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SECTION 1: INVITATION FOR TENDERS 

 

Tender Reference No: KeRRA/011/TUR/39/537/2018/2019 

 

Tender Name: Spot improvement of Napakaelim –Lokori  

1.1 The Kenya Rural Roads Authority (Turkana Region) invites sealed tenders for the construction of 

Spot improvement of Napakaelim –Lokori. 

1.2 Interested eligible candidates may obtain further information and inspect tender documents (and 

additional information) at the Procurement office during normal working hours. 

1.3 A complete set of tender documents may be obtained by interested candidates by downloading 

from the KeRRA website: www.kerra.go.ke free of charge. 

1.4 Prices quoted should be net inclusive of all government taxes, must be in Kenya shillings and 

shall remain valid for 120 days from the closing date of tender. 

1.5 Completed tender documents are to be enclosed in plain sealed envelopes marked with Tender 

name and reference number and deposited in the Tender Box at Regional Office (KeRRA 

Turkana) or to be addressed to Regional Manager, KeRRA Turkana Region, P.O Box 113-

30500 Turkana, so as to be received on or before (16th April, 2019). 

1.6 Tenders will be opened immediately thereafter in the presence of the Candidates or their 

representatives who choose to attend. 

For (Accounting Officer/Procuring Entity) 

http://www.kerra.go.ke/
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                                    FORM OF TENDER 

 

 

NAME OF CONTRACT: IMPROVEMENT OF:…………………………………………………………………. 

 

CONTRACT No………………………………..……………………………………………. 

 

 

TO:   The Regional Manager – Turkana Region, 

Kenya Rural Roads Authority, 

P.O.BOX 113– 30500,  

TURKANA, Kenya. 

 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above Works, We, the undersigned offer to construct, install and complete such Works and 

remedy any defects therein for the sum of Kshs._____________________________[Amount in figures] 

  Kenya Shillings ______________________________________________________________ 

____________________________________________________________________ [Amount in words] 

 

2. We undertake, if our Tender is accepted, to commence the Works on the commencement    date and to 

complete the whole of the Works comprised in the Contract within the time stated in the Appendix.   

 

3. We agree to abide by this Tender until ___________________ [Insert date], and it shall remain binding upon 

us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this Tender together with your written 

acceptance thereof, shall constitute a binding Contract between us. 

 

4.  We understand that you are not bound to accept the lowest or any Tender you may receive. 

 

Dated this ____________________ day of ___________________20__________ 

 

Signature __________________in the capacity of__________________________ 

 

duly authorized to sign Tenders for and on behalf of 

_________________________________________________________[Name of  Tenderer] of  

 

_________________________________________________ [Address of Tenderer] 

 

Witness:   Name______________________________________  

 

          Address_____________________________________  

 

       Signature___________________________________ 

 

       Date_______________________________________ 
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APPENDIX TO FORM OF BID: 
(This appendix forms part of the bid) 

CONDITIONS OF CONTRACT CLAUSE AMOUNT 

Bid Security (Bank Guarantee/Insurance 

Guarantee) 

 NA 

Amount of Performance Security 

(Unconditional Bank Guarantee) 

10.1 NA 

Program to be submitted 14.1 NA 

Cash flow estimate to be submitted 14.3 NA 

 Third-Party Insurance 23.2 Should be submitted 7 days before issuance of 

order to commence 

Period for commencement, from Engineer’s 

Order to commence. 

41.1 7 days 

Time for completion. 43.1 Below Kshs 6million  - 120 days (4 Months) 

 

 
Amount of liquidated damages. 47.2 0.001% of contract value per day 

Limit of liquidated damages 47.2 10% of Contract Value 

Defects Liability period  N/A 

Percentage of Retention 60.3 NA 

Limit of Retention Money 60. 3 5% of Contract Price 

Minimum amount of interim certificates 60.2 NA 

Time within which payment to be made after 

Interim Payment Certificate signed by 

Engineer 

60.10 NA 

Time within which payment to be made 

after Final Payment Certificate signed by 

Engineer 

60.10 30 days 

Amount of Advance 60.12 NA 

Advance Payment Security 60.12 NA 

Appointer of Arbitrator/Adjudicator 67.3 The Chartered Institute of Arbitrators 

(Kenya) 

Notice to Employer and Engineer 68.2 The Director General, 

Kenya Rural Roads Authority, 

P.O.BOX 48151 – 00100, 

NAIROBI, KENYA 

 

The Engineer’s address is: 

Regional Manager (Turkana) 
Kenya Rural Roads Authority 
P.O.BOX 113 - 30500 

TURKANA, LODWAR. 

 

 

Signature of Bidder……………………      Date …………………… 
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                                                            SECTION 4: FORM OF BID SECURITY 
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2. TENDER-SECURING DECLARATION FORM (Reserved Groups) 

 [The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:  […………………………………………………of Bid Submission]  

Tender No.:      [………………………………………………..]   

To:   The Regional Manager, 

         Kenya Rural Roads Authority,  

         P. O. Box 113-30500, 
         Turkana-Lodwar. 

 

I/We, the undersigned, declare that:   

1. I/We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration.  

2. I/We accept that I/we will automatically be suspended from being eligible for bidding in any contract with the 

Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of 

our obligation(s) under the bid conditions, because we – (a) have withdrawn our Bid during the period of bid validity 

specified by us in the Bidding Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser 

during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish 

the Performance Security, in accordance with the instructions to tenders.  

3. I/We understand that this Bid Securing Declaration shall expire if we are not the successful Bidder, upon the earlier 

of: 

(a) Our receipt of a copy of your notification of the name of the successful Bidder; or  

(b) Thirty days after the expiration of our Tender.  

4. I/We understand that if I am/we are/in a Joint Venture, the Bid Securing Declaration must be in the name of the Joint 

Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, the Bid 

Securing Declaration shall be in the names of all future partners as named in the letter of intent.   

Signed:……………………………………………………………………………………………….. 

Capacity / Title (Director/Partner/Sole proprietor, etc.) ………..….……………………………….  

Name: ……………………………………………………………………………………..................  

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]  

Dated on …………………. day of ……………., ……. [Insert date of signing] 

Seal or stamp. 
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            INSTRUCTIONS TO TENDERERS: 

             General: 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The successful Tenderer will be expected to 

complete the Works by the Intended Completion Date specified in the said Appendix. 

1.2 Tenderers shall include the following information and documents with their tenders, unless 

otherwise stated: 

 

(a) Certified copy of Certificate of Incorporation or business registration. 

(b) Registration with National Construction Authority for the applicable class and valid 

practising license at the date of tender of submission. 

(c) PIN registration Certificate. 

(d) VAT registration Certificate. 

(e) Valid Tax Compliance Certificate.  

(f) Copies of certificates of registration and principal place of business. 

(g) Copy of CR 12 and I.Ds of Directors. 

(h) AGPO Certificate for the special group issued by the National Treasury. 

(i) Authority to seek references from the Tenderer’s bankers. 

(j) Current litigation information. 

(k) Signed &stamped power of attorney 

(l) Signed & stamped bill of quantities 

(m) Experience in works of a similar nature and size for each of the last two years and clients 

who may be contacted for further information on these contracts; 

(n) Qualifications and experience of key site management and technical personnel proposed 

for the Contract. 

(o) Bank account in contractors’ name/bank statement for the last three month. 

(p) Serialization of all pages of bid document. 

(q) Major items of construction equipment owned/leased  

(r) Thirty party insurance(should be submitted 7days before issuance of the order to commence) 

 

 

 

 

1.3 The Tenderer shall bear all costs associated with the preparation and submission of his tender, and 

the Employer will in no case be responsible or liable for those costs. 

1.4 The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit and examine 

the Site of the Works and its surroundings, and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Tenderer’s own expense. 

1.5 The procurement entity’s employees, committee members, board members and their relative 

(spouse and children) are not eligible to participate in the tender. 

1.6 Bidders however can download tender documents from our website: www.kerra.go.ke  free of 

charge. 

1.7 The procuring entity shall allow the tenderer to review the tender document free of charge before 

purchase. 

http://www.kerra.go.ke/
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2. Tender Documents: 

2.1 The complete set of tender documents comprises the documents listed here below and any addition in 

accordance with clause, 

(a)         Instructions to Tenderers. 

(b) Form of Tender. 

(c) Conditions of Contract and Appendix to Form of Agreement. 

(d) Specifications. 

(e) Drawings. 

(f) Bills of Quantities. 

(g) Other   materials   required   to   be   filled   and   submitted   in accordance with 

these Instructions and Conditions. 

 

2.2 The Tenderer shall examine all instructions, forms and specifications in the tender documents. 

Failure to furnish all information required by the tender documents may result in rejection of his 

tender. 

 

2.3 A prospective Tenderer making inquiry of the tendering documents may notify the Employer in 

writing or by cable, telex or facsimile at the address indicated in the letter of invitation to tender. 

The Employer will respond to any request for clarification received earlier than seven [7] days 

prior to the deadline for submission of tenders. Copies of the Employer’s response will be 

forwarded to all persons issued with tendering documents, including a description of the inquiry, 

but without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda. Any addendum thus issued shall be part of the tendering 

documents and shall be communicated in writing or by cable, telex or facsimile to all Tenderers. 

Prospective tenderers shall acknowledge receipt of each addendum in writing to the Employer. 

 

2.5 To give prospective Tenderers reasonable time in which to take an addendum into account in 

preparing their tenders, the Employer shall extend, as necessary, the deadline for submission of 

tenders in accordance with clause 4.2 here below. 

 

3. Preparation of Tenders: 

3.1 All documents relating to the tender and any correspondence shall be in English Language. 

3.2 The tender submitted by the Tenderer shall comprise the following: - 
 

(a) The Tender; 

(b) Tender Security; 

(c) Priced   Bill   of   Quantities for   lump-sum Contracts. 

(d) Any other materials required to be completed and submitted by Tenderers. 

 

3.3 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items for which no rate or price is entered by the Tenderer will not be paid for when 

executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. 
 

3.4  All duties, taxes and other levies payable by the Contractor under the Contract, as of 30 days 

prior to the deadline for submission of tenders, shall be included in the tender price submitted by 

the Tenderer. 

 

3.5 The rates and prices quoted by the Tenderer shall not be subject to any adjustment during the 

performance of the Contract. 
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3.6 The unit rates and prices shall be in Kenya Shillings. 

 

3.7 Tenders shall remain valid for a period of One Hundred Twenty (120) days from the date of 

submission or according to Appendix to the form of tender. However, in exceptional 

circumstances, the Employer may request that the Tenderers extend the period of validity for a 

specified additional period. The request and the Tenderers’ responses shall be made in writing. 

 

3.8 The Tenderer shall prepare one original of the documents comprising the tender documents as 

described in these Instructions to Tenderers. 

 

3.9 The original shall be typed or written in indelible ink and shall be signed by a person or persons 

duly authorized to sign on behalf of the Tenderer. All pages of the tender where alterations or 

additions have been made shall be initialed by the person or persons signing the tender. 

 

3.10 Clarification of tenders shall be requested by the tenderer to be received by the procuring entity 

not later than 7 days prior to the deadline for submission of tenders. 

 

3.11 The procuring entity shall reply to any clarifications sought by the tenderer within 7 days of 

receiving the request to enable the tenderer to make timely submission of its tender. 

 

 

4.       Submission of Tenders: 

 

4.1    The tender duly filled and sealed in an envelope shall; - 

(a)    Be addressed to the Employer at the address provided in the invitation 

to tender; 

[b] Bear the name and identification number of the Contract as defined in the invitation to tender and 

[c] Provide a warning not to open before the specified time and date for tender opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified above not later than the time 

and date specified in the invitation to tender. 

4.3 The tenderer shall not submit any alternative offers unless they are specifically required in the 

tender documents. 

4.4 Only one tender may be submitted by each tenderer. 

4.5 Any tenderer who fails to comply with this requirement will be disqualified. 

4.4 Any tender received after the deadline for opening tenders will be returned to the tenderer un-

opened. 

4.5 The Employer may extend the deadline for submission of tenders by issuing an amendment in 

accordance with sub-clause 2.5 in which case all rights and obligations of the Employer and the 

Tenderers previously subject to the original deadline will then be subject to the new deadline. 

 

5.       Tender Opening and Evaluation: 

5.1 The tenders will be opened in the presence of the Tenderers’ representatives who choose to attend 

at the time and in the place specified in the invitation to tender. 

5.2 The Tenderers’ names, the total amount of each tender and such other details as may be 

considered appropriate, will be announced at the opening by the Employer. Minutes of the tender 

opening, including the information disclosed to those present will also be prepared by the 

Employer. 

5.3 Information relating to the examination, clarification, evaluation and comparison of tenders and 

recommendations for the award of the Contract shall not be disclosed to Tenderers or any other 

persons not officially concerned with such process until the award to the successful Tenderer has 

been announced. 

5.4 Any effort by a Tenderer to influence the Employer’s officials, processing of tenders or award 

decisions may result in the rejection of his tender. 
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5.4 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors. Errors will be corrected as follows: 

(a) where there is a discrepancy between the amount in figures and the amount in words, the amount 

in words will prevail; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer’s representative, there is an obvious typographical error, in which case 

the adjustment will be made to the entry containing that error. 

(c) In the event of a discrepancy between the tender amount as stated in the Form of Tender and the 

corrected tender figure in the main summary of the Bill of Quantities/Quotation, the amount as 

stated in the Form of Tender shall prevail. 

(d) The Error Correction Factor shall be computed by expressing the difference between the tender 

amount and the corrected tender sum as a percentage of the Corrected Builder’s Work (i.e. 

corrected tender sum less P.C. and Provisional Sums). 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or addition as the 

case may be) for the purposes of valuations for Interim Certificates and valuation of variations. 

(f) The amount stated in the tender will be adjusted in accordance with the above procedure for the 

correction of errors and with concurrence of the Tenderer, shall be considered as binding upon 

the Tenderer. If the Tenderer does not accept the corrected amount, the tender may be rejected 

and the Tender Security forfeited. 

 

5.5 The tender evaluation committee shall evaluate the tender within 30 days of the validity period from the 

date of opening the tender. 

5.6 Contract  price  variations  shall  not  be  allowed  for  contracts  not exceeding one year (12 months) 

5.7 Where contract price variation is allowed, the valuation shall not exceed 25% of the original contract 

price. 

5.8 Price variation requests shall be processed by the procuring entity within 30 days of receiving the 

request. 
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5.9 To assist in the examination, evaluation, and comparison of tenders, the Employer at his 

discretion, may request [in writing] any Tenderer for clarification of the tender, including 

breakdowns of unit rates. The request for clarification and the response shall be in writing or by 

cable, telex or facsimile but no change in the tender price or substance of the tender shall be 

sought, offered or permitted. 

5.10 The Tenderer shall not influence the Employer on any matter relating to his tender from the time 

of the tender opening to the time the Contract is awarded. Any effort by the Tenderer to influence 

the Employer or his employees in his decision on tender evaluation, tender comparison or 

Contract award may result in the rejection of the tender. 

6.       Award of Contract: 

6.1 The award of the Contract will be made to the Tenderer who has offered the lowest evaluated 

tender price. 

6.2 Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right to accept or 

reject any tender and to cancel the tendering process and reject all tenders at any time prior to the 

award of Contract without thereby incurring any liability to the affected Tenderer or Tenderers or 

any obligation to inform the affected Tenderer or Tenderers of the grounds for the action. 

6.3 The Tenderer whose tender has been accepted will be notified of the award prior to expiration of 

the tender validity period in writing or by cable, telex or facsimile. This notification (hereinafter 

and in all Contract documents called the “Letter of Acceptance”) will state the sum [hereinafter 

and in all Contract documents called the “Contract Price” which the Employer will pay the 

Contractor in consideration of the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract. The contract shall be formed on the parties signing the 

contract. At the same time the other tenderers shall be informed that their tenders have not been 

successful. 

6.4 The Contract Agreement will incorporate all agreements between the Employer and the 

successful Tenderer. It will be signed by the Employer and sent to the successful Tenderer, within 

30 days following the notification of award. Within 21 days of receipt, the successful Tenderer 

will sign the Agreement and return it to the Employer. 
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6.5   Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the 

Employer a Performance Security amount stipulated in the Appendix to Conditions of Contract. 

6.6   The parties to the contract shall have it signed within 30 days from the date of notification of 

contract award unless there is an administrative review request. 

6.7   The procuring entity may at any time terminate procurement proceedings before contract award and 

shall not be liable to any person for the termination. 

6.8   The procuring entity shall give prompt notice of the termination to the tenderers and on request give 

its reasons for termination within 14 days of receiving the request from any tenderer. 

7.       Corrupt and fraudulent practices: 

7.1 The procuring entity requires that the tenderer observes the highest standard of ethics during the 

procurement process and execution of the contract. A tenderer shall sign a declaration that he has 

not and will not be involved in corrupt and fraudulent practices. 

7.2 The procuring entity will reject a tender if it determines that the tenderer recommended for award 

has engaged in corrupt and fraudulent practices in competing for the contract in question. 

7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent practices risks being 

debarred from participating in public procurement in Kenya. 
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                                      SECTION 6:  QUALIFICATION CRITERIA 

 

 

Qualification Criteria 

 

Compliance 

Requirements 

 

Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

 

1. Eligibility 
   

1.1 Eligibility Nationality in 

accordance with 

Confidential 

Business 

Questionnaire in the 

standard forms 

Must meet 

requirement. 

Refer to standard 

form section 7 

1.4 Incorporation 

& 

Registration 

Pursuant to sub 

clause 1.2 the 

following shall be 

provided; 

- Certified Copy of 

Certificate of 

incorporation to 

show that the 

applicant is a 

registered company 

and legally 

authorised to do 

business in Kenya  

 

-Proof of 

registration with the 

National 

Construction 

Authority Category 

NCA 7or 8 and 

above for Road 

Works. 

 

Must meet 

requirement. 

Refer to standard 

form section 7 
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Qualification Criteria 

 

Compliance 

Requirements 

 

Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

2.1 History of 

Non-

Performing 

Contracts: 

Non-performance of 

a contract did not 

occur within the last 

Three (3) years 

prior to the deadline 

for application 

submission based on 

all information on 

fully settled disputes 

or litigation.  A fully 

settled dispute or 

litigation is one that 

has been resolved in 

accordance with the 

Dispute Resolution 

Mechanism under 

the respective 

contract, and where 

all appeal instances 

available to the 

applicant have been 

exhausted.  

Must meet 

requirement by 

itself or as party to 

past.  

 

2.2 Pending 

Litigation. 

All pending 

litigation shall in 

total not represent 

more than fifty 

percent (50%) of the 

Applicant's net 

worth and shall be 

treated as resolved 

against the 

Applicant.  

Must meet 

requirement by 

itself or as party to 

past. 

Refer to standard 

form section 7 

3.1 Financial 

Performance. 

Submission of 

audited balance 

sheets or if not 

required by the law 

of the applicant's 

country, other 

financial statements 

acceptable to the 

Employer, for the 

last two [2] years to 

demonstrate: 

(a) the current 

soundness of the 

applicants financial 

 

 

 

 

 

 

(a) NA. 

 

(b) Bank 

account/bank 

statement may act 

as a proof. 

Refer to standard 

form section 7 
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Qualification Criteria 

 

Compliance 

Requirements 

 

Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

position and its 

prospective long 

term profitability, 

and  

(b) capacity to have 

a cash flow amount  

3.2 Average 

Annual 

Construction 

Turnover: 

Minimum average 

annual construction 

turnover of Kshs 

500,000.00.(Five 

hundred thousand 

only), 

calculated as total 

certified payments 

received for 

contracts in progress 

or completed, within 

the last two(2) years 

Must meet 

requirement. 

Refer to standard 

form section 7 

4.1 General 

Construction 

Experience:  

Experience under 

construction 

contracts in the role 

of contractor, 

subcontractor, or 

management 

contractor for at 

least the last 2 years 

prior to the 

applications 

submission deadline 

Must meet 

requirement. 

Refer to standard 

form section 7 

4.2(a) Specific 

Construction 

Experience: 

Participation as 

contractor, 

management 

contractor or 

subcontractor, in at 

least two (2) 

contracts within the 

last three (3) years, 

each with a value of 

at least 

KShs.500,000.00  

(Five hundred 

thousand), that have 

been successfully 

and substantially 

completed and that 

are similar to the 

Must meet 

requirement 

Refer to standard 

form section 7 
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Qualification Criteria 

 

Compliance 

Requirements 

 

Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

proposed works. 

The similarity shall 

be based on the 

physical size, 

complexity, 

methods/technology 

or other 

characteristics as 

described in Scope 

of Works 

4.2(b)   b) For the above or 

other contracts 

executed during the 

period stipulated in 

4.2(a) above, a 

minimum 

construction 

experience in at 

least one (1) of: 

-Routine 

maintenance 

-   Spot 

improvemen

t & 

rehabilitatio

n works.  

Must meet 

requirements 

Refer to standard 

form section 7 

4.3 

Work 

Methodology: 

Submission of a 

brief work 

methodology  

Should demonstrate 

understanding of 

the scope of works 

and other general 

requirements 

 

 

 

 

 

Refer to standard 

form section 7 

 

5. Equipment Holding 

5.1 Minimum 

number of 

Equipment: 

The bidder must 

indicate and provide 

proof of ownership 

or leasing of 

different core 

plant/equipment. 

Must meet 

requirement 

Refer to standard 

form section 7 
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Qualification Criteria 

 

Compliance 

Requirements 

 

Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

Necessary for 

undertaking the 

project to 

completion within 

the completion time.  

 

6. Current Commitment  

6.1 
On-going 

contracts: 

The total value of 

current works on the 

on-going contracts 

must not exceed 

Kshs. 3 million. 

Must meet 

requirements 
 

 

7. Site Staff 

 

 

 

1 

 

 

 

 

2 

 

 

 

 

 

 

 

 

 

Site Agent: 

 

 

 

 

Foremen 

(2 No.) 

The site staff shall 

posses minimum 

levels set below; 

 

Qualification = Dip 

in civil Eng. 

General Experience 

= 3 yrs 

Specific Experience  

= 2 yrs 

 

 

Qualification =  

Diploma civil Eng 

General Experience 

=3 yrs 

Specific Experience  

=2 yrs 

 

 

 

 

Site agent and 

senior foreman are 

mandatory 

Refer to 

guideline notes 

DISCLAIMER: Newly formed firms shall not be required to provide experience & bank statement 

but will be required to tender for works below Kshs. 3million. 
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CONDITIONS OF CONTRACT 

1.       Definitions: 

1.1     In   this   Contract,   except   where   context   otherwise   requires,   the following terms shall be 

interpreted as indicated; 

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the 

tender [where applicable]. 

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where 

applicable]. 

“The Completion Date” means the date of completion of the Works as certified by the 

Employer’s Representative. 

“The Contract” means the agreement entered into by the Employer and the Contractor as 

recorded in the Agreement Form and signed by the parties. 

“The Contractor” refers to the person or corporate body who’s tender to carry out the Works has 

been accepted by the Employer. 

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to 

the Employer. 

“The Contract Price” is the price stated in the Letter of Acceptance. 

“Days” are calendar days; “Months” are calendar months. 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative upon 

correction of defects by the Contractor. 

“The Defects Liability Period” is the period named in the Appendix to Conditions of Contract 

and calculated from the Completion Date. 

“Drawings” include calculations and other information provided or approved by the Employer’s 

Representative for the execution of the Contract. 

“Employer” Includes Central or Local Government administration, Universities, Public 

Institutions and Corporations and is the party who employs the Contractor to carry out the Works. 



 

24 
 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the 

execution of the Works. 

“Site” means the place or places where the permanent Works are to be carried out including 

workshops where the same is being prepared. 

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in 

the Works. 

“Employer’s Representative” is the person appointed by the Employer and notified to the 

Contractor for the purpose of supervision of the Works. 

“Specification” means the Specification of the Works included in the Contract. 

“Start Date” is the date when the Contractor shall commence execution of the Works. 

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry 

out a part of the Work in the Contract, which includes Work on the Site. 

“Temporary works” are works designed, constructed, installed, and removed by the Contractor 

which are needed for construction or installation of the Works. 

“A Variation” is an instruction given by the Employer’s Representative which varies the Works. 

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to 

the Employer. 

2. Contract Documents: 

2.1     The following documents shall constitute the Contract documents and shall be interpreted in the 

following order of priority; 

(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Conditions of Contract, 

(5) Specifications, 

(6) Drawings, 

(7) Bills of Quantities. 
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3. Employer’s Representative’s Decisions: 

 

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

4. Works, Language and Law of Contract: 

 

4.1 The Contractor shall construct and install the Works in accordance with the Contract documents. 

The Works may commence on the Start Date and shall be carried out in accordance with the 

Program submitted by the Contractor, as updated with the approval of the Employer’s 

Representative, and complete them by the Intended Completion Date. 

4.2 The ruling language of the Contract shall be English language and the law governing the Contract 

shall be the law of the Republic of Kenya. 

 

5. Safety, Temporary works and Discoveries: 

5.1 The Contractor shall be responsible for design of temporary works and shall obtain approval of 

third parties to the design of the temporary works where required. 

5.2 The Contractor shall be responsible for the safety of all activities on the Site. 

5.3 Anything of historical or other interest or significant value unexpectedly discovered on the Site 

shall be the property of the Employer. The Contractor shall notify the Employer’s Representative 

of such discoveries and carry out the Employer’s Representative’s instructions for dealing with 

them. 

6 Work Program and Sub-contracting: 

6.1 Within seven days after Site possession date, the Contractor shall submit to the Employer’s 

Representative for approval a program showing the general methods, arrangements, order and 

timing for all the activities in the Works. 

6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the Contract 

Price) with the approval of the Employer’s Representative. However, he shall not assign the 

Contract without the approval of the Employer in writing. Sub-contracting shall not alter the 

Contractor’s obligations. 

 

7 The site: 

7.1 The Employer shall give possession of all parts of the Site to the Contractor. 
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7.2 The Contractor shall allow the Employer’s Representative and any other person authorized by the 

Employer’s Representative, access to the Site and to any place where work in connection with the 

Contract is being carried out or is intended to be carried out. 

8 Instructions: 

8.1 The Contractor shall carry out all instructions of the Employer’s Representative which are in 

accordance with the Contract. 

9 Extension of Completion Date: 

9.1 The Employer’s Representative shall extend the Completion Date if an occurrence arises which 

makes it impossible for completion to be achieved by the Intended Completion Date. The 

Employer’s Representative shall decide whether and by how much to extend the Completion 

Date. 

9.2 For the purposes of this clause, the following occurrences shall be valid for consideration; 

Delay by: (a) force majeure, or 

(b) reason of any exceptionally adverse weather conditions, or 

(c) reason of civil commotion, strike or lockout affecting any of the trades employed upon 

the Works or any of the trades engaged in the preparation, manufacture or transportation 

of any of the goods or materials required for the Works, or 

(d) reason of the Employer’s Representative’s instructions issued under these Conditions, or 

(e) reason of the contractor not having received in due time necessary instructions, drawings, 

details or levels from the Employer’s Representative for which he specifically applied in 

writing on a date which having regard to the date for Completion stated in the appendix to 

these Conditions or to any extension of time then fixed under this clause was neither 

unreasonably distant from nor unreasonably close to the date on which it was necessary 

for him to receive the same, or 

(f) delay on the part of artists, tradesmen or others engaged by the Employer in executing 

work not forming part of this Contract, or 
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(g) Reason of delay by statutory or other services providers or similar bodies engaged directly by 

the Employer, or 

(h) reason of opening up for inspection of any Work covered up or of the testing or any of the 

Work, materials or goods in accordance with these conditions unless the inspection or test 

showed that the Work, materials or goods were not in accordance with this Contract, or 

(i) Reason of delay in appointing a replacement Employer’s Representative, or 

(j) reason of delay caused by the late supply of goods or materials or in executing Work for which 

the Employer or his agents are contractually obliged to supply or to execute as the case 

may be, or 

(k) Delay in receiving possession of or access to the Site. 

10 Management Meetings: 

10.1 A Contract management meeting shall be held regularly and attended by the Employer’s 

Representative and the Contractor. Its business shall be to review the plans for the remaining 

Work. The Employer’s Representative shall record the business of management meetings and 

provide copies of the record to those attending the meeting and the Employer. The responsibility 

of the parties for actions to be taken shall be decided by the Employer’s Representative either at 

the management meeting or after the management meeting and stated in writing to all who attend 

the meeting. 

10.2 Communication between parties shall be effective only when in writing. 

11 Defects: 

11.1 The Employer’s Representative shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found. Such inspection shall not affect the Contractor’s responsibilities. The 

Employer’s Representative may instruct the Contractor to search for a defect and to uncover and 

test any Work that the Employer’s Representative considers may have a defect. Should the defect 

be found, the cost of uncovering and making good shall be borne by the Contractor. However if 

there is no defect found, the cost of uncovering and making good shall be treated as a variation 

and added to the Contract Price. 

11.2 The Employer’s Representative shall give notice to the Contractor of any defects before the end 

of the Defects Liability Period, which begins 
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at  Completion,  and  is  defined  in  the  Appendix  to  Form of Agreement. 

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the 

length of time specified by the Employer’s Representative’s notice. If the Contractor has not 

corrected a defect within the time specified in the Employer’s Representative’s notice, the 

Employer’s Representative will assess the cost of having the defect corrected by other parties and 

such cost shall be treated as a variation and be deducted from the Contract Price. 

12 Bills of Quantities: 

12.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor. The Contractor will be paid for the 

quantity of the Work done at the rates in the Bills of Quantities for each item. Items against which 

no rate is entered by the Tenderer will not be paid for when executed and shall be deemed 

covered by the rates for other items in the Bills of Quantities. 

12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a lump sum 

(which shall be deemed to have been based on the rates in the Schedule of Rates forming part of 

the tender) and shall be subject to re-measurement after each stage. 

13 Variations: 

13.1 The Contractor shall provide the Employer’s Representative with a quotation for carrying out the 

variations when requested to do so. The Employer’s Representative shall assess the quotation and 

shall obtain the necessary authority from the Employer before the variation is ordered. 

13.2 If the Work in the variation corresponds with an item description in the Bill of Quantities, the rate 

in the Bill of Quantities shall be used to calculate the value of the variation. If the nature of the 

Work in the variation does not correspond with items in the Bill of Quantities, the quotation by 

the Contractor shall be in the form of new rates for the relevant items of Work. 

13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative may order the 

variation and make a change to the Contract Price, which shall be based on the Employer’s 

Representative’s own forecast of the effects of the variation on the Contractor’s costs. 
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14 Payment Certificates and Final Account: 

14.1 The Contractor shall be paid based on re-measurement by the Employer’s representative of the 

work done in case of lump-sum Contracts, the valuation for each stage shall be based on the 

quantities so obtained in the re-measurement and the rates in the Bill of Quantities. 

14.2 Upon deciding that Works included in a particular stage are complete, the Contractor shall submit 

to the Employer’s Representative his application for payment. The Employer’s Representative 

shall check, adjust if necessary and certify the amount to be paid to the Contractor within 21 days 

of receipt of the Contractor’s application .The Employer shall pay the Contractor the amounts so 

certified within 30 days of the date of issue of each Interim Certificate. 

14.3 The Contractor shall supply the Employer’s Representative with a detailed final account of the 

total amount that the Contractor considers payable under the Contract before the end of the 

Defects Liability Period. The Employer’s Representative shall issue a Defect Liability Certificate 

and certify any final payment that is due to the Contractor within 30 days of receiving the 

Contractor’s account if it is correct and complete. If it is not, the Employer’s Representative shall 

issue within 21 days a schedule that states the scope of the corrections or additions that are 

necessary. If the final account is still unsatisfactory after it has been resubmitted, the Employer’s 

Representative shall decide on the amount payable to the Contractor and issue a Final Payment 

Certificate. The Employer shall pay the Contractor the amount so certified within 60 days of the 

issue of the Final Payment Certificate. 

14.4 If the period laid down for payment to the Contractor upon each of the Employer’s 

Representative’s Certificate by the Employer has been exceeded, the Contractor shall be entitled 

to claim simple interest calculated pro-rata on the basis of the number of days delayed at the 
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Central Bank of Kenya’s average base lending rate prevailing on the first day the payment 

becomes overdue. The Contractor will be required to notify the Employer within 15 days of 

receipt of delayed payments of his intentions to claim interest. 

15. Insurance: 

15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among other 

risks, personal injury; loss of or damage to the Works, materials and plant; and loss of or damage 

to property. 

16. Liquidated Damages: 

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of the 

Contract price per day for each day that the actual Completion Date is later than the Intended 

Completion Date except in the case of any of the occurrences listed under clause 9.2. The 

Employer may deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor’s liabilities. 

17. Completion and Taking Over: 

17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s Representative 

to issue a Certificate of Completion of the Works, upon deciding that the Work is completed. 

The Employer shall take over the Site and the Works within seven days of the Employer’s 

Representative issuing a Certificate of Completion. 

18. Termination: 

18.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract. These fundamental breaches of Contract shall include, but shall not be 

limited to, the following; 

(a) the Contractor stops Work for 30 days continuously without reasonable cause or authority 

from the Employer’s Representative; 

(b) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction 

or amalgamation; 

(c) a payment certified by the Employer’s Representative is not paid by the Employer to the 

Contractor within 30 days after the expiry of the payment periods stated in sub clauses 

14.2 and 14.3 hereinabove. 
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(d) the Employer’s Representative gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 

period of time. 

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as soon 

as reasonably possible. The Employer’s Representative shall immediately thereafter arrange for a 

meeting for the purpose of taking record of the Works executed and materials, goods, equipment 

and temporary buildings on Site. 

19. Payment upon Termination: 

19.1 The Employer may employ and pay other persons to carry out and complete the Works and to 

rectify any defects and may enter upon the Works and use all materials on Site, plant, equipment 

and temporary works. 

19.2 The Contractor shall, during the execution or after the completion of the Works under this clause, 

remove from the Site as and when required within such reasonable time as the Employer’s 

Representative may in writing specify, any temporary buildings, plant, machinery, appliances, 

goods or materials belonging to him, and in default thereof , the Employer may (without being 

responsible for any loss or damage) remove and sell any such property of the Contractor, holding 

the proceeds less all costs incurred to the credit of the Contractor. 

19.3 Until after completion of the Works under this clause, the Employer shall not be bound by any other 

provision of this Contract to make any payment to the Contractor, but upon such completion as aforesaid 

and the verification within a reasonable time of the accounts therefor the Employer’s Representative shall 

certify the amount of expenses properly incurred by the Employer and, if such amount added to the 

money paid to the Contractor before such determination exceeds the total amount which would have been 

payable on due completion in accordance with this Contract, the difference shall be a debt payable to the 

Employer by the Contractor; and if the said amount added to the said money be less than the said total 

amount, the difference shall be a debt payable by the Employer to the Contractor. 

20. Corrupt Gifts and Payments of Commission: 

20.1   The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of the Employer any gifts or 

consideration of any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or 

any other contract with the Employer or for 
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Showing or forbearing to show favour or disfavour to any person in relation to this or any 

other contract with the Employer. 

(b)      Any breach of this Condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) shall be an offence under 

the Laws of Kenya. 

21.      Settlement of Disputes: 

21.1 Any dispute arising out of the Contract which cannot be amicably settled between the parties 

shall be referred by either party to the arbitration and final decision of a person to be 

agreed between the parties. Failing agreement to concur in the appointment of an 

Arbitrator, the Arbitrator shall be appointed by the chairman of the Chartered Institute of 

Arbitrators, Kenya branch, on the request of the applying party. 
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SECTION 8: APPENDIX TO FORM OF AGREEMENT 

 

This Appendix to Form of Agreement forms part of the Agreement. 

 

 

Item Data 

 

Time for Completion 2 Months  

 

Priority of Documents 

 

The documents forming the Contract shall be interpreted in the following 

order of priority:  

• The Contract Agreement and Appendix to form of agreement. 

• The Letter of Acceptance. 

• The Form of Tender.  

• The Conditions of Contract, Part II - Conditions of Particular 

application. 

• The Conditions of Contract, Part I – General Conditions of Contract 

• The Specifications. 

• The Drawings.  

• The Priced Bill of Quantities. 

Law of Contract Laws of the Republic of Kenya. 

 

Language English. 

 

Provision of Site On Commencement Date.  

 

Name and Address of Employer  Director General,  

Kenya Rural Roads Authority, 

P.O. Box 48151-00100, Nairobi.    

Authorised Person General Manager (Maintenance),  

Kenya Rural Roads Authority, 

P.O. Box 48151-00100,                                              

Nairobi.   

Name and Address of the 

Engineer 

Regional Manager, 

Kenya Rural Roads Authority, 

P. O. Box  113-30500, 

Turkana. 

Name and Address of Engineer’s 

Representative 

Constituency Roads Officer, 

(Turkana West/Turkana North/Turkana Central/Turkana South/ Turkana 

East&Loima Constituency 

(Turkana Region). 

Penalty to the Contractor for 

Employer paying workers on his 

behalf 

10% of the amount paid to the workers. 

 

 

Performance Security  

 

Amount 

 

 

Form 

(Refer to guideline Notes) 

 

0.001% of sum stated as the Contract Price 

 

 

Bank Guarantee or Insurance Bond issued by  the bank or insurance 

company approved by PPRA  

approved insurance companies 

  

Requirements of Contractors 

Design 

 

N/A 
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Item Data 

 

 

Programme 

 Time of Submission 

 

N/A 

 

Within 7days of Commencement Date 

 Form of Programme Bar Chart 

 

 Interval Updates As requested by the RM 

 

Liquidated Damages 

Amount payable due to failure to 

complete 

0.01% of Contract Price per Day to a limit of 1% of Contract Price. 

Defects Liability Period  

 

N/A 

Period of notifying defects N/A 

Percentage of Retention N/A 

Bid Security Amount 

 

N/A  

 

Valuation of Works  

 

Re-measurements with Bills of Quantities 

Repayment Schedule for 

Advance Payment 

-. 

N/A 

Minimum Amount of Interim 

Payment 

N/A 

 

Currency of Payment Kenya Shilling 

  

Rate of Interest  Simple Interest at a rate of 2% above mean base lending rate as issued by 

the Central Bank of Kenya. 

Insurance Required 

 

 

Arbitration 

 Rules 

 Appointing Authority 

 

Place of Arbitration 

 

CAP 49 of the Laws of Kenya 

Chairman Chartered Institute of Arbitrators, Kenya Branch. 

Kenya Rural Roads Authority,  Headquarters 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONNAIRE: 

 

 

CONFIDENTIAL BUSINESS QUESTIONNAIRE: 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c) 

Whichever applies to your type of business? 
You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 - General: 

 

Business name: 

.......................................................................................................................................... 

 

Location of business premises: 

 

.......................................................................................................................................... 

Plot No. ....................................................Street/Road.......................................................... 

Postal Address............................Tel No. ............................................. ............................ 

Nature of business........................................................................................................... .. 

........................................................................................................................................... 

 

Current Trade Licence No: .....................................Expiring date: .................................... 

Maximum value of business which you can handle at any one time: 

Kshs...................................................................................................................................  

Name of your bankers: ...................................................................................................... 

Branch..................................................................................................................................  

Are you an agent of the Kenya National Trading Corporation? YES/NO 

Part 2(a) - Sole Proprietor: 

 

Your name in full: 

.......................................................................................................................................... 

Age.......................................................................................................................... .......... 

Nationality ..........................................Country of origin: ................................................ 

*Citizenship details: .........................................................................................................  

 

Part 2(b) - Partnership: 

Give details of partners as follows: 

 

    Name                       Nationality             Citizenship Details*             Shares 

 

1........................................................................................................ .................................................... 

 

2............................................................................................................................ ................................. 

 

3............................................................................................................................................................. 

 

4............................................................................................................................ ................................. 

 

5............................................................................................................................ .................................  

 

 

 

 

Part 2(c) - Registered Company: 
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Private or public....................................................................................................................... 

State the nominal and issued capital of the company- 

Nominal Kshs.......................................................................................................................... 

 

Issued Kshs.............................................................................................................................. 

Give details of all directors as follows: 

Name                   Nationality             Citizenship Details*           Shares 
1…........................................................................................................................................................... 

2............................................................................................................................................................... 

3............................................................................................................................................................... 

4............................................................................................................................................................... 

5............................................................................................................................................................... 

   

Part 2(d) Interest in the Firm: 

 

Is there any person/persons in the Kenya Rural Roads Authority who has interest in this firm? 

 

Yes/No** 

 

...........................................................                            ..............................................................  

Date                                                     Signature of Bidder 

 

 

 Attach proof of citizenship (Compulsory) 

** Delete as necessary 
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 
 

 

The Bidder shall state here below the name(s) and address of his representative(s) who is/are 

authorized to receive on his behalf correspondence in connection with the Bid. 

 

 

 

…………………………………………. 

(Name of Bidder's Representative in block letters) 
 

 

 

…………………………………………. 

(Address of Bidder's Representative) 

 

…………………………………………. 

(Signature of Bidder's Representative) 

Alternate: 

……………………………………….... 

(Name of Bidder's Representative in block letters) 

 

 

 

………………………………………… 

(Address of Bidder's Representative) 
 

 

 

………………………………………… 

(Signature of Bidder's Representative) 

 

 

 

*To be filled by all Bidders. 
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 
 

 

This is to certify that 

 

 

[Name/s]………………………………………………… 

 

 

……………………………………………….. 

 

 

Being the authorized representative/Agent of [Name of bidder] 

 

 

……………………………………………….. 

 

 

……………………………………………….. 

 

 

participated  in  the  organized  inspection  visit  of  the  site  of  the  works  for  the 

Spot Improvement of ……held on………..day of ………….20…….. 

 

 

 

Signed………………………(Employer’s Representative) 

 

 

 

……………………    …………… 

 (Name of Employer’s Representative)                             (Designation)  

 

 

 

NOTE: This form is to be completed at the time of the organized site visit. 
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SCHEDULE 5: KEY PERSONNEL 
 

DESIGNATION NAME NATIONALI

TY 

SUMMARY OF QUALIFICATIONS 

AND EXPERIENCE 

Qualifications General 

Experience 

(Yrs) 

Relevant 

Experience 

(Yrs) 
Headquarters 

 

Partner/Director or 

other key staff (give 

designation) 

     

 

Site Agent 

 

Foremen 2 No 

 

Other Key Staff 

 (i)     

 

(ii)    

 

(iii)  

 

( i v )  

 

( v )  

 

( v i )  

 

( v i i )  

     

 

Note: The Bidder shall list in this schedule the key personnel he will employ from the 
Contractor’s headquarters and from the Contractor’s site office to direct and execute the work together 

with their qualifications, experience, position held and nationality in accordance with Clause 15.2 and 

16.3 of the Conditions of Contract Part II (where required, use   separate sheets to add extra data for 

column 4). Bidders shall   attach signed and certified Academic certificates and CVs of all key staff. 

 

I certify that the above information is correct. 

 

 

………...                     …………….. 

(Signature of Bidder)                                              (Date)
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SCHEDULE 6: SCHEDULE OF W O R K S  CARRIED OUT BY THE 
BIDDER IN THE LAST TWO YEARS: 

 

DESCRIPTION OF WORKS NAME AND 
ADDRESS OF CLIENT 

VALUE OF 

WORKS (KSHS) * 

YEAR 
COMPLETED 

/REMARKS 

 

 

A) Non-completed Works: 

 

 

 

 

 

 

 

 

 

 

 

B) Completed Works: 

 

 

 

 

 

 

 

 

 

 

 

C) Specific Construction 

Experience: 

 

 

 

 

 

 

 

 

   

 

I certify that the above works were successfully carried out by me (the bidder). 

 

 

 

…………….                      ………………. 

(Signature of Bidder)                                                            (Date) 

 

 

*Value in Kshs using Central Bank of Kenya mean exchange rate at a reference date 

   7 days before date of BID opening. 
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SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS 
 

 
DESCRIPTION 
OF WORKS 

NAME AND 
ADDRESS OF 

CLIENT 

DATE OF 
COMMENCEMENT 

DATE OF 
COMPLETION 

VALUE OF 
WORKS 

(KSHS) 

VALUE 
COMPLETED 

UP TO DATE 

% 

PHYSICALLY 
COMPLETED UP 

TO DATE 

% 

       

 

 

I certify that the above works are being carried out by me and that the above information is correct. 

 

 

 

…………….                            …………… 

(Signature of Bidder)                                                                      (Date) 
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SCHEDULE 8: SCHEDULE OF LOCAL LABOUR BASIC RATES 

 

The rates inserted in this schedule will be those used in determining changes in cost of local labour 

as provided in Clause 70.1 of the Conditions of Contract Part 2. 

 

LABOUR CATEGORY MONTH/SHIFT/HOUR     UNIT        RATE SHS 

    

 

NOTE: Categories to be generally in accordance with those used by the Kenya Building 
Construction Engineering and Allied Trade Workers Union. 

 

I certify that the above information is correct. 

 

……………                             ………………… 

Date                                                             Signature of Bidder 
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SCHEDULE 9: FINANCIAL STANDING 
 

 

1. Submit copies of audited profit and loss statements and balance sheet for the     last two calendar 

years and estimated projection for the next two years with certified English translation where 

appropriate. 

2. Give turnover figures for each of the last t w o  (2) financial years. Quote in millions and decimal 

thereof. 

 

 

 Year 2017 Year UP TO DATE 

Kshs. 

 

Kshs. 

Roadwork’s  

 

 

Other Civil Engineering Works   

Other (specify)   

Total   

 

 

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL 
STATEMENTS OF THE LAST TWO (2) FINANCIAL YEARS 

 

 

  

Year 

 

Year 

Kshs. Kshs. 

1. Total Assets   

2. Current Assets   

3. Bank Credit Line 
Value 

  

4. Total Liabilities   

5. Current Liabilities   

6. Net Worth (1-4)   

7. Working capital 
(2+3-5) 

  

 

 

(a)       Name/Address of Commercial Bank providing credit line 
………………………………………………….. 

 

………………………………………………….. 

 

(b)       Total amount of credit line Kshs………………………………………………………… 

 

Attach certified copies of financial bank statements of the last three years. Attach a certified copy of 

Undertaking of the Bank to providing the credit. 
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SCHEDULE 10: OTHER SUPPLEMENTARY INFORMATION 

 

 

1.   Financial  reports  for  the  last  two  years,  balance  sheets,  profit  and  loss statements, 

auditors’ reports etc. List them below and attach copies. 

 

 

………………………………………………. 

 

 

………………………………………………. 

 

 

………………………………………………. 

 

 

………………………………………………. 

 

2.   Evidence of access to financial resources to meet the qualification requirements. 

Cash in hand, lines of credit etc. List below and attach copies of supporting documents 

 

 

……………………………………………….. 

 

 

……………………………………………….. 

 

 

……………………………………………….. 

 

 

……………………………………………….. 

 

 

3.   Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide reference 

if contacted by the Contracting Authority. 

 

 

……………………………………………….. 

 

 

……………………………………………….. 

 

 

………………………………………………… 
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4.   Information on current litigation in which the Bidder is involved. 
 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED(KShs) 

   

 

I certify that the above information is correct. 
 

 

………….                ……………………. 

Date                                                     Signature of Bidder 
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SCHEDULE 11: WORK METHODOLOGY 
 

Give a brief description of how you intend to carry out the work including traffic management, quality 

assurance of works and any designs to be carried out by the Bidder, in not less than five (5) pages and 

not more than fifteen (15) pages. 
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SCHEDULE12:  PROPOSED APPROPRIATE EQUIPMENT. 

 

      Mandatory minimum number of equipment required by the Employer for the execution of the 

project that the bidder must make available for the Contract 

 

Item 

No. 

Equipment Details Minimum 

Number 

Required  

No of 

Equipment 

Owned by the 

Bidder. 

No. of equipment to 

be hired. 

1 Pedestrian Roller – Man walk behind -     

          

2 Double drum vibrating pedestrian 

roller(3Tons) 

-    

         

3 Self-propelled single drum vibrating 

(10Tons) 

-    

         

4 Mobile concrete mixers  -    

     

5 Excavator/loader -   

         

6 Concrete vibrators -    

         

7 Tippers payload 7 – 10 tonnes 2    

         

8 Flat bed lorries -    

         

9 Water tankers (10,000 litres capacity) 1     

10   Grader -140H  1     

          

          

 

The Bidder must attach certified copies of log books or lease agreement of the following 

I certify that the above information is correct. 

 

 

…………………………   ………………..……  ……………….. 

      (Title)          (Signature)          (Date) 
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                                          SECTION 10: FORM OF AGREEMENT
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                           FORM OF AGREEMENT: 
 

 

THIS  AGREEMENT  is  made  on  the  ……. day  of  … … … … … . . . 20……… between 

the Director General, Kenya Rural Roads Authority of P.O.BOX 113 – 30500, Lodwar, 

Kenya represented by Regional Manager Turkana hereinafter called "the Employer" of the one part and 

 

………………………………... hereinafter called the "Contractor" on the  

other part. 

 

 

 

WHEREAS the Employer is desirous that certain works should be executed, viz. 

 

 

 

IMPROVEMENT OF …………………………………………………………………………….…. 

 

………………………………………………………………………………………………………….. 

 

and  has  accepted  a  Bid  by  the  Contractor  for  the  execution,  completion  and maintenance of such 

works NOW THIS AGREEMENT WITNESSETH as follows: 

 

 

In this agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to. The following document shall be deemed to form 

and be read and construed as part of this Agreement, viz.: 

- The said BID dated …………….... 

 

-The Conditions of Contract 

 

- The Standard and Special Specification 

 

- The Priced Bill of Quantities 

 

- The Letter of Acceptance 

 

- Schedules of Supplementary Information 

 

-The Drawings 

 

-Other documents as may be agreed and listed 

 

All aforesaid documents are hereinafter referred to as "The Contract". 
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In consideration of the payment to be made by the Employer to the Contractor, the 
 

Contractor hereby covenants with the Employer to execute, complete and maintain the works in conformity in 

all respects with the provisions of the Contract. 

 

 

The Employer hereby covenants to pay the Contractor in consideration of the execution, completion and 

maintenance of the works the Contract Price at the times and in the manner prescribed by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused their respective common 
 

Seals to be hereto affixed (or have hereunto set their respective hands and seals) on the day and year first 

above written. 

 

 

SIGNED AND DELIVERED 

 

 

By the said Employer:……………………………………………………………………………………. 

(Regional Manager – (Turkana Region), Kenya Rural Roads Authority)  

For and on behalf of the said Employer. 

 

 

In the presence of:……………………………………………………………………………………... 

(Name and Designation of Witness) 
 

 

……………………………… 

(Signature of Witness) 

 

 

………………………….. 

(Address of witness) 

 

 

 

By the said Contractor:………………………… 

 

 

 

In the presence of: …………………………… 

(Name and Designation of Witness) 

 

 

…………………………... 

(Signature of Witness) 

 

 

………………………….... 

(Address of witness)
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SECTION 11: FORMS OF PERFORMANCE BANK GUARANTEE AND ADVANCE PAYMENT 

GUARANTEE (UNCONDITIONAL) 
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PERFORMANCE BANK GUARANTEE 

 

To: 

Director General, 

Kenya Rural Roads Authority,  

P.O. Box 48151 - 00100, NAIROBI. 

 

 

WHEREAS ……….………………………… (hereinafter called‚ ‘the 

Contractor’) has undertaken in pursuance of Contract No 

………………………………Dated……………….. to execute the Improvement of 

……………………………………………………………………………………………………………………

…..…….( hereinafter called the ‘Contract’) 

 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with  

a Bank Guarantee by a recognized bank for the sum specified in the Appendix to Form of Bid as security for 

compliance with his obligations in accordance with the Contract; 

 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of 

 

Kshs………………………………... (Amount in figures) 

 

Kshs……………………………………………… 

 

 

……………………………………………. (Amount in words) 

 

and we undertake to payment to you, upon your first written demand and without cavil  or  argument,  any  

sum or  sums  within and up  to  the  limits as aforesaid without your needing to prove or show grounds or 

reasons for the sum specified therein. 

 

We hereby waive the necessity of you demanding the said debt from the Contractor before presenting us with 

the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract Documents which may be made between you and 

the Contractor shall in any was 
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release us from any liability under this Guarantee and we hereby waive notice of 
any such change, addition or modification 

This Guarantee  shall  be  valid  until  28  days  after  issuing  of  the  Taking  Over 

Certificate. 

 

SIGNATURE AND SEAL OF BANK ………………………. 

 

Name of 

Signatory…………………………………….... 

 

Name of 

Bank ……………………………………….... 

 

Address…………………………..Date………………….. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

 

To:    The Director General, 

          Kenya Rural Road Authority,  

          P.O.Box 48151 – 00100, Nairobi. 

 

 

IMPROVEMENT OF…………………………………………………………………………….. 

 

 

CONTRACT No. ………………………………………………………………………………… 

 

Gentlemen: 

 

In accordance with the provision of the Conditions of Contract, sub-clause 60.12(‚AdvancePayment‛) of the 

above – mentioned contract,…………………………………(hereinafter 

called the ‚Contractor‛) shall deposit with the Director General, Kenya Rural Roads   Authority a Bank 

Guarantee to guarantee his proper and faithful performance under the said Clause of the contract in an 

amount equal to ten (10) % of the contract price, i.e. 

 

 

Kshs………………………………(Amount in figures) 

Kshs……………………………………………………………………………………………..(Amount in words) 

 

 

We,  ………………………………… as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to the 

Director General, Kenya Rural Roads Authority on his first demand without whatsoever right of objection on our 

part and without his first claim to the contractor, in the amount not exceeding, 

 

 

Kshs………………………………(Amount in figures) 

Kshs…………………………………………………………………………..(Amount in words) 

 

 

We further agree that no additional to or other modification of the terms of the Contract or of the Works to be 

performed there under or of the Contract documents which may be made between the Director General, Kenya 

Rural Roads Authority and the Contractor, shall in any way release us from any liability under this guarantee, and 

we hereby waive notice of any change or modification. 

 

 

This guarantee shall remain valid and in full effect from the date of the advance payment under the contract until 

the Director General, Kenya Rural Roads Authority, Nairobi, Kenya receives full payment of the same amount 

from the Contractor. 

 

 

This guarantee shall be reduced pro rata with the deductions from the down payment made on the Interim 

Certificates in Accordance with Sub – Clause 60.2 of the Conditions of Contract. 
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Any dispute over the interpretation of the conditions of this letter of Guarantee shall be subject to the Laws 

of the Republic of Kenya. 

 

 

After expiry, this document shall be returned to us for cancellation. 

 

 

 

SIGNATURE AND SEAL OF BANK: 

 

…………………………………………. 

 

Name of 

Signatory……………………………………. 

 

Name of Bank………………………………….. 

 

Address…………………..Date………………………………...
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SECTION 12: OTHER SUPPLIMENTARY REQUIREMENTS  

 

12.1 ADJUDICATOR’S AGREEMENT 

 

 

Identification of Project: 

 

 

………………………………………………………………………………………………… 

(the “Project”) 

 

Name and address of the Employer: 

 

 

……………………………………………………………………………………………….. 

(the “Employer”) 

 

Name and address of the Contractor: 

 

……………………………………………………………………………………………….. 

(the “Contractor”) 

 

Name and address of the Adjudicator: 

 

……………………………………………………………………………………………….. 

(the “Adjudicator”) 

 

Whereas the Employer and the Contractor have entered into a Contract (“the Contract”) for 

the execution of the Project and wish to appoint the Adjudicator to act as adjudicator in 

accordance with the Rules for Adjudication [“the Rules”]. 

 

 

The Employer, Contractor and Adjudicator agree as follows: 

 

1. The Rules and dispute provisions of the Contract shall form part of this Agreement. 

 

2. The Adjudicator shall be paid: 

 

A retainer fee of ………………………………………………...…………..per calendar 

month(where applicable) 

 

A daily fee of ………………………………………………..… 

 

Expenses (including the cost of telephone calls, courier charges, faxes and telexes 

incurred in connection with his duties; all reasonable and necessary travel expenses, 

hotel accommodation and subsistence and other direct travel expenses). 

 

Receipts will be required for all expenses. 
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3. The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has 

disclosed to the Parties any previous or existing relationship with the Parties or others 

concerned with the Project. 

 

4. This Agreement shall be governed by the laws of………………………………… 

5. The Language of this Agreement shall be ……………………………………….. 

 

 

SIGNED BY ……………………………….………………………… 

 

For and on behalf of the Employer in the presence of 

 

Witness ……………………………………………………………... 

Name ……………………………………………………………... 

Address ……………………………………………………………... 

Date ……………………………………………………………... 

 

 

SIGNED BY ……………………………….………………………… 

 

For and on behalf of the Contractor in the presence of 

 

Witness ……………………………………………………………... 

Name ……………………………………………………………... 

Address ……………………………………………………………... 

Date ……………………………………………………………... 

 

 

SIGNED BY ……………………………….………………………… 

 

For and on behalf of the Adjudicator in the presence of 

 

Witness ……………………………………………………………... 

Name ……………………………………………………………... 

Address ……………………………………………………………... 

Date ……………………………………………………………... 
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                 12.2 FRAUD & CORRUPTION: 

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive, 

coercive or obstructive practices, in competing for or in executing the Contract, then the Employer 

may, after giving 14 days notice to the Contractor, terminate the Contractor's employment under 

the Contract and expel him from the Site. 

2  Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practice during the execution of the Works, then that employee 

shall be removed. 

3  For the purposes of this Sub-Clause:  

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 

(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to 

avoid an obligation; 

(iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 

(iv)  “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a party.  

4   The Contractor declares that: 

a) They did not engage in any action to influence the Project implementation process to the 

detriment of the Employer, in particular no collusive practice took place nor will take place, and 

The bidding proceedings, contract award, and execution have not and will not be subject to any 

corrupt practice as defined in the United Nations Convention to combat corruption dated 31 October 

2003. 

Dated this ____________________ day of _______20______________________ 

 

Signature __________________in the capacity of__________________________ 

 

duly authorized to sign Tenders for and on behalf of  

_______________________________________________[Name of  Tenderer] of  

 

_______________________________________________[Address of Tenderer] 

 

_______________________________________________[Seal or Stamp of Tenderer] 
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12.3 ENVIRONMENTAL AND SOCIAL COMMITMENT: 

 

 

I have taken due note of the importance to comply with environmental and social standards and 

regulations. 

 

I, the undersigned, [………………………………………….] acting as the duly authorized 

representative of […………………………………………………………….….], 

With respect to the submission of a bid for [………………………………………………… 

…………………………………………………………………………………………………..] in 

accordance with the invitation to tender No [……………………………….……….], I undertake to 

comply, and ensure that our subcontractors, if any, comply with international environmental and labour 

standards consistent with applicable law and regulations in the country of implementation of the 

Project, including the fundamental conventions of the International Labour Organisation (ILO) and 

international environmental treaties. 

 

In addition, I also undertake to adopt any environmental and social risk mitigation measures as defined 

in the environmental and social management plan or the notice of environmental and social impact 

issued by the Employer. 

 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of  

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 

_______________________________[Seal or Stamp of Tenderer] 
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                      12.4 DECLARATION FORM: 

  

   Date   __________ 

To    

       

       

 

The tenderer i.e. (Name and address)  

          Declare the following: 

 

a) Has not been debarred from participating in public procurement. 

 

b) Has not been involved in and will not be involved in corrupt and fraudulent practices 

regarding public procurement. 

  

 

                       

        Title      Signature         Date 

 

 

(To be signed by authorized representative and officially stamped) 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned decision on 

the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….……… 

 

 

SIGNED: 

 

 

Board Secretary 
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SECTION 14: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES  

 

 

 

1.1    Location, Extent of Site and scope works. 

 

The proposed improvement works is along the stated road project and length as given in the bill of 

quantities. 

 

 

1.2 Extent of Contract: 

 

The Major Works to be executed under the Contract comprise mainly of but are not limited to the 

following: 

 

• Site Clearance 

• Grading and bush clearing works 

  

1.3 Change of scope in future:  

In case of the change of conditions of the intended works in future. There shall be Change of the scope of 

works to reflect the true condition and situation as it is on the said project contract but should be within 

the required conditions and threshold of this tender document. 

 

 

 

 

 

 

 

 

 

 

 

 

I. SPECIFICATIONS 

Contents: 

 

SECTION 01: PRELIMINARY AND GENERAL ITEMS…………………………………... E-1 
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01-40-001: Mobilisation and Establishment of the Site……………………….............. E-1 

01-40-002: Clearance on Completion……………………………………………………. E-1 

01-40-003: Insurances and Securities…………………………………………………… E-1 

0140-004: Quality Control Tests…………………………………………………………… E-2 

01-40-005: Publicity Sign Boards……………………………………………………………….E-2 

01-40-006: Traffic Control…………………………………………………………………… E-2 

01-40-007: Drinking Water………………………………………………………………….. E-3 

SECTION 02 SETTING OUT………………………………………………………………….. E-4 

02-50-001 Setting Out Horizontal Alignment…………………………………………….. E-4 

SECTION 04 SITE CLEARANCE…………………………………………………………….. E-5 

04-50-002 Grass cutting……………………………………………………………………. E-5 

04-50-003 Bush Clearing (heavy)…………………………………………………………. E-6 

04-50-004 Bush Clearing (Light)………………………………………………………….. E-6 

04-50-005 Pruning Tree Branches ……….…………………………………………...... E-7 

04-50-006 Trees and Stumps Removal………………….......................................................... E-7 

04-50-007 Trees and Stumps Removal (>450mm girth)……………………………………….E-7 

04-50-009 Rock/Boulder Removal……………………………………………………………..E-8 

04-50-010 Stripping and Grubbing……………………………………………………………..E-8 

SECTION 05 EARTHWORKS………………………………………………………………… E-10 

05-40-001: Re-Establishment of the Vertical Alignment…………………………………. E-10 

05-50-007: Excavation to Level…………………………………………………………….. E-10 

08-50-003: Side-drain Excavation (Soft Material)………………………………………. E-11 

08-50-004: Side-drain Excavation (Hard Material)………………………………………. E-12 

08-50-005: Mitre Drains/Catchwater Drains……….……………………………………… E-12 

05-50-008: Spreading and Compaction for Camber formation ……………………………    E-13 

SECTION 07: EXCAVATION AND FILLING FOR STRUCTURES……………………….. E-14 

07-50-002 Excavation for Drainage Structures………………………………………….. E-14 

SECTION 08 CULVERT AND DRAINAGE WORKS…………………………………….. E-15 

08-50-002: Ditch Cleaning-manual…………………………….……………………………   E-15 

08-60-001/005: Culvert cleaning - partially blocked…………………………………………... E-16 

08-60-006/010: Culvert cleaning - fully blocked…………………………………………………   E-17 

08-60-016/035: Concrete Pipe Culverts………………………………………………………….   E-17 

08-70-001 Headwall Repair - masonry …………………………………………………… E-19 

08-70-002: Headwall Repair - concrete…………………………………………………… E-19 

08-70-003         Minor Drainage Structures - masonry……………………………………….. E-20 

08-70-004 Minor Drainage Structures - concrete…………..……………………........... E-20 

08-70-005 Scour Checks – concrete………………………………………………………     E-21 

08-70-006 Scour Checks – masonry…………………………………………………….. E-21 

08-70-007 Scour Checks - wooden stakes……………………………………………… E-21 

08-70-016 Stone Pitching………………………………………………………………….. E-23 

08-80-002 Gabion Installation……………………………………………………………… E-24 

08-80-003 Rockfill to Gabions……………………………………………………………… E-24 

08-80-004 Drift Desilting……………………………………………………………………. E-25 

08-80-005 Drift Repairs - Concrete……………………………………………………….     E-25 

08-80-006 Drifts - Stone Pitching…………………………………………………………. E-26 

08-80-007 Drifts - Concrete……………………………………………………………….. E-26 

08-80-008 At-level Scour Checks………………………………………………………….. E-26 

08-80-009 Stone Chute Stabilisation……………………………………………………….   E-27 

08-80-010 Stone Post Chute Stabilisation…………………………………………………    E-27 

08-80-011 Stone Check Dams…………………………………………………………….. E-28 

08-80-012 Stone and Post Check Dams…………………………………………………..     E-28 

SECTION 10 GRADING AND GRAVELLING……………………………………………..  E-29 

10-50-002: Carriageway Grading - heavy…………………....................................................  E-30 

10-50-004: Carriageway Grading - light……………………………………………………..  E-30 

10-80-004: Removal of Overburden - labour…………………………………………….. E-31 
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10-80-009: Removal of Overburden - equipment…………………………………………..  E-31 

10-80-005: Haulage - Overhaul…………………………………………………………….. E-31 

10-80-007 Excavation; Free hand; Spreading and Compaction of Gravel-Labour………..    E-32 

10-80-008 Excavation; Free Haul, Spreading and Compaction of Gravel-Equipment…….    E-34 

10-80-010 Restoration of Quarries and Borrow Pits…………………………………….. E-34 

SECTION 12 NATURAL MATERIAL BASES……………………………………………... E-35 

12-50-001 Hand Packed Stone Pitching………………………………………….……… E-35 

SECTION 15 BITUMINOUS SURFACE TREATMENTS…………………………………...E-36 

15-70-008 Slurry Seal…………………………………………………………………….. E-38 

15-70-010 Surface Dressing – Single………………………………………...………… E-39 

15-70-011 Surface Dressing – Double…………………………………………………. E-39 

15-70-012 Cold Asphalt…………………………………………………………… …….. E-40 

15-70-013 Otta Seal – Single…………………………………………………….. …….. E-40 

15-70-014 Otta Seal – Double……………………………………………………. …….. E-40 

SECTION 17 CONCRETE WORKS………………………………………………… …….. E-42 

17-40-001 Concrete Road Section……………………………………………………… E-42 

SECTION 20 ROAD FURNITURE…………………………………………………………. E-43 

20-50-001: Traffic Sign Maintenance…………………………………………….. …….. E-43 

20-50-002 Erection of Traffic Signs……………………………………………… …….. E-43 

20-50-004 Marker Post Replacement…………………………………………… …….. E-44 

20-70-001 Guardrail Repair………………………………………………………. …….. E-44 

20-70-003 Erection of Guardrails……………………………………………………….. E-45 

SECTION 22 DAYWORKS…………………………………………………………………. E-46 

22- Activity Codes          

SECTION 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN…….. …….. E-47 

25-50-001 HIV/AIDS Awareness Campaign…………………………………………… E-47 

25-50-002 HIV/AIDS Prevention Campaign…………………………………………… E-47 

25-50-003 HIV/AIDS and Cross-cutting Issues………………………………………... E-47 
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SECTION 01 :  PRELIMINARY AND GENERAL ITEMS 

 

Scope: 

This section comprises those items that are required at the Commencement and Completion of the Works or that are 

Provisional Items applicable for the duration of the Works. 

 

01-40- 001 Mobilisation and Establishment of the Site 

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing required to carry 

out the Works. 

 

The Contractor shall ensure that all possible means of protection are given to the labour force at all times.  Such 

protection shall include provision of high visibility clothing or vests, goggles and masks for workers in potentially 

dangerous locations or dealing with potentially harmful materials. The Contractor shall also maintain first aid kits 

with a minimum of the following items:- 

 

Non Stick wound dressing  

Selection of plaster/band aids 

Crepe bandages 

Gauze and cotton wool 

Antiseptic solution (washing wounds) 

Antiseptic cream – Betadine, Burnol 

Pain killers Panadol, Disprin 

Anti diarrhoea – Immodium, Diadis, Charcoal 

Anti histamine – Piriton, Triludan 

Anti nausea – Stemetil 

Eye ointment 

Oral re-hydration sachets 

Surgical gloves 

 

Measurement and Payment: 

No separate payment shall be made for this item.  The Contractor shall include the costs in the rates for other 

measured items. 

 

01-40- 002 Clearance on Completion 

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from the site, and 

the site left in good order to the satisfaction of the Engineer.  

 

Measurement and Payment 

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been satisfactorily 

carried out.  

 

01- 40-003: Insurance and Bonds 

The Contractor shall provide Insurance and Sureties in accordance with relevant Clauses in the Conditions of 

Contract. 

 

Measurement and Payment 

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the Contractor that 

Insurances and Securities have been affected. 

 

01-40-004: Quality Control Tests 

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control tests to check 

materials and standards of workmanship, against the Specifications. 

 

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the defects to the 
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Engineer’s satisfaction and at the Contractor’s expense. 

 

Measurement and Payment 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor is 

instructed to carry out tests. 

 

01-40-005  Publicity Sign Boards 

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. The Sign 

Boards shall be placed at the beginning and end of the road or road section covered by this Contract. 

 

Sign Boards shall be maintained for the duration of the Works, and removed on completion. 

 

Quality Control 

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and Specifications. 

 

Measurement: Number 

The unit of measurement shall be number of Sign Boards erected 

 

Payment 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out 

the work. 

 

01-40- 006 Traffic Control 

 

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly positioned in advance 

of the Works to ensure that traffic is well and safely accommodated for the duration of the Works. 

 

Traffic signs and other traffic control facilities shall be kept in good condition and located in positions where they 

are visible to road users. 

 

Quality Control 

The Engineer shall check regularly that traffic control measures are satisfactory. 

Measurement and Payment 

 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that satisfactory control measures 

are in place. 

 

01-40- 007: Drinking Water 

 

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work 

locations, for the duration of the Works. 

 

Quality Control 

The Engineer shall check regularly that adequate supplies of water are available throughout the Site. 

 

Measurement and Payment 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies have been 

provided. 

 

 

 

 

 

 

SECTION 5: EARTHWORKS 
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Scope 

This section covers the excavation of soil and the placing, watering and compaction of hard and soft material to 

form the road formation. 

 

05-40- 001:  Re - Establishment of the Vertical Alignment 

 

The Contractor shall re-establish the vertical alignment of the road section which includes the setting out excavation 

of horizontal slots marking the level road platform.  

 

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight section and 5m on 

the curve sections of the road. Each slot shall be compacted using hand rammers until no more imprints of the 

rammer on the surface of the slot can be seen. The length of each slot shall be equal to the formation width of the 

road. 

 

Vertical alignment standards shall be those set out in Table 5.1 

 

Table 5.1 Vertical Alignment Standards 

 

Standard Flat & Rolling Terrain           Hilly Terrain 

 

Gradients 

 

Desirable Minimum 

 

Desirable Maximum 

 

Absolute Maximum 

 

 

 

 

              2% 

 

              8% 

 

             10% 

 

 

 

           2% 

 

          10% 

 

          12% 

 

Work method 

The Contractor shall apply Labour methods to carry out this item work. 

 

 

Quality Control: 

The hand rammer shall be not less than 5kg 

The level of the slot shall have a tolerance of + 50 mm 

The longitudinal profile of the road shall be checked at every third slot and shall have a maximum tolerance of + 

50mm 

 

Measurement Unit: M3 

The measurement shall be linear metres of road alignment set out 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out 

the work. 

 

05-50- 007   Excavation to Level and Compaction 

 

The Contractor shall cut material to form the level road platform and place the excavated material as fill or in spoil 

areas approved by the Engineer.  Where material needs to be borrowed excavation shall only be from borrow areas 

approved by the Engineer.  

 

The fill layers to be compacted shall not exceed 150mm loose depth. 

 



 

69 
 

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes of the 

compaction equipment.  The number of passes shall be as directed by the Engineer dependent upon the equipment 

used and the material being compacted.  Unless otherwise instructed the moisture content of the material shall be 

within + 2% of optimum.  Where additional moisture is required water shall be applied in an even manner such that 

no longitudinal or transverse flow occurs. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an 

acceptable standard has been achieved. 

 

Work Method 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work.  

 

Quality Control 

The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of + / - 50mm. 

The level platform shall be horizontal in the transverse direction and shall have a tolerance of + / - 15 mm under a 

2 metre straight edge. 

The longitudinal profile shall have a maximum tolerance of + / - 50 mm over a 30m length of gradient. 

Compaction shall show no movement of material under the roller. 

Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit: M3 

The measurement shall be the volume of compacted fill material forming the level platform. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs required for 

carrying out the work. 

 

08-50-003: Side-drain Excavation   (Soft Material) 

 

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the Engineer. 

 

The material from the excavations shall be used for the formation of the camber. Where additional material is 

required to achieve the required camber, the widths of the side drains may be increased, with the approval of the 

Engineer. 

 

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the Contractor 

shall use the appropriate ditch template to control the excavations 

 

Work method: 

The Contractor shall apply Labour methods to carry out this item  

 

Quality Control: 

The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance of + 50mm 

The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a tolerance of +/-50mm. 

 

Measurement Unit: M3 

Measurement shall be the volume of material excavated to form the side drains, and deposited for camber formation. 

 

Payment:  

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work. 

 

 

 

 

08-50-004    Side-drain Excavation (Hard material) 
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Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be classified as hard 

the Contractor shall carry out the excavation in accordance with 05-003 and shall be compensated under this item, 

 

Work Method: 

The Contractor shall apply Labour methods with appropriate Equipment to carry out this item. 

 

Quality Control: 

The Engineer shall measure the volume of the excavation classified as hard material 

 

Measurement Unit:    M3 

The measurement shall be the volume of material excavated and deposited to form the camber 

 

Payment: 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete 

the work. 

08-50- 005               Mitre Drains/Catch water Drains 

 

i. Labour.    

ii. Equipment. 

The Contractor shall excavate mitre drains and catch water drains to the dimensions shown on the Drawings and at 

locations as directed by the Engineer.  They shall be excavated in a manner to minimise erosion at the discharge 

point.  The material excavated from the drains shall be used to form the side drain bund directing water to the mitre-

drain, and a bund on the lower side of the cut-off drain, or disposed of as directed by the Engineer. 

 

Work Method 

The Contractor shall use either Labour or Equipment as directed by the Engineer to carry out this work. 

 

Quality Control 

The longitudinal profile shall have a gradient of maximum 4%. 

The dimensions of the mitre drains shall have maximum tolerances of +20mm  

The location of the mitre drains shall be approved by the Engineer. 

 

Measurement Unit: M3 

The measurement shall be the volume of material excavated as measured on site in approved drains. 

 

Payment  

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for carrying out 

the work. 

 

 

05-50- 008 : Spreading and Compaction for Camber Formation 

The Contractor shall spread and compact the material deposited from the side drains to form the camber on the road, 

in accordance with the Drawings or as directed by the Engineer, and shall check the profile with the appropriate 

camber board. 

 

Compaction shall be carried out from the edges to the centre line by overlapping passes of the compaction 

equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment used and the 

material being compacted.  Unless otherwise instructed the moisture content of the material shall be within + 2% of 

optimum.  Where additional moisture is required water shall be applied in an even manner such that no longitudinal 

or transverse flow occurs. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an 

acceptable standard has been achieved. 
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Work method: 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item. 

 

Quality Control: 

The width of the carriageway including the shoulders shall be checked at 50m intervals and shall have a tolerance of 

+50/-20 mm. 

The camber shall be checked 50m intervals and shall have a tolerance of +/- 1%. 

Compaction shall show no movement of material under the roller 

Compaction test standard shall be 98% MDD (AASHTO T99) 

 

Measurement Unit: M3 

The measurement shall be the area of camber formed, according to the specified carriageway width and measured 

length of road. 

 

Payment:  

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs required for 

carrying out the work. 

 

SECTION 08: CULVERT AND DRAINAGE WORKS 

 

Scope 

This section covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet 

structures; drifts and drainage protection Works; and the construction of Scour  Checks 

 

08- 50-002:  Ditch Cleaning (Manual) 

 

Partially silted 

Partially silted drains are those that are less than half silted and require only cleaning. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-section 

and left in a free-draining condition.  Suitable material may be used to fill depressions and potholes on the 

carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well clear of 

the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back. 

The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the rains or as directed by 

the Engineer. 

 

Work Method 

The Contractor shall use Labour to carry out this item of work 

 

Quality Control 

Appropriate drain templates shall be used to check and control the dimensions of the drains. 

The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.  

 

Measurement Unit: M3 

The measurement shall be the length of drain desilted or cleaned to the specified cross-section. 

 

Payment 

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.  

 

Fully silted 

Fully silted drains shall be those that are greater than half-silted and require re-excavation 

or reshaping. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-section 
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and left in a free-draining condition.  Suitable material may be used to fill depressions and potholes on the 

carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well clear of 

the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back. 

 

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer. 

 

Work Method 

The Contractor shall use Labour to carry out this item of work 

 

Quality Control 

Appropriate drain templates shall be used to check and control the dimensions of the drains. 

The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.  

 

Measurement Unit: M3 

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section. 

  

Payment 

The unit rate shall be full compensation for labour, tools, and any incidental costs required to carry out the work.  

 

08-60-001/005:  Culvert Cleaning (partially blocked) 

 

08-60-001 300mm    dia 

08-60-002 450mm    dia 

08-60-003 600mm    dia 

08-60-004 900mm    dia 

08-60-005 1200 mm  dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, 

and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water 

at all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer 

 

Partially blocked culverts shall be those with less than half of the barrel blocked. 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less 

than 2 %. 

 

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer. 

 

This activity shall be carried out before the rains, or as directed by the Engineer. 

 

Work Method 

The Contractor shall use Labour to carry out this item of work 

 

Quality Control 

The culverts shall be checked as free of debris to the satisfaction of the Engineer.  

 

Measurement Unit: M3         

The measurement shall be the length of culvert, including the outlet drain, cleaned 

 

Payment 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work. 

 

 

 

 

08- 60 - 006/7/8/9/10 : Culvert Cleaning  (Fully blocked):  
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08 - 60 - 006 300mm dia;  

08 - 60 - 007 450mm dia;  

08 - 60 - 008 600mm dia; 

08 - 60 - 009 900mm dia; 

08 - 60 – 010   1200mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, 

and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water 

at all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer 

  

Fully blocked culvert shall be those with greater than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less 

than 2 %. 

 

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer. 

 

This activity should be carried out before the onset of the rains, or as directed by the Engineer.  

 

Work Method 

The Contractor shall use Labour to carry out this item of work. 

 

Quality Control 

The culverts shall be checked as free from debris, to the satisfaction of the Engineer. 

 

Measurement Unit: M3        

The measurement shall be the length of culvert, including the outlet drain cleaned.  

 

Payment 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work. 

 

08-60-016/035  Concrete Pipe Culverts  

08-60-016 300    mm   haunched (Type II) 

08-60-017 300    mm   unhaunched (Type 1) 

08-60-018 450    mm   haunched (Type II) 

08-60-019 450    mm   unhaunched (Type 1)  

08-60-020 600    mm   haunched (Type II) 

08-60-021 600    mm   unhaunched (Type I) 

08-60-022 900    mm   haunched (Type II) 

08-60-023 900    mm   unhaunched (Type I)  

08-60-024 1200  mm   haunched (Type II) 

08-60-025 1200  mm   unhaunched (Type I) 

08-60-026 300    mm   semi-surround (Type III) 

08-60-027 300    mm   surround (Type IV) 

08-60-028 450    mm   semi-surround (Type III) 

08-60-029 450    mm   surround (Type IV) 

08-60-030 600    mm   semi-surround (Type III) 

08-60-031 600    mm   surround (Type IV) 

08-60-032 900    mm   semi-surround (Type III) 

08-60-033 900    mm   surround (Type IV) 

08-60-034 1200  mm   semi-surround (Type III) 

08-60-035 1200  mm   surround (Type IV) 

 

 

The Contractor shall supply, lay and joint concrete pipes to form culverts, including the concrete bedding; 
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haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter specified in the 

Contract or directed by the Engineer. 

 

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a 

supplier approved by the Engineer.  The pipes shall be laid on a bedding of Class 15/20 concrete of dimensions as 

shown on the Drawings and jointed with cement mortar 1:4.  

 

The culvert gradient including the outlet shall be a minimum 2%. 

 

The pipes shall be haunched or surrounded, according to the Type specified, with Class 15/20 concrete to the 

dimensions shown on the Drawings or as directed by the Engineer. 

 

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth and 

placed evenly on each side of the pipe.  Ramps shall be shaped to achieve a minimum overfill of 75% of the pipe 

diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by the Engineer.  

 

If the Contractor wishes to construct culverts in-site, using inflatable or collapsible forms the Engineer’s approval 

shall first be sought for the proposed working method. 

 

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true to 

line and level. 

 

Work Method: 

The Contractor shall use Labour and appropriate Equipment to carry out this item work 

 

Quality Control 

Concrete quality shall be checked for cracks, honey combing, and other defects. 

Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than 2% 

The joints shall be checked to see that they have been properly made. 

 

Measurement Unit: M3  

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net 

according to the Drawings. 

 

Payment  

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that 

may be required in carrying out the work. 

 

08- 70- 001  Head Wall Repair - Masonry 

This activity involves the repairs to damaged head walls and wing walls built in masonry. 

 

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-secured or 

replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with the stonework. 

 

Work Method 

The Contractor shall use Labour to carry out this item of work 

 

Quality Control 

The stability of the walls and the pointing shall be to the satisfaction of the Engineer. 

 

Measurement Unit: M3 

The measurement shall be the number of walls repaired as directed by the Engineer. 

 

 

Payment: 
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The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry out the 

work. 

 

08-70-002:  Headwall Repair - Concrete 

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet concrete aprons.  

Concrete walls shall be inspected and repair works carried out as instructed by the Engineer to include breaking out 

and replacement of damaged concrete with similar material, and the rendering of open texture areas with cement 

mortar 1:4.  Broken wall sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected on the correct 

lines and levels in accordance with the Standard Drawings.  Areas of new concrete and mortar shall be protected 

from direct sunlight and kept moist for 3 days. 

 

Quality Control 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: M3 

The measurement shall be the number of walls/aprons repaired. 

 

Payment 

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.  

Minor Drainage Structures - Masonry  

08-70-003          Type I 

08-70-016 Type 2 

08-70-017 Type 3(a) 

08-70-018 Type 3(b) 

08-70-019 Type 4 

 

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in stone 

masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the Drawings or as 

directed by the Engineer.  The walls shall be built on foundations of class 15/20 concrete and jointed with cement 

mortar 1:4.  The aprons shall be in Class 20/20 concrete and after laying the surface shall be kept moist for 3 days. 

 

Work Method 

The Contractor shall use Labour to carry out this item. 

 

Quality Control 

The dimensions of the structures shall have a tolerance of + / - 10mm 

The levels shall have a tolerance of + / - 10mm 

The mortar joints shall be finished flush with the face of the walls. 

 

Measurement Unit: M3 

The measurement shall be the volume of the structures constructed, in whichever material, measured net according 

to the Drawings.  

 

Payment  

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that may be 

required in carrying out the work. 

 

Minor Drainage Structures – Concrete 

08-70-004 Type I 

08-70-021 Type 3(a) 

08-70-022 Type 3(b) 

08-70-023 Type 4 

 

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and levels shown 

on the Drawings or as directed by the Engineer. 
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Concrete shall be Class 20/20 unless otherwise specified.  The formwork for the walls shall be erected on the 

concrete foundations, to the correct dimensions, and shall be approved by the Engineer before concrete is poured.  

Concrete shall be poured in a single lift and the top surface shall be kept moist for 3 days.  Formwork may be struck 

after 2 days or as directed by the Engineer. 

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full compaction of 

the concrete. 

 

Work Method 

The Contractor shall use both Labour and appropriate Equipment to carry out this item. 

 

Quality Control 

The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm 

The workability and mix of concrete shall be checked using the slump test and shall have a slump limit as directed 

by the Engineer.  The frequency of testing shall be determined by the Engineer 

The concrete shall be checked for cracks, honey combing and other defects at the time of striking the formwork.  

 

Measurement Unit: M3 

The measurement shall be the volume of concrete in the completed structure, measured net in accordance with the 

Drawings.  

 

Payment  

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and  other incidentals 

that may be required in carrying out the work. 

 

08–70- 005     Scour Checks (Concrete) 

 

08-70-006       Scour Checks (Masonry) 

 

08-70-007       Scour Checks (Wooden Stakes) 

 

The Contractor shall construct scour checks using either stones, stakes, or concrete as instructed by the Engineer. 

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and to the details 

shown in the Drawings. 

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer. 

 

Table 8.1 : Scour checks spacing: 

 

Gradient of Drain 

 

Scour Check Spacing 

 

Gradient of Drain 

 

Scour Check Spacing 

 

4% or less 

 

not required 

 

8% 

 

7.5m 

 

5% 

 

20m 

 

9% 

 

6m 

 

6% 

 

15m 

 

10% 

 

5m 

 

7% 

 

10m 

 

>10% 

 

4m 

 

 

 

 

 

 

Work method 

The Contractor shall use Labour to carry out this item. 
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Quality Control 

The spacing of the scour checks shall have a tolerance of  + / - 0.5m 

The sizes of the stakes and stones used shall be in accordance with the Drawings 

The shape of the scour check shall be checked using the scour check template. 

 

Measurement Unit:  No. 

The measurement shall be the number of scour checks constructed.  

 

Payment 

The unit rate shall be full compensation, for labour, tools, materials and  incidental costs required for carrying out 

the work.  

 

08 – 70 – 008:  Scour Check Repair -  masonry 

08 – 70 – 009:  Scour Check Repair -  wooden 

08 - 70 -  010:  Scour Check Repair - concrete 

 

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The construction 

details shall be shown in the Drawings or as instructed by the Engineer. 

 

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include 

replacement of missing or broken stonework and stakes; and the repair of damaged concrete, to the original lines, 

levels, and Specifications. 

 

 

Work Method 

The Contractor shall use Labour to carry out this item work. 

 

Quality Control 

The sizes of the stakes and stones used shall be as the original construction. 

The shape of the scour check shall be checked using the scour check template. 

 

Measurement: No. 

The unit rate of measurement shall be the number of scour checks repaired. 

 

Payment 

The unit rate shall be full compensation, for labour, tools, materials,  and incidental costs required for carrying out 

the work.  

 

08- 70- 011 : Stone Pitching Repair 

 

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts.  The stone 

pitching shall be inspected and repairs carried out as directed by the Engineer, including the replacement and re-

bedding of missing or loose stones; the repair of mortar jointing: and the cleaning out of weepholes, as required.  All 

work shall be to the lines and levels of the original construction with new stonework and mortar being flush with the 

adjacent materials. 

 

Work Method 

The Contractor shall use Labour to carry out this work 

 

Quality Control 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: M3 

The measurement shall be the net surface area of the repairs. 
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Payment: 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to carry out the 

work.  

 

08-70- 016: Stone Pitching 

 

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the Engineer, which 

shall include levelling the area to be covered with stone pitching, collecting stones, laying stones, applying mortar to 

the joints and constructing weep holes, if required. 

 

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the Drawings or as 

directed by the Engineer. The prepared surface shall be firm and well compacted, with hand rammers. 

 

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the flat side and 

securely bedded, with the largest dimensions at right angles to the flow of water, in an interlocking pattern so as to 

leave only a minimum of voids between the stones which shall be filled with suitably shaped and tightly wedged 

spalls.  The top of the pitching shall be finished flush with the adjacent material. 

 

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a minimum 

thickness of 100 mm. The mortar shall be worked into the pitching so that the voids between the stones are filled to 

the full depth of the pitching.  The mortar shall be finished flush with the surface of the stones. 

 

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.  

 

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days. 

 

Work Method: 

The Contractor use Labour to carry out this item. 

 

Quality Control: 

The quality of pitching shall be checked for gaps and voids. 

The dimensions of the area of stone pitching shall have a tolerance of + / - 100mm 

 

Measurement Unit: M3 

The measurement shall be the total area of pitching calculated as the net area, measured on the slope.  

 

Payment: 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out 

the work. 

 

08-80- 002: Gabions  

 

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at locations shown on 

the Drawings or as directed by the Engineer. 

 

Gabions shall include mattresses and boxes and for purposes of construction, measurement and payment, no 

distinction shall be made between them.  

 

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the Engineer. 

 

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the depths and 

dimensions shown on the Drawings or as directed by the Engineer. 

 

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at 150mm intervals. 
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Work Method: 

The Contractor shall use Labour to carry out this item. 

 

Quality Control: 

The placing and tying of the Gabions shall be approved by the Engineer before filling commences. 

 

Measurement Unit:   No 

The measurement shall be the number of Gabion boxes installed. 

 

Payment: 

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to carry 

out the work. 

 

08-80-003: Rock fill to Gabions 

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and compacting of the 

rock inside the Gabion boxes. 

 

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to prevent 

deformation and bulging.  The interior and top layers of the boxes shall be hand packed with smaller stone to form a 

tightly compact structure and rammed in place.  Care shall be taken to ensure that each layer of boxes is filled 

evenly and to a level surface before the next course of boxes is placed. 

 

Work method: 

The Contractor shall use Labour to carry out this activity. 

 

Quality Control 

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer. 

 

Measurement Unit M³ 

Rock fill to Gabions shall be the volume of Gabions filled. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out 

the work. 

 

08- 80- 004 Drift Maintenance – desilting 

This activity involves the removal of debris, silt and any vegetation from drifts and causeways. The debris shall be 

deposited away from the drift in approved spoil dumps.  

 

This activity shall be carried before the rains, or as directed by the Engineer. 

 

Work Method: 

The Contractor shall use Labour to carry out this item of work 

 

Quality Control: 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: M3 

The measurement shall be the volume of debris or silt removed calculated as the product of length , width and 

measured depth of the affected section of drift.  

 

 

Payment 

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the work. 
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08-80-005 Drift Repairs – Concrete 

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting back 

damaged areas to sound surfaces and repairing with concrete of similar Class to the original. 

 

The drift shall be inspected and necessary repairs shall be instructed by the Engineer.  Holes and voids shall be 

cleared of debris, loose material and dust, and shall be well watered before the new concrete is placed.  The new 

concrete shall be firmly rammed against the existing surfaces and finished flush with the surrounding materials.  

The surface of the repair shall be protected from direct sunlight and kept moist for 3 days.  Concrete shall be Class 

20/20 unless otherwise directed by the Engineer. 

 

Quality Control 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: m3 

The measurement shall be the volume of concrete used for the repair. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the 

work. 

08- 80-006 Drifts (Stone Pitching) 

08-80-007 Drifts (Concrete) 

 

The Contractor shall construct Access drifts in grouted stone pitching and watercourse drifts in concrete at locations, 

and to the dimensions, shown on the Drawings or as directed by the Engineer.  This shall include the provision of 

stone and the levelling of the areas to be covered. 

 

The stone pitching for Access drifts shall comply with the requirement of 08–70-016 with the addition of masonry 

toes at each end of the drift as shown on the Drawings. 

 

Concrete drifts shall be constructed in Class 20/20 concrete to the lines and dimensions shown on the Drawings or 

as directed by the Engineer.  

 

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed by the Engineer, 

and the prepared surface compacted with hand rammers or appropriate equipment.  The concrete shall be poured in 

bays of half road width and of length 10-15 metres, between construction joints, with steel mesh reinforcement mats 

laid 50mm below the finished surface level.  Contraction joints if required shall correspond with the construction 

joints where directed by the Engineer expansion joints shall be installed at positions and to the details given by the 

Engineer.   

 

The grouted stone pitching and the concrete shall be covered with wet sacking or other approved cover for not less 

than 4 days after laying and shall not be subject to loading until adequate strength has been developed as instructed 

by the Engineer. 

 

Work Method 

The Contractor shall use Labour and appropriate Equipment to carry out this item. 

 

Quality Control 

i)   Stone pitching quality shall be as for 08-70-016 

ii)  Concrete shall be checked by slump test to the standard as directed by the Engineer. 

 

 

 

Measurement Unit: M3 
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The measurement shall be the volume of stone pitching or concrete laid, measured net according to the Drawings. 

 

Payment 

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs required for 

carrying out the work. 

 

08-80-008         At-level Scour Checks 

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping channels.  

The stones shall be placed in a manner to ensure minimum voids within the structure.  A trench 0.2m deep by 0.2m 

wide shall be excavated in the invert of the channel and extended 0.2m into the slopes.  Stones shall be laid up to the 

level of the invert with the middle section lower than the sides to form a spill way.  The spacing of the checks shall 

be 1-4 metres, as directed by the Engineer. 

 

Work Method 

The Contractor shall use Labour to carry out this item. 

 

Quality Control 

The construction and spacing of the scour checks shall be checked by the Engineer. 

 

Measurement Unit: No 

The measurement shall be the number of scour checks constructed. 

 

Payment 

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the 

work. 

 

08-80-009/010  Gully-head Protection 

08-80-009  Stone Chute Stabilisation 

08-80-010  Stone and Post Chute Stabilisation 

 

The Contractor shall construct gully-head protection works as directed by the Engineer to the dimensions and details 

shown on the Drawings. 

 

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m3 for the smaller 

stones and pebbles to be used as the transition layer between the stone structure and the ground.  No rounded stones 

shall be used.  Posts shall be durable hardwood minimum 900mm in length and 15mm diameter. 

 

The gully head shall be excavated as shown on the Drawings to form a firm base for the stone layers.  The initial 

layer shall be the small stones and gravel to a depth of 150mm after which the larger stone shall be carefully placed 

to form a compact matrix.  Posts shall be driven a minimum of 600mm into the ground at spacing as directed by the 

Engineer. 

 

Work Method 

The Contractor shall use Labour to carry out this item 

 

Quality Control 

The stone dimensions and construction shall be checked by the Engineer. 

 

Measurement Unit: No 

The measurement shall be number of units constructed. 

 

 

 

Payment: 

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the 
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work. 

 

08-80-011/012 Check Dams 

08-80-011 Stone Dams 

08-80-012         Stone and Post Dams 

 

The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on the Drawings 

and as directed by the Engineer. 

 

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not less than 0.01 

m3 for the stones and pebbles for the transition layer between the stone structure and the ground.  No rounded stones 

shall be used. 

 

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m, driven at least 

600mm into the ground.  Stones shall be carefully hand-packed to provide a stable structure with a minimum of 

voids. 

 

The spacing of the check dams shall be as shown in the table below: 

 

                                                     Check Dam Spacing 

 

Gradient 

 

Height of dam spill way (m) 

% 0.15 0.25 0.50 0.75 1.00 

5 15.0 25.0    

7 5.0 8.7 17.5 25 35 

10 2.5 4.2 8.4 12.6 16.8 

15 1.4 2.3 4.6 6.9 9.2 

20 0.9 1.6 3.2 4.8 6.4 

25  1.3 2.5 3.8 5.0 

30  1.0 2.0 3.0 4.0 

40   1.6 2.4 3.2 

50   1.2 1.8 2.0 

 

 

Work Method 

The Contractor shall use Labour to carry out this item 

 

Quality Control 

The Engineer shall check the workmanship and spacing of the check dams. 

 

Measurement Unit: No 

The measurement shall be the number of check dams constructed 

 

Payment 

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the 

work. 

 

SECTION 10: GRADING AND GRAVELLING 

Scope: 

Grading covers the work of the reinstating of the road carriageway to the correct camber by removing the high 

points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface. Gravelling consists of 

the excavation, loading, hauling, dumping and spreading of gravel wearing course material on the formation of the 

road carriageway. Gravel shall include lateritic gravel, quartzite gravel, calcareous gravel, decomposed rock, soft 

stone coral rag, clayey sand and crushed rock.  
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The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer.  

Gravel material shall conform to the requirement given in Table 10.1 

 

Table 10.1: Requirement for Gravel Wearing Course: 

 

 

GRADING REQUIREMENTS  

  

PLASTICITY INDEX REQUIREMENTS PI 

Sieve 

(mm) 

% by Weight 

Passing 

  

Zone 

 

Min 

 

Max 

40 100  WET: Mean annual 

rainfall 

> 500mm 

 

5 

 

20 28 95 - 100  

20 85 - 100  DRY: Mean annual 

rainfall 

< 500mm 

 

 

 

 

 

10 

 

30 

 

 

14 65 - 100  

10 55 - 100     

5 35 - 92  BEARING STRENGTH REQUIREMENTS 

2 23 - 77  Traffic  Commercial  DCP 

1 18 - 62  VPD CBR Equivalent 

0.425 14 - 50    mm/Blow 

0.075 10 - 40  >15 20 11 

   <15 15 14 

For “Quarry Waste” 

gravel stones of 

maximum dimension 

80mm may be 

permitted 

  CBR at 95 %  MDD, Modified AASHTO and 4 days 

soaking 

   Lower quality material (CBR 15) may be accepted if 

no better material can be found 

 

 

The Engineer shall approve quarries and the extent of their exploitation. The quarries shall be shown to the 

Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition of the 

quarry rights and shall conduct respective negotiations with landowners and affected communities. 

 

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification 

requirements may be used, with the approval of the Engineer and at no extra cost to the Employer.  The Contractor 

is deemed to have included in his rates for the provision of the gravel material. 

 

10-50-002        Carriageway Grading – Heavy Grading  

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill 

potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader unless 

otherwise directed by the Engineer.  All loose rocks, roots and grasses shall be removed and disposed of well clear 

of the drains. 

 

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway. 

 

The material shall be bladed toward the centre of the road starting from both edges until the specified camber is 

achieved.  Suitable material from the side drains may be used as additional material.  Any further material needed to 

achieve the correct camber shall be from an approved source. Compaction shall be carried out using appropriate 

equipment approved by the Engineer, from the carriageway edges to the centerline in overlapping passes. 
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No grading shall be carried out in dry conditions.  Where additional moisture is required to achieve compaction it 

shall be added in an even manner without transverse or longitudinal flow. 

 

Work Method 

The Contractor shall use Equipment to carry out this item. 

 

Quality Control 

The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or  .20mm. 

 

The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +/- 1% 

 

Measurement Unit:  m2 

The measurement shall be the area of carriageway graded, measured net according to the specified width and 

measured length graded. 

 

Payment 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying 

out the work. 

 

10-50- 004: Carriageway Grading - Light Grading  

 

The Contractor shall grade the carriageway to control roughness and corrugations using either a Towed or a Motor 

grader. The width of the carriageway shall be as specified for the Road Class. 

 

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway. 

 

The material shall be bladed toward the centre of the road, starting from both edges, to the specified camber.  Where 

instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and gullies in the 

carriageway. Any further material needed to re-form the camber shall be from an approved source.  Compaction 

shall be achieved using the wheels of the equipment, tracked evenly over the full surface, or by other approved 

means.  No grading shall be carried out in dry conditions. 

 

Work Method 

The Contractor shall use Equipment to carry out this item. 

 

Quality Control 

The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm or -20mm  

The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +/- 1% 

 

Measurement Unit: m2 

The measurement shall be the area of carriageway graded, measured net according to the specified width and 

measured length graded. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying 

out the work. 

10-80- 004   Removal of Overburden  - Labour 

10-80- 009                    - Equipment 

 

The Contractor shall remove overburden from quarries and borrow pits, which includes loading, hauling and 

stockpiling at approved locations. The thickness of the overburden layer to be removed shall be determined from 

trial pits dug on a 30 metre grid within the quarry area. 

 

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the Works, as directed 
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by the Engineer. 

 

Work Method: 

The Contractor shall use Labour and appropriate Equipment to carry out this item.. 

 

Quality Control 

The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the 

approval of the Engineer. 

 

Measurement Unit: m3 

The measurement shall be the volume of overburden removed as calculated from the cleared area and the mean 

depth indicated from the trial pits. 

 

Payment  

The unit rate shall include full compensation for labour, tools materials and equipment, haulage, stockpiling and 

incidental costs required for carrying out the work.  

 

10–80- 005 : Haulage (Overhaul beyond 1.5km) 

The Contractor shall load the excavated gravel, haul by appropriate equipment and off-load on the road as directed 

by the Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading shall 

only be permitted after the agreed spacing is adjusted accordingly. 

 

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the prepared 

formation.  Any greater loads shall be dumped in stockpiles off-road and transported to the formation areas by 

appropriate means. 

 

Where loads supplied are found to contain material other than from the approved quarry and are of unacceptable 

quality, the Contractor shall remove them from site at the Contractor's expense. 

 

Work Method: 

The Contractor shall use both Labour and Equipment to carry out this Item. 

 

Quality Control: 

No haulage equipment shall be used until its capacity has been ascertained by the Engineer 

The quality of gravel dumped on the road shall be according to the Specifications 

The quantity of material delivered in each load shall be checked before dumping is allowed 

The distance between the stacks shall be checked to ensure the required compacted thickness will be achieved. 

 

Measurement Unit: m3km (Overhaul) 

 

The Contractor shall allow in the rates for item 10-80-007 for a ‘free’ haul distance of 1.5km.  The ‘overhaul’ shall 

be the distance, greater than 1.5km, to the centre point of the section where the gravel is being dumped and 

processed, measured along the shortest route as determined by the Engineer. 

 

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance to the centre 

point as indicated above. 

 

Payment 

The unit rate shall include full compensation for labour, tools,equipment, and incidental costs necessary to carry out 

the work.   

 

 

 

Excavation, Free haul, Spreading and Compaction of Gravel 

10-80-007   -    Labour 
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10-80-008   -    Equipment  

 

 

Excavation of Gravel  - Labour 

             -  Equipment 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer if 

the quality/availability of the gravel changes during the course of excavation. Excavation and loading shall normally 

be by labour unless, at the request of the Contractor, the Engineer allows the use of equipment. 

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and 

deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in other 

parts of Works with the approval of the Engineer. 

 

Work Method: 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer. 

 

Quality Control: 

Oversize stones and boulders shall not be loaded for haulage to the road. 

Areas containing deleterious material shall not be excavated. 

 

Free haul, spreading and Compaction of Gravel: 

The Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the layer 

across the full width of the carriageway and shaped to the specified camber. Spreading also includes the removal of 

any oversized stones or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be 

spread within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by overlapping 

passes of the compaction equipment.  The number of passes shall be as directed by the Engineer dependent upon the 

equipment used and the material being compacted.  Unless otherwise instructed the moisture content of the material 

shall be within + 2% of optimum 

  

Where additional moisture is required water shall be applied in an even manner and the rate of application shall be 

such that no transverse or longitudinal flows occur.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an 

acceptable standard has been achieved. 

 

Work Method: 

The Contractor shall use Labour and/or appropriate Equipment to carry out this item. 

 

Quality Control: 

The gravel surface width shall be checked at 100m intervals and shall have a tolerance of + / - 50mm 

Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a tolerance of + 

5mm / - 0mm. The camber shall be checked at 50m intervals and the maximum tolerance shall be + / - 1 % 

The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with no 

corrugations or depressions. 

 

Measurement Unit: m3 

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings and 

shall include the excavation and the 1.5km ‘free’ haul distance. 

 

 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying 
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out the work. 

 

10-80-010   Restoration of Quarries and Borrow Pits 

 

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the material over 

the full excavation area. 

 

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary appropriate 

protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and trees shall be replanted as 

directed by the Engineer. 

 

Work Method: 

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer. 

 

Quality Control: 

The Engineer shall check that the required measures have been satisfactorily taken. 

 

Measurement and Payment: Provisional Sum 

Payment shall be made on a Day works basis for the labour and equipment as directed by the Engineer 
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PREAMBLE TO BILLS OF QUANTITIES 

 

1. The Bills of Quantities form part of the Contract Documents and are to be read in conjunction with 

the Instructions to Tenderers and these Documents. 

 

2. The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value of the 

work described under the several items including all costs and expenses which may be required in and 

for the execution of the work described and for the Contractor’s overheads and profits.  The rates 

shall be VAT exclusive but include all other taxes, levies and fees applicable. The rates shall be based 

on the Works being carried out in accordance with the R2000 Strategy of using optimum labour 

resources. 

 

3. Each item in the Bills of Quantities contains only a brief description of the required work.  Fuller 

details and descriptions of the work to be done, the materials to be used, the standards of 

workmanship, methods of measurement and payment are to be found in the various sections of the 

Specifications and on the Drawings. 

 

4. The Quantities set out in the Bills of Quantities are estimated and represent substantially the work to 

be carried out.  There is no guarantee that the Contractor will be required to carry out all the quantity 

of work indicated under any one particular item or group of items in the Bills of Quantities.  The basis 

of payment shall be the Contractor’s rates and the quantities of measured work done in fulfilment of 

the obligations under the Contract. 

 

5. Work shall be carried out under day works items only at the direction, and with the approval, of the 

Engineer.  The Contractor shall enter rates in the day works Schedule of Rates, which shall reflect the 

realistic costs, including overheads and profit, of each item.  If, in the opinion of the Engineer, a rate 

is unreasonably high or low, the Contractor may be required to amend the rate to the satisfaction of 

the Engineer. 
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                                                                      BILLS OF QUANTITIES 

 

    (As generated from RMS) 
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RoadCode E363 
 Structure:  
 Package: KeRRA/011/TUR/39/2-36-18|19-537 
 Contractor 0 
 

Bill of Quantities Page: 1 

  Summary Project: 
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Item No. Description Amount (KShs) 

1 
General: Office administration and 
overheads/Preliminaries                         -    

10 GRADING AND GRAVELLING WORKS                         -    

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

  Sub Total                         -    

      

  VAT @ 16 %                          -    

  Total                         -    

  Contingencies ( @ 0 %)                         -    

      

  Carried to page on the form of Tender                         -    

  
 
 
 
 
 
 
 
Road 
Code E363 Section Name Napakaelim- Lokori 

 Package: KeRRA/011/TUR/39/2-36-18|19-537 
   Contracto

r 0 
     

Bill of Quantities       Page: 2 
 

Bill GRADING AND GRAVELLING       Project
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No.10 WORKS : 

Item No. Description 
Unit
s Quantity 

Unit Bid 
Rate(Ksh
) 

Amoun
t KSh 

Technolog
y 

10-50-
001 

Heavy grading without watering 
or compaction  instructed by the 
Engineer M² 189000             -    MB 

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

  
Total Carried Forward to 

Summary: 
                -    

  

  
 
 
 
 
 
 
 
Road 
Code E363 Section Name 

Napakaelim- 
Lokori 

 Package: KeRRA/011/TUR/39/2-36-18|19-537 
   Contract

or 0 
     

Bill of Quantities       
Page: 
1 
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Bill 
No.1 

General: Office administration and 
overheads/Preliminaries       

Projec
t: 

 

Item No. Description 
Unit
s 

Quanti
ty 

Unit Bid 
Rate(Ks
h) 

Amou
nt 
KSh 

Technolo
gy 

01-50-
014 Field supervision KS 200000             -    LB-MB 

01-50-
013 Security services KS 200000             -    LB-MB 

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

                    -      

  Total Carried Forward to Summary:                 -      

 


