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SECTION I: INVITATION TO TENDERS

Tender reference No. KERRA/011/39/KAK/2/45/2018-19-220
Tender Name: Spot improvement of EMARUKU - MUSHIKONGOLO Road.
KeRRA Kakamega invites sealed tenders for the spot improvement of EMARUKU —
MUSHIKONGOLO Road. Interested eligible candidates may obtain further information and

inspect tender documents at Regional Manager’s office- Kakamega during normal working

hours.

1.1 A complete set of tender documents may be obtained by interested
candidates by downloading from KeRRA web site at www.tenders.kerra.go.ke
for free.

1.2 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings
and shall remain valid for 120 days from the closing date of tender.

1.3 Completed tender documents are to be enclosed in plain sealed envelopes
marked with Tender name and reference number and deposited in the Tender
Box at Regional Manager’s office Kakamega or to be addressed to Regional
Manager,P.O Box 477-50100 Kakamega so as to be received on or before
(Check advert).

1.4 Tenders will be opened immediately thereafter in the presence of the

Candidates or their representatives who choose to attend at KeRRA,
Kakamega Region,P.O Box 477-50100 K akamega.

For (Regional Manager- Kakamega Region)
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1.2

13

1.4

15

1.6

1.7

INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described in the tender documents. The successful Tenderer
will be expected to complete the Works by the Intended Completion Date specified in
the said Appendix.

Tenderers shall include the following information and documents with their tenders,
unless otherwise stated:

@ Copies of certificates of registration, and principal place of business;

(b) Certified bank statements for the last 3-6 Months.

(© Authority to seek references from the Tenderer’'s bankers.

(d) Registration with National Construction Authority for the applicable class valid
at the date of tender of submission

(e) VAT Registration Certificate

() Valid current Tax compliance certificate

(9) PIN registration certificate

(h) current litigation information

0] Certificate of Registration for the special group where applicable.

)] Proof of Equipment Ownership

The Tenderer shall bear all costs associated with the preparation and submission of
his tender, and the Employer will in no case be responsible or liable for those costs.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit
and examine the Site of the Works and its surroundings, and obtain all information
that may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Tenderer’s
own expense.

The procurement entity’s employees, committee members, board members and their
relative (spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.1,000/=.
Tenders reserved for the special group shall not be charged.

The procuring entity shall allow the tenderer to review the tender document free of
charge before purchase.



2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents
listed here below and any addenda issued in accordance with clause
2.4 herebelow:-

(@) These instructions to Tenderers

(b) Form of Tender

(c) Conditions of Contract and Appendix to Form of Agreement

(d) Specifications

(e) Drawings

() Bills of Quantities

(9 Other materials required to be filled and submitted in accordance
with these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the tender
documents. Failure to furnish all information required by the tender documents
may result in rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may notify
the Employer in writing or by cable, telex or facsimile at the address indicated in
the letter of invitation to tender. The Employer will respond to any request for
clarification received earlier than seven [7] days prior to the deadline for
submission of tenders. Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of the inquiry,
but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be
part of the tendering documents and shall be communicated in writing or by cable,
telex or facsimile to all Tenderers. Prospective Tenderers shall acknowledge
receipt of each addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer shall extend, as necessary, the
deadline for submission of tenders in accordance with clause 4.2 herebelow.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in English
Language.

The tender submitted by the Tenderer shall comprise the following:-



3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

@ The Tender;
(b) Tender Security;
(c) Priced Bill of Quantities for lump-sum Contracts

(d) Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the Tenderer will not
be paid for when executed and shall be deemed covered by the other rates and
prices in the Bill of Quantities. All duties, taxes and other levies payable by the
Contractor under the Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment
during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Twenty (120) days from the date of
submission. However in exceptional circumstances, the Employer may request that
the Tenderers extend the period of validity for a specified additional period. The
request and the Tenderers’ responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the tender
documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a person
or persons duly authorised to sign on behalf of the Tenderer. All pages of the tender
where alterations or additions have been made shall be initialed by the person or
persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 7
days of receiving the request to enable the tenderer to make timely submission of its
tender.

4, Submission of Tenders

4.1
(@)

[b]

[c]

The tender duly filled and sealed in an envelope shall;-
be addressed to the Employer at the address provided in the invitation
to tender;

bear the name and identification number of the Contract as defined in the invitation to
tender; and

provide a warning not to open before the specified time and date for tender opening.

8



5.

4.2

4.3

4.4

4.5

Tenders shall be delivered to the Employer at the address specified above not later
than the time and date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are specifically
required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails to
comply with this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be returned to the
tenderer un-opened.

The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with sub-clause 2.5 in which case all rights and
obligations of the Employer and the Tenderers previously subject to the original
deadline will then be subject to the new deadline.

Tender Opening and Evaluation

5.1

5.2

5.3

The tenders will be opened in the presence of the Tenderers’ representatives who
choose to attend at the time and in the place specified in the invitation to tender.

The Tenderers’ names, the total amount of each tender and such other details as
may be considered appropriate, will be announced at the opening by the Employer .
Minutes of the tender opening, including the information disclosed to those present
will also be prepared by the Employer.

Information relating to the examination, clarification, evaluation and comparison of
tenders and recommendations for the award of the Contract shall not be disclosed to
Tenderers or any other persons not officially concerned with such process until the
award to the successful Tenderer has been announced. Any effort by a Tenderer to



54

5.5

5.6

5.7

5.8

influence the Employer’s officials, processing of tenders or award decisions may
result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(@)

(b)

(©

(d)

)

(f)

where there is a discrepancy between the amount in figures and the amount
in words, the amount in words will prevail; and

where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will prevail, unless in the opinion of the Employer’s representative, there is an
obvious typographical error, in which case the adjustment will be made to the
entry containing that error.

In the event of a discrepancy between the tender amount as stated in the
Form of Tender and the corrected tender figure in the main summary of the
Bill of Quantities/Quotation, the amount as stated in the Form of Tender shall
prevail.

The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of
the Corrected Builder's Work (i.e. corrected tender sum less P.C. and
Provisional Sums).

The Error Correction Factor shall be applied to all Builder's Work (as a rebate
or addition as the case may be) for the purposes of valuations for Interim
Certificates and valuation of variations.

The amount stated in the tender will be adjusted in accordance with the
above procedure for the correction of errors and with concurrence of the
Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer
does not accept the corrected amount, the tender may be rejected and the
Tender Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of the
validity period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one
year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 25% of the
original contract price.

Price variation requests shall be processed by the procuring entity within 30 days of
receiving the request.

10



5.9

5.10

To assist in the examination, evaluation, and comparison of tenders, the Employer at
his discretion, may request [in writing] any Tenderer for clarification of the tender,
including breakdowns of unit rates. The request for clarification and the response
shall be in writing or by cable, telex or facsimile but no change in the tender price or
substance of the tender shall be sought, offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to his tender
from the time of the tender opening to the time the Contract is awarded. Any effort by
the Tenderer to influence the Employer or his employees in his decision on tender
evaluation, tender comparison or Contract award may result in the rejection of the
tender.

6. Award of Contract

6.1

6.2

6.3

6.4

6.5

6.6

6.7

The award of the Contract will be made to the Tenderer who has offered the lowest
evaluated tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right
to accept or reject any tender and to cancel the tendering process and reject all
tenders at any time prior to the award of Contract without thereby incurring any
liability to the affected Tenderer or Tenderers or any obligation to inform the affected
Tenderer or Tenderers of the grounds for the action.

The Tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of
Acceptance”) will state the sum [hereinafter and in all Contract documents called the
“Contract Price” which the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor as
prescribed by the Contract. The contract shall be formed on the parties signing the
contract. At the same time the other tenderers shall be informed that their tenders
have not been successful.

The Contract Agreement will incorporate all agreements between the Employer and
the successful Tenderer. It will be signed by the Employer and sent to the successful
Tenderer, within 30 days following the notification of award. Within 21 days of receipt
,the successful Tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer
shall deliver to the Employer a Performance Security amount stipulated in the
Appendix to Conditions of Contract.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

The procuring entity may at any time terminate procurement proceedings before

11



contract award and shall not be liable to any person for the termination.

6.8 The procuring entity shall give prompt notice of the termination to the tenderers and
on request give its reasons for termination within 14 days of receiving the request
from any tenderer.

Corrupt and fraudulent practices

7.1 The procuring entity requires that the tenderer observes the highest standard of
ethics during the procurement process and execution of the contract. A tenderer
shall sign a declaration that he has not and will not be involved in corrupt and
fraudulent practices.

7.2 The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in

competing for the contract in question.

7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent practices
risks being debarred from participating in public procurement in Kenya.

12



SECTION Ill: QUALIFICATION CRITERIA

other
requirements

Authority (NCA) category NCA 8 and below (Roads
Works)

- Proof of Prequalification for F/Y 2017/2019 with
KeRRA in the respective Constituency & as per
Category (specified in the Invitation to Tender)

-Fully Filled Tender Securing Declaration Form in the
Format given & Signed[For Tenders under Special
Groups Category]

-Form of Power of Attorney

-Priced Bill of Quantities

. . . . Submission

No. Subject Requirement Single Entity Requirements

11 Eligibility
Nationality in accordance with confidential business . Refer to standard form
Questionnaire in the standard forms Must meet requirement section 6

1.2 Incorporation & | Pursuant to sub clause 1.2 the following shall be

Registration provided;

- Certified Copy of Certificate of incorporation to show
that the applicant is a registered company and legally | Must meet requirement Refer to standard form
authorised to do business in Kenya section 6

1.3 Bidding forms & | - Proof of registration with the National Construction Must meet requirement | -Valid NCA Certificate

Must meet requirement

Must meet requirement

Must meet requirement

Must meet requirement

Must meet requirement

Signed Tender Securing
Declaration

-Properly Filled & Signed
-Fill all Unit rates,
prices and amounts.
All alterations should
be countersigned

Properly Filled & Signed

-Fill in information and
sign

13



. . : : Submission
No. Subject Requirement Single Entity Requirements
Must meet requirement
-Litigation History Must meet requirement | -Fill information on non-
completed works
-Schedule of Ongoing Projects Must meet requirement | Properly Fill & Sign
-Schedule of other Supplementary Information / Properly Fill & Sign
Financial Standings Must meet requirement
-Pre-Tender Site Visit Certificate -Attach a signed pre-
tender site visit certificate
2.1 History of Non- | Non-performance of a contract did not occur within the
Performing last three (3) years prior to the deadline for application
Contracts submission based on all information on fully settled
disputes or litigation. A fully settled dispute or litigation )
is one that has been resolved in accordance with the | Must meetrequirement |
Dispute Resolution Mechanism under the respective | DY itself or as party to Litigation History
contract, and where all appeal instances available to | Past
the applicant have been exhausted.
2.2 Pending All pending litigation shall in total not represent more
Litigation than fifty percent (50%)] of the Applicant's net worth | pMust meet requirement
and shall be treated as resolved against the Applicant. | py itself or as party to Refﬁr tg standard form
past section
3.1 Financial Submission of CERTIFIED Bank Statements for the Must meet requirement
Performance last 3-6 Months
Refer to standard form
section 6
(a) Must meet

14



. . . . Submission
No. Subject Requirement Single Entity Requirements
requirement
(b) Must meet
requirement
3.2 Average Annual
Construction
Turnover
4.1 General Attach completion certificates to show at least works
Construction completed satisfactorily
Experience Must meet requirement Refgr to standard form
section 6
4.2(a) | Specific Participation as contractor, management contractor or
Construction subcontractor, in at least two (2) contracts within the
Experience last two (2) years, each with a value of at least KShs.
1,000,000.00 (One Million), that have been
successfully and substantially completed and that are
similar to the proposed works. The similarity shall be Must meet requirement Refer to standard form
based on the physical size, complexity, q section 6
methods/technology or other characteristics as
described in Scope of Works

15



Submission

company to be necessary for
undertaking the project together with
proof of ownership

No. Subject Requirement Single Entity Requirements
4.2(b) b) For the above or other contracts executed during | Must meet
the period stipulated in 4.2(a) above, a minimum | requirements
construction experience in at least one (1) of: Refer to standard form
- Routine maintenance section 6
- Spot improvement & rehabilitation works.
4.3
Work
Methodology
5. Equipment Holding
5.1 Minimum The bidder must indicate the
number of | minimum the core plant and
Equipment equipment considered by the Refer to standard form

Must meet the requirement

section 6

6. Current Commitment

6.1

On-going
contracts

The total value of current works on
the on-going contracts must not
exceed KShs. XXxXxxxx

Must meet requirements
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SECTION IV: CONDITIONS OF CONTRACT
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1.

CONDITIONS OF CONTRACT

Definitions

11

In this Contract, except where context otherwise requires, the following terms
shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the
tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender
[where applicable].

“The Completion Date” means the date of completion of the Works as certified by the
Employer’'s Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’'s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’'s Representative
upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of
Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Employer’'s Representative for the execution of the Contract.

“Employer” Includes Central or Local Government administration, Universities, Public

Institutions and Corporations and is the party who employs the Contractor to carry out
the Works.

19



2.

3.

“Equipment” is the Contractor's machinery and vehicles brought temporarily to the
Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out
including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Employer’'s Representative” is the person appointed by the Employer and notified
to the Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the
Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work on
the Site.

“Temporary works” are works designed, constructed, installed, and removed by
the Contractor which are needed for construction or installation of the Works.

“ A Variation” is an instruction given by the Employer's Representative which
varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install,
and turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents and shall be

interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’'s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer’'s Representative will decide

20



contractual matters between the Employer and the Contractor in the role
representing the Employer.

4, Works, Language and Law of Contract

4.1

The Contractor shall construct and install the Works in accordance with the
Contract documents. The Works may commence on the Start Date and shall be
carried out in accordance with the Program submitted by the Contractor, as
updated with the approval of the Employer’'s Representative, and complete them
by the Intended Completion Date.

4.2 The ruling language of the Contract shall be English language and the law

governing the Contract shall be the law of the Republic of Kenya.
5. Safety, Temporary works and Discoveries

5.1 The Contractor shall be responsible for design of temporary works and shall
obtain approval of third parties to the design of the temporary works where
required.

5.2 The Contractor shall be responsible for the safety of all activities on the Site.

5.3 Anything of historical or other interest or significant value unexpectedly discovered

on the Site shall be the property of the Employer. The Contractor shall notify the
Employer's Representative of such discoveries and carry out the Employer’s
Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

Within seven days after Site possession date, the Contractor shall submit to the
Employer’'s Representative for approval a program showing the general methods,
arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25 percent
of the Contract Price) with the approval of the Employer's Representative.
However, he shall not assign the Contract without the approval of the Employer in
writing. Sub-contracting shall not alter the Contractor’s obligations.

7.1 The Employer shall give possession of all parts of the Site to the Contractor.
7.2 The Contractor shall allow the Employer's Representative and any other person

authorised by the Employer’'s Representative ,access to the Site and to any place
where work in connection with the Contract is being carried out or is intended to
be carried out.

21



8 Instructions

8.1 The Contractor shall carry out all instructions of the Employer’s Representative which

are in accordance with the Contract.

9 Extension of Completion Date

9.1

9.2

The Employer’s Representative shall extend the Completion Date if an occurrence
arises which makes it impossible for completion to be achieved by the Intended
Completion Date. The Employer's Representative shall decide whether and by
how much to extend the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for
consideration;

Delay by:-(a)  force

majeure, or
(b) reason of any exceptionally adverse weather conditions, or
(© reason of civil commotion, strike or lockout affecting any of the trades

employed upon the Works or any of the trades engaged in the
preparation, manufacture or transportation of any of the goods or
materials required for the Works, or

(d) reason of the Employer's Representative’s instructions issued under these
Conditions, or

(e) reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer's
Representative for which he specifically applied in writing on a date which
having regard to the date for Completion stated in the appendix to these
Conditions or to any extension of time then fixed under this clause was
neither unreasonably distant from nor unreasonably close to the date on
which it was necessary for him to receive the same, or

()] delay on the part of artists, tradesmen or others engaged by the Employer
in executing work not forming part of this Contract, or

(g) reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing or
any of the Work, materials or goods in accordance with these conditions
unless the inspection or test showed that the Work, materials or goods
were not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer’s Representative, or

22



() reason of delay caused by the late supply of goods or materials or in executing
Work for which the Employer or his agents are contractually obliged to
supply or to execute as the case may be, or

(k)  delay in receiving possession of or access to the Site.

10 Management Meetings

10.1 A Contract management meeting shall be held regularly and attended by the
Employer’'s Representative and the Contractor. Its business shall be to review the
plans for the remaining Work. The Employer’s Representative shall record the
business of management meetings and provide copies of the record to those
attending the meeting and the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Employer’'s Representative either at
the management meeting or after the management meeting and stated in writing
to all who attend the meeting.

10.2 Communication between parties shall be effective only when in writing.

11 Defects

11.1 The Employer’'s Representative shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the
Contractor's responsibilities. The Employer's Representative may instruct the
Contractor to search for a defect and to uncover and test any Work that the
Employer's Representative considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the Contractor.
However if there is no defect found, the cost of uncovering and making good shall
be treated as a variation and added to the Contract Price.

11.2 The Employer's Representative shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at Completion, and
is defined in the Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Employer’'s Representative’s notice. If
the Contractor has not corrected a defect within the time specified in the
Employer's Representative’s notice, the Employer's Representative will assess
the cost of having the defect corrected by other parties and such cost shall be
treated as a variation and be deducted from the Contract Price.

12 Bills of Quantities

12.1 The Bills of Quantities shall contain items for the construction, installation, testing
and commissioning of the Work to be done by the Contractor. The Contractor will
be paid for the quantity of the Work done at the rates in the Bills of Quantities for
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12.2

13 Variations

131

13.2

13.3

each item. Items against which no rate is entered by the Tenderer will not be paid
for when executed and shall be deemed covered by the rates for other items in
the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price shall
be a lump sum (which shall be deemed to have been based on the rates in the
Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage.

The Contractor shall provide the Employer’s Representative with a quotation for
carrying out the variations when requested to do so. The Employer’s
Representative shall assess the quotation and shall obtain the necessary
authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities, the rate in the Bill of Quantities shall be used to calculate the value of
the variation. If the nature of the Work in the variation does not correspond with
items in the Bill of Quantities, the quotation by the Contractor shall be in the form
of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’'s Representative may
order the variation and make a change to the Contract Price, which shall be based
on the Employer’'s Representative’s own forecast of the effects of the variation on
the Contractor’s costs.

14 Payment Certificates and Final Account

141

The Contractor shall be paid after each of the following stages of Work
listed here below (subject to re-measurement by the Employer’s
Representative of the Work done in each stage before payment is
made). In case of lump-sum Contracts, the valuation for each stage
shall be based on the quantities so obtained in the re-measurement
and the rates in the Bill of Quantities.

(1) Advance payment (percent of Contract Price,

[after Contract execution] to be inserted by the Employer).

(i) First stage (define stage)

(i) Second stage (define stage)

(iv) Third stage (define stage)

(v) After defects liability period .
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15.

16.

17.

14.2

14.3

14.4

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer's Representative his application for
payment. The Employer's Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
Contractor’s application .The Employer shall pay the Contractor the amounts so
certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer’s Representative with a detailed final
account of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Employer's
Representative shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Employer's Representative
shall issue within 21 days a schedule that states the scope of the corrections or
additions that are necessary. If the final account is still unsatisfactory after it has
been resubmitted, the Employer's Representative shall decide on the amount
payable to the Contractor and issue a Final Payment Certificate. The Employer
shall pay the Contractor the amount so certified within 60 days of the issue of the
Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the Employer’s
Representative’s Certificate by the Employer has been exceeded, the Contractor
shall be entitled to claim simple interest calculated pro-rata on the basis of the
number of days delayed at the Central Bank of Kenya's average base lending rate
prevailing on the first day the payment becomes overdue. The Contractor will be
required to notify the Employer within 15 days of receipt of delayed payments of
his intentions to claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover against,

among other risks, personal injury; loss of or damage to the Works, materials and
plant; and loss of or damage to property.

Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per

cent of the Contract price per day for each day that the actual Completion Date is
later than the Intended Completion Date except in the case of any of the
occurrences listed under clause 9.2. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor’s liabilities.

Completion and Taking Over

17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s

Representative to issue a Certificate of Completion of the Works, upon deciding
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18.

19.

19.3

that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer’'s Representative issuing a Certificate of Completion.

Termination

18.1 The Employer or the Contractor may terminate the Contract if the other party causes

a fundamental breach of the Contract. These fundamental breaches of Contract
shall include, but shall not be limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable
cause or authority from the Employer’'s Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(© a payment certified by the Employer's Representative is not paid by the
Employer to the Contractor within 30 days after the expiry of the payment
periods stated in sub clauses 14.2 and 14.3 hereinabove.

(d) the Employer's Representative gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave

the Site as soon as reasonably possible. The Employer’s Representative shall
immediately thereafter arrange for a meeting for the purpose of taking record of
the Works executed and materials, goods, equipment and temporary buildings on
Site.

Payment Upon Termination

191

19.2

The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all
materials on Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works
under this clause, remove from the Site as and when required within such
reasonable time as the Employer's Representative may in writing specify,any
temporary buildings, plant, machinery, appliances, goods or materials belonging
to him, and in default thereof , the Employer may (without being responsible for
any loss or damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.

Until after completion of the Works under this clause, the Employer shall not be bound by
any other provision of this Contract to make any payment to the Contractor, but upon such
completion as aforesaid and the verification within a reasonable time of the accounts
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20.

21

therefore the Employer’'s Representative shall certify the amount of expenses properly
incurred by the Employer and, if such amount added to the money paid to the Contractor
before such determination exceeds the total amount which would have been payable on
due completion in accordance with this Contract, the difference shall be a debt payable to
the Employer by the Contractor; and if the said amount added to the said money be less
than the said total amount, the difference shall be a debt payable by the Employer to the
Contractor.

Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;

€)) Offer or give or agree to give to any person in the service of the Employer
any gifts or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract with the
Employer or for showing or forbearing to show favour or disfavour to any
person in relation to this or any other contract with the Employer.

(b) Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the Laws of Kenya.

Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration
and final decision of a person to be agreed between the parties.
Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed by the chairman of the Chartered
Institute of Arbitrators, Kenya branch, on the request of the applying

party.
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SECTION V: APPENDIX TO FORM OF AGREEMENT

This Appendix to Form of Agreement forms part of the Agreement.

Item

Data

Time for Completion

3Months,

Priority of Documents

The documents forming the Contract shall be
interpreted in the following order of priority:

the Contract Agreement and Appendix to form
of agreement

the Letter of Acceptance
the Form of Tender

the Conditions of Contract, Part Il - Conditions
of Particular Application

the Conditions of Contract, Part | - General
Conditions of Contract

the Specifications
the Drawings,
the Priced Bill of Quantities

Law of Contract

Laws of the Republic of Kenya

Language

English

Provision of Site

On Commencement Date

Name and Address of Employer

Director General
Kenya Rural Roads Authority
P.O. Box 48151-00100

Nairobi

Authorised Person

General Manager (Maintenance),
Kenya Rural Roads Authority
P.O. Box 48151-00100

NAIROBI

Name and Address of the Engineer

Regional Manager,

Kenya Rural Roads Authority
P. O. Box 477

KAKAMEGA

Name and Address of Engineer’s
Representative

Constituency Roads Officer
(Insert Name of Constituency)
(Insert Name of Region)

Penalty to the Contractor for
Employer paying workers on his
behalf

10% of the amount paid to the workers.

28




Item

Data

Performance Security

Amount

Form

(Refer to guideline Notes)
N/A

Bank Guarantee or Insurance Bond issued by PPOA
approved insurance companies

Requirements of Contractors Design

Not applicable

Programme

= Time of Submission Within 14 days of Commencement Date
= Form of Programme Bar Chart

= Interval Updates As requested by the RM

Liquidated Damages
Amount payable due to failure to
complete

0.01% of Contract Price per Day to a limit of 1% of
Contract Price.

Defects Liability

Refer to guideline Notes

Period of notifying defects

90 days calculated from the date stated in the notice
under sub clause 11.2

Percentage of Retention

Refer to guideline Notes

Maximum Amount of Advance
Payment

Refer to guideline Notes

Form of Guarantee for Advance
Payment

Bank Guarantee

Valuation of Works

Remeasurements with Bills of Quantities

Repayment Schedule for Advance
Payment

33 % instalments from 1% three certificates.

Minimum Amount of Interim Payment

Ksh. .o, (RM to insert figure)

Currency of Payment

Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base
Lending Rate as issued by the Central Bank of Kenya.

Insurance Required/ Not required
Insurance Amount of Cover
= The Works, materials plants | The Contract Price stated in the Agreement

& fees- Contractor’s All risks

+15%-+replacement cost of equipment on site.
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Item Data

= Third party injury to persons | Ksh. ..................... (RM to insert figure)
and damage to property

= Workers compensation As per work injury benefits act 2007 laws of Kenya
(WIBA- workers injury benefits
policy)

Arbitration

= Rules CAP 49 of the Laws of Kenya

= Appointing Authority Chairman Chartered Institute of Arbitrators, Kenya

Branch.
= Place of Arbitration Kenya Rural Roads Authority, Headquarters
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SECTION VI: STANDARD FORMS
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FORM OF TENDER

TO: Regional Manager,
Kenya Rural Roads Authority
P. O. Box 477
KAKAMEGA Date ..o

Routine Maintenance of EMARUKU - MUSHIKONGOLO Road.
Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above Works, We, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of

Kshs. [Amount in figures]Kenya

Shillings

[Amount in words]

2. We undertake, if our Tender is accepted, to commence the Works on the commencement date
and to complete the whole of the Works comprised in the Contract within the time stated in the
Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed this Tender together with your

written acceptance thereof, shall constitute a binding Contract between us.
4, We understand that you are not bound to accept the lowest or any Tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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FORM OF TENDER SECURITY

WHEREAS ... e e e (hereinafter called “the Tenderer”) has submitted a
Tenderdated ............ccceeeviiininnns for the Rehabilitation/Spot Improvement of

........................ (Name of Contract)

KNOW ALL PEOPLE by these presents that WE .................c.cceeen. having our registered office at
.................. (hereinafter called “the Bank”), are bound unto .................................(hereinafter called
“the Employer”) in the sum of Kshs............................ for which payment well and truly to be made to

the said Employer, the Bank binds itself, its successors and assigns by these presents sealed with the
Common Seal of the said Bank this ................ Dayof ......... 20,

THE CONDITIONS of this obligation are:

1. If after Tender opening the Tenderer withdraws his Tender during the period of Tender validity
specified in the Instructions to Tenderers
Or

2. If the Tenderer, having been notified of the acceptance of his Tender by the Employer during the

Period of Tender validity:

€) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions
to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him, owing to the occurrence of
one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the Period of Tender
validity, and any demand in respect thereof should reach the Bank not later than the said date.

[Date [Signature of the Bank]

[Witness] [Seal]
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE

Please fill in block letters.

Full name of Tenderer;

Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has
been appointed below);

Telephone number (s) of Tenderer;

Facsimile of Tenderer;

Name of Tenderer’s representative to be contacted on matters of the Tender during the Tender
period;

Details of Tenderer's nominated agent (if any) to receive Tender notices (name, address,
telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The Tenderer

shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) whichever
applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.
Part 1 — General

BUSINESS NAMIE ..t e e e e e e e e e e et e et et e e eaeeanaas

Location of business premises; Country/TOWN.....ovivie i
PIOtNO. ..o Street/Road ..........cccooeeevvieinninnnn.

Postal Address........ccovvevviv v, TelNO...cii e,
NALUrE Of BUSINESS. .. ..t e e e e e e e e e
Current Trade Licensee NO...........cccovevenene. Expiring date.............c.ccceenene.
Maximum value of business which you can handle at any time: Kshs ............
NamMeE Of YOUr BaNKEIS. .. ... e e e e e e e e e e e e aneens

BraNCR ...
Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality — Citizenship Details Shares

Part 2(c) — Registered Company:

Private of pUBIIC. ...
State the nominal and issued capital of the Company-

NOMINAI KSNS... e e e e
ISSUB KSNS ... ..t e e e e e
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

36



Part 2(d) — Interest in the Firm:
Is there any person / personsin ............... oovueee. (Name of Employer) who
has interest in this firm? Yes/NoO..................c..ooee. (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (Date)

* Attach proof of citizenship
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SCHEDULE OF LABOUR: - BASIC RATES

(Reference: Clause 4 of Conditions of Particular Application)

LABOUR UNIT RATES
CATEGORY (MONTH/SHIFT/HOUR)

Categories to be generally in accordance with those used by the Kenya Building Construction and
Engineering and Allied Trades Workers’ Union.

| certify that the above information is correct.

(Title) (Signature) (Date)
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CERTIFICATE OF TENDERER’S VISIT TO SITE
This is to certify that

N2 L0 0=

Being the authorized representative/Agent of [Name of Tenderer]

participated in the organized inspection visit of the site of the works for the (participated in the
organised inspection visit of the site of the work on EMARUKU - MUSHIKONGOLO Road.

heldon ... dayof....cooiiiiiiiiis 20 i

S o 1=
(Employer’s Representative)

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his

representative who is authorised to receive on his behalf correspondence in connection with the Tender.

(Name of Tenderer's Representative in block letters)

(Address of Tenderer's Representative)

(Signature of Tenderer's Representative)
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KEY PERSONNEL

DESIGNATION NAME NATIONALITY SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE

Headquarters:

1. Managing Director

2.

3.

4.

5.

etc.

Site Office:

1. Site Supervisor

2.

3.

4.

5.

6

| certify that the above information is correct.

......... ( T|t|e) (S|gnature) (Date)
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SCHEDULE OF THE PROPOSED APPROPRIATE

EQUIPMENT.

Mandatory minimum number of equipment required by the Employer for the execution of
the project that the bidder must make available for the Contract

Item Equipment Details Minimum No of No. of
No. Number Equipment equipment
Required Owned by to be
the Bidder hired
1 Pedestrian Roller — Man walk 1
behind
2 Double drum vibrating pedestrian 1 1
roller(3Tons)
3 Self-propelled single drum 1
vibrating (10Tons)
4 Mobile concrete mixers 1
5 Excavator/loader 1
6 Concrete vibrators 1
7 Tippers payload 7 — 10 tonnes 2
8 Flat bed lorries 1
9 Water tankers (10,000 litres 1

capacity)

The Bidder must attach certified copies of log books or lease agreement of the following

| certify that the above information is correct.

(Title)

(Signature)
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN THE
PREVIOUS YEARS

DESCRIPTION OF WORKS TOTAL VALUE OF CONTRACT YEAR
AND CLIENT WORKS (KSHS) PERIOD COMPLETED
(YEARS)

The Bidder must attach evidence of previous works carried out in the last five years.
| certify that the above Civil Works were successfully carried out and completed by ourselves.

(Title) (Signature) (Date)
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SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF WORK
AND CLIENT

CONTRACT
PERIOD

DATE OF
COMMEN-
CEMENT

DATE OF
COMPLETION

TOTAL
VALUE OF
WORKS
(KSHS.)

%
COMPLETE
D TODATE

| certify that the above Civil Works are being carried out by ourselves and that the above information is

correct.

(Title)

(Signature)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements,

auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash

in hand, lines of credit etc. List below and attach copies of supporting documents

3. Name, address , telephone, telex, fax numbers of the Tenderer's Bankers who may

provide reference if contacted by the Employer.

4. Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES)

CAUSE OF DISPUTE

AMOUNT
INVOLVED (KSHS)

| certify that the above information is correct.

Signature
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FRAUD & CORRUPTION
1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the Employer
may, after giving 14 days notice to the Contractor, terminate the Contractor's employment under

the Contract and expel him from the Site.

2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee

shall be removed.
3 For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of
value to influence improperly the actions of another party;

(i) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

(i)  “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,

any party or the property of the party to influence improperly the actions of a party.
4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to the
detriment of the Employer, in particular no collusive practice took place nor will take place, and
The bidding proceedings, contract award, and execution have not and will not be subject to any
corrupt practice as defined in the United Nations Convention to combat corruption dated 31 October
2003.
Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social standards

and regulations.

I, the undersigned, [............. ] acting as the duly authorized representative of [................ 1,

With respect to the submission of a bid for [......... ] in accordance with the invitation to tender
NO[...ovovnennns ],  undertake to comply, and ensure that our subcontractors, if any, comply with
international environmental and labour standards consistent with applicable law and
regulations in the country of implementation of the Project, including the fundamental
conventions of the International Labour Organisation (ILO) and international environmental

treaties
In addition, | also undertake to adopt any environmental and social risk mitigation measures

as defined in the environmental and social management plan or the notice of environmental

and social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORM OF TENDER SECURING DECLARATION
(To be filled only by Disadvantaged Groups)

(The Bidder shall complete this Form in accordance with the instructions indicated)

Date of Bid SUDMISSION.......oiii e,

Te

(6 L] 1 o T

We, the undersigned, declare that:

1.

2.

We understand that, according to your conditions, Tenders must be supported by a Tender-
Securing Declaration.
We accept that we will automatically be suspended from being eligible for tendering in any
contract with the Procuring Entity for the period of time of............... starting on...............
as determined by the Authority if we are in breach of our obligation(s) under the tender
conditions, because we:
(a) have withdrawn our Tender during the period of Tender validity specified in the Form of
Tender;
(b)do not accept the Procuring Entity’s corrections of arithmetic errors in accordance with
the Instructions to Tenderers; or
(c) having been notified of the acceptance of our bid by the Procuring Entity during the
period of bid validity;

(i) fail or refuse to sign Contract Agreement, if required, or

(ii) fail or refuse to furnish the Performance Security, in accordance with the ITT.
We understand this Bid Securing Declaration shall expire if we are not the successful
Tenderer, upon the earlier of

(i) our receipt of your notification to us of the name of the successful Tenderer; or

(i) twenty-eight (28) days after the expiration of our bid validity period.
We understand that if we are a joint venture, the Tender Securing Declaration must be in
the name of the Joint venture that submits the bid and if the Joint Venture has not been
legally constituted at the time of bidding, the Tender Securing Declaration shall be in the
names of all future partners as named in the letter of intent.

SIgNEd: ... in the capacity

I = = (complete name of
person signing this form)

Duly authorized to sign the Tender for and on behalf of:

.................................................................................................................... (comple
te name of Tenderer)

Dated on day of ,

48



FORM OF AGREEMENT

THIS AGREEMENT is made on the ............ day of ..., 2017 between the Kenya Rural
Roads Authority, of P.O. BOX 48151 - 00100, Nairobi, Kenya hereinafter called the “Employer “of
the one part and hereinafter

called the “Contractor” of the other part.

WHEREAS the Employer is desirous that certain works should be executed, viz:

And has accepted a Bid by the Contractor to execute, complete and maintain such works NOW THIS
AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this Agreement,
viz.:

The said BID dated
- Conditions of Contract; Parts | and |
- The Standard and Special Specifications;
- Priced Bill of Quantities;
- Letter of Acceptance;
- Form of Tender
- Drawings;
- Appendix to the Form of Agreement
- Schedule Of Supplementary Information
- Other Documents/Materials/Conditions agreed and documented.

All aforesaid documents are hereinafter referred to as “The Contract”.

In consideration of the payment to be made by the Employer to the Contractor, the Contractor
covenants with the Employer to execute and complete the Works in conformity with the provisions of the
Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution, completion and
maintenance of the Works at the Contract Price or such other sum as may become payable under the
Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be hereto
affixed (or have hereunto set their respective hands and seals) on the day and year first above written.

SIGNED AND DELIVERED

SIgNAtUIe: ..o
Region:Kakamega

(Regional Manager,Kenya Rural Roads Authority)
(For and on behalf of the said Employer.)
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SECTION VII: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES

ROUTINE MAINTENANCE - SPECIFICATIONS
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SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS

Standard Specification

Whenever reference is made to “The Engineer” in the specification, it shall be
construed to be synonymous with “Employer’s duly authorised Representative” as
referred to in the Conditions of Contract.
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SECTION 01 : PRELIMINARY AND GENERAL ITEMS
Scope:

This section refers to those items that are needed at the start and end of the Works or
are provisional items applicable for the duration of the Works.

01-40- 001: Mobilisation and Establishment of Site

The Contractor shall provide all equipment, tools, material and temporary stores
required to carry out the required Works.

The Contractor shall ensure that all possible means of protection are given to the staff
at all times. Such protection shall include provision of high visibility clothing or vests for
the workforce, in potentially dangerous locations. The Contractor shall also maintain
first aid kits with items included on the advice of the local Medical Officer, or as
directed by the Engineer.

Measurement and Payment

No separate payment shall be made for this item. The Contractor shall include the
costs in the other rates for other measured items.

01-40-002 Clearance on Completion

On Completion of the Works, all temporary stores, equipment, signs and tools shall be
removed from the site, and the Site left in good order to the satisfaction of the
Engineer.

Measurement and Payment

The Lump Sum payment shall be made upon the approval of the Engineer that the
Clearance has been satisfactorily carried out.

01-40-006  Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be
properly positioned well in advance so that all traffic is well and safely accommodated

for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and
located in positions where they are visible to road users.

Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control
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The Engineer shall check regularly that traffic control measures are satisfactory.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that
adequate Traffic Control is in place

01-40-007 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable
distance from all work locations, for the duration of the Works.

Quiality Control

The Engineer shall check regularly that adequate supplies of water are available
throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that
adequate supplies have been provided.

SECTION 04: ROADSIDE CLEARANCE

Scope

This section covers all routine maintenance works within the road reserve and includes
items such as bush clearing, pruning of tree branches, grass cutting, and removal of
litter and any other debris.

04-50-002: Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a
girth of not more than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width
limits shall be as instructed by the Engineer. All cut grass shall be removed from the
carriageway, side drains, mitre drains and inlets and outlet drains of structures/culverts
and deposited in approved spoil dumps

EA Burning of the grass shall not be allowed and care shall be taken not to
damage roadside fixtures such as signs and marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be
instructed by the Engineer.

Work Method
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The Contractor shall use Labour to carry out this item of work.
Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free
of grass after the operation.

Measurement: m?

The measurement shall be area of grass cut, based on the standard width and
measured length of clearing.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental

costs required to carry out the work.

04-50-003 Bush Clearing - heavy

04-50-004 Bush Clearing - light

04-50-005 Pruning Tree Branches

This activity involves the removal of small trees, shrubs and bushes all including their
root systems, In addition, the Engineer may order the trimming of branches of large
trees to improve visibility. The width limits shall be as instructed by the Engineer.

The cut material shall be collected into heaps away from the side drains and where it
shall not block or interfere with visibility.

The burning of cut bush and removed trees or branches shall not be allowed.
Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The width for bush clearing shall be measured at 50-m intervals and shall be free of
trees or bushes.

Measurement Unit: m?

The measurement shall be the area cleared according to the specified widths and
measured length of clearance.

Payment

The unit rate shall be the full compensation, for labour, materials, tools, and incidental
costs required to carry out the work.
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04-50-008: Clearing of Obstructions

This activity shall involve the following tasks:-
Inspection of the road section(s) regularly
Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and
broken signs away from the road, side drains, mitre drains and other drains, inlets
and outlets of drifts, culverts and other structures and the safe disposal thereof
outside the road formation width.
Removal of dead animals’ carcasses away for the carriageway and disposing of
them as directed by the Engineer. Liaison with the Police may be necessary.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control
The road section shall be free of any obstruction.
Measurement Unit: Provisional Sum

The measurement for this item shall be a Provisional Sum paid as necessary on a
Dayworks basis.

Payment

The unit rate shall be the full compensation for the provision of labour, tools and
incidental costs necessary to carry out the tasks.

SECTION 05: EARTHWORKS

05-70- 001: Grassing

This activity involves the protection / repair of erosion on embankment slopes, cut
faces, shoulders, and side slopes by filling with suitable soils and compacting using

appropriate tamping tools as instructed by the Engineer.

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The
Contractor shall care for and water the grass until it is firmly established.

Work Method
The Contractor shall use Labour to carry out this item of work.

Quality Control
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The width of the slope shall be measured at 50m intervals and shall have maximum
tolerances of + /- 100mm.
The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit m2

The unit of measurement shall be area calculated as the net area, measured on the
slope.

Payment
The unit rate shall be full compensation, for labour, materials, tools, and incidental

costs required to carry out the work.

SECTION 08: CULVERT AND DRAINAGE WORKS

Scope:

This section covers all routine maintenance of the drainage system including the
cleaning or desilting of the side drains, mitre drains, catch water drains, culverts, inlets
and outlets, and scour checks.

08-50-002 Ditch Cleaning (Manual) - Partially Silted
08-50-003 - Fully Silted

i. Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.
All deposited material, debris, and vegetation shall be removed and the drain shaped
to the original cross-section and left in a free-draining condition. Suitable material may
be used to fill depressions and potholes on the carriageway. All debris and other
unsuitable material removed from the side drains shall be disposed of well clear of the
drainage system in approved spoil dumps where it will not cause any obstruction or be
washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset
of the rains or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control
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Appropriate drain templates shall be used to check and control the dimensions of
the drains.

The longitudinal profile of the drains shall be checked using boning rods, to ensure
free flow.

Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified
cross-section.

Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required
to carry out the work.

i.  Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-
excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped
to the original cross-section and left in a free-draining condition. Suitable material may
be used to fill depressions and potholes on the carriageway. All debris and other
unsuitable material removed from the side drains shall be disposed of well clear of the
drainage system in approved spoil dumps where it will not cause any obstruction or be
washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as
directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

Appropriate drain templates shall be used to check and control the dimensions of
the drains.

The longitudinal profile of the drains shall be checked using boning rods, to ensure
free flow.

Measurement Unit: m?3

The measurement shall be the volume of drain re-excavated or re-shaped to the
specified cross-section.
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Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required
to carry out the work.

08- 60 - 001/2/3/4/5: Culverts Cleaning (Partially blocked)

08 - 60 - 001 300mm dia;

08 - 60 - 002 450mm dia;

08 - 60 - 003 600mm dia;

08 - 60 - 004 900mm dia;

08 - 60 - 005 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels,
the outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed,
silt and any obstruction to ensure free passage of water at all times. The debris shall
be deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the
outlet drain shall be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be
reported to the Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quiality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required
to carry out the work.
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08- 60 - 006/7/8/9/10 : Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;

08 - 60 - 007 450mm dia;

08 - 60 - 008 600mm dia;

08 - 60 - 009 900mm dia;

08 - 60 - 010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels,
the outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed,
silt and any obstruction to ensure free passage of water at all times. The debris shall
be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the
outlet drain shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be
reported to the Engineer.

This activity should be carried out before the onset of the rains, or as directed by the
Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work.

Quiality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required
to carry out the work.

08- 70- 001: Head Wall Repair - Masonry

This activity involves the repairs to damaged head walls and wing walls built in
masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or
missing stone re-secured or replaced. Damaged pointing shall be repaired with cement
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mortar 1:4 and finished flush with the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The stability of the walls and the pointing shall be to the satisfaction of the
Engineer.

Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental
costs required to carry out the work.

08-70-002 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wingwalls, and to
inlet/outlet concrete aprons. Concrete walls shall be inspected and repair works
carried out as instructed by the Engineer to include breaking out and replacement of
damaged concrete with similar material, and the rendering of open texture areas with
cement mortar 1:4. Broken wall sections shall be re-built in 20/20 (1:2:4) concrete
within formwork erected on the correct lines and levels in accordance with the
Standard Drawings. Areas of new concrete and mortar shall be protected from direct
sunlight and kept moist for 3 days.

Quiality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.
Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs
required to carry out the work.
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08 - 70 - 008: Scour Check Repair - masonry
08 - 70 - 009: Scour Check Repair - wooden
08 - 70 - 010: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or
concrete. The construction details shall be shown in the Drawings or as instructed by
the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the

Engineer, which shall include replacement of missing or broken stonework and stakes;
and the repair of damaged concrete, to the original lines, levels, and Specifications.

Work Method

The Contractor shall use Labour to carry out this item work.

Quiality Control
EB

The sizes of the stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.
Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental
costs required for carrying out the work.

08- 70- 011 Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and
access drifts. The stone pitching shall be inspected and repairs carried out as directed
by the Engineer, including the replacement and re-bedding of missing or loose stones;
the repair of mortar jointing: and the cleaning out of weepholes, as required. All work
shall be to the lines and levels of the original construction with new stonework and
mortar being flush with the adjacent materials.

Work Method

The Contractor shall use Labour to carry out this work

Quiality Control

The work shall be carried out to the satisfaction of the Engineer.
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Measurement Unit: m?

The measurement shall be the net surface area of the repairs.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental
costs required to carry out the work.

08- 80- 004 Drift Maintenance — desilting

This activity involves the removal of debris, silt and any vegetation from drifts and
causeways. The debris shall be deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quiality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?3

The measurement shall be the volume of debris or silt removed calculated as the
product of length , width and measured depth of the affected section of drift.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required
to carry out the work.

08-80-005 Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or
broken concrete, cutting back damaged areas to sound surfaces and repairing with
concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer.
Holes and voids shall be cleared of debris, loose material and dust, and shall be well
watered before the new concrete is placed. The new concrete shall be firmly rammed
against the existing surfaces and finished flush with the surrounding materials. The
surface of the repair shall be protected from direct sunlight and kept moist for 3 days.
Concrete shall be Class 20/20 unless otherwise directed by the Engineer.

Quality Control
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The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m®

The measurement shall be the volume of concrete used for the repair.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental
costs required to carry out the work.

SECTION 10: CARRIAGEWAY REPAIR WORKS (GRAVEL)

Scope:

This section covers all routine maintenance works on the gravel carriageway and
includes items such as pothole patching, and reshaping of the carriageway, using
labour.

10- 50- 006 Light Manual Reshaping (Potholes, Ruts and Gullies)
Description:

This activity involves the removal of all unsuitable/degraded material from the pothole,
rut or gully until firm ground is reached, and filling with approved material and ensuring
that the area is free draining.

For earth roads material from the side drains may be used.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along
the road for this purpose.

The fill material shall be watered, mixed and compacted using suitable tampers to a
finished level 25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the
Engineer.

Work Method
The Contractor shall use Labour to carry out this work
Quality Control
The quality of fill material shall be approved by the Engineer
The minimum compaction to be applied shall be such that no rammer imprint on the

surface shall be seen.

Measurement Unit: m
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The measurement shall be total volume of materials used for the repairs.
Payment

The unit rate shall include full compensation for labour, tools, materials, and incidental
costs necessary to carry out the work.

10- 50- 009: Light Manual Reshaping (Grub edge and Reshape Carriageway)
Description:

This activity involves trimming the edge of the carriageway, grubbing grass from the
carriageway and reshaping of the camber of the road to the original standard and
shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum
height of 50mm.

For earth roads materials from the side drains may be used to reshape the
carriageway. Where additional suitable material is required to reinstate the camber to

the required shape, this material shall be obtained from approved sources nearest to
the final deposition area.

Work Method

The Contractor shall apply Labour methods to carry out this item.

Quiality Control

The width of the carriageway including the shoulders shall be checked at 100m
intervals with tolerance of +50mm or -20mm

The camber shall be checked using camber board at 50m intervals and shall have a
tolerance of +/- 1%

Measurement Unit: m?

The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs
required for carrying out the work.
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] 0.14 {+L18 0.27 .28 .36 .54
frmin} 0.3%4 .45 LIX 3 1 38 1) u.d4s .68
4 e = o a . -
h 0.24 1.33 .42 0.38 0.51 069
i - - - E E =
Concrete Volume in {m3/m) Yolumne in (m3/m)

Class 15/20

0.24 | 024 [ 0.24

020 | 037 | nsa

Application | -Fair subgrade condition
~Overfill = 75% of the pipe
diameter
~Seasonal water flow only

Remarks Material for baclvfoverfill shall

be
approved by the Engineer

-I'nlr to poar subgrade condition

~Overfill =
diameter
~Scasonal water {low only

75%a af the pipe

Material for bacls/uverfill shall

be
appruved by the Engineer
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Diameter 450 6040 9060 450 GO0 o400
() (mm) { i) {ram) () {maes) {xman}

i 0.15 0.20 0.20 .15 1L20 .24
b 0.10 0.15 0.15 .30 015 015

c 0.86 1.12 1.48 0.86 1,12 1.4%
d .56 072 1.08 0.56 &2 1.08
[ .42 .54 .81 046 .52 0.78
E(min) 0.23 0.3 .45 ¢.15 015 0.15
A 4 & £ 015 o135 0.1%
b 052 0.69 0.96 0.81 1.02 1.38

i . _ if 0.28 0.35 .45

Cnacrete Yolume in (m3/m) Yolume in {m3/m)

Class 15/20 026 | nar | on 0.37 a.61 | 0.2

Application

=Fair subgrade condition
-Overbill = 75% of the pipe
dinimeter

-Seasonul waler low only

Remarks

-Fair to poor subgrade conaition
O verfill == 75% of the pipe
diameter

-Seasonal water flow only

Material for back/overfill shall
be
approved by the Engineer

Material for bacld/overfill shall
be
appraved by the Lnginecer
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DUANTITIES TABLLE
Yy Exenvatien(m3) Srone magoncy | S
LCross section DINIENSONS (m3) Groufvd siane

A B C D LD pitching{md)
400D | 1800| 600 | 1800] 4200 "5 1.30 21.95

A e e i
G000} 1800 | 6y | 1800|4240 10.00 1.60 30.15
4000 —L_-c_ 40 wm.._._“__— anhi .0 L.x0 £8.30

B
6000| 1400| 400 ::5_ 2600 9.00 1,50 25.50
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NOTIIS

1. The wording of the project sign board and the loeation to be as directed by the Engineer.

2. Maievials to be used for fabrication of sipgnboard shall be pressure impregnated treated softwood timber
3. Wuarding boarcd posis 10 be attached to the posts with galvanised nails

4. Froject bpard posls and struts to be embedded in concrere chass Z020(0:2:4)
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PREAMBLE TO BILLS OF QUANTITIES

1.

The Bills of Quantities form part of the Contract Documents and are to be read in
conjunction with the Instructions to Tenderers and these Documents.

The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive
value of the work described under the several items including all costs and expenses
which may be required in and for the execution of the work described and for the
Contractor’s overheads and profits. The rates shall be VAT exclusive but include all
other taxes, levies and fees applicable. The rates shall be based on the Works being
carried out in accordance with the R2000 Strategy of using optimum labour resources.

Each item in the Bills of Quantities contains only a brief description of the required
work. Fuller details and descriptions of the work to be done, the materials to be used,
the standards of workmanship, methods of measurement and payment are to be found
in the various sections of the Specifications and on the Drawings.

The Quantities set out in the Bills of Quantities are estimated and represent
substantially the work to be carried out. There is no guarantee that the Contractor will
be required to carry out all the quantity of work indicated under any one particular item
or group of items in the Bills of Quantities. The basis of payment shall be the
Contractor’s rates and the quantities of measured work done in fulfilment of the
obligations under the Contract.

Work shall be carried out under Dayworks items only at the direction, and with the
approval, of the Engineer. The Contractor shall enter rates in the Dayworks Schedule
of Rates, which shall reflect the realistic costs, including overheads and profit, of each
item. If, in the opinion of the Engineer, a rate is unreasonably high or low, the
Contractor may be required to amend the rate to the satisfaction of the Engineer.
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BILLS OF QUANTITIES

( AS GENERATED FROM RMS)
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RoadCode U_(G92862
Structure: WP COST KSHS. 3,129,828.65
Package: KERRA/011/39/KAK/220 10% CRC EMARUKU - MUSHIKONGOLO/2-45-17|18-220

Contractor 0
Bill of Quantities Page: 1
Summary Project:
Amount
Item No. Description (KShs)

4 | SITE CLEARANCE -

8 | CULVERT AND DRAINAGE WORKS -

10 | GRADING AND GRAVELLING WORKS -

22 | DAYWORKS -

Sub Total -

VAT @ 16 % -

Total -

Contingencies ( @ 0 %) -

Carried to page on the form of Tender
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Road
Code

U_G92862

Section Name

EMARUKU -

MUSHIKONGOLO
Package: KERRA/011/39/KAK/220 10% CRC EMARUKU - MUSHIKONGOLO/2-45-17|18-220

Contractor

Bill of Quantities Page: 5

Bill No.22 | DAYWORKS Project:
Unit Bid Amount

Item No. Description Units | Quantity | Rate(Ksh) | KSh

22-63-009 | Crawler Tractor (e.g. D6) : 140 - 160 HP EH 20

Total Carried Forward to Summary:
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Road
Code

U_G92862

Section Name

EMARUKU -

MUSHIKONGOLO
Package: KERRA/011/39/KAK/220 10% CRC EMARUKU - MUSHIKONGOLO/2-45-17|18-220

Contractor
Bill of Quantities Page: 4
Bill N0.10 | GRADING AND GRAVELLING WORKS Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh
Heavy grading with watering and
10-50-002 | compaction instructed by the Engineer M3 11200
Provide gravel wearing course-
excavation,free haul, spread, water and
10-60-001 | compact gravel to specifications M3 1241.5

Total Carried Forward to Summary:
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Road

EMARUKU -

Code U_(G92862 Section Name MUSHIKONGOLO
Package: KERRA/011/39/KAK/220 10% CRC EMARUKU - MUSHIKONGOLO/2-45-17|18-220
Contractor 0
Bill of Quantities Page: 3
Bill No.8 | CULVERT AND DRAINAGE WORKS Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh
08-60-008 | Culvert Cleaning- Fully Blocked - 600mm | MT 21

Total Carried Forward to Summary:
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Road EMARUKU -

Code U_(G92862 Section Name MUSHIKONGOLO
Package: KERRA/011/39/KAK/220 10% CRC EMARUKU - MUSHIKONGOLO/2-45-17|18-220
Contractor 0
Bill of Quantities Page: 2
Bill No.4 | SITE CLEARANCE Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh
04-50-003 | Heavy Bush Clearing M2 1000 -

Total Carried Forward to
Summary:
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