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1.2

1.3

1.4

1.6

SECTION [: INVITATION FOR TENDERS

Tender reference No. KeRRA/011/39/HB/MBT/GOKD/20|21-024

Spot Improvement of Kipasi Centre — Waiga - Nyamaji - Kisaka -Ndhuru -Got
Retang -Corner T JN (Uncl030) Road

The Kenya Rural Roads Authority (KeRRA) invites sealed tenders for the
Improvement of Kipasi Centre - Waiga - Nyamaji — Kisaka -Ndhuru -Got Retang -
Corner T JN (Uncl030) (Uncl030) Road

Interested eligible candidates may obtain further information and inspect
tender documents at the Regional Procurement Office, Kenya Rural
Roads Authority, P.O. Box 550 — 40300 Homabay during normal working
hours from 8.00 am — 5.00 pm.

A complete set of tender documents may be obtained by interested
candidates upon payment of a non-refundable fees of Kshs. 1,000/= (Kenya
Shillings One Thousand Only) Bankers Cheque payable to Kenya Rural
Roads Authority OR be obtained from KeRRA website www.kerra.go.ke

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings
and shall remain valid for 120 days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes
marked with Tender name and reference number and deposited in the
Tender Box at KERRA Homabay Regional Manager’s Office — Homabay to
be addressed to: -

The Regional Manager

KeRRA — Homabay Region

P.O. Box 550 — 40300

HOMABAY, KENYA.

So as to be received on or before as advertised

Tenders will be opened immediately thereafter in the presence of the
Candidates or their representatives who choose to attend at Deputy
Director’s KeRRA Office, in Homabay.
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1.2

1.3

1.4

INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The
successful Tenderer will be expected to complete the Works by the Intended
Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with their
tenders, unless otherwise stated:

@ Copies of certificate of registration, and principal place of business;

(b)  total monetary value of construction work performed for each of the
last 2 years;

(©) experience in works of a similar nature and size for each of the last 2
years, and clients who may be contacted for further information on
these contracts;

(d) major items of construction equipment owned; or to be used

(e) gualifications and experience of key site management and technical
personnel proposed for the Contract;

() reports on the financial standing of the Tenderer, such as profit and
loss statements and auditor’s reports or bank statements for the last
three months;

(9) Registration with National Construction Authority for the applicable
class valid at the date of tender of submission and practicing certificate

(h) Certified Certificate of Incorporation

(1 VAT Registration Certificate

()] Valid current Tax compliance certificate

(k) PIN registration certificate

)] current litigation information

(m)  Attach certified (by commissioner for oaths) copy of CR12 complete
with copies of all Directors’ National identity cards.

(n)  Serialisation of all pages

(0) Authority for Employer (Deputy Director KeERRA Homa Bay) to seek
references from Tenderer’'s Bankers dated not earlier than the date of tender
notice.

(p) Submission of unclear or illegible documents/ attachments will lead to
automatic disqualification

Q) Fill-in all the schedules provided with this tender document; attachments
serve to support the schedules.

(n A Certified copy of valid road works AGPO certificate for Y,W,PWD category

The Tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible or
liable for those costs.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to
visit and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into

5
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1.6

1.7

1.8.

a contract for construction of the Works. The costs of visiting the Site shall be
at the Tenderer’'s own expense.

The procurement entity’s employees, committee members, board members
and their relative (spouse and children) are not eligible to participate in the
tender.

The price to be charged for the tender document shall not exceed
Kshs.1,000/=

The procuring entity shall allow the tenderer to review the tender document
free of charge before purchase.

The estimated budget for these works is Kshs. 4,000,000.00



2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents
listed here below and any addenda issued in accordance with clause
2.4 herebelow:-

(@) These instructions to Tenderers

(b) Form of Tender

(©) Conditions of Contract and Appendix to Form of Agreement

(d) Specifications

(e) Drawings

® Bills of Quantities

(9) Other materials required to be filled and submitted in
accordance with these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the
tender documents. Failure to furnish all information required by the tender
documents may result in rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may
notify the Employer in writing or by cable, telex or facsimile at the address
indicated in the letter of invitation to tender. The Employer will respond to any
request for clarification received earlier than seven [7] days prior to the
deadline for submission of tenders. Copies of the Employer’s response will be
forwarded to all persons issued with tendering documents, including a
description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall
be part of the tendering documents and shall be communicated in writing or
by cable, telex or facsimile to all Tenderers. Prospective Tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum
into account in preparing their tenders, the Employer shall extend, as
necessary, the deadline for submission of tenders in accordance with clause
4.2 herebelow.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in
English Language.

The tender submitted by the Tenderer shall comprise the following:-



3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

(@) The Tender;
(b) Priced Bill of Quantities for lump-sum Contracts

(©) Any other materials required to be completed and submitted by
Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items for which no rate or price is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the other rates and prices in the Bill of Quantities. All duties, taxes and other
levies payable by the Contractor under the Contract, as of 30 days prior to the
deadline for submission of tenders, shall be included in the tender price
submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any
adjustment during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Twenty (120) days from the
date of submission. However in exceptional circumstances, the Employer
may request that the Tenderers extend the period of validity for a specified
additional period. The request and the Tenderers’ responses shall be made in
writing.

The Tenderer shall prepare one original of the documents comprising the
tender documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorised to sign on behalf of the Tenderer. All
pages of the tender where alterations or additions have been made shall be
initialed by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by
the procuring entity not later than 7 days prior to the deadline for submission
of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 7 days of receiving the request to enable the tenderer to make timely
submission of its tender.



Submission of Tenders

4.1
(@)

[b]

[c]

4.2

4.3

4.4

4.5

The tender duly filled and sealed in an envelope shall;-
be addressed to the Employer at the address provided in the invitation
to tender;

bear the name and identification number of the Contract as defined in the
invitation to tender; and

provide a warning not to open before the specified time and date for tender
opening.

Tenders shall be delivered to the Employer at the address specified above
not later than the time and date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are
specifically required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails
to comply with this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be returned to
the tenderer un-opened.

The Employer may extend the deadline for submission of tenders by issuing
an amendment in accordance with sub-clause 2.5 in which case all rights and
obligations of the Employer and the Tenderers previously subject to the
original deadline will then be subject to the new deadline.



5.

Tender Opening and Evaluation

5.1

5.2

5.3

The tenders will be opened in the presence of the Tenderers’ representatives
who choose to attend at the time and in the place specified in the invitation to
tender.

The Tenderers’ names, the total amount of each tender and such other
details as may be considered appropriate, will be announced at the opening
by the Employer . Minutes of the tender opening, including the information
disclosed to those present will also be prepared by the Employer.

Information relating to the examination, clarification, evaluation and
comparison of tenders and recommendations for the award of the Contract
shall not be disclosed to Tenderers or any other persons not officially
concerned with such process until the award to the successful Tenderer has
been announced. Any effort by a Tenderer to

10



5.4

5.5

5.6

5.7

5.8

influence the Employer’s officials, processing of tenders or award decisions
may result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(@)

(b)

(©)

(d)

)

(f)

where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit rate
as quoted will prevail, unless in the opinion of the Employer's
representative, there is an obvious typographical error, in which case
the adjustment will be made to the entry containing that error.

In the event of a discrepancy between the tender amount as stated in
the Form of Tender and the corrected tender figure in the main
summary of the Bill of Quantities/Quotation, the amount as stated in
the Form of Tender shall prevail.

The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum
as a percentage of the Corrected Builder's Work (i.e. corrected tender
sum less P.C. and Provisional Sums).

The Error Correction Factor shall be applied to all Builder's Work (as a
rebate or addition as the case may be) for the purposes of valuations
for Interim Certificates and valuation of variations.

The amount stated in the tender will be adjusted in accordance with
the above procedure for the correction of errors and with concurrence
of the Tenderer, shall be considered as binding upon the Tenderer. If
the Tenderer does not accept the corrected amount, the tender may be
rejected and the Tender Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of
the validity period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 25%
of the original contract price.

Price variation requests shall be processed by the procuring entity within 30
days of receiving the request.

11



6.

5.9

5.10

Award

6.1

6.2

6.3

6.4

To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may request [in writing] any Tenderer for
clarification of the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or facsimile
but no change in the tender price or substance of the tender shall be sought,
offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is
awarded. Any effort by the Tenderer to influence the Employer or his
employees in his decision on tender evaluation, tender comparison or
Contract award may result in the rejection of the tender.

of Contract

The award of the Contract will be made to the Tenderer who has offered the
lowest evaluated tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves
the right to accept or reject any tender and to cancel the tendering process
and reject all tenders at any time prior to the award of Contract without
thereby incurring any liability to the affected Tenderer or Tenderers or any
obligation to inform the affected Tenderer or Tenderers of the grounds for the
action.

The Tenderer whose tender has been accepted will be notified of the award
prior to expiration of the tender validity period in writing or by cable, telex or
facsimile. This notification (hereinafter and in all Contract documents called
the “Letter of Acceptance”) will state the sum [hereinafter and in all Contract
documents called the “Contract Price” which the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract. The contract shall
be formed on the parties signing the contract. At the same time the other
tenderers shall be informed that their tenders have not been successful.

The Contract Agreement will incorporate all agreements between the
Employer and the successful Tenderer. It will be signed by the Employer and
sent to the successful Tenderer, within 30 days following the notification of
award. Within 21 days of receipt ,the successful Tenderer will sign the
Agreement and return it to the Employer.

12



6.5 Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer
shall deliver to the Employer a Performance Security amount stipulated in the
Appendix to Conditions of Contract.

6.6 The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

6.7 The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

6.8 The procuring entity shall give prompt notice of the termination to the tenderers
and on request give its reasons for termination within 14 days of receiving the
request from any tenderer.

7. Corrupt and fraudulent practices

7.1  The procuring entity requires that the tenderer observes the highest standard
of ethics during the procurement process and execution of the contract. A
tenderer shall sign a declaration that he has not and will not be involved in
corrupt and fraudulent practices.

7.2  The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in
competing for the contract in question.

7.3  Further a tenderer who is found to have indulged in corrupt and fraudulent

practices risks being debarred from participating in public procurement in
Kenya.

13



SECTION IlI: QUALIFICATION CRITERIA

Registration

shall be provided;

- Certified Copy of Certificate of
incorporation to show that the applicant
is a registered company and legally
authorised to do business in Kenya

- Proof of registration with the National
Construction Authority Category NCA 8
for Road Works.

- Must be prequalified by KeRRA
Homabay Category

No. Subject Requirement Single Entity Submission Requirements
1. Eligibility
11 Eligibility
Nationality in accordance with
confidential business Questionnaire in Must meet requirement Refer to standard form section 7
the standard forms
1.4 Incorporation Pursuant to sub clause 1.2 the following

Must meet requirement

Refer to standard form section 7

14



No.

Subject

Requirement

Single Entity

Submission Requirements

21

History of Non-
Performing

Contracts

Non-performance of a contract did not
occur within the last three (3) years prior
to the deadline for application
submission based on all information on
fully settled disputes or litigation. A fully
settled dispute or litigation is one that
has been resolved in accordance with
the Dispute Resolution Mechanism
under the respective contract, and
where all appeal instances available to
the applicant have been exhausted.

Must meet requirement by itself or as
party to past

N/A

2.2

Pending Litigation

All pending litigation shall in total not
represent more than fifty percent (50%)]
of the Applicant's net worth and shall be
treated as resolved against the
Applicant.

Must meet requirement by itself or as
party to past

Refer to standard form section 7

3.1

Financial
Performance

Submission of audited accounts for the
past three (3) years and bank
statements , for the last three [3] months
to demonstrate:

(a) the current soundness of the
applicants financial position and its
prospective long term profitability, and
(b) capacity to have a cash flow

Must meet requirement

(a) Must meet requirement

(b) Must meet requirement

Refer to standard form section 7

3.2

Average  Annual
Construction
Turnover

Minimun average annual construction
turnover of KSHs 3m (Three Million)
for Jobs above Kshs 3m (Three
Million) and Kshs 2m (Two Million)
For Jobs bellow Kshs 3m (Three
Million)calculated as total certificate
payments received for contracts in
progress or completed within the last

(b) Must meet requirement

Refer to standard form section 7
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No.

Subject

Requirement

Single Entity

Submission Requirements

three (3) years

4.1

General
Construction
Experience

Experience under construction contracts
in the role of contractor, subcontractor,
or management contractor; for at least
the last two [2] years prior to the
applications submission deadline attach
completion certificates.

Must meet requirement

Refer to standard form section 7

4.2(a)

Specific
Construction
Experience

Participation as contractor, management
contractor or subcontractor, in at least 2
(two) contracts within the last 3yrs
(three) years, each with a value of at
least KShs. 3 M (Three Million) for
works above 3 million and 1 (one)
million for works below 3 (three)
million that have been successfully and
substantially completed and that are
similar to the proposed works. The
similarity shall be based on the physical
size, complexity, methods/technology or
other characteristics as described in
Scope of Works

Must meet requirement

Refer to standard form section 7

4.2(b)

b) For the above or other contracts
executed during the period stipulated in
4.2(a) above, a minimum construction
experience in at least one (1) of:
- Routine maintenance
- Spot improvement &
rehabilitation works.

Must meet requirements

Refer to standard form section 7
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No.

Subject

Requirement

Single Entity

Submission Requirements

4.3

Work
Methodology

Submission of a brief relevant work
methodology in accordance with sub-
clause

Provide relevant written document At
least 3 pages

5. Equipment Holding

51

Minimum number
of Equipment

The bidder must indicate the minimum
the core plant and equipment
considered by the company to be
necessary for undertaking the project
together with proof of ownership

Must meet the requirement

Refer to standard form section 7

6. Current Commitm

ent

The total value of current works on the

6.1 On-going contracts | on-going contracts must not exceed | Must meet requirements
KShs. 10 Million
7. Site Staff
Site Agent The site staff shall possess minimum | Must meet requirements Refer to guideline notes
levels set below;
Qualification=OrdinaryDiploma/KIHBT
General experience = 3Yrs
Foreman

Specific Experience = 3 Yrs.
Qualification = KIHBT or ‘O’ Level
General experience = 3Yrs
Specific Experience = 3 Yrs.

17




SECTION IV: CONDITIONS OF CONTRACT
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1.

CONDITIONS OF CONTRACT

Definitions

11

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming
part of the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the
tender [where applicable].

“The Completion Date” means the date of completion of the Works as certified
by the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry
out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by
the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“‘Days” are calendar days; “Months” are calendar months.

“‘A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’'s
Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to
Conditions of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved
by the Employer’s Representative for the execution of the Contract.

‘Employer” Includes Central or Local Government administration,

Universities, Public Institutions and Corporations and is the party who
employs the Contractor to carry out the Works.
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2.

“‘Equipment” is the Contractor’s machinery and vehicles brought temporarily to
the Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be
carried out including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

‘Employer’s Representative” is the person appointed by the Employer and
notified to the Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the
Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes
Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the
Works.

“ A Variation” is an instruction given by the Employer’'s Representative which
varies the Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents and shall
be interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

20



3. Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer's Representative will

decide contractual matters between the Employer and the Contractor in the
role representing the Employer.

4. Works, Language and Law of Contract

4.1

The Contractor shall construct and install the Works in accordance with the
Contract documents. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor,
as updated with the approval of the Employer’s Representative, and complete
them by the Intended Completion Date.

4.2  The ruling language of the Contract shall be English language and the law

governing the Contract shall be the law of the Republic of Kenya.
5. Safety, Temporary works and Discoveries

5.1 The Contractor shall be responsible for design of temporary works and shall
obtain approval of third parties to the design of the temporary works where
required.

5.2  The Contractor shall be responsible for the safety of all activities on the Site.

5.3  Anything of historical or other interest or significant value unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Employer’s Representative of such discoveries and carry out
the Employer’s Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

Within seven days after Site possession date, the Contractor shall submit to
the Employer's Representative for approval a program showing the general
methods, arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25
percent of the Contract Price) with the approval of the Employer's
Representative. However, he shall not assign the Contract without the
approval of the Employer in writing. Sub-contracting shall not alter the
Contractor’s obligations.

7.1 The Employer shall give possession of all parts BNof the Site to the Contractor.
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7.2 The Contractor shall allow the Employer's Representative and any other person
authorised by the Employer's Representative, access to the Site and to any
place where work in connection with the Contract is being carried out or is
intended to be carried out.

8 Instructions

8.1 The Contractor shall carry out all instructions of the Employer’s Representative
which are in accordance with the Contract.

9 Extension of Completion Date

9.1

9.2

The Employer's Representative shall extend the Completion Date if an
occurrence arises which makes it impossible for completion to be achieved by
the Intended Completion Date. The Employer's Representative shall decide
whether and by how much to extend the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for
consideration;

Delay by:-(a)  force
majeure, or

(b)
(©

(d)

)

(f)

reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the
preparation, manufacture or transportation of any of the goods or
materials required for the Works, or

reason of the Employer's Representative’s instructions issued under
these Conditions, or

reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer's
Representative for which he specifically applied in writing on a date
which having regard to the date for Completion stated in the appendix
to these Conditions or to any extension of time then fixed under this
clause was neither unreasonably distant from nor unreasonably close
to the date on which it was necessary for him to receive the same, or

delay on the part of artists, tradesmen or others engaged by the
Employer in executing work not forming part of this Contract, or

22



(g) reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of the
testing or any of the Work, materials or goods in accordance with these
conditions unless the inspection or test showed that the Work,
materials or goods were not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer’s Representative, or
() reason of delay caused by the late supply of goods or materials or in
executing Work for which the Employer or his agents are contractually

obliged to supply or to execute as the case may be, or

(k)  delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2

11 Defects

111

11.2

A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business shall be to review
the plans for the remaining Work. The Employer’s Representative shall record
the business of management meetings and provide copies of the record to
those attending the meeting and the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Employer’s
Representative either at the management meeting or after the management
meeting and stated in writing to all who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’'s work and notify
the Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Employer's Representative may instruct
the Contractor to search for a defect and to uncover and test any Work that
the Employer's Representative considers may have a defect. Should the
defect be found, the cost of uncovering and making good shall be borne by
the Contractor. However if there is no defect found, the cost of uncovering
and making good shall be treated as a variation and added to the Contract
Price.

The Employer's Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins
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at Completion, and is defined in the Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified

defect within the length of time specified by the Employer’'s Representative’s
notice. If the Contractor has not corrected a defect within the time specified in
the Employer's Representative’s notice, the Employer's Representative will
assess the cost of having the defect corrected by other parties and such cost
shall be treated as a variation and be deducted from the Contract Price.

12 Bills of Quantities

12.1

12.2

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rates in the
Bills of Quantities for each item. Items against which no rate is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the rates for other items in the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price
shall be a lump sum (which shall be deemed to have been based on the rates
in the Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage.

13 Variations

13.1

13.2

13.3

The Contractor shall provide the Employer's Representative with a quotation
for carrying out the variations when requested to do so. The Employer’s
Representative shall assess the quotation and shall obtain the necessary
authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities, the rate in the Bill of Quantities shall be used to calculate the value
of the variation. If the nature of the Work in the variation does not correspond
with items in the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer's Representative
may order the variation and make a change to the Contract Price, which shall
be based on the Employer's Representative’s own forecast of the effects of
the variation on the Contractor’s costs.
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14 Payment Certificates and Final Account

14.1 The Contractor shall be paid after each of the following stages of Work

14.2

14.3

14.4

listed here below (subject to re-measurement by the Employer's
Representative of the Work done in each stage before payment is
made). In case of lump-sum Contracts, the valuation for each stage
shall be based on the quantities so obtained in the re-measurement
and the rates in the Bill of Quantities.

0] Advance payment (percent of Contract Price,

[after Contract execution] to be inserted by the Employer).

(i) First stage (define stage)

(i)  Second stage (define stage)

(iv)  Third stage (define stage)

(v)  After defects liability period .

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer's Representative his application for
payment. The Employer’s Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
Contractor’s application .The Employer shall pay the Contractor the amounts
so certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer's Representative with a detailed
final account of the total amount that the Contractor considers payable under
the Contract before the end of the Defects Liability Period. The Employer’s
Representative shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Employer’s
Representative shall issue within 21 days a schedule that states the scope of
the corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Employer's Representative
shall decide on the amount payable to the Contractor and issue a Final
Payment Certificate. The Employer shall pay the Contractor the amount so
certified within 60 days of the issue of the Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the
Employer’s Representative’s Certificate by the Employer has been exceeded,
the Contractor shall be entitled to claim simple interest calculated pro-rata on
the basis of the number of days delayed at the
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15.

16.

17.

18.

Central Bank of Kenya's average base lending rate prevailing on the first day
the payment becomes overdue. The Contractor will be required to notify the
Employer within 15 days of receipt of delayed payments of his intentions to
claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover
against, among other risks, personal injury; loss of or damage to the Works,
materials and plant; and loss of or damage to property.

Liguidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001
per cent of the Contract price per day for each day that the actual Completion
Date is later than the Intended Completion Date except in the case of any of
the occurrences listed under clause 9.2. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s liabilities.

Completion and Taking Over
17.1 Upon deciding that the Work is complete the Contractor shall request the
Employer’s Representative to issue a Certificate of Completion of the Works,

upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer’s Representative issuing a Certificate of Completion.

Termination
18.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches

of Contract shall include, but shall not be limited to, the following;

@) the Contractor stops Work for 30 days continuously without reasonable
cause or authority from the Employer’s Representative;

(b)  the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(©) a payment certified by the Employer’s Representative is not paid by

the Employer to the Contractor within 30 days after the expiry of the
payment periods stated in sub clauses 14.2 and 14.3 hereinabove.
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19.

(d) the Employer's Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and
leave the Site as soon as reasonably possible. The Employer’s
Representative shall immediately thereafter arrange for a meeting for the
purpose of taking record of the Works executed and materials, goods,
equipment and temporary buildings on Site.

Payment Upon Termination

19.1 The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use
all materials on Site, plant, equipment and temporary works.

19.2 The Contractor shall, during the execution or after the completion of the
Works under this clause, remove from the Site as and when required within
such reasonable time as the Employer's Representative may in writing
specify, any temporary buildings, plant, machinery, appliances, goods or
materials belonging to him, and in default thereof , the Employer may (without
being responsible for any loss or damage) remove and sell any such property
of the Contractor, holding the proceeds less all costs incurred to the credit of
the Contractor.

19.3 Until after completion of the Works under this clause, the Employer shall not be bound

20.

by any other provision of this Contract to make any payment to the Contractor, but
upon such completion as aforesaid and the verification within a reasonable time of
the accounts therefor the Employer's Representative shall certify the amount of
expenses properly incurred by the Employer and, if such amount added to the
money paid to the Contractor before such determination exceeds the total amount
which would have been payable on due completion in accordance with this Contract,
the difference shall be a debt payable to the Employer by the Contractor; and if the
said amount added to the said money be less than the said total amount, the
difference shall be a debt payable by the Employer to the Contractor.

Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;
(a) Offer or give or agree to give to any person in the service of the Employer
any gifts or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in

relation to the obtaining or execution of this or any other contract with
the Employer or for
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showing or forbearing to show favour or disfavour to any person in relation
to this or any other contract with the Employer.

(b)  Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the Laws of Kenya.

21.  Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration
and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed by the chairman of the Chartered Institute of
Arbitrators, Kenya branch, on the request of the applying party.
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SECTION V: APPENDIX TO FORM OF AGREEMENT

This Appendix to Form of Agreement forms part of the Agreement.

Item

Data

Time for Completion

4 (Four)Months,

Priority of Documents

The documents forming the Contract shall be

interpreted in the following order of priority:

e the Contract Agreement and Appendix to form of
agreement

e the Letter of Acceptance

e the Form of Tender

the Conditions of Contract, Part Il - Conditions of
Particular Application

e the Conditions of Contract, Part | - General
Conditions of Contract

e the Specifications
e the Drawings,
the Priced Bill of Quantities

Law of Contract

Laws of the Republic of Kenya

Language

English

Provision of Site

On Commencement Date

Name and Address of Employer

Director General
Kenya Rural Roads Authority
P.O. Box 48151-00100

Nairobi

Authorised Person

General Manager(Maintenance),
Kenya Rural Roads Authority
P.O. Box 48151-00100

Nairobi

Name and Address of the Engineer

Deputy Director,

Kenya Rural Roads Authority
P. O. Box 550-40300
HOMABAY Region

Name and Address of Engineer’s
Representative

HOMABAY Region

Penalty to the Contractor for
Employer paying workers on his
behalf

10% of the amount paid to the workers.

Performance Security

(Refer to guideline Notes)
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Iltem Data
Amount 5% of sum stated as the Contract Price

Bank Guarantee or Insurance Bond issued by PPOA
Form approved insurance companies

Requirements of Contractors Design

Not applicable

Programme
= Time of Submission

Within 14 days of Commencement Date

= Form of Programme

= Interval Updates

Bar Chart

As requested by the RM

Liquidated Damages
Amount payable due to failure to
complete

0.01% of Contract Price per Day to a limit of 1% of
Contract Price.

Defects Liability

Refer to guideline Notes

Period of notifying defects

90 days calculated from the date stated in the notice
under sub clause 11.2

Percentage of Retention

Refer to guideline Notes

Maximum Amount of Advance
Payment

Refer to guideline Notes

Form of Guarantee for Advance
Payment

Bank Guarantee

Valuation of Works

Remeasurements with Bills of Quantities

Repayment Schedule for Advance
Payment

33 % instalments from 1% three certificates.

Minimum Amount of Interim Payment

Ksh. 1.0 Million (One Million Shillings)

Currency of Payment

Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base
Lending Rate as issued by the Central Bank of Kenya.

Insurance

Required/ Not required

Insurance

= The Works, materials plants &
fees- Contractor’s All risks

= Third party injury to persons
and damage to property

= Workers compensation
(WIBA- workers injury benefits

Amount of Cover

The Contract Price stated in the Agreement
+15%-+replacement cost of equipment on site.

Ksh. .o, (RM to insert figure)

As per work injury benefits act 2007 laws of Kenya
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Iltem Data
policy)
Arbitration
= Rules CAP 49 of the Laws of Kenya
= Appointing Authority Chairman Chartered Institute of Arbitrators, Kenya
o Branch.
= Place of Arbitration Kenya Rural Roads Authority, Headquarters
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FORM OF INVITATION FOR TENDERS

[Date]
To: [Name of Contractor]
[Address]
Dear Sirs:
Reference: [Contract Name]

You are qualified to tender for the above Contract.

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and
completion of the Works.

A complete set of Tender documents may be purchased from

[Mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All Tenders shall be accompanied by .................... number of copies of the same and a Tender
Security in the form and amount of Kshs............. and shall be delivered to:

[Address and location]

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of those Tenderers’ representatives who choose to attend.

Please confirm receipt of this letter and your intention to Tender in writing.

Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above Works, We, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of

Kshs. [Amount in figures]Kenya

Shillings

[Amount in words]

2. We undertake, if our Tender is accepted, to commence the Works on the commencement
date and to complete the whole of the Works comprised in the Contract within the time stated in
the Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed this Tender together with your

written acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any Tender you may receive.
Dated this day of 20
Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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LETTER OF AWARD

[Letterhead paper of the Employer]

[Date]

To:

[Name of the Contractor]

[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated

for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the Contract

Price of Kshs. [amount in figures][Kenya

Shillings (amount in words) ] in accordance with the Instructions

to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the

Contract documents.

Authorized SIgnature ... ...

Name and Title of Signatory .......ccoiiii i

Attachment:
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FORM OF TENDER SECURITY

WHEREAS ..., (hereinafter called “the Tenderer”) has submitted a
Tenderdated ................coooeeiiiil. for the Rehabilitation/Spot Improvement of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered office at
.................. (hereinafter called “the Bank”), are bound unto .................................(hereinafter
called “the Employer”) in the sum of Kshs........................... for which payment well and truly to be
made to the said Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ................ Dayof ......... 20,

THE CONDITIONS of this obligation are:

1.

If after Tender opening the Tenderer withdraws his Tender during the period of Tender validity
specified in the Instructions to Tenderers
Or

If the Tenderer, having been notified of the acceptance of his Tender by the Employer during
the Period of Tender validity:

€) fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the Period of
Tender validity, and any demand in respect thereof should reach the Bank not later than the
said date.

[Date [Signature of the Bank]

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)

(Address of Employer)

Dear Sir,
WHEREAS (hereinafter called “the Contractor’) has undertaken, in
pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance
with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of

the Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of Kenya Shillings (amount of Guarantee in words) as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting
us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we
hereby waive notice of any change, addition, or modification.

This Guarantee shall be valid until the date of issue of the Employer’s notice under Sub-Clause 8.2
(Taking-Over Notice), of the Conditions of Contract.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [Name of Employer] (Date)
[Address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,

We, [name and Address of Contractor] (hereinafter

called “the Contractor”) shall furnish you with a Bank guarantee by a recognised Bank for the sum

specified therein as a security for compliance with his obligations in accordance with the Contract in an

amount of Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].
We, the [bank or financial institution], as instructed by the Contractor, agree

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the

payment to [name of Employer] on his first demand without

whatsoever right of objection on our part and without his first claim to the Contractor, in the amount not

exceeding Kshs [amount of Guarantee in figures]Kenya Shillings

[amount of Guarantee in words].

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed thereunder or of any of the Contract documents which may be made
between [name of Employer] and the Contractor, shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of any such change,
addition or modification.

This Guarantee shall remain valid and in full effect from the date of the Advance Payment under the
Contract until (name of Employer) receives full payment of the
same amount from the Contract.

Yours faithfully,
Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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FORM OF AGREEMENT

THIS AGREEMENT is made on the ............ dayof....... 20.... between the Kenya
Rural Roads Authority, of P.O. BOX 48151 - 00100, Nairobi, Kenya hereinafter
called the “Employer “of the one part and ----------------=---- - o-moo—-- mmmmmmmemmmeeeees
-------------------- - --hereinafter called the “Contractor” of the other part.

And has accepted a Bid by the Contractor to execute, complete and maintain such
works NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz.:

The said BID dated ---=-=====m=mmmmm e e e e

- Conditions of Contract; Parts | and Il

- The Standard and Special Specifications;

- Priced Bill of Quantities;

- Letter of Acceptance;

- Form of Tender

- Drawings;

- Appendix to the Form of Agreement

- Schedule Of Supplementary Information

- Other Documents/Materials/Conditions agreed and documented.
All aforesaid documents are hereinafter referred to as “The Contract”.
In consideration of the payment to be made by the Employer to the Contractor, the
Contractor covenants with the Employer to execute and complete the Works in

conformity with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the
execution, completion and maintenance of the Works at the Contract Price or such
other sum as may become payable under the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused their respective common
seals to be hereto affixed (or have hereunto set their respective hands and seals) on
the day and year first above written.
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SIGNED AND DELIVERED
By the said EMPIOYer:. ... ... e

SIgNAtUre: ...,

(Deputy Director,Kenya Rural Roads Authority)
(For and on behalf of the said Employer.)

Signature. ...
(Senior Supply Chain Management Officer,
Kenya Rural Roads Authority)

By the said CONFACION: ........... e et e e e e e naa

(For and on behalf of the said Contractor)

[N thE PrESENCE OF & e b e e e e e e e e
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE
Please fill in block letters.
1. Full name of Tenderer;

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has
been appointed below);

3 Telephone number (s) of Tenderer;
4 Facsimile of Tenderer;
5. Name of Tenderer’s representative to be contacted on matters of the Tender during the

Tender period;

6. Details of Tenderer's nominated agent (if any) to receive Tender notices (name, address,
telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The Tenderer

shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) whichever
applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAME ..o
Location of business premises; Country/Town........cccooiviiiiiiiiiien,
PIOt NO. ..o Street/Road ..........ccooveiiiininnenen,
Postal Address.........cccovviiniiiiiiiinnn. TelNO. ..o,
Nature of BUSINESS. ... ...
Current Trade Licensee No........................ Expiringdate........................
Maximum value of business which you can handle at any time: Kshs ............
Name of your BanKers.........c.oiiiiiii e
BranCh. ...

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares

Part 2(c) — Registered Company:

Private or pubIiC. ...
State the nominal and issued capital of the Company-

NOMINAl KSNS.....o e
ISSUEA KSNS. ...
Give details of all directors as follows:

Name in full  .Nationality. Citizenship Details*.Shares.



Part 2(d) — Interest in the Firm:

Is there any person / persons in ..........c.c.. voeeenen. (Name of Employer) who
has interest in this firm? Yes/No........................... (Delete as necessary)

| certify that the information given above is correct.

i) S e

* Attach proof of citizenship
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SCHEDULE OF LABOUR :-BASIC RATES

(Reference: Clause 4 of Conditions of Particular Application)

LABOUR UNIT RATES
CATEGORY (MONTH/SHIFT/HOUR)

Categories to be generally in accordance with those used by the Kenya Building Construction and
Engineering and Allied Trades Workers’ Union.

| certify that the above information is correct.

(Title) (Signature) (Date)
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CERTIFICATE OF TENDERER'’S VISIT TO SITE

This is to certify that

[NGME/S] et e

participated in the organized inspection visit of the site of the works for the (participated in the

organised inspection visit of the site 0f the WOrK......coeiiiiiiiiiicr e
(cenens KM)

heldon ... dayof......cooviiiiiinnin. 20,

SIgNE. o

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his
representative who is authorised to receive on his behalf correspondence in connection with the

Tender.

(Signature of Tenderer’'s Representative)
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KEY PERSONNEL

DESIGNATION NAME NATIONALITY SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE

Headquarters:

1. Managing Director

2.

3.

4.

5.

etc.

Site Office:

1. Site Supervisor

2.

3.

4.

5.

6

| certify that the above information is correct.

e ( e ) .................. ( < |gna ture) ............ (Date) ......
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SCHEDULE OF THE PROPOSED APPROPRIATE
EQUIPMENT.

Mandatory minimum number of equipment required by the Employer for the execution of the
project that the bidder must make available for the Contract

Item Equipment Details Minimum No of No. of
No. Number Equipment equipment
Required Owned by to be
the Bidder hired

1 Pedestrian Roller — Man walk 1
behind
2 Double drum vibrating pedestrian 1 1

roller(3Tons)

3 Self-propelled single drum 1
vibrating (10Tons)

4 Mobile concrete mixers 1

5 Excavator/loader 1

6 Concrete vibrators 1

7 Tippers payload 7 — 10 tonnes 2

8 Flat bed lorries 1

9 Water tankers (10,000 litres 1
capacity)

The Bidder must attach certified copies of log books or lease agreement of the following

| certify that the above information is correct.

(Title) (Signature) (Date)
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SCHEDULE OF COMPLETED CIVIL WORKS
CARRIED OUT IN THE PREVIOUS YEARS

DESCRIPTION OF WORKS TOTAL VALUE OF CONTRACT YEAR
AND CLIENT WORKS (KSHS) PERIOD COMPLETED
(YEARS)

| certify that the above Civil Works were successfully carried out and completed by ourselves.

(Title) (Signature) (Date)
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SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF WORK | CONTRACT DATE OF DATE OF TOTAL %
AND CLIENT PERIOD COMMEN- COMPLETION | VALUE OF | COMPLETE
CEMENT WORKS D TODATE
(KSHS.)

| certify that the above Civil Works are being carried out by ourselves and that the above information is

correct.

(Title)

(Signature)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements,

auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements.
Cash in hand, lines of credit etc. List below and attach copies of supporting

documents

3. Name, address , telephone, telex, fax numbers of the Tenderer's Bankers who may

provide reference if contacted by the Employer.

4, Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT
INVOLVED (KSHS)

| certify that the above information is correct.

Title Signature Date
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ADJUDICATOR’S AGREEMENT

Identification of Project:

(the “Project”)

Name and address of the Employer:

(the “Employer”)

Name and address of the Contractor:

(the “Contractor”)

Name and address of the Adjudicator:

(the “Adjudicator”)

Whereas the Employer and the Contractor have entered into a Contract (“the Contract”)
for the execution of the Project and wish to appoint the Adjudicator to act as adjudicator
in accordance with the Rules for Adjudication [“the Rules”].

The Employer, Contractor and Adjudicator agree as follows:

1.

2.

The Rules and dispute provisions of the Contract shall form part of this Agreement.
The Adjudicator shall be paid:

A retainer fee of ... per calendar
month(where applicable)

Adailyfee of ..o
Expenses (including the cost of telephone calls, courier charges, faxes and telexes
incurred in connection with his duties; all reasonable and necessary travel

expenses, hotel accommodation and subsistence and other direct travel expenses).

Receipts will be required for all expenses.
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3. The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has
disclosed to the Parties any previous or existing relationship with the Parties or
others concerned with the Project.

4.  This Agreement shall be governed by the laws of...............c.cciii.
5. The Language of this Agreementshallbe ...,
SIGNED BY ottt

For and on behalf of the Employer in the presence of

VNS S e e
NaME e
AdArESS o e
DaAlE e

SIGNED BY e
For and on behalf of the Contractor in the presence of

VIS S oot e
NaME
AdArESS o
DaAlE e

SIGNED BY i

For and on behalf of the Adjudicator in the presence of
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FRAUD & CORRUPTION

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the
Employer may, after giving 14 days notice to the Contractor, terminate the Contractor's

employment under the Contract and expel him from the Site.

2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee

shall be removed.
3 For the purposes of this Sub-Clause:

() “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

(iiy “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

(iii) “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or

indirectly, any party or the property of the party to influence improperly the actions of a party.

4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to the
detriment of the Employer, in particular no collusive practice took place nor will take place, and
The bidding proceedings, contract award, and execution have not and will not be subject to any
corrupt practice as defined in the United Nations Convention to combat corruption dated 31
October 2003.
Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social standards

and regulations.

I, the undersigned, [............. ] acting as the duly authorized representative of
[, 1,

With respect to the submission of a bid for [......... ] in accordance with the invitation to
tenderNo[............. ],  undertake to comply, and ensure that our subcontractors, if any,

comply with international environmental and labour standards consistent with applicable
law and regulations in the country of implementation of the Project, including the
fundamental conventions of the International Labour Organisation (ILO) and international

environmental treaties
In addition, | also undertake to adopt any environmental and social risk mitigation

measures as defined in the environmental and social management plan or the notice of

environmental and social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORM RB 1
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE
REVIEW BOARD

APPLICATION NO................ OF.....c.ooe. 20........

AND

....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender No..............of
.............. 20..

REQUEST FOR REVIEW
IIWe. ..o, ,the above named Applicant(s), of  address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public
Procurement Administrative Review Board to review the whole/part of the above mentioned decision
on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED .......c.cceenen. (Applicant)

Dated on................ dayof ............... /...20

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ............ day of
w20,

SIGNED

Board Secretary
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DECLARATION FORM

Date
To

The tenderer i.e. (Name and address)

declare the following:

a) Has not been debarred from patrticipating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent

practices regarding public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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SECTION VII: CONTRACTOR’S EVALUATION CHECKLIST
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Supervision Check List (1/2)

Date
Project Title: The Engineer's
P ive
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractor's work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Engineer
3. Put this check list in the Monthly Progress Report.
before During execution after
Ttem Check Point Date | Date | Date | Date | Date | Date | Date | Date | Date | Date
! / ! / / £ ! / ! /
1 |Execution system ‘Works Execution Programme (including its revised version if any) is
in general 1-1  |submitted before the date specified in contract document I:I I:I I:I I:I D I:I I:I I:I I:I
‘Works Execution Programme properly reflects the given specifications and
1-2  |site conditions I:I D D D D D D D D
Execution procedures are in accordance with Works Execution Programme
13 Ogioo|iaoiOo|a
2 |Equipment All equipment used are properly mobilized in accordance with Works
holding 2-1  |Execution Programme EI D D EI D D EI l:l
All equipment used is well maintained during the execution of works
22 o
3 |Contractor's in- Qualified technical staff of contractor are properly assigned as specified in
house staff 3-1  |Works Execution Programme I:I I:I I:I I:I I:I I:I I:I l:l
Contractor's in-house key staff understand work process and schedule
32 |properly OOoioooOoioioida
Contractor's in-house staff give technical guidance and direction to workers
33 |and operators properly and timely O|joojoja(o|icait
Communications with authority in writing is properly and timely
34 OgoioOoioicoiOo|a
4 |Personnel ‘Workers and operators are deployed in accordance with Works Execution
employment 41 |programme OOoioo|Oo|iojo|Id
‘Wage payment is properly made on time
4-2 Ooioo|iooiOo|da
5 |Site base Office and stockyard are prepared in accordance with Works Execution
facilities 5-1 |programme OOoioo|Oo|iojo|IQg
Site is well maintained during the work execution and cleared on
52 |completion Ooiojo|jo|oaia|d
Material stored on site is properly managed during the work execution
53 OoioOoioioiOo|a
6 |Quality and Material testing, structural examination, and measurements are properly and
quantity 6.1 |routinely conducted based on specifications and Works Execution |:| |:| I:I |:| |:| I:I |:| |:|
management Programme
| Filling Example : v/ Check point is satisfactory M Check point is unsatisfactory N/A Not a
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Supervision Check List (2/2)

Project Title:

Contractor:

1. This check list is for Resident Engineer to check contractor's work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks.
3. Put this check list in the Monthly Progress Report.

Ttem

Check Point

before| During execution after|
Date | Date | Date | Date | Date | Date | Date | Date | Date | Date
'HEAESEIESEJESEDESE:

6 [Quality and

Results of material testing, structural examination and measurements are

quantity 6-2  |within the specifications.
m ment Results of material testing, structural examination, and measurements are
6-3 properly compiled as reports for confirmation
7 |Work scheduling 24 Understanding of critical path and its reflection on scheduling are proper
Actual proceedings are periodically compared to the planned schedule
72 |described in Works Execution Programme
Changes caused by site conditions are properly handled to keep Works on
73 |schedule
All works are completed within the contract term or within the extended
74 |term as allowed
8 |Work safety No accident occurs to workers, operators, or third-parties.
management 8-1 oOoiojao|ojald
Safety of workers and operators is considered
82 OoOoiojaoojald
Accident prevention efforts for third-parties are proper
83 oOoiojaoiojalda
Traffic and site safety devices are properly installed and managed
84 OoOoiojaoojalida
Temporary facilities (e.g. scaffolding) are constantly checked
85 OoOoiojao|ojaljd
9 |Environmental Environmental and social mitigation efforts {e.g. against noise, vibration,
and social 9-1 emission, and dust ) are conducted L__l I:I L__l I:I L__l I:I L__l I:I
management ‘Waste material from site is properly disposed
92 OoOoiojao|iojald
Damage to existing roads, works and services is avoided or are repaired
9-3  |when it occurs I:I I:I I:I I:I I:I I:I I:I I:I
Transportation by vehicles is properly done with no overloading, and
9-4 OoOoiojaoojald

neither material falling, leakage, nor spillage.

Filling Example : v Check point is satisfactory

B Check point is unsatisfactory

N/A Not app
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SECTION VIilIl: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES
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ROUTINE MAINTENANCE - SPECIFICATIONS
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CONTENTS:

SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS

STANDARD SPECIFICATION

SECTION 01

01-40-001

01-40-002

01-40-006

01-40-007

SECTION 04:

04-50-002

04-50-003

04-50-004

04-50-008
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Culvert Cleaning (Partially blocked)
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SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS

Standard Specification

Whenever reference is made to “The Engineer” in the specification, it shall be construed to be
synonymous with “Employer’s duly authorised Representative” as referred to in the Conditions of
Contract.

SECTION 01 : PRELIMINARY AND GENERAL ITEMS
Scope:

This section refers to those items that are needed at the start and end of the works or are provisional
items applicable for the duration of the Works.

01-40-001: Mobilisation and Establishment of Site

The Contractor shall provide all equipment, tools, material and temporary stores required to carry out
the required works.

The Contractor shall ensure that all possible means of protection are given to the staff at all times.
Such protection shall include provision of high visibility clothing or vests for the workforce, in
potentially dangerous locations. The Contractor shall also maintain first aid kits with items included on
the advice of the local Medical Officer, or as directed by the Engineer.

Measurement and Payment

No separate payment shall be made for this item. The Contractor shall include the costs in the other
rates for other measured items.
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01-40-002 Clearance on Completion

On Completion of the Works, all temporary stores, equipment, signs and tools shall be removed from
the site, and the Site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment shall be made upon the approval of the Engineer that the Clearance has been
satisfactorily carried out.

01-40-006 Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly positioned
well in advance so that all traffic is well and safely accommodated for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in positions
where they are visible to road users.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The Engineer shall check regularly that traffic control measures are satisfactory.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate Traffic
Control is in place
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01-40-007 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.

Quality Control

The Engineer shall check regularly that adequate supplies of water are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies
have been provided.
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SECTION 04: ROADSIDE CLEARANCE

Scope

This section covers all routine maintenance works within the road reserve and includes items such as
bush clearing, pruning of tree branches, grass cutting, and removal of litter and any other debris.

04-50-002: Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more
than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre
drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures
such as signs and marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be instructed by
the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work.

Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the
operation.
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Measurement: m

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to
carry out the work.

04-50-003  Bush Clearing - heavy
04-50-004 Bush Clearing - light

04-50-005  Pruning Tree Branches

This activity involves the removal of small trees, shrubs and bushes all including their root systems, In
addition, the Engineer may order the trimming of branches of large trees to improve visibility. The
width limits shall be as instructed by the Engineer.

The cut material shall be collected into heaps away from the side drains and where it shall not block or
interfere with visibility.

The burning of cut bush and removed trees or branches shall not be allowed.
Work Method

The contractor shall use Labour to carry out this item of work

Quality Control

The width for bush clearing shall be measured at 50-m intervals and shall be free of trees or bushes.

Measurement Unit: m
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The measurement shall be the area cleared according to the specified widths and measured length of
clearance.

Payment

The unit rate shall be the full compensation, for labour, materials, tools, and incidental costs required
to carry out the work.

04-50-008: Clearing of Obstructions

This activity shall involve the following tasks:-

e Inspection of the road section(s) regularly

e Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs
away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts
and other structures and the safe disposal thereof outside the road formation width.

e Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by
the Engineer. Liaison with the Police may be necessary.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum

The measurement for this item shall be a Provisional Sum paid as necessary on a Dayworks basis.

Payment

71



The unit rate shall be the full compensation for the provision of labour, tools and incidental costs
necessary to carry out the tasks.
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SECTION 05: EARTHWORKS

05-70-001: Grassing

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders,
and side slopes by filling with suitable soils and compacting using appropriate tamping tools as
instructed by the Engineer.

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care
for and water the grass until it is firmly established.

Work Method

The Contractor shall use Labour to carry out this item of work.

Quality Control

e The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of +
/-100mm.

e The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit m

The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to
carry out the work.

SECTION 08: CULVERT AND DRAINAGE WORKS
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Scope:

This section covers all routine maintenance of the drainage system including the cleaning or desilting of
the side drains, mitre drains, catch water drains, culverts, inlets and outlets, and scour checks.

08-50-002  Ditch Cleaning (Manual) - Partially Silted
08-50-003 - Fully Silted

i Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross-section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains
shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause
any obstruction or be washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.

e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified cross-section.
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Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the
work.

ii. Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation

or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross-section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains
shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause
any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.

e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m?

The measurement shall be the volume of drain re-excavated or re-shaped to the specified cross-
section.
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Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the
work.

08-60-001/2/3/4/5: Culverts Cleaning (Partially blocked)

08 - 60 - 001 300mm dia;
08 - 60 - 002 450mm dia;
08 - 60 - 003 600mm dia;
08 - 60 - 004 900mm dia;
08 -60-005 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work
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Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.

MeasurementUnit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08- 60 - 006/7/8/9/10 : Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;
08 - 60 - 007 450mm dia;
08 - 60 - 008 600mm dia;
08 - 60 - 009 900mm dia;
08-60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.
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This activity should be carried out before the onset of the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work.
Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

MeasurementUnit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08- 70- 001: Head Wall Repair - Masonry

This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-
secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush
with the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

e The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
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Measurement Unit: No

The measurement shall be the number of walls repaired as directed by the Engineer.

Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to
carry out the work.

08-70-002 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet
concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the
Engineer to include breaking out and replacement of damaged concrete with similar material, and the
rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in 20/20
(1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the
Standard Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and kept
moist for 3 days.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.
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Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry
out the work.

08-70-008: Scour Check Repair - masonry
08-70-009: Scour Check Repair- wooden

08 -70- 010: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
construction details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall
include replacement of missing or broken stonework and stakes; and the repair of damaged concrete,
to the original lines, levels, and Specifications.

Work Method

The Contractor shall use Labour to carry out this item work.

Quality Control

The sizes of the stakes and stones used shall be as the original construction.

The shape of the scour check shall be checked using the scour check template.

Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.
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Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08- 70- 011 Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The
stone pitching shall be inspected and repairs carried out as directed by the Engineer, including the
replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning
out of weepholes, as required. All work shall be to the lines and levels of the original construction with
new stonework and mortar being flush with the adjacent materials.

Work Method

The Contractor shall use Labour to carry out this work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the net surface area of the repairs.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to
carry out the work.

08- 80- 004 Drift Maintenance — desilting
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This activity involves the removal of debris, silt and any vegetation from drifts and causeways. The
debris shall be deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the volume of debris or silt removed calculated as the product of length,
width and measured depth of the affected section of drift.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the
work.

08-80-005  Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete,
cutting back damaged areas to sound surfaces and repairing with concrete of similar Class to the
original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids
shall be cleared of debris, loose material and dust, and shall be well watered before the new concrete
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is placed. The new concrete shall be firmly rammed against the existing surfaces and finished flush
with the surrounding materials. The surface of the repair shall be protected from direct sunlight and
kept moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed by the Engineer.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.
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SECTION 10: CARRIAGEWAY REPAIR WORKS (GRAVEL)

Scope:

This section covers all routine maintenance works on the gravel carriageway and includes items such as
pothole patching, and reshaping of the carriageway, using labour.

10- 50- 006 Light Manual Reshaping (Potholes, Ruts and Gullies)

Description:

This activity involves the removal of all unsuitable/degraded material from the pothole, rut or gully
until firm ground is reached, and filling with approved material and ensuring that the area is free
draining.

For earth roads material from the side drains may be used.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this
purpose.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level
25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this work

Quality Control
e The quality of fill material shall be approved by the Engineer

e The minimum compaction to be applied shall be such that no rammer imprint on the surface shall
be seen.
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Measurement Unit: m>

The measurement shall be total volume of materials used for the repairs.

Payment

The unit rate shall include full compensation for labour, tools, materials, and incidental costs necessary
to carry out the work.

10-50-009: Light Manual Reshaping (Grub edge and Reshape Carriageway)

Description:

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway and
reshaping of the camber of the road to the original standard and shape. No grass shall be grubbed from
the shoulders, but it shall be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway. Where
additional suitable material is required to reinstate the camber to the required shape, this material
shall be obtained from approved sources nearest to the final deposition area.

Work Method

The Contractor shall apply Labour methods to carry out this item.

Quality Control

e The width of the carriageway including the shoulders shall be checked at 100m intervals with
tolerance of +50mm or -20mm

e The camber shall be checked using camber board at 50m intervals and shall have a tolerance of +/-
1%

Measurement Unit: m
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The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying
out the work.
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SECTION 11: SHOULDER MAINTENANCE AND REPAIR

11-50-001: Shoulder Grading

Where directed by the Engineer the Contractor shall reinstate or re-form the shoulders of the road
using either a Towed or Motor grader.

Pegs 400 to 500mm long shall be placed at 10 to 20 m intervals on the edge of the carriageway.
Suitable material from the front slope of the side drain shall be bladed and spread on the shoulders
(and, if appropriate the carriageway), unless otherwise directed by the Engineer, and the shoulders re-
formed to the cross-section dimensions, as shown in Table 10.2. Compaction shall be achieved with
the wheels of the equipment used, or by other approved means.

Table 10.2: Overall width ditch

Road Category Carriageway width Overall width to front
of Ditches

A/B/C + Secondary Roads 6.0m 8.4m

D/E + Minor Roads 54m 7.8 m

RAR Roads 45m 6.5m

Minor/RAR roads with insufficient 35m 5.5m

widths or Temporary

Work Method

The Contractor shall use Equipment to carry out this item.

Measurement Unit: km

The measurement shall be the length of shoulder reformed.
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Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.
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SECTION 15: PAVED CARRIAGEWAY MAINTENANCE

15-50-001: Pothole Patching - hot mix

15 -50 - 002: Pothole Patching - cold mix

This activity involves the repair of potholes, which have developed on the surface of paved roads where
there is no evidence of base failure. Potholes shall be defined as local failures usually round or oval in
shape covering less than 4.0 sq. m and less than 100mm in depth. Repair of larger areas shall be
defined as surface repairs.

The areas to be repaired shall be marked out into rectangular shapes. All failed areas shall be cut back
to sound road material. The hole shall extend to the bottom of the base layer, and the sides shall be cut
to form a vertical face. All unsuitable material shall be removed and deposited away from the road to
the approval of the Engineer.

A prime coat of 60% cationic spray grade emulsion, shall be applied on all the sides and on the bottom
of the prepared hole

Premixed bituminous material, similar to the existing surfacing shall be placed in the hole and
compacted in two or more layers of regular thickness depending on the depth involved.

The final layer, prior to compaction, shall be overfilled by 20% of its depth. Compaction shall be carried
out using a pedestrian vibrating roller, plate compactor or hand rammer as appropriate until the
surface is level, with the surrounding material.

A minimum depth of 50mm shall be provided for the cationic premix bituminous backfill.

Premix proportions shall be as follows:

- Sand 38%
- 6.7mm aggregate 57%
- Bitumen emulsion 5% (bitumen content 60-65%)
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Work Method

The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

e The quality of the repair material shall be to the approval of the Engineer.

e The patch shall be checked using a straight edge and shall be flush with other parts of the
carriageway

e Compaction of the patch shall be checked such that no imprint of the compaction equipment is
visible.

Measurement Unit: m

The unit of measurement shall be the volume of material used in the repair.

Payment

The unit rate for this item shall include the full compensation, labour, tools, materials , equipment and
incidental costs required to carry out the work.

15 -50-004: Road Edge Repairs

This activity involves the repair to the edges of paved carriageways, including the rebuilding of
pavement layers and the shoulders.

All soft material along the surface edge shall first be removed. The pavement layers shall be rebuilt and
thoroughly compacted, in similar materials to the existing pavement. The pavement shall be similarly
rebuilt against sound material of the existing pavement, and thoroughly compacted. The top of the
compacted fill shall be between 30mm to 50mm below the estimated new surface level.
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A trench (100 mm wide x 100mm deep) shall be dug along the surface edge in order to reinforce the
new edge. The trench shall be swept clean of all loose material and primed with bitumen emulsion.

A trench shall be filled with cold premix and compacted in layers of a 50mm maximum thickness,
finishing flush with the existing surface and maintaining the cross fall. The repaired edge shall be
finished off by sheet patching with a light sand layer to absorb surplus bitumen.

Work Method
The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

e The edge repair shall be checked using straight edge to be flush with other parts of the
carriageway

e Compaction of the edge repair shall be such that no imprint of the compaction equipment is
visible.

Measurement Unit: m

The measurement shall be the area of the repair including the bituminous edge and shoulder.

Payment

The unit rate shall be full compensation for labour, tools, materials, equipment, and incidental costs
required to carry out the work.

15-60-001 Spot Sealing - (Fine cracks)

This activity involves the repair of alligator cracking (maximum width 3mm) on the carriageway. The
area to be sealed shall be marked in chalk and be clean and dry. The bituminous binder shall be as
specified by the Engineer and shall be applied with a spray lance or other approved method.
Distribution rates shall be 1.5kg/m2 for bitumen emulsion.
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Coarse sand, up to 5mm, shall then be spread over the whole surface.

Crack sealing shall be carried out during the warm and dry weather.

Work Method
The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

e The quality of the repair work shall be to the approval of the Engineer.

e The area of spot sealing shall be checked to be free of cracks.

Measurement Unit: m?

The measurement for this item will be the area of fine cracks repaired.

Payment

The unit rate shall include full compensation for materials, labour, tools, equipment, and incidental
costs required to carry out the work.

15-60-002 Crack Sealing

This activity covers the repair of transverse or longitudinal cracks wider than 3mm on the surface of a
surface dressed or bituminous carriageway or shoulder.

The cracks and the surrounding road surface shall be clean and dry. The cracks shall be filled with hot
cut back bitumen.

The bitumen shall be distributed using a watering can and shall follow the line of the crack, with the
nozzle or spout held close to the road surface, keeping the width of the spread as narrow as possible.
Coarse sand, up to 5mm, or crusher dust shall be spread over the strip of the binder.
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All crack sealing shall be carried out during the warm and dry weather.

Work Method
The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

o The sealing shall be carried out to the satisfaction of the Engineer.

o The area of sealing shall be checked to be free of cracks.

Measurement Unit: m

The measurement shall be the length of cracks sealed.

Payment

The unit rate shall include full compensation for materials, labour, tools and incidental costs required to
carry out the work.

15-80-001 to 005 Base repairs

This activity involves the repair of localised failures of the pavement layers, including the removal of
the deformed areas and reconstructing the pavement and surfacing layers including treatment of the
bottom of the excavation prior to backfilling.

The areas to be repaired shall be marked and cut out into rectangular shapes. All failed area shall be cut
back to sound road material. The sides shall be dressed so that they are at 60° to the horizontal, and
the bottom of the hole shall be compacted to a density of 93 % AASHTO T180. All unsuitable material
shall be removed and deposited away from the road as directed by the Engineer.

For a bituminous base a prime coat of 60% cationic spray grade emulsion shall be applied to all vertical
surfaces and on the bottom of the prepared hole.

The material for the base repair shall be graded crushed stone, dense bitumen macadam or neat
gravel, according to the original base material, and shall be compacted in layers as directed by the
Engineer.
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15-80-001: Graded Crushed Stone

“Graded crushed stone” shall be crushed stone with a smooth grading curve, which is within the
specified envelope. The stone class shall be given in the special Specifications or as directed by the
Engineer.

Work Method
The Contractor shall use Labour and Equipment to carry out this item of work.

Quality Control

e The repair shall be carried out to the approval of the Engineer.

e The repair shall be checked with a straight edge and shall be flush with other parts of the
carriageway laterally and longitudinally.

e Compaction of the patch shall be checked such that no imprint of the compaction equipment is
visible.

Measurement Unit m>

The measurement shall be the volume of graded crushed stone compacted in the repair measured in-
site.

Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour,
equipment and incidental costs, required to carry out the work.

15-80-002: Dense Bitumen Macadam

Dense bitumen macadam shall be a hot-mixed, hot-laid plant mixture of well-graded aggregate and
penetration grade bitumen, as specified for road-base material.

Work method

The Contractor shall use Labour and Equipment to carry out this item.
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Quality Control
e The repair shall be carried out to the approval of the Engineer

o The repair shall be checked with a straight edge and shall be flush with other parts of the
carriageway laterally and longitudinally.

e Compaction of the patch shall be checked such that no imprint of the compaction equipment is
visible.

Measurement Unit: m>

The measurement shall be the volume of dense bitumen macadam compacted on the road measured
in- situ.

Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour,
equipment, and incidental costs required to carry out the work.

15-80-005: Neat Gravel

“Gravel “ includes lateritic gravel, quartzitic gravel, calcareous gravel, soft stone, coral rag, clayey
sands, decomposed rock, crushed rock or a combination of any of these materials.

Work method
The Contractor shall use Labour and Equipment to carry out this item of work
Quality Control

e The repair shall be carried out to the approval of the Engineer.

o The repair shall be checked with a straight edge and shall be flush with other parts of the
carriageway laterally and longitudinally.

e Compaction of the patch shall be checked such that no imprint of the compaction equipment
shall be visible.
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Measurement Unit: m

The measurement shall be the volume of gravel compacted on the road measured in-situ.

Payment

The unit rate for this item shall include the full compensation for the materials, labour, tools,
equipment, and incidental costs required to carry out the work.
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SECTION 17: BRIDGE MAINTENANCE

17-50-001: Cleaning and Clearing - Deck

17-50-002: Cleaning and Clearing - Riverbed

Description

This activity involves the following tasks,

e Blooming of the deck and sidewalks to clear all loose soil, dirt, aggregate, debris, and removal of
the same from site

e Removal of all dirt and stones lodged between deck planking

e Clearance of weep holes of dirt and debris

e Removal of all dirt and debris in joints between beams and abutments or any point under bridge
e Removal of debris lodged at pier and abutments or any point under the bridge

e Removal of trees and bushes growing under the bridge and directly upstream and downstream and
disposing the material away from the bridge and stream

e (Cleaning of any signs or reflectors on or at the bridge.

e Removal of termites tunnels in the vicinity of timber bridges and soaking the ground with chemical
solutions against wood destroying insects.

Work Method

The Contractor shall use Labour to carry out this item.
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Quality Control

e The bridge deck shall be checked to be clean and free of dirt and debris

e The passage below the deck shall be checked to be free of obstructions

Measurement Unit: Provisional Sum

The measurement of work shall be on a Dayworks basis.

Payment

Payment shall be made for the labour and material instructed by the Engineer to be used on the work.
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SECTION 20: ROAD FURNITURE REPAIR AND MAINTENANCE

20-50- 001: Traffic Sign Maintenance

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean,
properly aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or
other fixings and the tightening of the same. The maintenance shall also extend to securing any loose
posts by the re-compacting or removal of any unsuitable material surrounding the posts, importing and
compacting of suitable material to render the post secure.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

e The signs shall be clean and in vertical position

e The fixings shall be hand checked to be tight

Measurement Unit: No.

The measurement shall be number of signs maintained.

Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to
carry out the work.

20-50- 003: Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned,
vertical and secure condition. The repair shall include securing any loose posts by re-compaction or
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removal of any unsuitable material surrounding the post, importing and compaction of suitable
materials to render the posts secure, and the re-fixing of the rails.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

e The guardrails shall be checked as being properly aligned secure and in a vertical position

e The fixings shall be hand checked to be firmly fixed

Measurement Unit: m

The measurement shall be the length of Guardrail repaired

Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to
carry out the work.

20-50- 004: Marker Posts Replacement

This activity involves the replacement of kilometre stones and culvert marker posts

The Engineer shall determine the location of the marker stones and posts. They shall be set in a simple
excavation and backfilled with soil. The depth of the excavation shall be determined on the site,
depending on the size and shape of the marker stone or post.

Work Method

The Contractor shall use Labour to carry out this item.
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Quality Control

e The posts shall be vertical and firmly bedded to the approval of the Engineer

Measurement Unit: No

The measurement shall be in number of marker posts.

Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs
required to carry out the work.

20-50-006: Sign cleaning and repainting

This activity involves the cleaning of road signs, reflectors and guideposts and repainting of sign
supporting structures, rear panels of signs, kilometre posts and culvert markers. Surfaces to be painted
shall be clean, dry and free from loose material.

Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control

e The cleaning and painting shall be carried out to the approval of the Engineer

Measurement Unit: No

The measurement shall be in number of signs, reflectors, or guideposts cleaned or painted.

Payment

The unit rate shall be the full compensation for labour, materials, tools and incidental costs required to
carry out the work.
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SECTION 25:  HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN
Scope:

This section covers the Contractors obligations with regard to on-site HIV / AIDS awareness campaign
and preventive measures that are to be instituted.

25-50-001  HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaigh amongst the workers for the duration
of the Contract.

As part of the campaign the Contractor shall display AIDS awareness posters in all buildings frequented
by workers employed on the Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS
awareness posters. The posters shall be printed on gloss paper and shall be at least Al size on buildings
and A3 size or other approved size on vehicles. The message on the posters shall be supplied by the
Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the
Contract.

Measurement Unit: month

The measurement shall be the calendar month or part thereof, measured over the duration of the
campaign.

Payment

The unit rate shall include full compensation for labour and material required for the provision of the
item.

25-50-002  AIDS Prevention Campaign

The Contractor shall institute an HIV / AIDS prevention campaign amongst the workers for the duration
of the Contract.

As part of the campaign the Contractor shall make condoms available to the workers. The condoms
shall be supplied by the Employer through the Engineer.

Measurement Unit: month
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The measurement shall be the calendar month measured over the duration of the campaign.

Payment

The unit rate shall include full compensation for labour and material including the distribution of

condoms, required for the provision of the item.
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Diameter 450 600 LH i 450 SO0 S00

() {mm} () {mm} (mm) (Tam} {mam}

a 0.15 0.zn 0.20 n.1s 020 0.20

b 0.10 0.15 0.5 0.10 0.15 15

C .86 I 148 1LB6 1.12 1. 48

L .56 0.72 1.08 0.56 0.72 1.08

It} 0.14 {18 Q.27 0.28 0.36 054

t(min) 0.34 0.45 0.68 034 0.4s .68

z . _ _ R . -

h 0.24 0.33 fhaz 0.38 0.51 .69

i _ - - _ - -

Concrete Yolume in {m3/m) Yolume in (m3/m)

Class 15720 024 | 024 | 024 020 | 037 | nse

Application

-Fair subgrade condition
~Qverfill = 75% of the pipe
diameter

~Seasonal water flow only

~I'air to paor subgrade condifiomn
~Overfill = 75% aof the pipe
diameter

~Seasonal warter flow only

Remarks

Material for bacldfoverfill shall
e
approved by the Engincer

Naterial for bacld/everfill shall
be
appruved by the Engineer
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Diameter 450 [t o060 450 [uli] o
L) (mm) {rmm) (mm) {mmn) {1mm) {mmm}
a 0.15 0.20 0.20 ¢.15 [ ][] 0,24
b 0.10 0.15 .15 .10 15 4.15
' 0.8a6 1.12 1.48 0.86 1.12 1.48
d .56 .72 1.08 .56 ©4.72 1.08
© .42 154 051 046 .52 0.78
E(min) 023 0.3 (.45 0.15 0.1=5 0.15
| - - - 0.15 .15 0.15
h 0.52 0.69 0.96 0.81 1.02 1.38
i - - - 0.28 0.35 .45
Crnuacrete valume in (m3/m) Volume in {fm3/m)
Class 15/20 026 | 047 | 071 037 | 061 | 0.52

Application | -Fuir subgrade condition ~Fair to poor subgrade condition
-Overfll = 75% of the pipe ~Overfill > 75% of the pipe
dinmeter dinmeter
-Seasonal waler flow only -Seasonal water flow only

Remarks Material fur back/overll shall Material for baci/overfill shall

be
approved by the Logineer

be
approved by the Lngineer
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KEY

BLACK|] | wiirs RED

1. The type of sign required and iheir lecation shall be as shown na e Rosd Plan or ay direeted by the Enginecr.
2.8ign plaitec to he Zmm thick mild séeel plate

A8ign post Lo be S0 lixing clamps/brackets.

4.5ign plate Lo he fixed Lo steel lobe by § MNas MI0 bolts and S0mm fixing clamps/Bracicets.

S.5ign painly shall be reflective.

6.The sign plate and past shall be fireated by applying tvwo coats of Jewd red oxide paint helore applying a priming and
two lnish coats al approved paionts. Paints used shall have a hard, durahie and glossy finish.
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MNOTES

1. The wording of the project sign board and the location to be as directed by the Engincer.

2. Maierials to be usced for fabrication of signboard shall be pressure impregnated treated sofbwood timber
3 Wurding roard posts to be attaclied to the posts wirh gnlvanised nails

4 Project board posts and struts to be embedded in concrete class 20/26(1:2:4)
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PREAMBLE TO BILLS OF QUANTITIES

1. The Bills of Quantities form part of the Contract Documents and are to be read in conjunction
with the Instructions to Tenderers and these Documents.

2. The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value of
the work described under the several items including all costs and expenses which may be
required in and for the execution of the work described and for the Contractor’s overheads and
profits. The rates shall be VAT exclusive but include all other taxes, levies and fees applicable.
The rates shall be based on the Works being carried out in accordance with the R2000 Strategy of
using optimum labour resources.

3. Eachitem in the Bills of Quantities contains only a brief description of the required work. Fuller
details and descriptions of the work to be done, the materials to be used, the standards of
workmanship, methods of measurement and payment are to be found in the various sections of
the Specifications and on the Drawings.

4. The Quantities set out in the Bills of Quantities are estimated and represent substantially the
work to be carried out. There is no guarantee that the Contractor will be required to carry out all
the quantity of work indicated under any one particular item or group of items in the Bills of
Quantities. The basis of payment shall be the Contractor’s rates and the quantities of measured
work done in fulfilment of the obligations under the Contract.

5. Work shall be carried out under Dayworks items only at the direction, and with the approval, of
the Engineer. The Contractor shall enter rates in the Dayworks Schedule of Rates, which shall
reflect the realistic costs, including overheads and profit, of each item. If, in the opinion of the
Engineer, a rate is unreasonably high or low, the Contractor may be required to amend the rate
to the satisfaction of the Engineer.
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BILLS OF QUANTITIES
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RoadCode UNCLO030
Section Name:KIPASI -WAIGA-NYAMANJI -KISAKA -NDHURU-GOT RATENG CORNER
TJIN

Tender No: KeRRA/011/39/HB/MBT/GOKD/20]21-024

Bill of Quantities Page: 1
General: Office administration
Bill No.1 and overheads/Preliminaries Project:
Unit Bid
Iltem No. Description Units Quantity Rate(Ksh) | Amount KSh
01-50-014 | Field supervision KS 179768.1
01-60-005 | Publicity Sign Boards KS 1

Total Carried Forward to
Summary:
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RoadCode UNCLO030
Section Name:KIPASI -WAIGA-NYAMANJI -KISAKA -NDHURU-GOT RATENG
CORNERT JN

Tender No: KeRRA/011/39/HB/MBT/GOKD/20]21-024

Bill of Quantities

Page: 2
Bill No.4 SITE CLEARANCE Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) KSh
04-50-003 Heavy Bush Clearing M2 32400

Total Carried Forward to Summary:
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RoadCode UNCLO030
Section Name:KIPASI -WAIGA-NYAMANJI -KISAKA -NDHURU-GOT RATENG CORNER T JN
Tender No: KeRRA/011/39/HB/MBT/GOKD/20|21-024

Bill of Quantities

Page: 3
Bill No.8 CULVERT AND DRAINAGE WORKS Project:
Unit Bid
Iltem No. Description Units Quantity | Rate(Ksh) Amount KSh
Culvert Installation 900 mm with
08-60-027 | surround METERS 14

Total Carried Forward to Summary:
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RoadCode UNCLO030

Section Name:KIPASI -WAIGA-NYAMANJI -KISAKA -NDHURU-GOT RATENG CORNER T JN

Tender No: KeRRA/011/39/HB/MBT/GOKD/20]21-024

Bill of Quantities

Page: 4
Bill N0.10 | GRADING AND GRAVELLING WORKS Project:
Unit Bid
Iltem No. Description Units | Quantity | Rate(Ksh) Amount KSh
Heavy grading without watering or
compaction instructed by the
10-50-001 | Engineer M? 74700
Provide gravel wearing course-
excavation,free haul, spread, water
10-60-001 | and compact gravel to specifications | M? 1069.7

Total Carried Forward to Summary:
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RoadCode:UNCL030
Section Name:KIPASI -WAIGA-NYAMANJI -KISAKA -NDHURU-GOT RATENG
CORNERT JN

Tender No: KeRRA/011/39/HB/MBT/GOKD/20|21-024

Bill of Quantities Page: 5
Bill No.22 DAYWORKS Project:

Unit Bid Amount
Iltem No. Description Units | Quantity | Rate(Ksh) KSh
22-50-089 | D7 tractor or equivalent with PCU | Hr 25

Total Carried Forward to
Summary:
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RoadCode UNCLO030
Section Name:KIPASI -WAIGA-NYAMANJI -KISAKA -NDHURU-GOT RATENG CORNER T JN
Tender No: KeRRA/011/39/HB/MBT/GOKD/20|21-024

Bill of Quantities

Page: 6

Summary

Project:

Item No.

Description

Amount (KShs)

General; Office administration and overheads/Preliminaries

SITE CLEARANCE

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING WORKS

22

DAYWORKS

Sub Total

VAT @ 14 %

Total

Contingencies (@ 0 %)

Carried to page on the form of Tender

136




