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INVITATION TO TENDER:

Kenya Rural Roads Authority,
P.O. Box 1391-70100 Garissa.
Regional email address: garissa@kerra.go.ke

TENDER NAME: ROUTINE MAINTENANCE OF HULUGHO-GUDED-DARUSALAM(UKO07-47) ROAD:

TENDER No. KeRRA/08/GSA/39/043/2023-2024:

1. The Authority invites bids from eligible bidders for Routine Maintenance of Hulugho-Guded-Darusalam
(UKO07-47) Road to be funded by the 22% Constituency Roads Fund-2023/24 Financial Year- (ljara
Constituency).

2. The tenderisreserved for- AGPO-YOUTH.

3. Bidders can participate in several tenders; however, a bidder shall not participate in the same tender individually
and also as a Joint Venture.

4. Qualified and interested tenderers may obtain further information and inspect the Tender Documents at KeERRA
Regional Offices during office hours[0900 to 1500 hours] at the address given below.

5. Acomplete set of tender documents may be purchased or obtained by interested tenders upon payment of a non-
refundable fees of KShs.1,000/= Banker's Cheque and payable to the address given below. Tender documents
may be obtained electronically from www.kerra.go.ke or www.tenders.go.ke. Soft copy tender documents can
be downloaded from the above website free of charge.

6. Tender documents may be viewed and downloaded for free from the website www.kerra.go.ke or
www.tenders.go.ke. Tenderers who download the tender document must forward their particulars immediately
to facilitate any further clarification or addendum.

7. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for (One
hundred and eighty) 180 days fromthe date of opening of tenders.

8. All AGPO tenders must be accompanied by a “Tender-Securing Declaration,”

9. The Tenderer MUST chronologically serialize All pages of the tender documents submitted in the order of 1,2,3,

10. Completed tenders must be delivered to the address below on or before Thursday, 18" April, 2024 at
10:00am. Tenders will be opened immediately thereafter at the Garissa Regional office. Tenders will be
publicly opened inthe presence of the Tenderers' designated representatives who choose to attend.

11. Theaddress referred toabove are:

Further information and tender documents can be obtained from: -

The Regional Director,

Kenya Rural Roads Authority,
P.O. Box 1391-70100,

Garissa.
Email:garissa@kerra.go.ke


mailto:garissa@kerra.go.ke
http://www.kerra.go.ke/
http://www.tenders.go.ke/
http://www.kerra.go.ke/
http://www.tenders.go.ke/
http://www.tenders.go.ke/
mailto:kilifi@kerra.go.ke
mailto:kilifi@kerra.go.ke

PART 1: TENDERING PROCEDURES



SECTION I - INSTRUCTIONS TO TENDERERS:

A

1

GENERAL PROVISIONS

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts)of this Tender Document
are specified in the TDS.

2
21

22

23

24

31

32

33

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act,
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person
or his or her sub-contractors are not debarred from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding_collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign
the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub- consultants,
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records
and other documents relating to any initial selection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or an
individual or any combination of such entities in the form of a joint venture (JV) under an existing agreement or
with the intent to enter into such an agreement supported by a letter of intent. In the case of a joint venture, all
members shall be jointly and severally liable for the execution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business for
and on behalf of any and all the members of the JV duringthe tendering process and, in the event the JV is awarded
the Contract, during contract execution. Members of a joint venture may not also make an individual tender, be
a subcontractor in a separate tender or be part of another joint venture for the purposes of the same Tender. The
maximum number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial
or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed
to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process,
if the tenderer:



34

35

36

37

38

39

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or
b) Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a position
to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this
tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender; or

f) any ofits affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant
for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document; or

h) Hasa close business or personal relationship with senior management or professional staff of the Procuring
Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tenderdocument or specifications of the
Contract, and/or the Tender evaluation process of such contract; or
ii) May be involved in the implementation or supervision of such Contract unless the conflict stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven
to have been involved in any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation
shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint venture may
not also make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for
the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor
in more than onetender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in
and operates inconformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case
may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or sub-
consultants for any part of the Contract including related Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
WWW.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be
awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it
is:
i) A legal public entity of Government and/or public administration,
ii) financially autonomous and not receiving any significant subsidies or budget support from any public
entity or Government, and
iii) Operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.

Firms and individuals shall be ineligible if their countries of origin are:
a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, or


http://www.ppra.go.ke/

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter V11 of
the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or services
from that country, or any payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the
Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local
subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition is
met shall be provided for this purpose in “SECTION III- EVALUATION AND QUALIFICATION CRITERIA,
Item 9.

311 Pursuant to the eligibility requirements of 1TT4.10, a tender is considered a foreign tenderer, if the tenderer is
not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan
citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract
to foreign firms more than 10 percent of the contract price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can undertake
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of
contract award and signature. A selected tenderer shall be given opportunity to register before such award and
signature of contract. Application for registration with National Construction Authority may be accessed from
the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in accordance
with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for exemption from
the Competition Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a condition of award
and signature of contract. Application for exemption from the Competition Authority of Kenya may be accessed
from the website www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations
by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue Authority.

4. Eligible Goods, Equipment, and Services

41 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not
ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the
origin of Goods, equipment and services.

42  Anygoods, works and production processes with characteristics that have been declared by the relevant national

environmental protection agency or by other competent authority as harmful to human beings and to the
environment shall not be eligible for procurement.

5 Tenderer's Responsibilities

51 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Procuring
Entity will in no case be responsible or liable for those costs.
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The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the tender
and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's
own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter up
on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against
all liability arising from death or personal injury, loss of or damage to property, and any other losses and
expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS
Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT10.

PART 1: Tendering Procedures

Section I:  Instructions to Tenderers

Section Il:  Tender Data Sheet (TDS)

Section Ill:  Evaluation and Qualification Criteria
Section IV: Tendering Forms

PART 2: Works' Requirements
Section V: Drawings

Section VI: Specifications
Section VII: Bills of Quantities

PART3: Conditions of Contract and Contract Forms
Section VIII: General Conditions (GCC)

Section IX: Special Conditions of Contract (SCC)
Section X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness
of the Tender document, responses to requests for clarification, the minutes of a pre- arranged site visit and those
of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. In case of
any contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

7.0 Site Visit:

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect

the Site of the Required Services and its surroundings and obtain all information that may be necessary for
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the
Tenderer'sown expense.

Pre-Tender Meeting:

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The

Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when.
The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the
works. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may



be raised at that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than
the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together with
any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired
the Tender Documents inaccordance with ITT 6.3. Minutes shall not identify the source of the questions

asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (ho names) Minutes of the pre-Tender meeting
and the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any
modification to the Tender Documents that may become necessary as a result of the pre-tender meeting and
the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the
pre-Tender meeting will not be a cause for disqualification of a Tenderer.

9.0 Clarification of Tender Document, Site Visit, Pre-Tender Meeting

9.1 Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing
at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre- Tender
meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any
request for clarification, provided that such request is received no later than the period



specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of
its response to all tenderers who have acquired the Tender D documents in accordance with ITT 7.4, including
a description of the inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity
shall also promptly publish its response at the web page identified in the TDS. Should the clarification result in
changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender
Documents following the procedure under ITT 8 and ITT 22.2.

9.1.1The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The
costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring Entity shall specify in the TDS if
a pre- arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated
representative is invited to attend a pre-arranged sitevisit and a pre-tender meeting, as the case may be. The
purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

9.1.2The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

9.1.3Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the
questions asked by Tenderers and the responses given, together with any responses prepared after the meeting,
will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not
identify the source of the questions asked.

9.1.4The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged site visit
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuantto ITT 8
and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the
pre-tender meeting will not be a cause for disqualification of a Tenderer.

9.2 Amendment of Tender Documents

9.2.1At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender
Documents by issuing addenda.

9.2.2Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

9.2.3To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the
Procuring Entity should extend the deadline for the submission of Tenders, pursuant to ITT 22.2.

C. PREPARATION OF TENDERS

9.3 Cost of Tendering
The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the Procuring
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering
process.

9.4 Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and
the Procuring Entity, shall be written in the English Language. Supporting documents and



printed literature that are part of the Tender may be in another language provided they are accompanied by an
accurate and notarized translation of the relevant passages into the English Language, in which case, for purposes
of interpretation of the Tender, such translation shall govern.

9.5 Documents Comprising the Tender

9.5.1The Tender shall comprise thefollowing:
9511 Form of Tender prepared in accordance with ITT 12;
95.1.2 Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;

9.5.1.3 Tender Security or Tender-Securing Declaration, in accordancewith ITT 19.1;

9514 Alternative Tender, if permissible, in accordance with ITT 13;

9515 Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 20.3;

9516 Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted,;

9.5.1.7 Conformity: a technical proposal in accordance with ITT 16;

95.1.38 Any other document required in the TDS.

9.5.2In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to
contract signature will render the tender liable for disqualification.

9.6 Form of Tender and Schedules

9.6.1The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed withoutany alterations to the text,
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

9.6.2The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, ifany, paid or to
be paid to agents or any other party relating to this Tender.

9.7 Alternative Tenders
9.7.1Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

9.7.2When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section IlI,
Evaluation and Qualification Criteria.

9.7.3Except as provided under 1TT13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.

9.7.4When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described
in Section VII, Works' Requirements.



9.8 Tender Prices and Discounts

9.8.1The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the
Bill of Quantities shall conform to the requirements specified below.

9.8.2The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
will be used for price comparison.

9.8.3The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the Tender,
including any discounts offered.

9.8.4The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 12

9.8.5It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, excepting
cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data
and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings.

9.8.6Where tenders are being invited for individual lots (contracts) or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are
opened at the same time.

9.8.7All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the total
Tender Price submitted by the Tenderer.

9.9 Currencies of Tender and Payment

9.9.1The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

9.9.2Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer
in the Bill of Quantities, entirely in Kenya shillings

9.9.21 A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS)
indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums),
needed by the Tenderer for the payment of such foreign currency requirements, limited to no more than
two foreign currencies.

99.2.2 The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to the
actual date of tender opening. Such exchange rate shall apply for all foreign payments under the Contract.

9.9.3Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local
and foreign currency requirements, and to substantiate that the amounts included in theunit rates and prices
and shown in the Schedule of Adjustment Data in the Appendix to Tender are



reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided by
Tenderers.

9.10 Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, and insufficient detail to
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.

9.11 Documents Establishing the Eligibility and Qualifications of the Tenderer

9.11.1  Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's
eligibility in accordance with ITT 4.

9.11.2 In accordance with Section IV, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding information
sheets included in Section V, Tender Forms.

9.11.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, individually
or in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy
the criteria for eligibility specified in accordance with ITT 33.1.

9.11.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details
of ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity, a particular contract or group of contractors’ qualifies for a margin of preference. Further the
information will enable the Procuring Entity identify any actual or potential conflict of interest in relation to the
procurement and/or contract management processes, or possibility of collusion between tenderers, and thereby
help to prevent any corrupt influence in relation to the procurement process or contract management.

9.11.5 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality which
a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector work
and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

9.11.6  TheTenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any change
to the information previously provided may reveal a conflict of interest in relation to the award or management
of the contract.

9.11.7 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant to
these requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate
as at the date of submission to the Procuring Entity.

9.11.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

9.11.9If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:
i)  If the procurement process is still on going, the tenderer will be disqualified from the procurement process,



ii) If the contract has been awarded to that tenderer, the contract award will be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether
the tenderer or any other persons have committed any criminal offence.

9.11.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out- of-
date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the
tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or
was due to genuine error which was not attributable to the intentional act, negligence or recklessness of the
tender.

9.12 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period
starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in
accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-
responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made
in writing. If a Tender Securityis requested in accordance with ITT 19, it shall also be extended for thirty (30)
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting
its Tender security. A Tenderer granting their quest shall not be required or permitted to modify its Tender.

9.13 Tender Security

9.13.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified inthe TDS, in original form and, in the case of a Tender Security, in the amount and currency specified
in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.

9.13.2If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be ademand guarantee in any of
the following forms at the Tenderer's option:
i) cash;
i) abank guarantee;
iii) aguarantee by an insurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority; or
iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya,
from a reputable source, and an eligible country.

9.13.31If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under
ITT 18.2.

9.13.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected
by the Procuring Entity as non-responsive.

9.13.51f a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were
determined non-responsive or a bidder declines to extend tender validity period.

9.13.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and



any other documents required in the TDS.

9.13.7 The Tender Security may be forfeited, or the Tender-Securing Declaration executed:

9.13.7.1 if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to be provided by the Tenderer; or

9.13.7.2 if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 47; or
i) furnish a Performance Security and if required in the TDS, and any other documents required in the TDS.

9.13.8Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

9.13.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as hamed in
the letter of intent referred to in ITT 4.1 and ITT 11.2.

9.13.10 A tenderer shall not issue a tender security to guarantee itself.
9.14 Format and Signing of Tender

9.14.1The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original
and the copies, the original shall prevail.

9.14.2Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

9.14.3The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

9.14.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their
legally authorized representatives.

9.14.5Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
9.15 Sealing and Marking of Tenders

9.15.1The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and
a warning not to open before the time and date for Tender opening date. Within the single envelope, package
or container, the Tenderer shall place the following separate, sealed envelopes:



9.15.1.1 in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
describedinlTT11; and

9.15.1.2 inanenvelope or package or container marked “COPIES” all required copies of the Tender; and
9.15.1.3 if alternative Tenders are permitted in accordance with ITT 13, and ifrelevant:
9.15.1.3.1 inanenvelope or package or container marked “ORIGINAL -
ALTERNATIVE TENDER?”, the alternative Tender; and
9.15.1.3.2 inthe envelope or package or container marked “COPIES-ALTERNATIVE TENDER”,
all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a) bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

9.15.21f an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume
no responsibility for the misplacement or premature opening of the Tender. Tenders that were misplaced or
opened prematurely will not be accepted.

9.16 Deadline for Submission of Tenders

9.16.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date
and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender
submission procedures specified in the TDS.

9.16.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity
and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

9.17 Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

9.18 Withdrawal, Substitution, and Modification of Tenders

9.18.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance
with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or
modification of the Tender must accompany therespective written notice. All notices must be:
9.18.1.1 prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do

not require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and

9.18.1.2 received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

9.18.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened tothe
Tenderers.

9.18.3No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender
or any extension thereof.



9.19 Tender Opening

9.19.1Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all
Tenders received bythe deadline, at the date, time and place specified in the TDS, in the presence of Tenderers'
designated representatives and anyone who chooses to attend. Any specific electronic Tender opening
procedures required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the
TDS.

9.19.2First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out attender opening.

9.19.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at Tender opening. Next, envelopes marked
“MODIFICATION” shall be opened and read out with the corresponding Tender No. Tender modification shall
be permitted unless the corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

9.19.4Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternative Tenders; the presence or absence of a Tender Security or Tender- Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.

9.19.50nly Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by
the tender opening committee) are to be initialed by the members of the tender opening committee attending the
opening.

9.19.6At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender
(except for late Tenders, in accordance with ITT 23.1).

9.19.7The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as aminimum:
9.19.7.1 The name of the Tenderer and whether there is a withdrawal, substitution, ormodification;
9.19.7.2 The Tender Price, per lot (contract) if applicable, including anydiscounts;
9.19.7.3 any alternative Tenders;
9.19.7.4 the presence or absence of a Tender Security, if one wasrequired.
9.19.7.5 number of pages of each tender document submitted.

9.19.8The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a

Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of tender
opening register shall be issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders

9.20 Confidentiality

9.20.1Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on Intention

to Award the Contract is transmitted to all Tenderers in accordance with ITT43.

9.20.2Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.



9.20.3Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to
contact the Procuring Entity on any matter related to the tendering process, it shall do soin writing.

9.21 Clarification of Tenders

9.21.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.

9.21.21f a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

9.22 Deviations, Reservations, and Omissions

9.22.1During the evaluation of tenders, the following definitions apply:
9.22.1.1 “Deviation” is a departure from the requirements specified in the tender document;

9.22.1.2 “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

9.22.1.3 “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

9.23 Determination of Responsiveness

9.23.1The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender
itself, as defined in ITT 11.

9.23.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted,
would:
9.23.2.1 Affect in any substantial way the scope, quality, or performance of the Works specified inthe

Contract; or
9.23.2.2 limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

9.23.2.3 ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

9.23.3The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16,
to confirm that all requirements of Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

9.23.41f a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by

the Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

9.24 Non-material Non-conformities

9.24.1Provided that a tender is substantially responsive, the Procuring Entity may waive any non- conformities in the
tender.

9.24.2Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit
the necessary information or documentation, within a reasonable period of time, to rectify



nonmaterial non- conformities in the tender related to documentation requirements. Requesting information or
documentation on such non-conformities shall not be related to any aspect of the price of the tender. Failure of
the tenderer to comply with the request may result in the rejection of its tender.

9.24.3Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified
in the TDS.

9.25 Arithmetical Errors

9.25.1The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not
be the subject of correction, adjustment or amendment in anyway by anyperson or entity.

9.25.2Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the

following basis:

9.25.2.1 Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as hon-responsive.

9.25.2.2 Anyerrors in the submitted tender arising from a miscalculation of unit price, quantity, sub-total and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall lead
to disqualification of the tender as non-responsive. and

9.25.2.3 Ifthere is a discrepancy between words and figures, the amount in words shall prevail

9.25.3Tenderers shall be notified of any error detected in their bid during the notification of award.

9.26 Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a single
currency as specified in the TDS.

9.27 Margin of Preference and Reservations

9.27.1 A margin of preference may be allowed only when the contract is open to international competitive tendering
where foreign contractors are expected to participate in the tendering process and where the contract exceeds
the value/threshold specified in the Regulations.

9.27.2 A margin of preference shall not be allowed unless it is specified so in the TDS.

9.27.3Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive
to specific groups as provided in ITT 33.4.

9.27.4Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and Medium
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the
case may be), and who are appropriately registered as such by the authority to be specified in the TDS, a
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms
belonging to the specified group are eligible to tender. No tender shall be reserved to more than one group. If
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to
all interested tenderers.

9.28 Nominated Subcontractors

9.28.1Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of
the Works by subcontractors selected/nominated by the Procuring Entity. In case the Procuring Entity
nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring
Entity. The main contract shall specify the working arrangements between the main contractor and the
nominated subcontractor.

9.28.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume



of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their
parts of the Works.

9.28.3Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as can be
met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of
the Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

9.29 Evaluation of Tenders

9.29.1The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section I11, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria
and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT
40.

9.29.2Toevaluate a Tender, the Procuring Entity shall consider the following:

9.29.2.1 Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

9.29.2.2  Price adjustment due to discounts offered in accordance with ITT 14.4;

9.29.2.3 converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 32;

9.29.2.4 price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3;
and

9.29.2.5 any additional evaluation factors specified in the TDS and Section I1I, Evaluation and
Qualification Criteria.

9.29.3The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period
of execution of the Contract, shall not be considered intender evaluation.

9.29.4Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine
the lowest evaluated tenderer or tenderers based one lot (contract) or based on a combination of lots (contracts),
will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts,
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot.

9.30 Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

9.31 Abnormally Low Tenders and Abnormally High

Tenders Abnormally Low Tenders

9.31.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

9.31.21n the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

9.31.3After evaluation of the price analyses, in the event that the Procuring Entity determines that the



Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the
Procuring Entity shall reject the Tender.

Abnormally High Tenders

9.31.4 An abnormally high tender price is one where the tender price, in combination with other constituent elements
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract
compared with market prices or that genuine competition between Tenderers is compromised.

9.31.51In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check if the
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope
of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may
also seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity
shall proceed as follows:
i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity
may accept or not accept the tender depending on the Procuring Entity's budget considerations.

i) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

9.31.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

9.32 Unbalanced and/or Front-Loaded Tenders

9.32.11f in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the Tender document.

9.32.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring

Entity may as appropriate:

9.32.2.1 accept the Tender; or

9.32.2.2 require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 10% of the Contract Price; or

9.32.2.3 agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works; or

9.32.2.4  reject the Tender,

9.33 Qualifications of the Tenderer

9.33.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified
in Section III, Evaluation and Qualification Criteria.

9.33.2The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other firm(s)
different from the Tenderer.



9.33.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

9.34 Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and
whose Tender has been determined to be:

a) Most responsive to the Tender document; and
b)  The lowest evaluated price.

9.35 Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. In case
of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the
Tenderers.

F. AWARD OF CONTRACT
9.36 Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be
the Lowest Evaluated Tender.

9.37 Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue
a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at
a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b)  the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed
was unsuccessful, unless the price information in (c) above already reveals the reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period;

9.38 Stand still Period

421  The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall

not apply.

422 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

9.39 Debriefing by the Procuring Entity
9.39.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred

to in ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The
Procuring Entity shall provide the debriefing within five days of receipt of the request.




9.40

9.41

Letter of Award

9.39.2

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer
shall bear its own costs of attending such a debriefing meeting.

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to
furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

9411

9.41.2

9413

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract
and upon the parties meeting their respective statutory requirements, the Procuring Entity
shall send the successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer
shall sign, date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of
award and before expiry of the tender validity period.

9.42 Performance Security

9.43

9.44

9421

9.42.2

9423

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity,
the successful Tenderer shall furnish the Performance Security and, any other documents
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT
38.2 (b), using the Performance Security and other Forms included in Section X, Contract
Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a
bank guarantee shall have a correspondent financial institution located in Kenya, unless the
Procuring Entity has agreed in writing that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and
other documents required in the TDS or sign the Contract shall constitute sufficient grounds
for the annulment of the award and forfeiture of the Tender Security. In that event the
Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated
Tender.

Performance security shall not be required for contract estimated to cost less than
the amount specified in the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the
following information:

name and address of the Procuring Entity;

a)
b)

c)
d)

e)

name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

the name of the successful Tenderer, the final total contract price, the contract duration.
dates of signature, commencement and completion of contract;
names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender

opening.

Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS.



SECTION Il - TENDER DATA SHEET (TDS):

The following
the provisions

specific data for the Works and Services to be procured shall complement, supplement, or amend
in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall

prevail over those in ITT.

ITTREF. | ITT DESCRIPTION
A. General
ITT 1 The name of the contract is: Routine maintenance of Hulugho-Guded-Darusalam (UKQ07-47)
Road.
The Reference number of the Contract is: KeRRA/08/GSA/39/043/2023-2024.
The information made available to competing firms is as follows: As indicated in the ITT and
ITT 2.3 gualification criteria.
ITT 2.4 The firms that provided consultancy services for the contract being tendered for are: N/A
ITT 3.1 Maximum number of Joint Venture JV shall be Two (2).
ITT35 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender in
this notice.
ITT 3.12 Valid NCA Registration Certificate and Practicing License in the required category; shall be
' provided as detailed in the Evaluation/Qualification Criteria SECTION IV
B.
i) The Tenderer will submit any request for clarification in writing at the Procurement Entity Address
provided in the detailed Tender Notice.
ITT 7.1 | Toreach the Procuring Entity not later than seven (7) days prior to the deadline of
: bid submission.
ii) The Procuring Entity will publish the response at the website www.kerra.go.ke or Regional
Office Notice Board.
ITT 7.2 A) A Pre-arranged pre-tender site visit shall not take and bidders will be expected to make
' their own site visit arrangements.
ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than
" |the date specified in TDS- ITT 7.1
ITT 7.4 |Not applicable
ITT 75 The Procuring Entity's website where Minutes of the pre-Tender meeting and the pre-
"~ |arranged pretender will be published is www.kerra.qgo.ke if applicable.
C. Preparation of Tenders
ITT 11.1 |The Tenderer shall submit the following additional documents in its Tender: as indicated
(h) in the Qualification Form/Criteria.
ITT 13.1 | Alternative Tenders shall NOT be considered.
ITT 13.2 | Alternative times for completion shall NOT be permitted.
ITT 13.4 | Alternative technical solutions shall NOT be permitted for any parts of the Works.
ITT 14 The Engineer’s Estimate is Kes: 7,000,000.00
ITT 145 |The prices quoted by the Tenderer shall be: Fixed and not subject to adjustments.
ITT 15.2 |Foreign currency requirements NOT allowed.
ITT 18.1 |The Tender validity period shall be (One hundred and eighty) 180 days from the specified date
of opening as indicated in the invitation to Tender.



http://www.kenha.co.ke/
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ITT REF.

ITT DESCRIPTION

ITT 18.2

a) The Number of days beyond the expiry of the initial tender validity period will be30 days.

The Tender price shall be adjusted by the following percentages of the tender price:

(i) By 0 % of the local currency portion of the Contract price adjusted to reflect local
inflation during the period of extension, and

(if) By 0 % the foreign currency portion of the Contract price adjusted to reflect the
international inflation during the period of extension.

ITT 19.1

All bids of value above Kes. Five (5) million which are not under AGPO category shall be required
to submit tender/bid Security of two (2%0) percent of the budget estimate of the tender in the form
of a demand bank guarantee or insurance guarantee.

A Tender-Securing Declaration Form Shall be required for all AGPO category bidders.

ITT 19.2

The other security is where Applicable should be in the form of:

ii) abank guarantee or

iii) aguarantee by an insurance company registered and licensed by the
Insurance Regulatory Authority listed by the Authority or

iv) aguarantee issued by a financial institution approved and licensed by the
Central Bank of Kenya, from a reputable source.

ITT 19.3

Delete “If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable”

Where applicable “The Tender Security shall be valid for thirty (30) days beyond the original validity
period of the Tender, or beyond any period of extension if requested under ITT 18.2”

ITT 19.5

Other documents required are as specified in Form No. 3; Contract Agreement

ITT 20.1

In addition to the original of the Tender, the number of copies is: NONE

ITT 20.3

The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:
Certificate of Independent Tender Determination Part B of Confidential Business Questionnaire
and a power of attorney executed/attested by Commissioner of Oaths.

D. Submission and Opening of Tenders

A tender package or container that cannot fit in the tender box shall be delivered to the

ITT 21.2 |Supply Chain Management Office-Garissa and must be registered for delivery.

(A) For Tender submission purposes only, the Procuring Entity's address is as indicated in the
ITT 22.1 [Invitation to Tender.

Tenders SHALL NOT be submitted electronically.

If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender
ITT 25.1 [submission procedures specified below-NOT APPLICABLE.

Tender opening dates and time shall be as indicated in the invitation to tender.

The number of representatives appointed to the Tender Opening Members of the Procuring

entity to sign is at least three.

The Committee shall initial: -
ITT25.6 | a) Cover page,

b)  Form of tender and

c) Bills of Quantities

d)  The last page of the submitted bid and

e) Where applicable Tender Securities and/or Tender-Securing Declaration Forms

E. Evaluation, and Comparison of Tenders

For Comparison purposes only; The adjustment shall be based on the average price of the
item or component as quoted on other substantially responsive Tenders. If the price of the

ITT 30.3 | item or component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its Lowest estimate. The Bidders Quoted Bid sum
shall not change.

ITT 31.2 |The error shall be considered a major deviation that leads to disqualification.




ITT REF. ITT DESCRIPTION
ITT 32 The currency that shall be used for Tender evaluation and comparison purposes to convert
at the selling exchange rate all Tender prices expressed in various currencies into a single
currency is-: Kenya Shillings

ITT 33.2 | A margin of preference shall /NOT apply.

ITT 33.4 | Asindicated by invitation to tender
At this time, the Procuring Entity does not intend to execute certain specific parts of the

ITT 34.1 i
Works by subcontractors selected in advance.

Contractor's may propose subcontracting: Maximum percentage of subcontracting
permitted is: 40% of the total contract amount. Tenderers planning to subcontract more

ITT 34.2 | than 10% of total volume of work shall specify, in the Form of Tender, the activity (ies) or
parts of the Works to be subcontracted along with complete details of the subcontractors
and their qualification and experience.

The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized
Subcontractors are designated as follows: Any Part of the works.

ITT 34.3 | For the above-designated parts of the Works that may require Specialized Subcontractors, the
relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation. -N/A.

ITT 35.2 Additional requirements apply. These are detailed in the evaluation criteria in Section 1V,

() Evaluation and Qualification Criteria.
ITT 39 | Additional requirements are: As detailed in the Qualification Criteria/Form.
The performance security will be applicable for contract whose value is above Kes: Five (5) Million
in the form of bank guarantee or an insurance performance bond in the amount of: Two (2%) percent

ITT 48.1 | of tender sum for open tender category and One (1%b) percent of tender sum for the reserved
for the special group (AGPO) category.

ITT 48.3 | The Performance Security shall be for contracts above Kenya Shillings Five (5) Million.
The procedures for making a Procurement-related Complaint are available from the PPRA
website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishes to make a
Procurement-related Complaint, the Tenderer should submit its complaint following these
procedures, in writing (by the quickest means available, that is either by hand delivery or email
to:

ITT 49 | For the attention: The Regional Director.
Procuring Entity: Kenya Rural Roads Authority (KeRRA)
Email address: garissa@kerra.go.ke
In summary, a Procurement-related Complaint may challenge any of the following:
(i) The terms of the Tender Documents; and
(i) The Procuring Entity's decision to award the contract.
ITTs0 | The procedures for making Procurement-related Complaints shall be specified in Special

Conditions of Contracts.
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SECTION IlI- EVALUATION AND QUALIFICATION CRITERIA:

1 General Provisions:

1

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring
Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling

equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last
day of the respective calendar year (in which the amounts for that year is to be converted) was originally
established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.

¢) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error
in determining the exchange rates in the Tender may be corrected by the Procuring Entity.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive
at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria,

(ii) has been determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for award of contract.

1. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. The
Standard Tender Evaluation Report for Goods and Works for evaluating Tenders provides clear guidelines on
how to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be
considered irresponsive and will not be considered further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be
attached or clearly described all information and list of documentation to be submitted by Tenderers to enable
preliminary evaluation of the Tender]

2. Tender Evaluation (ITT 35)

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:

i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

N/A

i)  Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluated as follows: N/A

iii) Other Criteria; if permitted under ITT 35.2(d): N/A

3. Multiple Contracts

41 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and the

lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two Options
listed below for award of Contracts.



OPTION 1

i)
i)

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer
meets the Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the tenderer
meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be awarded the
combination of Lots for which the tenderer qualifies and the others will be considered for award to second
lowest the tenderers.

PTION 2

The

Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the combinations

with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the combinations
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots.

4.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The

Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works Requirements. Only

the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic technical
requirements shall be considered by the Procuring

5.

6.1

6.2

6.3

6.4

Margin of Preference

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%)to be loaded
one valuated price of the foreign tenderers, where the percentage of shareholding of Kenyan citizens is less than
fifty-one percent (51%).

Contractors applying for such preference shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contract or group of contractors qualifies for a margin
of preference.

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed to
ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall be classified into the
following groups:
i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold
shares of over fifty one percent (51%).

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold
shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender,
and the lowest evaluated tender in each group shall be further compared with each other. If, as a result of this
comparison, a tender from Group A is the lowest, it shall be selected for the award. If a tender from Group B is
the lowest, an amount equal to the percentage indicated in Item 3.1 of the respective tender price, including
unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be added to the
evaluated price offered in each tender from Group B. All tenders shall then be compared using new prices with
added prices to Group Band the lowest evaluated tender from Group A. If the tender from Group A is still the
lowest tender, it shall be selected for award. If not, the lowest evaluated tender from Group B based on the first
evaluation price shall be selected.



6.

a)

b)

Post qualification and Contract award (ITT 39), more specifically,

c)

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated

tenderer, subject to confirmation of pre-qualification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest

evaluated tenderer shall be considered for contract award, subject to meeting each of the following

conditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real
assets, lines of credit, and other financial means (independent of any contractual advance payment)
sufficient to meet the construction cash flow estimated at a minimum of 50% of Engineer’s Estimate

ii) Minimum average annual construction turnover of Kenya Shillings 2 Million (equivalents calculated as
total certified payments received for contracts in progress and/or completed within the last two (2) years.

iii) At least two (2) contract(s) of a similar nature executed within Kenya, or the East African Community
or abroad, that have been satisfactorily and substantially completed as a prime contractor, or joint venture
member or sub-contractor each of minimum value Kshs 3,000,000 (Three million), for works between
Kshs 3-5 Million and Kshs. 2 million, for works between Kshs. 1- 3 million equivalents.

iv) Contractor's Representative and Key Personnel, which are specified as a site agent with a minimum
Qualification of Diploma in Civil Engineering and at least 1 years’ experience as a Site Agent.

v) Contractor’s key equipment listed on the table “Contractor's Equipment” below:

ntr r’s Equipmen

Item Equipment Details Minimum Number
No. Required

1 Pedestrian Roller — Man walk behind 1

2 Self-propelled single drum vibrating (10Tons) 1

3 Mobile concrete mixers 1

4 Excavator/loader 1

5 Concrete vibrators 1

6 Tippers payload 7 — 10 tonnes 2

7 Water tankers (10,000 litres capacity) 1

8 Motor Grader 1

9 Crawler Tractor 1

vi) Other conditions depending on their seriousness.

History of non-performing contracts:

Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non- performance
of a contract did not occur because of the default of the Tenderer, or the member of a JV in the last 3 years.
The required information shall be furnished in the appropriate form.



1)

2)

3)

4)

5)

6)

7)

8)

9

d) Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and in the case the
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with
respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved against
the Tenderer. Tenderer shall provide information on pending litigations in the appropriate form.

e) Litigation History
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 3
years. All parties to the contract shall furnish the information in the appropriate form about any litigation
or arbitration resulting from contracts completed or ongoing under its execution over the years specified.
A consistent history of awards against the Tenderer or any member of a JV may result in rejection of the
tender.

EVALUATION /QUALIFICATION CRITERIA

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their
eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract. To this
end, the tenderer shall be required to provide latest information set out below:

A. PRELIMINARY EXAMINATION

Certified Certificate of Incorporation by Registrar of Companies.

Current Certified CR12 Certificate (dated within 12 Months before date of opening) from the Registrar of
Companies. This should be provided with Identification Documents of Directors and all individuals listed on
the CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent for the corporate directors,
Identification Documents for the corporate Director and its directors MUST be provided.

Provide (where applicable) valid certified certificate of registration with National Treasury for Access to
Government Procurement Opportunities (AGPO) in the relevant group (Women, Youth or Persons Living with
Disability)-for PWD bidders should provide evidence of directors’ registration with the National Council of
People Living with Disability (NCPWD).

Valid Certified Current Single Business permit.

Provide a Valid Tax Compliance Certificate or Tax exemption certificate issued by Kenya Revenue Authority
in accordance with ITT 4.14.

Tender Security (Not Mandatory) in the amount specified in the tender Data Sheet. The Format to be as issued
with this Tender and valid for the period specified under ITT 19. Alteration of the format shall lead to
disqualification

Duly filled Tender Securing Declaration Form (where applicable) shall be in the format issued in this Tender
and validly executed in accordance with ITT 19. Alteration of the format shall lead to disqualification

Current Certificate of Road works Registration with National Construction Authority in the Category NCA 6,
7 and 8 together with Road works valid NCA practicing license.

Submit a written power of attorney authorizing the signatory of the bid to commit the Bidder Executed by a
Commissioner for Oaths, in accordance with ITT 20.3.

10) Declare conflicts of interest in accordance with ITT 3.3; provide a sworn-in affidavit executed by a

Commissioner for Oaths specific to this tender.

11) Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) ALL Tendering Forms and Schedules,

given under Section V of the tender document.

12) Dully, Filled, Signed and Stamped Confidential Business Questionnaire

13) Duly filled-in and Signed Form of Tender Pursuant to ITT 12



14) Dully Priced Bills of Quantities Pursuant to ITT 14

15) Pre-Tender Site Visit Certificate duly endorsed by the Authorized KeRRA Representative (Not Mandatory) for
evaluation.

16) All pages of the Tender Document MUST be Chronologically Serialized (this should be sequential in the format
of1,2345....... ) from the first page to the last page. Pursuant to ITT 12.1.

17) If Tender is a Joint Venture, should meet the requirements as given Pursuant to ITT3.5.
18) Provide a Work Methodology relevant to the proposed works.

19) Foreign Tenderers (where applicable) Must demonstrate and fulfil the 40% Local Content condition Pursuant
to ITT 3.9.

20) Bidders to demonstrate that Goods, equipment and services to be supplied under the contract to have their origin
in any country that is not determined ineligible under ITT 4.1.

21) Submission of Audited Accounts or equivalent acceptable to the Employer, for the last two [2] years to
demonstrate: the current soundness of the applicant’s financial position and its prospective long-term
profitability, and capacity to have a cash flow amount, turnover and working capital.

22) Bidders must not have been declared ineligible by the PPRA as described in ITT 3.7.

23) Declaration of Current ongoing Works.

24) Attach proof of similar previous experience (attach award letters and completion certificates).

25) Attach proof of equipment holding in the format provided.

26) Bank statement in the name of the firm for at least Three (3) Months from the date of this tender.
27) Authority to seek reference from Contractors’ bankers

28) Letter from the Bank showing signatories to the account



QUALIFICATION FORM

. . For Procuring
Item Qualification Subject: - _ Document To be Entity’s Uk
No: Quialification Requirement: Completed/provided by (Qualification met
Tenderer: or Not Met):
A. PRELIMINARY EVALUATION
1. Nationality Forms ELI - 1.1, 1.2 and 1.3,
Nationality in accordance with ITT 4.5 with attachments
Tax Obligations for Kenyan Has produced a current tax clearance certificate or tax
2. Tenderers exemption certificate issued by Kenya Form of Tender
Revenue Authority in accordance with ITT 3.14.
3. Conflict of Interest No conflicts of interest in accordance with ITT 4.3 Form of Tender
PPRA Eligibility Not having been declared ineligible by the PPRA as described
4. inITT 4.6 Form of Tender - Form SD1
5. State owned Enterprise Meets conditions of ITT 4.7 Forms ELI - 1.1 and 1.2, with
attachments
Goods, equipment and [To have their origin in any country that is not determined Forms ELI - 1.
6. services to be supplied under the |ineligible under ITT 4.1
contract.
History of Non- Performing Non-performance of a contract did not occur as a result of
7. Contracts contractor default since 1% January [2018}. Form CON-2
Suspension Based on Execution of |[Not wunder suspension based on- execution of a 'To be confirmed from Internal records
Tender /  Proposal  Securing [Tender/Proposal Securing Declaration pursuant to ITT4.8. by the procuring entity
8. Declaration by the Procuring Entity
Tender's financial position and prospective long- term
) o profitability still sounds according to criteria established in
9. Pending Litigation 3.1 and assuming that all pending litigation will NOT be Form CON - 1
resolved against the
Tenderer
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For Procuring

Item Qualification Subject - : Document To be Sl Use
No. Qualification Requirement Completed/provided by (Qua)I/ification met
Tenderer or Not Met)
No consistent history of court/arbitral award decisions against
10. Litigation History the Tenderer for the last three Form CON -1
(3) years.
employment laws and olation of Talr employment faws and practices a € Form CON -2
practices bound to abide by the industry
CBA at minimum
12 Declaration of Knowledge of Site Attend Pre-Tender Site Visits as per TDS, ITT 8.1(Not
: /Pre-Bid Conference mandatory) Form CON -3
13. Tender Security Tender Security document Form in the Prescribed
Format
v Fill all rates, and amounts,
14. Priced Bill of Quantities v" NO Alterations of the Quantities accepted, Bills of Quantity in the Prescribed
v" All bidders own Corrections must be Countersigned Format
v’ NO Errors noted in the Bills of Quantities
Bidders shall sequentially serialize all pages of each o ]
tender submitted. The Serialization MUST be numerically
15. Serialization of the Bid Any written Pages or document attached or sequential starting from Numeric 1.
inserted Documents.
MUST be sequentially serialized.
Completeness of  tender All pages with entries (Typed or hand
16. document The person or persons signing the bid shall initial all written) must be initialed.

pages of the bid where entries have been made.

Any alterations made in the tender

document must be countersigned.
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Iltem
No:

Qualification Subject:

Qualification Requirement:

Document To be
Completed/provided by
Tenderer:

For Procuring
Entity's Use
(Qualification
met or Not Met):

B. TECHNICAL EVALUATION

Non-performance of a contract did not occur as a
result of contractor default for the last three (3) years.

Non-performance shall be deemed to have occurred

Form CON-1

If a bidder fails to disclose, shall be
disqualified

History of Non- : .
1. . vidence of:
Py
e Termination Letter P . & . y
o A bidder with any history of non-
e Liquidated Damages performance earns zero (0) marks
2. Financial Capabilities Form FIN - 3.1, with attachments

(i) The Tenderer shall demonstrate that it has access to, or hag
available, liquid assets, unencumbered real

assets, lines of credit, and other financial means (independent
of any contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings two

(2) Million equivalents for the subject contract(s) net of the
Tenderer's other commitments.

(if) The Tenderers shall also demonstrate, to the satisfaction of
the Procuring Entity, that it has adequate sources of finance to
meet the cash flow requirements on works currently in
progress and for future contract commitments.

The audited balance sheets or, if not required by the laws of the
Tenderer' s country, other financial statements acceptable to the
Procuring Entity, for the last 2 years shall be submitted and must
demonstrate.

which includes:
e Audited accounts

All pages must be initialed and
stamped by both a valid practicing
Auditor registered with ICPAK and
one of the Directors.

e Line of Credit

e Bank statements Etc.

Do not apply for works
reserved for Special Group

Issued by Kenya Rural Roads Authority 37




Item No:

Qualification Subject: Quialification Requirement:

Document To be
Completed/provided by
Tenderer:

For Procuring
Entity's Use
(Qualification met or Not
Met):

indicate its prospective long-term profitability.

the current soundness of the Tenderer's financial position and

Do not apply for works
reserved for Special Group

(iii)Minimum average annual construction turnover
Average Annual Construction of Kenya Shillings 2 Million, equivalent calculated
Turnover as total certified payments received for contracts in
progress and/or completed within the last 2 Years.

Form FIN - 3.2
Attachments include Financial
Statements

Do not apply for works
reserved for Special
Group

Ongoing Works

Engineer’s Estimate

Value of outstanding works shall not be more than the

Form FIN - 3.4
If the outstanding Works is more than the
Engineer’s Estimate ofthis bid, the bidder

loses
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Iltem
No.

Qualification Subject:

Qualification Requirement:

Document To be
Completed/provided by
Tenderer:

For Procuring
Entity's Use
(Qualification
Met or Not Met):

General Construction

Experience

Experience under construction contracts in the role of
prime contractor, JV member, sub- contractor, or
management contractor, substantially completed in the
last 2 years prior to the applications submission
deadline.

Form EXP -4.1

Attach Letters of Award and
Completion Certificates

Not apply for works
reserved for Special
Group

Specific Construction&
Contract Management
Experience

Participation in at least two similar Contract of minimum
cumulative value of Kenya shillings 3 million for works between
Kshs 3-5 Million and Kshs.2 million, for works between Kshs.
1-3 million equivalents in the last 2 years prior to the applications
submission deadline.

The similarity shall be based on the physical size,
complexity, methods / technology or other characteristics

Form EXP 4.2(a)&(b)
Provide Letters of Award and
Completion Certificates
For subcontracted works, the
bidder should provide the
following;
Award letter of the main
contractor

Award letter of the
subcontract.

Completion letter of the
subcontract.

Subcontract approval from
the  Engineer/supervision
Authority.

Not apply for works
reserved for Special Group
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For Procuring

Item ualification Subject: Document To be it
No. e ! Qualification Requirement: Completed/provided by (E(Sltjg?/ifsiclﬁieon met
Tenderer: or Not Met):
Curriculum Vitae (CVs) of the Proposed Key Staff must be Schedule F (Form PER. land
presented in the provided format and duly signed by the PER. 2)
proposed individual.
Copies of certificates and Annual Practicing Licenses (for
Engineers) and Academic Certificates for all staff is
mandatory;
The site staff shall possess minimum levels set below;
Qualification = Diploma in Civil
Site Agent General experience =1yr and above
Contractor's representative and Key Specific Experience = 1yr and
Personnel above.
Qualification =Diploma in Civil Eng.
Senior General Experience =1yr and above
Foreman Specific Experience = lyrand
above.
Qualification = Diploma in
Survey
Site Surveyor General Experience =1yr and
above.
Specific Experience =1yr and
above.
e Bidders shall declare they have possession/Ownership
of various equipmentas proposed to be used in the [FORM EQU:
Project by providing Logbooks that demonstrate proof of [EQUIPMENT UNDER
5. Contractors key SECTION V —

equipment

ownership

e  For Bidders planning to hire, they shall provide an
Active Lease Agreement in Place that can be used.

TENDERING FORMS
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. For Procuring Entity's Use
Item Qualification Subject: L . Document To be (Qualification me tor Not Met):
No. Quialification Requirement: Completed/provided by
Tenderer:
during the Project Life. The copy of
logbooks of the lessor(s) shall also be
provided.
Main Scope of . . Quantity Marks (Score)
Works of this Main Equipment (No) Hired/
Tender (Minimum) Owned leased
Motor Grader 1
Water Bowser
Earth Works, 1
g:gzjr;ige Worksand& Single Drum Roller 1
Gravelling Works
Excavator/Loader 1
Tippers payload 7-10 ’
tonnes
Total
: a) Technical approach and
Proposed Adequacy and quality of the proposed methodolo
6. methodology. methodology. o

e Provided a detailed Work

Methodology.

e Provided a Methodology on

safety during the construction
period.

e Provided a

specific
Quality management plan.
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b) Work plan/Program of Works
(PoW)

* PoW Resourced with
Equipment-Min. allocation
pursuant to the Schedule .... of
Technical Proposal - — To be
submitted in well legible Fonts.

* PoW captures Monthly
outputs for each activity.

* PoW details BoQ Quantities,
Units and Rates.

* PoW is superimposed with Cash
flow Projections as detailed in
Schedule...of  the technical
proposal.

¢) Site Organization and staffing.

(Schedule of Technical
proposal).
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For Procuring

C) Qualifications of expertsand trainers
[Not Applicable]

Item Qualification Subject: - : Document To be Entity's Use
No. Qualification Requirement: Completed/provided by (Qua?/ification met
Tenderer: or Not Met):
Knowledge Transfer [When transfer .
of knowle%lge isa par!ticularly Transfer of knowledge (training) program a) Relevance of training program
important component of the (relevance of approach and methodology [Not Applicable]
assignment, the following sub- b) Training approach and methodology
7 criteria may be provided] [Not Applicable]

Tenderers who pass the technical evaluation will be evaluated further.

C. FINANCIAL EVALUATION: Lowest Evaluated Bidder is subjected to Post Qualification Evaluation

D. POST QUALIFICATION: The procuring entity shall verify the documents provided by the bidder with the issuing authority.
In line with ITT 3.12 Confirm Bidders Proof of registration with the Road works National Construction Authority in Category 6,7 and 8
Roads/Bridges Contractor (Attach copy of Current NCA Practicing License); Tax Compliance Certificate; bid security (where applicable); specific
experience; equipment ownership; credit facility (determine financial capacity/soundness) and on-going works (where applicable)
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APPENDIX TO THE QUALIFICATION CRITERIA:

DOCUMENT TO BE

ITEM:
DESCRIPTION: QUALIFICATION REQUIREMENT: COMPLETED/PROVIDED BY
TENDERER:
1 HISTORY OF NON-PERFORMANCE o
Non-performance of a contract didn’t occur as a Form CON-1
result of contractor default for the last three (3) years. If a bidder fails to disclose, shall be
Non-performance shall be deemed to have occurred by | disqualified.
History of Non-Performance evidence c_)f: ) Reference to be made to procuring
® Termination Letter. Authority’s records.
* Liquidated Damages. A bidder with any history of non-
performance shall be disqualified.
2 FINANCIAL CAPACITY

Audited Statements

Computation of Financial Ratios

v’ Bidders shall provide audited balance sheets or, if
not required by the laws of the Tenderer's country,
other financial statements acceptable to the
Procuring Entity, for the last 2 years shall be
submitted and must demonstrate the current
soundness of the Tenderer's financial position and
indicate its prospective long-term profitability (as
demonstrated by Financial Evaluation ratios).

Firms incorporated within the last three years MUST
demonstrate financial ability in the form of Line of
Credit equivalent to required working capital. (Do not
apply for works reserved for Special Group).

v" All pages must be initialed and stamped by
both a practicing Auditor  registered
with ICPAKand one of the Directors.

v’ Auditor’s practicing membership
number from ICPAK must be indicated and
a valid practicing
license shall be provided

Computation shall be made for the following
Ratios and marks awarded to each of the
ratios:

v' Working Capital.

v' Debt to Equity Ratio.

v’ Current ratio.

v" Operating Cash Flow ratio.




ITEM: DESCRIPTION: DOCUMENT TO BE
QUALIFICATION REQUIREMENT: COMPLETED/PROVIDED BY
TENDERER:
The Tenderer shall demonstrate that it has access to, or
has available, liquid assets, unencumbered real assets, e Line of Credit
lines of credit, and other financial means (independent of
any contractual advance payment) sufficient to meet the
cashflow requirements estimated at a minimum of 50% * Bankstatements
of bid sum for the subject contract(s) net of the :
Tenderer's other commitments. (Not apply for works reserved for Special Group)
Working capital The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash flow
requirements on works currently in progress and for
future contract commitments.
Minimum average annual construction turnover of Kenya )
Shillings 2 Million, equivalent calculated as total certified Form FIN - 3.2
Turnover payments received for contracts in progress and/or Attachments include Financial Statements
completed within the last 2 years. (Do not apply for works reserved for Special
Group)
3 EXPERIENCE
Workload Analysis
General Experience
Specific experience in related works
4 KEY PERSONNEL

Degree
Qualification
Site Agent
Relevant 1yr and above,
experience




ITEM: DOCUMENT TO BE
DESCRIPTION: QUALIFICATION COMPLETED/PROVIDED BY
REQUIREMENT: TENDERER:
5 PLANT AND EQUIPMENT
Relevant Equipment (As Detailed in Owned
FORM EQU
QU) 100% Leased
6 PROGRAM OF WORKS AND WORK
METHODOLOGY
Provided a detailed Work Methodology
Work
6a Methodology Provided a Methodology on safety during the
construction period
Provided a specific Quality management plan
PoW Resourced with Equipment-Min. allocation
pursuant to the Schedule E of Technical
Program of Proposal: - To be submitted in well legible Fonts
Works
PoW captures Monthly outputs for each activity
6b
PoW details BoQ Quantities, Units and
Rates
PoW is superimposed with cash flow Projections
as
detailed in Schedule A of the technical proposal
Site base Site Organization and staffing (Schedule B of
facilities Technical proposal). Proposal on office & stock

yard facilities — identify location and condition of
the planned site office and stockyard. Attachment
of map and photo preferably.

Responsive/Non-responsive




SECTION IV - TENDERING FORMS
QUALIFICATION FORMS

1 FORM EQU:EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Status Current location

Details of Current Commitments

Source Yaticate sourck-of the
equipmertOwned
leased
Rented Specially manufactured

Omit the following information for equipment owned by the Tenderer

Owner Name of owner

Address of owner

Telephone Contact name and tittle
Fax Telex
Agreements Details of rental/lease/ manufacturer agreements

specific to the project




2 FORM PER-1
Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor' Representative and Key Personnel

1 | Title of position: Contractor’s Representative
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

2 | Title of position
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

3 | Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

4 | Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

5 | Title of position:
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position




3 EORMPER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#]: [Tittle of position from Form PER-1]

Personnel Information

Name:

Date of birth

Address:

Email:

Professional qualifications:

Academic qualifications:

skills]

Language proficiency: [language and levels of speaking, reading and writing

Details

Address of procuring Entity

Telephone: Contact (manager/personnel officer):
Fax
Job Title Years with present procuring Entity

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project

Role Duration of Involvement Relevant Experience

[Main project details]

[role and responsibilities | [time in role]
on the project]

[describe the
experience
relevant to this position]




Declaration

I, the undersigned /insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that T am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitments Details

Commitments to duration of contracts:

Time Commitment:

I understand that any misrepresentation or omission in this Form may:
a) betakenintoconsideration during Tenderevaluation;

b) resultinmy disqualification from participating in the Tender;

c) resultin mydismissal fromthe contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Name & Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Name & Signature:

Date: (day month year):



4 TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

FORM ELI -1.1 Tenderer Information Form

Date:

ITT No.

Title:

Tenderer’s Name:

In case of Joint Venture (JV), Name of each member:

Tenderer’s actual or intended country of registration:
[indicate country of constitution]

Tenderer’s actual or intended year of incorporation

Tenderer’s legal address [in country of registration]:

Tenderer ‘authorized representative information:
Name:

Address:

Telephone / Fax numbers:

E-mail address:

1. Attached are original documents of

[ Aaticles of Incorporation (or equivalent document of constitution or association) and/or documents of
registrggion of legal entity named above, in accordance with ITT 3.6

[J Incase of JV, letter of intent to form JV or JV Agreement, in accordance with ITT 3.5

[ In case of state-owned enterprise or institution, in accordance with ITT3.8, documents establishing;
e legal and financial autonomy,
e Operation under commercial Law,
o Establishing that the tenderer is not under the supervision of the Procuring Entity in accordance with
ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.




FORM ELI -1.2
Tenderer's JV Information Form

(to be completed for each member of Tenderer's JV)

Date:

ITT No.

Title:

1. Tenderer’s JV Name:

2.JV Member’s name:

3. JV Member’s country of registration

4. JV Member’s year of Constitution:

5.JV Member’s legal address in country of Constitution:

6.JV Member’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:

1. Attached are original documents of

[ Articles of Incorporation (or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

[ In case of state-owned enterprise or institution, documents establishing legal and financial autonomy,
Operation under commercial Law, and that they are not under supervision of the Procuring Entity

in accordance with ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.




FORM CON -2

Historical Contract

Non-Performance,

Pending Litigation and Litigation History

Tenderer's Name:

Date:

JV Member's Name

ITT No.

Title:

Non-Performed contracts in accordance with section 111, Evaluation and Qualifications

|_| COMntract non-pertormance did not OCCUr since L~ January [sert year | spectied 1 Sectorn 11l

(]

Evaluation and Qualification Criteria, Sub-Factor 2.1
Contract(s) not performed since 1% January [insert year] specified in section 11

Evaluation and Qualification Criteria, Sub-Factor 2.1

Year Non-performed

portion of
contract

Contract Identification

Total Contract Amount
(current value, currency,
exchange rate and Kenya
Shilling equivalent)

[insert year]| [inset amount and

percentage]

Contract Identification: [indicate complete
contract name/ number, and any other
identification]

Name of Procuring Entity: [insert full

name] Address of Procuring
Entity: [insert
street/city/country]

Reason(s) for non-performance: [indicate
main reason(s)

—
'Pénding Litigation, in accordance

with section Il1, Evaluation and Qualification Criteria

EI NO penaing rtgaton In accoraance witn secuon I, evailuation ana Qualrication criteria, Supn-Factor £.3

Pending litigation in accordance with section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as

indicated below.

Year of Amount in
dispute dispute
(currency)

Contract Identification

Total Contract
Amount
(Currency), Kenya
shillings
Equivalent (Exchange Rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:
Name of Procuring
Entity: Address of
Procuring Entity: Matter
in dispute:

Party who initiated the
dispute: Status of dispute:

Litigation History in accordance with section I1l, Evaluation and Qualification Criteria.

EI NO IHtgation HIStory in accoraance witn secuon I, evailuation ana Quallitication criteria, Sup-Factor 2.4

Litigation History in accordance with section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4 as

indicated below.




Year of award

Qutcome as
percentage of

Contract Identification

Total Contract Amount
(Currency), Kenya shillings

Net Worth Equivalent (Exchange Rate)
[insert year] [insert Contract Identification: [insert amount]
percentage] Name of Procuring

Entity: Address of
Procuring Entity: Matter
in dispute:

Party who initiated the
dispute: Status of dispute:




FORM CON 3:

SITE ACKNOWLEDGEMENT FORM:

T OMAETEI S TMAINIC: +everrrnnnneeeeeesseeeeceeesssssssssssssesesssssssssssssssssssssssssssssssssssssssessssssssssssssassssssssssssssnsssss
TENAEE NO: tuetieiieieeinerereneeesestesesseessssesssssessssesssssessssesssssessssessssssssssesssssessssesssssessssssssssessssossnssanss
ROG NAIME & COOB: tterneriinerrernereeseeeesstessstessssessssssssssesssssessssesssssessssssssssssssssssssssssssesssssesssssssssssss

COMSEILUEIICY: 1ouvinnriinniintiiniriereinrerareesssestonsssssosssosnsosssssssosssssssssssenssssssssssssssnsssssssnsosnssssssesssnsssnsssss

I/We have privately visited the above-named road and fully aware of the scope of works to be executed.
Having studied the tender Documents, and gained knowledge of local conditions on site likely to influence the

works and cost thereof, I certify that | am satisfied with the description of the works and understand the scope

of works as specified and as implied in this tender.
(Signed and Stamped by authorized bidders Agent/ Representative)

Name of Contractor’s TEPIESENTALIVE: ... ....uutent ettt et et et et et et e et et et eaaeeaeeaeenas

(Authorized representative of Kenya Rural Roads Authority-Garissa Region)

N0 0Tt

B [0 ( Ao | OO
SN et e

DA e



54:

FORM FIN -3.1

Financial Situation and Performance

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

5.4.1. Financial Data

Type of Financial
Information in
KShs (currency)

Historic information for previous (insert as appropriate) years,

(Amount in currency (KShs))

Year 1 \ Year 2 \ Year 3

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liability (TL)

Total Equity/Net
Worth (NW)

Current Assets (CA)

Current Liability (CL)

Working Capital
(WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes
(PBT)

Cash Flow Information

Cash  Flow
from
Operating Activities

Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract

commitments.

No | Source of finance Amount (Kenya shillings
equivalent)

1

2

3

Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant
Section |11, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

b) beindependently audited or certified inaccordance with local legislation.

c) becomplete, includingall notesto the financial statements.



d) correspondtoaccounting periods already completed and audited.

Attached are copies of financial statements1 for the years required
above; and complying with the requirements




55EORMFIN—32

Average Annual Construction Turnover

Tenderer's Name:

Date:

JV Member's Name

ITT No.

Title:

Annual Turnover data (Construction only)

Year Kenya Shillings

[indicate year]

Average Annual Construction Turnover

* See Section I1I, Evaluation and Qualification Criteria, Sub-Factor 3.2.

1If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the
reason for this should be justified.



5.56 FORM FIN - 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject
contract or contracts as specified in Section I11, Evaluation and Qualification Criteria

Financial Resource

No. Source of financing Amount (Kenya Shilling
Equivalent)

1

57 FORM FIN - 3.4:
Current Contract Commitments / Works in Progress
Tenderers and each member to a JV should provide information on their current commitments on all contracts that have

been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion,
but for which anunqualified, full completion certificate has yet to be issued.

Current Contract Commitments

No. | Contract Description Name of Procurement entity | Value of | Estimated
outstanding completion
work in Kshs. | date




5.8 EORMEXP -4.1

General Construction Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No.

Title:

Page of

pages

Starting Year | Ending Year

Contract Identification

Role of Tenderer

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:

Name of Procuring Entity:

Address:




59 FORM EXP -4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract Prime Member in JV Management Sub- contractor
[Qontractor Cdntractor

Total Contract Amount

Kenya Shillings

If a member in JV or Sub-
contractor specify
participation in total
contract amount

Procuring Entity Name

Address:
Telephone/Fax Number:
E-mail:

Description of the similarity
in with Sub-Factor 4.2(a) of
Section I1I:

1. Amount

2. Physical size of
required works items

3. Complexity

4. Methods/Technology

5. Construction rate for
key activities

6. Other Characteristics




10.1 FORM EXP- 4.2(b)
Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name2 (as per ITT 34):

ITT No.

Title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section IlI,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 Key Activity NoOne: -

Information

Contract Identification

Award Date

Completion Date

Role in Contract [ Prime ] MemberinJV | [J] Management ] Sub- contractor
Contractor Contractor

Total Contract Amount Kenya Shillings

Quantity (Volume, Number | Total Percentage Actual Quantity
or rate of production, as | Quantity in | participate (ii) Performed (i) x (ii)
applicable) Performed under | the  contract
the contract per year (i)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/ Fax number
E-mail:

Description of the key
activities in according with
Sub-Factor 4.2 (b) of Section
"

Activity No. Two 3. .....................
If applicable



OTHER FORMS:

6 FORM OF TENDER

INSTRUCTIONS TO TENDERERS

To:

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address.

Allitalicized textisto help Tenderer in preparing this form.

iii) Tenderer must complete and sigh CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the

SELFDECLARATION OF THETENDERER attached to this Form of Tender.

The Formof Tender shall include the following Forms duly completed and signed by the Tenderer.
»  Tenderer'sEligibility- Confidential Business Questionnaire

*  Certificate of Independent Tender Determination

+  Self-Declaration of the Tenderer

Date of this Tender submission:

Request for Tender No.:

Name and description of Tender

Alternative No.: N/A

The Regional Director,

Kenya Rural Roads Authority,
P.O. Box 1391-70100

Garissa, Kenya

Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
of the above-named Works, we, the undersigned offer to construct and complete the Works and remedy any defects
therein for the sum of Kenya Shillings [[Amount in figures] Kenya
Shillings [amount inwords]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt
of the notice to commence, and to complete the whole of the Works comprised in the Contract within the time
stated inthe Special Conditions of Contract.

Weagree to adhere by this tender until [Insert days], and it shall remain binding uponus
and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed, this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

We,the undersigned, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including Addenda
issued inaccordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Countryinaccordance with ITT 19.8;




iv)

vii)

viii)

xi)

xii)

xiii)

Xiv)

XV)

XVi)

Xvii)

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

Tender Price: Thetotal price of our Tender, excluding any discounts offered initem 1 above is: [Insert one of
the options below as appropriate]

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted inaccordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirementsof ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commissionor gratuity].

Name Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

xviii) We,the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are notinany conflict to
interest.

b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.



d)

Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
formof fraud and corruption.

Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal



Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed in
“Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer:

Name of the person duly authorized to sign the Tender on behalf of the Tenderer

Title of the person signing the Tender:

Signature of the person namedabove:

Datesigned day of

NOteS | the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.



A.  TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESSQUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender isa JV. Tenderer
is further remindedthat it is an offence to give false information on this Form.

(@) Tenderer'sdetails

NO | ITEM DESCRIPTION
1 Name of the procuring entity Kenya Rural Road Authority
2 Reference Number of the Tender
3 Date and Time of Tender Opening
4 Name of the tenderer
5 Full Address and Contract Detail of the Tenderer Country
City
Location
Building
Floor

Postal Address
Name and email of contact person

6 Current Trade License Registration Number and Expiring date

7 Name, country and full address (postal and physical addresses,
email and telephone number) of Registration Body Agency

8 Description of Nature of Business

9 Maximum value of business which the Tenderer handles

10 State if Tenders Company is listed in stock exchange, give name

and full address (postal and physical addresses, email, and
telephone number) of state which stock exchange

General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality

Country of Origin Citizenship

c)  Partnership, provide the following details.

No. Names of Partners Nationality Citizenship % shares owned

d) Registered Company, provide the following details.

i)  Private or public Company

i) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT) ........ccviiiiieeiiee e
Issued Kenya Shillings (EQUIVAIENE)...........coiiiiiiiiieee s




Give details of Directors as follows.

No. Names of Directors Nationality Citizenship % shares owned

(e) DISCLOSURE OF INTEREST- Interest of the Firm inthe Procuring Entity.

i) Arethere any person/persons in Kenya Rural Roads Authority who has/have an interest or relationship inthis
firm?Yes/No.......ooovviiniiininnn,

If yes, provide details as follows.

No. Names of person Designation in the Interest or Relationship with Tenderer
Procuring Entity

1

2




i) Conflict of interest disclosure

: Disclosure  YES | If YES provide details
T f Conflict : .
No. I OR NO of the relationship
with Tenderer

1 Tenderer is directly or indirectly controlled by or is
under common control with another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as another
tenderer

4 Tender has a relationship with another tenderer, directly
or through common third parties that puts it in a position
to influence the tender of another tenderer, or influence
the decisions of the Procuring

Entity regarding this tendering process.

Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract Specified in this

Tender Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who are
directly or indirectly involved in the preparation of the
Tender document or specifications of the Contract,
and/or the Tenderer Evaluation process of

such contract.

8 Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the Contract.

Has the conflict stemming from such relationship stated
in item 7 and 8 above been resolved in a manner
acceptable to the Procuring Entity throughout the
tendering process and execution of the contract.

f)  Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name

Title or Designation

(Signature) (Date)



B. CERTIFICATEOFINDEPENDENT TENDER DETERMINATION
I, the undersigned, in submitting the accompanying Letter of Tender to the Kenya Rural Roads Authority for:

[Name and number of

tender] in response to the request for tenders made by:

[Name of Tenderer] do hereby make the following statements that I certify to be true and complete ineveryrespect: | certify,

on behalf of [Name of Tenderer] that:

1 I have read and | understand the contents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender

on behalf of the Tenderer;

4 For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:
a)  hasbeenrequested to submitaTender inresponse tothis request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

5. TheTenderer discloses that [check one of the following, asapplicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
a)  prices;
b)  methods, factors or formulas used to calculate prices;
c) theintentionordecisionto submit, or notto submit, atender;or
d)  the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuantto paragraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly orindirectly, to
any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title Date

[Name, title and signature of authorized agent of Tenderer and Date].



C. SELF-DECLARATION FORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER ISNOT DEBARRED IN THE MATTER OF THE
PUBLIC PROCUREMENTAND ASSET DISPOSAL ACT 2015.

PSP , Of POSt Office BOX ..cvvvivviieiiiiiieie e being a resident of

........................................ in the Republic of............cccccooviiiiiiiiiicseen.. d0 hereby make a statement
as follows: -

1.  THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
ceevereeneene. (INSETt N@ame of the Company)
who is a Bidder in reSpect 0f TENUEN NO. .......coiiiiieiece et e e re s be e eesreeneesresne s for

........................................................................................... (insert tender name/description)

for Kenya Rural Roads Authority and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT whatis deponed to herein above is true to the best of my knowledge, information and belief.

(Signature) (Date) (Title)

Bidder Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE

| (o) i S O TR = 10 ) being a resident

Of oo in the Republic of ... do hereby make a statement as follows: -
1 THAT I amthe Chief Executive/Managing Director/Principal Officer/Director of

veereenennn (iNsert name of the Company) who is a Bidder in

...................................................................................... (inserttender name/description) for
Kenya Rural Roads Authority and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff
and/or employees and/or agents of Kenya Rural Roads Authority which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of Kenya Rural Roads Authority
THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

4 THAT what is deponed to herein above is true to the best of my knowledge information and belief.

e i ) e

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

e (Person) on behalf of (Name of the Business/
COMPANY/FIIM) .ottt n e declare that | have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code

of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

| do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

Name of Authorized Signatory.............ocevviiienieeinieeeereene STttt ettt erie e eee e
POSIEION. L ettt ettt
Office address ........coovvveviiiiiiiineenn., Telephone.........c.ovviiiiiieiierieecir e,
Bl Lt ettt h et s et e et

Name of the FIirm/CompPany: ... ...ttt et e eaenes
D U OO

(Company Seal/ Rubber Stamp where applicable)

Witness



APPENDIX1-FRAUDAND CORRUPTION

(Appendix 1 shall not be modified)

Purpose:

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements:

1
2

3

4

6)

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below high light Kenya's policy of no tolerance for such
practices and behavior: -

a person to whom thisAct applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified fromenteringinto a contract for a procurement or asset disposal proceeding; or

b)  ifacontracthasalready been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) shall nottake partinthe procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders towhom the contract wasawarded, butthe subcontractor appointed shall meetall the requirements of
thisAct.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of
value to influence improperly the actions of another party;
i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;



iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, includingto influence improperly the actions of another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b)  Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulentand collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor,
and includes collusive practicesamongsttenderersprior to or aftertender submission designed to establish
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free
and open competition.

c)  Rejects a proposal for awardl of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices incompeting for the contract in question;

d)  Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

e)  Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate

authority appointed by Government of Kenya to inspect2 all accounts, records and other documents
relating to the procurement process, selection and/or contract execution, and to have them audited by
auditors appointed by the PPRA or any other appropriate authority appointed by Government of Kenya;
and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage inany corrupt or fraudulent practices.

1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i)
applying for pre-qualification, expressing interest in a consultancy, and tendering, either directly or as a nominated
sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect
of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing
contract.

2Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address specific matters
related to investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and Corruption,
through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or
individual's financial records and information, and making copies thereof as relevant; accessing and examining any
other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals;
performing physical inspections and site visits, and obtaining third party verification of information.



FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.]

BONDNO.

1

BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal™), and [name, legal title, and
address of surety],authorized to transact business in [name of country of Procuring Entity], as Surety
(hereinafter called “the Surety”), are held and firmly bound unto [name of Procuring Entity] as Obligee
(hereinafter called “the Procuring Entity”) in the sum of [amount of Bond][amount in words], for the payment of
which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the__ day of
,20 , forthe supply of [name of Contract] (hereinafter called the “Tender”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that ifthe Principal:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender
(“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”)
of the Procuring Entity's Tendering document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of
the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand,
provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any
of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the date 30
days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any
extension thereto provided by the Principal.

IN TESTIMONY WHEREOQF, the Principal and the Surety have caused these presents to be executed in their

respective names this day of 20

Principal: Surety
Corporate Seal

(Signature) (Signature)

(Printed name and title) (Printed name andtitle)



TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

DL LSRR [insert date (as day, month and year) of Tender Submission]
TENAET NO. .o [insert number of tendering process]
T e [insert complete name of Purchaser] 1/We,the undersigned, declare that:
1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.
2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of twenty-four (24) months starting on the date of tender award or date of
termination, if we are in breach of our obligation(s) under the bid conditions, because we —
(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet; or
(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity,

(i) fail or refuse to execute the Contract, if required, or

(i) fail or refuse to furnish the Performance Security, inaccordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon

the earlier of:
a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) Thirty (30) daysafter the expiration of our Tender.
4 I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the

Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be inthe names of all future partners as named in the letter of intent.

Capacity/ title (director or partner or sole proprietor, tC.) ..........cooviviiriiiniiinenens
N30 (TR

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]

Datedon.............ceenenes dayof ....cccoevviiiriien [Insert date of signing] Seal or stamp



Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

Name of Currency

Amounts payable

Local Currency (KShs)

Provisional sums expressed in local currency

[to be entered by the Procuring Entity]




PART Il - WORK REQUIREMENTS



SECTION V — DRAWINGS:

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a
separate booklet.
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SECTION O CONCRETE SCOUR CHECK

MNOTIL
1L.Pimensions in mm
P
£
=
=
P 5]
= —_
s O =
= = ]
< ﬁ
=
-
. S

\ -
=
o
<
e o
e = =
2 ! g
| = =al e
[ ]
P EEN
PLAN OF DRAIN WITH SCOUR CHECI
e Sizes in mm Excav Cnnerete| Apran
_‘m. - (m3) [m3) stone
Seetinn pitehing
{3}
Length | Width] Depth
A 24040 1006 550 13 15 .18
5] 2000 100 500 | .10 0.09 0.14

-9l



TY PE Z(ENTRY ONLY} TYPLE AHENTRY AND EXIT ON
ACCTERS)

( A
¥ g N

NOYTE

L. The cwile nombers specify the shape and function and the code letter donnies the material:
A =Concrete block

3 =[rens masnney

ﬁ ﬂﬁua:h1mnm

C-10



-2

SECTION A-A SECTION B-B
d -Ii
![I|I|I|I[¥‘I||ll‘l [
Ei
3 i 028 . !
Munsonry, Cunerete 20128 (£:2:4) ar = ' Varighle miin = 0.40m _vﬂlmbin i
conerete block; wingialls & headwalls T iuuu=|]'.4l) i
|
. i
1500 Canerele {1:3:0) _L .... em—
. o i T uTtI D Jd —
1]
1S R CURARN R ' Lo 15201
k Conerete 20720 (1:2:4) “l I‘
PLAN
o] PIFE IAMETER  [FYPE Aand €
INM CONCRETE BL{
I
i DIMENSION  UNJ| }
f - 1 FOUNDATION m| 30| 0¥
"‘" b TOUNDATION | 030 | 030
t FOUNDATION wm| 220 23
A | - = d APRON m| (00| .60
O s ¢ APRON m| 020 | 42
L 4
; 7] e = I WalL m| 020 020
/@ ¢ b WAL 030 | 03
o ' - bowaLL w| Li5| L5
CULVERT TYPES Fowall w420 | 020
XSECTION No. of pipes kArRoN m| 105 | L2
WL o MATENISE REQUIREMENT
430 § FOLNDATION
{euterets) m3f 030 §32
550 ; HEAD/WINGIWALLS
{ConreteiMasonry) 3| 042 | D49
650 3 APRON
fenerete) mi| 033 036




1=

SECTION A-A

b}

=
f
|Fl||‘il|’|j||||||l -
e 1
' % Vnriahlel;\ﬁn L4
A '.I!!llﬂ'jr e
el Plihing tr 2 Stone I
ki gy itching fo
1 tlapis
onersic i) i
0 UJ_:
vimerele{1:24) T-r
150 _I
tangrh{{5:0) ,I i L i i }_
—-FLAN i k i
L BN
e ¥
|

- '
TR T §

side druin i . @-sixlt leain ™~

Slone / \l ‘ "“_J“

Fitchlog tu =
Slopes

Ilichinp tn i

sl
B

SECTION B-B

—_—
—

0

12im

Ia

| Yarlahk
‘miee b

Lnal B e

i

P
¢

I
'

“ |
DIMENSLONS AND MATERIAL REQUIREMENTS

TYPE A CONCRETE |TV
BLOCKS M

PIVE DIAMETLR
IN (M)

450 600 500 § 43

DIMENSION UNIT
L FOUNDATIGN | m (2307 0301030 04
b FUUNDATION | s [D30| 030] 030 D2

¢ FQUNDATION L LI LA 12
4 APRON mo | 0901 0.0 090 10
¢ APRON o 0] g 02

r DROPINLET | m | 0460 {060 | v.b) 06
8 DROPINLET | ™ 030|040 B40{13
b DROPINLET | m Q60| 080 1.20{046
i DROPDNLET § m [ 030 [gz|n20fnd
K DROPINLET § m L2022 5 12
| DROPINLET 4 o Jpp (300 [ 2001 10
m DROPINLET 3 o 038 030 [ 030} 02

MATERIAL REQUIREMENT
FOUNDATION
feoncrute) md | 047 047 081 03
HFADMTNGWALLS
{ConreteMusoneyl 43 | 45 0m LiE 1

APRON el w3 | 04 024 030 42




£I-D

SECTION A-A SECTION B-B e

PO
i k i

|12
I' . Variable
1 Variable win L0 rear 140
. Masnary or 152
Conerate bloek ot i
Hi Conerele -I_ Concrete {1:35)
{l:2:4) |
157 (macedi ke ! s = \
[1:3:6) Fove J’"_l' 3/20 e
! Tedilimg
f d a
_[ DIMENSIONS AND MATERIAL REQUIREME
L FIPE DIAMETFR TPEAmpd 00
NGO BLOCKS

¢ EBECE
PINENSHIN UNIT

T FDUNRATION mo(u5 | 0%
b FoUNDATION moje3 |36
¢ FOUNDATION m {158 LA

1 APRON moBA)y |06
e« APRON moipx nm
[ HEADWALL m o R
B EADWALL m {050 | s
5 HEADWALL mojus A%
I HEADWALL |05 a8
k OTADWALL moDH M

| FouNaiTioN (U

Sidedrain
firudiens max 10%
e

w FOURDATION db | S o5

L [EADWALL m | us0 fesl

¢ FGUNDATION m | D0 bl

MATERIALREQUIREMENT
FOUNDATIGN
{eoneraly)
HEMVWIRGWALLS
{CoargteiMasmary)

APRON
{enerele} .55 L]

jina} aE

2 k7]




Fi-2

SECTION A-A SECTION B-B

i|1!\g||ll [T ]

|
| n £

' 0.2Mm

gl

Variahle min Dl

Musonry——t—: .

0.2

! Varinble mir

,\‘I:Jmnry_,,h_._

15720 Cauerete
[1:ha)

DIMENSIONS AND

PIPE DIAMETER
()

PLAN i H] 4 BIMENSION
N | 1 FOUNDATION

b FOUNDATLOH
L FOUNDATION

T d  APRON
' ' e APRON
— [ HEADWALL
. . - R HEADWALL
Yo Ll -+ | HEADWALL

1 ypanwadr
m FOUNDATION
MATERTAL REQU
o FOUNDATION
{concrele)
HEAIKWING'

{Conreteilase
APRON
{onerele)




=

=

SECTION A-A SECTION B-B

T 2t

20w
- T
! varisble min 0.40
Yariahle min 0.40 A

A
R

v N

T Lo
1520 Comterete (L.3:0)

14020 Canerute [ 1) DIMENSIONS AND MATERIAL REQUINEMENTS

TYPE A

PI0E { CONCRETF. 11 DCKS)
MAMELER RS
IN M)

DIMENSION URIT

* FOUNDATION o (g3 |0

b FOUNDATION wofewm | ua0

& APRUN ] 1.H 14D

& APRON moou 060

r APRON m (] LA

(A

T WINGWALLS m o |0A | R

B WINGWALLS mo |06 | &

B HEADWALLS wo @ | e

I espwaLts moiuM §op

K HEADWALLS wotoe | ne

1 NEADWALLS I TR R

MATERIAL REQUIREMEN]
TOUNDATION
[ermerele Lnsliaw) 013 1.2
BEADWINGWALLS
fConrete/Masenry} b s
APMIDN
[cocrete} %5} 114




x\\\\\\ N

R e =t
_ c | H e _
_ ﬂ _ |

Driameter 450 600 {10 450 600 LTI

{D») {mm} () {mm) (mam) (mm) {rmam)

A 015 n.zn 0.20 n.1s 020 0,20

b Q.10 0.15 .15 0.10 0.15 ni1s

c .86 I.EX 1.48 .86 1.12 1.4R

« 56 072 1.08 0.56 72 108

0] 0.14 .18 G.r7 0.28 0.36 0.54

frminy n.34 0.45 .68 034 0.45 0.68

g - - - 2 - -

h 0.24 u.33 .4z 0.38 0.51 .69

m - - £ - - -

Concrete Volume in {(m3/m) WVolunme in (m3/m)

Class 15/Z4 0.24 | 024 | 024 0.20 | .37 | n.se

Application

=Fair subgrade condition
~Overfill > 75% of thc pipe
diameter

~Sensonal water flow only

-I'air to poor suhgrade comdition
~Oven-fill = 75%4 of the pipe
diameter

~Seasaonal water {Tow only

Reomarks

Material for bacld/overfill shall
be
approved by the Engincer

Mlaterial for bacld'overfill shall
be
appruved by the Engineer

C-16



T

R an VAT A
Side drain

Carringewny # millf.. Stoncs to be lald i interfacling
pattern

=
b=
=
=
A

Carriageway

150mm Gropted Stone: Pitching
(Coment mortar 1:4}

Slope masemry fnes

on four sides of structare
SECTION X-X (200%300mm)

DUANTITIES TABLE
[h] T ] Excnvaden(m3) Stone masonry | ESihoun
Lross section IMENSONS (m3) Grouled scone

A B C o 1B pitching(m3)
4000 1500 600 | 1800 424HE 7.5 1.30 2175

A
GOOOE 1800 | 6uy | 1800|4200 10,00 160 30,15
4000 1400] 400 | LEMH 36D T L.20 £8.30

B
a000| 1400 00 1Y 2600 9.00 1.50 25.50




SECTION A-A

Grudhent Max.

A2 3 Lam
i

Rlﬂ@tiﬁmmT
|

i
PR0173

-
\Reinforced concrete

Apron afa conerete slb &

large rocks surround.
17540 250600 250600475
r & 4

— L < T DN 900(3.60) B0 g
I5DN Gl L,65)
PLAN
200*400 teep
o mEI TR EoT S oo Concrele toe
" Conerete apron Flow diecion Tl

Tt o - R :
| BINin |
I
i ! Ll } marker posts (precast |
E £ } ‘ } ; \ conerele) 1m0 4%.3m t
! : e | U
= * ; i E T SRR AR T.. ;
l N ; b
! | L | i f ! A
I [ 2y 40 1 ;
| [ i
F T T ; |
= - | | | ! 3 o : R R :
EL 1 ' 1] b :_;;_:/{ _:__::| [ mosh

. ;jl{f FE
U’?-:{@w

Nat
S
Pip
dire
Din
1Rct

All

1,00

.00




GE-D

SECTIONBEB

Hx“‘x‘,q‘_ F|ullc111:d%rvi: —l (iradient mex
| N0
I
PLAN Flow Dircetion
N Sty Ae Marier posts
T —— e e =1
Tl ER bl s T i EI [
!&
8 2
1 b
B SRR R R LU
i “oncrete W
gubions o sione maﬁumy"’
- | SmeTme |
I i m

Materil : All conerete Class 20020 (1:2:4)

Conerele wall : 1620°
Concrele slab: 2401 or sione masenry
Cugerete e &i® ur-slone masogry

]

2

3 ==

4 Gabions / matress rosk fill;4.3m" or stone masozry —

§° Gabions /matt=ss: 3om°

G Muarker posts - precast conerete: 4 o, aabrons © /= o

7 Excavation {(slab + logs + gebions) 34.2n¢ or sione / ﬂ
masony £

conerzle wall 1000



1, EDGE BEAM OF LARGE STONES . T

ety S
Lt
e

3. LDGE BEAM SECURED AND LARGE STONES LAID ON EDGE

4. LARGE STONES WEDGED WITH SMALLER ONES THEN RLINDED

SMALL STONFS~

ELENDING

5

Sos
.

% :
RS




o ‘
= Shinie m =
o s i = <
=1 i )
—-u avaall [ L]
- thickness
Laa ] LS
S o T T S e T N R e R T S S e S T e e P PR T T P S T e e P P e s S s e e P P T S P A S S e T e e T T
= k.
= e
bl s Tl
k e
_ 4 et m =L, 5 T, Concreie
A4S0 LY class 15/20
. . 5 S LELL
<
GO0 ™, 16 stéel bar anclior
F =~ ~  welded across at bottonr
P T x..h\\.“.ﬂhﬁ. aof post
“ : ¢ N ‘- - "
[STOr} {({ ®ow )i oe0 1)
L g ~
..,HH.I.:J.!»H‘\ h,nu L e i .,.f.n.u-.....l o 4 i
o Roael sign
T ey
\m\ /Vf 0-Goa Edge of roadd
ot s
R S - Roadcentze | g
- 3 K Line

ity

BI.ACK R Bt S

I. The type of sign required and feir location shall be as shawn ne the Road Plan or as dicrected by the Enginecr.
2.8ign plate vo bhe Z2mm thicls mild sceel plate

A.R[ipn post Lo be FS0owrn Gxing clamps/braclcets.

4. Sige plate o e fixed vo steel lube by $ Nos MIbolts and S0mm fixing clampsiixracioets.,

S.Sign painiys shall be cefleclive,

A The sign plate and past shall be treaved by applyving tvwo conts of Tead red oxide painl helore applying o priming and
two Nnish coats alfapproved paioncs. Palnts uscd shall have oo hard, durabie and glossy Timish,




FINANCED BY - - i i ,hn
2 : o
i =+ _ '
5 =l .o
: | o coW
HE TS —ﬁ.._..-l “ 1 o= h ;..-.
HESE CIRsILAL Y 1 un by
_ | W
% ' .. i
{l N i g 1
v,
A B
[T ] S
. W
NI [ oy Bt =
1AL s
CEP 1 AT FilN: m ...(/ m
. N -+
TI - W =
[ —
AT = L =
CHIRTHAD TN | Ty .,,J P
&1 . W
S [V — . . X '
100 _ _ Wy
! - A
i =
128G : 3l
i L7
: 150 *S0mm
! rrented saft wanrd
iS50 "50mm
“treated soft ....ﬁn:m
oSS s RSN =z
1] M

ﬂu WHITE

BLACK

MNOTES

1. The wording of the project sign board and ithe location to be as directed by the Engineer.

2. Materials to be used for fabrication of signboard shall be pressure impregnated treated sofbwood timber
3. Wuarding byrard posts to be attached to the poses with gnlvanised nails

4.Project board posts and struts to be embedded in concrete elass 20/26(1:2:4)

C-23



SECTION VI - SPECIFICATIONS:




STANDARD SPECIFICATIONS........ccooeiiiinicie ERROR! BOOKMARK NOT DEFINED.

BILL 01: PRELIMINARY AND GENERAL ITEMS........cco it
01-50- 001 MOBILIZATION AND ESTABLISHMENT OF THE SITE ...cocvviieiiriiee e 121
01-60- 001 CONTRACT SUPERVISION.....ciiittieiiiitiieeiiirieeesiteeeessstsesssssbeessssbsssssssrsssssssssssessns 122
01-60- 002 CLEARANCE ON COMPLETION ..iiiiiitiiiiiitiieesitiee e srtee e sbreesssbaessssbaessssabrenesins 122
01-60-003  INSURANCE .....iittieeistttiee s stteie e s sttt ie e s st eee e s st et e e s sabas e s s st asessssbbsesssabessessbaneessbrnsesins 122
01-60-004 QUALITY CONTROL TESTS .iiutteiteeiteeiteesieesteessresteesteestessseesssssssessesssesssesssnsssnnns 122
01-60-005 PUBLICITY SIGN BOARDS.......ccttiiiiitiiee ittt ettt sbree e s sbae e s s sbaa e e s sabbee e e 122
01-60- 006 DRINKING WATER .....ciiiiiitiiieiittiee s iteie e s sbtteessbaeesssbasessssbesesssbassessbassssssbensssins 123
01-60-007 PROVISION OF SITE SANITATION FACILITIES .vveiiiiitiiieiitiiee s sreee e s sriee e s sveeee e 123

BILL 03: SETTING QUT oottt s s s aab e s s sab s s s s sabe s e s sabae e e s nres
03-50-001: SETTING OUT THE HORIZONTAL ALIGNMENT ....ciiiiiiiiiiiiee s irree e sreee e sbeee e 123

BILL 04: SITE CLEARANCE ...ttt ettt et e et n e st e e s saba e e
04-50-002  GRASS CUTTING ..eiictviieiitiieessttieessbeteessbateessbasesssbasessssbassesssbessesssrassssssrsnsesins 124
04-50-003 BUSH CLEARING (HEAVY) c.oioiiiiiie sttt 125
04-50-004  BUSH CLEARING (LIGHT) .titiiiiieiieieieiees sttt 125
04-50-005 PRUNING TREE BRANCHES ......c.eitiiitiiieiitiiee s sttt e s sttee e s staee e s sbassessranssssarensesins 126
04-50-006 ' TREES AND STUMPS REMOVAL (200-450MM GIRTH) ...cvoiiaiiiiieerecieeee e 126
04-50-007 TREES AND STUMP REMOVAL (Z450MM GIRTH) ..cvviiiieiiecicie e 126
04-50-008 CLEARING OBSTRUCTIONS — BOULDERS AND DEBRIS REMOVAL ..........coe.... 127
04-50-009  STRIPPING AND GRUBBING ......veeiiiitiieiiitiieessiteee e s sbtee e s sbreesssabaesessabaessssabaeeessns 127
04-50-010 EXCAVATE, REMOVE AND DISPOSAL OF CONCRETE STRUCTURES........cccec... 128

BILL 05: EARTHWORKS ...ttt ettt et e st a e s s st a e e s s sbbe e e s s satae e e s enres
05-50-001: ESTABLISHMENT OF THE VERTICAL ALIGNMENT - SLOTTING....cccceevvivveeennns 128
05-50-002: EXCAVATION, SPREAD AND COMPACT IN SOFT MATERIAL (SIDE DRAINS)....129
05-50-003 EXCAVATION, SPREAD AND COMPACT IN HARD MATERIAL (SIDE DRAINS).....129
05-50-004 EXCAVATION TO LEVEL AND COMPACTION ....cciiitiieesiitiieesstieeessireeeessrenees s 130
05-50-005 SPREADING AND COMPACTION FOR CAMBER FORMATION ......coovvvveeiivieeeenns 130
05-50-006  FILL IN SOFT MATERIAL AND COMPAGCT . .eeiiiiitiieeeitiie e steeeessreeeessreeesssbeeeesans 131
05-50-007 FILL IN HARD MATERIAL AND COMPACT . ..eciictiieeiittieessttieesstieeessraeeessreneesins 131
05-50-008 CUT TO SPOIL IN SOFT MATERIAL. .vvviiiitiieeiiteiee s steee e sreee e s sbeeeessraeesssabaneesens 131
05-50-009 CUT TO SPOIL IN HARD MATERIAL. ..eoeciitiieeiitieee s steee e steee e sreee e s sbaee s s sabeneesens 131
05-50-010 CUT TOFILL IN SOFT MATERIAL. ciitetteiitiieesitiieesstiieessteeeessbessessrassessrensessns 131
05-50-011 CUT TOFILL IN HARD MATERIAL. .utvtiiiitiieesitiieessitiieessteeeessbessessraseessrensessns 131
05-50-012 ROCK TOFILL TO SWAMP ...cciittieiiittiee s sttte e s sittee e s sbaee e s sbaeesssabessessabaeesssabeneesans 131
05-50-013 FILTER TO SWAMP UNDER, OVER AND AROUND ROCK FILL w.vvvveivevvieesirieeenns 131
05-50-014  GRASSING .teeieiitteieeistetee s st te et sttt e e s st et e s sbareessbaseesssbaeeessbeseessabessessabessesssbbenesins 131
05-50-015 BACK SLOPE / SLOPE MAINTENANCE ......ociotiiiiiiieiiieirieestessereeesveeesbesssaaessneeas 132

BILL 07: EXCAVATION AND FILLING FOR STRUCTURES.........ccooii e
07-50-001 EXCAVATION FOR DRAINAGE STRUCTURES — SOFT MATERIAL........c.ccevvnnns 132
07-50-002 EXCAVATION FOR DRAINAGE STRUCTURES — HARD MATERIAL............c..... 132
07-50-003 RIVER TRAINING IN SOFT MATERIAL ....vviieiitiiee et steee e sree e e srees e ssrene e 133
07-50-004  RIVER DIVERSION ...oitiiiiiicttttiitete e s seeitbeits e s e s s sestebtssseessssesbssasssessssssssbasssssesssssnnes 133
07-50-005 POROUS FILTER MATERIAL.....ccciiiiiittiiiieee s s sesiteteieseeesssesbsteesseessssssbanesssesssssnnns 133
07-50-006 SELECTED GRANULAR FILL MATERIAL ...vutiiiitiieeiiteiee s sreeeessreeeessraeeesssbeeeesans 133
07-50-007 CUT TOFILL IN SOFT MATERIAL ....uvviieiitiiee s stiee e s steee e steee e s sbeesesssraessssnbeeneeans 133

BILL 08: CULVERT AND DRAINAGE WORKS......co oottt
08-50-002: DITCH CLEANING ....cvtiieiiteiee e sttie e s steee e s st er e e s sabae e e s st eeesssabeseessabessessbansssssbensesans 133
08-50-003: DITCH WORKS EARTH FILLS. wetviiiiitiiieiiriieessriieessteeeessteeeessbeesesssransssssrsenesens 134
08-50-004: DITCH WORKS ROCK FILLS. SUPPLY AND FILL tevtviviiiiiireiiiiieeesesirvreeeneeesesnns 135
08-50-005: DITCH/MITRE DRAINS/CATCH WATER DRAINS .....vvvviiitiieesitiieeesteeee s servenee s 135

08-60-001/005: CULVERT CLEANING (PARTIALLY BLOCKED) ...cccvevivivieiiesieeieeseeesenesnnens 136



08-60-001  300MM  DIA ..o iteiieiitiiee it e ettt e e e st e e st e e e s sb e e e e s st e e e s st b e e e s sbbeeessabaeeessbeeeeeins 136
08-60-002  AB0MM  DIA ..o itiieiiitieee ettt e s e e e s st e e e s s b e e e s st b e e e s sbbeeessbaeeessabaeeeeins 136
08-60-003  BO0MM  DIA ... itteiee i cttiiee s sttt e e sttt e e s sttt e e e s st e e e e s st ae e e s sabasesssabbseessabessessabensessbennesins 136
08-60-004  900MM  DIA ... iuteiieiitiiee e sttt e e sttt e e s sttt e e e s st e e e e s st e e e e s sabeeeessabeseessabessessabansessbensesins 136
08-60-005 1200 MM DIA......teiiiiiteieeiitiee e e itbeee e s st e e e s sb e e e s st e e e s st ae e e s sabbeeessbbaeessbaeeessbanneeins 136
08-60-006/7/8/9/10: CULVERT CLEANING (FULLY BLOCKED): ....cociviieiieiinieniinreniesneneeneeneens 136
08 -60-006  300MM DIA; uveieeiitriieeisteie e s st ei e e s sttt e e s st et e e s st ae e e s ssbaeessssbesesssbassessabaneessbensesins 136
08 -60-007  450MM DIA; uveiiiiiiiiei ittt e e s sb e e e s sb e e e s sb b e e e s sb b e e e s sbaeeessbbeeeeans 136
08-60-008  BOOMM DIA; .uveiiiiiiiiee ittt e s e s e e e sb e e e s sb e e e e s sb b e e e s sbb e e e s sabaeeessabbeeesins 136
08 -60-009  GO0MM DIA; eveieeiittiiee i steie e s sttt e e s sttt e e s sttt e e s st ae e s s ssbae e s s sabbsesssabeseessabaneessbenaesins 136
08-60-010  T200MM DIA. . uuiiiiitiieeiitiee ettt e st e e st e e e s sb e e s s sbae e e s sb b e e e s sabbeeessabaeeessabbeeeeans 136
08-60-011/015 CONCRETE CULVERT REPAIR/ REPLACEMENT —RINGS ....ccccovvvvivirenen, 137
08-60-11 300 MM ..veieeiiiriiieiittiie e s sttt e e sttt e e s sttt r e e s sab e e e e s sab et e e s sabae e s s st aeesssabesasssabeseessabaneessbensesins 137
08-60-12 450 MM ..veiiiiietiie ettt sttt e e sttt e e s sttt e e s sab et e e s sabae e e s sabaeeessabbeeessabeeeessbaneessbenaesins 137
08-60-13 800 MM ..veiiiiiiriiee ittt st e s st e e s s b e e e s sab e e e s sab b e e e s sabae e e s sab b e e e s sabbeeessabbeeessabbeeesn 137
08-60-14 900 MM ..veieiiieriiee s ittiie ettt e e s st e e s sttt e e s s sab et e e s sab et e e s sabae e e s st aeessssbbsesssabbssessabaneessbennesns 137
08-60-15 1200 MM ..eciiiutiiieiittiie e s sttt i e e s st e e s sttt e e s st et e e s sabaeeessabaseesssbaaessssbbeesssabessessabaneessbenaesins 137
08-60-021/029 SUPPLY AND INSTALLATION OF CONCRETE PIPE CULVERTS....cc.covveeeunen. 138
08-60-016 300 MM UNHAUNCHED ......ciiitiieiiitiie e sttt e sbaee e sbaee e s sbae e s s sbas e s s sbaeesssabaeeesins 138
08-60-021 300 MM SURROUNDS .....oeiiiiitiieeiitteieessbteeessbaresssbaressssbssesssbesssssrssssssbensssins 138
08-60-022 450 MM UNHAUNCHED ......ciiitiiiii ittt steee ettt e s sbae e s st e e s s sabbe s e s sabaee s s sabeeeesans 138
08-60-023 450 MM SURROUNDS .....oeoiiiitiieiiitiie e s sbir e e s sbae s s s sbaee s s sabaeesssabaeesssabaessssabeeeesins 138
08-60-024 600 MM UNHAUNCHED ....ccciictiieesiteiee s stiee e s sttteessbaeeessstaseessbassessbassessbensesins 138
08-60-025 600 MM SURROUNDS .....uttiiiiiieeiiiiitreiieeeesssssssresssessssssssbssssssessssssssssssssessssssns 138
08-60-026 900 MM UNHAUNCHED .......iiittiiiiittie e sttt ettt e e sbae e s s sbae e e s sabae e e s sabaee s s sabeeeesans 138
08-60-027 900 MM SURROUNDS .....oeoiiiitiieiiitiieessibtre e s sbte e e s st ae s e s ssbaeesssabaesessabaessssbeeeesins 138
08-60-028 1200 MM UNHAUNGCHED ....occiiviieesiteieesstteeesstteeessbaesssssbsssessbasssssrssssssrensesins 138
08-60-029 1200 MM SURROUNDS......tetiiiitiieiiitiieesitteeessbteeessbaesssssbeeesssbessessbasssssbensesins 138
08-60-017 HEAD WALL REPAIR - MASONRY ...oviiiiitiiieiiriiee s stiee e stree e sbee s s sbaeesssabaeee s 139
08-60-018 HEADWALL REPAIR = CONCRETE.....utiiiiitiieesitiieesstieeessteieessbesssssrsnssssressssins 139
08-60-019 HEADWALL CONSTRUCTION = MASONRY .....cutvtiiiieeiiiiiieieeiee e e s s siirereeese e s s e 139
08-60-020 HEADWALL CONSTRUCTION — CONCRETE .....ceciiiiitiieeiitiieesstree e sreee e sreeee s 140
08-60-030 EXCAVATE IN SOFT MATERIAL FOR CULVERTS ..ciiiiiiiiitttiiiie e siirereeeee e e 140
08-60-031 EXCAVATE IN HARD, MATERIAL FOR CULVERTS....cuttiiiitiiiesiteieessrieeesssrveees s 140
08-60-032 PROVIDE, LAY AND JOIN 450MM INNER DIA. CONCRETE PIPES......cc.ccoeveeeenne 140
08-60-033 PROVIDE, LAY AND JOIN 600MM INNER DIA. CONCRETE PIPES......cc.ccoeveeeenne 140
08-60-034 PROVIDE, LAY AND JOIN 900MM INNER DIA. CONCRETE PIPES.....cvvvveeerinns 140
08-60-035 PROVIDE, COMPACT CLASS 15/20 CONCRETE......cciiiiiieitie ettt 140
08-60-036 PROVIDE, COMPACT CLASS 20/25 CONCRETE......ccuiiiiiieitieeirie st 140
08-60-037 PROVIDE AND PLACE A142 FABRIC MESH REINFORCEMENT .....cocovveeiiivieeenns 140
08-60-038 SELECTED BACKFILL MATERIALS ...oeoiiiitiieesitiiee s steee e steeeesstessessbaeeessbeneesans 140
08-70-001: STONE PITCHING .....uvtiiiiiteiee e steie sttt ettt e e st e s s s bae e s s sabe e e e s sabee e e s sabaneessabeeeesans 141
08-70-002: STONE PITCHING REPAIR ....coictiieeiiteiee s stite e sttt e s state e stat e e s sbassessbansessabensesans 141
08-70-003: GABION REPAIR......ctttie ittt ettt ettt e e s sttt e e s sttt e e s sttt e e s sbas e e s sbaeeessbeeeesin 142
08-70-004: GABION INSTALLATION ..uvviiiiiteieeiitiieesirereessbeeesssbaesssssbeeessssbessessresssssssensessns 142
08-70-005: ROCK FILL TO GABIONS.....ccciitiieeiiteiee s ittreesstteesssbaeessssbeeesssbessessbasesssrensesins 143
08-70-006: CONSTRUCTION OF SCOUR CHECKS (CONCRETE).......coiiririeriinienienienieneeneans 143
08-70-007: CONSTRUCTION OF SCOUR CHECKS (MASONRY) ....ccovivieiieerienieneereste e v 143
08-70-008: CONSTRUCTION OF SCOUR CHECKS (WOODEN STAKES)......ccccevververteieeieenne 143
08-70-009: SCOUR CHECK REPAIR = MASONRY ..veetiiiiiiiiiiiriiiieeesssiissiieeseessssssrsseessesssssnnns 144
08-70-010: SCOUR CHECK REPAIR = WOODEN ....ccoiiiiiiiiiiriiiieee s s seititeeeseesssssirsseessesssssnns 144
08-70-011: SCOUR CHECK REPAIR - CONCRETE ......tuiieiitiiiesitieeessteieessbeeeessraessssrensesans 144
08-70-012 AT-LEVEL SCOUR CHECKS ....ttiiiiitiiee s srtiee s steee e s staessssbeessssabessesssransssssrensssins 144
08-80-013 GULLY —HEAD PROTECTION - STONE CHUTE STABILISATION ....ovvvvviveeerinnns 145
08-80-014 GULLY —HEAD PROTECTION - STONE AND POST CHUTE STABILISATION ....145
08-80-015  STONE CHECK DAMS ...ttt ettt sttt st e e st e e s sabae e s s sabeee e ans 145
08-80-016  STONE AND POST CHECK DAMS .....vttiiiiiiiii ittt ettt s e s seiranee e s e e e s 145
08- 080-001 ACCESS DRIFTS (STONE PITCHING) ...ccvviuiiiiiiiiiinie et 146
BILL 10: GRADING AND GRAVELLING ...ttt
10-50-001: HEAVY GRADING WITHOUT WATERING AND COMPACTION.......ccovvvirrriirernn,s 147
10-50-002: HEAVY GRADING WITH WATERING AND COMPACTION. .....cvvviiiieeeriiiirieieenenn,s 148



10-50- 004:  CARRIAGEWAY GRADING - LIGHT GRADING ......ccccciriiniieienienieenie e 149
10-50-004: LIGHT MANUAL RESHAPING (GRUB EDGE, FILL GULLIES AND RESHAPE CARRIAGEWAY)-149
10-60-001: PROVIDE GRAVEL WEARING COURSE (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION OF

GRAVEL)-150

10-60- 002: HAULAGE (OVERHAUL BEYOND 1.5KM) ...ccociiiiiiiiiiiie et 151
10-60-004 GRAVEL PATCHING (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION OF GRAVEL)-152
10-70-001: SITE CLEARANCE OF BORROW AREA. .....ciiiittiieiitiiiesitiee e s sibesessssbessssssrasessnens 153
10-70-002: REMOVAL OF OVERBURDEN ........ccuttiiiitiiieiiiieeesibiesesssbesessabesesssbessssssrasssssnnns 153
10-70-003: RESTORATION OF QUARRIES AND BORROW PITS......ccoiiiiiiiiiiiic e 153

BILL 17: CONCRETE WORKS ...ttt ettt sttt s st s et e s ban e s ba e sabeesaeeas 154

17-50-001: BRIDGE DECK REPLACEMENT = CONCRETE ......ccitttiiiitiiiesiitin et sibes e 154
17-50-002: BRIDGE ABUTMENT REPAIR — CONCRETE ...voiiiiitiiiiiiiiie e seitin st eibes e 154
17-50-003: BRIDGE ABUTMENT REPAIR = MASONRY ...cuviiiiiiiiieiiitie et e s siree e s ssres e 154
17-50-004: DRIFT REPAIRS — CONCRETE ...cocvviieiiitiieeiiitteessssaseesssstessssssbesssssressssssasssssnens 155
17-60-001: PROVIDE, PLACE AND COMPACT CLASS 15/20 CONCRETE FOR BLINDING.....155
17-60-002: PROVIDE, PLACE AND COMPACT CLASS 25/20 CONCRETE .....ccovvvireirierieee s 155
17-60-003: VERTICAL FORMWORK CLASS F2 FINISH ...cuviiiiiiiiie ittt 155
17-60-004: HORIZONTAL FORMWORK CLASS F2 FINISH ....occvviiiiiiiiie ittt 155

17-60-005: PROVIDE, CUT, BEND AND FIX INTO POSITION HIGH YIELD REINFORCEMENT BAR TO BS 44461 AS DIRECTED
AND AS SHOWN ON THE DRAWING-155

17-70-001: DRIFT CONSTRUCTION BY CONTRACT ..cctteiieriieriresiresireebeesteesteesieessneenneeseee e 155
17-70-002: BRIDGE CONSTRUCTION BY CONTRACT ...ocitieriieriieriieareaieesreesieesieessnesneeseee s 155
17-70-003: CONCRETE ROAD SECTION ..iiitiiitiiiiiiaiiesieesieesieesiressaesseesseessesssessssesssesssesssesses 155
BILL 20: ROAD FURNITURE ......ooiiiee et 156
20-50-001: ROAD RESERVE BOUNDARY POSTS ....utiitieitieiteisieeaeeasreesieesieesinesnnesneessesssesssnens 156
20-50-002: INSTALLATION OF FENCING AND GATES ...teeitiiiiiieiieieesieesieesire e sneesneesneesenens 156
20-50-003: REPAIR/REPLACE FENCE .....ccviiteieitesieeestesiessesseestessessesssesseesssssesssessnssesssessens 156
20-50-005: PERMANENT ROAD SIGNS ......oiiiiiiiiriiieiinriiie st 156
20-50- 008: GUARDRAIL REPAIR ....cuttitiaitieiie sttt ettt sttt et sbeesire b neesneesneennne s 157
20-50-009: GUARD RAIL REPLACEMENT ...utiitiitieitiestee st sieesie sttt siee et seeesine s 157
20-50-010: GUARD RAIL INSTALLATION ..oiuiiiiiiiieitienieesieesieesieestessiessieesise e sbessteesseessnens 157
20-50-011: HANDRAIL REPAIR/INSTALLATION ....ottietiriisiestistesienieseeseesessessessesseseesseseesennes 158
20-60-001: TRAFFIC SIGN MAINTENANCE.......tiitetienteentetsiieeieesteesteesieesieesnbesbessbeeseeesenens 158
BILL 22:  DAYWORKS ...ttt bbb b b nne s 158
BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN........cccccoviiiiiniennns 159
25-50-001 HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN .....cccooviineerienierinenes 159

25-50-002 SOIL EROSION MITIGATION MEASURES.....uuvututeretereusrsrsrsssssrsrsrsssrsrersrersrsrsnene 159



A. LOCATION OF PROJECT:
The road project is located in ljara Constituency of Garissa County.

B. EXTENT OF CONTRACT.
The works to be executed under this Contract comprise the following: -
a) Preliminaries and general items.
b) Heavy bush clearing.
¢) Heavy grading without watering and compaction.

C. PROGRAMME OF EXECUTION OF THE WORKS

The Contractor shall provide the works programme, required under the Conditions of Contract, within 21 days of receipt
of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the completion of the works in
the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, but he shall
in no manner be relieved by the Engineer's approval of the programme, of his obligation to complete the works in the
prescribed order and by the prescribed completion date and he shall from time to time review his progress and make
such amendments to his rate of execution of the works as may be necessary to fulfil his obligations.

D. ORDER OF EXECUTION OF WORKS

The Contractor shall carry out the Works such that a continuous and consecutive output of fully completed work is
achieved.

E. TAKING OVER CERTIFICATE
Taking over certificate shall be issued upon completion of the project.
BILL 01: PRELIMINARY AND GENERAL ITEMS
Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works or that are
Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing required to carry
out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all times. Such
protection shall include provision of high visibility clothing or vests, goggles and masks for workers in potentially
dangerous locations or dealing with potentially harmful materials. The Contractor shall also maintain first aid kits
with a minimum of the following items: -

Non-Stick wound dressing

Selection of plaster/band aids

Crepe bandages

Gauze and cotton wool

Antiseptic solution (washing wounds)
Antiseptic cream — Betadine, Burnol

Pain killers Panadol, Aspirin
Anti-diarrhea — Imodium, Diadis, Charcoal
Anti-histamine — Piriton, Triludan
Anti-nausea — Stemetil



=  Eye ointment

= Oral re-hydration sachets

= Surgical gloves
Measurement and Payment: NA

01-60- 001  Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as allowances,
casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the Engineer. No
mark-up is included in this item.

Work Method: NA
01-60- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from the site, and
the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been satisfactorily
carried out.

Work Method: NA

01-60-003  Insurance
The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in the Appendix
to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small works conditions of
contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the Contractor that
Insurances have been affected.

Work Method: NA
01-60-004  Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control tests to check
materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify the defects to the
Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor is
instructed to carry out tests at approved material testing laboratories.

Measurement and Payment
Reimbursable item based on actual costs incurred by the contractor including sampling, transportation and testing.
Work Method: NA

01-60-005  Publicity Sign Boards



The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. The Sign
Boards shall be placed at the beginning and end of the road or road bill covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and Specifications.
Measurement:  Number

The unit of measurement shall be number of Sign Boards erected

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

Work Method: NA
01-60- 006  Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work locations,
for the duration of the Works.

Quality Control
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies have been

provided.
Work Method: LB
01-60-007 Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all work locations,
for the duration of the Works. This can be in the form of shallow pit latrines that are appropriately covered. All
shallow pit latrines shall be filled in after the end of use.

Quality Control

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate sanitation facilities
have been provided.

Work Method: LB
BILL 03: SETTING OUT
Scope

This bill covers the activities required in the re-establishment of the horizontal alignment of the road including setting
out the centre line, cross section widths, drains and structures.

03-50-001: Setting Out the Horizontal Alignment



The Contractor shall set out the centreline to follow the existing road alignment unless instructed otherwise by the
Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Terrain Hilly Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross-section details of the road shall be as shown on the Drawing or as directed by the Engineer.
Horizontal setting out shall be done for the approved work sections at a time but not for the entire road.

Work Method: LB

Quality Control

Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves

Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre outside the cleared
width and on both sides of the road.

Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of + 25mm
Measurement Unit: m

The measurement shall be the linear metres of the road set out.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

BILL 04: SITE CLEARANCE
Scope:
This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and grubbing of the topsoil,
removal of anthills and other unsuitable materials for the specified widths of the road, quarry and borrow areas. The

distinction between light and heavy bush shall be decided by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths
Road Category Running Surface | Stripping and Trees, Stumps, Bush Clearing
Grubbing Boulders
A/B/C + Secondary Roads 6.0m 10.6 m 10.6 m 140m
D/E + Minor Roads 54 m 10.0m 10.0m 13.0m
RAR Roads 45m 7.9m 8.0m 11.0 m
Minor / RAR roads with
insufficient widths or 3.5m 6.9 m 7.0m 9.0m
Temporary sections

04-50-002 Grass Cutting:

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than 100mm
measured at height of 200mm above ground level.



The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as instructed by
the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains and inlets and outlet drain
of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such as signs and
marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as defined in
the Bills of Quantity or as instructed by the Engineer.

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.

Work Method: LB or MB

Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the operation.
Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of clearing.
Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs required to carry
out the work.

04-50-003 Bush Clearing (Heavy)
Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the Contractor shall clear
all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall salvage any re-
useable timber or other material by cutting into logs and stacking. Other cleared material shall be collected and
disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity or
as instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals

Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete
the work.

04-50-004 Bush Clearing (Light)
The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. Grasses and any
undergrowth shall be cut to a height of not more than 100mm. The cleared material shall be collected and disposed

of away from the side drains and in a manner that causes no visibility obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity or
as instructed by the Engineer.



Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.

Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete the work.
04-50-005 Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut material shall be
collected and disposed of as directed by the Engineer and burning of waste material shall not be permitted.

Work Method: LB

Quality Control

The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.
04-50-006 Trees and Stumps Removal (200-450mm girth)

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of between 200-
450mm at a point 600mm above the ground shall only be removed on the instruction of the Engineer.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before cutting the roots.

Existing stumps shall be uprooted in the same manner. All holes left by the removal of trees and stumps shall be

back-filled with approved material and compacted to existing ground level. Cut material and stumps shall be

collected and disposed of as directed by the Engineer. Burning of waste material shall not be permitted.

Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit: No

The measurement shall be the number of trees and stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete this item.
04-50-007 Trees and Stump Removal (>450mm girth)

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In addition any

re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long and stacked as directed by

the Engineer.

Work Method: LB

Quiality Control



The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

Measurement shall be the number of trees and stumps removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete
this item.

04-50-008 Clearing Obstructions — Boulders and debris removal

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 m girth using
labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off outside the road area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed individuals/firms.
Debris removal shall include:

Inspection of the road section(s) regularly

Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away from the road,
side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other structures and the safe disposal
thereof outside the road formation width.

Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the Engineer.
Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris.
The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum
A Provisional Sum shall be included for this item
Payment:

Payment shall be made on a Day works basis.

04-50-009 Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, loose boulders up
to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area as directed by the Engineer.

Work Method: LB

Quiality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material.
Measurement Unit m2

The measurement shall be the area grubbed as directed by the Engineer



Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to complete this
item.

04-50-010 Excavate, remove and disposal of concrete structures
The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory disposal of the
concrete structures.

A Provisional Sum shall be included for this item
Payment: Provisional Sum
Payment shall be made on a Day works basis.

Measurement Unit; Provisional Sum

BILL 05: EARTHWORKS

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft material to form the
road formation.

05-50-001: Establishment of the Vertical Alignment - Slotting

The Contractor shall re-establish the vertical alignment of the road section which includes the setting out and
excavation of horizontal slots marking the level road platform.

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight section and 5m on
the curve sections of the road. Each slot shall be compacted using hand rammers until no more imprints of the rammer
on the surface of the slot can be seen. The length of each slot shall be equal to the formation width of the road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Standard Flat & Rolling Terrain Hilly Terrain
Gradients
Desirable Minimum 2% 2%
Desirable Maximum 8% 10%
Absolute Maximum 10% 12%

The Contractor shall use Labour to carry out this item of work.
Work method: LB

Quality Control:



The hand rammer shall be not less than 5kg

The level of the slot shall have a tolerance of + 50 mm

The longitudinal profile of the road shall be checked at every third slot and shall have a maximum tolerance of +
50mm

Measurement Unit: m

The measurement shall be linear metres of road alignment set out

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

05-50-002: Excavation, spread and compact in soft material (side drains)
The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the Engineer.

Soft material in this case is defined as any material which is not hard or rock in which the average output is more
than 1.5 m3 per PD.

The material from the excavations shall be placed on the carriageway, spread and compacted. Where additional
material is required to achieve the required camber, the widths of the side drains may be increased, with the approval
of the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes of the
compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment
used and the material being compacted. Unless otherwise instructed the moisture content of the material shall be
within + 2% of optimum. Where additional moisture is required, water shall be applied in an even manner such that
no longitudinal or transverse flow occurs.

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the Contractor
shall use the appropriate ditch template to control the excavations

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work
Work method: LB-MB
Quality Control
. The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance of +
o ?I'Eg?;ngitudinal profile of the side drains shall be checked at 30m intervals and shall have a tolerance of
+50mm.

o Compaction shall show no movement of material under the roller — minimum of 6 passes.
o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m3

Measurement shall be the volume of material excavated to form the side drains, and deposited for camber formation.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work.
05-50-003 Excavation, spread and compact in hard material (side drains)

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be classified as hard
(not rock) the Contractor shall carry out the excavation in accordance with 04-50-003 and shall be compensated under



this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of stones or other
material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:

The Engineer shall measure the volume of the excavation classified as Hard material
Measurement Unit:  m3

The measurement shall be the volume of material excavated and deposited to form the camber
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete
the work.

05-50-004 Excavation to Level and Compaction

The Contractor shall cut material to form the level road platform and place the excavated material as fill or in spoil
areas approved by the Engineer. Where material needs to be borrowed excavation shall only be from borrow areas
approved by the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes of the
compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment
used and the material being compacted. Unless otherwise instructed the moisture content of the material shall be
within + 2% of optimum. Where additional moisture is required water shall be applied in an even manner such that
no longitudinal or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work.
Work Method: LB - MB
Quality Control
o The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of +50mm.
o The level platform shall be horizontal in the transverse direction and shall have a tolerance of +15 mm
under a 2 metre straight edge.
o The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length of gradient.

o Compaction shall show no movement of material under the roller — minimum of 6 passes.
o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m3
The measurement shall be the volume of compacted fill material forming the level platform.
Payment

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs required for
carrying out the work.

05-50-005 Spreading and Compaction for Camber Formation



The Contractor shall spread and compact the material deposited from the side drains to form the camber on the road,
in accordance with the Drawings or as directed by the Engineer, and shall check the profile with the appropriate
camber board.

Compaction shall be carried out from the edges to the centre line by overlapping passes of the compaction equipment.
The number of passes shall be as directed by the Engineer dependent upon the equipment used and the material being
compacted. Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum. Where
additional moisture is required water shall be applied in an even manner such that no longitudinal or transverse flow
occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.
Work method: LB-MB

Quality Control:

o The width of the carriageway including the shoulders shall be checked at 50m intervals and shall have a
tolerance of +50/-20 mm.

o The camber shall be checked 50m intervals and shall have a tolerance of + 1%.

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance
of +10 mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.

o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m2

The measurement shall be the area of camber formed, according to the specified carriageway width and measured
length of road.

Payment :
The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs required for
carrying out the work.

05-50-006 Fill in soft material and compact.

05-50-007 Fill in hard material and compact.

05-50-008 Cut to spoil in soft material.

05-50-009 Cut to spoil in hard material.

05-50-010 Cut to fill in soft material.

05-50-011 Cut to fill in hard material.

05-50-012 Rock to fill to swamp

05-50-013 Filter to swamp under, over and around rock fill

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the Standard Specifications for
Roads and Bridges 1986.
05-50-014 Grassing:

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care for and water
the grass until it is firmly established.

The Contractor shall use Labour to carry out this item of work.
Work Method: LB
Quality Control

The quality of grass and spacing of the sprigs shall be as directed by the Engineer



Measurement Unit m?
The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment:
The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs required to carry out
the work.

05-50-015 Back slope / Slope maintenance:

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and side slopes
by filling with suitable soils and compacting using appropriate tamping tools as instructed by the Engineer.

The Contractor shall use Labour to carry out this item of work.
Work Method: LB

Quality Control:
The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of +100mm.

Measurement Unit m2
The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment:
The unit rate shall be full compensation, for labour, materials, tools and incidental costs required to carry out the
work.

BILL 07: EXCAVATION AND FILLING FOR STRUCTURES

This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet structures;
drifts and drainage protection Works;

07-50-001 Excavation for Drainage Structures — Soft Material
The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and outlet aprons
and other drainage structures to the dimensions and levels shown on the Drawings or as directed by the Engineer.
The excavations shall be kept free of water and shall be compacted with hand rammers of not less than 5kg.
The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with the construction.
The Contractor shall take all necessary precautions to safeguard the stability and safety of the excavations.
The Contractor shall apply Labour methods to carry out this item
Work Method LB

Quality Control

o The dimensions of the excavations shall have a tolerance of +50mm
o The invert levels shall have a tolerance of +50mm
o The trench bottom gradients shall have a tolerance of +20mm over the length of the trench

Measurement Unit m3
The measurement shall be volume of material excavated measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for carrying out the
work.

07-50-002 Excavation for Drainage Structures — Hard Material



Where, in the opinion of the Engineer, the material to be excavated to form the side drains and other drainage
structures may be classified as hard (not rock) the Contractor shall carry out the excavation in accordance with 07-
50-001 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of stones or other
material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control:

The Engineer shall measure the volume of the excavation classified as hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited.
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete

the work.

07-50-003 River training in soft material
07-50-004 River diversion

07-50-005 Porous filter material
07-50-006 Selected granular fill material
07-50-007 Cut to fill in soft material

These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the Standard Specifications for
Roads and Bridges 1986.

BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet structures;
drifts and drainage protection Works; and the construction of Scour Checks

08-50-002: Ditch Cleaning
i. Partially silted
Partially silted drains are those that are less than half silted and require only cleaning.
All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section and
left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the carriageway.
All debris and other unsuitable material removed from the side drains shall be disposed of well clear of the drainage

system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as directed by
the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

o Appropriate drain templates shall be used to check and control the dimensions of the drains.
o The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.



Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified cross section.

Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.
ii.  Fullysilted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section and
left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the carriageway.
All debris and other unsuitable material removed from the side drains shall be disposed of well clear of the drainage
system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

o Appropriate drain templates shall be used to check and control the dimensions of the drains.
o The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required to carry out
the work.

08-50-003: Ditch Works earth fills.

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded ditch gullies
with specified suitable soft material to ensure free passage of water at all times without causing further damage. The
ditch shall be excavated to firm ground and shaped to the required suitable shape (depth, width, levelled and
smoothened) to the satisfaction of the engineer prior to filling. The fill material shall be deposited in layers as directed
by the Engineer.

The filling shall be carried with approved soft material and compacted in layers not exceeding 150 mm loose depth
or in thickness that shall not exceed the maximum that the equipment and method of operation can process to meet
the required compaction as directed by the Engineer.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any unsuitable
materials, supply, dump, spread and process and compact in accordance with Section 508 of the Standard
Specifications or as instructed by the engineer.

Work Method: LB-MB

Quiality Control:

The Engineer shall approve the borrow materials, measure the volume of the borrow fill materials, the compaction
achieved of each layer and the gradient of the out fall to avoid further erosion.



Measurement Unit:  m3
The measurement shall be the volume of the fill material excavated, transported and deposited to fill the ditch gullies.
Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental costs required
to complete the work.

08-50-004: Ditch Works rock fills. Supply and fill

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded ditch gullies
with specified suitable hard material to ensure free passage of water at all times without causing further damage. The
ditch shall be excavated to firm ground and shaped to the required suitable shape (depth, width, levelled and
smoothened) to the satisfaction of the engineer prior to filling. The fill material shall be deposited in layers as directed
by the Engineer.

The filling shall be carried with approved hard material and compacted in layers not exceeding 150 mm loose depth
and systematically compacted by at least 8 passes of a towed vibrating roller weighing not less than 5 tonnes dead
weight or in thickness that shall not exceed the maximum that the equipment and method of operation can process to
meet the required compaction as directed by the Engineer. During compaction the surface of the layer shall be watered
as necessary to facilitate the filling of the voids with the blinding material.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any unsuitable
materials, supply, dump, spread and process and compact in accordance with Section 508 of the Standard
Specifications or as instructed by the engineer.

Work Method: LB-MB

Quality Control:

The Engineer shall approve and measure the volume of the hard materials, the compaction achieved of each layer
and the gradient of the out fall to avoid further erosion.

Measurement Unit: m3

The measurement shall be the volume of the hard material excavated, transported and deposited to fill the ditch gullies
to the desired level.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental costs required
to complete the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown on the
Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to minimize erosion at
the discharge point. The material excavated from the drains shall be used to form the side drain bund directing water
to the mitre-drain, and a bund on the lower side of the cut-off drain, or used for forming camber or disposed of as
directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control
o The longitudinal profile shall have a gradient of maximum 4%.

. The dimensions of the drains shall have maximum tolerances of +20mm
o The location of the drains shall be approved by the Engineer.



Measurement Unit: m3
The measurement shall be the volume of material excavated as measured on site in approved drains.
Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

08-60-001/005: Culvert Cleaning (partially blocked)
08-60-001 300mm dia
08-60-002 450mm dia
08-60-003 600mm dia
08-60-004 900mm dia
08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and
the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all
times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less
than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.

The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;

08 - 60 - 007 450mm dia;

08 - 60 - 008 600mm dia;

08 - 60 - 009 900mm dia;

08 - 60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and
the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all
times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less



than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer.
This activity should be carried out before the onset of the rains, or as directed by the Engineer.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The culverts shall be checked as free from debiris, to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08-60-011/015 Concrete Culvert Repair / Replacement — Rings

08-60-11 300 mm

08-60-12 450 mm

08-60-13 600 mm

08-60-14 900 mm

08-60-15 1200 mm

The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings, including the concrete
bedding and backfilling as instructed by the engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a
supplier approved by the Engineer. The pipes shall be laid on a bedding of Class 15/20 concrete.

The culvert ring shall follow the existing gradient and shall be free flowing — minimum 2%.
Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth and
placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill of 75% of the pipe

diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by the Engineer.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true to line
and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work

Work Method: LB-MB

Quality Control
o Concrete quality shall be checked for cracks, honey combing, and other defects.
o B;:ore the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than
o '2I'he joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net according
to the Drawings.

Payment



The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that may
be required in carrying out the work.

08-60-021/029 Supply and Installation of Concrete Pipe Culverts
08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds
08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-028 1200 mm -unhaunched
08-60-029 1200 mm -surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete bedding; haunching
or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter specified in the Contract
or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a
supplier approved by the Engineer and preferably ogee jointed. The pipes shall be laid on a bedding of Class 15/20
concrete of dimensions as shown on the Drawings and jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or as directed by
the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth and
placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill of 75% of the pipe
diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the Engineer’s approval
shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true to line
and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LM-MB
Quality Control
o Concrete quality shall be checked for cracks, honey combing, and other defects.
o B;:ore the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than
o '2I'he joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net according
to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that may
be required in carrying out the work.



08- 60-017 Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-secured or
replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with the stonework.

The Contractor shall use Labour to carry out this item of work
Work Method: LB
Quality Control
e The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry out the
work.

08-60-018 Headwall Repair - Concrete
The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet concrete aprons.
Concrete walls shall be inspected and repair works carried out as instructed by the Engineer to include breaking out
and replacement of damaged concrete with similar material, and the rendering of open texture areas with cement
mortar 1:4. Broken wall sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected on the correct
lines and levels in accordance with the Standard Drawings. Areas of new concrete and mortar shall be protected from
direct sunlight and kept moist for 3 days.
The Contractor shall use Labour to carry out this item of work
Work Method: LB
Quality Control
The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: No
The measurement shall be the number of walls/aprons repaired.
Payment
The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.
08-60-019 Headwall Construction - Masonry
The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in stone masonry
or concrete block, and aprons in concrete to the dimensions and levels shown on the Drawings (Types 1 to 4) as
directed by the Engineer. The walls shall be built on foundations of class 15/20 concrete and jointed with cement
mortar 1:4. The aprons shall be in Class 20/20 concrete and after laying the surface shall be kept moist for 3 days.
The Contractor shall use Labour to carry out this item.

Work Method: LB-MB

Quality Control



e The dimensions of the structures shall have a tolerance of +10mm
e The levels shall have a tolerance of +10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m3

The measurement shall be the volume of the structures constructed, in whichever material, measured net according
to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that may be required
in carrying out the work.

08-60-020 Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and levels shown
on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected on the concrete
foundations, to the correct dimensions, and shall be approved by the Engineer before concrete is poured. Concrete
shall be poured in a single lift and the top surface shall be kept moist for 3 days. Formwork may be struck after 2
days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full compaction of
the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control

e The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm

e The workability and mix of concrete shall be checked using the slump test and shall have a slump limit as
directed by the Engineer. The frequency of testing shall be determined by the Engineer

e The concrete shall be checked for cracks, honey combing and other defects at the time of striking the
formwork.

Measurement Unit: m?

The measurement shall be the volume of concrete in the completed structure, measured net in accordance with the
Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other incidentals
that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts

08-60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes
08-60-035 Provide, compact class 15/20 concrete

08-60-036 Provide, compact class 20/25 concrete

08-60-037 Provide and place A142 fabric mesh reinforcement
08-60-038 Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard Specifications for
Roads and Bridges 1986.



The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control
e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the slump test and
shall have a slump limit as directed by the Engineer.
e The laying and joining of the culverts shall be subject to the approval of the engineer.
Measurement Unit: m
The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other incidentals
that may be required in carrying out the work.

08-70-001: Stone Pitching
The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the Engineer, which
shall include levelling the area to be covered with stone pitching, collecting stones, laying stones, applying mortar to

the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the Drawings or as
directed by the Engineer. The prepared surface shall be firm and well compacted, with hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the flat side and
securely bedded, with the largest dimensions at right angles to the flow of water, in an interlocking pattern so as to
leave only a minimum of voids between the stones which shall be filled with suitably shaped and tightly wedged
spalls. The top of the pitching shall be finished flush with the adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a minimum
thickness of 100 mm. The mortar shall be worked into the pitching so that the voids between the stones are filled to
the full depth of the pitching. The mortar shall be finished flush with the surface of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

e The quality of pitching shall be checked for gaps and voids.
e The dimensions of the area of stone pitching shall have a tolerance of +100mm

Measurement Unit: m2
The measurement shall be the total area of pitching calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out the
work.

08-70-002: Stone Pitching Repair



This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The stone pitching
shall be inspected and repairs carried out as directed by the Engineer, including the replacement and re-bedding of
missing or loose stones; the repair of mortar jointing: and the cleaning out of weep holes, as required. All work shall
be to the lines and levels of the original construction with new stonework and mortar being flush with the adjacent
materials.

The Contractor shall use Labour to carry out this work

Work Method: LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m2

The measurement shall be the net surface area of the repairs.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to carry out the
work.

08-70-003: Gabion Repair

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original dimensions as
directed by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The repair of the Gabions shall be approved by the Engineer.
Measurement Unit: No

The measurement shall be the number of Gabion boxes repaired/installed.
Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to carry out
the work.

08-70-004: Gabion Installation

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at locations shown on
the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and payment, no
distinction shall be made between them.

Gabions shall be “Maccaferi” boxes or ‘Reno’ mattresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the depths and
dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanized binding wire securing all edges at 150mm intervals.

The Contractor shall use Labour to carry out this item.



08-70-005:

Work Method: LB

Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.
Measurement Unit: No

The measurement shall be the number of Gabion boxes installed.

Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to carry out
the work.

Rock fill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and compacting of the
rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to prevent
deformation and bulging. The interior and top layers of the boxes shall be hand packed with smaller stone to form a
tightly compact structure and rammed in place. Care shall be taken to ensure that each layer of boxes is filled evenly
and to a level surface before the next course of boxes is placed.

The Contractor shall use a combination of Labour and transport Equipment to carry out this activity.

Work method: LB-MB

Quality Control

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.

Measurement Unit m3

Rock fill to Gabions shall be the volume of Gabions filled.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

08-70-006: Construction of Scour Checks (Concrete)
08-70-007: Construction of Scour Checks (Masonry)
08-70-008: Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as instructed by the
Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and to the details
shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1: Scour checks spacing

Gradient of Drain Scour Check Spacing Gradient of Drain Scour Check Spacing
4% or less not required 8% 7.5m
5% 20m 9% 6m




6% 15m 10% 5m

7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.

Work method: LB

Quality Control

The spacing of the scour checks shall have a tolerance of + 0.5m

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.
Measurement Unit: No.

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for carrying out the

work.
08-70-009: Scour Check Repair - masonry
08-70-010: Scour Check Repair - wooden
08-70-011: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The construction details
shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include
replacement of missing or broken stonework and stakes; and the repair of damaged concrete, to the original lines,
levels, and Specifications.

The Contractor shall use Labour to carry out this item work.

Work Method: LB

Quality Control

The sizes of the wooden stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.

Measurement:  No.
The unit rate of measurement shall be the number of scour checks repaired.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out the
work.

08-70-012 At-level Scour Checks

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping channels
(parabolic waterway) at locations and intervals as shown in drawing C9c. The stones shall be placed in a manner to
ensure minimum voids within the structure. A trench 0.2m deep by 0.2m wide shall be excavated in the invert of the
channel and extended 0.2m into the slopes. Stones shall be laid up to the level of the invert with the middle section
lower than the sides to form a spill way. The spacing of the checks shall be 1-4 metres, as directed by the Engineer.

The Contractor shall use Labour to carry out this item.



Work Method: LB

Quality Control

The construction and spacing of the scour checks shall be checked by the Engineer.
Measurement Unit: No

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the work.
The payment for the construction of the parabolic waterway is under item 08-50-005

08-80-013 Gully — head protection - Stone Chute Stabilisation
08-80-014 Gully — head protection - Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the dimensions and details
shown on Drawings C9d.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m3 for the smaller stones
and pebbles to be used as the transition layer between the stone structure and the ground. No rounded stones shall be
used. Posts shall be durable hardwood minimum 900mm in length and 15mm diameter.

The gully head shall be excavated as shown on Drawings to form a firm base for the stone layers. The initial layer
shall be the small stones and gravel to a depth of 150mm after which the larger stone shall be carefully placed to form
a compact matrix. Posts shall be driven a minimum of 600mm into the ground at spacing as directed by the Engineer.
The Contractor shall use Labour to carry out this item

Work Method: LB

Quality Control

The stone dimensions and construction shall be checked by the Engineer.

Measurement Unit: No

The measurement shall be number of units constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the work.

08-80-015 Stone Check Dams
08-80-016 Stone and Post Check Dams

The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on Drawing C9e
and/or as directed by the Engineer.

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not less than 0.01
m3 for the stones and pebbles for the transition layer between the stone structure and the ground. No rounded stones
shall be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m, driven at least
600mm into the ground. Stones shall be carefully hand-packed to provide a stable structure with a minimum of voids.

The dam checks shall be constructed such that the top of the dam is lower than the level of the adjacent land to leave
sufficient channel for water flow, the crest of the check dam is parabolic in shape forming the spillway and it is keyed
into the excavation of the gully floor and into the sides of the gully. The gully floor below the check dam must be



protected from erosion by an apron with parabolic shape protecting the sides of the channel. The posts must be
hammered into the ground to a depth equal to the post height above the ground or a minimum of 0.6 m.

The spacing of the check dams shall be as shown in the table below:

Check Dam Spacing

Gradient Height of dam spill way (m)

% 0.15 0.25 0.50 0.75 1.00

5 15.0 25.0

7 5.0 8.7 17.5 25 35

10 2.5 4.2 8.4 12.6 16.8

15 1.4 2.3 4.6 6.9 9.2

20 0.9 1.6 3.2 4.8 6.4

25 1.3 2.5 3.8 5.0

30 1.0 2.0 3.0 4.0

40 1.6 2.4 3.2

50 1.2 1.8 2.0
Work Method: LB

The Contractor shall use Labour to carry out this item

Quality Control

The Engineer shall check the workmanship and spacing of the check dams.

Measurement Unit: No

The measurement shall be the number of check dams constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the work.
08- 080-001  Access Drifts (Stone Pitching)

The Contractor shall construct Access drifts in grouted stone pitching to the dimensions as shown on drawing C18 or
as directed by the Engineer. This shall include the provision of stone and the levelling of the areas to be covered.

The stone pitching for Access drifts shall comply with the requirement of 08—70-001 (stone pitching) with the addition
of masonry toes at each end of the drift as shown on the Drawings.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed by the Engineer,
and the prepared surface compacted with hand rammers or appropriate equipment.

The grouted stone pitching shall be covered with wet sacking or other approved cover for not less than 4 days after
laying and shall not be subject to loading until adequate strength has been developed as instructed by the Engineer.

The Contractor shall use Labour and appropriate Equipment to carry out this item.
Work Method: LB-MB
Quality Control
i) Stone pitching quality shall be as for 08-70-001
Measurement Unit m2
The measurement shall be the area of stone pitching, measured net according to the Drawings.

Payment



The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs required for
carrying out the work.

BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the high points and
filling gullies, corrugations, and wheel ruts to restore a smooth-running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light manual
reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be used for roads that have
deteriorated to such an extent that the drains and carriageway need to be re-instated. Heavy Manual Reshaping is
defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for re-establishing
a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using approved
equipment of gravel wearing course material on the formation of the road carriageway. Gravel shall include lateritic
gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer. Gravel
material shall conform to the requirement given in

Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI

Sieve % by Weight Passing

(mm) Zone Min Max

40 100 WET: Mean annual

28 95100 rainfall 5 20
>500mm

20 85-100 DRY: Mean annual

14 65 — 100 Rainfall < 500mm 10 30

10 55 -100

5 35-92 BEARING STRENGTH REQUIREMENTS

2 23 - 77 Traffic Commercial DCP

1 18 - 62 VPD CBR Equivalent

0.425 14 -50 mm/Blow

0.075 10 - 40 >15 20 11

For “Quarry Waste” gravel stones of <15 15 14

maximum dimension 80mm may be CBR at 95 % MDD, Modified AASHTO and 4 days soaking

permitted
Lower quality material (CBR 15) may be accepted if no
better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be shown to the
Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition of the quarry
rights and shall conduct respective negotiations with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification
requirements may be used, with the approval of the Engineer. The Contractor is deemed to have included in his rates
for the provision of the gravel material.

10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient moisture in the material
and the material can be compacted by traffic.



The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill potholes,
corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader unless otherwise
directed by the Engineer. All loose rocks, roots and grasses shall be removed first and disposed of well clear of the
drains.
Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.
The material shall be graded toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material needed to
achieve the correct camber shall be from an approved source.
No grading shall be carried out in dry conditions.
The Contractor shall use Equipment to carry out this item.
Work Method: MB
Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or -

20mm.
e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-50-002: Heavy Grading with watering and compaction.
The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill potholes,
corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader unless otherwise
directed by the Engineer. All loose rocks, roots and grasses shall be removed first and disposed of well clear of the
drains.
Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.
The material shall be bladed toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material needed to
achieve the correct camber shall be from an approved source. Compaction shall be carried out using appropriate
equipment approved by the Engineer, from the carriageway edges to the centerline in overlapping passes.

In order to achieve the desired compaction water shall be added in an even manner without transverse or longitudinal
flow.

The Contractor shall use Equipment to carry out this item.
Work Method: MB

Quality Control

o The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or
-20mm.

o The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance

of + 10 mm.



o Compaction shall show no movement of material under the roller, minimum of 6 passes.
o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit; m2

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-50- 004: Carriageway Grading - Light Grading
Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall grade the
carriageway to control roughness and corrugations using either a Towed or a Motor grader. The width of the
carriageway shall be as specified for the Road Class.
Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway
The material shall be bladed toward the centre of the road, starting from both edges, to the specified camber. Where
instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and gullies in the
carriageway. Any further material needed to re-form the camber shall be from an approved source. Compaction shall
be achieved using the wheels of the equipment, tracked evenly over the full surface, or by other approved means.
No grading shall be carried out in dry conditions.
The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

o The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm or
-20mm

o The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance
of +10 mm.

Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway filling gullies and
ruts on the carriageway and reshaping of the camber of the road to the original standard and shape. No grass shall be
grubbed from the shoulders, but it shall be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. Where
additional suitable material is required to reinstate the camber to the required shape, this material shall be obtained
from approved sources nearest to the final deposition area.



For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose if
applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm above the
surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.
The Contractor shall apply Labour methods to carry out this item.
Work Method: LB

Quality Control

o The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance
of +50mm or -20mm

o The camber shall be checked using camber board at 50m intervals and shall have a tolerance of + 1%

o The quality of fill material shall be approved by the Engineer

o The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the surface
shall be seen.

Measurement Unit: m2

The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work.
10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer if
the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and deposited
outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in other parts of
Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows the
use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quiality Control:

o Oversize stones and boulders shall not be loaded for haulage to the road.
o Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall
spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width of
the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized stones or
boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24 hours
of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by overlapping



passes of the compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the
equipment used and the material being compacted. Unless otherwise instructed the moisture content of the material
shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application shall be
such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs otherwise.
Work Method: LB-MB

Quality Control:

o The gravel surface width shall be checked at 100m intervals and shall have a tolerance of

o +50mm

o Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- 0mm

o The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

o The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface
with no corrugations or depressions, tolerance of + 10mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.

. Compaction test standard shall be 95% MDD (AASHTO T180)
Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings and
shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-60- 002: Haulage (Overhaul beyond 1.5km)

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the Engineer. Where the
guantity delivered in any load falls short of the equipment capacity, off-loading shall only be permitted after the
agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the prepared
formation unless approved by the Engineer. Any greater loads shall be dumped in stockpiles off-road and transported
to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of unacceptable
quality, the Contractor shall remove them from site at the Contractor's expense.

The Contractor shall use Equipment to carry out this Item.
Work Method: MB
Quality Control:

No haulage equipment shall be used until its capacity has been ascertained by the Engineer

The quality of gravel dumped on the road shall be according to the Specifications

The quantity of material delivered in each load shall be checked before dumping is allowed

The distance between the stacks shall be checked to ensure the required compacted thickness will be
achieved.

Measurement Unit: m3km (Overhaul)



The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of 1.5km. The ‘overhaul’ shall
be the distance, greater than 1.5km, to the centre point of the section where the gravel is being dumped and processed,
measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance to the centre
point as indicated above.

Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs necessary to carry out
the work.

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer if
the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and deposited
outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in other parts of
Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows the
use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quality Control:

o Oversize stones and boulders shall not be loaded for haulage to the road.
o Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall
prepare the area to be patched by removing excessive water and loose material. The contractor shall then dump,
spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width of
the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized stones or
boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24 hours
of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment. The number
of passes shall be as directed by the Engineer dependent upon the equipment used and the material being compacted.
Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application shall be
such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs otherwise.
Work Method: LB-MB
Quality Control:

o The gravel surface width shall be checked at 100m intervals and shall have a tolerance of



) + 50mm

o Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- 20mm

o The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

o The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface
with no corrugations or depressions, tolerance of + 10mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.

o Compaction test standard shall be 95% MDD (AASHTO T180)
Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings and
shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-70-001: Site clearance of borrow area.

This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard Specifications for
Roads and Bridges 1986.

10-70-002: Removal of Overburden
The Contractor shall remove overburden from quarries and borrow pits, which includes excavation, loading, hauling
and stockpiling at approved locations. The thickness of the overburden layer to be removed shall be determined from

trial pits dug on a 30 metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the Works, as directed
by the Engineer.

The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise.
Work Method: LB or MB
Quality Control

e The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the approval of the
Engineer.

Measurement Unit: m3

The measurement shall be the volume of overburden removed as calculated from the cleared area and the mean depth
indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment, haulage, stockpiling and
incidental costs required for carrying out the work.

10-70-003: Restoration of Quarries and Borrow Pits

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the material over
the full excavation area.

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary appropriate
protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and trees shall be replanted as
directed by the Engineer.

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer.



Work Method: LB, LM-MB

Quality Control

The Engineer shall check that the required measurements have been satisfactorily taken.

Measurement and Payment: Provisional Sum

Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer
BILL 17: Concrete Works

17-50-001: Bridge Deck Replacement - Concrete
17-50-002: Bridge Abutment Repair — Concrete

These activities involve the repair or replacement of concrete bridge deck and abutment, including the removal of
loose or broken concrete, cutting back damaged areas to sound surfaces and repairing with concrete of similar Class
to the original.

The bridge deck and abutment shall be inspected and necessary repairs shall be instructed by the Engineer. All Holes
and voids shall be cleared of debris, loose material and dust, and shall be well watered before the new concrete is
placed. The new concrete shall be firmly rammed against the existing surfaces and finished flush with the surrounding
materials. The surface of the repair shall be protected from direct sunlight and kept moist for 3 days. Concrete shall
be Class 20/20 unless otherwise directed by the Engineer.

In the event of complete replacement of the abutment and deck; the activity shall be carried in accordance with Section
17 Sub Clauses 1701 to 1741 of the Standard Specifications for Road and Bridge Construction.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3

The measurement shall be the volume of concrete used for the repair.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the
work.

17-50-003: Bridge Abutment Repair - Masonry

This activity involves the repair of masonry bridge abutment, including the removal of loose or broken stones and
then repairing the damaged parts with similar size stones using mortar of 1:4(cement: sand by volume)..

The abutrment shall be inspected and necessary repairs shall be instructed by the Engineer. All loose stones shall be
removed and replaced afresh. The stones shall be laid with a bond allowing a minimum overlap of ¥ the length of
the smallest stone. The joints shall be a minimum of 10mm and no stone shall touch another stone but shall be laid
fully on a mortar bed. The mortar joints on the face of the abutment shall be painted and raked to produce a durable
finish.

The Contractor shall use Labour to carry out this item

Work Method LB

Quiality Control



The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3

The measurement shall be the abutment repaired.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the
work.

17-50-004: Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting back
damaged areas to sound surfaces and repairing with concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids shall be cleared
of debris, loose material and dust, and shall be well watered before the new concrete is placed. The new concrete
shall be firmly rammed against the existing surfaces and finished flush with the surrounding materials. The surface
of the repair shall be protected from direct sunlight and kept moist for 3 days. Concrete shall be Class 20/20 unless
otherwise directed by the Engineer.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the

work.

17-60-001: Provide, place and compact class 15/20 concrete for blinding
17-60-002: Provide, place and compact class 25/20 concrete

17-60-003: Vertical formwork class F2 finish

17-60-004: Horizontal formwork class F2 finish
17-60-005: Provide, cut, bend and fix into position high yield reinforcement bar to BS 44461 as directed
and as shown on the drawing

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the Standard Specifications
for Roads and Bridges 1986.

17-70-001: Drift Construction by contract
17-70-002: Bridge Construction by contract

The activities for these items will be defined in a separate specific document and only summarized under these item
numbers.

17-70-003: Concrete Road Section
The Contractor shall construct the concrete road carriageway on the prepared, shaped and compacted road formation

as approved by the Engineer. Concrete shall be class 20/20 and may be matched by volume, but shall be mixed in a
mechanical mixer. The mix shall be as shown below.



Concrete Class | Nominal Mix by Volume Batch with 1 bag Cement
No. of boxes
Fine Coarse Yield (approx)
20/20 1:2:4 (20mm max aggregate) 2 4 0.16m?

The water added shall be the minimum necessary to give sufficient workability for efficient consolidation of the
concrete. For concrete placed by hand this shall be 23-27 litres per bag of cement. For mechanical mixing and
compacting (poker vibrator) the water content shall be reduced to 20 litres per bag of cement.

The concrete shall be placed in formwork which is clean, smooth faced and secure from movement and leakage to
the full depth of the carriageway (150mm) in clearly marked out bays. Steel reinforcing mesh mats (6mm) shall be
laid at a depth 50mm below the finished surface as the concrete is being poured. Compaction of the concrete shall
be by hand ramming or poker vibrator. The surface shall be tamped with a timber tamping bar to produce a uniform,
transverse ridged surface.

Concrete pours shall normally be over half the carriageway width and in lengths between construction joints as
directed by the Engineer, of 10-15 metres. Contraction joints if required shall correspond with the construction joints.
Where directed by the Engineer expansion joints shall be formed in positions and in accordance with the details
provided by the Engineer.

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate curing. The Contractor
shall make cubes for testing as directed by the Engineer.

All materials used for concrete production and the Contractor’s working method shall be approved by the Engineer
before concreting is permitted.

The Contractor shall use Labour and Equipment to carry out this item.
Work Method LB - MB
Quality Control

Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube strength shall be 27.5
N/mm2 at 28 days on an average of 4 cubes

Measurement Unit: m3
The measurement shall be the volume of concrete measured net according to the Drawings
Payment

The unit rate shall include full compensation for labour, tools, equipment, materials and incidental costs necessary to
carry out the work.

BILL 20: ROAD FURNITURE
Scope:

This bill comprises those items of Road Furniture to be erected and maintained as aids to road safety, including traffic
signs and guardrails.

20-50-001: Road reserve boundary posts
20-50-002: Installation of fencing and gates
20-50-003: Repair/replace fence

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard Specifications
for Roads and Bridges 1986.

20-50-005: Permanent Road Signs

The Contractor shall erect road / traffic signs of the type and at locations as directed by the Engineer. The signs



materials and quality are shown on the Drawings. The signs shall be bedded in concrete Class 15/20 and shall be
supported vertically until the concrete is set.

The Contractor shall use Labour to carry out this item.

Work Method. LB

Quality Control

The Engineer shall check the sign position before concrete is backfilled.
Measurement Unit: ~ No

The measurement shall be the number of signs erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

20-50- 008: Guardrail Repair
This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned, vertical and
secure condition. The repair shall include securing any loose posts by re-compaction or removal of any unsuitable
material surrounding the post, importing and compaction of suitable materials to render the posts secure, and the re-
fixing of the rails.
The Contractor shall use Labour to carry out this item.
Work Method LB
Quality Control

The guardrails shall be checked as being properly aligned secure and in a vertical position
The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
The measurement shall be the length of Guardrail repaired
Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to carry out the

work.
20-50-009: Guard Rail Replacement
20-50-010: Guard Rail Installation

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the Engineer. The
guardrails shall comply with the requirements of the Road Authority and shall be erected on hard wood or treated
timber posts of top diameter not less than 150mm.

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary bolts, nuts, washers and
spacer blocks.

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail supplied, and shall be of
sufficient size to permit the proper setting of the posts and to allow room for backfilling and compacting. At least 1
metre of a post shall be embedded in the ground. The backfilling shall be with 12:1 soil cement mixture, or as
otherwise directed by the Engineer, after the erected rails have been approved by the Engineer.

The Contractor shall use Labour to carry out this item.



Work Method LB

Quality Control

The Engineer shall check the post and rail erection before final backfilling.
Measurement Unit:  m

The measurement shall be the length of Guardrail erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

20-50-011: Handrail repair/installation

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard Specifications
for Roads and Bridges 1986.

20-60-001: Traffic Sign Maintenance
This activity involves all the tasks required to ensure that the road signs and signposts are in a clean, properly aligned,
vertical and secure condition; the replacement of missing or broken bolts, nuts or other fixings and the tightening of
the same. The maintenance shall also extend to securing any loose posts by the re-compacting or removal of any
unsuitable material surrounding the posts, importing and compacting of suitable material to render the post secure.
Painting of the Traffic signs if required is also included in this item.
The Contractor shall use Labour to carry out this item.
Work Method LB
Quality Control

The signs shall be clean and in vertical position
The fixings shall be hand checked to be tight

Measurement Unit: No.
The measurement shall be number of signs maintained.
Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry out the
work.

BILL 22: DAYWORKS

ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include the relevant items for each
specific contract document.

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment, labour and materials
for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and shall carry out
work using these rates only if directed by the Engineer.

Measurement and Payment
a. Equipment:

Payment for equipment shall only be made for the time each item of equipment is working. Idle time due to



breakdown or incompleteness of the equipment shall not be paid. The rate of equipment shall include for the cost of
the following: -

i Transport of the equipment to the site
ii.  Operators, drivers and assistants including their overtime
iii.  Fuels and lubricants
iv.  Maintenance, spare parts and all costs of repairs
V. Depreciation, insurance, overheads and profits.
b. Labour

Payment shall only be made for the time each of worker working on the Dayworks as instructed by the Engineer. The
rate for labour shall include the cost of,

i All wages, allowances and other payments due to the worker
ii. Provision of small tools used on Dayworks activities by labourers and tradesmen.
iii.  Insurance, overheads and profit.
c. Materials
Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities. The rate for
materials shall include for the cost of provision of the material, transport to site, storage, handling, overheads and
profits.
Schedule of Dayworks
The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to Dayworks
activities, to be included in the Dayworks Bill.
BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN

This BILL sets out the Contractor’s obligations with regard to on-site HIV / AIDS awareness campaign and
preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness and Prevention Campaign
The Contractor shall institute an HIV / AIDS awareness and prevention campaign amongst his workers for the
duration of the Contract. The awareness campaigns shall be carried out in consultation and guidance of Ministry of

Public Health or Local service providers approved by the Ministry of Public Health.

The Contractor shall display AIDS awareness posters in all buildings frequented by workers employed on the
Contract, where such buildings fall under the control of the Contractor.

In addition, at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS awareness posters.
The posters shall be printed on gloss paper and shall be at least Al size on buildings and A3 size or other approved
size on vehicles. The message on the posters shall be supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the Contract.

As part of the campaign the Contractor will be required to make condoms available to his workers.

Measurement Unit: month

The measurement shall be the calendar month or part thereof, measured over the duration of the campaign.
Payment:

The rate shall include full compensation for equipment; labour and material required for the provision of the item.

25-50-002 Soil Erosion Mitigation Measures



Soil Erosion problems must be identified and appropriate mitigation measures included during the preparation of the
contract document. However, the Engineer shall provide a Provisional Sum for Soil Erosion Mitigation Measures
that were foreseen during the preparation of the document.
Measurement
A Provisional Sum shall be included in the Bill of Quantities for this item.

25-50-003 Baraza’s for Cross-cutting Issues
The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on cross-cutting
issues, including Community Participation, Environmental Mitigation, Gender Rights, HIV/AIDS, Workers Rights
at times and locations directed by the Engineer.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item payable on documented expenditure.



SECTION VII-BILLS OF QUANTITIES

1.

Obijectives:

The objectives of the Bill of Quantities are:

a)  to provide sufficient information on the quantities of Works to be performed to enable tenders to be
prepared efficiently and accurately; and

b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in different
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these
requirements, the layout and contents of the Bill of Quantities should be as simple and brief as possible.

2. Day work Schedule:

A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in
the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the
Tenderers, the Day work Schedule should normally comprise the following:

a)  Alistof the various classes of labor, materials, and Constructional Plant for which basic day work rates or
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the
Contractor shall be paid for work executed on aday work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender.
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's
profit, overheads, supervision, and other charges.

Provisional Sums:

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in
the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be
provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions of
Contract should state the manner in which they shall be used, and under whose authority (usually the Project
Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors
should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an
appropriate brief description. A separate procurement procedure is normally carried out by the Procuring Entity to
select such specialized contractors. To provide an element of competition among the Tenderers in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for the use
and convenience of the specialist contractors, each related provisional sum should be followed by an item in the
Bill of Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the
person drafting the tendering document. They should not be included in the final tendering document.

The Bills of Quantities:

The Bills of Quantities should be divided generally into the following sections:
a)  Preambles

b)  Preliminaryitems

c)  Workltems

c)  Daywork Schedule; and

d) Provisional items

e)  Summary.



SECTION VII - BILLS OF QUANTITIES:

4 | 01-80-030

Allow a prime cost for attendance

engineer.

to the REs supervisory staff. Kes 394,482.76 394,482.76 II\_/IBB
4 | 04-50-003 Heavy Bush Clearing as instructed

by the engineer. m2 380,000.00 LB
5 | 10-50-001 Heavy grading without watering or LB

compaction instructed by the m2 90 000.00

Sub Total

Contingencies @ of 0%

Total

VAT @ 16%

Grand Total




PART 111 - CONDITIONS OF CONTRACT AND CONTRACT FORMS



SECTION VIII: GENERAL CONDITIONS OF CONTRACT (GCCQ):

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both

parties.

These General Conditions of Contract have been developed on the basis of considerable international experience inthe
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

GENERAL CONDITIONS OF CONTRACT:

A. General:

1. Definitions:
Boldface type is used to identify defined terms.

a)

b)

p)

q)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of Variationsand Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes inthe first instance, as provided forin GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Eventsare those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

The Contractor isthe party whose Bid to carry out the Works has been accepted by the Procuring Entity.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted in accordance withthe Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, inadditionto payments for associated Materials and Plant.

A Defect isany part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
fromthe Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, whoisalsothe Procuring Entity.



r Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

s)  “Inwriting” or “written” means hand-written, type-written, printed or electronically made, and resulting
inapermanentrecord;

t) The Initial Contract Price isthe Contract Price listed in the Procuring Entity's Letter of Acceptance.

u)  The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

v)  Materialsareall supplies, including consumables, used by the Contractor for incorporation in the Works.

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

X)  The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

y)  SCC means Special Conditions of Contract.
z)  TheSiteistheareaofthe works as defined as such inthe SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a
part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation:
In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also include
the plural and words indicating the plural also include the singular. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Project Manager shall provide
instructions clarifying queries about these GCC.

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:
a)  Agreement,
b)  Letter of Acceptance,
c)  Contractor's Bid,
d)  Special Conditions of Contract,
e)  General Conditions of Contract, including Appendices,
f) Specifications,
g)  Drawings,

h)  Billof Quantities™, and
i)  anyotherdocument listed in the SCC as forming part of the Contract.

6

6 lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”



3.

e

10.

Language and Law:
The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a)  asamatterof law or official regulations, Kenya prohibits commercial relations with that country; or
b)  byanact of compliance with a decision of the United Nations Security Council taken under Chapter VI of

the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
toany country, person, or entity in that country.

Project Manager's Decisions:
Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the Procuring
Entity and the Contractor in the role representing the Procuring Entity.

Delegation:

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the
Contractor.

Communications:
Communications between partiesthat are referred to inthe Conditions shall be effective only when inwriting. A notice
shall be effective only whenitis delivered.

Subcontracting:
The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without the
approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's obligations.

Other Contractors:

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring
Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The Contractor shall
also provide facilities and services for them as described in the Schedule. The Procuring Entity may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such modification.

Personnel and Equipment:

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or
other personnel and equipment approved by the Project Manager. The Project Manager shall approve any proposed
replacement of key personnel and equipment only if their relevant qualifications or characteristics are substantially
equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or work force,
stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee shall be
removed inaccordance with Clause 9.2 above.

Procuring Entity's and Contractor's Risks:
The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor carries
the risks which this Contract states are Contractor's risks.



11. Contractorto Construct the Works:
The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.

12.  Procuring Entity'sRisks

From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's risks:
a)  Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or
ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.
b)  Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the

Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

a)  aDefectwhichexisted onthe Completion Date,
b)  aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
c) theactivities of the Contractor on the Site after the Completion Date.

13.  Contractor's Risks
From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and
loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which
are not Procuring Entity's risks are Contractor's risks.

14.  Insurance
The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from the
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
following events which are due to the Contractor's risks:
a) loss of or damage to the Works, Plant, and Materials;
b)  lossof ordamage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect the
insurance which the Contractor should have provided and recover the premiums the Procuring Entity has paid
from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a
debtdue.

Alterations to the terms of aninsurance shall not be made without the approval of the Project Manager.
Both parties shall comply with any conditions of the insurance policies.

15. Site Data
The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

16. TheWorks to be Completed by the Intended Completion Date
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance
with the Program submitted by the Contractor, as updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.

17.  Approval by the Project Manager
The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project
Manager, for his approval.



The Contractor shall be responsible for design of Temporary Works.
The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary Works.
The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior
approval by the Project Manager before this use.

18. Safety

The Contractor shall be responsible for the safety of all activities on the Site.

19.  Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry out
the Project Manager's instructions for dealing with them.

20. Possession ofthe Site
The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not given
by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant activities,
and this shall be a Compensation Event.

21.  Accesstothe Site
The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site and
to any place where work in connection with the Contract is being carried out or is intended to be carried out.

22. Instructions, Inspections and Audits
The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where
the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-consultants to
keep, accurate and systematic accounts and records in respect of the Works in such form and details as will clearly
identify relevant time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity
and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the accounts and
records relating to the procurement process, selection and/or contract execution, and to have such accounts and
records audited by auditors appointed by the Public Procurement Regulatory Authority. The Contractor's and its
Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides,
inter alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory Authority's
inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing sanctions
procedures).



23.

24.

Appointment of the Adjudicator:
The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the Procuring
Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity does not agree on
the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the
SCC, toappointthe Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the Adjudicator
is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by
the Procuring Entity and the Contractor. In case of disagreement between the Procuring Entity and the Contractor,
within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the SCC at the request
of either party, within 14 days of receipt of such request.

Settlement of Claims and Disputes:

Contractor's Claims:

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any additional
payment, under any Clause of these Conditions or otherwise in connection with the Contract, the Contractor
shall give Notice to the Project Manager, describing the event or circumstance giving rise to the claim. The
notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, or should
have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be discharged
from all liability in connection with the claim. Otherwise, the following provisions of this Sub- Clause shall

apply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting particulars
for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on
the Site or at another location acceptable to the Project Manager. Without admitting the Procuring Entity's
liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the record- keeping
and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Project
Manager to inspect all these records, and shall (if instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or circumstance
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by the
Project Manager, the Contractor shall send to the Project Manager a fully detailed claim which includes full
supporting particulars of the basis of the claim and of the extension of time and/or additional payment claimed. If
the event or circumstance giving rise to the claim has a continuing effect:

a)  thisfullydetailed claimshall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and

c) the Contractor shall send afinal claim within 30 days after the end of the effects resulting from the event or
circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.
Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Project Manager and approved by the Contractor, the Project
Manager shall respond with approval, or with disapproval and detailed comments. He may also request any
necessary further particulars, but shall nevertheless give his response on the principles of the claim within the
above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after

its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.



Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied are
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of
the claimas he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may consider that
the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration in accordance with
Sub-Clause 24.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim. If
the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time and/or
additional payment shall take account of the extent (if any) to which the failure has prevented or prejudiced proper
investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

Amicable Settlement:

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in
accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth day from the day on
which a notice of a claimwas given, even if no attempt at an amicable settlement has been made.

Matters that may be referred to arbitration:
Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical
completion of the Works or abandonment of the Works or termination of the Contract by either party:

a) Theappointment of areplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whether or notacertificate has beenimproperly withheld or is notin accordance with these Conditions.
e) Anydisputea rising inrespect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the Works
or termination or alleged termination of the Contract, unless the Procuring Entity and the Contractor agree
otherwise in writing.

Arbitration:
Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not
been given by the applying party within ninety days of the occurrence or discovery of the matter or issue giving
rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements,
computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the parties
and assess and award any sums which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall
be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice had
been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives of
the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators on
any matter whatsoever relevant to the dispute.



Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

Avrbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the
Project Manager shall not be altered by reason of any arbitration being conducted during the progress of the
Works.

2448 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the

25.

Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

Arbitration with National Contractors:

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Acrbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator
within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a person to be
agreed betweenthe parties. Failingagreementto concur inthe appointment ofan Arbitrator, the Arbitrator shall be
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the following
professional institutions;

i) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other institutions.

Alternative Arbitration Proceedings:

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which
offers a neutral venue for the conduct of national and international arbitration with commitment to providing
institutional support to the arbitral process.

Failure to Comply with Arbitrator's Decision:
The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may,
without prejudice to any other rights it may have, refer the matter to a competent court of law.

Contract operations to continue:
Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) theProcuring Entity shall pay the Contractor any monies due the Contractor.

Fraud and Corruption
The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. The
information disclosed must include at least the name and address of the agent or other party, the amount and
currency, and the purpose of the commission, gratuity or fee.



B. Time Control

1 Program
Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to the
Project Manager for approval a Program showing the general methods, arrangements, order, and timing for all
the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be consistent
withthose inthe Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work, including any changes to the sequence of the
activities.

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer than
the period stated in the SCC. If the Contractor does not submit an updated Program within this period, the
Project Manager may withhold the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Program has been submitted. In
the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days of
beinginstructed to by the Project Manager.

The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall show
the effect of Variations and Compensation Events.

2. Extension of the Intended Completion Date:
The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a Variation
is issued which makes it impossible for Completion to be achieved by the Intended Completion Date without
the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to incur
additional cost.

The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information. If the Contractor has failed to give early warning of a
delayor has failed to cooperate in dealing with adelay, the delay by this failure shall not be considered inassessing
the new Intended Completion Date.

3. Acceleration:
When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

4, Delays Ordered by the Project Manager:
The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

5. Management Meetings:
Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be taken
shall be decided by the Project Manager either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.
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Early Warning:
The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the expected
effect of the future event or circumstance on the Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Project Manager.

C.  Quality Control:

Identifying Defects:

. The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are found.

Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

Tests:
If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

Correction of Defects:

' The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability

Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time
specified by the Project Manager's notice.

Uncorrected Defects:
Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

Contract Price7

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

Changesin the Contract Price8

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by
more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes in quantities
if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval ofthe
Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost

breakdown of any rate in the Bill of Quantities.



3. Variations:

All Variations shall be included in updated Programs9 produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be given
within seven (7) days of the request or within any longer period stated by the Project Manager and before the
Variation isordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change
to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the Variation
onthe Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning.

If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of
the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution
do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate
the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the
formof new rates for the relevant items of Worklo.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time during
the performance of the contract. The value engineering proposal shall, ata minimum, include the following;
a) theproposedchange(s),andadescription of the difference to the existing contract requirements;
b) afull cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and
c) adescriptionof any effect(s) of the change on performance/functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:
a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified in
the SCC of the reduction inthe Contract Price; or

b) anincrease inthe Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

4, Cash Flow Forecasts:

When the Programll, is updated, the Contractor shall provide the Project Manager with an updated cash flow forecast.
The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary using the
Contract exchange rates.

5 Payment Certificates:
The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.



The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completedlz.
The value of work executed shall include the valuation of Variations and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified inany certificate in the light of later information.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid
less or more relative to the contract price (which would be the tender price), payment valuation certificates and
variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in
the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during tender
evaluationis worked out as follows: (corrected tender price —tender price)/tender price X 100.

Payments:
Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall pay
the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate. If the
Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next
payment. Interest shall be calculated from the date by which the payment should have been made up to the date
when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the
currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Avrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall
be calculated fromthe date upon which the increased amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity
and  shall be deemed covered by other rates and prices in the Contract.

Compensation Events:
The following shall be Compensation Events:

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC
Sub-Clause 20.1.

b)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

C) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

d)  TheProject Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is
then found to have no Defects.

e) The Project Manager unreasonably does not approve a subcontract to be let.

f) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and fromavisual inspection of the Site.

g)  The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

h)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

i) The advance payment is delayed.
) The effects on the Contractor of any of the Procuring Entity's Risks.
k) The Project Manager unreasonably delays issuing a Certificate of Completion.
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1

If a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast cost
has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

Tax:

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are aresult of GCC Clause 44.

Currency y of Payment:
All payments under the contract shall be made in Kenya Shillings

Price Adjustment:

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula
of the type specified below applies:

P=A+BIm/lo

where: P is the adjustment factor for the portion of the Contract Price payable.

A and B are Coefﬁcients13 specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, ofthe Contract Price payable and IM is the index prevailing at the end of the month being invoiced and
I0C isthe index prevailing 30 days before Bid opening for inputs payable.

If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an
adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes
in cost due to fluctuations in costs.

Retention:
The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC until
Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, inaccordance with GCC53.1,
half the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has
passed and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor
before the end of this period have been corrected. The Contractor may substitute retention money with an “on
demand” Bank guarantee.

Liguidated Damages:
The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's liabilities.
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16.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment,
atthe rates specified in GCC Sub-Clause 41.1.

Bonus:
The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less any
days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended Completion
Date. The Project Manager shall certify that the Works are complete, although they may not be due to be complete.

Advance Payment:
The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by
a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. The Guarantee
shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall be
taken of the advance payment or its repayment in assessing valuations of work done, Variations, price adjustments,

Compensation everf ts, b§ nuses, or Liquidated Damages.

Securities:
The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter of
Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the Procuring
Entity, and denominated in the types and proportions of the currencies in which the Contract Price is payable. The
Performance Security shall be valid until a date 28 day from the date of issue of the Certificate of Completion in
the case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a
Performance Bond.

Dayworks:
If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project Manager.
Each completed form shall be verified and signed by the Project Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

B1he sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both
coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of
the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other non-adjustable
components. The sum of the adjustments for each currency are added to the Contract Price.

17.

Cost of Repairs:
Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of
the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage
arises from the Contractor's acts or omissions.

E. Finishing the Contract



18 Completion:
The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the Project
Manager shall do so upon deciding that the whole of the Works is completed.

19,  TakingOver:
The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing a
certificate of Completion.

2.  Final Account:

The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager shall issue within
56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable to the
Contractor and issue a payment certificate.

2. Operating and Maintenance Manuals:
If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them
by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated inthe SCC pursuantto GCC Sub-
Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall withhold the amount
stated in the SCC from payments due to the Contractor.

2. Termination:
The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach of the
Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

F.

a) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

b) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

C) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

d) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

e) theContractor does not maintain a Security, which is required;

f) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined inthe SCC; or

g) ifthe Contractor, inthe judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the Contract
and expel himfromthe Site.

Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave
the Site as soon as reasonably possible.
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When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other
than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is
fundamental or not.

Payment upon Termination:
If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager
shallissue a certificate for the value of the work done and Materials ordered less advance payments received up to the
date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as
specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount due to the Procuring
Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of Contract
by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely
on the Works, and the Contractor's costs of protecting and securing the Works, and less advance payments received
up to the date of the certificate.

Property:
All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the
Procuring Entity if the Contract is terminated because of the Contractor's default.

Release from Performance:
If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment
was made.



SECTION IX: SPECIAL CONDITIONS OF CONTRACT (SCC):

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions here in
shall prevail over those in the GCC.

Part A - Contract Data

Conditions Sub-Clause | Data

The Director General

Procuring Entity’s name and Heading .
address Kenya Rural Roads Authority
P.O. Box 48151-00100
Nairobi. :
Routine maintenance of Hulugho-Guded-Darusalam
Name and Reference No. of the Heading (UK07-47) Road-ljara Constituency.
Contract and 3.1.1
KeRRA/08/GSA/39/043/2023-2024
Engineers Name and address Heading The Director (Road Asset Management)

and 311 |Kenya Rural Roads Authority
P.O. Box 48151-00100
Nairobi

The Regional Director,

Employers Representative 431 (Garissa Region)
and Address Kenya Rural Roads Authority
P. O. Box 1391-70100
Garissa.

Time for Completion of the project
Four (4) Months

The Budgeted Estimates for the

project Kes. — 7,000,000.00
Architect Duties and Authority 3.1.6 (b) Variations resulting in an increase of the Accepted
(i1) Contract Amount in excess of. % shall require

approval of the Procuring Entity.

Performance Security 4.2.1 The performance security will be applicable for contract
whose value is above Kes: Five (5) Million in the form of
bank guarantee or an insurance performance bond in the
amount of: Two (2%) percent of tender sum for open
tender category and One (1%0) percent of tender sum
for the reserved for the special group (AGPO)
category.

From 8:00am to 5:00pm during normal working days

N 1 working h 6.5 ) ; ;
Ol WOTIINE OUTS excluding weekends and Public holidays
Delay damages for the Works 87 & 0.01% per day of the contract sum to a limit of 1% of the
! 14.15(b) contract sum

If Sections are to be used, refer to Table: Summary of
Sections below

Maximum amount of delay 87 1 % of the contract sum

damages
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Conditions Sub-Clause | Data
Provisional Sums 13.5. (b)(ii)| [If there are Provisional Sums, insert a percentage for
adjustment of Provisional Sums}
. %
Adjustments for Changes in 13.8 Period "n" applicable to the adjustment multiplier "Po":
Cost [Insert the period if different fromone
(1) month; if period "n" is one (1) month, insert "not .
applicable"}
Total advance payment 1421 % Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which the
Accepted Contract Amount is payable
[Insert number and timing of installments
if applicable]
Repayment amortization rate of | 14.2.5(b) | ___ %
advance payment
Percentage of Retention 1432 (c) | %
Limit of Retention Money 14.3.2 (¢) % of the Accepted Contract Amount
Plant and Materials If Sub-Clause 14.5 applies:
14.5(b)(i) | Plant and Materials for payment Free on Board
[list].
14.5(C)(i) | Plant and Materials for payment when delivered
tothe Site [list].
Minimum Amount of Interim 14.6 0% of the Accepted Contract Amount.
Payment Certificates
Publishing source of 14.8 Specify % rate per month of
commercial interest rates for delayed payment.
financial charges in case of
delayed payment
Maximum total liability of the 17.6 [Select one of the two options below as appropriate}
Contractor to the Procuring The product of [insert a multiplier less
Entity Amount,
or
- — — _— _ __ [insert amount of the
maximum total liability]
Periods for submission of 18.1 [Insert period for submission of evidence of insurance
insurance: and policy. Period may be from 14 days to 30 days.}
days
a. Evidence of insurance. o
days
b. Relevant policies
Maximum amount of 18.2.4 (d) | [Insert maximum amount of deductibles}
deductibles for insurance of
the Procuring Entity's risks
Minimum amount of third-party | 18.3 [Insert amount of third-party insurance}

insurance




FORM No 1: NOTIFICATION OF INTENTION TO AWARD:

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification
to the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT:
1 For the attention of Tenderer's Authorized Representative
i) Name: [insert Authorized Representative's name]
i) Address: [insert Authorized Representative's Address]
iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

)} Procuring Entity: [insert the name of the Procuring Entity]

i) Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

)] ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

4, Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i) Name of successful Tender:

ii)  Address of the successful Tender :

iii)  Contract price of the successful Tender Kenya Shillings
(in  words)

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as

well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was unsuccessful.
SINo. Name of | Tender Price as read Evaluated Tender | One reason why

Tenderer out price (Note a not evaluated

BTN |-




5 |

(Note a) State NE if not evaluated



How torequesta debriefing
a) DEADLINE: The deadlinetorequestadebriefing expiresat midnighton [insertdate] (local time).
b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to

request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i)  Attention: [insertfull name of person, if applicable]
i)  Title/position: [inserttitle/position]

ii)  Agency: [insert name of Procuring Entity]

iii) Emailaddress: [insert email address]

d) Ifyourrequestforadebriefingis received withinthe 3 Days deadline, we will provide the debriefing within five
(3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period,
the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this
happens, we will notify you and confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make a complaint
a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaintas follows:

i)  Attention:[insertfull name of person, ifapplicable]
ii)  Title/position: [inserttitle/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

c) Atthis point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulationsavailable from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
e) Therearefouressential requirements:

i) You must be an ‘'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intentionto Award.

ii)  Thecomplaintcan only challenge the decision to award the contract.
iii) You mustsubmitthe complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).
i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to Award.

iii)  The Standstill Period maybe extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone: Email:
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FORM NO. 2 - REQUEST FOR REVIEW:

FORM FOR REVIEW (r.203(1))
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.............. 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the.............cooooiiiiiiiiiiiii (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender No..............of ..............20..... for ........(Tender
description).
REQUEST FOR REVIEW
We. .o, ,the above named Applicant(s), of address: Physical
AdATeSS. ... P.O.BOX NO ot
Tl NO. Email ... , hereby

request the Public Procurement Administrative Review Board to review the whole/part of the above-mentioned decision on the
following grounds, namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2. .

SIGNED ..ot (Applicant) Dated on..............c.cceeeee. dayof............... /...20......

SIGNED

Board Secretary



FORM NO.3: NOTIFICATION OF AWARD:
[letterhead paper of the Procuring Entity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
asgiveninthe Contract Data] for the Accepted Contract Amount [amountin numbers and words] [name of currency], as
corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by ........c..cccceneeee. (name of
Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,

using, for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms, of the Tender
Document.

Name of Procuring Entity

Attachment: Contract Agreement



FORM NO 4: CONTRACT AGREEMENT:

THIS AGREEMENT made the day of , 20 , between
of (hereinafter  “the

Procuring

Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:
WHEREAS the Procuring Entity desires that the Works known as:

................................................................................................................................. should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) theLetter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings;and

h) the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defectstherein in conformity inall respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of

Kenya on the day, month and year specified above.

Signed andsealed by (forthe Procuring Entity)

Signed andsealed by (for the Contractor).




FORM NO. 5- PERFORMANCE SECURITY':

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter called "the
Contractor™) has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in

words ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
thatthe Applicantisin breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to
show grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the .... Dayof ............ s 2 2, and any demand for payment under it
must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period notto exceed [six months] [one year], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the
Letter of Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or a freely

convertible currency acceptable to the Beneficiary. 2nsert the date twenty-eight days after the expected completion
date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an extension of this date for
completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.



FORM No. 6 : PERFORMANCE SECURITY:
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead of
Performance bond due to difficulties involved in calling Bondholder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuting Entity] Date:
[Insertdate of issue].

PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Oblige (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors
and assigns, jointlyand severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereof and are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligationissuch that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1) completethe Contractinaccordance with its terms and conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and
Procuring Entity and make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the amount set forth inthe
first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid
by Procuring Entity to Contractor;or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with itsterms and conditions up to atotal not exceeding the amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking- Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these
presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this day_
....................................... Of 200

SIGNEDON.....ccocoveivreiece e onbehalfofby .................... in the capacity of
In the presence of

SIGNED ON...oiiiiiiiiiiieeeeeee on behalfof by ................................In the capacity of



FORM NO. 7: ADVANCE PAYMENT SECURITY:

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insertname and address of place ofissue, unlessindicated inthe letterhead]

L We have been informed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) isto be made against an advance payment guarantee.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum

or sums not exceeding in total an amount of (inwords )1 upon

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasusedthe advance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

4 A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
itsaccount number at :

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been

certified for payment, or on the day of , 2 ,2 whichever is earlier. Consequently, glemand
for payment under this guarantee must be received by us at this office on or before that date.

6. The Guarantor agrees to aone-time extension of this guarantee for a period not to exceed [six months] [oneyear], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official... ................cc.ceoeenunry.... SIQNALUFE(S) .o v cve e v e v 25 @N SeaIS/StAMPS]

Note: Al/ italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.

1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the
currency of the advance payment as specified in the Contract.

2|nsert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of
an extension of the time for completion of the Contract, the Procuring Entity would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee.



FORM NO. 8: RETENTION MONEY SECURITY::

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insertname and Address of Procuring Entity]

Date: [Insertdate of issue]

Advance payment guarantee no. [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
1 We have been informed that [insert name of Contractor, which in the case of a joint

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into
Contract No.

[insert reference number of the contract] dated with the Beneficiary, for
the execution of [insert name of contract and brief description of Works]
(hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
up to the limit set forth in the Contract (“the Retention Money”’), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
and payment of [insert the second half of the Retention Money] is to be made against a Retention Money
guarantee.

3 At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures/ ([insert

amount in words ])1 upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under
the Contract, without your needingto prove or show grounds for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been
credited to the Contractor on its account number at [insert name and
address of Applicant's bank].

5. This guarantee sha%l expire no later than the ........cccccevveieenin. Day Of .o :
2 e , and any demand for payment under it must be received by us at the office indicated
above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one

year], in response to the Beneficiary's written request for such extension, such request to be presented to
the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

¥The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

2|nsert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the
contract. The Procuring Entity should note that in the event of an extension of this date for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee.



FORM NO. 9: BENEFICIAL OWNERSHIP DISCLOSURE FORM:
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

Tender Reference

NOuiiiiiitiiiitiiietaiietattesssiosssstossstosssscsssssesesssossssosssssossssosssssssnas
[insert identification no]
Name of the Tender
013 270 D Yl 1 0 2 (1) 1
[insert name of the assignment]
02t ttiiiiieieneieniineienatenioeresssonsrossesssessonsosssonssosssessosssssssssonssnnsosssessssssonssnssnnsn

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award
dated....ccoeeniiiiniiiininiiiiniiiiniieianenes [insert date of notification of award]

to furnish additional information on beneficial ownership.........cccccevueneen.n. [select one option as
applicable and delete the options that are not applicable]

)] We here by provide the following beneficial ownership information.
Details of beneficial ownership
Details of all % of % of voting Whether a Whether a
Beneficial Owners shares a rights a person directly person
person person holds or indirectly directly or
holds in the in the holds a right to indirectly
company company appoint or exercises
Directly or remove a significant
indirectly member of the influence or
board of control over
directors of the the
company or an Company
equivalent (tenderer)
governing body (Yes/ No)
of the Tenderer
(Yes/ No)
Full Name Directly---- | Directly......... 1.Having the 1.Exercises
— 1 - % | uennn. o, of right to appoint | significant
National . . o ;
Yary of shares | voting rights a majority of .| influence or
identity the board of the control
card ) directors or an over the
number or Indlrectly--?--- equivalent Company
Passport Indirectly- | % 0fvoting | gouerning body | body of the
number | | . % rights of the Company
Personal of shares Tenderer: Yes- |  (tenderer)
Identificati --=-NO----
on Number 2.1s this right Yes ----- No-
(where held directly or
app|icab|e) indirectly?:
] - 2.1s this
Nationality Direct............ influence
Dateof | | 0 | . or control




Details of all % of % of voting Whether a Whether a
Beneficial Owners shares a rights a person directly person
person person holds or indirectly directly or
holds in the in the holds a right to indirectly
company company appoint or exercises
Directly or remove a significant
indirectly member of the influence or
board of control over
directors of the the
company or an Company
equivalent (tenderer)
governing body (Yes/ No)
of the Tenderer
(Yes/ No)
birth exercised
[dd/mm/yyy Indirect......... directly or
177 [ 1 [ Y SO indirectly?
Postal .
address Direct......
Residential
address Indirect......
Telephone | | | e
number
Email
address
Occupation
or
profession
Full Name Directly-—-- | Directly......... 1.Having the 1.Exercises
—— | e % | v, o, of right to appoint | significant
National of shares | voting rights a majority of influence
identity the board of the |  or control
card ) directors or an over the
number or Indlrectly---_--- equivalent Company
Passport Indirectly- | —-—~%0fvoting |  g5verning body | body of the
number | | . op | rights of the Company
Personal of shares Tenderer: Yes - | (tenderer)
Identificati ~+--No---- Yes -----No-
on Number 2.1s this rlght ---
(where held directly or
applicable) indirectly?: 2.1s this
- - influence
Nationality Direct............ or control
(es) | exercised
Date of directly or
birth Indirect......... indirectly?
[dd/mm/yyy ............
y] Direct......
rostal ||| e
address




Details of all % of % of voting Whether a Whether a
Beneficial Owners shares a rights a person directly person
person person holds or indirectly directly or
holds in the in the holds a right to indirectly
company company appoint or exercises
Directly or remove a significant
indirectly member of the influence or
board of control over
directors of the the
company or an Company
equivalent (tenderer)
governing body (Yes/ No)
of the Tenderer
(Yes/ No)
Residential Indirect......
address | |
Telephone
number
Email
address
Occupation
or
profession
3.
e.t.c

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.

(Notwithstanding this paragraph Personally Identifiable Information in line with the Data Protection Act shall
not be published or made public).

Note that Personally Identifiable Information (PII) is defined as any information that can be used to distinguish
one person from another and can be used to deanonymize previously anonymous data. This information includes
National Identity card number or Passport number, Personal Identification Number, Date of birth, Residential address,
email address and Telephone number.

I11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural
person who in relation
to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

IVV) What is stated to herein above is true to the best of my knowledge, information and belief.



Name of the TeNdErer: ..o *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of
person duly authorized to sign the Tender]

Designation of the person signing the TEeNUEr: ... s [insert
complete title of the person signing the Tender]

Signature of the person named aboVe: ..........cccooiiiiniiiii [insert signature of person whose
name and capacity are shown above]

Date this ... [insert date of signing] day of.........c..ccoceviiiiiiinciens

[Insert month],............ooooiiiiiiii [insert year]

Bidder’s official Stamp/Company Seal.



