



# KENYA RURAL ROADS AUTHORITY

## TENDER NOTICE

### ADDENDUM NO. 1

#### SPOT IMPROVEMENT OF VARIOUS ROADS AND CONSTRUCTION OF DRAINAGE STRUCTURES

Reference is made to the Tender Notice that appeared in the MyGov pullout printed on The Star Newspaper and the Authority's website on 23<sup>rd</sup> July, 2024 (Issue No. 4/2024-2025).

1. The Authority has received various requests for clarification and interested bidders are requested to note as detailed in the table below;

Item	Clarification	Response
1.	<p>Clarification on the following bill of quantities. The filled parts are inconsistent with values.</p> <ol style="list-style-type: none"><li>1. Tender for Construction of Enkepesi Bridge and Nadosoido Box Culvert and Approach Roads, Tender No. KeRRA/08/39/84/2023 - 2024 in Narok.</li><li>2. Tender for Construction of Oloorroito Box Culvert Tender No. KeRRA/08/39/85/2023-2024 in Narok</li></ol>	<p>✓ Bill Item No. 25 for the Tender for Construction of Enkepesi Bridge and Nadosoido Box Culvert and Approach Roads, Tender No. KeRRA/08/39/84/2023 - 2024 in Narok has been revised and is hereby attached as <b>Annex I</b> to the Addendum.</p> <p>✓ Bill Item No. 25 for the Tender for Tender for Construction of Oloorroito Box Culvert Tender No. KeRRA/08/39/85/2023-2024 in Narok has been revised and is hereby attached as <b>Annex II</b> to the Addendum.</p>
2.	<p>The following Tender has No provision for Bill Item No. 9 on the Summary Page;</p> <ol style="list-style-type: none"><li>1. Tender for Construction of Box Culvert on Kalalani ECD – Mavivirini E6046 Road, Tender No. KeRRA/08/39/84/2023 – 2024 in Kwale</li></ol>	<p>✓ The Summary page for the Tender for Construction of Box Culvert on Kalalani ECD – Mavivirini E6046 Road, Tender No. KeRRA/08/39/84/2023 – 2024 in Kwale has been revised to include the summary total for Bill Item No. 9 and is hereby attached as <b>Annex III</b> to the Addendum.</p>

2. The submission date for the tenders **(1) Construction of Enkepesi Bridge and Nadosoido Box Culvert and Approach Roads, Tender No. KeRRA/08/39/84/2023 - 2024 in Narok, (2) Construction of Oloorroito Box Culvert Tender No. KeRRA/08/39/85/2023-2024 in Narok, (3) Construction of Box Culvert on Kalalani ECD – Mavivirini E6046 Road, Tender No. KeRRA/08/39/84/2023 – 2024 in Kwale**, is hereby revised from 20<sup>th</sup> August, 2024 to 22<sup>nd</sup> August, 2024 at 11.00am.

3. The submission date and time for **ALL other tenders** listed under the initial Advertisement published on 23<sup>rd</sup> July, 2024 and 26<sup>th</sup> July, 2024 remains as **20<sup>th</sup> August, 2024** at 11.00am.
4. Tenders not received at the submission venue by the closing date and time as indicated above will not be accepted for opening and will be rejected and returned unopened.
5. Full details of the Clarification Response is available and can be downloaded from the Authority's website **www.kerra.go.ke**.
6. Bidders with enquiries are encouraged to do so vide the email address [procurement@kerra.go.ke](mailto:procurement@kerra.go.ke).
7. All other information remains the same.

Deputy Director (Supply Chain Management)

FOR: **DIRECTOR GENERAL**

**ANNEX I**

**Tender for Construction of Enkepesi Bridge and Nadosoido Box Culvert and Approach Roads, Tender No. KeRRA/08/39/84/2023 - 2024 in Narok**

Road Code \_\_\_\_\_ Section Name \_\_\_\_\_ #REF!  
 Package: \_\_\_\_\_  
 Contractor \_\_\_\_\_

<b>Bill of Quantities</b>					Page: 11	
<b>Bill No.25</b>	<b>CROSS CUTTING ISSUES</b>				<b>Project:</b>	
<b>Item No.</b>	<b>Description</b>	<b>Units</b>	<b>Quantity</b>	<b>Unit Bid Rate(Ksh)</b>	<b>Amount KSh</b>	<b>Technology</b>
25-50-004	Health and Safety Measures on Site	PC Sum	185000	1.00	185,000.00	LB
25-50-005	Extra over item 01-80-004 for contractors overheads and profits	%				
25-50-001	HIV/AIDS Prevention Campaigns	PC sum	185000	1.00	185,000.00	LB
25-50-002	Extra over item 01-80-001 for contractors overheads and profits	%				
	<b>Total Carried Forward to Summary:</b>					

**ANNEX II**

**Tender for Construction of Oloorroito Box Culvert Tender No. KeRRA/08/39/85/2023-2024  
in Narok**

OLOORROITO  
BOX  
CULVERT

Road Code

Section  
Name

**Package:**

Contractor

<b>Bill of Quantities</b>					Page: 11	
Bill No.25	CROSS CUTTING ISSUES				Project:	
Item No.	Description	Units	Quantity	Unit Bid Rate(Ksh)	Amount KSh	Technology
25-50-004	Health and Safety Measures on Site	PC Sum	50000	1.00	50,000.00	LB
25-50-005	Extra over item 25-50-004 for contractors overheads and profits	%				
25-50-001	HIV/AIDS Prevention Campaigns	PC sum	50000	1.00	50,000.00	LB
25-50-002	Extra over item 01-50-001 for contractors overheads and profits	%				
<b>Total Carried Forward to Summary:</b>						

**ANNEX III**

**Tender for Construction of Box Culvert on Kalalani ECD – Mavivirini E6046 Road,  
Tender No. KeRRA/08/39/84/2023 – 2024 in Kwale**

RoadCode	E3046	
<b>Structure:</b>		Section Name
<b>Package:</b>		KALALANI ECD BOX CULVERT
Contractor	<b>0</b>	
<b>Bill of Quantities</b>		Page: 10
	<b>Summary</b>	<b>Project:</b>
<b>Item No.</b>	<b>Description</b>	<b>Amount (KShs)</b>
1	General: Office administration and overheads/Preliminaries	
4	SITE CLEARANCE	
5	EARTHWORKS	
8	CULVERT AND DRAINAGE WORKS	
9	PASSAGE OF TRAFFIC	
10	GRADING AND GRAVELLING WORKS	
17	CONCRETE WORKS	
20	ROAD FURNITURE	
21	MISCELLENEOUS BRIDGE WORKS	
	<b>Sub Total</b>	
	VAT @ 16 %	
	<b>Total</b>	
		-
	<b>Carried to page on the form of Tender</b>	