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INVITATION TO TENDER 

 

Kenya Rural Roads Authority,  

P.O. Box 48151–00100,  

NAIROBI.  

Email : dg@kerra.go.ke 

TENDER NAME:  GRAVELLING AND PERFORMANCE BASED ROUTINE MAINTENANCE 

OF KACHULU GOTU   ROAD IN MERU COUNTY -BATCH 

TENDER No: AFD/EU/ME/GR/1/2023/24 

1. The (Kenya Rural Roads Authority) invites sealed tenders from eligible candidates for 

(GRAVELLING AND PERFORMANCE BASED ROUTINE MAINTENANCE OF 

KACHULU GOTU  ROAD BATCH 1 IN MERU COUNTY 

 

2. Tendering will be conducted under open competitive method using a standardized tender document. 

Tendering is open to all qualified and interested Tenderers. 

 

3. This Tender is open to all citizens 

 

4. Qualified and interested tenderers may obtain further information and inspect the Tender Documents 

during office hours [0900 to1600 hours] at the address given below.  

 

The Director General, 

Kenya Rural Roads Authority, 

Block ‘B’, Barabara Plaza, off Mombasa Road, 

Opposite KCAA along Airport South Road, JKIA, Nairobi. 

P.O Box 48151-00100, Nairobi, Kenya. 

 

5. Tender documents may be obtained electronically from the Authority’s Website (www.kerra.go.ke)  

Tender documents obtained electronically will be free of charge. 

 

6. Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke). 

Tenderers who download the tender document must forward their particulars immediately to 

(procurementhq@kerra.go.ke) to facilitate any further clarification or addendum. 

 

7. All Tenders must be accompanied by a Kenya Shillings Fifty Thousand Shillings Only Kshs. 

50,000.00 Tender Security. 

 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

 

9. Completed tenders must be delivered to the address below on or before 15th February, 2024 at 

11.00am. Electronic Tenders will not be permitted. 

 

10. Tenders will be opened immediately after the deadline date and time specified above or any deadline 

date and time specified later. Tenders will be publicly opened in the presence of the Tenderers' 

designated representatives who choose to attend at the address below. 

 

11. Late tenders will be rejected. 

http://www.kerra.go.ke/
http://www.kerra.go.ke/
mailto:procurementhq@kerra.go.ke
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12. The addresses referred to above are: 

A. Address for obtaining further information and for purchasing tender documents 

 

Physical address for hand Courier Delivery to an office or Tender Box 

 

Kenya Rural Roads Authority, 

Block ‘B’, Ground Floor, South Wing, 

Barabara Plaza, Off Mombasa Road, 

Opposite KCAA along Airport South Road, JKIA, Nairobi. 

P.O Box 48151-00100, Nairobi, Kenya. 

 

The officer to be contacted: 

Deputy Director Supply Chain Management, 

Email : procurementhq@kerra.go.ke  

Tel : 020-7807600 (01-05) ; Mobile : +254 711 851103 

 

B. Address for Submission of Tenders. (Office or Tender Box) 

 

Physical address for hand Courier Delivery to office or Tender Box 

 

 

The Regional Director, 

Kenya Rural Roads Authority,  

Meru Regional Office 

P.O. Box 442-60200,  

MERU 

C. Address for Opening of Tenders. 

 

Kenya Rural Roads Authority,  

Meru Regional Office 

P.O. Box 442-60200,  

MERU 

 

Deputy Director – Supply Chain Management 

FOR. DIRECTOR GENERAL 

 

 

mailto:procurementhq@kerra.go.ke
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots 
(contracts) of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 
and a declaration that the person or his or her sub-contractors are not debarred from participating in public 
procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required 
to complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of 
Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms 
or their Affiliates competing for a specific assignment do not derive a competitive advantage from 
having provided consulting services related to this tender. To that end, the Procuring Entity shall 
indicate in the Data Sheet and make available to all the firms together with this tender document all 
information that would in that respect give such firm any unfair competitive advantage over competing 
firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms 
or their Affiliates competing for a specific assignment do not derive a competitive advantage from 
having provided consulting services related to this tender being tendered for. The Procuring Entity shall 
indicate in the TDS firms (if any) that provided consulting services for the contract being tendered for. 
The Procuring Entity shall check whether the owners or controllers of the Tenderer are same as those 
that provided consulting services. The Procuring Entity shall, upon request, make available to any 
tenderer information that would give such firm unfair competitive advantage over competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement or 
with the intent to enter into such an agreement supported by a letter of intent. Public employees and their 
close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in 
the tender. In the case of a joint venture, all members shall be jointly and severally liable for the execution 
of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative 
who shall have the authority to conduct all business for and on behalf of any and all the members of the 
JV during the tendering process and, in the event the JV is awarded the Contract, during contract 
execution. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 
Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 
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process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a 

position to influence the tender of another tenderer, or influence the decisions of the Procuring 

Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer 
for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 
to consulting services for the preparation or implementation of the contract specified in this 
Tender Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications 
of the Contract, and/or the Tender evaluation process of such contract; or 

 

ii) would be involved in the implementation or supervision of such Contract unless the conflict 
stemming from such relationship has been resolved in a manner acceptable to the Procuring 
Entity throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A 
tenderer that is proven to have been involved any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. 
Such participation shall result in the disqualification of all Tenders in which the firm is involved. A firm 
that is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A 
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated 
or registered in and operates in conformity with the provisions of the laws of that country, as evidenced 
by its articles of incorporation (or equivalent documents of constitution or association) and its registration 
documents, as the case may be. This criterion also shall apply to the determination of the nationality of 
proposed subcontractors or sub- consultants for any part of the Contract including related Services. 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 
or be awarded a contract. The list of debarred firms and individuals is available from the website of 
PPRA www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded 
a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government 
and/or public administration, (ii) financially autonomous and not receiving any significant subsidies or 
budget support from any public entity or Government, and (iii) operating under commercial law and 
vested with legal rights and liabilities similar to any commercial enterprise to enable it compete with 
firms in the private sector on an equal basis. 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance with 
a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United 
Nations, Kenya prohibits any import of goods or contracting of works or services from that country, or 
any payments to any country, person, or entity in that country. A tenderer shall provide such documentary 
evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request. 

http://www.ppra.go.ke/
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3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer shall 
provide in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting 
this criterion will be automatically disqualified. Information required to enable the Procuring Entity 
determine if this condition is met shall be provided in for this purpose is be provided in “SECTION III - 
EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the 
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 
ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual member firms 
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by 
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate before 
they can undertake any construction works in Kenya. Registration shall not be a condition for tender, 
but it shall be a condition of contract award and signature. A selected tenderer shall be given opportunity 
to register before such award and signature of contract. Application for registration with National 
Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless they are 
exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption shall not be a condition for 
tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 
opportunity to seek such exemption as a condition of award and signature of contract. Application for 
exemption from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a 
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 
that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide 
evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings 
and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of 
the Works and its surroundings, and obtain all information that may be necessary for preparing the tender 
and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 
tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against all liability arising from death or personal injury, loss of or damage to property, 
and any other losses and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description 
of the proposed work method and schedule, including charts, as necessary or required. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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B. Contents of Tender Documents 

 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 
which should be read in conjunction with any Addenda issued in accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract 
documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-Tender 
meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and to furnish with its Tender all information and documentation as is required by the Tender 
document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 
the Site of the Required Services and its surroundings and obtain all information that may be necessary for 
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the 
Tenderer's own expense. 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The 

Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. 

The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of 

the works. The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than 

the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if 

applicable, including the text of the questions asked by Tenderers and the responses given, together with 

any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have 
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acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the 

questions asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender 

meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. 

Any modification to the Tender Documents that may become necessary as a result of the pre-tender 

meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively through 

the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. 

Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing 

at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting 

and the pre- arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The 

Procuring Entity will respond in writing to any request for clarification, provided that such request is 

received no later than the period specified in the TDS prior to the deadline for submission of tenders. The 

Procuring Entity shall forward copies of its response to all tenderers who have acquired the Tender 

Documents in accordance with ITT 6.3, including a description of the inquiry but without identifying its 

source. If specified in the TDS, the Procuring Entity shall also promptly publish its response at the web 

page identified in the TDS. Should the clarification result in changes to the essential elements of the Tender 

Documents, the Procuring Entity shall amend the Tender Documents appropriately following the procedure 

under ITT 8.4. 

10. Amendment of Tendering Document 

10.1At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tendering document by issuing addenda. 

10.2Any addendum issued shall be part of the tendering document and shall be communicated in writing to 

all who have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. 

The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web page in 

accordance with ITT 8.4. 

10.3To give prospective Tenderers reasonable time in which to take an addendum into account in preparing 

their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, 

in accordance with ITT 25.2 below. 

 

C. Preparation of Tenders 

11. Cost of Tendering 

11.1The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 

Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process. 

12. Language of Tender 

12.1The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer 

and the Procuring Entity, shall be written in the English Language. Supporting documents and printed 

literature that are part of the Tender may be in another language provided they are accompanied by an 

accurate and notarized translation of the relevant passages into the English Language, in which case, for 

purposes of interpretation of the Tender, such translation shall govern. 

13. Documents Comprising the Tender 

13.1The Tender shall comprise the following: 
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a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

13.2In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful Tender shall be signed by all members and submitted 

with the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically 

serialize pages of all tender documents submitted. 

13.3The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid 

or to be paid to agents or any other party relating to this Tender. 

14. Form of Tender and Schedules 

14.1The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 

forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to 

the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall 

be filled in with the information requested. 

15. Alternative Tenders 

15.1Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2When alternative times for completion are explicitly invited, a statement to that effect will be included 

in the TDS, and the method of evaluating different alternative times for completion will be described in 

Section III, Evaluation and Qualification Criteria. 

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical 

requirements shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are 

permitted to submit alternative technical solutions for specified parts of the Works, and such parts will 

be identified in the TDS, as will the method for their evaluating, and described in Section VII, Works' 

Requirements. 

16. Tender Prices and Discounts 

16.1The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and 

in the Bill of Quantities shall conform to the requirements specified below. 

16.2The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 

other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided 

that the Tender is determined substantially responsive notwithstanding this omission, the average price 
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of the item quoted by substantially responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price comparison. 

16.3The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the 

Tender, including any discounts offered. 

16.4The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, 

in accordance with ITT 14.1. 

16.5It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the Conditions of 

Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. In 

such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in 

the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed 

indices and weightings. 

16.6Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender 

the price reductions applicable to each package, or alternatively, to individual Contracts within the 

package. Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots 

(contracts) are opened at the same time. 

16.7All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and 

prices and the total Tender Price submitted by the Tenderer. 

17. Currencies of Tender and Payment 

17.1Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures 

in other currencies for inputs to the Works supplied from outside Kenya shall device own ways of getting 

foreign currency to meet those expenditures. 

18. Documents Comprising the Technical Proposal 

18.1The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail 

to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion 

time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4. 

19.2In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms. 

19.3A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in 

joint ventures. Applying for eligibility for Preference and reservations shall supply all information 

required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

19.4Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification established 

by the Procuring Entity, a contractor or group of contractors qualifies for a margin of preference. Further 

the information will enable the Procuring Entity identify any actual or potential conflict of interest in 

relation to the procurement and/or contract management processes, or a possibility of collusion between 
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tenderers, and thereby help to prevent any corrupt influence in relation to the procurement process or 

contract management. 

19.5The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which 

a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 

information relating to its ownership and control confidential where it is tendering to undertake public 

sector work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring 

Entity as a justification for a Tenderer's failure to disclose, or failure to provide required information on 

its ownership and control. 

19.6The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 

Entity may request in relation to ownership and control which information on any changes to the 

information which was provided by the tenderer under ITT 6.3. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and 

after completion of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract. 

19.7All information provided by the tenderer pursuant to these requirements must be complete, current and 

accurate as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 

19.8If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree 

the information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

19.9If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 

(whether through its own enquiries, through notification by the public or otherwise), shows any conflict 

of interest which could materially and improperly benefit the tenderer in relation to the procurement or 

contract management process, then: 

 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement 

process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 
whether the tenderer or any other persons have committed any criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-

date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the 

tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not 

material, or was due to genuine error which was not attributable to the intentional act, negligence or 

recklessness of the tenderer. 

20. Period of Validity of Tenders 

20.1Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 

Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring 

Entity as non-responsive. 

20.2In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 

may request Tenderers to extend the period of validity of their Tenders. The request and the responses 

shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be 

extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse 

the request without forfeiting its Tender security. A Tenderer granting the request shall not be required 

or permitted to modify its Tender, except as provided in ITT 20.3. 
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20.3If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond 

the expiry of the initial tender validity period, the Contract price shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the 
factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender 
evaluation shall be based on the tender price without taking into consideration the applicable 
correction from those indicated above. 

21. Tender Security 

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and 

currency specified in the TDS.  A Tender-Securing Declaration shall use the form included in Section IV, 

Tender Forms. 

21.2If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in 

any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid 

for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension if 

requested under ITT 20.2. 

21.4If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 

rejected by the Procuring Entity as non-responsive. 

21.5If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers 

shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 

furnishing the Performance Security and any other documents required in the TDS. The Procuring 

Entity shall also promptly return the tender security to the tenderers where the procurement proceedings 

are terminated, all tenders were determined nonresponsive or a bidder declines to extend tender validity 

period. 

21.6The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and any 

other documents required in the TDS. 

21.7The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer 
on the Form of Tender, or any extension thereto provided by the Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required 
in the TDS. 

21.8Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that 

PPRA debars the Tenderer from participating in public procurement as provided in the law. 

21.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 

of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all future 
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members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

22. Format and Signing of Tender 

22.1The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 

and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall 

be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in 

the number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy 

between the original and the copies, the original shall prevail. 

22.2Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 

their business. This may include proprietary information, trade secrets, or commercial or financially 

sensitive information. 

22.3The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 

by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 

written confirmation as specified in the TDS and shall be attached to the Tender. The name and position 

held by each person signing the authorization must be typed or printed below the signature. All pages 

of the Tender where entries or amendments have been made shall be signed or initialed by the person 

signing the Tender. 

22.4In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

22.5Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 

person signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, 

package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 

package, or in a single sealed container bearing the name and Reference number of the Tender, addressed 

to the Procuring Entity and a warning not to open before the time and date for Tender opening date. 

Within the single envelope, package or container, the Tenderer shall place the following separate, sealed 

envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 
Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, 
the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, 
all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are 
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misplaced or opened prematurely will not be accepted. 

24. Deadline for Submission of Tenders 

24.1Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than 

the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option 

of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the 

electronic Tender submission procedures specified in the TDS. 

24.2The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the 

Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline 

as extended. 

25. Late Tenders 

25.1The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 

tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for 

submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written 

notice, duly signed by an authorized representative, and shall include a copy of the authorization in 

accordance with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding 

substitution or modification of the Tender must accompany the respective written notice. All notices must 

be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices 
do not require copies), and in addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 24. 

26.2Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the 

Tenderers. 

26.3No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the 

Form of Tender or any extension thereof. 

27. Tender Opening 

27.1Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read 

out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence 

of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening 

procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified 

in the TDS. 

27.2First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a valid authorization to request the 

withdrawal and is read out at Tender opening. 

27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to 

the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 

contains a valid authorization to request the substitution and is read out at Tender opening. 
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27.4Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender. No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is read out at Tender opening. 

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and 

whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any 

discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing 

Declaration, if required; and any other details as the Procuring Entity may consider appropriate. 

27.6Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 

be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be 

initialed by the members of the tender opening committee attending the opening. The number of 

representatives of the Procuring Entity to sign shall be specified in the TDS. 

27.7At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 

any Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

27.9The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of 

a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy 

of the tender opening register shall be distributed to all Tenderers upon request. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1Information relating to the evaluation of Tenders and recommendation of contract award shall not be 

disclosed to Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 

46. 

28.2Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 

award decisions may result in the rejection of its tender. 

28.3Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer 

wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in 

writing. 

29. Clarification of Tenders 

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 

given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 

to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 

clarification and the response shall be in writing. No change, including any voluntary increase or 

decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm 

the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, 

in accordance with ITT 33. 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected. 
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30. Deviations, Reservations, and Omissions 

30.1During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 
the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in the 
Tender document. 

 

31. Determination of Responsiveness 

31.1The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the 

tender itself, as defined in ITT 13. 

31.2A substantially responsive Tender is one that meets the requirements of the Tender document without 

material deviation, reservation, or omission. A material deviation, reservation, or omission is one 

that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works specified in the 

Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights 
or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

31.3The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 

ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met without 

any material deviation, reservation or omission. 

31.4If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected 

by the Procuring Entity and may not subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

32. Non-material Non-conformities 

32.1Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities 

in the tender. 

32.2Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 

submit the necessary information or documentation, within a reasonable period, to rectify nonmaterial 

non-conformities in the tender related to documentation requirements. Requesting information or 

documentation on such non- conformities shall not be related to any aspect of the price of the tender. 

Failure of the tenderer to comply with the request may result in the rejection of its tender. 

32.3Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 

nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 

adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS. 

33. Arithmetical Errors 

33.1The tender sum as submitted and read out during the tender opening shall be absolute and final and shall 

not be the subject of correction, adjustment or amendment in any way by any person or entity. 

33.2Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 
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lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and 
subtotal and total bid price shall be considered as a major deviation that affects the substance of 
the tender and shall lead to disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

33.3Tenderers shall be notified of any error detected in their bid during the notification of a ward. 

34. Currency provisions 

34.1Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya 

shillings will be determined non-responsive and rejected. 

35. Margin of  Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or 

enterprise of women, WOMEN and/or persons living with disability, who are appropriately registered as 

such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to tender 

specifically indicates that only businesses/firms belonging to those specified groups are the only ones 

eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements 

of the Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of 

works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their 

parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be 

met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications 

of the Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the 

Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation 

and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying 

the criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender in 

accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with  ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency 

in accordance with ITT 39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; 

and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 

period of execution of the Contract, shall not be considered in Tender evaluation. 

37.4In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the 
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methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any 

discounts offered in the Form of Tender, is specified in Section III, Evaluation and Qualification 

Criteria. 

38. Comparison of Tenders 

38.1The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 

39. Abnormally Low Tenders 

39.1An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 

Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to 

the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition 

between Tenderers is compromised. 

39.2In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

39.3After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer 

has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the 

Procuring Entity shall reject the Tender. 

40. Abnormally High Tenders 

40.1An abnormally high price is one where the tender price, in combination with other constituent elements 

of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it 

(the Procuring Entity) may not be getting value for money or it may be paying too high a price for the 

contract compared with market prices or that genuine competition between Tenderers is compromised. 

40.2In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market 

prices, check if the estimated cost of the contract is correct and review the Tender Documents to check 

if the specifications, scope of work and conditions of contract are contributory to the abnormally high 

tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for the 

high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring 
Entity may accept or not accept the tender depending on the Procuring Entity's budget 
considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 
based on revised estimates, specifications, scope of work and conditions of contract, as the case may 
be. 

40.3If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 

manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before retendering. 

41. Unbalanced and/or Front-Loaded Tenders 

41.1If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written 

clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the 

tender prices with the scope of works, proposed methodology, schedule and any other requirements of 

the Tender document. 



 

16  

41.2After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 
Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 
much for undelivered works; or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

42.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as 

having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying 

criteria specified in Section III, Evaluation and Qualification Criteria. 

42.2The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 

affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document), 

or any other firm(s) different from the Tenderer. 

42.3An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the Procuring Entity 

shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest 

evaluated price to make a similar determination of that Tenderer's qualifications to perform 

satisfactorily. 

42.4An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 

Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to 

the Tenderer's ability to perform the Contract for the offered Tender Price. 

42.5In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

42.6After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to 

demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall reject the Tender. 

43. Best Evaluated Tender 

43.1Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best 

Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification 

Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

44.1The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and 

reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to 

Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted 

and specifically, Tender securities, shall be promptly returned to the Tenderers. 

F. Award of Contract 
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45. Award Criteria 

45.1The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined 

to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

46.1Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall 

issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall 

contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed 

was unsuccessful, unless the price information in (c) above already reveals the reason; 
d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the standstill period; 

47. Standstill Period 

47.1The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 

shall not apply. 

47.2Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 

Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

 

48. Debriefing by the Procuring Entity 

48.1On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 

46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on 

specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing 

within five days of receipt of the request. 

48.2Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its 

own costs of attending such a debriefing meeting. 

49. Letter of Award 

49.1Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 

42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity 

shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the 

successful tenderer to furnish the Performance Security within 21days of the date of the letter. 

50. Signing of Contract 

50.1Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the 

parties meeting their respective statutory requirements, the Procuring Entity shall send the successful 

Tenderer the Contract Agreement. 

50.2Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, 

and return it to the Procuring Entity. 

50.3The written contract shall be entered into within the period specified in the notification of award and 

before expiry of the tender validity period 

51. Appointment of Adjudicator 
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51.1The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the 

Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees 

with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring 

Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the 

Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of 

the General Conditions of Contract (GCC), to appoint the Adjudicator. 

52. Performance Security 

52.1Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the 

successful Tenderer shall furnish the Performance Security and, any other documents required in the 

TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the 

Performance Security and other Forms included in Section X, Contract Forms, or another form 

acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 

correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing that 

a correspondent bank is not required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 

award the Contract to the Tenderer offering the next Best Evaluated Tender. 

52.3Performance security shall not be required for contracts estimated to cost less than Kenya shillings five 

million shillings. 

53. Publication of Procurement Contract 

53.1Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract 

at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall 

contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 
selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening. 

54. Procurement Related Complaints and Administrative Review  

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

54.2A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions 

to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  General 

ITT 1.1 The name of the contract is GRAVELLING AND PERFORMANCE ROUTINE 

MAINTENANCE OF KACHULU GOTU ROAD IN MERU COUNTY -

BATCH 1   
 

The reference number of the Contract is AFD/EU/ME/GR/1/2023/24 

 

1TT2.1 The tenderer has read and understood the AFD Policy on Corrupt and Fraudulent Practices 

and  Environmental and Social Responsibility. In addition, they shall include a declaration 

not to engage in any corrupt or fraudulent practices and Implement environmental and 

social risks mitigation measures as per the Environmental And Social Management Plan 

(ESMP 

ITT 2.3 The Information made available on competing firms is as follows: N/A 

 

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: 

Runji Consulting Group Ltd. 
 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A. 

B.  Contents of Tender Document 

8.1 There shall be No Pre-Tender site meeting. However, Pre-arranged Pre-Tender 

site visit is MANDATORY on 31st January 2024 at 9:00am at the Regional 

Region Office – Meru County,  and Bidders are required to thereafter collect a 

duly signed Pre-Tender Site Visit Certificate from the KeRRA Regional Director 

as indicated in the Instruction to Bidders. 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later 

than 14 days before the date of tender opening.  

  

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing 

tender documents, the Procuring Entity’s address is: 

 

     Kenya Rural Roads Authority, 

     Block ‘B’, Ground Floor, South Wing, 

     Barabara Plaza, off Mombasa Road, 

     Opposite KCAA along Airport South Road,  

     JKIA, Nairobi. 

     P.O Box 48151-00100, Nairobi, Kenya 

     Email: procurementhq@kerra.go.ke  
 

  

C.  Preparation of Tenders 

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender:  

a. A signed declaration form to abide with AFD’s Policy on Corrupt and Fraudulent 

Practices and Environmental and Social Responsibility. 

ITT 15.1 Alternative Tenders shall not be considered.  

ITT 15.2 Alternative times for completion shall not be permitted. 

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the Works: 

N/A 

  

ITT 16.5 The prices quoted by the Tenderer shall be fixed 

mailto:procurementhq@kerra.go.ke
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

ITT 16.7 
Add: The Employer will assist in initiating the process of tax exemption certificate for 

VAT. Bidders should note that the withholding income tax (3%) will apply as per the law. 

 

ITT 20.1 The Tender validity period shall be 140 days. 

 

ITT 20.3 (a) (a N/A 

 

ITT 21.1 

 

A Tender Security shall be required from  an insurance company registered and licensed 

by the Insurance Regulatory Authority. 

 

If a Tender Security shall be required, the amount and currency of the Tender Security 

shall be   KSh50,000.00 per Tender document  

 

ITT 21.2 (d) NOT APPLICABLE 

ITT 21.5 On the Performance Security, other documents required shall be an Unconditional 

Demand Bank Guarantee  

ITT 22.1 In addition to the original of the Tender, the number of copies is: 1 (One)   

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist 

of: written power of attorney drawn by commissioner of oaths and signed by the Directors 

providing the power of attorney. 

 

D.  Submission and Opening of Tenders 

ITT 24.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

Kenya Rural Roads Authority 

Barabara Plaza, Block B 

P.O Box 48151 – 00100 

Nairobi. Kenya. 

 

The Tenders must be submitted no later than: 

Date: 15th February, 2024 

Time: 11:00AM EAT 

Tenderers shall not submit tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of Tenders 

provided below:  

 

Kenya Rural Roads Authority 

MERU Regional Office 

P. O. Box 345 - 60400 

MERU 

 

Date and time of tender opening. 

Date: 15th February, 2024 

Time: 11.00 AM EAT 

ITT 27.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures N/A 

 

ITT 27.6 The number of representatives of the Procuring Entity to sign is All members of the 

opening committee. 

E.  Evaluation, and Comparison of Tenders 

ITT 32.3 

 

The adjustment shall be based on the _highest   price of the item or component as quoted 

in other substantially responsive Tenders. If the price of the item or component cannot be 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

derived from the price of other substantially responsive Tenders, the Procuring Entity shall 

use its best estimate.  

ITT 35.2 The invitation to tender is extended to the following groups that qualify for Reservations 

_OPEN_ 

 

 

ITT 36.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the 

Works by subcontractors selected in advance. 

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted 

is: 0%_ of the total contract amount.  

ITT 36.3 [Indicate N/A if not applicable]  

The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

N/A 

For the above-designated parts of the Works that may require Specialized Subcontractors, the 

relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation. 

ITT 37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in Section 

III, Evaluation and Qualification Criteria.  

 

ITT 51.1 The person named to be appointed as Adjudicator is as nominated by the Employer who 

is registered by the CIARB at an hourly fee of Shs………as provided by CIARB per day. 

 

ITT 52.2 Other documents required are:  

Form No. 8 Beneficial Ownership Disclosure Form. 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 

“Regulations” available from the PPRA Website www.ppra.go.ke or email 

complaints@ppra.go.ke.  If a Tenderer wishes to make a Procurement-related Complaint, 

the Tenderer should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email to: 

 

For the attention: [Director General] 

 

Title/position: [Director General] 

 

Procuring Entity: [Kenya Rural Roads Authority KeRRA] 

 

Email address: [procurementhq@kerra.go.ke] 

 

In summary, a Procurement-related Complaint may challenge any of the following: 

 

(i) the terms of the Tender Documents; and 

  

(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, 
(ii) has been determined to be substantially responsive to the Tender Documents, and (iii) is 
determined to have the Lowest Evaluated Tender price shall be selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will be examining all tenders to ensure they meet in all respects the eligibility 
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting 
the requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for 
tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders 
that are front loaded. Tenders that do not pass the Preliminary Examination will be considered 
irresponsive and will not be considered further. 

A. PRELIMINARY EXAMINATION 

 

Tenderers shall provide evidence satisfactory to the Employer of their eligibility and of their 

capability and adequacy of resources to effectively carry out the subject Contract.  To this end, 

the tenderer shall be required to provide latest information set out below: 

Table 1:  
Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

(A) PRELIMINARY EVALUATION CRITERIA   

1)  

Provide a Tender Security of Kshs. 50,000.00 in the required format. 

The tender guarantee (security) will remain in force up to and including 

One Hundred And Fourty(140)  days, from the specified date of bid 

opening {(140) days}. 

a) A Tender Security shall be a guarantee by an insurance 

company registered and licensed by the Insurance Regulatory 

Authority and listed by the authority.  

N/B This form of tender security (tender bond) is not applicable; 

bidders that submit it to be disqualified 

ITT 21.0 

ITT 11.1 

TDS ITT 21.1 – 21.2 

SECTION IV: 10 

Must be 

submitted 

2)  

Properly and dully filled, signed and stamped form of bid by the 

authorized person through the power of attorney. with a bid validity 

One Hundred And Forty (140) days, from the specified date of bid 

opening {(140) days}. 

In addition: 

B) The Tenderer must prepare this Form of Tender on stationery with 

its letterhead clearly showing the Tenderer's complete name and 

business address. 

C) The Form of Tender shall include the following Forms duly 

completed and signed by the Tenderer. 

a) Properly and dully filled, signed and stamped Tenderer's 

Eligibility; Confidential Business Questionnaire – to 

establish we are not in any conflict to interest. 

b) Properly and dully filled, signed and stamped Certificate of 

Independent Tender Determination – to declare that we 

completed the tender without colluding with other tenderers. 

c) Properly and dully filled, signed and stamped Self-

Declaration of the Tenderer– to declare that we will, if 

awarded a contract, not engage in any form of fraud and 

corruption. 

d) Properly and dully filled, signed and stamped Declaration 

and commitment to the Code of Ethics for Persons 

Participating in Public Procurement and Asset Disposal 

2015. 

D) Person signing the Tender shall have the power of attorney given 

by the Tenderer to be attached with the Tender 

ITT 13.1 (a) 

TDS ITT 13.1(h): (j) 

ITT 14 

SECTION IV: (5) – (9) 

Must be 

submitted 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

3)  
Certified Certificate of Incorporation issued by Registrar of 

Companies. Certified by a Commissioner of Oath 
TDS ITT 13.1 (h): (a) 

Must be 

submitted 

4)  

Current Certified CR12 Certificate (dated within 6 Months before 

date of opening) from the Registrar of Companies. This should be 

provided with Identification Documents of Directors and all 

individuals listed on the CR12. (ID or Passport). For Corporate 

Directors, CR12 or its equivalent for the corporate directors, 

Identification Documents for the corporate Director and its directors 

MUST be provided. Certified by a Commissioner of Oath 

TDS ITT 13.1 (h): (b) 
Must be 

submitted 

5)  Valid certified Current Single Business permit 
TDS ITT 13.1 (h): (h) 

Must be 

submitted 

6)  Valid Tax Compliance Certificate. 
TDS ITT 13.1 (h): (g) 

Must be 

submitted 

7)  

Current Certificate of Registration with National Construction 

Authority in the Category “NCA 6 or 7” together with a valid NCA 

practicing license 

TDS ITT 13.1 (h): (d) Must be 

submitted 

8)  
Pre-Tender Site Visit Certificate duly endorsed by the Authorized 

KeRRA Staff. 

ITT 18 

TDS ITT 18.1 

Must be 

submitted 

9)  

Certified copies of Training Certificates of one Director and two 

Technical Supervisors who have completed Labour Based Road 

Engineers Course offered by KIHBT Training Centres Certified by 

a Commissioner of Oath 

TDS ITT 13.1 (h): (c) 
Must be 

submitted 

10)  
Submit a written power of attorney authorizing the signatory of the bid 

to commit the Bidder Witnessed by a Commissioner of Oaths.  

ITT 19.1 

TDS ITT 13.1 (h): (h) 

Must be 

submitted 

11)  

Chronological Serialization of all the pages of the tender document (this 

should be sequential in the format of1,2,3,4,5…….) from the first page 

to the last page. 
 

Must be 

Serialized 

12)  

The Tender submission SHALL be as follows: 

a) One Original clearly marked “ORIGINAL”, 

b) One hard copy C L E A R L Y m a r k e d “C O P Y”  

ITT 22.1 

TDS ITT 22.1 

 

Must be 

submitted 

13)  

Provide Properly and dully filled, signed and stamped  proof of Eligible 

Goods, Equipment, and Services (Bidders to demonstrate that Goods, 

equipment and services to be supplied under the contract to have their 

origin in any country that is not determined ineligible under ITT 4.1). 

ITT 4.0 

TDS ITT 13.1 (h): (f) 

SECTION IV: Form 

EQU 

Must be 

submitted 

14)  
Provide a Properly and dully filled, signed and stamped proof of having 

not been declared ineligible by the PPRA as described in ITT 3.7 

ITT 3.7 

 

Must be 

submitted 

15)  

Submission of Audited Accounts or equivalent acceptable to the 

Employer, for the last five [5] years (2018, 2019, 2020, 2021 & 2022) 

to demonstrate: the current soundness of the applicant’s financial 

position and its prospective long-term profitability, and capacity to 

have a cash flow amount, turnover and working capital (attach valid 

license of the auditor from ICPAK), 

TDS ITT 13.1(h) – (e) 

SECTION IV: Form 

FIN 4 

Must be 

submitted 

16)  

Provide a Properly and dully filled, signed and stamped Bill of 

Quantities (any alterations should be countersigned by the 

authorized person) 
ITT 16.2 Must be Filled 

17)  

Provide a Properly and dully filled, signed and stamped, the following 

schedules of supplementary information. 

NOTE: That bidders should not alter the format of any of the forms 

under this section. Any alteration shall lead to disqualification of the 

bid 

  

 
FORM 2 

EQU: 

Properly and dully filled, signed and stamped form of 

Equipment (A separate Form shall be prepared for each 

item of equipment listed, or for alternative equipment 

proposed by the Tenderer) 

ITT 4; TDS ITT 13.1(h) 

– (e) 
Must be Filled 

 
FORM 3 

PER: 

Properly and dully filled, signed and stamped Contractor's 

Representative and Key Personnel Schedule (Tenderers 

should provide the names and details of the suitably 

qualified Contractor's Representative and Key Personnel 

to perform the Contract separately for each personnel/ 

ITT 17. Must be Filled 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

candidate; with declaration for both parties; data on their 

experience should be provided). 

 FORM 4: 

Properly and dully filled, signed and stamped form of 

tenderers qualification without pre-qualification.  

FORM ELI-1.1 (Properly and dully filled, signed and 

stamped form of Tenderer Information) 

Attach copies of original documents of [check the box(es) 

of the attached original documents] 

1) Articles of incorporation (or equivalent documents of 

constitution or association), and /or documents of 

registration of the legal entity named above, in 

accordance with ITT 4.4. 

2) A current tax clearance certificate or tax exemption 

certificate issued by the Kenya Revenue Authority, if 

tender s a Kenyan tenderer, in accordance with ITT 

4.15. 

3) In case of state-owned enterprise or institution, in 

accordance with ITT 4.6 documents establishing: 

Included are the organizational chart, a list of Board 

of Directors, and the beneficial ownership. 

ITT 13.1 

 
Must be Filled 

1)  
FORM 

ELI-1.1 

Properly and dully filled, signed and stamped form of 

Tenderer Information  ITT 18.0) 
Must be Filled 

2)  
FORM 

ELI-1.2 

Properly and dully filled, signed and stamped of 

Tenderer's JV Information Form (to be completed for each 

member of Tenderer's JV) ITT 18.0) 
Must be Filled 

3)  
FORM 

CON– 2 

Properly and dully filled, signed and stamped form of 

Historical Contract Non-Performance, Pending Litigation 

and Litigation History ITT 18.0) 
Must be Filled 

4)  
FORM 

FIN –3.1 

Properly and dully filled, signed and stamped of Financial 

Situation and Performance 

ITT 18.0 Must be Filled 
Properly and dully filled, signed and stamped form of 

Sources of Finance 

Properly and dully filled, signed and stamped form of 

financial documents 

5)  
FORM 

FIN – 3.2 

Properly and dully filled, signed and stamped form of 

Average Annual Construction Turnover ITT 18.0 
Must be Filled 

6)  
FORM 

FIN –3.3 

Properly and dully filled, signed and stamped form of 

Financial Resources ITT 18.0 
Must be Filled 

7)  
F O R M  

FIN-3.4 

Properly and dully filled, signed and stamped form of 

Current Contract Commitments / Works in Progress ITT 18.0 
Must be Filled 

8)  
F O R M  

EXP-4.1 

Properly and dully filled, signed and stamped form of 

G e n e r a l  C o n s t r u c t i o n  E x p e r i e n c e  ITT 18.0 
Must be Filled 

9)  

FORM 

EXP -

4.2(a) 

Properly and dully filled, signed and stamped of Specific 

Construction and Contract Management Experience. 
ITT 18.0 

Must be Filled 

10)  

FORM 

EXP -

4.2(b) 

Properly and dully filled, signed and stamped form of 

Construction Experience in Key Activities (All Sub-

contractors for key activities must complete the 

information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2.) ITT 18.0 

Must be Filled 

11)  
FORM 

SD1: 

Properly and dully filled, signed and stamped form of Self-

declaration that the person/tenderer is not debarred in the 

matter of the public procurement and asset disposal act 

2015. ITT 18.0 

Must be Filled 

12)  
 

Must submit APPENDIX 1 form of -fraud and corruption 

must be attached (Appendix 1 shall not be modified). ITT 18.0 
Must be 

Submitted 

B) DETAILED EVALUATION CRITERIA  

(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA 

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial 

Capacity Examination will be considered non- responsive and will not be considered further. 

C) MARGIN OF PREFERENCE AND RESERVATIONS N/A  

D) ERROR CHECK   
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

18)  

 The tender sum as submitted and read out during the tender 

opening shall be absolute and final and shall not be the subject of 

correction, adjustment or amendment in anyway by any person or 

entity. 

 Provided that the Tender is substantially responsive, the Procuring 

Entity shall handle errors on the following basis: 

ITT 31 
Must be 

Submitted 

A. Any error detected if considered a major deviation that affects the 

substance of the tender, shall lead to disqualification of the tender 

as non-responsive. 

B. Any errors in the submitted tender arising from a miscalculation of 

unit price, quantity, subtotal and total bid price shall be considered 

as a major deviation that affects the substance of the tender and 

shall lead to disqualification of the tender as non-responsive. and 

C. If there is a discrepancy between words and figures, the amount in 

words shall prevail 

D. Abnormally low tenders, abnormally high tenders or any other 

indications of potential bid rigging practices, and tenders that are 

front loaded. 

E) POST QUALIFICATION AND CONTRACT AWARD   

 

A. The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of 

credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow as per the provisions of the 

Qualification Criteria Matrix in Table 3 below 
 

Must Meet 

with 

Supporting 

Evidence B. Minimum average annual turnover as per the provisions of the 

Qualification Criteria Matrix in Table 3 below. 

C. Specific experience requirement as per the provisions of the 

Qualification Criteria Matrix in Table 3 below. 
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Table 3: Technical & Financial Capacity Evaluation 
 

Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture 
Submission 

Requirements 
All Parties 

Combined 

Each 

Party One Party 

1. Historical Contract Non-Performance 

1.1 History of 

Non- 

Performing 

Contracts 

Non-performance of a contract 

did not occur within the last five 

(5) years prior to the deadline for 

application submission based on 

all information on fully settled 

disputes or litigation.  A fully 

settled dispute or litigation is one 

that has been resolved in 

accordance with the Dispute 

Resolution Mechanism under the 

respective contract, and where all 

appeal instances available to the 

applicant have been exhausted. 

Must meet 

requirement  
N / A 

 

 

 

 

  

N / A 

 

 

 

 

  

N / A Form CON-2 

1.2 Pending 

Litigation 

All pending litigation shall in total 

not represent more than thirty 

percent (30%) of the Applicant's 

net worth and shall be treated as 

resolved against the Applicant. 

Must meet 

requirement  
N / A N / A 

 

 

 

 

  

N / A Form CON-2 

2. Financial Situation 

2.1 Financial 

Performance 

Submission of audited accounts or 

if not required by the law of the 

applicant's country, other financial 

statements acceptable to the 

Employer, for the last FIve [5] 

years to demonstrate: 

(a) the current soundness of the 
applicants’ financial position 

and its prospective long-term 

profitability, and 

(b) capacity to have a cash flow 

amount of min. KShs. 

5,000,000.00 equivalent working 

capital 

Must meet 

requirement 

 

 

 

(a) Must meet 

requirement 

 

(b) Must meet 

requirement 

N / A 

 

 

 

 
  

N / A 

 

 

 

 

 

N / A 

 

 

 

 

(a)N / A 

 

 

(b) N / A 

 

Form FIN - 3.1, 

with Supporting 

Evidence 

2.2 Average Minimum average annual Must meet N / A N / A N/A Form FIN - 3.2 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture 
Submission 

Requirements 
All Parties 

Combined 

Each 

Party One Party 

Annual 

Construction 

Turnover 

construction turnover KShs 

20,000,000.00 calculated as an 

annual  average  of  the  total 

payments received f rom 

cons t ruc t i on  works  within 

the last Five (5) years. 

requirement  

 

 

 

  

 

 

 

 

  

with Supporting 

Evidence 

 

3. Experience 

3.1 General 

Construction 

Experience 

Experience under construction 

contracts in the role of contractor, 

subcontractor, or management 

contractor for at least the last five 

(5) years prior to the applications 

submission deadline 

Must meet 
requirement 

N / A N / A 

 

 

 

 

  

N / A 4. Form EXP - 

4.1 

Experience 

3.2 (a) Specific 

Construction 

Experience 

Participation as contractor, 

management contractor or 

subcontractor, in at least Two (2) 

contracts with a value of at least 

KShs. 20Million within the last Five 

(5) Years that have been successfully 

and substantially completed and that 

are similar to the proposed works. The 

similarity shall be based on the 

physical size, complexity, 

methods/technology or other 

characteristics as described in the 

Scope of Works) 

 

For subcontracted Works the Bidder 

should provide the following: 

 Award letter of the Main 

Contractor 

 Award letter of the 

subcontract 

 Completion letter of the 

Subcontract 

Proof of payment (attach 

payment certificates and 

certified bank statements 

Must meet 

requirement 

N / A 

 

 

 

 

  

N / A N / A 

 

 

 

 
  

FormEXP.4.2(a) 

 

Must Provide 

Supporting 

Evidence 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture 
Submission 

Requirements 
All Parties 

Combined 

Each 

Party One Party 

.indicating proof of 

payment) Certified by a 

Commissioner of Oath 

3.2 (b)  b) For the above or other contracts 

executed during the period 

stipulated in 4.2(a) above, a 

minimum construction experience 

in at least one (1) of: 

- New construction of bridges 

and approach roads 

- Other similar road works 

(gravel, concrete paving 

blocks or concrete etc.) 

Must meet 

requirements 
N / A 

 

 

 

 

  

N / A N / A 

 

 

 

 
  

Must Provide 

Supporting 

Evidence 

4. Work Methodology 

4.1 Work 
Methodology 

Submission of a work 

methodology 
Should 

demonstrate 

understanding of 

the scope of 

works and other 

general 

requirements 

N / A 

 

 

 

 

  

N/A N/A Must Submit 

5. Site Staff 

 The site staff shall possess minimum levels set below; 

5.1 

 
Site Agent 

Qualification = Bachelors in Civil 

Eng. General 

General Experience= 5yrs,  

Specific Experience = 3 Yrs 

Must meet 

requirements 
N / A 

 

 

 

 

  

N/A N/A Must Provide Supporting 

Evidence (CV & Certificates/ 

Testimonials) 

5.2 

Senior 
Foreman 

Qualification =Diploma in Civil Eng.  

General Experience = 3 yrs,  
Specific Experience = 2 Yrs 

Must meet 

requirements 
N / A 

 

 

 

 

  

N/A N/A Must Provide Supporting 

Evidence (CV & Certificates/ 

Testimonials) 

5.3 Site Surveyor 
Qualification = Diploma in 

Surveying 

General Experience = 4 yrs 

Must meet 

requirements 
N / A 

 

 

N/A N/A Must Provide Supporting 

Evidence (CV & Certificates/ 

Testimonials) 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture 
Submission 

Requirements 
All Parties 

Combined 

Each 

Party One Party 

Specific Experience = 2 Yrs  

 

  

6. Key Equipment 

6.1 
Contractors must meet requirements on key equipment as listed in table 4 below; 

 
Must Provide Supporting 

Evidence 
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Table 4: Equipment Holding  

Contractors must meet requirements on key equipment as listed below; 

 

Item 

No. 

Equipment Details Minimum Number Required 

for the execution of the 

Contract 

A) General plant  

 1.Primary/Secondary/Crusher Unit/Power 

Screen Min capacity 60/hr 

0 

 2. Concrete batching plant Min Cap 20m3/hr 0 

 Subtotal for A 0 

B) Bituminous Plants  

 1. Bitumen pressure distributor 0 

 2. Bitumen heater tank (10,000 litres) 0 

 3. Asphalt plant 0 

 4. Paver 0 

 5. Chip’s spreader 0 

 Subtotal for B 0 

C) Compactors  

 1.Vibrating compaction plate 300mm wide - 

 2.Vibrating compaction plate 600mm wide 0 

 Subtotal for C 0 

D) Mobile Compressors  

 1. Medium rock drill (1.5 m3/min) Optional 

 2. Heavy rock drill (1.5 m3/min) 0 

 Subtotal for D 0 

E) Concrete Equipment  

 1. Mobile concrete mixers 1 

 2. Truck mounted mixers Optional 

 Subtotal for E 1 

F) Transport (Tippers, dumpers, water tankers)  

 1. 4x2 tippers payload 7-12 tonnes 6 

 2. 6x4 tippers payload 16-20 tonnes Optional 

 3. Articulated trailers (low loaders) Optional 

 4. Dump trucks Optional 

 5. Flatbed lorries Optional 

 6. Water tankers (18,000- 20,000 lts 

capacity) 

Optional 

 7. Water tankers (8,000- 10,000 lts 

capacity) 

1 

 Subtotal for F 7 

G) Earth moving equipment  

 1. Tractor dozers with dozer attachment 

(D6-D9) 

Optional 

 2. Tracked loaders Optional 

 3. Wheel loaders Optional 

 4. Motor scrappers Optional 

 5. Motor graders (93-205KW) 1 

 6. Trench excavators 1 

 Subtotal for G 2 

H) Diesel Generators  

 1. Diesel generators (15- 200KVa) Optional 

 Subtotal H - 

I) Excavators  

 1. Hydraulic crawler mounted (7-10 1 
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Item 

No. 

Equipment Details Minimum Number Required 

for the execution of the 

Contract 

tonnes) 

– 0.25-0.4m3 SAE bucket 

 2. Hydraulic wheel mounted (10-16 

tonnes) 

– 0.4- 0.6m3 SAE bucket 

Optional 

 Subtotal for I 1 

J) Rollers  

 1. Self-propelled single drum vibrating 

(various types, 12 tonnes and above) 

1 

 2. Pneumatic rubber tyre (1- 2 

tonnes/wheel) 

0 

 3. Sheep foot roller Optional 

 4. Double drum vibrating pedestrian 

roller 

Optional 

 Subtotal for J 1 

K) Stabilization  

 1. Pulvimixer 0 

 Subtotal for K 0 

fdf
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SECTION IV: TENDERING FORMS 

QUALIFICATION FORMS 

 
1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be 
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 

 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

          Omit the following information for equipment owned by the Tenderer. 

 

 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel 
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 
candidate. 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 
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3. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 

 

 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] [describe the experience relevant to this position]  
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Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 
 
 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 
Signature:    

Date: (day month year):    Countersignature 

of authorized representative of the Tenderer: 

Signature:  Date: (day month 

year):     



 

36  

 

4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

4.1 FORM ELI -1.1 

 

Tenderer Information Form 
Date: _________________ 

 

ITT No. and title: _________________ 

 

Tenderer's name 

 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of 

registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart and a list of Board of Directors. 
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4.2 FORM CON – 2 

 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 

Year Non- performed 

portion of 

contract 

Contract Identification 

 
Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

 

 

 

 
Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya Shilling 

Equivalent (exchange rate) 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 
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[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 
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4.3 FORM FIN – 3.1:  
Financial Situation and Performance 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

 

ITT No. and title: ___________________________ 

 

4.4.1.  Financial Data 

 

Type of Financial information 

in___________________ 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

 

*Refer to ITT 15 for the exchange rate 

 
 

4.4.2  Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 
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No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

4.4.3  Financial documents 
 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation and 

Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 

parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________years required above; and complying with the 

requirements 

                                                      
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified. 
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4.4 FORM FIN – 3.2:  
 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 

 

4.5 FORM FIN – 3.3:  
 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 

means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or 

contracts as specified in Section III, Evaluation and Qualification Criteria 

 
Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
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4.6 FORM FIN – 3.4:  
 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been 

awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for 

which an unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments 

  

N

o

. 

Name of 

Contract 

Procuring Entity’s 

Contact Address, Tel,  

Value of Outstanding Work 

[Current Kenya Shilling 

/month Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last Six 

Months 

[Kenya Shilling /month)] 

1      

2      

3      

4      

5      
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4.7  FORM EXP - 4.1  

 

General Construction Experience 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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4.8 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

4.9 FORM EXP - 4.2 (a) (cont.) 
 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 
Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 
 

1.  Amount  

2. Physical size of required works 

items 
 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  

  



 

45  

4.10 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities 
 

Tenderer's Name: ________________ 

Date: ___________________ 

ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

_______________________ 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 
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2. Activity No. Two  

3. ………………… 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 
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OTHER FORMS 

5. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  showing  the  Tenderer's  
complete  name  and  business  address. Tenderers are reminded that this is a mandatory requirement.  

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  and  the  
SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under (s) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]   

Tender Name and Identification:....................[insert identification] 

Alternative  No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Dear Sirs, 

1. Improvement Works: In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 

for the execution of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any 

defects therein for the sum of Kenya Shillings     [Amount in figures] Kenya Shillings   

        [amount in words] – VAT INLUDED . 

2. Performance Based and Instructed Routine Maintenance: We offer to execute in conformity with the Bidding 

Document the routine maintenance and repairs on and off carriageway and emergency works as instructed for the 

Contract period of 36months. Our bid price is Kenya Shillings     [Amount in figures] Kenya Shillings  

         [amount in words] – VAT INCLUDED . 

3. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of 
the Engineer's notice to commence, and to complete the whole of the Works comprised in the Contract within the 
time stated in the Special Conditions of Contract. 

4. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us 
and may be accepted at any time before that date. 

5. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept 
the lowest or any tender you may receive. 

6. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
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description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of 
the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 
the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 
the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its 
full address, the reason for which each commission or gratuity was paid and the amount and currency of 
each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

 
xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included in 

your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or 
on our behalf engages in any type of Fraud and Corruption; 
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from  (specify website) during the procurement process and the 
execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 

Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of 

notification of intention to enter into a contract in the event we are the successful tenderer in this subject 

procurement proceeding.  

xxii) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  of  our  

Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict 

to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the tender without 

colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 

form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name 
of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 

above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed  day of  ,    

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 
Tender. 
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6. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer 
is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the 

Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration Number and 

Expiring date 

 

7 Name, country and full address (postal and 

physical addresses, email, and telephone 

number) of Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer 

handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and telephone 

number) of   

state which stock exchange 
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General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full  Age  Nationality 
 Country of Origin   Citizenship  
   

c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 
d) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent)................................................................................. Issued 

Kenya Shillings (Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 

 
 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who has/have an interest 
or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 
 Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer 

1    

2    

3    

 

 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by or 

is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 

subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another tenderer   

4 Tender has a relationship with another tenderer, directly or 

through common third parties, that puts it in a position to 

influence the tender of another tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering 

process. 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the 

relationship with Tenderer 

5 Any of the Tenderer’s affiliates participated as a consultant in 

the preparation of the design or technical specifications of the 

works that are the subject of the tender.  

  

6 Tenderer would be providing goods, works, non-consulting 

services or consulting services during implementation of the 

contract specified in this Tender Document.  

  

7 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who are directly or 

indirectly involved in the preparation of the Tender 

document or specifications of the Contract, and/or the 

Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who would be   

involved in the implementation or supervision of the such 

Contract.  

  

9 Has the conflict stemming from such relationship stated in 

item 7 and 8 above been resolved in a manner acceptable to 

the Procuring Entity throughout the tendering process and 

execution of the Contract. 

  

 
 
 

 
 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name   Title or 

Designation    

 

(Signature) (Date) 
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7. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the    [Name of 
Procuring Entity] for:  [Name and number of tender] in 
response to the request for tenders made by:   [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of  [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or 

more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to 
any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

Name  Title  Date       

[Name, title and signature of authorized agent of Tenderer and Date]. 
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8. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender 
No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… (Title) 
 (Signature) (Date) 

 
Bidder Official Stamp 
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE 

 
I, ……………………………………. of P. O. Box ……........................…………………. being a resident of 
………………………………….. in the Republic of ………………. do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………......................... (insert 

name of the Company) who is a Bidder in respect of Tender No. …................................………………. for 
…………………….. (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………... (insert name of the Procuring entity) which is the procuring 
entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 
………………………………… …………………….....……… ................……………………… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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FORM SD2 (a) 
 

 

STATEMENT OF INTEGRITY, ELIGIBILITY, AND ENVIRONMENTAL AND SOCIAL 

RESPONSIBILITY 

Tender No.: ____________________________________________________________ 

______________________  

Tender Name.: __________________________________________________________________________ 

____ 

To:  The Director General- Kenya Rural Roads Authority (KeRRA) (The "Contracting Authority") 

1. We recognise and accept that Agence Française de Développement ("AFD") only finances projects of 

the Contracting Authority subject to its own conditions which are set out in the Financing Agreement 

which benefits directly or indirectly to the Contracting Authority. As a matter of consequence, no legal 

relationship exists between AFD and our company, our joint venture or our suppliers, contractors, 

subcontractors, consultants or subconsultants. The Contracting Authority retains exclusive responsibility 

for the preparation and implementation of the procurement process and performance of the contract. The 

Contracting Authority means the Purchaser, the Employer, the Client, as the case may be, for the 

procurement of goods, works, plants, consulting services or non-consulting services. 

2. We hereby certify that neither we nor any other member of our joint venture or any of our suppliers, 

contractors, subcontractors, consultants or subconsultants are in any of the following situations: 

2.1 Being bankrupt, wound up or ceasing our activities, having our activities administered by the 

courts, having entered into receivership, reorganisation or being in any analogous situation arising 

from any similar procedure; 

2.2 Having been: 

a) convicted, within the past five years by a court decision, which has the force of res judicata 

in the country where the Contract is implemented, of fraud, corruption or of any other offense 

committed during a procurement process or performance of a contract (in the event of such 

conviction, you may attach to this Statement of Integrity supporting information showing 

that this conviction is not relevant in the context of the Contract); 

b) subject to an administrative sanction within the past five years by the European Union or by 

the competent authorities of the country where we are constituted, for fraud, corruption or 

for any other offense committed during a procurement process or performance of a contract 

(in the event of such sanction, you may attach to this Statement of Integrity supporting 

information showing that this sanction is not relevant in the context of the Contract); 

c) convicted, within the past five years by a court decision, which has the force of res judicata, 

of fraud, corruption or of any other offense committed during the procurement process or 

performance of an AFD-financed contract; 

2.3 Being listed for financial sanctions by the United Nations, the European Union and/or France for 

the purposes of fight-against-terrorist financing or threat to international peace and security; 

2.4 Having been subject within the past five years to a contract termination fully settled against us for 

significant or persistent failure to comply with our contractual obligations during contract 
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performance, unless this termination was challenged and dispute resolution is still pending or has 

not confirmed a full settlement against us; 

2.5 Not having fulfilled our fiscal obligations regarding payments of taxes in accordance with the legal 

provisions of either the country where we are constituted or the Contracting Authority's country; 

2.6 Being subject to an exclusion decision of the World Bank and being listed on the website 

http://www.worldbank.org/debarr (in the event of such exclusion, you may attach to this Statement 

of Integrity supporting information showing that this exclusion is not relevant in the context of the 

Contract); 

2.7 Having created false documents or committed misrepresentation in documentation requested by 

the Contracting Authority as part of the procurement process of the Contract. 

3. We hereby certify that neither we, nor any of the members of our joint venture or any of our suppliers, 

contractors, subcontractors, consultants or subconsultants are in any of the following situations of 

conflict of interest: 

3.1 Being an affiliate controlled by the Contracting Authority or a shareholder controlling the 

Contracting Authority, unless the stemming conflict of interest has been brought to the attention 

of AFD and resolved to its satisfaction. 

3.2 Having a business or family relationship with a Contracting Authority's staff involved in the 

procurement process or the supervision of the resulting Contract, unless the stemming conflict of 

interest has been brought to the attention of AFD and resolved to its satisfaction; 

3.3 Being controlled by or controlling another bidder or consultant, or being under common control 

with another bidder or consultant, or receiving from or granting subsidies directly or indirectly to 

another bidder or consultant, having the same legal representative as another bidder or consultant, 

maintaining direct or indirect contacts with another bidder or consultant which allows us to have 

or give access to information contained in the respective applications, bids or proposals, 

influencing them or influencing decisions of the Contracting Authority; 

3.4 Being engaged in a consulting services activity, which, by its nature, may be in conflict with the 

assignments that we would carry out for the Contracting Authority; 

3.5 In the case of procurement of goods, works or plants: 

a) Having prepared or having been associated with a consultant who prepared specifications, 

drawings, calculations and other documentation to be used in the procurement process of the 

Contract; 

b) Having been recruited (or being proposed to be recruited) ourselves or any of our affiliates, 

to carry out works supervision or inspection for the Contract.  

4. If we are a state-owned entity, and to compete in a procurement process, we certify that we have legal 

and financial autonomy and that we operate under commercial laws and regulations. 

5. We undertake to bring to the attention of the Contracting Authority, which will inform AFD, any change 

in situation with regard to points 2 to 4 here above. 

6. In the context of the procurement process and performance of the corresponding contract: 

6.1 We have not and we will not engage in any dishonest conduct (act or omission) deliberately 

indented to deceive others, to intentionally conceal items, to violate or vitiate someone's consent, 

to make them circumvent legal or regulatory requirements and/or to violate their internal rules in 

order to obtain illegitimate profit; 

http://www.worldbank.org/debarr
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6.2 We have not and we will not engage in any dishonest conduct (act or omission) contrary to our 

legal or regulatory obligations or our internal rules in order to obtain illegitimate profit; 

6.3 We have not promised, offered or given and we will not promise, offer or give, directly or 

indirectly to (i) any Person who holds a legislative, executive, administrative or judicial mandate 

within the State of the Contracting Authority regardless of whether that Person was nominated or 

elected, regardless of the permanent or temporary, paid or unpaid nature of the position and 

regardless of the hierarchical level the Person occupies, (ii) any other Person who performs a 

public function, including for a State institution or a State-owned company, or who provides a 

public service, or (iii) any other person defined as a Public Officer by the national laws of the 

Contracting Authority’s country, an undue advantage of any kind, for himself or for another Person 

or entity, for such Public Officer to act or refrain from acting in his official capacity; 

6.4 We have not promised, offered or given and we will not promise, offer or give, directly or 

indirectly to any Person who occupies an executive position in a private sector entity or works for 

such an entity, regardless of the nature of his/her capacity, any undue advantage of any kind, for 

himself or another Person or entity for such Person to perform or refrain from performing any act 

in breach of its legal, contractual or professional obligations; 

6.5 We have not and we will not engage in any practice likely to influence the contract award process 

to the detriment of the Contracting Authority and, in particular, in any anti-competitive practice 

having for object or for effect to prevent, restrict or distort competition, namely by limiting access 

to the market or the free exercise of competition by other undertakings; 

6.6 Neither we nor any of the members of our joint venture or any of our suppliers, contractors, 

subcontractors, consultants or subconsultants shall acquire or supply any equipment nor operate 

in any sectors under an embargo of the United Nations, the European Union or France; 

6.7 We commit ourselves to comply with and ensure that all of our suppliers, contractors, 

subcontractors, consultants or subconsultants comply with international environmental and labour 

standards, consistent with laws and regulations applicable in the country of implementation of the 

Contract, including the fundamental conventions of the International Labour Organisation (ILO) 

and international environmental treaties. Moreover, we shall implement environmental and social 

risks mitigation measures when specified in the environmental and social commitment plan 

(ESCP) provided by the Contracting Authority. 

7. We, as well as members of our joint venture and our suppliers, contractors, subcontractors, consultants 

or sub consultants authorise AFD to inspect accounts, records and other documents relating to the 

procurement process and performance of the contract and to have them audited by auditors appointed 

by AFD. 

 

Name:  _____________________  In the capacity of:  _______________________________  

 

Duly empowered to sign in the name and on behalf of2: ______________________________  

 

 

Signature: ___________________________  Dated: ________________________________  

                                                      
2  In case of joint venture, insert the name of the joint venture. The person who will sign the application, bid or proposal on behalf of the applicant, bidder or consultant 

shall attach a power of attorney from the applicant, bidder or consultant. 
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9. DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ………………......................................…………………. (person) on behalf of (Name of the Business/ 

Company/Firm) ……………………………………………………. declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and 

Asset Disposal. 

Name of Authorized signatory…………………......................................................... Sign……………..................... 

 
Position…………………………………………...................................................………........................................... 

 
Office address………………………………………………. Telephone……………......................…………………. 

E-mail…………………………………………............................................................….........................................… 

Name of the Firm/Company…………………………….......................................................................................…… 

Date………………………………………………………..............................................…. (Company Seal/ Rubber 

Stamp where applicable) 

 
Witness 

 
Name ………………………………………………………....... Sign................................................... 

Date…………………………………………………… 
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B. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in 
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply 
with Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed 
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and 
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted 
below highlight Kenya's policy of no tolerance for such practices and behavior: - 

 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 
procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of 
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements of 
this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 
obligation; 
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iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 
any party or the property of the party to influence improperly the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the 
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed to 
establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits 
of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, 
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other 
appropriate authority appointed by Government of Kenya to inspect

2 
all accounts, records and other 

documents relating to the procurement process, selection and/or contract execution, and to have them 
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government 
of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 

 

 

 

 

 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, 
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 
introducing a material modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating 
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity 
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and 
examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other 
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies 
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party 
verification of information. 



 

62  

 

AFD Policy – Corrupt and Fraudulent Practices – Environmental and Social Responsibility 

1. Corrupt and Fraudulent Practices 

The Contracting Authority and the suppliers, contractors, subcontractors, consultants or subconsultants must 

observe the highest standard of ethics during the procurement process and performance of the contract. The 

Contracting Authority means the Purchaser, the Employer, the Client, as the case may be, for the procurement 

of goods, works, plants, consulting services or non-consulting services. 

By signing the Statement of Integrity the suppliers, contractors, subcontractors, consultants or subconsultants 

declare that (i) “it did not engage in any practice likely to influence the contract award process to the Contracting 

Authority’s detriment, and that it did not and will not get involved in any anti-competitive practice”, and that 

(ii) “the procurement process and the performance of the contract did not and shall not give rise to any act of 

corruption or fraud”. 

Moreover, AFD requires including in the Procurement Documents and AFD-financed contracts a provision 

requiring that suppliers, contractors, subcontractors, consultants or subconsultants will permit AFD to inspect 

their accounts and records relating to the procurement process and performance of the AFD-financed contract, 

and to have them audited by auditors appointed by AFD.  

AFD reserves the right to take any action it deems appropriate to check that these ethics rules are observed and 

reserves, in particular, the rights to: 

a) Reject a proposal for a contract award if it is established that during the selection process the bidder or 

consultant that is recommended for the award has been convicted of corruption, directly or by means of 

an agent, or has engaged in fraud or anti-competitive practices in view of being awarded the Contract; 

b) Declare misprocurement when it is established that, at any time, the Contracting Authority, the suppliers, 

contractors, subcontractors, consultants or subconsultants their representatives have engaged in acts of 

corruption, fraud or anti-competitive practices during the procurement process or performance of the 

contract without the Contracting Authority having taken appropriate action in due time satisfactory to AFD 

to remedy the situation, including by failing to inform AFD at the time they knew of such practices. 

AFD defines, for the purposes of this provision, the terms set forth below as follows: 

a) Corruption of a Public Officer means: 

 The act of promising, offering or giving to a Public Officer, directly or indirectly, an undue 

advantage of any kind for himself or for another Person3 or entity, for such Public Officer to act or 

refrain from acting in his official capacity; or 

 The act by which a Public Officer solicits or accepts, directly or indirectly, an undue advantage of 

any kind for himself or for another Person or entity, for such Public Officer to act or refrain from 

acting in his official capacity. 

b) A Public Officer shall be construed as meaning:  

 Any person who holds a legislative, executive, administrative or judicial mandate (within the country 

of the Contracting Authority) regardless of whether that natural Person was nominated or elected, 

regardless of the permanent or temporary, paid or unpaid nature of the position and regardless of the 

hierarchical level the natural Person occupies; 

 Any other natural Person who performs a public function, including for a State institution or a 

State-owned company, or who provides a public service; 

                                                      
3 Means any Person whether natural or legal, firm, company, corporation, government, state or state agency or any association, or group of two or more of the 

foregoing (whether or not having separate legal status). 
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 Any other natural Person defined as a Public Officer by the national laws of the country of the 

Contracting Authority. 

c) Corruption of a Private Person4 means: 

 The act of promising, offering or giving to any Private Person, directly or indirectly, an undue 

advantage of any kind for himself or for another Person or entity, for such Private Person to perform 

or refrain from performing any act in breach of its legal, contractual or professional obligations; or; 

 The act by which any Private Person solicits or accepts, directly or indirectly, an undue advantage 

of any kind for himself or for another Person or entity, for such Private Person to perform or refrain 

from performing any act in breach of its legal, contractual or professional obligations. 

d) Fraud means any dishonest conduct (act or omission), whether or not it constitutes a criminal offence, 

deliberately intended to deceive others, to intentionally conceal items, to violate or vitiate consent, to 

circumvent legal or regulatory requirements and/or to violate internal rules in order to obtain illegitimate 

profit. 

e) Anti-competitive practices mean:  

 Any concerted or implied practices which have as their object or effect the prevention, restriction or 

distortion of competition within a marketplace, especially where they (i) limit access to the 

marketplace or free exercise of competition by other undertakings, (ii) prevent free, competition-

driven price determination by artificially causing price increases or decreases, (iii) restrict or control 

production, markets, investments or technical progress; or (iv) divide up market shares or sources of 

supply;  

 Any abuse by one undertaking or a group of undertakings which hold a dominant position on an 

internal market or on a substantial part of it;  

 Any practice whereby prices are quoted or set unreasonably low, the object of which is to eliminate 

an undertaking or any of its products from a market or to prevent it from entering the market. 

2. Environmental and Social Responsibility 

In order to promote sustainable development, AFD seeks to ensure that internationally recognised environmental 

and social standards are complied with. Suppliers, contractors, subcontractors, consultants or subconsultants for 

AFD-financed contracts shall consequently undertake in the Statement of Integrity to: 

a) Comply with and ensure that all their subcontractors or subconsultants comply with international 

environmental and labour standards, consistent with applicable law and regulations in the country of 

implementation of the contract, including the fundamental conventions of the International Labour 

Organisation (ILO) and international environmental treaties; 

b) Implement environmental and social risks mitigation measures when specified in the environmental and 

social management plan (ESMP) provided by the Contracting Authority. 

  

                                                      
4 Means any natural Person other than a Public Officer. 
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10. FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 
Beneficiary:   

Request for Tenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here in after called "the Applicant") has submitted 
or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 
to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date. 
 

 

 

 

[signature(s)] 

 
 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 
TENDER GUARANTEE No.:      

 

 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 

……… [Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter 

called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 

[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… 

(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the 

Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  

Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  

Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  

agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  

to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  

receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  

its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  

occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 

 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  

the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  

is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  

to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  

Tender  Validity  Period. 

 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  

above  on  or  before  that  date. 

 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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11. TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:..................................[insert date (as day, month and year) of Tender Submission] 
Tender No.:......................................[insert number of tendering process] 
To:...................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of 
our obligation(s) under the bid conditions, because we – (a) have withdrawn our tender during the period of tender 
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by 
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or 
refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the 
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

 
Signed:……………………………………………………………………..…….....….. Capacity / title (director 

or partner or sole proprietor, etc.) ……….………….........……. Name: 

………………………………………………………………………………….. Duly authorized to sign the bid 

for and on behalf of: [insert complete name of Tenderer] 

 
Dated on …………………. day of …………….……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 
 

Schedule of Currency requirements 

Summary of currencies of the Tender for  [insert name of Section of the Works] 

 
 

Name of currency Amounts payable 

Local currency:     

  

  

  

Provisional sums expressed in local currency 

____________________________________ 

[To be entered by the Procuring Entity] 



 

68  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 
 

PART II - WORK REQUIREMENTS 
 

 

 
 



 

69  

 

SECTION V - DRAWINGS 

FIGURE C-1: CROSS SECTION (LOW VOLUME SEAL)  

FIGURE C-2: MITRE DRAINS 

FIGURE C-3: SCOUR CHECKS 

FIGURE C-4: DIMENSIONS OF CHECKS FOR STANDARD DRAIN FIGURE 

FIGURE C-5: MASONRY SCOUR CHECKS 

FIGURE C- 6: CONCRETE SCOUR CHECKS 

FIGURE C-7: CULVERT ENTRY / EXIT STRUCTURE TYPES  

FIGURE C-8: HEADWALL TYPE 1 (HEAD AND WINGWALLS)  

FIGURE C-9: HEADWALL TYPE 2 (DROP INLET) 

FIGURE C-10: HEADWALL TYPE 3A (CONCRETE BLOCK HEADWALLS) 

FIGURE C-11: HEADWALL TYPE 3B (STONE MASONRY HEADWALL 

FIGURE C- 12: HEADWALL TYPE 4 (ACCESS CULVERT) 

FIGURE C-13: BEDDING AND HAUNCH PROFILES TYPES I & II 

FIGURE C-14: BEDDING AND HAUNCH PROFILES TYPES III & IV 

FIGURE C-15: ACCESS DRIFT 

FIGURE C-16: LEVEL DRIFT 

FIGURE C-17: VENTED DRIFT 

FIGURE C-18: DRESSED BUILDING STONES PAVEMENT-6'' PAGE//2 

FIGURE C-19: DRESSED BUILDING STONES PAVEMENT -6''PAGE2/2 

FIGURE C-20: TRAFFIC SIGNS FIGURE 

FIGURE C-24: TEMPORARY SIGNS 

FIGURE C-25: SIGN POSTING FOR DIVERSIONS 

FIGURE C-26: SIGN POSTING FOR DIVERSIONS OF TRAFFIC TO ONE SITE OF THE ROAD. 

FIGURE C-27: CHECK DAMS 

FIGURE C-28: GULLEY HEAD SHAPING & STONE LINING 

FIGURE C-29: GABION BOXES 

FIGURE C-30: SHUTTER DETAILS FOR GRAVEL/ETB LAYERS 

FIGURE C-31: MEASURING & CONTROL INSTRUMENTS 

FIGURE C-32: MIXING PAN 

FIGURE C-33: SPEED BUMP & RUMBLE STRIPS 
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SECTION VI - SPECIFICATIONS 
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STANDARD SPECIFICATIONS 
 

The Standard Specifications referred to in this document is the Standard Specifications for 

Road and Bridge Construction, 1986 Edition published by the Ministry of Transport and 

Communications. This document shall form part of the Contract. 

 

Work shall be carried out in accordance with the Standard Specification except as 

supplemented or revised in the Special Specification. 
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A. SPECIAL SPECIFICATIONS 
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26-50-014:  Determination of Liquidated Damages    D-85 
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GENERAL 

Standard Specifications & Manuals 

Where required, material to be incorporated in the works shall comply with the relevant 

sections of the Standard Specifications for Roads and Bridge Construction, 1986 Edition 

published by the ministry of Transport and Communication.  

The technical specifications shall be read in conjunction with all other documents forming the 

contract, the requirement of the specifications shall be complementary and additional to the 

requirements of all the other documents of the contract namely: 

 Roads 2000 Operations Manual –March 2006 

 Roads 2000 Contractor’s Field handbook – May 2008 

EXTENT OF WORKS 

The works to be executed under this contract comprises of GRAVELLING AND 

PERFORMANCE ROUTINE MAINTENANCE OF KACHULU GOTU IN MERU COUNTY -

BATCH 1   

The Works to be executed under the Contract comprise mainly of but are not limited to the 

following: 

a) Site clearance 

b) Earthworks  

c) Improvement of drainage and installation of culverts 

d) Construction of erosion protection works 

e) Maintenance of passage of traffic through the works 

f) Relocation and reinstatement of services 

g) Bench, process and compact existing Subgrade to achieve S4 Design subgrade  

h) Provision of 275mm Gravel Wearing Course 

i) Installation of road furniture 

j) Performance based routine maintenance 
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D.        SECTION 01:  PRELIMINARY AND GENERAL ITEMS  

Scope: 

This section comprises those items that are required at the Commencement and Completion of 

the Works or that are Provisional Items applicable for the duration of the Works. 
 

01-50- 001      Mobilization and Establishment of the Site 
 

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and 

housing required to carry out the Works. 
 

Measurement and Payment: 
 

No separate payment shall be made for this item. The Contractor shall include the costs in the 

rates for other measured items. 
 

01-50-026       Allow a prime cost sum for Engineers miscellaneous account 
 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 

accounts for such items as stationary, stores and equipment and miscellaneous supervision 

personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above. 

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits. 
 

Measurement and Payment 
 

The prime cost Sum for this item is to be expended as instructed by the Engineer, the Contractor 

will be paid on a prime cost basis plus a percentage for overheads and profits 
 

01-60- 002      Clearance on Completion 
 

On Completion of the Works, all temporary housing, equipment, signs and tools shall be 

removed from the site, and the site left in good order to the satisfaction of the Engineer. 
 

Measurement and Payment 
 

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has 

been satisfactorily carried out. 
 

01-60-003       Insurance and Bonds 
 

The Contractor shall provide Insurance and Sureties in accordance with relevant Clauses in the 

Conditions of Contract. 
 

Measurement and Payment 
 

50% of the Lump Sum payment for this item will be made upon the production of satisfactory 

evidence by the Contractor that Insurances and Securities have been affected. The remaining 

50% will be paid when the works are completed. 
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01-60-004       Quality Control Tests 
 

The Engineer may instruct the Contractor during the progress of the Works to carry out quality 

control tests to check materials and standards of workmanship, against the Specifications. 
 

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to 

rectify the defects to the Engineer’s satisfaction and at the Contractor’s expense. 
 

Measurement and Payment 
 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the 

Contractor is instructed to carry out tests. The Contractor will be paid on a prime cost basis plus 

a percentage for overheads and profits 
 

01-60-005       Publicity Sign Boards 
 

The Contractor shall provide Sign Boards as specified on the Drawings C-23 or as directed by 

the Engineer. The Sign Boards shall be placed at the beginning and end of the road or road 

section covered by this Contract. The framework and steel sheet shall be prepared and painted 

black 
 

The wordings and all logos shall be printed on backlit sticker paper resistant to the effects of 

weather using reflectorized paint or material approved by the Engineer. The sticker shall be 

placed on both sides of the board. The colours, fonts and heights of the letters shall be as 

indicated on the typical drawings and as directed by the Engineer. 
 

Sign Boards shall be maintained for the duration of the Works, and removed on completion. 

Quality Control 

The Engineer shall check that Sign Boards have been erected in accordance with Drawings, 

instructions and Specifications. 
 

Measurement: Number 
 

The unit of measurement shall be number of Sign Boards erected 
 

Payment 
 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs 

required for carrying out the work. 
 

01-60-006       Drinking Water 
 

The Contractor shall provide safe drinking water on site for workers at a reasonable distance 

from all work locations, for the duration of the Works. 
 

Quality Control 
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The Engineer shall check regularly that adequate supplies of clean water are available throughout 

the Site. 
 

Measurement and Payment 
 

A Lump Sum shall be paid on a monthly basis as a percentage of the physical progress done, 

upon the approval of the Engineer that adequate supplies have been provided. 
 

01-60-007       Provision of Site Sanitation Facilities 
 

The Contractor shall provide minimum 4 temporary toilets, 2 for male workers and 2 for female 

workers close to the working locations, for the duration of the Works. Each toilet shall be 

properly identified and marked Female or Male 
 

The toilets shall be placed and constructed in such a manner so as to ensure that the surrounding 

areas (including groundwater) are not polluted and the holes excavated are properly filled after 

use. 
 

Quality Control 
 

The Engineer shall check regularly that site sanitary facilities are hygienic with adequate supply 

of tissue papers and water for washing hands. 
 

Measurement and Payment 
 

A Lump sum shall be paid on a Monthly basis as a percentage of the physical progress done, 

upon the approval by the Engineer that adequate services have been provided. 

 

01-80-142            CSR Project 

 

The Engineer may instruct the Contractor during the progress of the Works to undertake a 

suitable Corporate Social Responsibility (CSR) that aims to improve lives within the project 

road. 

 

The contractor is expected to undertake the works as per required standards, and to completion 

within stipulated time frame. 

 

Measurement and Payment 

 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the 

Contractor is instructed to carry out the works. The Contractor will be paid on a prime cost basis 

as a percentage of the physical progress done, upon the approval by the Engineer that adequate 

services have been provided, plus a percentage for overheads and profits 

 

01-80-143            Provision and Maintenance of Trees 

 

The Engineer may instruct the Contractor during the progress of the Works to plant trees at 

designated areas identified by the Engineer. The tree seedlings to be planted shall be obtained 
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from species recommended by the Regions Forest Officer. 

 

The contractor is .expected to provide, plant, and maintain each seedling periodically to ensure 

maturity throughout the contract period. Replacement of damaged, dead or uprooted trees will 

be at the contractor’s expense. 

 

Measurement and Payment 

 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the 

Contractor is instructed to carry out the works. The Contractor will be paid on a prime cost basis 

as a percentage of the physical progress done, upon the approval by the Engineer that adequate 

services have been provided, plus a percentage for overheads and profits. 

 

 

01-80-144 (a) Security  

Some parts of Isiolo region experiences banditry attacks and intercommunity conflicts. The 

project area also borders the Meru and Samburu County, and may at times have insecurity in the 

project area. However, the Government of Kenya is able to contain any skirmishes that arise and 

are nor prolonged.  Given security matters is a national government function all security 

arrangements to be considered will be with liaison with the County Commissioner who is the head 

of security in the County.   

The Contractor must show the care it exercises to protect its employees who perform Works in 

the country. Therefore, it must identify the risks and, in light of this analysis, define prevention 

and protection resources, incorporating additional resources therein, which may be organisational, 

technical or human resources. 

i. Analysis of security issues and threats 

The Contractor shall describe its view of the security environment and threats in the area where 

the Contract will be performed and/or the danger area and present a security analysis for the 

relevant area and for the activities it will perform therein. In addition, it shall at all times be 

able to share information learned from its watch to the Engineer. 

ii. General security organisation 

The Contractor will be expected to have a liaison person with the government security 

agencies. In this regard, the Contractor shall detail the general security arrangements that will 

be there between the County security team and its organisation and indicate its role and 

responsibilities in this set-up. 

iii. Specific security measures planned. 

Based on its own security analysis and the main threat scenarios it may have identified, the 

Contractor shall plan specific and appropriate measures that will be used by the County 

Security team to draw up security services that will be provided to them 

iv. Travel within the project road 

Depending on the security analysis, special measures may be required to ensure secure travel 

within the project road, 
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The Contractor shall describe the planned transport logistics, including human, technical and 

organisational resources and mechanisms for monitoring travel. It shall also define its 

requirements for maintenance management and rules of conduct. 

v. Accommodation during assignments 

The contractor is expected to use local personnel; hence accommodation is not envisioned. 

However, security measures planned to ensure the security of teams (security guards, physical 

means, etc.) are to be undertaken. 

vi. Communication 

The Contractor shall implement a communication and exchange process between the various 

Contract participants, to ensure reporting of security events, and that preventive or corrective 

actions deemed necessary are properly carried out. It shall describe the means enabling it to 

ensure effective communication. 

vii. Information, awareness-raising and training before departure 

The Contractor shall make arrangements to inform, raise awareness and train its employee s 

prior to  departure  on  assignment. These arrangements shall be in the form of formal 

communication actions. It shall describe the provisions specifically planned for this Contract, 

in the form of "service orders" or similar documents. 

Measurement and Payment 

A Provisional Sum shall be provided in the contract to allow for these security arrangements in 

liaison with the County Security Team. The expenditure of this sum shall be as approved by the 

Client as recommended by the Engineer.  

 

01-80-144 (b)  Security – provision of vehicles  

The contractor will hire or provide with driver, fuel and maintain 1No. 4WD double cabin pick-

up (min 2800cc diesel engine capacity), mileage not more 50,000Km as approved by the Client 

for security use.  

Measurement and Payment 

A Lumpsum shall be paid on a Monthly basis to hire or provide 1No. 4WD double cabin pick-up 

for security purposes, the costs include provision of the driver, fuel, insurance and all other 

running costs.  
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SECTION 03:         SETTING OUT 
 

Scope 
 

This section covers the activities required in the re-establishment of the horizontal alignment of 

the road including setting out the centre line, cross section widths, drains and structures. 
 

03-50-001          Setting Out the Horizontal Alignment 
 

The Contractor shall set out the centreline to follow the existing road alignment unless instructed 

otherwise by the Engineer. 
 

The minimum standards as shown in Table 2.1 shall apply 
 

Table 2.1 Alignment Standards 
 
 
 

Standard                                            Flat and Rolling Terrain          Hilly Terrain 
 
 

Horizontal Curves 

Desirable Minimum radius 

 
 
 
100m                              50m 

 

The cross section details of the road shall be as shown on the Drawing or as directed by the 

Engineer. Work Method 

The Contractor shall use Labour methods to carry out this item. 
 

Quality Control 
 

o Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves 
 

o Chainage or reference pegs shall be set out and marked at 20m intervals and located at 

one metre outside the cleared width and on both sides of the road. 
 

o Cross section widths shall be checked at 10m intervals and shall have maximum 

tolerances of +/- 25mm 
 

Measurement Unit:  m 
 

The measurement shall be the linear metres of the road 
 

Payment 
 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs 

required for carrying out the work. 
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SECTION 04:   SITE CLEARANCE 
 

Scope 
 

This section covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping 

and grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified 

widths of the road, quarry and borrow areas.  The distinction between light and heavy bush shall 

be decided by the Engineer. 
 

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1 The 

actual site clearance width is outlined in the detailed Improvement Plan  

 
 

Table 4.1:       Site Clearing Widths 
 

 
Road Category 

 
Running 

Surface 

 
Stripping and 

Grubbing 

 

Trees, 

Stumps, 

Boulders 

 
Bush 

Clearing 

 
A/B/C + Secondary 

Roads 

 
6.0 m 

 
10.6 m 

 
10.6 m 

 
14.0 m 

 
D/E + Minor Roads 

 
5.4 m 

 
10.0 m 

 
10.0 m 

 
13.0 m 

 
RAR Roads 

 
4.5 m 

 
7.9 m 

 
8.0 m 

 
11.0 m 

Minor / RAR roads with 

insufficient widths or 

Temporary Sections 

 
3.5 m 

 
6.9 m 

 
7.0 m 

 
9.0 m 

 

04–50–002     Grass Cutting (Manual) 
 

Grass shall be defined as any form of plant growth including small shrubs having a girth of 

not more than 100mm measured at height of 200mm above ground level. 
 

The grass shall be cut to height of not more than 50 mm above the ground. The width limits 

shall be as instructed by the Engineer. All cut grass shall be removed from the carriageway, side 

drains, mitre drains and inlets and outlet drains of structures/culverts and deposited in approved 

spoil dumps 
 

Burning of the grass shall not be allowed and care shall be taken not to damage roadside 

fixtures such as signs and marker posts. 
 

This activity shall be carried out twice, each time before the rainy season or as shall be 

instructed by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item of work. Quality Control 
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The road width for grass cutting shall be measured at 50-m intervals and shall be free of 

grass after the operation. 
 

Measurement:                        m2 
 

The measurement shall be area of grass cut, based on the standard width and measured length 

of clearing. 
 

Payment 
 

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs 

required to carry out the work. 
 

04-50- 003       Bush Clearing (Heavy) 
 

Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the 

Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their 

root systems, and shall salvage any re-useable timber or other material by cutting into logs and 

stacking.  Other cleared material shall be collected and disposed of off-site as directed by the 

Engineer. 
 

Work Method 
 

The Contractor shall use Labour methods for this item 
 

Quality Control 
 

The Engineer shall check the cleared widths at 50 metre intervals 
 

Measurement Unit:        m2 
 

The measurement shall be the area cleared to the specified width over the length as instructed 

by the Engineer. 
 

Payment: 
 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 

complete the work. 
 

04-50- 004      Bush Clearing (Light) 
 

The Contractor shall clear all vegetation including small trees, and shrubs with their root 

systems. Grasses and any undergrowth shall be cut to a height of not more than 100mm. The 

cleared material shall be collected and disposed of away from the side drains and in a manner 

that causes no visibility obstruction to traffic. 
 

Work Method 
 

The Contractor shall use Labour methods for this item 
 

Quality Control 
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The Engineer shall check the cleared widths at 50 metre intervals. Measurement Unit:      m2 

The measurement shall be the area cleared to the specified width over the length as instructed 

by the Engineer. 
 

Payment: 
 

The unit rate shall be the full compensation for all labour, tools and  incidental costs required to 

complete the work. 
 

04-50-005       Pruning Tree Branches 
 

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility.  

Cut material shall be collected and disposed of as directed by the Engineer and burning of waste 

material shall not be permitted. 
 

Work Method 
 

The Contractor shall use Labour for this item. Quality Control 

The Engineer shall check for visibility improvement. Measurement and Payment 

A Provisional Sum shall be allowed for this item, which shall be paid under Dayworks. 
 

04-50- 006      Trees Removal (200-450mm girth) 
 

The contractor shall remove trees having a trunk girth of between 200-450mm at a point 

600mm above the ground within the following construction widths: 
 

i.    13m for wide section, figure C.1-2 
 

ii.    10 to 11 m for standard cross section A, figure C.1 iii.    8m for reduced cross section 

B, figure C.2 

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m 

before cutting the roots. All holes left by the removal of trees shall be back-filled with approved 

material and compacted to existing ground level.  Cut material and stumps shall be collected 

and disposed of as directed by the Engineer.  Burning of waste material shall not be permitted. 
 

Work Method 
 

The Contractor shall use Labour methods for this item. Quality Control 
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The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste 

material. 
 

Measurement Unit:    No 
 

The measurement shall be the number of trees removed. Payment 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 

complete this item. 
 

04-50-007        Trees Removal (>450mm girth) 
 

All the requirements of item 04-50-006 shall apply for trees and their stumps greater than 

450mm girth.  In addition any re-useable timber from trees removed shall be cut into logs 

not more than 1.5 metres long and stacked as directed by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour methods, with appropriate sawing tools and equipment for 

this item. 
 

Quality Control 
 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste 

material. 
 

Measurement Unit:    No 
 

Measurement shall be the number of trees removed 
 

Payment: 
 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 

required to complete this item. 
 

04-50-008       Stumps Removal (500 -1500mm girth) 
 

The c o n t r a c t o r   shall  remove  stumps  of  500  to  1500mm  girth,  within  the  following 

construction widths or as instructed by the Engineer: 
 

i.    13m for wide section, figure C.1-2 
 

ii.    10 to 11m for standard cross section A, figure C.1 iii.    8m for reduced cross section B, 

figure C.2 

The Contractor shall excavate around any stumps to be removed to a depth not less than 

0.5 m before cutting the roots. All holes left by the removal of stumps shall be back-filled 

with approved material and compacted to existing ground level.  Cut material and stumps 
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shall be collected and disposed of as directed by the Engineer.  Burning of waste material 

shall not be permitted. 
 

Work Method 
 

The Contractor shall use Labour methods for this item. Quality Control 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste 

material. 
 

Measurement Unit:    No 
 

The measurement shall be the number of stumps of any size removed. Payment 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 

complete this item. 
 

04-50-009       Stumps Removal (>1500mm girth) 
 

All the requirements of item 04-50-008 shall apply for stumps greater than 1500mm girth. Work 

Method 

The Contractor shall use Labour methods for this item. Quality Control 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste 

material. 
 

Measurement Unit:    No 
 

The measurement shall be the number of stumps of any size removed. Payment 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 

complete this item. 
 
 

 

04 -50-010      Rock/Boulder Removal 
 

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders 

greater than 1.5 m girth using labour and appropriate equipment as necessary.  Boulders shall 

be disposed of outside the road area. 
 

Work Method 
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The Contractor shall use Labour and appropriate equipment methods for this item. Quality 

Control 

The Engineer shall approve the removal and satisfactory disposal of the boulders. Measurement 

Unit:    Provisional Sum 

A Provisional Sum shall be included for this item 
 

Payment: 
 

Payment shall be made on a Dayworks basis. 
 

04-50-011       Stripping and Grubbing 
 

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including anthills, 

loose boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the 

cleared area as directed by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour methods for this item 
 

Quality Control 
 

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste 

material. 
 

Measurement Unit       m2 
 

The measurement shall be the area cleared as directed by the Engineer 
 

Payment 
 

The unit rate shall be the full compensation for all labour, tools and incidental expenses required 

to complete this item. 
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SECTION O5:   EARTHWORKS 
 

Scope 
 

This section covers the excavation of soil and the placing, watering and compaction of hard and 

soft material to form the road formation. The contractor is expected to supply all the control 

tools such as templates, camber board prior to commencing the earthworks. 
 

05-50- 001:    Re -Establishment of the Vertical Alignment 
 

The Contractor shall re-establish the vertical alignment of the road section which includes 

the setting out excavation of horizontal slots marking the level road platform. 
 

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight 

section and 5m on the curve sections of the road. Each slot shall be compacted using hand 

rammers until no more imprints of the rammer on the surface of the slot can be seen. The length 

of each slot shall be equal to the formation width of the road. 
 

Vertical alignment standards shall be those set out in Table 5.1 
 

Table 5.1 Vertical Alignment Standards 
 

Standard                               Flat & Rolling Terrain                Hilly Terrain 
 
 

Gradients 
 
 

Desirable Minimum 
 
 

Desirable 

Maximum 
 
 

Absolute Maximum 

2% 
 
 
8% 

 
 
10% 

2% 
 
 
10% 
 
 
12% 

 

 

Work method 
 

The Contractor shall apply Labour methods to carry out this item work. Quality Control: 

o The hand rammer shall be not less than 5kg 
 

o The level of the slot shall have a tolerance of + 50 mm 
 

o The longitudinal profile of the road shall be checked at every third slot and shall have a 

maximum tolerance of + 50mm 
 

Measurement Unit:    m 
 

The measurement shall be linear metres of road alignment set out 
 

Payment: 
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The unit rate shall be the full compensation for labour, tools, materials and incidental costs 

required for carrying out the work. 
 

05-50-002:     Side-drain Excavation ( Soft Material) 
 

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed 

by the Engineer. The sequence of activities involved is: 
 

o Ditching 
 

o Spreading 
 

o Second compaction 
 

o Sloping 
 

o Back sloping 
 

o Camber Formation 
 

o Final Compaction 
 

The material from the excavations shall be used for the formation of the camber. Where 

additional material is required to achieve the required camber, the widths of the side drains may 

be increased, with the approval of the Engineer. 
 

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, 

and the Contractor shall use the appropriate ditch template to control the excavations 
 

Work method 
 

The Contractor shall apply Labour methods to carry out this item 
 

Quality Control 
 

o The dimensions of the side drains shall be checked at 50m intervals and shall have a 

tolerance of + 50mm 
 

o The longitudinal profile of the side drains shall be checked at 30m intervals and shall 

have a tolerance of +/-50mm. 
 

Measurement Unit     m3 
 

Measurement shall be the volume of material excavated to form the side drains, and deposited 

for camber formation. 
 

Payment 
 

The unit rate shall be the full compensation for labour, tools and incidental costs required for 

carrying out the work. 
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05-50-003         Side-drain Excavation (Hard material) 
 

Where, in the opinion of the Engineer, the material to be excavated to form the side drains 

may be classified as hard the Contractor shall carry out the excavation in accordance with 

05-003 and shall be compensated under this item, Work Method: 

The Contractor shall apply Labour methods with appropriate Equipment to carry out this 

item. 
 

Quality Control: 
 

The Engineer shall measure the volume of the excavation classified as hard material 
 

Measurement Unit:    m3 
 

The measurement shall be the volume of material excavated and deposited to form the 

camber 
 

Payment: 
 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental 

costs required to complete the work. 
 

05-50- 004       Excavation to Level and Compaction 
 

The Contractor shall cut material to form the level road platform and place the excavated 

material as fill or in spoil areas approved by the Engineer.   Where material needs to be 

borrowed excavation shall only be from borrow areas approved by the Engineer. 
 

The fill layers to be compacted shall not exceed 150mm loose depth. 
 

Compaction of the fill material shall be carried out from the edges to the centre by overlapping  

passes  of  the  compaction  equipment.    The  number  of  passes  shall  be dependent upon the 

equipment used and the material being compacted to ensure adequate compaction (at least dry 

density of 100% MDD (AASHTO T99). is achieved.   Unless otherwise instructed the moisture 

content of the material shall be within + 2% of optimum. Where additional moisture is required 

water shall be applied in an even manner such that no longitudinal or transverse flow occurs. 
 

The Engineer will not approve this activity to commence till an acceptable and working 

compactor has been mobilised. 
 

The Engineer may instruct the Contractor to carry out density tests on the compacted 

material to ensure that an acceptable standard has been achieved. 
 

Work Method 
 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item 

of work. 



D-17 

 

 

Quality Control 
 

o The width of the platform shall be checked at intervals of 50 m and shall have a tolerance 

of + / - 50mm. 
 

o The level platform shall be horizontal in the transverse direction and shall have a 

tolerance of + / - 15 mm under a 2 metre straight edge. 
 

o The longitudinal profile shall have a maximum tolerance of + / - 50 mm over a 30m 

length of gradient. 
 

o Compaction shall show no movement of material under the roller. 
 

o Compaction test standard shall be 100% MDD (AASHTO T99) Measurement Unit:                

m3 

The measurement shall be the volume of compacted fill material forming the level platform. 

Payment 

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental 

costs required for carrying out the work. 
 

05-50- 005      Spreading and Compaction for Camber Formation 
 

The Contractor shall spread and compact the material deposited from the side drains to 

form the camber on the road, in accordance with the Drawings or as directed by the Engineer, 

and shall check the profile with the appropriate camber board. 
 

Compaction shall be carried out from the edges to the centre line by overlapping passes of the 

compaction equipment. The number of passes shall be dependent upon the equipment used and 

the material being compacted in order to achieve dry density of 100% MDD (AASHTO T99).  

Unless otherwise instructed the moisture content of the material shall be within + 2% of 

optimum.  Where additional moisture is required water shall be applied in an even manner such 

that no longitudinal or transverse flow occurs. 
 

The testing will be done at intervals of 100m but the Engineer may instruct the Contractor to 

carry out random density tests on the compacted material to ensure that an acceptable standard 

has been achieved. 
 

The activity will not commence till the Engineer has confirmed an acceptable and working 

compactor has been mobilised. 
 

For sections with black cotton soil or high swelling material alignment soils, the contractor shall 

place wearing course material immediately after compaction and testing. 
 

Work method 
 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item. 
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Quality Control 
 

o The width of the carriageway including the shoulders shall be checked at 50m intervals 

and shall have a tolerance of +50/-20 mm. 
 

o The camber shall be checked 50m intervals and shall have a tolerance of +/- 1%. 
 

o Compaction done till it shows no movement of material under the roller 
 

o Compaction tests to be done at intervals of 100m 
 

Measurement Unit                 m3 
 

The measurement shall be the volume of material excavated and deposited to form the camber, 

according to the specified carriageway width and measured length of road. 
 

Payment 
 

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental 

costs required for carrying out the work. 
 

05-50-006       Fill in soft material including benching of shoulders and embankments and 

compact to 95% MDD (AASHTO) 
 

The contractor shall provide, haul, spread, process and compact soft material in layers in layers 

of 150mm as directed by the Engineer to raise the road surface or widen a narrow section of 

road. Selected fill for the widening and mixing with the existing gravel layer shall have the 

following minimum specifications: 

 
    CBR (Mod AASHTO, T180) not less than 8% measured at 4 days soak 

    Swell of less than 1% 

    Plasticity index of less than 50%, including non-plastic gravel 
 
 
 

No spreading of the material or compaction shall be done on dry material. The surface onto 

which the material is to be placed shall be dampened with water immediately prior to dumping 

the heaped material onto it. Work method 
 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item. 
 

Quality Control 
 

o The width of the carriageway including the shoulders shall be checked at 50m intervals 

and shall have a tolerance of +50/-20 mm. 
 

o The camber shall be checked 50m intervals and shall have a tolerance of +/- 1%. 
 

o Compaction done till it shows no movement of material under the roller 
 

o Compaction tests to be done at intervals of 100m 



D-19 

 

 

Measurement Unit                 m3 
 

The measurement shall be the volume of material excavated and deposited to form the camber, 

according to the specified carriageway width and measured length of road. 
 

Payment 
 

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental 

costs required for carrying out the work. No extra payment will be made for haulage. 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 

06-50-603 General 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not make 

available to the Contractor any land for, nor has identified any specific areas for, quarries, borrow pits, 

stockpiles and spoil areas, and for access thereto. 

The Contractor will be entirely responsible for locating suitable sources of materials complying with the 

Standard and Special Specifications, and for the procurement, winning, haulage to site of these materials 

and all costs involved therein. Similarly the Contractor will be responsible for the provision and costs 

involved in providing suitable areas for stockpiling materials and spoil dumps. Should there be suitable 

sites for spoil dumps or stockpiles within the road reserve forming the site of the works, the Contractor 

may utilize these subject to the approval of the Engineer. 

Quarries, borrow pits, stockpile and spoil areas shall be progressively restored as the works progress once 

their use is no longer required. 

No additional payment will be made to the Contractor to cover costs arising from the requirements for 

this Section and the Contractor must include these costs in the rates inserted into the Bills of Quantities. 

06-50-605  Safety and Public Health Requirement 

Add the following to Clause 605: 

When working the material sites, the Contractor shall time and arrange his works in such a way that at no 

time is the public safety endangered in any way. 

06-50-607  Site Clearance and Removal of Topsoil and Overburden 

Add the following to Clause 607: 

Faces of quarries being higher than 4 metres shall be shaped to 1:10 out of the face. All quarries and borrow 

pits shall be permanently fenced with 5 strand barbed wire which shall be located 5 metres off the edge of 

the face. After reinstatement, the bottom of a quarry shall be covered with 0.20 m of soil and 0.15 m of 

topsoil. 

06-50-608  Reinstatement of Borrow Areas 

On completion of his operations in a borrow area, the Contractor shall reinstate the entire area so as to 

blend with the surrounding area and to permit the re-establishment of vegetation. For this purpose the 

borrow area shall be shaped to even contours. All material in and around the borrow area, whether spoil 

from road building operations, excess stock-piled material, oversize material left in the borrow pit, material 

resulting from clearing and grubbing operations and excess overburden, shall be used or disposed off as 

directed by the Engineer. Material not capable of supporting vegetation shall be buried and used in shaping 

the borrow area and subsequently covered with soft material. All available soft material shall be spread 

evenly to the thickness directed and where sufficient material is not available for this purpose to cover the 

entire area, the remaining portions shall be scarified along the contours so as to avoid undue erosion. 

All haul roads shall be obliterated and the surface scarified, earth banks constructed to prevent erosion and 

all damaged fences and other structures reinstated. 

The shaping and reinstatement of the borrow pit shall be done in such a way that the borrow pit will be 

properly drained whenever practicable and where required, the Contractor shall place earth banks to divert 

any surface water away from the borrow area. 

The reinstatement of any borrow pit shall be to the entire satisfaction of the Engineer and the Contractor 

shall submit to the Engineer a signed certificate from the landowner stating that he is fully satisfied with 

the reinstatement of any borrow area. 

Measurement and Payment 

No reimbursement for land acquisition shall be to the Contractor and the Contractor shall be deemed to 
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have allowed for such costs elsewhere in his rates. 

Clause 610 of the Standard Specification shall apply. 
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SECTION 07:        EXCAVATION AND FILLING FOR STRUCTURES 
 

Scope 
 

This section covers all Works in connection with the excavation for concrete pipe culverts; 

inlet and outlet structures; drifts and drainage protection Works; 
 

07-50- 001       Excavation for Drainage Structures 
 

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet 

and outlet aprons and other drainage structures to the dimensions and levels shown on the 

Drawings or as directed by the Engineer. The excavations shall be kept free of water and shall 

be compacted with hand rammers of not less than 5kg. 
 

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed 

with the construction. 
 

The Contractor shall take all necessary precautions to safeguard the stability and safety of the 

excavations. 
 

Work Method 
 

The Contractor shall apply Labour methods to carry out this item. Quality Control 

o The dimensions of the excavations shall have a tolerance of + / - 50mm 
 

o The invert levels shall have a tolerance of + / - 50mm 
 

o The trench bottom gradients shall have a tolerance of + / - 20mm over the length of the 

trench 
 

Measurement Unit                 m3 
 

The measurement shall be volume of material excavated measured net according to the 

Drawings. Payment 

The unit rate shall be the full compensation for labour, tools, and any incidental costs 

required for carrying out the work. 
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SECTION 08: CULVERT AND DRAINAGE WORKS 
 

Scope 
 

This section covers all Works in connection with the installation of concrete pipe culverts; inlet 

and outlet structures; drifts and drainage protection Works; and the construction of Scour Checks 
 

08- 50-002: Ditch Cleaning (Manual) 
 

i.  Partially silted 
 
Partially silted drains are those that are less than half silted and require only cleaning. 
 
All deposited material, debris, and vegetation shall be removed and the drain shaped to the 

original cross-section and left in a free-draining condition.  Suitable material may be used to fill 

depressions and potholes on the carriageway. All debris and other unsuitable material removed 

from the side drains shall be disposed of well clear of the drainage system in approved spoil 

dumps where it will not cause any obstruction or be washed back. 
 
The side drains, mitre drains and catch water drains shall be cleaned before the onset of the 

rains or as directed by the Engineer. 
 
Work Method 
 
The Contractor shall use Labour to carry out this item of work 
 
Quality Control 
 
oAppropriate d r a i n  t e m p l a t e s  s h a l l  b e  u s e d  t o  c h e c k  a n d  c o n t r o l  t h e  

dimensions of the drains. 
 
oThe longitudinal profile of the drains shall be checked using boning rods, to ensure free flow. 
 
Measurement Unit: m 
 

The measurement shall be the length of drain desilted or cleaned to the specified 

cross-section. 
 

Payment 
 

The unit rate shall be full compensation, for labor, tools, and incidental costs required 

to carry out the work. 
 

ii.         Fully silted 
 

Fully silted drains shall be those that are greater than half-silted and require re- 

excavation or reshaping.
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All deposited material, debris, and vegetation shall be removed and the drain shaped to 

the original cross-section and left in a free-draining condition.  Suitable material may be 

used to fill depressions and potholes on the carriageway. All debris and other unsuitable 

material removed from the side drains shall be disposed of well clear of the drainage 

system in approved spoil dumps where it will not cause any obstruction or be washed 

back. 
 

The side drains shall be desilted or re-excavated before the onset of the rains, or as 

directed by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item of work 
 

Quality Control 
 

o Appropriate d r a i n  t e m p l a t e s  s h a l l  b e  u s e d  t o  c h e c k  a n d  

c o n t r o l  t h e  dimensions of the drains. 
 

o The longitudinal profile of the drains shall be checked using boning rods, to 

ensure free flow. 
 

Measurement Unit: m 
 

The measurement shall be the length of drain re-excavated or re-shaped to the specified 

cross-section. 
 

Payment 
 

The unit rate shall be full compensation for labour, tools, and any incidental costs required 

to carry out the work. 
 

08-50- 005: Ditch/ Mitre Drains/Catch water Drains Excavation 
 

             i.          Labour                        ii.      Equipment 
 

The Contractor shall excavate mitre drains and catch water drains to the dimensions 

shown on the Drawings and at locations as directed by the Engineer.  They shall be 

excavated in a manner to minimize erosion at the discharge point.   The material 

excavated from the drains shall be used to form the side drain bund directing water to 

the mitre-drain, and a bund on the lower side of the cut-off drain, or disposed of as 

directed by the Engineer. 
 

Work Method 
 

The Contractor shall use either Labour or Equipment as directed by the Engineer to 

carry out this work. 
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Quality Control 
 

o The longitudinal profile shall have a gradient of maximum 4%. The dimensions of 

the mitre drains shall have maximum tolerances of 

+20mm 
 

o The location of the mitre drains shall be approved by the Engineer. 
 
 

Measurement Unit: m3 
 

The measurement shall be the volume of material excavated as measured on site in 

approved drains. 
 

Payment 
 

The unit rate shall be full compensation for labour, tools, equipment and incidental 

costs required for carrying out the work. 
 

08-60-001/005:  Culvert Cleaning (partially blocked) 
 

08-60-001       300mm    dia 
 

08-60-002       450mm    dia 
 

08-60-003       600mm    dia 
 

08-60-004       900mm    dia 
 

08-60-005       1200mm dia 
 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the 

outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed, silt and any 

obstruction to ensure free passage of water at all times. The debris shall be deposited in approved 

spoil dumps as directed by the Engineer 
 

Partially blocked culverts shall be those with less than half of the barrel blocked. 
 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet 

drain shall be not less than 2 %. 
 

All broken culvert barrels discovered in the course carrying out this activity shall be reported to 

the Engineer. 
 

This activity shall be carried out before the rains, or as directed by the Engineer. Work Method 

The Contractor shall use Labour to carry out this item of work 

 

 
 

 

Quality Control 
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The culverts shall be checked as free of debris to the satisfaction of the Engineer. Measurement 

Unit:    m 

The measurement shall be the length of culvert, including the outlet drain, cleaned 

 
Payment 

 
The unit rate shall be full compensation for labour, tools and incidental costs required to 

carry out the work. 
 

08- 60 - 006/7/8/9/10 Culvert Cleaning (Fully blocked) 
 

08 - 60 - 007       450mm dia; 
 

08 - 60 - 008       600mm dia; 
 

08 - 60 - 009       900mm dia; 
 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the 

outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed, silt and any 

obstruction to ensure free passage of water at all times. The debris shall be deposited in approved 

spoil dumps as directed by the Engineer 
 

Fully blocked culvert shall be those with greater than half of the barrel blocked. 
 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet 

drain shall be not less than 2 %. 
 

All broken culvert barrels discovered in the course of carrying out this activity shall be 

reported to the Engineer. 
 

This activity should be carried out before the onset of the rains, or as directed by the 

Engineer.  

Work Method 

The Contractor shall use Labour to carry out this item of work.  

Quality Control 

The culverts shall be checked as free from debris, to the satisfaction of the Engineer. 

Measurement Unit:    m 

The measurement shall be the length of culvert, including the outlet drain cleaned.  

 

Payment 
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The unit rate shall be full compensation for labour, tools and incidental costs required to carry 

out the work. 
 

08-60-016/035: Concrete Pipe Culverts 
 

08-60-024       600    mm       unhaunched 
 

08-60-025       600    mm       haunched (Type IV) 

08-60-026 900 mm unhaunched 
 
08-60-027 

 
900 

 
mm 

 
haunched       (Type IV) 

 
The Contractor shall supply, lay and joint concrete pipes to form culverts, including the concrete 

bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type 

and diameter specified in the Contract or directed by the Engineer. 
 

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site 

or procured from a supplier approved by the Engineer.   The pipes shall be laid on a bedding 

of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with cement mortar 

1:4. 
 

The culvert gradient including the outlet shall be a minimum 2%. 
 

The pipes shall be haunched or surrounded, according to the Type specified, with Class 

15/20 concrete to the dimensions shown on the Drawings or as directed by the Engineer. All 

concrete works will be batched using gauge box made from either steel, timber or plywood with 

inside dimensions of 400mm by 300mm by 300mm deep, the volume of the box is 

0.036m3. 
 

Backfilling shall be carried with approved material and compacted in layers not exceeding 

150 mm loose depth and placed evenly on each side of the pipe.  Ramps shall be shaped to 

achieve a minimum overfill of 75% of the pipe diameter, and shall be tapered back on the 

carriageway to provide a gradual approach, as directed by the Engineer. 
 

If the Contractor wishes to construct culverts in-site, using inflatable or collapsible forms the 

Engineer’s approval shall first be sought for the proposed working method. 
 

On completion the inside of the culvert shall be smooth, without displaced joints or other 

obstructions and true to line and level. 
 

Work Method 
 

The Contractor shall use Labour and appropriate Equipment to carry out this item work 
 

Quality Control 
 

o Before mixing, all materials such as water, cement, sand and ballast used for concrete 

production and the Contractor’s working method shall be approved by the Engineer. 
 

o the compressive strengths of concrete will be tested using cube crushing method; 
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o In addition, the concrete quality shall be checked for cracks, honey combing, and 

other defects. 
 

o Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall 

not be less than 2%; 
 

o The joints shall be checked to see that they have been properly made. 

 

Measurement Unit:    m 
 

The measurement shall be in linear metres of the installed Type and size of culvert specified, 

measured net according to the Drawings. 
 

Payment 
 

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other 

incidentals that may be required in carrying out the work. 
 

08- 60- 017      Head Wall Repair - Masonry 

This activity involves the repairs to damaged head walls and wing walls built in masonry. Where 

directed by the Engineer, the masonry walls shall be inspected and loose or missing 

stone re-secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and 

finished flush with the stonework. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item of work 
 

Quality Control 
 

The stability of the walls and the pointing shall be to the satisfaction of the Engineer. 

Measurement Unit:  No 

The measurement shall be the number of walls repaired as directed by the Engineer. Payment 

The unit rate shall be full compensation for labour, materials, tools, and incidental costs 

required to carry out the work. 
 

08-60-018          Headwall Repair - Concrete 

The activity involves the repairs to damaged concrete headwalls and wingwalls, and to 

inlet/outlet concrete aprons.  Concrete walls shall be inspected and repair works carried out as 

instructed by the Engineer to include breaking out and replacement of damaged concrete with 

similar material, and the rendering of open texture areas with cement mortar 1:4. Broken 

wall sections shall be re-built in class  20/20 (1:2:4) concrete within formwork erected on the 

correct lines and levels in accordance with the Standard Drawings.   Areas of new concrete and 

mortar shall be protected from direct sunlight and kept moist for 3 days. 
 

Quality Control 
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The work shall be carried out to the satisfaction of the Engineer. Measurement Unit:    No 

The measurement shall be the number of walls/aprons repaired. 

 

Payment 
 

The unit shall be full compensation for labour, materials, tools, and incidental costs required to 

carry out the work. 
 

08-60-019       Minor Drainage Structures – Masonry 
 

Type I/ Type 2/ Type 3(a)/Type 3(b)/ Type 4 
 

The Contractor shall construct inlet and outlet structures for culverts including headwalls, 

wingwalls in stone masonry or concrete block, and aprons in concrete to the dimensions and 

levels shown on the Drawings or as directed by the Engineer.  The walls shall be built on 

foundations of class 15/20 concrete and jointed with cement mortar 1:4. T h e  aprons shall be 

in Class 20/20 concrete and after laying the surface shall be kept moist for 3 days. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item. Quality Control 

o The dimensions of the structures shall have a tolerance of + / - 10mm 
 

o The levels shall have a tolerance of + / - 10mm 
 

o The mortar joints shall be finished flush with the face of the walls. Measurement Unit:                

m3 

The measurement shall be the volume of the structures constructed, in whichever material, 

measured net according to the Drawings. 
 

Payment 
 

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals 

that may be required in carrying out the work. 

 
 

08-60-018         Minor Drainage Structures – Concrete 
 

Type I/ Type 3(a)/ Type 3(b)/ Type 4) 
 

The Contractor shall construct inlet and outlet structures for culverts in concrete to the 

dimensions and levels shown on the Drawings or as directed by the Engineer. 
 

Concrete shall be Class 20/20 unless otherwise specified.  The formwork for the walls shall be 

erected on the concrete foundations, to the correct dimensions, and shall be approved by the 

Engineer before concrete is poured.  Concrete shall be poured in a single lift and the top surface 
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shall be kept moist for 3 days.  Formwork may be struck after 2 days or as directed by the 

Engineer. 
 

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure 

full compaction of the concrete. 

 

Work Method 

 
The Contractor shall use both Labour and appropriate Equipment to carry out this item. Quality 

Control 

o The dimensions of the structures shall have a maximum tolerance of + 20mm / - 

10mm 
 

o Before mixing, all materials such as water, cement, sand and ballast used for concrete 

production and the Contractor’s working method shall be approved by the Engineer. 
 

o the compressive strengths of concrete will be tested using cube crushing method; 
 

o The workability and mix of concrete shall be checked using the slump test and shall 

have a slump limit as directed by the Engineer. 
 

o In addition the concrete shall be checked for cracks, honey combing and other 

defects at the time of striking the formwork. 
 

Measurement Unit:                m3 
 

The measurement shall be the volume of concrete in the completed structure, measured net in 

accordance with the Drawings. 
 

Payment 
 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment 

and other incidentals that may be required in carrying out the work. 
 

08-70- 001:      Stone Pitching 
 

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the 

Engineer, which shall include levelling the area to be covered with stone pitching, collecting and 

laying masonry stones, applying mortar to the joints and constructing weep holes, if required. 
 

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the 

Drawings or as directed by the Engineer. The prepared surface shall be firm and well compacted, 

with hand rammers. 
 

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set 

on the flat side and securely bedded, with the largest dimensions at right angles to the flow of 

water, in an interlocking pattern so as to leave only a minimum of voids between the stones 

which shall be filled with suitably shaped and tightly wedged spalls.  The top of the pitching 
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shall be finished flush with the adjacent material. 
 

The stones shall be placed in full contact with the surface and bedded into cement mortar 

1:4 with a minimum thickness of 100 mm. The mortar shall be worked into the pitching so that 

the voids between the stones are filled to the full depth of the pitching. The mortar shall be 

finished flush with the surface of the stones. 
 

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer. 
 

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 

2 days. 
 

Work Method 
 

The Contractor use Labour to carry out this item. Quality Control 

    The quality of pitching shall be checked for gaps and voids. 
 

    The dimensions of the area of stone pitching shall have a tolerance of + / - 100mm 
 

Measurement Unit:                m2 
 

The measurement shall be the total area of pitching calculated as the net area, measured on 

the slope. 
 

Payment 
 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs 

required for carrying out the work. 
 

08- 70- 002:     Stone Pitching Repair 
 

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access 

drifts.   The stone pitching shall be inspected and repairs carried out as directed by the Engineer, 

including the replacement and re-bedding of missing or loose stones; the repair of mortar 

jointing: and the cleaning out of weep holes, as required.  All work shall be to the lines and 

levels of the original construction with new stonework and mortar being flush with 

 

 the adjacent materials. 
 

Work Method 
 

The Contractor shall use Labour to carry out this work 
 

Quality Control 
 

The work shall be carried out to the satisfaction of the Engineer. Measurement Unit:                m2 

The measurement shall be the net surface area of the repairs. Payment 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs 
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required to carry out the work. 

 
08-70- 004:       Gabions installation 

 
The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at 

locations shown on the Drawings or as directed by the Engineer. 
 

Gabions shall include mattresses and boxes and for purposes of construction, measurement and 

payment, no distinction shall be made between them. 
 

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the 

Engineer. 
 

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled 

to the depths and dimensions shown on the Drawings or as directed by the Engineer. 
 

Gabion boxes shall be tied together with 3 mm galvanized binding wire securing all edges at 

150mm intervals. Work Method 

The Contractor shall use Labour to carry out this item. Quality Control 

The placing and tying of the Gabions shall be approved by the Engineer before filling 

commences. 
 

Measurement Unit:      m2 
 
The measurement shall be the square meter of Gabion boxes or mattresses installed. 

. 
 

Payment 
 

The unit rate shall be the full compensation for labour, materials, and any incidental item 

costs necessary to carry out the work. 
 

08-70-005:       Rockfill to Gabions 
 

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and 

compacting of the rock inside the Gabion boxes. 
 

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone 

matrix to prevent deformation and bulging.  The interior and top layers of the boxes shall be hand 

packed with smaller stone to form a tightly compact structure and rammed in place. Care shall 

be taken to ensure that each layer of boxes is filled evenly and to a level surface before the next 

course of boxes is placed. 
 

Work method The Contractor shall use Labour to carry out this activity. Quality Control 

The filling and compaction of the stones in the Gabion boxes shall be approved by the 

Engineer. 
 

Measurement Unit     m³ 
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Rockfill to Gabions shall be the volume of Gabions filled. 

 
Payment 

 
The unit rate shall be the full compensation for labour, tools, materials and incidental costs 

required for carrying out the work. 
 

08–70- 006      Scour Checks (Concrete) 
 

08-70-007        Scour Checks (Masonry) 
 

08-70-008        Scour Checks (Wooden Stakes) 
 

The Contractor shall construct scour checks using either masonry stones, stakes, or concrete as 

instructed by the Engineer. 
 

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, 

and to the details shown in the Drawings. 

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.  

Table 8.1:       Scour checks spacing 
 

 

Gradient of Drain 

 

Scour Check Spacing 

 

Gradient of Drain 

 

Scour Check Spacing 

 

4% or less 

 

not required 

 

8% 

 

7.5m 

 

5% 

 

20m 

 

9% 

 

6m 

 

6% 

 

15m 

 

10% 

 

5m 

 

7% 

 

10m 

 

>10% 

 

4m 
 

Work method 
 

The Contractor shall use Labour to carry out this item. Quality Control 

The spacing of the scour checks shall have a tolerance of + / - 0.5m 

The sizes of the stakes and stones used shall be in accordance with the Drawings The shape of 

the scour check shall be checked using the scour check template. Measurement Unit:                No. 

The measurement shall be the number of scour checks constructed. 
 

Payment 
 

The unit rate shall be full compensation, for labour, tools, materials and incidental costs 

required for carrying out the work. 
 
 

08- 70 -009:     Scour Check Repair - masonry 
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08- 70 - 010:   Scour Check Repair - wooden 
 

08- 70 -011:     Scour Check Repair - concrete 
 

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The 

construction details shall be shown in the Drawings or as instructed by the Engineer. 
 

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which 

shall include replacement of missing or broken stonework and stakes; and the repair of damaged 

concrete, to the original lines, levels, and Specifications. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item work.  

Quality Control 

The sizes of the stakes and stones used shall be as the original construction. The shape of the 

scour check shall be checked using the scour check template. Measurement: No. 

The unit rate of measurement shall be the number of scour checks repaired. Payment 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs 

required for carrying out the work including excavations etc 
 

08-70-012        At-level Scour Checks 
 

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently 

sloping channels.  The stones shall be placed in a manner to ensure minimum voids within the 

structure.  A trench 0.2m deep by 0.2m wide shall be excavated in the invert of the channel 

and extended 0.2m into the slopes.  Stones shall be laid up to the level of the invert with the 

middle section lower than the sides to form a spill way.  The spacing of the checks shall be 1-

4 metres, as directed by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item. Quality Control 

The construction and spacing of the scour checks shall be checked by the Engineer. Measurement 

Unit:    No 

The measurement shall be the number of scour checks constructed. Payment 

The unit rate shall be full compensation for labour, tools, materials and incidental costs 

required to carry out the work. 
 
 

Gully-head Protection 
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08-70-013(b) Stone Chute Stabilization 
 

08-70-014 Stone and Post Chute Stabilization 
 

The Contractor shall construct gully-head protection works as directed by the Engineer to the 

dimensions and details shown on the Drawings C27. 
 

The dimensions of the stones shall not be less than 200mm and the volume not less than 

0.01m3  for the smaller stones and pebbles to be used as the transition layer between the stone 

structure and the ground.  No rounded stones shall be used.  Posts shall be durable hardwood 

minimum 900mm in length and 15mm diameter. 
 

The gully head shall be excavated as shown on the Drawings to form a firm base for the stone 

layers.  The initial layer shall be the small stones and gravel to a depth of 150mm after which the 

larger stone shall be carefully placed to form a compact matrix.  Posts shall be driven a minimum 

of 600mm into the ground at spacing as directed by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item 
 

Quality Control 
 

The stone dimensions and construction shall be checked by the Engineer. Measurement Unit: No 

The measurement shall be number of units constructed 

 

Payment 
 

The unit rate shall be full compensation for labour, tools, materials and incidental costs 

required to carry out the work. 
 

08-70-015                  Check Dams 
 

08-70-016                  Stone and Post Dams 
 

The Contractor shall construct check dams in erosion gullies to the dimensions and details 

shown on the Drawings No. C27 and as directed by the Engineer 
 

The dimensions of the stones in the main structure shall not be less than 200mm and the volume 

not less than 0.01 m3 for the stones and pebbles for the transition layer between the stone 

structure and the ground.  No rounded stones shall be used. 
 

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 

1.6m, driven at least 600mm into the ground.   Stones shall be carefully hand-packed to 

provide a stable structure with a minimum of voids. 
 

The spacing of the check dams shall be as shown in the table below: 
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Check Dam Spacing 

Gradient  

Height of dam spill way (m) 

% 0.15 0.25 0.50 0.75 1.00 

5 15.0 25.0    

7 5.0 8.7 17.5 25 35 

10 2.5 4.2 8.4 12.6 16.8 

15 1.4 2.3 4.6 6.9 9.2 

20 0.9 1.6 3.2 4.8 6.4 

25  1.3 2.5 3.8 5.0 

30  1.0 2.0 3.0 4.0 

40   1.6 2.4 3.2 

50   1.2 1.8 2.0 
 
 
 

Work Method 
 

The Contractor shall use Labour to carry out this item 
 

Quality Control 
 

The Engineer shall check the workmanship and spacing of the check dams. Measurement Unit: 

No 

The measurement shall be the number of check dams constructed
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Payment 
 

The unit rate shall be full compensation for labour, tools, materials and incidental costs required 

to carry out the work, including excavations, compaction etc 
 

08- 80-001      Access Drifts (Masonry Stones) 
 

08-80-002       Access Drifts (Concrete) 
 

The Contractor shall construct Access drifts in grouted masonry stone and watercourse drifts 

in concrete at locations, and to the dimensions, shown on the Drawings or as directed by the 

Engineer.  This shall include the provision of stone and the levelling of the areas to be covered. 
 

The stone pitching for Access drifts shall comply with the requirement of 08–70-016 with the 

addition of masonry toes at each end of the drift as shown on the Drawings. 
 

Concrete drifts shall be constructed in Class 20/20 concrete to the lines and dimensions shown on 

the Drawings or as directed by the Engineer. 
 

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed 

by the Engineer, and the prepared surface compacted with hand rammers or appropriate 

equipment.   The concrete shall be poured in bays of half road width and of length 10-15 metres, 

between construction joints, with steel mesh reinforcement mats laid 

50mm below the finished surface level.  Contraction joints if required shall correspond with the 

construction joints where directed by the Engineer expansion joints shall be installed at positions 

and to the details given by the Engineer. 
 

The grouted stone pitching and the concrete shall be covered with wet sacking or other approved 

cover for not less than 4 days after laying and shall not be subject to loading until adequate strength 

has been developed as instructed by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour and appropriate Equipment to carry out this item. Quality 

Control 

i)   Stone pitching quality shall be as for 08-70-016 
 

ii)  Concrete shall be checked by slump test to the standard as directed by the Engineer. 

Measurement Unit     m3 

The measurement shall be the volume of stone pitching or concrete laid, measured net according 

to the Drawings. 

 

 

 
 

 



D-38 

 

 

Payment 
 

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs 

required for carrying out the work including excavations, compaction etc 

 

08- 80- 004     Drift Maintenance – desilting 

 
This act ivi ty involves  the removal  of  debr i s , si l t  and any vegetation  from dri f t s  

and causeways. The debris shall be deposited away from the drift in approved spoil dumps. 
 

This activity shall be carried before the rains, or as directed by the Engineer. Work Method 

The Contractor shall use Labour to carry out this item of work 
 

Quality Control 
 

The work shall be carried out to the satisfaction of the Engineer. Measurement Unit: m3 

The measurement shall be the volume of debris or silt removed calculated as the product of 

length, width and measured depth of the affected section of drift. 
 

Payment 
 

The unit rate shall be full compensation for labour, tools, and incidental costs required to 

carry out the work. 
 

08-80-005       Drift Repairs – Concrete 
 

This activity involves the repair of concrete drifts, including the removal of loose or broken 

concrete, cutting back damaged areas to sound surfaces and repairing with concrete of similar 

Class to the original. 
 

The drift shall be inspected and necessary repairs shall be instructed by the Engineer.  Holes and 

voids shall be cleared of debris, loose material and dust, and shall be well watered before the new 

concrete is placed.  The new concrete shall be firmly rammed against the existing surfaces and 

finished flush with the surrounding materials.  The surface of the repair shall be protected from 

direct sunlight and kept moist for 3 days.  Concrete shall be Class 20/20 unless otherwise directed 

by the Engineer. 
 

Quality Control 
 

The work shall be carried out to the satisfaction of the Engineer. Measurement Unit: m3 

The measurement shall be the volume of concrete used for the repair.  

Payment: The unit rate shall be the full compensation for labour, tools, materials and incidental 

costs required to carry out the work. 
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SECTION 9: PASSAGE OF TRAFFIC 
 

09-50- 004       Traffic Control 
 

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly 

positioned in advance of the Works to ensure that traffic is well and safely accommodated for 

the duration of the Works. 
 

Traffic signs and other traffic control facilities shall be kept in good condition and located in 

positions where they are visible to road users. 
 

The  contractor  is  directly  responsible  for  the  safety  of  the  workers  and  road  users. 

Whenever work is being carried out on or close to the carriageway, adequate measures have 

to be taken to warn and protect both road users and workers by ensuring that: 
 

• The necessary temporary traffic signs and protection are provided and correctly 

located on site for the duration of the work; 
 

• All equipment and vehicles are parked off the carriageway or behind protective 

barriers and signs, when not in use; 
 

• No material is left in a dangerous location and that the road adjacent to the work site is 

kept clean and swept of any debris arising from the work; 
 

• All  excavations  are  protected  for  the  benefit  of  all  road  users,  equipment  and 

workers; 
 

•    All operators are trained in the operation of their equipment; 
 

• Operators and labourers are informed of the potential risks of and procedures for 

working with or close to machinery; 
 

• Traffic  control  operations  are  carried  out  properly  and  that  road  users  are  not 

unnecessarily delayed; 
 

• Where work on the carriageway or shoulder remains unfinished overnight, then 

proper warning lights re to be arranged and, if necessary protected; 

•    All sites are to be left tidy and cleared of debris when the work is completed. Drawing 

No C22 shows the type of signs to be availed for traffic control on site Where a diversion has 

been provided: After the construction of diversion has been 

completed and before work starts, warning signs, barriers and cones must be placed around 

the work area. Signs must be placed in the following order: 
 

o ¨Men Working¨ signs should be placed 200 metres in front of the work area. 
 

o ¨Turn Left/Right¨ arrows should be placed 100 metres in front of the work area. 
 

o Cones should be placed diagonally across the road to lead into the diversion. 
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o  ¨Keep Left/Right¨ arrows should be placed at the ends of the lines of cones. 
 

o  Barriers should be placed behind the lines of cones. 
 

o  ¨End of Restriction¨ signs should be placed beyond the ends of the diversion o  At night 

yellow lamps should also be used to mark the extent of the work at the diversions. 

Drawing No.C24 shows sign posting for diversions 
 

Where no diversion has been provided and the works are supposed to be carried out on one 

side of the road at same time allowing traffic to pass on the other. 
 

Before work starts, warning signs, barriers and cones must be placed around the work area in 

the following order: 
 

o  “Men Working” signs should be placed 200 metres in front of the work area, o “Road 

Narrows” signs should be placed 100 metres in front of the work area, o  “Speed Limit” 

signs should be placed at the start of the work area, 

o  Barriers should be placed at each end of the work area 
 

o Cones should be placed in a taper at the approaches to the work area and at a maximum 

spacing of 10 metres along the middle of the road next to the work area. 
 

o “End of Restriction” signs should be placed 50 metres beyond the work area. Drawing 

No.C-25 shows sign posting for diversions of traffic to one site of the road Quality Control 

The Engineer shall check regularly that traffic control measures are satisfactory. 
 

Measurement and Payment 
 

Measurement Unit: months as a percentage of the physical progress done monthly, upon the 

approval of the Engineer that satisfactory control measures are in place. 
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PLASTICITY INDEX REQUIREMENTS PI 

Zone Min Max 

WET: Mean annual 

rainfall  > 500mm 
 

5 
 

20 

DRY: Mean annual 

Rainfall < 500mm 
 

10 
 

30 

 

SECTION 10:     GRADING AND GRAVELLING  

Scope: 

Grading covers the work of the reinstating of the road carriageway to the correct camber by 

removing the high points and filling gullies, corrugations, and wheel ruts to restore a smooth 

running surface. 
 

Gravelling consists of the excavation, loading, hauling, dumping and spreading of gravel wearing 

course material on the formation of the road carriageway. Gravel shall include lateritic gravel, 

quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and 

crushed rock. 

Laying and mixing shall be by grader or manual and the minimum thickness of compacted layer shall be 

120mm and The maximum thickness to be compacted in one layer is 200mm. Relative compaction shall 

be at least 95% MDD (modified AASHTO) and moisture content shall be between 80% and 105% OMC 

(modified AASHTO).. 

 
The  material  may  be  obtained from  quarries,  borrow  pits  or  excavation  in  cuttings  as 

directed by the Engineer.  Gravel material shall conform to the requirement given in Table 

10.1 The grading after compaction shall meet gravel class 2 requirements with minimum CBR of 20% at 

95% MDD (modified AASHTO) after 4 days soak.  

 
Table 10.1:     Requirement for Gravel Wearing Course 

 
GRADING REQUIREMENTS  

 

Sieve 

(mm) 

% by Weight 

Passing 
40 100 

28 95 - 100 

20 85 - 100 
14 65 - 100 

10 55 - 100 
5 35 - 92  BEARING STRENGTH REQUIREMENTS 
2 23 - 77 Traffic 

VPD 
 

CBR 

DCP 

Equivalent 

mm/Blow 

1 18 - 62 
0.425 14 - 50 

0.075 10 - 40 >15 20 11 

      

For “Quarry Waste” gravel stones of maximum dimension 80 mm may be permitted 
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The Contractor shall be responsible for the acquisition of the quarry rights and shall conduct 

respective negotiations with landowners and affected communities. The Engineer shall approve 

quarries and the extent of their exploitation. 

Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the approval of the Engineer and at no extra 

cost to the Employer.  The Contractor is deemed to have included in his rates for the provision 

of the gravel material. 
 

10-50-001        Carriageway Grading – Heavy Grading 
 

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving 

materials  to fill  potholes,  corrugations  and  wheel  ruts  and  reshape  the  surface  to  the 

specified camber, using a Motor grader unless otherwise directed by the Engineer.  All loose 

rocks, roots and grasses shall be removed and disposed of well clear of the drains. 

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway. The 

material shall be bladed toward the centre of the road starting from both edges until the 

specified camber is achieved.  Suitable material from the side drains may be used as 

additional material.  Any further material needed to achieve the correct camber shall be from an 

approved source. Compaction shall be carried out using appropriate equipment approved by the 

Engineer, from the carriageway edges to the centerline in overlapping passes. 

 

No grading shall be carried out in dry conditions. Where additional moisture is required to 

achieve compaction it shall be added in an even manner without transverse or longitudinal flow. 

 

Work Method 
 

The Contractor shall use Equipment to carry out this item. Quality Control 

 The width of the carriageway shall be checked at every 50m intervals and have a tolerance 

of + 50mm or 20mm. 
 

   The camber shall be checked with a camber board at 25m intervals and shall have a tolerance 

of +/- 1% 
 

Measurement Unit:                m2 
 

The measurement shall be the area of carriageway graded, measured net according to the 

specified width and measured length graded. 
 

Payment 
 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs 

required for carrying out the work. 
 

10-50- 003: Carriageway Grading - Light Grading 
 

The Contractor shall grade the carriageway to control roughness and corrugations using either a 

Towed or a Motor grader. The width of the carriageway shall be as specified for the Road Class. 
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Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway 
 

The material shall be bladed toward the centre of the road, starting from both edges, to the 

specified camber. Where instructed by the Engineer, suitable materials from the side drains may 

be used to fill potholes and gullies in the carriageway. Any further material needed to 

re-form the camber shall be from an approved source.  Compaction shall be achieved using the 

wheels of the equipment, tracked evenly over the full surface, or by other approved means.  No 

grading shall be carried out in dry conditions. 
 

Work Method 
 

The Contractor shall use Equipment to carry out this item. Quality Control 

 The width of the carriageway shall be checked at every 50m intervals and have a tolerance 

of +50mm or -20mm 
 

The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of 

+/- 1% 
 

Measurement Unit:    m2 
 

The measurement shall be the area of carriageway graded, measured net according to the 

specified width and measured length graded. 
 

Payment 
 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs 

required for carrying out the work. 
 

10-60-001        Excavation, spreading and Compaction of Gravel - Labour/Equipment 
 

i.     Excavation: Gravel shall be excavated from quarries approved by the Engineer, and the  

Contractor  shall  inform  the  Engineer  if  the  quality/availability  of  the  gravel changes 

during the course of excavation. 
 

Stones and boulders with one dimension greater than 80mm shall be removed from the 

excavated gravel and deposited outside the quarry at locations approved by the Engineer. 

Such stones and boulders may be reused in other parts of Works with the approval of the 

Engineer. 
 

ii.    Haulage: The Contractor shall load the excavated gravel, haul by appropriate equipment 

and off-load on the road as directed by the Engineer. Where the quantity delivered in 

any load falls short of the equipment capacity, off-loading shall only be permitted after 

the agreed spacing is adjusted accordingly. 
 

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel 

directly on the prepared formation.   Any greater loads shall be dumped in stockpiles 

off-road and transported to the formation areas by appropriate means. 

Where loads supplied are found to contain material other than from the approved quarry 
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and are of unacceptable quality, the Contractor shall remove them from site at the 

Contractor's expense. 

No separate payment will be made for haulage and the Contractor shall be deemed to 

have included the all the costs related to haulage in his rates for Gravel. 

 
 

iii.     Control of Heaps along the Road: The spacing of the gravel heaps delivered by the 

trucks shall be such that the traffic flow is not unduly interrupted. The spacing for each 

heap shall be demarcated and enough material be placed to cover 60-80m half width 

pavement. Any greater loads shall be dumped in stockpiles off-road and transported to 

the formation areas by appropriate means. 
 

iv.     Where loads supplied are found to contain material other than from the approved quarry 

and are of unacceptable quality, the Contractor shall remove them from site at the 

Contractor's expense. 
 

v.     Unless otherwise instructed the moisture content of the material shall be within + 2% of 

optimum. Where additional moisture is required water, it shall be applied in an even 

manner and the rate of application shall be such that no transverse or longitudinal flows 

occur. 
 

vi.     Placing of Shutters (ref. standard drawings C-29): The contractor shall provide vertical 

shutters with the sufficient height to achieve compacted thickness instructed by the 

Engineer on either side of the material being compacted. The quantity of shutters 

supplied shall be sufficient for one day’s work. Care shall be taken when fixing the 

shutters to ensure that no bumps are built into the surface and that a smooth vertical and 

horizontal alignment is obtained. The shutters shall be firmly anchored and supported 

using steel pins to ensure they are not displaced laterally during the compaction; in 

addition they should be correctly placed to comply with specified dimensions, lines and 

levels of the road, subject to the approval of the Engineer’s Representative. The shutters 

shall be made using steel, timber or both. 
 

The Contractor shall spread and compact gravel material, in a manner to ensure a uniform 

thickness of the layer across the full width of the carriageway and shaped to the specified 

camber. Spreading also includes the removal of any oversized stones or boulders, which 

cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 

24 hours of off-loading. The compacted thickness of any layer laid and compacted shall 

not exceed 120mm. once the shutters are removed, the contractor shall and provide and 

compact soft material to support the vertical edges of gravel layer. 
 

vii.     Compaction: Compaction of the gravel material shall be carried out from the 

carriageway edges to the centerline by overlapping passes of the compaction equipment.  

Any corrections to ensure lateral and longitudinal level finish is achieved shall be done 

immediately. The number of passes shall be dependent upon the equipment used and the 

material being compacted to achieve dry density of at least 

95% MDD (AASHTO T180). The density tests will be carried out at 100m intervals 
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along the road on the compacted material. The Engineer may instruct the Contractor to 

test any section of the road at random to ascertain the compaction. 

Work Method: 
 

The Contractor shall use both Labour and appropriate Equipment as instructed by the 

Engineer to carry out this item. 
 

Quality Control: 
 

o The contractor will test the compaction of formation and seek the approval prior to 

dumping gravel. 
 

o Oversize stones (more than 80mm) and boulders shall not be loaded for haulage to the 

road. 
 

o Areas containing deleterious material shall not be excavated 
 

o No haulage equipment shall be used until its capacity has been ascertained by the 

Engineer 
 

o The quantity of material delivered in each load shall be checked before dumping is 

allowed 
 

o The quality of gravel dumped on the road shall be according to the Specifications. 

Testing  of  dumped  material  on  site  might  be  required  as  per  the  Engineer’s 

instructions 
 

o The distance between the stacks shall be checked to ensure the sufficient material is 

available to fill the gravel shutters to the top. 
 

o The gravel surface width shall be checked at 100m  intervals  and  shall have  a 

tolerance of  + / - 50mm 
 

o The compacted gravel will tested at intervals of 100m along the road, all compacted 

sections must achieve dry density of at least 95% MDD (AASHTO T180) 

o Trial holes shall be dug as directed by the Engineer to check the gravel  thickness and 

shall have a tolerance of + 5mm / - 0mm 
 

o The camber with a cross-fall of 8% (compacted) shall be checked at 50m intervals 

and the maximum tolerance shall be + / - 1 % 
 

o The longitudinal profile shall be checked after the compaction of each load to ensure a 

smooth surface with no corrugations or depressions 
 

Measurement Unit:        m3 
 
 

o The measurement shall be the volume of compacted gravel surfacing measured net 
according to the drawings and shall include the excavation and the cost of a 1.5km 
‘free’ haul distance, measured from centre of volume of the source of material. 

 
Payment 

 
 

o The unit rate shall be the full compensation for labour, tools, equipment and incidental 
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costs required for carrying out the work. 
 

 

 

10-80- 002 (a)    Removal of Overburden - Labour 
 

10-80- 002 (b)    Equipment 
 

The Contractor shall remove overburden from quarries and borrow pits, which includes loading, 

hauling and stockpiling at approved locations. The thickness of the overburden 

layer to be removed shall be determined from trial pits dug on a 30 metre grid within the quarry 

area. 
 

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the 

Works, as directed by the Engineer. 
 

Work Method: 
 

The Contractor shall use Labour and appropriate Equipment to carry out this item 
 

Quality Control 
 

 The location and manner of stock piling of the overburden for the reinstatement of the quarry 

shall be to the approval of the Engineer. 
 

Measurement Unit:                m3 
 

The measurement shall be the volume of  overburden removed as calculated from the 

cleared area and the mean depth indicated from the trial pits. 
 

Payment 
 

No separate payment will be made for this item  and the Contractor shall be deemed to have included 

the all the costs related to haulage in his rates for Gravel. 
 

10-80-003               Restoration of Quarries and Borrow Pits 
 

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly 

spread the material over the full excavation area. 
 

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary 

appropriate protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass 

and trees shall be replanted as directed by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the 

Engineer. Quality Control 

The Engineer shall check that the required measures have been satisfactorily taken. 

Measurement and Payment:             Provisional Sum 
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No separate payment will be made for this item  and the Contractor shall be deemed to have included 

the all the costs related to haulage in his rates for Gravel. 
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SECTION 12: NATURAL MATERIAL BASES 
 

12-50-001            Hand Packed Stone Paving 
 

The Contractor shall construct the hand packed building stones paving on the shaped and 

compacted road formation which has been approved by the Engineer. 
 

Pegs shall be placed at 5 metre centres at the edge of the carriageway with the tops of the pegs 

at the desired finished road level. 
 

A kerb of larger stones (300-400 mm) shall be placed in an edge trench so that the tops of the 

stones correspond to the finished road surface level.  The trench shall be backfilled and 

compacted to secure the kerb stones in place. Stones shall not be lesser than 150mm, they shall 

be placed tightly together on the road formation between the kerbs with the greater dimension 

vertical, and the tops approximately at the finished surface level. 
 

The gaps between the base stones shall then be filled with smaller stones and hammered into 

place.  Angular chippings from the breaking of larger stones, and other smaller stones shall be 

wedged into the gaps to form a close matrix. 
 

The surface shall then be blinded to finished road profile level with quarry dust (0-6mm), water 

will be sprinkled to ensure the fines have filled all the voids and compacted until no movement 

is observed as per drawings C21 or directed by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour and Equipment to carry out this item 
 

Quality Control 
 

The contractor will seek approval of the compacting equipment 
 

The passage of the compaction equipment shall show no movement within the paving.  The 

finished surface shall be dense and firm. 
 

Measurement Unit: m3 
 

The measurement shall be the volume of paving in place measured net according to the 

Drawings. Payment 

The unit rate shall include full compensation for labour, tools, materials, equipment and 

incidental costs necessary to carry out the work 
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SECTION 17:    CONCRETE WORKS 

 
17-80-001 to 006:    Bridge’s Structural Concrete 

 
Refer to chapter 17 of the Standard Specifications for Roads and Bridge Construction 

 
17-70-003            Concrete Road Section 

 
The Contractor shall construct the concrete road carriageway on the prepared, shaped and 

compacted road formation as approved by the Engineer. 
 

Concrete shall be class 20/20 and may be batched by volume, but shall be mixed in a 

mechanical mixer.  The mix shall be as shown below. 
 

Concrete 

Class 

Nominal Mix 

by Volume 

Batch with 1 bag Cement  

No. of boxes 

Fine Coarse Yield (Approx.) 

    20/20   1:2:4 (20mm     

max aggregate) 

           2       4         0.16m3 

 

The water added shall be the minimum necessary to give sufficient workability for efficient 

consolidation of the concrete.  For concrete placed by hand this shall be 23-27 litres per bag of 

cement.  For mechanical mixing and compacting (poker vibrator) the water content shall be 

reduced to 20 litres per bag of cement. 
 

The concrete shall be placed in formwork which is clean, smooth faced and secure from 

movement and leakage to the full depth of the carriageway (150mm) in clearly marked out 

bays.  Steel reinforcing mesh mats (6mm) shall be laid at a depth 50mm below the finished 

surface as the concrete is being poured.   Compaction of the concrete shall be by hand 

ramming or poker vibrator.   The surface shall be tamped with a timber tamping bar to produce 

a uniform, transverse ridged surface. 
 

Concrete pours shall normally be over half the carriageway width and in lengths between 

construction joints as directed by the Engineer, of 10-15 metres. Contraction joints if 

required shall correspond with the construction joints. 
 

Where directed by the Engineer expansion joints shall be formed in positions and in accordance 

with the details provided by the Engineer. 
 

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate 

curing. 
 

The Contractor shall make cubes for testing as directed by the Engineer. 
 

All materials used for concrete production and the Contractor’s working method shall be 

approved by the Engineer before concreting is permitted. 
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  Work Method 

  The Contractor shall use Labour and Equipment to carry out this item. Quality Control 

Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. 

Cube strength shall be 27.5 N/mm2 at 28 days on an average of 4 cubes 
 

Measurement Unit: m3 
 

The measurement shall be the volume of concrete measured net according to the Drawings 
 

Payment 
 

The unit rate shall include full compensation for labour, tools, equipment, materials and 

incidental costs necessary to carry out the work. 
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SECTION 20:    ROAD FURNITURE 
 

Scope: 
 

This section comprises those items of Road Furniture to be erected and maintained as aids to 

road safety, including traffic signs and guardrails. 
 

20-50- 001       Traffic Sign Maintenance 
 

This activity involves all the tasks required to ensure that the road signs and signposts are in a 

clean, properly aligned, vertical and secure condition; the replacement of missing or 

broken bolts, nuts or other fixings and the tightening of the same. The maintenance shall 

also extend to securing any loose posts by the re-compacting or removal of any unsuitable 

material surrounding the posts, importing and compacting of suitable material to render the post 

secure. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item. Quality Control 

    The signs shall be clean and in vertical position 
 

    The fixings shall be hand checked to be tight 
 

Measurement Unit:    No. 
 

The measurement shall be number of signs maintained. Payment 

The unit rate shall be the full compensation for labour, tools, material and incidental costs 

required to carry out the work. 
 

20- 50- 004:   Marker Posts Replacement 
 

This activity involves the replacement of kilometre stones and culvert marker posts 
 

The Engineer shall determine the location of the marker stones and posts. They shall be set in a 

simple excavation and backfilled with soil. The depth of the excavation shall be determined on 

the site, depending on the size and shape of the marker stone or post. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item. Quality Control 

    The posts shall be vertical and firmly bedded to the approval of the Engineer 
 

Measurement Unit:                No 
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The measurement shall be in number of marker posts. Payment 

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs 

required to carry out the work. 
 

20-50-005      Traffic Signs 
 

The Contractor shall erect traffic signs of the type and at locations as directed by the Engineer. 

The signs materials and quality are shown on the Drawings. The signs shall be bedded in 

concrete Class 15/20 and shall be supported vertically until the concrete is set. 
 

Work Method. 
 

The Contractor shall use Labour to carry out this item 
 

Quality Control. 
 

The Engineer shall check the sign position before concrete is backfilled. Measurement Unit:      

No 

The measurement shall be the number of signs erected. Payment 

 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs 

required for carrying out the work. 
 

20-50- 008:    Guardrail Repair 
 

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly 

aligned, vertical and secure condition. The repair shall include securing any loose posts by re-

compaction or removal of any unsuitable material surrounding the post, importing and 

compaction of suitable materials to render the posts secure, and the re-fixing of the rails. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item. Quality Control 

 The guardrails shall be checked as being properly aligned secure and in a vertical position 
 

    The fixings shall be hand checked to be firmly fixed 
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Measurement Unit:                m 
 

The measurement shall be the length of Guardrail repaired 
 

Payment 
 

The unit rate shall be the full compensation for labour, material, tools, and incidental costs 

required to carry out the work. 
 

20-50-010.      Installation of Guard Rails 
 

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the 

Engineer. The guardrails shall comply with the requirements of the Road Authority and shall 

be erected on timber posts of top diameter not less than 150mm. 
 

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary 

bolts, nuts, washers and spacer blocks. 
 

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail 

supplied, and shall be of sufficient size to permit the proper setting of the posts and to allow 

room for backfilling and compacting.  At least 1 metre of a post shall be embedded in the ground. 

The backfilling shall be with 12:1 soil cement mixture, or as otherwise directed by the Engineer, 

after the erected rails have been approved by the Engineer. 
 

Work Method 
 

The Contractor shall use Labour to carry out this item. Quality Control 

The Engineer shall check the post and rail erection before final backfilling. Measurement Unit:      

m 

The measurement shall be the length of Guardrail erected. Payment 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs 

required for carrying out the work. 
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SECTION 22:             DAYWORKS 
 

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of 

equipment, labour and materials for work instructed by the Engineer on a Dayworks basis. 
 

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks 

Bill, and shall carry out work using these rates only if directed by the Engineer. Measurement 

and Payment 

a.  Equipment: 
 

Payment for equipment shall only be made for the time each item of equipment is working. 

Idle time due to breakdown or incompleteness of the equipment shall not be paid.  The rate 

of equipment shall include for the cost of the following:- 
 

i.       Transport of the equipment to the site 
 

ii.      Operators , drivers and assistants including their overtime iii.     Fuels and lubricants 

iv.     Maintenance, spare parts and all costs of repairs v.      Depreciation, insurance, 

overheads and profits. 

b.  Labour 
 

Payment shall only be made for the time each of worker working on the Dayworks as 

instructed by the Engineer. The rate for labour shall include the cost of, 
 

i.       All wages, allowances and other payments due to the worker 
 

ii.      Provision of small tools used on Dayworks activities by labourers and tradesmen. iii.     

Insurance, overheads and profit. 

c.   Materials 
 

Payment  shall  only  be  made  for  materials  instructed  by  the  Engineer  for  use  in 

Dayworks activities. The rate for materials shall include for the cost of provision of the 

material, transport to site, storage, handling, overheads and profits. 
 

d.  Schedule of Dayworks 
 

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may 

apply to Dayworks activities, to be included in the Dayworks Bill. 

 

 

 

 

 



 

 

SECTION 25:     CROSS CUTTING ISSUES 
 
Scope 

 
Crosscutting issues are those that are too complex to be solved by a single action from just 

one of the many partners who are involved in a roadwork project or programme. In most 

cases the Engineer will require the assistance and cooperation of the local communities, 

local NGOs and other government departments who are dealing with such issues. The 

following have been identified as cross cutting issues in the programme: 
 

o  HIV / AIDS Awareness & Prevention Campaign 
 

o  Soil Erosion mitigation measures 
 

o  Safety and Health Measures on Site 
 

o  Gender Equality 
 

o  Labour Standards 
 
25-50-001  HIV / AIDS Awareness & Prevention Campaigns 

 
Scope: 

 
 
This section sets out the Contractors obligations with regard to on-site HIV / AIDS 

 
awareness campaign and preventive measures that are to be instituted. 

 
 
25-50-001(a)  HIV / AIDS Awareness Campaign 

 
 
The Contractor shall institute an HIV / AIDS awareness campaign amongst his workers for 

the duration of the Contract. 

 
The Contractor shall display AIDS awareness posters in all buildings frequented by workers 

employed on the Contract, where such buildings fall under the control of the Contractor. 

 
In addition at least two of the Contractors vehicles regularly used on site shall display 

HIV / AIDS awareness posters. The posters shall be printed on gloss paper and shall be at 

least A1 size on buildings and A3 size or other approved size on vehicles. The message on 

the posters shall be supplied by the Employer through the Engineer. 

 
Aids awareness shall also be included in the orientation process of all workers employed on 

the Contract. 
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According to ILO and Government of Kenya, the contractor shall not allow discrimination against 

persons infected or affected by HIV/AIDS and screening is not a requirement for job applications. 

 
Measurement Unit:    month 

 
 

The  measurement  shall  be  the  month  expressed  as  a  percentage  of  the  physical progress done 

or part thereof, measured over the duration of the campaign. 

 
Payment:K/; 

 
 

The rate shall include full compensation for equipment; labour and material required for the 

provision of the item. 

 
25-50-001(b) AIDS Prevention Campaign 

 
 

The subcontractor jointly with main contractor shall institute an HIV / AIDS prevention campaign 

amongst the workers for the duration of the Contract. 
 

As part of the campaign the subcontractor will be required to make condoms available to the workers. 

The subcontractor will be expected to contract some health professionals and NGOs who have the 

capacity to carry out adequate prevention campaigns and provide counselling services. 
 

Measurement and Payment-Sub contractor 
 

Measurement Unit:    month 
 

The measurement shall be the month, measured over the duration of the campaign. Physical  evidence  

in  form  of  photos,  minutes of  the  meetings,  video  shows  to  be attached as measurement sheets. 
 

. 
 

Measurement and Payment-Main contractor 
 

The Engineer shall include a Prime Cost Sum for this item to be availed to the Engineer as instructed. 

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits 
 
 
 

 

 

 

25-50-002        Environmental Mitigation measures 

In order to minimize the negative effects on the environment during construction phase, the following 

issues and the corresponding mitigation measures have been recommended: 
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Responsibilities and Liabilities 

In conjunction with his obligations defined under the Contract, the Contractor will plan, execute and 

document construction works pursuant to the specifications below. 

The Contractor is liable for all damages to natural resources caused by the execution of the Works or 

the methods used for execution, unless it is established that the execution or methods were necessary, 

according to the provisions of the Contract or an Employer's Representative’s instruction. 

Management of Non-conformities 

Non-conformities detected during inspections carried out by the Contractor or Employer's 

Representative are subject to a process adapted to the severity of the situation. The non-conformities 

will be defined as Deviations from the requirements of the applicable regulations, the ESHS 

Specifications, the ESMP, and the Worksite - ESMP. 

Measurement and Payments 

Environmental Mitigation Measures will be paid as a Lump sum, and shall be paid on a Monthly basis, 

upon the approval by the Engineer that adequate measures have been provided as per the criteria 

below. . 

The contractor will be required to submit a monthly environmental mitigation measures statement that 

will be jointly cross checked by the Engineer and the contractor for compliance as a measurement 

sheet. 

 

25-50-002-1 Air Quality 

1. Water shall be sprayed along the road and surrounding areas to minimize formation and spread 

of dust; 

2. Dust generating activities (excavation, handling and transport of soils) should not be carried 

out during times of strong wind’; 

3. When storage, handling and transportation of bulk materials is made in the open air and 

exposed to the wind, the Contractor implements the necessary dust abatement measures, 

including one or several of the following techniques: vegetation of the surface, covering of the 

surface, humidification of the surface, covering the trucks, etc. 

4. Vehicles delivering soil materials shall be covered to reduce spills and windblown dust; 

5. Vehicle speeds shall be limited to minimise the generation of dust on site and on diversion 

routes; 

6. Provide appropriate dust masks for use by construction workers in areas with high dust levels 

25-50-002-2 Noise pollution 

1. The Contractor shall keep noise level within acceptable limits as per EMCA Noise 

Regulations; 

2. Construction workers are required to wear ear muffs in areas exposed to excessive noise levels; 

3. All Project vehicles should be maintained regularly including proper fine tuning of engines; 

4. Truck drivers shall avoid the use of horns at all times, as much as possible. 
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5. Except as otherwise provided in the Contract or unless waived by the Employer's Representative, 

high noise generating works (e.g. pile driving, blasting, rock clearing, drilling, percussion drilling) 

which may impact occupied receptor areas are carried out during normal working days, but 

prohibited at night. A receptor area is defined as an area used for nocturnal socioeconomic activities 

(e.g. accommodation camps, residential areas, hotels, health centres) 

25-50-002-3 Vegetation Loss 

1. Areas to be cleared should be agreed and demarcated before the start of the clearing operations to 

minimize exposure 

2. The use of existing cleared or disturbed areas for the Contractor’s Camp, stockpiling of materials 

etc. shall be encouraged. 

3. Vegetation clearing using chemicals is not permitted. 

4. The Contractor undertakes physical demarcation of zones to be cleared using a method approved 

by the Employer's Representative. 

25-50-002- 4  Impacts on soils  

1. Where possible, construction activities in hilly areas are to be undertaken during dry season. 

Construction should be minimal during the long rainy season (March to May) and the short season 

(October to December); 

2. Wherever possible, earthworks should be carried out during the dry season to prevent soil from 

being washed away by the rain; 

3. Excavated materials and excess earth should be kept at appropriate sites approved by the 

Supervising Engineer (topsoil to be kept separately and reused for site restoration) 

4. Increase number of drainage outlets along the Project Road; 

5. Drain outlets placed so as to avoid cascade. 

6. Install erosion control measures (gabions) to protect the bank of the River Ewaso Nyiro and 

seasonal watercourses that drain into the river. 

7. Protect material borrowing sites from the route of storm water during heavy rain. 

Measurement and Payments 

The Engineer will instruct the permanent works related to this clause such as soil erosion measures 

and pay under the relevant bill items. 

25-50-002-5 Impacts on water resources 

1.  To avoid exerting pressure on existing water resources, the contractor can drill a 

borehole along the Project route, for use during construction. The borehole should be handed over 

to the host community upon completion of the project as CSR by the contractor; 

2.  Prohibit disposal of solid wastes into the ponds/watercourses, agricultural fields and 

public areas; 

3.  Prohibit placement of construction materials or waste storage areas near water courses; 
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4.  Discharge of oily wastewater, fuel, hazardous substances and wastes, and untreated 

sewage to watercourses/canals and on the ground/soil shall be prohibited; 

5.  Construct retaining structures such as gabion baskets, rip-rap, etc at the Ewaso Nyiro 

River 

6. Suspended solids in rainwater are removed using sediment traps / settling ponds. Rainwater from 

vehicle parking areas, machinery areas, workshops is subject to treatment with oily water 

separators. 

Measurement and Payments 

No separate payment shall be made for this item 

25-50-002-6 Contractor’s camp site  

1. The site for the Contractor’s Camp shall be determined in collaboration with the RE taking into 

consideration the following: 

i. The security situation in the area. 

ii. The local administration shall be involved in the site location to avoid destruction of any cultural 

sites or any other conflict; 

iii. The Contractor’s Camp layout shall take into account availability of access for deliveries and 

services and any future works; 

iv. The Contractor’s Camp should also be of sufficient size to accommodate the needs of all sub-

contractors that may work on the project. 

v. Decommission the camps and reinstate the land to its natural condition by filling excavations and 

planting suitable saplings. 

Sanitation 

1. The Contractor shall comply with all laws and any by-laws relating to public health and sanitation; 

Workshops 

1. Where practical, all maintenance of equipment and vehicles on site shall be performed in 

the workshop. 

2. If it is necessary to do maintenance on site, but outside of the workshop area, the Contractor 

shall obtain the approval of the Regional Director prior to commencing activities; 

3. The Contractor shall ensure that there is no contamination of the soil, vegetation or surface 

water in his workshop and other plant or emergency maintenance facilities.  

4. The workshop shall be kept tidy at all times and shall have the following as a minimum: 

i. A smooth impermeable floor either constructed of concrete or suitable plastic 

covered with sufficient gravel to protect the plastic from damage;  

ii. the floor shall be bounded and sloped towards an oil trap or sump to contain any 

spillages of substances (e.g. oil);  
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iii. Drip trays shall be used to collect the waste oil and lubricants during servicing and 

shall also be provided in construction areas for stationary plant (such as 

compressors);  

iv. The drip trays shall be inspected and emptied daily;   

v. Drip trays shall be closely monitored during wet weather to ensure that they do not 

overflow. 

General Materials Handling and Storage 

1. All materials shall be stored within the Contractor’s camp unless otherwise approved by the 

Regional Director; 

2. All imported fill, soil and/or sand materials shall be free of weeds, litter and contaminants. 

Sources of imported materials shall be listed and approved by the Regional Director 

3. The Contractor shall ensure that delivery drivers are informed of all procedures and 

restrictions (including ‘No go’ areas) required; 

4. Any electrical or petrol driven pumps shall be equipped and positioned so as not to cause 

any danger of ignition of the stored product; 

5. Collection containers (e.g. drip trays) shall be placed under all dispensing mechanisms for 

hydrocarbons or hazardous liquid substances to ensure contamination from any leaks is 

reduced; 

6. Regular checks shall be conducted by the Contractor on the dispensing mechanisms for all 

above ground storage tanks to ensure faulty equipment is identified and replaced in timely 

manner; 

7. Only empty and externally clean tanks may be stored on bare ground. All empty and 

externally dirty tanks shall be sealed and stored on an area where the ground has been 

protected. 

25-50-002-7 Solid and Liquid Wastes 

1. The contractor shall develop a Waste Management Plan (WMP) prior to commencement of 

works; 

2. The Contractor is responsible for identifying, collecting, transporting and treating all waste 

produced on the Project Areas by its personnel, Subcontractors and visitors. 

3. Any transportation of dangerous materials such as diesel etc, which can cause any 

environmental impact, will be carried out in a manner so as to cause minimal disturbance to 

the surrounding natural environment; 

4. Storage of construction materials shall be confined to a designated area along the Project 

site or at the contractor’s camp only; 

5. The Contractor assesses, document and effectively implements any local recycling or re-use 

options for its waste. 
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6. Properly labelled and strategically placed waste receptacles shall be provided at all places 

of work; Located on a flat impervious surface to prevent infiltrations;  Under cover for non-

inert waste; 

7. Litter bins should have secured lids to prevent animals and birds from scavenging; 

8. Recycling of construction material shall be practiced where feasible;  

9. The Contractor’s hazardous waste is managed by a specialised waste Subcontractor 

25-50-002-8 Impacts on Land 

1. Obtain authorization to use the proposed borrows pits, including ESIA, before 

commencement of any material extraction activities; 

2. Topsoil from borrow pits should be held on site as much as possible to backfill after 

construction materials are exhausted; 

3. Safety distances should be maintained in material sourcing operation; 100m to any shopping 

centre, school or dispensary and 50 m to any house irrespective of consent from the owner; 

4. Borrow pits shall be located more than 20 m from watercourses, in position that will 

facilitate the prevention of storm water runoff from the site from entering the watercourse; 

5. Material borrowing sites used for the Project should be decommissioned upon completion 

of the Contract and the land reinstated to its natural condition, or to an acceptable condition 

25-50-002-9 Impacts on Biodiversity 

1. In order to minimize potential impacts on wildlife migration especially, elephants, the 

Project shall liaise with the KWS Warden at Isiolo Station and the existing Community 

Conservancies to integrate wildlife protection measures in the road design and during 

construction. 

2. Involve the local community and the conservancy fraternity in creating awareness on 

possible long-term effects of the road on wildlife and humans;  

3. At the very least, clear wildlife crossing signs are recommended at both ends of the road 

to warn and alert Project workers on the potential existence of wildlife in the area. 

4. Where possible, areas shall be cleared from one side to another, or from the inside out, 

to prevent animals becoming trapped. 

5. Create awareness amongst the labour force on protection of wildlife and specifically 

poaching and develop a code of conduct for the Project prohibiting hunting or harassing 

of wildlife; 

6. Appropriate waste management by covering all solid waste especially at the contractor’s 

camp; 

7. Fence off the contractor’s camp and borrow pit sites to keep wildlife away; 

8. Install speed calming measures such as bumps and flashing lights near wildlife crossing 

sites; 

9. Post speed limit sign preferably 40km/hr near wildlife crossings, which should be 

identified in liaison with the KWS. 
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10. The Contractor shall not introduce Invasive Alien Species 

25-50-002-10 Disruption of Access to Property 

Disruption of access to property must be kept to a minimum at all times. Where such disruption 

is unavoidable, the Contractor shall advise the affected parties and the Regional Director at least 

seven working days in advance of such disruption. 

Damage to people and property 

The Contractor shall not disturb or interfere with the inhabitants of local communities close to 

or in the Project Area, and shall respect their houses, cultures, animals, properties, customs and 

practices. The Contractor is responsible for damages to people and property caused by the 

execution of the Works or the procedures used for execution. 

The Employer's Representative is informed of any damage caused to people, or the property of 

individuals, other than the Contractor’s personnel, within 6 hours of the event, regardless of the 

value of the prejudice. 

The Contractor provides compensation for any prejudice suffered by the owners and users of 

land, if these users are not the same parties as the owners. 

25-50-002-11 Relocation of public utilities 

1. Notice should be given to the utility users prior to any interruption in supply; 

2. Liaise with relevant parties which include water service institutions and KPLC. 

25-50-002-12 Delays in transportation  

1. To avoid delays to road users, the contractor will be required to plan itineraries for site traffic 

on a daily basis. Traffic management and control is mandatory throughout the project; 

2. Temporary road signs that are visible both during the day and at night indicating road works 

and restrictions will be required, as detailed in section 9 of the specifications; 

3. The contractor should also set aside footpaths, cycle lanes and parking bays for heavy goods 

vehicles and public transport vehicles; 

4. Areas where construction is taking place should have clearly marked speed reduction 

signage. 

Measurement and Payments 

Traffic Control will be paid under item 09-50- 004.  

25-50-002-13 Disruption of Community 

1. The Regional Director is to establish a formal grievance and redress mechanisms.  

2. The Contractor will be required to minimise the risk of grievances with the local 

communities.  

3. Where grievances occur, the Contractor will be required to assist in the process to investigate 

and resolve the grievance as effectively and quickly as reasonable; 
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4. The Contractors shall keep a ‘Complaints register’ on Site.  The register shall contain:  

i. All contact details of the person who made the complaint and information regarding 

the complaint itself; 

ii. The investigations undertaken and response provided; 

iii. Actions taken and by whom; 

iv. Any follow-up actions taken. 

5. Copies of complaints received are to be copied to the Regional Director, and where 

pertinent. 

25-50-002-14 Site Security 

1. The Supervising Engineer and Contractor in liaison with the security organs must create 

awareness to the security situation on the ground all the times; 

2. Appropriate fencing, security gates, shelter and security guards are to be provided at the 

Construction  

3. The Contractor must ensure that good relations are maintained with local communities and 

their leaders to help reduce the risk of vandalism and theft; 

4. Site staff that are found to be involved in incidences of theft or pose other security risks to 

the local community are to be dismissed and reported to the authorities. 

25-50-002-15 Fire Incidences 

1. The Contractor shall ensure there is control of potential fire ignition points; 

2. The Contractor shall ensure that there is basic fire-fighting equipment available on site; 

3. Flammable materials should be stored in approved conditions.  

4. Smoking shall not be permitted in those areas where there is a fire hazard.  

5. The Contractor shall ensure that all site personnel are aware of the fire risks and how to deal 

with any fires that occur. 

 

25-50-003 Health and Safety Measures on Site 

The Contractor shall ensure that all possible means of protection are given to the labour force 

at all times.  Such protection shall include provision of high visibility clothing or vests, goggles 

and masks for workers in potentially dangerous locations or dealing with potentially harmful 

materials.  

A health and safety plan should be put in place by the contractor, as part of  the Worksite – 

ESMP, including its organisation for managing health and safety. The plan identifies and 

specifies: 
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a) All health and safety risks relating to the execution of the Works, by also identifying gender-

specific risks; 

b) Prevention and protection measures to control risks related to the execution of the Works, by 

differentiating, where necessary, measures concerning the protection of women and men; c) 

Human and material resources involved; d) Works requiring work permits; and e) Emergency 

plans to be implemented in the case of an accident. 

In addition, this Health and Safety Plan describes how workers are trained in health and safety 

aspects. 

The Contractor implements prevention, protection and monitoring measures, as described in the 

Health and Safety Plan. 

The following Safety Measures should be adhered to: 

o The contractor should engage a local community liaison person to manage community 

issues; 

o First aid kits must be available on site, a qualified first aider should be on site during the 

working time and the Site Supervisor should also be conversant with first aid procedures. 

The Contractor shall maintain first aid kits with a minimum of the following items:- 

 Non Stick wound dressing  

 Selection of plaster/band aids 

 Crepe bandages 

 Gauze and cotton wool 

 Antiseptic solution (washing wounds) 

 Antiseptic cream – Betadine, Burnol 

 Pain killers Panadol, Disprin 

 Anti diarrhoea – Immodium, Diadis, Charcoal 

 Anti histamine – Piriton, Triludan 

 Anti nausea – Stemetil 

 Eye ointment 

 Oral re-hydration sachets 

 Surgical gloves 

o A safety officer who has safety training and knowledge of safety procedures should be 

present on site to ensure that all workers have guidance on the safety procedures; 

o The contractor shall ensure all workers obtain the mandatory national insurance cover 

(NHIF and WIBA); 
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o The contractor shall ensure that the employees are equipped with appropriate hand tools 

and personal protective equipment (PPE) to protect and prevent possible injuries to the 

workers 

 Protective goggles for stone cutting, chiselling, grinding, and welding. 

 Face masks when working in dust and smouldering waste. 

 Helmets when working on sites where there is a danger of falling objects, e.g. in 

deep drains, digging pit latrines, work in quarries, etc. 

o The Site Supervisor should also know where the nearest hospital / clinic is and where 

an ambulance or quick transport can be found. 

o  Special safety measures are required when deep trenches have to be dug, for example 

for culverts or structures. Depending on the material (natural soil slope) and the depth 

of the trench, strutting will be required to avoid collapsing trench sides. The construction 

of strutting has to be done carefully and requires an experienced builder. 

o The contractor should ensure there are warning signs on the construction site and on the 

road to protect from accidents; 

o No alcoholic drinks or drugs during work. 

Quality Control 

No worker will be assigned works without protective clothing; a percentage of the payment will 

be deducted whenever the Engineer or his representative finds a worker without protective gear. 

Payment 

50% of the Lump Sum payment for this item will be made when the contractor mobilises and 

provides all items as required by this clause, 25% will be paid when the works are 50% complete 

and the remaining 25% upon final completion.  

25-50-004 Gender Equality 

According to constitutional law of the Government of Kenya, women and men have the same 

rights and responsibilities which are to be ensured at all levels and in all aspects of daily life. 

It is therefore the obligation of Contractor to ensure that gender equalisation is achieved in all 

aspects of contract works. That means women should get equal opportunities with men and the 

recruitment process must clearly demonstrate this. Opportunities for employment should also 

be offered to disabled people. Special activities that they can carry out have to be identified and 

allocated to them. 

Measurement & Payments 

No separate payment shall be made for this item but the Contractor will be expected to comply 

fully with the requirements of this clause. 

25-50-005 Labour Standards 
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It is an obligatory duty of the construction sector to maintain the international labour standards, 

as Kenya is one of the signatories of the International Labour Conventions of the International 

Labour Organisation (ILO). The contractor should observe the following requirements: 

Equality: 

•  Men and women should receive equal pay for work of equal value. 

•  Persons should be given equal opportunity and treatment in employment; 

There should be no discrimination against persons in their employment and occupation on the 

basis of their race, colour, sex, religion, political opinion, national extraction or social origin, or 

on any other basis set out in new constitution. 

Freedom from forced labour: 

•  Work or service should not be exacted from any person under the menace of penalty or 

under circumstances where the person has not offered himself or herself voluntarily. 

•  Work or service should not be exacted from any person: 

- As a means of political coercion; 

- As a method of mobilising and using labour for purposes of economic development; 

- As a means of labour discipline; 

- As a punishment for having participated in strikes 

- As a means of racial origin, 

- Social, national or religious discrimination. 

Freedom of association: 

All steps to be taken to protect, respect and promote workers and community’s rights of 

association 

Minimum age: 

No person under the age of 18 years should be employed or work 

Minimum wages: 

Minimum wages should be established for groups of wage earner, in consultation with 

employers and Labour Department and workers organizations; 

Protection of wages: 

Wages should be paid in cash money. Workers should be informed of any deduction made from 

wages, and national regulations should set down condition for deductions from wages. Wages 

should be paid regularly at or near the place of work. 

Before recruitment, adequate notice should be given and the notices posted in public places such 

as schools, chief’s office and churches in order to reach as many people as possible. 

During recruitment, the information on the number of jobs available and terms of employment 

(pay rates, timing and arrangements for payment including first payment date), should be 
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disclosed openly. The recruitment process should be conducted in transparent manner without 

biases or any discrimination.  

The unskilled labour is supposed to be sourced from the project area apart from specialised 

personnel like craftsmen and technicians who may be hired from elsewhere if they cannot be 

found in the project area. 

Measurement & Payment 

No separate payment shall be made for this item; the Contractor will be expected to comply fully with 

the requirements of this clause.. 
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SECTION 26:      PERFORMANCE BASED ROUTINE MAINTENANCE WORKS 
 

PART A: OUTPUT AND PERFORMANCE SPECIFICATIONS 
 

26-50-001:   Notice to Bidders 
 

This section deals with the Procurement of Works under the Performance Based Routine 

Maintenance type of Contract. The maintenance will be carried out for a period of three 

years after improvement works are completed. During the Defects Liability Period, the 

contractor shall carry out routine maintenance works only. After the expiry of the defects 

liability period, the contractor will be required to carry out both the routine maintenance and 

instructed works. These works will be fully funded by Government of Kenya. 

 
This type of contract differs substantially from the traditional contracts for road maintenance 

works in that most of the payments to be made to the contractor are not based on quantities 

of works measured by unit prices for works inputs, but on measured 

‘outputs’ reflecting the target conditions of the roads under contract (in other words: 

‘what the roads are supposed to look like’), expressed through ‘Service Levels’. Another 

major difference is that the Contractor is responsible for designing (deciding on) the works 

necessary to reach the required Service Levels, and the durability and performance of the 

roads over a longer period. 

 
For example, the contractor is not paid for removing 2 cubic metres of silt from a culvert 

(his actual work input) in a certain month, but for keeping the culvert clean and free of silt 

at all times (the output of his efforts). This means that in some months he will be paid the 

agreed standard monthly lump sum amount even though he has not had to do much work. 

In other months he might have to do a lot of work but he will still only be paid the agreed 

standard amount.  However, if he fails to meet the Service Levels by, for example, allowing 

a culvert to become silted up, he will have a reduction made from his monthly lump sum. 

 

The Service Levels are defined in the Contract and so is the method of calculating the 

payment reductions for non-compliance. It is intended that the contractor is motivated to do 

good quality work so that he reduces his maintenance burden, and therefore his costs, 

over the duration of the contract. If he does shoddy work, he will have to repeat it and this 

will increase his maintenance inputs and costs. He must decide how best to plan and 

execute the works in order to make his operations cost effective. 

 
In this particular contract this method of payment, based on Service Levels, applies mainly 

to the ‘off-carriageway’ Routine Maintenance. 

 
There is provision in the contract for repairs and maintenance works ‘on-carriageway’ 

and for emergency works that may have to be carried out from time to time, but these 
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activities are paid for using the traditional method of measuring quantities of input items, 

and rates, given in the Bills of Quantities. 
 

 
Another important aspect in the Performance type of contract is for the contractor and 

employer to enter into a long term relationship whereby the contractor takes over more 

responsibility for managing the condition of the road and is rewarded by a longer term 

contract than is traditional; sometimes several years. 
 
26-50-002:   Description of The Project Road 
 
The project is in Mbuuri  Constituency of Eastern region. It commences at 0.85km from 
Kachiulu centre along the Isiolo – Mandera road (B9) and runs north  direction and 
traverses a gently rolling terrain for 27Km to terminate Ewaso Nyiro bridge.It is a gravel     
road with several 900m diameter PCC culverts,. 
 
26-50-003:     Scope of Works 

(a)  Designing and carrying out ‘off-carriageway’ routine maintenance of the drainage 

system, including drainage and erosion control structures, and the control of 

vegetation, in order to achieve the Service Levels defined in the Specifications. 

(b)  Carrying out activities ‘on-carriageway’ in order to achieve the Service Levels for 

cleanliness and safety as defined in the Specifications. 

(c)  Repairs  and  routine  maintenance  of  the  paved  surface,  as  directed  by  the 

Employer’s project manager. 

(d)  Repairs and routine maintenance of the roads signs, safety barriers and other road 

furniture, as directed by the project manager. 

(e)  Carrying out emergency works, as directed by the project manager. 
 
 

26-50-004:    Scope of Services to be provided and Payment Method 
 

26-50-004(a):   Performance based Routine Maintenance Services 
 

The services to be provided by the Contractor include all activities, physical and others, 

which the Contractor needs to carry out in order to comply with the Service Levels and other 

output and performance criteria indicated in the contract, or with any other requirements of 

the contract. In particular, they include management tasks and physical works associated 

with the following road-related assets and items: 
 

    Inspect road, identify and remove all obstructions 
 

    Clear side drains, mitre drains, cut-off drains 
 

    Repair and replace scour checks 
 

    Repair eroded ditches 

    Clean cross culverts, access culverts, outlets and inlets 
 

    Headwall repairs 



65 

 

 

 
    Clear stream channels 

 
    Vegetation control: grass slashing, bush clearing, tree pruning 

 
    De-silt drifts 

 
    Maintenance and minor repairs to bridges. 

 
 

Performance based routine maintenance services will be paid for as a fixed lump sum per 

km per month, with payment reductions made for non-compliance, if appropriate. 
 

26-50-004(b):  Repairs and Maintenance Works 
 

Repairs and Maintenance works will be carried out by the Contractor when specifically 

instructed by the project manager. Activities include: 
 

    Fill potholes and minor gullies in the gravel wearing course and shoulders 
 

    Repair carriageway edges 
 

    Reinstate road camber 
 

    Road furniture maintenance and repair 
 

    Repairs to culverts, replacing rings e.t.c 
 

 
Repairs and maintenance works will be paid for as measured items in accordance with the 
unit rates in the Bill of Quantities. 

 

 

26-50-004(c)     Emergency Works 
 

 
Emergency works, by definition, are unforeseen at the time of preparing the contract. Severe 

weather conditions such as unusually high rainfall can lead to flash floods which may cause 

wash-outs and other damage to the carriageway and other features of the road and its 

corridor. While specific items of work are not known at the start of the Contract it is prudent 

to include some general items which are indicative of the type of works that may be required. 

These have been included in the Bill of Quantities for Repairs, Maintenance and Emergency 

Works as they will probably be the same items, e.g. repairs and maintenance under an 

emergency situation. The quantities are nominal as they cannot be defined in advance. 

In the event of an emergency the Contractor should draw to the attention of the project 

manager that certain works need to be carried out to repair the carriageway and other road 

features to restore the safe passage of traffic along the road and ensure the integrity 

of the road and its corridor. The Contractor shall give the project manager an estimate of the 

extent of the required activities and an estimate of the costs based on the Bill of Quantities. 

The project manager will consider the information and instruct the Contractor to carry out 

such works as are necessary. 
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Emergency works will be paid for as measured items in accordance with the unit rates in the 

Bill of Quantities. 
 

26-50-005    Self-Control Unit of Contractor 
 

The  Contractor  is  obliged  to  assign  a  technically  qualified  and  trained  person,  or 

persons, to verify continuously the degree of compliance by the Contractor with the Service 

Levels. 
 

The Self-control Unit is responsible for gathering the information needed by the Contractor 

to prepare the Monthly Statement. The unit should have a complete knowledge of the road 

condition, both on and off carriageway, at all times. The unit will also be responsible for 

carrying out, in close cooperation with the project manager, the formal and scheduled 

inspections of Service Levels which will take place regularly. 
 

The   compliance   (or   non-compliance)   of   the   Contractor   with   the   service   level 

requirements will be reported by the Self-Control Unit to the Project manager in the form of 

Table 2.3, given below. 
 
 

26-50-006    Communications Equipment 
 

The Contractor is to provide and maintain in operation permanently a mobile phone for 
himself and his road manager on site, whereby the project manager may contact them at any 
time. 

 
26-50-007    Site Regulations, Health and Safety Measures and Work Procedures 

 
 

The  Contractor  shall  prepare  and submit  to the  project  manager, for  approval,  his 

proposed site regulations, health and safety measures (including HIV/AIDS mitigation 

measures) and work procedures. 
 

26-50-008    Functions of Key Personnel 
 
 

The Contractor will provide as a minimum the following permanent key personnel: 
 

 Project director – the owner, director or senior manager of  the company to 

oversee all contractual and operational functions of the contract. 
 

 Road manager – site agent to head the self-control unit and direct and oversee the 

day-to-day planning and site operations of the contract including staff and public 

safety issues, the free flow of traffic, liaising with the public and reporting 

to the project manager. He will also decide what works have to be carried out 

and supervise the labour force to ensure quality and adherence to the service levels, 

as well as the duties described in 2.2.4. 
 
 

The roles could be done by the same person, depending on the size of the firm. 
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26-50-009    Method of Formal Inspections 

 
 

Formal inspections will be carried out jointly by the Project Manager and the Road Manager 

at the end of each month. The main purpose of the formal inspections is to enable the Project 

Manager to verify the information presented in the Contractor’s Monthly Statement with the 

actual observed and measured conditions on the site. The Project Manager will prepare a 

brief Memorandum describing (i) the general circumstances of the site visit, including 

date, road sections visited, persons present, etc., (ii) any non-compliance which may have 

been detected, and (iii) the time granted by the Project Manager to the Contractor to remedy 

the detected defects. Based on the outcome of the formal inspection, the Project Manager 

will correct any possible errors or misrepresentations in the Contractor’s statement, 

countersign it and present it to the Employer for payment, and to the Contractor for 

information. 
 

Formal inspections will also be scheduled for the follow-up site visits, whose purpose is 
to verify if the Contractor has remedied the causes of earlier non-compliance, within the 
time frame granted by the Project Manager and specified in the Memorandum. 

 
 

26-50-010     Informal Inspections of Service Levels 
 

 
The Project Manager may carry out informal inspections of Service Levels as part of his 

general mandate given to him by the Employer. He may do so on his own initiative, at 

anytime and anywhere on the roads included in the contract. If he detects any road sections  

where  the  Service  Level  criteria  are not  met,  he  is  obliged  to  inform  the Contractor 

within 24 hours in writing, in order to enable the Contractor to take remedial action as soon 

as possible. The results of informal inspections may not be used by the Project Manager for 

purposes of correcting the Contractor’s monthly statements or applying penalties, except for 

cases in which the traffic flow on the road has been completely interrupted. 
 
 

26-50-011    Monthly Statement 
 
 

The Monthly Statement to be submitted by the Contractor shall have the format shown in 

Table 26.10, which gives an example of how the statement is filled out. The compliance or 

non-compliance is reported in the table and is used to determine the degree of compliance 

and the payment reduction to be made in a particular month. 



 

 

 
 
 
 
 

 
Table 26.1.1  Monthly Statement for 

Contract 

 
(Sample Only) 

   

          
 
Contract Road: 

 
A to B to C 

      
Contract No: 

R2000/ 
?? 

 

          
Road Section: From km: 5.00 To km: 25.00  Length of contract road: 20.00 km 

          
County/Region: Murang’a      Region: Central  

          
Contract Month: 2 ,  October 2010       

          

Service Level Required Compliance Actual Compliance   Non-compliance Payment 
 
Criteria 

 
Target 

 
km 

 
Compliance criteria 

 Total 
Length (km) 

 
Length 

% 
Reduction 

 
Reduction 

      Compliant   km 
1. Road Safety 100% 20.00 Cleanliness of carriageway 18.00 2.00 20% 0.40 

          
2. Durability 75% 15.00 Drainage  13.00 2.00 30% 0.60 

 75% 15.00 Vegetation height  13.00 2.00 20% 0.40 
 75% 15.00 Vegetation clearance 13.00 2.00 10% 0.20 
 75% 15.00 Structures and river beds 13.00 2.00 20% 0.40 
        Total 2.00 
          
Length of road for payment this month  

= 
 
'Length of contract road' minus  'Payment reduction length' 

  

  = 20.00 - 2.00 = 18.00 km  
Less reductions for non-rectified 
previous non-compliance (Tab 2.8) 

 
= 

 
18.00 

 
- 

 
1.00 

 
= 

 
17.00 

  

 
Total payment due this month 

 
= 

'Rate per km per month' multiplied by  
'Length of road for payment this month' 

 

  = ? Ksh/km x 17.00 km    
  = ?? Ksh      
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i.  Timetable for Compliance with Service Level Requirements 
 

 
In order to respect the Contractor’s initial mobilization period, compliance with the service 
levels will be introduced gradually as shown in Table 2.4. 

 
Table 26.1.2 Timetable for Compliance with Service Level Requirements 

Contract 
Month 

Road Safety 
Compliance required on % 

of contract road 

Durability 
Compliance required on % 

of contract road 
1 50 50 
2 100 75 
3 100 100 

4 until end of Contract 100 100 
 
 

ii.  Specification for Service Levels for Road Safety 
 

 
The road user must be able to travel at a certain level of safety, unobstructed by objects, wash-

out material and other debris on the gravel wearing course and shoulders. The criteria for 

determining the service levels for safety are given in Table 2.5. The enforcement of these criteria 

is expected to be an immediate priority of the contractor due to the critical importance of road 

safety, and 100% compliance is expected from Month 2, as shown in the Timetable in Table 

2.4. Compliance will be determined by Visual Inspection. 
 

Table 26.1.3 Service Levels for Road Safety 

Item Service Level Time Allowed 
 
Cleanliness of the road 

gravel surfacing and 

shoulders 

 
The road must always be clean and free of soil, 

debris, trash and other objects, which must  be  

removed  within  the  time given  if they pose: 
 

 A  high  danger  to  traffic:  such  as 

rocks, fallen trees, dead animals, 

abandoned vehicles, fly tipping and 

other large obstacles etc: 
 

 A lesser (medium) danger to traffic: 

such as material washed on to the road 

after storms etc: 

 
 
 
 
 
 
 
 
 
 
6 hours 

 
 
 
 
4 days 

 
 
 
 
 
 
 
 

iii.  Specification for Service Levels for Road Durability 
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a)  Drainage 
 

In general terms the contractor must ensure that all drainage elements and structures are without 
obstructions which may reduce their normal cross-section and impede the free flow of water. 

 
The Service Level requirements for drainage systems and drainage structures are shown in 
Table 2.6.1. Compliance will be determined by Visual Inspection. 

 
Table 26.1.3.1  Service Levels for Drainage 

Item Service Level Time   Allowed   for   Repairs 
and Tolerances Permitted 

Side drains, ditches, mitre 
drains and unlined  vertical 
drains 

Must be clean and free of 
obstacles 

Tolerance permitted: 
Siltation/Obstructions must less 
than 50mm in depth. 

 
Siltation/Obstructions must be 

cleared within 7 days after 

detection. 
 
Damages   must   be   repaired 
within 3 weeks after detection. 

Culverts and access drifts Must be clean and free of 
obstacles      and      without 
structural damage. Must be 
firmly contained by 
surrounding soil or material. 

As above 

Scour   checks   and   other 
erosion                 protection 
structures 

Must         be         de-silted, 
structurally     sound     and 
firmly        contained        in 
surrounding soil or material. 

As above 

 

b)     Vegetation 
 

This section specifies the Service Levels to be complied with in the case of vegetation 
growing within the right-of-way/ road reserve. 

 
Vegetation is to be controlled to the heights, at the locations and with the restrictions as set out 
in Table 26.1.3.2 below. Compliance will be measured with a tape measure. 

 
Table 26.1.3.2 Vegetation Control Types 

Type Height (mm) Features applied to: 
1. Vegetation Free Zone. 0 Carriageway, shoulders and structures. 

2.  Inner  vegetation  zone: 
from  edge of  shoulders to 
back of side drain/ditch or 
2m   away   from   edge   of 
shoulder  on  straights  and 
outside of curves, and 5m 

25 (min) to 150 
(max) 

Road   verges   and   large   vegetated 
areas,     including     surface     water 
channels with longitudinal gradients ≥ 
3%. Also vegetation control around: 

    Marker posts 
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on  the  inside  of  curves. 
Also  control  of  vegetation 
around street furniture and 
other features. 

     Signposts 
 

    Bridge and culvert markers 
 

    Guardrails 
 

    Bridge abutments 
 

 Cross     culvert     ends     and 

headwalls 
 

    Inner side drains 

3.  Outer  vegetation  zone, 
excluding zone 2. 

50 (min) to 300 
(max) 

Bush  clearing  and  vegetation  control 
around: 

    Marker posts 
 

 Access    culvert    ends    and 

headwalls 
 

    Outer side drains 
 

    Channels with gradients ≤ 3%. 

4. Growth encroaching into 
Vegetation Free Zone from 
the side or top. 

Must             be 
removed         if 
within          5m 
above the road 
surface. 

Applies to vegetation control including 
trees, scrub or branches hanging over 
the zone. 

 
 

c)     Structures 
 

 

The Contractor is responsible for the routine maintenance of all bridges, retaining walls and 

similar structures along the contract road. 
 

The Service Levels for bridges, retaining walls and similar structures are given in Table 

26.1.3.3 below. Compliance will be determined by Visual Inspection. 
 

 
Table 26.1.3.3 Service Levels for Structures 

 
Item 

 
Service Level 

Time allowed for repairs or 
Tolerance permitted 

Steel or other 

metal structures 

Guardrails must be present and not 

deformed. All metal parts of overall 

structure shall be painted or 

otherwise protected and free of 

corrosion. Drainage system (e.g. 

weep holes) to be kept in good 

Contractor must immediately 

notify Project Manager in case 
of any condition which threatens 
structural integrity of the 
structure. Damage and defects 
must be repaired within seven 
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Table 26.1.3.3 Service Levels for Structures 

 
Item 

 
Service Level 

Time allowed for repairs or 
Tolerance permitted 

 condition and fully functional. (7) days. 
Concrete 
structures 

Guardrails must be present and 
painted. Beams and all other 
structural parts must be in good 
conditions and fully functional. 

Drainage system (e.g. weep holes) in 

good condition and fully functional. 

Contractor must immediately 
notify Project Manager in case 
of any condition which threatens 
structural integrity of the 

structure. Damage and defects 

must be repaired within seven (7) 

days. 
Expansion 
joints 

Clean and in good condition Damages and defects must be 
repaired within seven (7) days. 

Retention walls Contractor must control presence 
and adequate condition of 
retention walls and their drainage. 

Damage and defects must be 
repaired within seven (7) days. 

Riverbeds Contractor must ensure free flow of 
water under bridge and up to 50 
metres upstream and downstream. 
Contractor must maintain design 
clearance under bridge. The 
Contractor shall take all reasonable 
measures to control 
erosion around bridge abutments and 
piers. 

Causes for non-compliance must 
be eliminated within 
fourteen (14) days after water has 
sufficiently receded to allow 
minimum working conditions. 

 
26-50-012    Procedures for Inspection 

 
The visual inspection will be undertaken as part of the Formal and Informal inspections. The 

criteria for Service Levels will be checked at sections selected by the Project Manager based on 

visual appearance. The Project Manager shall be the sole judge of compliance. If a specified 

criterion is not met, the one-kilometre section in which the deficit occurs will be judged non-

compliant. 
 

26-50-013    Payment Reductions and Liquidated Damages 
 

In accordance with the relevant clauses of the Conditions of Contract, Payment Reductions are 

applied in case of non-compliance with Service Level requirements, while Liquidated Damages 

are applied in the case of non-compliance with required Repair, Maintenance and Emergency 

Works. 
 

The results of each formal inspection of the Service Levels and other performance criteria 

will be recorded by the Project Manager in the form of a Memorandum. The Memorandum 

will state the type and location of any non-compliance detected, in particular those non- 

compliances already shown in the standard tables provided by the Contractor as part of the 

monthly statement. For each individual case of non-compliance, the Project Manager will 

determine a date by which the Contractor must have completed the necessary measures in order  

to  remedy  the  cause  of  the  non-compliance.  A  follow-up  site  visit  is  therefore necessary 

at the date fixed by the Project Manager, or soon thereafter, in order to verify that the Contractor 

has indeed remedied the cause of non-compliance. 
 

If at the date indicated in the Memorandum, the Contractor has not remedied the cause for non-

compliance, independent of the reason given for their failure to do so, the Contractor is subject 

to Payment Reductions in accordance with the relevant clauses of the Conditions of Contract. 
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Payment Reductions are variable over time. If the Contractor fails to remedy a cause of non- 

compliance for which a payment reduction has already been applied, the amount of the payment 

reduction increases month by month for that particular cause of non-compliance, without a 

ceiling being applied, until compliance is established. The calculation of the initial (first month) 

amounts of payment reductions, and the formula for their adjustment over time, is to be based 

on the following rules given in Table 2.8. 



 

 

 
 

TABLE 

26.13 
   

 
 

 

CRITERI

A 

 
 

 

CONDITIONS FOR APPLICATION OF PAYMENT 

REDUCTIONS 

 
 
 

UNIT RATES FOR NON 
COMPLIANCE 

REFERENCE 
TO 
TECHNICAL 

SPECIFICATI

ON S 
 

(PARAGRAP

H 
NO.) 

Road 
Safety 

Cleanliness of road: observed anywhere in a one km section does not 
comply with the service levels 

20% of the monthly lump sum for 

one km applied to each one-km 

section which does not comply 

2.5 

Drainage Cleanliness and condition of drainage structures (lateral ditches): 
For a one-km section, to be determined for subsections of 50 m 
each.   If   unacceptable   obstructions   exist   in   more   than   one 
subsection, the one-km section does not comply 

30% of the monthly lump sum for 
one km, applied to each one-km 
section which does not comply 

2.6.1 

Vegetation Vegetation  height  (maximum):  The  maximum  height  measured 
anywhere in a one-km section is above the threshold value 

20% of the monthly lump sum for 
one  km,  applied  to  each  on-km 
section which does not comply. 

2.6.2 

 Vegetation (clearance above road): The vertical clearance between 
the road surface and the lowest point of tree or other plan is less 
than the threshold value 

10% of the monthly lump sum for 
one  km,  applied  to  each  on-km 
section which does not comply. 

2.6.2 

Structures 
and  River 
Beds 

Steel, concrete, expansion joints, retention walls, river beds: For a 
one km of section, to be determined for each structure. If non- 
compliant on more than one structure, the one km does not comply 

20% of the monthly lump sum for 
one km, applied to each one-km 
section which does not comply 

2.6.3 

Note:   (i) The Unit Rates of payment reductions (“PRu) shown in the above table are applicable during the first 30 days of non-compliance. 

(ii) If the non-compliance has not been remedied within thirty days, liquidated damages for periods beyond 30 days are calculated 
based on the following formula: 

PR = 2n PRu        considering: 

 J  1  
J = number of days of non-compliance, and             n =  

  30 
 rounded up to full number (without decimals) 
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26-50-014  Determination of Liquidated Damages 
 
 
For Repair Works, the liquidated damages are 0.05% of the contract price bill item for repair works, for the 

particular item delayed, per calendar day of delay, of the payment normally due for the specific Works for which 

completion is delayed, up to a limit of 10% of the contract price for the Repair Works. 
 
 
 
 
PART B – GENERAL AND SPECIAL SPECIFICATIONS 

These are separate documents which the contractor must familiarise himself/ herself with. The General Specification 

for Road works is the Standard Specification for Road and Bridge 

Construction, Ministry of Transport and Communications, 1986. 
 
The Special Specification is the Roads 2000 Specification, KeRRA/ Ministry of Roads, November 2009. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION VII - BILLS OF QUANTITIES 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

PREAMBLE TO BILL OF QUANTITIES 

 
  

1. 1 The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with 

the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and Drawings 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of identification, 

and in no way modifies or supersedes the detailed descriptions given in the conditions of Contract and 

Specifications for the full direction and description of work and materials. 

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to 

be carried out, and are given to provide a common basis for bidding and comparing of Bids. There is no 

guarantee to the Contractor that he will be required to carry out all the quantities of work indicated under 

any one particular item or group of items in the Bill of Quantities. The basis of payment shall be the 

Contractor's rates and the quantities of work actually done in fulfilment of his obligation under the 

Contract. 

4. Payments for emergency and/or instructed works will be paid as and when they occur using submitted 

rates and/or day works and shall require prior approval of the Employer. 

5. The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and 

the Engineer will only measure the whole of the works executed in accordance with this Contract. 

6. A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception of 

items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or 

“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include 

discounts if any. Bidders who fail to comply will be disqualified. 

7. Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in part 

at the discretion of the Engineer. 

8. The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided 

under the Contract, include all Constructional plant to be used, labour, insurance, supervision, 

compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties, 

together with all general risks, liabilities and obligations set out or implied in the Contract, transport, 

electricity and telephones, water, use and replenishment of all consumables, including those required 

under the contract by the Engineer and his staff. 

9. Unless otherwise stated, all measurements shall be net taken on the finished work carried out in 

accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or 

fills, waste or additional thickness necessary to obtain the minimum finished thickness or dimensions 

required in this Contract.  Any work performed in excess or the requirements of the plans and 

specifications will not be paid for, unless ordered in writing by the Engineer. 

10. Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced 

Performance Security requirements pursuant to Instruction to Tenderers section 41.2. 

11. The contractor is envisioned to use mainly local labour in the implementation of works; hence 

accommodation is not required from the contractor for his local personnel. However, the contractor is 

expected to include transportation cost within his unit rate to enable localized movement to area of 

works. 

12. The improvement plan is an attached appendix of the Bill of Quantities. 

 



 

 

 

Bill of Quantities 

Bill 1 Preliminaries and General Costs Items 

Page:1 

  Projec: KACHIULU - GOTU ROAD - BATCH 1 

Item No. Description Unit Quantity Unit 

rate(kshs) 

Amount (kshs) 

01-50-026 Allow a prime cost sum of Ksh. 350,000 

for Engineer's miscellaneous account 

PC 

Sum 

350,000   

01-50-026b Include % of Prime cost sum in item 01-

50-026 for contractor's overhead and 

profit 

%    

01-60-002 Clearance on Completion Lump 

sum 

100,000   

01-60-003 Insurance and Securities Lump 

sum 

200,000   

01-60-004 Quality Control Tests and Survey PC. 

Sum 

300,000   

01-60-004b Include % of Prime cost sum in item 01-

60-004 for contractor's overhead and 

profit 

%    

01-60-005 Provide and erect Publicity Signboards 

as directed by the Engineer 

No. 2   

01-60-006 Provide safe drinking water on site for 

the workers for the duration of the 

contract as directed by the Engineer 

Month 8   

01-60-007 Provision of site sanitation facilities Month 8   

01-80-142 Allow a PC Sum of Ksh. 2,000,000for a 

CSR Project as instructed by the 

Engineer 

PC. 

Sum 

   

01-80-142a E.O for Item 01-80-142 for Contractors 

Overheads And Profit 

%    

01-80-143 Allow a PC Sum of Ksh. 200,000 for 

provision and maintenance of trees 

throughout the contract period, and at 

designated locations off the project road, 

as instructed by the Engineer 

PC. 

Sum 

1   

01-80-143a E.O for Item 01-80-143 for Contractors 

Overheads And Profit 

%    

01-80-144 Security PC 

Sum 

1   

01-80-144 - 

a 

Include % of Prime cost sum in item 01-

80-144 for contractor's overhead and 

profit 

%    

01-80-144-b Hire/provide 1No. 4WD double cabin 

pick-up of minimum 2800cc engine 

capacity for security purposes.  

Veh 

month 

8   

01-80-144-c Extra Over item 01-80-144-b  for 

mileage over 5000Km per vehicle month 

( 

Km 20,000   

Bill 1: Total Carried forward to Summary:     
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 Bill 3   Setting Out   Project: KACHIULU - GOTU ROAD - BATCH 1  

Item Description  Unit   Quantity  Unit 

rate 

Amount 

No. Ksh. KSh. 

03-50-001 Setting Out of Horizontal 

alignment 

 m           6,000    

          

            

    

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Bill 3: Total Carried forward to 

Summary: 

                     54,000.00  
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 Bill 4   Site Clearance   Project: KACHIULU - GOTU ROAD - BATCH 1  

 Item   Description   Unit   Quantity  Unit rate Amount 

Ksh. KSh. 

04-50-002 Grass Cutting Manual m2                             

-    

04-50-003 Bush Clearing (Heavy) m2 10,695   

04-50-004 Bush Clearing (Light) m2 26,678   

04-50-005 Pruning Tree Branches  Prov. 

Sum  

50,000.00   

04-50-006 Trees Cutting And Stump   

Removal (500- 1500mm 

girth) 

 No.               129    

04-50-007 Trees Cutting And Stump 

Removal (>1500mm girth) 

 No.               150    

04-50-008 Stumps Removal (500- 

1500mm girth) 

 No.                 60    

04-50-009 Stumps Removal (>1500mm 

girth) 

 No.                 60    

04-50-008 Rock & Boulder Removal  Prov. 

Sum  

      600,000    

04-50-009  Stripping and Grubbing   m2          34,155    

          

          

  Bill 4: Total Carried 

forward to Summary: 
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 Bill 5   Earthworks   Project: KACHIULU - GOTU ROAD - BATCH 1  

Item 
Description  Unit   Quantity  

Unit rate Amount 

No. Ksh. KSh. 

05-50-001 Re - Establishment of the Vertical 

alignment 

 m          6,000    

05-50-004 Excavation to Level / Side borrow 

and Compaction  

m3         4,018    

05-05-002 Side drains Excavation (Soft 

material) 

m3         8,097    

05-05-003 Side drains Excavation (Hard 

material) 

m3              -      

05-50-005 Spreading, Camber formation and 

Compacton 

m3         8,097    

05-50-006  Fill in soft material including 

benching of shoulders and 

embankments and compact to 95% 

MDD (AASHTO) in layers of 

150mm as directed by the Engineer  

m³            500    

          

          

          

          

          

          

          

  
Bill 5: Total Carried forward to 

Summary: 
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 Bill 7   Excavation and filling for 

structures  

 Project: KACHIULU - GOTU ROAD - 

BATCH 1  

Item Description  Unit   Quantity  Unit 

rate 

Amount 

No. Ksh. KSh. 

07-50-001 Excavation for drainage 

structures in soft Material 

m3 63   

07-50-002 Excavation for drainage 

structures in hard material 

m3 7   

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

  

Bill 7: Total Carried forward to Summary: 
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 Bill 8   Culverts and Drainage 

works  

 Project: KACHIULU - GOTU ROAD - BATCH 1  

Item Description  Unit   Quantity   Unit rate   Amount  

No.  Ksh.   KSh.  

08-50-002  Ditch Cleaning - manual  m                               

-    

 08-50-005   Ditch/Mitre drains/Catchwater 

Drains excavation  

m3     

   Culverts Cleaning - partially 

blocked  

      

08-60-002  450mm dia  m     

08-60-003  600mm dia  m 21   

08-60-004  900mm dia  m     

08-60-005  1200mm dia  m     

   Culvert cleaning - fully 

blocked  

      

08-60-007  450mm dia  m     

08-60-008  600mm dia  m 0   

08-60-009  900mm dia  m     

08-60-010  1200mm dia  m     

   Supply and Install concrete 

pipe  culverts   

      

08-60-023  450mm surround (type IV)  m     

08-60-025  600mm surround (type IV)  m     

08-60-027  900mm surround (type IV)  m 7   

   900mm Twin surround (type 

C-12B)  

m 28   

   900mm Tripple surround (type 

C-12B)  

m     

08-60-029  1200mm surround (type C-

12B)  

m     

   Minor Drainage Structures        

08-60-017  Headwall Repair - masonry  No.     

08-60-018  Headwall Repair - concrete  No.       

Sub Total 1 C/F            
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 Bill 8   Road Drainage and 

Structure works  

 Project: KACHIULU - GOTU ROAD - BATCH 1  

Item Description  Unit   Quantity   Unit rate   Amount  

No.  Ksh.   KSh.  

         B/F   

   Minor Drainage Structures - 

Masonry  

       

08-60-019  Headwall Type 1  m3      

08-60-019  Headwall Type 2  m3      

08-60-019  Headwall Type 3a  m3      

08-60-019  Headwall Type 3b  m3      

08-60-019  Headwall Type 4  m3      

   Minor Drainage Structures - 

Concrete  

       

08-60-020  Headwall Type 1  m3 8    19,704.00   

08-60-020  Headwall Type 2  m3      23,496.00   

08-60-020  Headwall Type (C-12B Twin 

900mm)  

m3      

08-60-020  Headwall Type (C-12B 

Tripple 900mm)  

m3      

08-60-021  Headwall Type (C-12B 

1200mm)  

m3      

08-60-020  Headwall Type 4  m3      23,496.00   

08-70-001  Stone Pitching   m2        2,000.00   

08-70-002  Stone Pitching Repair  m2      

08-70-004  Supply and Install Gabion 

boxes 2x1x1m  

No. 8      8,000.00   

08-70-005  Rockfill to Gabion boxes  m3 16      1,500.00   

08-70-006  Scourcheck Repair - concrete  No.      

08-70-007  Scourchecks Repair - 

(masonary)  

No.       

08-70-008  Scourcheck Repair - wooden  No.       

08-70-009  Scourchecks (masonry)  No.        2,230.00                            

-    

08-70-011  Scourchecks (concrete)  No.       

08-70-015  Stone & post checkdams  No. 0      2,000.00                            

-    

08-80-001  Drifts - dressed masonry stone  m2        1,400.00                            

-    

08-80-002  Drifts - Concrete  m3 60    19,704.00   

  Bill 8: Total Carried forward 

to Summary: 
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 Bill 9  

 Passage of 

Traffic  
 Project: KACHIULU - GOTU ROAD - BATCH 1  

  

    

  Item 
Description  Unit   Quantity  

Unit rate Amount   

  No. Ksh. KSh.   

  09-50-004 Traffic Control  Month  8      

              

                

                                  -      

  
        

      

        

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

    

Bill9: Total 

Carried forward 

to Summary: 

             540,000.00    
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 Bill 10  
 Grading and 

Gravelling Works  

 Project: KACHIULU - GOTU ROAD - 

BATCH 1  

Item 
Description  Unit   Quantity  

Unit rate Amount 

No. Ksh. KSh. 

  NOTE: No separate payment 

shall be made for the haulage 

of material and the cost of 

such haulage shall be included 

in the rates and/or prices 

        

          

            

  Provide  gravel wearing  

course-including excavation, 

Overhaul, spread and compact 

gravel 

  0     

10-60-001 ByLabour/Equipment m3 9,984.15     

            

10-50-001 
Carriageway Grading - 

Heavy 
m2       

10-50-003 
Carriageway Grading - 

Light 
m2 36000     

            

            

            

            

            

            

            

  

Bill 10: Total Carried forward to 

Summary: 

      
                                  

-    
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 Bill 20   Road Furniture  
 Project: KACHIULU - GOTU ROAD - 

BATCH 1  

Item 
Description  Unit  

 

Quantity  

 Unit rate   Amount  

No.  Ksh.   KSh.  

                              -    

 20-70-002  
Erection of permanent Traffic 

Warning Signs 
No. 18   

20-70-005 
Erection of permanent Traffic 

Mandatory Signs 
No. 20   

20-70-004 
Erection of permanent Traffic 

Informatory Signs 
No. 21   

          

            

            

                              -    

                              -    

            

            

            

            

            

            

            

            

            

            

            

            

  

Bill 20: Total Carried forward to Summary: 
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 Bill 22   Dayworks ( Provisional)   Project: KACHIULU - GOTU ROAD - BATCH 1  

Item No. Description Plant and Equipment  Unit  

  
Quantity  

  
Unit rate 

Ksh. 

Amount 

KSh. 

      

22-63-008 D4 - Dozer Hr 10   

22-63-009 D6 - Dozer Hr 10   

22-63-011 D8 - Dozer Hr 10   

22-63-017 Wheel loader CAT 955 or Equivalent Hr 10   

22-63-014 Motor Grader CAT 120 or Equivalent Hr 10   

22-63-020 Grader - Tractor towed Hr 10   

22-64-001 Excavator: 140HP Hr 10   

22-64-008 Dead weight Roller (6-8 tones) - Vibrating Hr 10   

22-62-016 Water Bowser Self propelled 5000lt Hr 10   

22-62-020 Water Bowser - Tractor towed 5000lt Hr 10   

22-61-001 3.0 ton Truck - Flat bed Hr 10   

22-61-007 5.0 ton Truck - Tipper Hr 10   

22-61-008 7.0 ton Truck - Tipper Hr 10   

22-61-008 12.0 ton Truck - Tipper Hr 10   

22-63-006  Tractor + Trailer (m³)  Hr 10   

22-60-010  1 ton Pickup Van  Hr 10   

22-65-001 Concrete mixer - 200-300lts Hr 10   

22-67-006 Concrete Poker Vibrator Hr 10   

22-67-012 Power saw Hr 10   

  Labour       

22-50-022 Unskilled Labour - male Day 10   

22-50-022 Unskilled Labour - Female Day 10   

22-50-005 Mason Grade II Day 10   

22-50-006 Carpenter Grade II Day 10   

22-50-007 Overseer Day 10   

22-50-008 Inspector Day 10   

22-50-014 Driver Asistant (Turn boy) Day 10   

22-50-015 Store keeper Day 10   

22-50-016 Foreman Day 10   

  Assistant Engineer Day 10   

  Materials       

22-70-001 Aggregates Fine  m³  10   

22-70-003 Aggregates Coarse  m³  10   

22-71-004 Mild steel less than 16mm dia Tonnes 1   

22-70-005 Cement bags 10   

22-71-012 High Yield steel less than 16mm dia Tonnes 1   

22-70-012 Timber 4x2 m 10   

22-70-012 Timber 6x2 m 10   

22-70-012 Timber 6x1 m 10   

22-77-013 Rockfil  m³  10   

22-90-004  Allow Provisional Sum        

 Bill 22: Total Carried forward to Summary:        
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 Bill 25   Cross cutting issues  
 Project: KACHIULU - GOTU ROAD - BATCH 

1  

Item 
Description  Unit  

 

Quantity  

Unit 

rate 
Amount 

No. Ksh. KSh. 

25-50-001(a) 
HIV/AIDS Awareness 

Campaigns 
Month 

                  

8 
  

25-50-001(b) 
HIV/AIDS Prevention 

Campaign 
PC Sum 

        

240,000  
  

 25-50-001(c) Include % of Prime cost 

sum in item 25-50-001(b) 

for contractor's overhead 

and profit 

 %                       

          

25-50-002 Provision of 

Environmental and Social 

Mitgation Measures 

LS 
                 

1  
  

          

25-50-003 
Health and Safety  

Measures on Site 
 LS  

      

240,000  
  

          

          

          

          

          

          

          

          

          

          

          

  

Bill 25: Total Carried forward to 

Summary: 

      

 

  



 

 

Bill of Quantities 
Summary 

  

   Summary  
 Project: KACHIULU - GOTU 

ROAD - BATCH 1  

 Bill No.   Description  
 Amount (Kshs.)  

KSh. 

1 Preliminaries and General Costs Items  

2 Setting Out 
 

 

4 Site Clearance 
 

 

5 Earthworks 
 

 

7 Excavation and filling for structures 
 

 

8 Culverts and Drainage works 
 

 

9 Traffic Control  

10  Grading and Gravelling Works  
 

 

17  Concrete Works  
 

 

20  Road Furniture  
 

 

22   Dayworks ( Provisional) Schedule of Rates   

25   HIV/AIDS Awareness and prevention campaign    

 Sub Total (1 a)  

 

Add provisional sum of 10 % of the Sub Total (1a) for 

contingencies to be expended only with the express 

approval of the Engineer (1 b) 

 

 SUB TOTAL  1c (1a+1b)  

 Add 16% VAT  SUBTOTAL 1c    (1d)  

A Total Improvement Works (1C+D)  

  Sub Total (I) 
 

 

 

  



 

 

Bill of Quantities -  INSTRUCTED ROUTINE MAINTENANCE WORKS 

Instructed  Works Project: KACHIULU - GOTU ROAD - 

BATCH 1 

Item No. Activities Unit Quantity Rate 

Ksh. 

Amount   

Ksh. 

01 Performance Based Routine Maintenance 

(PBRM) 

Km/Mo 36   

Total Performance Based Routine Maintenance for 6 Km Section (A) = (PBRM X 6Km)  

PART B. INSTRUCTED MAINTENANCE WORKS 

The Quantities below are indicative of the work that may be carried out.  There is no guarantee that the Contractor will 

be required to carry out all the quantity of work indicated under any one particular item or group of items in the Bills of 

Quantities.  The basis of payment shall be the Contractor’s rates and the quantities of measured work done in fulfilment 

of the obligations under the Contract. 

Bill 1 Preliminaries         

01 - 60 -005 Provide and Erect publicity sign boards No. 2   

Bill 8: Road Drainage and Structures       

08-001  Excavation of foundation for drainage 

structures  

m3 15.0   

08-002d  Bedding and Haunching Type IV        

i.  450mm dia  m     

ii.  600mm dia  m              32.0    

iii.  900mm dia  m     

08-60-019  Provide material and construct minor drainage 

structures -  Masonry   

      

a  Headwall Type 1  m3     

b  Headwall Type 2  m3     

c  Headwall Type 3a  m3     

d  Headwall Type 3b  m3     

e  Headwall Type 4  m3 12   

08-70-009  Scourchecks masonary  No. 30   

08-80-001  Drifts - Dressed masonary stones  

  

m2 60   

Bill 10:  Grading and Gravelling works        

10-50-006 a Light Carriageway 

reshaping manual 

Repair of potholes, 

ruts,gullies with 

gravel 

m3 648   

Bill 22 Dayworks / Emergencies LS 100,000.00   

Bill 25 HIV / AIDS awareness and prevention 

campaign 

LS 150,000.00   

TOTAL 

INSTRUCTED WORKS 

 

 

  



 

 

SUMMARY 

Project: KACHIULU - GOTU ROAD - BATCH 1 

2) PERFORMANCE BASED ROUTINE MAINTENANCE WORKS 

 (2a) Maintenance Services to prescribed service levels  

 (2b) Instructed Works  

 Sub Total [2c=2a + 2b]  

 Add provisional sum of 10 % of the Sub Total (2c) for contingencies 

to be expended only with the express approval of the Engineer (2d) 
 

 (2e)SUBTOTAL 2c+2d)  

  Add 16% VAT (2f)  

   

B Total -Maintenance Works(2e+2f)  
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SECTION VIII - CONDITIONS OF CONTRACT 

 

PART I - GENERAL CONDITIONS AS PRESCIBED BY THE PUBLIC 

PROCUREMENT AND REGULATION AUTHORITY (PPRA) 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and 
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both 
parties. 

These General Conditions of Contract have been developed on the basis of considerable international experience in the 
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more 
straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

General Conditions of Contract 

A. General 

1. Definitions 

1.1  Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution 
and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is 
used for valuations and for assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve 
disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance 
with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring 
Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and 
Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Engineer upon correction of defects by the 
Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated 
from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include 
calculations and other information provided or approved by the Engineer for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the 
SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 
Works. 
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s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting 
in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be 
revised only by the Engineer by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 
function. 

x) The Engineer is the person named in the SCC (or any other competent person appointed by the Procuring 
Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are factual and 
interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Engineer. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution 
of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part 
of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Engineer which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the 
Procuring Entity, as defined in the SCC. 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular 
also include the plural and words indicating the plural also include the singular. Headings have no 
significance. Words have their normal meaning under the language of the Contract unless specifically defined. 
The Engineer shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, 
and the Intended Completion Date apply to any Section of the Works (other than references to the Completion 
Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6
, and 

i) any other document listed in the SCC as forming part of the Contract. 

 
 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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3. Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya. 

 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services 
prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments to 
any country, person, or entity in that country. 

 

4. Engineer's Decisions 

 

4.1 Except where otherwise specifically stated, the Engineer shall decide contractual matters between the 
Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Engineer may delegate any of his duties and responsibilities to other people, 
except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the 
Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing. 
A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Engineer, but may not assign the Contract without 
the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's obligations. 

8. Other  Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The 
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity 
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the 
Works or other personnel and equipment approved by the Engineer. The Engineer shall approve any proposed 
replacement of key personnel and equipment only if their relevant qualifications or characteristics are 
substantially equal to or better than those proposed in the Bid. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work 
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and 
has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Engineer or Contractor determines, that any employee of the Contractor be determined 
to have engaged in Fraud and Corruption during the execution of the Works, then that employee shall be 
removed in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor 
carries the risks which this Contract states are Contractor's risks. 
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11. Procuring  Entity's Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's 
risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, 
and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable 
result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or 
by any person employed by or contracted to him except the Contractor. 

 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the 
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly 
affecting the country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage 
to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, 
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from 
the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the 
following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 
Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the Engineer's 
approval before the Start Date. All such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect 
the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has 
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums 
shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any 
information available to the Contractor. 

15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. 
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16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 
accordance with the Program submitted by the Contractor, as updated with the approval of the Engineer, and 
complete them by the Intended Completion Date. 

17. Approval by the Engineer 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 
Engineer, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject 
to prior approval by the Engineer before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be 
the property of the Procuring Entity. The Contractor shall notify the Engineer of such discoveries and carry out 
the Engineer's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not 
given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant 
activities, and this shall be a Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the Site and to 
any place where work in connection with the Contract is being carried out or is intended to be carried out. 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Engineer which comply with the applicable laws where 
the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and 
details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring 
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or 
the accounts and records relating to the procurement process, selection and/or contract execution, and to have 
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority. 
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud 
and Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Public 
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice subject to 
contract termination (as well as to a determination of ineligibility pursuant to the Public Procurement 
Regulatory Authority's prevailing sanctions procedures). 
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23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the 
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity 
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing 
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be 
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the Procuring 
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority 
designated in the SCC at the request of either party, within 14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the 
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor 
became aware, or should have become aware, of the event or circumstance. 

 
24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 

shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of 
this Sub- Clause shall apply. 
 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 
 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 
either on the Site or at another location acceptable to the Engineer. Without admitting the Procuring 
Entity's liability, the Engineer may, after receiving any notice under this Sub-Clause, monitor the record- 
keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit 
the Engineer to inspect all these records, and shall (if instructed) submit copies to the Engineer. 
 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 
and approved by the Engineer, the Contractor shall send to the Engineer a fully detailed claim which 
includes full supporting particulars of the basis of the claim and of the extension of time and/or additional 
payment claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/or amount claimed, and such further particulars as the Engineer may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event 
or circumstance, or within such other period as may be proposed by the Contractor and approved by the 
Engineer. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, 

or within such other period as may be proposed by the Engineer and approved by the Contractor, the 
Engineer shall respond with approval, or with disapproval and detailed comments. He may also request any 
necessary further particulars, but shall nevertheless give his response on the principles of the claim within 
the above defined time period. 
 

24.1.7 Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub-Clause 
 

24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or 
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 
additional payment (if any) to which the Contractor is entitled under the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
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substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied 
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for 
such part of the claim as he has been able to substantiate. 
 

24.1.10 If the Engineer does not respond within the timeframe defined in this Clause, either Party may consider 
that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration in accordance 
with Sub-Clause 24.4 [Arbitration]. 
 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply 
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 
extension of time and/or additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second 
paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice 
of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement 
has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either party: 
 

a) The appointment of a replacement Engineer upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in 
accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to have been the subject of or included in 
any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice 
had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Engineer from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Engineer shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 
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24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the. 
In case of any claim or dispute, such claim or dispute shall be notified in writing by either party to the other with 
a request to submit it to arbitration and to concur in the appointment of an Arbitrator within thirty days of the 
notice. The dispute shall be referred to the arbitration and final decision of a person to be agreed between the 
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the 
request of the applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 
24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 
 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise 

agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions 
policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or 
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. 
The information disclosed must include at least the name and address of the agent or other party, the amount 
and currency, and the purpose of the commission, gratuity or fee. 

B. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to 
the Engineer for approval a Program showing the general methods, arrangements, order, and timing for all 
the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be consistent 
with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence 
of the activities. 

26.3 The Contractor shall submit to the Engineer for approval an updated Program at intervals no longer than the 
period stated in the SCC. If the Contractor does not submit an updated Program within this period, the 
Engineer may withhold the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue Program has been submitted. 
In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days 
of being instructed to by the Engineer. 
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26.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise 
the Program and submit it to the Engineer again at any time. A revised Program shall show the effect of 
Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is 
issued which makes it impossible for Completion to be achieved by the Intended Completion Date without 
the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to incur 
additional cost. 

27.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date within 21 days 
of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or Variation 
and submitting full supporting information. If the Contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing 
the new Intended Completion Date. 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Engineer 
shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the Procuring 
Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and confirmed by 
both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are 
incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Engineer 

29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

30. Management Meetings 

30.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The business 
of a management meeting shall be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

30.2 The Engineer shall record the business of management meetings and provide copies of the record to those 
attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be taken 
shall be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor shall warn the Engineer at the earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the 
execution of the Works. The Engineer may require the Contractor to provide an estimate of the expected 
effect of the future event or circumstance on the Contract Price and Completion Date. The estimate shall be 
provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect of 
such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out 
any resulting instruction of the Engineer. 

C. Quality Control 

32. Identifying Defects 

32.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such 
checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search 
for a Defect and to uncover and test any work that the Engineer considers may have a Defect. 

33. Tests 

33.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check whether 
any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there 
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is no Defect, the test shall be a Compensation Event. 

34. Correction of Defects 

34.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, 
which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of 
time specified by the Engineer's notice. 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, the Engineer shall 
assess the cost of having the Defect corrected, and the Contractor shall pay this amount. 

D. Cost Control 

36. Contract Price
7
 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of 
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work 
accomplished at the rate in the Bill of Quantities for each item. 

37. Changes in the Contract Price
8
 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item 
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Engineer 
shall adjust the rate to allow for the change. The Engineer shall not adjust rates from changes in quantities if 
thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the 
Procuring Entity. 

37.2 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost breakdown of any 
rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Engineer with a quotation for carrying out the Variation when requested to 
do so by the Engineer. The Engineer shall assess the quotation, which shall be given within seven (7) days of 
the request or within any longer period stated by the Engineer and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Engineer may order the Variation and make a change to the 
Contract Price, which shall be based on the Engineer's own forecast of the effects of the Variation on the 
Contractor's costs. 

38.4 If the Engineer decides that the urgency of varying the work would prevent a quotation being given and 
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event. 
7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Engineer. The Activity Schedule 
shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control 
the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made separately, the 
Contractor shall show delivery of Materials to the Site separately on the Activity Schedule. 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the 
Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity 
Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, delete this paragraph. 
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38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving 
early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion 
of the Engineer, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution 
do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate 
the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in 
the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall 
be in the form of new rates for the relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time 
during the performance of the contract. The value engineering proposal shall, at a minimum, include the 
following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including 
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the Works. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified in 
the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 

39. Cash Flow Forecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Engineer with an updated cash flow 
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the work executed 
less the cumulative amount certified previously. 

40.2 The Engineer shall check the Contractor's monthly statement and certify the amount to be paid to the 
Contractor. 

40.3 The value of work executed shall be determined by the Engineer. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that 
have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price – tender price)/tender price X 
100. 
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41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall 
pay the Contractor the amounts certified by the Engineer within 30 days of the date of each certificate. If the 
Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next 
payment. Interest shall be calculated from the date by which the payment should have been made up to the 
date when the late payment is made at the prevailing rate of interest for commercial borrowing for each of 
the currencies in which payments are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount would have been certified in the absence 
of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies 
comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity 
and shall be deemed covered by other rates and prices in the Contract. 

 

42. Compensation Events 

42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC 
Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the 
Contractor under the Contract. 

f) The Engineer orders a delay or does not issue Drawings, Specifications, or instructions required for 
execution of the Works on time. 

g) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work, which is then 
found to have no Defects. 

h) The Engineer unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of the Letter of Acceptance from the information issued to bidders (including the Site 
Investigation Reports), from information available publicly and from a visual inspection of the Site. 

j) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the Procuring 
Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and 
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Engineer unreasonably delays issuing a Certificate of Completion. 

 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the 
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall 
be extended. The Engineer shall decide whether and by how much the Contract Price shall be increased and 
whether and by how much the Intended Completion Date shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast 
cost has been provided by the Contractor, it shall be assessed by the Engineer, and the Contract Price shall 
be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Engineer shall adjust the 
Contract Price based on the Engineer's own forecast. The Engineer shall assume that the Contractor shall 
react competently and promptly to the event. 

 
11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed activities 
in the Activity Schedule.” 
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42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are 
adversely affected by the Contractor's not having given early warning or not having cooperated with the 
Engineer. 

43. Tax 

43.1 The Engineer shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 30 
days before the submission of bids for the Contract and the date of the last Completion certificate. The 
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not 
already reflected in the Contract Price or are a result of GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the 
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by 
applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula 
of the type specified below applies: 

P = A + B Im/Io 

where:                                                                                             P is the adjustment factor for the portion of the 

Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable portions, 
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced 
and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and 
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all 
changes in cost due to fluctuations in costs. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC 
until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Engineer, in accordance with GCC 53.1, 
half the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has 
passed and the Engineer has certified that all Defects notified by the Engineer to the Contractor before the end 
of this period have been corrected. The Contractor may substitute retention money with an “on demand” Bank 
guarantee. 

47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for 
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated 
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct 
any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The 
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less 
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended 
Completion Date. The Engineer shall certify that the Works are complete, although they may not be due to be 
complete. 
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c c 

49. Advance Payment 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the 

date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form 
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. 
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the 
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be 
charged on the advance payment. 
 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization 
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance 
payment has been used in this way by supplying copies of invoices or other documents to the Engineer. 
 

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account 
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, Bonuses, or Liquidated Damages. 
 

50. Securities 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter 

of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the 
Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price 
is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate 
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion 
Certificate in the case of a Performance Bond. 
 

51. Dayworks 
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Engineer has given 

written instructions in advance for additional work to be paid for in that way. 
 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Engineer. 
Each completed form shall be verified and signed by the Engineer within two days of the work being done. 
 

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 
 

52. Cost of   Repairs 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end 

of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or 
damage arises from the Contractor's acts or omissions. 
 

E. Finishing the Contract 

 

53. Completion 
53.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works, and the Engineer 

shall do so upon deciding that the whole of the Works is completed. 
 

54. Taking Over 
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Engineer's issuing a 

certificate of Completion. 
 

55. Final Account 
55.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the Defects Liability Period. The Engineer shall issue 
a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of 
receiving the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue within 56 days 
a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to the Contractor 
and issue a payment certificate. 

 

 
13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the 
formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take 
account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract Price. 
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56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply 
them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to 
GCC Sub-Clause 56.1, or they do not receive the Engineer's approval, the Engineer shall withhold the 
amount stated in the SCC from payments due to the Contractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach 
of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the 
stoppage has not been authorized by the Engineer; 

b) the Engineer instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn 
within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

d) a payment certified by the Engineer is not paid by the Procuring Entity to the Contractor within 84 days of 
the date of the Engineer's certificate; 

e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable period of time determined by the Engineer; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum 
amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in 
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the 
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the 
Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and 
leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Engineer for a cause other than 
those listed under GCC Sub-Clause 56.2 above, the Engineer shall decide whether the breach is fundamental 
or  not. 

58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer 
shall issue a certificate for the value of the work done and Materials ordered less advance payments received 
up to the date of the issue of the certificate and less the percentage to apply to the value of the work not 
completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount due 
to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to 
the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of 
Contract by the Procuring Entity, the Engineer shall issue a certificate for the value of the work done, Materials 
ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed 
solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance payments 
received up to the date of the certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property 
of the Procuring Entity if the Contract is terminated because of the Contractor's default. 
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60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the 
Procuring Entity or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to 
issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed. 

Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract (under 

this special conditions SCC) 

A. General 

GCC 1.1 (q) The Procuring Entity is: 

Kenya Rural Roads Authority 

P.O. Box 48151 - 00100 

NAIROBI 

The authorized person is: 

Director (Planning, Design and Environment ) 

Kenya Rural Roads Authority 

P.O. Box 48151 - 00100 

NAIROBI 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be   

8 Months ( Improvement Works) + 6 months Defects Liability Period 

36 Months of Performance Based and Instructed Routine maintenance 

GCC 1.1 (x) The Engineer is  

The Engineer is: 

Regional Director, KeRRA -  Meru  Region 

P. O. Box 345 - 60400 

MERU 

 

The Engineer’s Representative is: 

The Design and Supervision Consultant,  

Runji Consulting Group Ltd  

P.O Box 68053,00100,  

    NAIROBI. 

GCC 1.1 (z) The Site is located at meru  COUNTY] and is defined in drawings No.  [insert numbers] 

GCC 1.1 (cc) The Start Date shall be As Prescribed in The Commencement Letter. 

GCC 1.1 (gg) The Works consist of As Prescribed Under Section Six (6). 

GCC 2.2 Sectional Completions are: [N/A]   

GCC 2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

 The Contract Agreement 

 The Letter of  Acceptance 

 The Form of Tender 

 The  Conditions  of  Contract,  Part  II  -  Conditions  of Particular Application 

 The Conditions of Contract, Part I - General Conditions of Contract 



 

132  

Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract (under 

this special conditions SCC) 

The Specifications 

GCC 5.1 The Engineer may delegate any of his duties and responsibilities. 

4.1.1 Engineer’s Duties and Authority 

i) Give site possession to the Contractor. 

ii) Give approval of the Contractor’s programme of works and Site Agent. 

iii) Issue site instructions to the Contractor and additional or modified drawings which 

may be necessary for the execution of the Works and the remedying of any defects, 

all in accordance with the Contract and in writing. 

iv) Supervise the execution of the works and in particular ensuring the dimensions and 

quality of works conforms to the specifications. 

v) Review the contractor’s progress regularly and give notices whenever the contractor 

is performing poorly or is behind the approved programme of works. 

vi) Organise measurement of the works jointly with the contractor. 

vii) Receive contractor’s monthly payment certificates, evaluate and approve them. 

viii) Organise monthly progress review meetings with corresponding minutes. 

ix) Organise taking-over meetings with corresponding minutes. 

x) Any other duty attributable to the Engineer as specified in or necessarily to be 

implied from the Contract. 

xi) The Engineer may delegate some of his duties and authority to the Engineer’s 

representative and will inform the contractor accordingly in writing. 

xii) The Engineer shall obtain specific approval of the Employer before taking any of 

the following actions: 

(a) Consenting to the sub-contracting of any part of the Works under General 

Conditions of Contract clause 7  

(b) Issuing a variation or certifying additional cost determined under Clause 1(g) and 

(ff) except in an emergency situation as reasonably determined by the Engineer.  

(C)Determining an extension of time under Clause 27.2 

GCC 8.1 Schedule of other contractors: [N/A] 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1  of the Special 

Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

equipment identified in its Bid, to carry out the Works or other personnel and equipment 

approved by the Engineer. The Engineer shall approve any proposed replacement of Key 

Personnel and equipment only if their relevant qualifications or characteristics are 

substantially equal to or better than those proposed in the Bid. 

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to Contract 

signature.] 

GCC 13.1 The minimum insurance amounts and deductibles shall be:  
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Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract (under 

this special conditions SCC) 

(a) for loss or damage to the Works, Plant and Materials: [contract sum +15%]. 

(b) For loss or damage to Equipment: [Value of Equipment on Site]. 

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with Contract [provide third party insurance cover Not less than 1,000,000] 

(d) for personal injury or death As per Workers compensation (WIBA- workers injury benefits 

policy)  work injury benefits act 2007 laws of Kenya 

GCC 14.1 Site Data are: [N/A] 

GCC 20.1 The Site Possession Date(s) shall be: [on order to commence/ Start date ]  

GCC 23.1 & 

GCC 23.2 

 

Appointing Authority for the Adjudicator: [[Chairman Chartered Institute of Arbitrators, 

CIArB Kenya Branch.]]. 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as determined by 

the CIArB]. 

GCC 24.4 SCC. Add; The Arbitration Rules as published by the Chartered Institute of Arbitrators 

(Kenya Branch) will apply 

GCC 24.3 Delete items 24.3 (a) 

GCC 24.5 Application for appointment of an Arbitrator shall be to the Association of Consulting Engineers 

of Kenya (ACEK) or the Institution of Engineers of Kenya (IEK). The Arbitrator so appointed 

must be a licensed and registered Civil Engineer and a member of the Chartered Institute of 

Arbitrators (Kenya Branch) 

GCC 25.3 AFD requires compliance with its policy in regard to corrupt and fraudulent practices, social and 

environmental responsibility as set forth in Attachment X to the contract 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 14 days after issuance 

of the order to commence. 

GCC 26.2 Form of programme will be a Resource Based Gantt Chart. 

GCC 26.3 Interval updates will be as requested by the Engineer 

The period between Program updates is [14 days after instructions from the Engineer] . 

The amount to be withheld for late submission of an updated Program is [N/A]. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: SIX [6] months. 

GCC 34.2 Period of notifying defects will be: 30 days calculated from the date stated in the notice .  

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to 

the Contractor shall be _N/A__% of the reduction in the Contract Price.  

GCC 40.0 Minimum Amount of Interim Payment Certificate submitted will be: Ksh. 2,500,000 

GCC 41.1 Amend the second sentence “within 30days” to within 60days 

Delete the last sentence starting “ Interest shall be calculated from the date… payments 

are made” and replace with “Interest on late payments shall be calculated based on simple 
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Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract (under 

this special conditions SCC) 

interest at a rate equal to two percentage points above the average bank lending rate 

obtained from the Central Bank of Kenya” 

GCC 44.1 The currency of the Procuring Entity’s Country is: [Kenya shillings]. 

GCC 45.1 The Contract [ “IS NOT”] subject to price adjustment in accordance with GCC Clause 45, and 

the following information regarding coefficients “does not] apply. 

The coefficients for adjustment of prices are: 

(a)  [insert percentage] percent nonadjustable element (coefficient A). 

(b) [insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: [10% of the interim certificate up to a maximum of 5% 

of the contract sum] 

GCC 47.1 The liquidated damages for the whole of the Works are [0.05%] per day of the contract price. 

The maximum amount of liquidated damages for the whole of the Works is [5%] of the final 

Contract Price. 

GCC 48.1 The Bonus for the whole of the Works is [N/A] per day. The maximum amount of Bonus for the 

whole of the Works is [N/A] of the final Contract Price. N/A 

GCC 49.1 The Advance Payments shall be: [10% of the Contract Amount] and shall be paid to the 

Contractor no later than [N/A]. 

Gcc 49.3 Add; The amount to be deducted from each instalment will be calculated using the 

following formula; 

 

                 𝑅 =
Va x D

Vt
 

Where: 

R = the amount to be repaid 

Va = the total amount of Advance Payment 

Vt = the contract price 

D = the amount of instalment 

The result to be rounded to a whole number 

GCC 50.1 The Performance Security amount is required . 

(a) Performance Security – Bank Guarantee:  in the amount(s) of [5%] percent of the 

Accepted Contract Amount and in the same currency(ies) of the Accepted Contract 

Amount. 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is [N/A]. 

The date by which “as built” drawings are required is [in N/A]. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 

maintenance manuals by the date required in GCC 58.1 is [N/A]. 

GCC 57.2 (g) The maximum number of days is: [100 days ].  

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring 
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Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract (under 

this special conditions SCC) 

Entity’s additional cost for completing the Works, is [N/A]. 
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SECTION X: CONTRACT FORMS  

FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to 
the Tenderer's Authorized Representative named in the Tender Information Form on the format below. 
---------------------------------------------------------------------------------------------------------------- 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to 
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)    
 

3. Notification of Intention to Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) Country: [insert country where ITT is issued] 

v) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender   

 

ii) Address of the successful Tender    

 

iii) Contract price of the successful Tender Kenya Shillings     (in 

words  ) 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was 
unsuccessful. 
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SNo Name of Tender Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why not 

Evaluated 

1     

2     

3     

4     

5     

     
 

 

(Note a) State NE if not evaluated 

 
 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If 
this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

 
c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the 
Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process, and is the recipient of a Notification of Intention to Award. 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke


 

138  

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring 
Entity: 

Signature:   Name:     

Title/position:    Telephone:  Email:      
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FORM NO. 2 - REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO……………. OF……….….20……... 

BETWEEN 

…………………………...………………………………. APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for .........(Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………, the above named Applicant(s), of address: Physical address…………….P. O. Box No…………. Tel. 

No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of the above 

mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of 

………....20….……… 

SIGNED  

Board Secretary 
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FORM NO 3: LETTER OF AWARD  

 
[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number, 
as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency], as 
corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by ……………… (name of 
Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, 
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 
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FORM NO 4: CONTRACT AGREEMENT 

 
THIS  AGREEMENT made the  day of  , 20  , between 
______________________________________of __________________________ (hereinafter “the Procuring 

Entity”), of the one part, and  of  (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of 
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of 
Kenya on the day, month and year specified above. 

 

 
Signed and sealed by  (for the Procuring Entity) 

 

 
Signed and sealed by  (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 
Beneficiary:  [insert name and Address of Procuring Entity] Date:  

 [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We  have been informed that    (hereinafter called "the 

Contractor") has entered into Contract No.   dated   with (name 
of Procuring Entity)  (the Procuring Entity as the Beneficiary), for the execution of 
  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of  (in 
words ),

1 
such sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating 
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to 
show grounds for your demand or the sum specified therein. 

 
4. This guarantee shall expire, no later than the …. Day of …………, 2...…

2
, and any demand for payment under it 

must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 

 

 

 

 

 

 

 

 

 

 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, 
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the 
Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in 
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from 
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 6 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 
Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] Guarantor: 

 [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that   (hereinafter called “the Contractor”) has entered into Contract 
No.  dated  with the Beneficiary, for the execution of                                
(hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of  (in words  )
1 

upon 
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 
which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number  at  . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 
certified for payment, or on the           day of  , 2 ,

2  
whichever is earlier.  Consequently, any demand 

for payment under this guarantee must be received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as 

specified 
in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the 

Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the 
expiration date established in the guarantee. 



 

1  

FORM NO. 7 - RETENTION MONEY SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
1. We have been informed that  [insert name of Contractor, which in the 

case of a joint venture shall be the name of the joint venture] (hereinafter called "the 
Contractor") has entered into Contract No. 
  [insert reference number of the contract] dated  with the 
Beneficiary, for the execution of   [insert 
name of contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when 
the Taking-Over Certificate has been issued under the Contract and the first half of the 
Retention Money has been certified for payment, and payment of [insert the second half of 
the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in 
figures]  ([insert amount in words  ])

1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the 
Contract, without your needing to prove or show grounds for your demand or the sum 
specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 
of a certificate from the Beneficiary's bank stating that the second half of the Retention 
Money as referred to above has been credited to the Contractor on its account  number 
 at  [insert name and address of 
Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of 
….........................….…, 2.................…

2
, and any demand for payment under it must be 

received by us at the office indicated above on or before that date. 
6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee. 

 

 

Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall 
be deleted from the final product. 

 

 
1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring 

Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request 
an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. 
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FORM NO. 8 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 
 

 

Tender Reference No.:   [insert 

identification no] Name of the Tender Title/Description:  [insert 

name of the assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of 
award] to furnish additional information on beneficial ownership: [select one option as applicable 
and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

        Details of beneficial ownership 
 Details of all Beneficial Owners  

 

%  of shares a 

person holds in the 

company Directly 

or indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the Company 

(tenderer)  

(Yes / No) 

 

 

 

1. 

Full Name  Directly-----------

 % of 

shares  

 

 

Indirectly----------

 % of 

shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

 

Direct………………

…  

1. Exercises 

significant 

influence or 

control over 

the Company 

body of the 

Company 

(tenderer)  

 

Yes -----No-

--- 

 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls 
the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, and 
includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
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 Details of all Beneficial Owners  

 

%  of shares a 

person holds in the 

company Directly 

or indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the Company 

(tenderer)  

(Yes / No) 

Postal address   

 

Indirect……………

…... 

 

2. Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

 

Direct………

….. 

 

 

Indirect……

…… 

Residential 

address 

 

Telephone number  

Email address  

Occupation or 

profession 

 

 

2. Full Name  Directly-----------

 % of 

shares  

 

 

Indirectly----------

 % of 

shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

 

Direct………………

…  

 

 

Indirect……………

…... 

 

1. Exercises 

significant 

influence or 

control over 

the 

Company 

body of the 

Company 

(tenderer)  

 Yes -----No-

--- 

 

2. Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

 

Direct………

….. 

 

 

Indirect……

…… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone number  

Email address  

Occupation or 

profession 

 

 

3. 
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 Details of all Beneficial Owners  

 

%  of shares a 

person holds in the 

company Directly 

or indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the Company 

(tenderer)  

(Yes / No) 

e.t.

c 
   

   

 

 

 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public 

Procurement Regulatory Authority together with other details in relation to contract awards 

and shall be maintained in the Government Portal, published and made publicly available 

pursuant to Regulation 13(5) of the Companies (Beneficial Ownership Information) 

Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information  in 

line with the Data Protection Act shall not be published or made public). Note that Personally 

Identifiable Information (PII) is defined as any information that can be used to distinguish 

one person from another and can be used to deanonymize previously anonymous data. This 

information includes National identity card number or Passport number, Personal Identification 

Number, Date of birth, Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must 

consider a natural person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or 

indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert 

complete name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person 

signing the Tender] 



 

5  

Signature of the person named above: ....................... [insert signature of person whose name 

and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

 

 

 

Bidder Official Stamp 
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FORM NO. 9 - STATEMENT OF INTEGRITY, ELIGIBILITY AND ENVIRONMENTAL AND 

SOCIAL RESPONSIBILITY 

Tender No.: ____________________________________________________________ 

______________________  

Tender Name.: 

__________________________________________________________________________ 

____ 

To:  The Director General- Kenya Rural Roads Authority (KeRRA)             (The "Contracting 

Authority") 

 

1. We recognise and accept that Agence Française de Développement ("AFD") only finances 

projects of the Contracting Authority subject to its own conditions which are set out in the 

Financing Agreement which benefits directly or indirectly to the Contracting Authority. As 

a matter of consequence, no legal relationship exists between AFD and our company, our 

joint venture or our suppliers, contractors, subcontractors, consultants or subconsultants. 

The Contracting Authority retains exclusive responsibility for the preparation and 

implementation of the procurement process and performance of the contract. The 

Contracting Authority means the Purchaser, the Employer, the Client, as the case may be, 

for the procurement of goods, works, plants, consulting services or non-consulting services. 

2. We hereby certify that neither we nor any other member of our joint venture or any of our 

suppliers, contractors, subcontractors, consultants or subconsultants are in any of the 

following situations: 

2.1 Being bankrupt, wound up or ceasing our activities, having our activities administered 

by the courts, having entered into receivership, reorganisation or being in any 

analogous situation arising from any similar procedure; 

2.2 Having been: 

a) convicted, within the past five years by a court decision, which has the force of 

res judicata in the country where the Contract is implemented, of fraud, 

corruption or of any other offense committed during a procurement process or 

performance of a contract (in the event of such conviction, you may attach to 

this Statement of Integrity supporting information showing that this conviction 

is not relevant in the context of the Contract); 

b) subject to an administrative sanction within the past five years by the European 

Union or by the competent authorities of the country where we are constituted, 

for fraud, corruption or for any other offense committed during a procurement 
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process or performance of a contract (in the event of such sanction, you may 

attach to this Statement of Integrity supporting information showing that this 

sanction is not relevant in the context of the Contract); 

c) convicted, within the past five years by a court decision, which has the force of 

res judicata, of fraud, corruption or of any other offense committed during the 

procurement process or performance of an AFD-financed contract; 

2.3 Being listed for financial sanctions by the United Nations, the European Union and/or 

France for the purposes of fight-against-terrorist financing or threat to international 

peace and security; 

2.4 Having been subject within the past five years to a contract termination fully settled 

against us for significant or persistent failure to comply with our contractual 

obligations during contract performance, unless this termination was challenged and 

dispute resolution is still pending or has not confirmed a full settlement against us; 

2.5 Not having fulfilled our fiscal obligations regarding payments of taxes in accordance 

with the legal provisions of either the country where we are constituted or the 

Contracting Authority's country; 

2.6 Being subject to an exclusion decision of the World Bank and being listed on the 

website http://www.worldbank.org/debarr (in the event of such exclusion, you may 

attach to this Statement of Integrity supporting information showing that this exclusion 

is not relevant in the context of the Contract); 

2.7 Having created false documents or committed misrepresentation in documentation 

requested by the Contracting Authority as part of the procurement process of the 

Contract. 

3. We hereby certify that neither we, nor any of the members of our joint venture or any of our 

suppliers, contractors, subcontractors, consultants or subconsultants are in any of the 

following situations of conflict of interest: 

3.1 Being an affiliate controlled by the Contracting Authority or a shareholder controlling 

the Contracting Authority, unless the stemming conflict of interest has been brought 

to the attention of AFD and resolved to its satisfaction. 

3.2 Having a business or family relationship with a Contracting Authority's staff involved 

in the procurement process or the supervision of the resulting Contract, unless the 

stemming conflict of interest has been brought to the attention of AFD and resolved to 

its satisfaction; 

3.3 Being controlled by or controlling another bidder or consultant, or being under 

common control with another bidder or consultant, or receiving from or granting 

subsidies directly or indirectly to another bidder or consultant, having the same legal 

http://www.worldbank.org/debarr
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representative as another bidder or consultant, maintaining direct or indirect contacts 

with another bidder or consultant which allows us to have or give access to information 

contained in the respective applications, bids or proposals, influencing them or 

influencing decisions of the Contracting Authority; 

3.4 Being engaged in a consulting services activity, which, by its nature, may be in conflict 

with the assignments that we would carry out for the Contracting Authority; 

3.5 In the case of procurement of goods, works or plants: 

c) Having prepared or having been associated with a consultant who prepared 

specifications, drawings, calculations and other documentation to be used in the 

procurement process of the Contract; 

d) Having been recruited (or being proposed to be recruited) ourselves or any of 

our affiliates, to carry out works supervision or inspection for the Contract.  

4. If we are a state-owned entity, and to compete in a procurement process, we certify that we 

have legal and financial autonomy and that we operate under commercial laws and 

regulations. 

5. We undertake to bring to the attention of the Contracting Authority, which will inform AFD, 

any change in situation with regard to points 2 to 4 here above. 

6. In the context of the procurement process and performance of the corresponding contract: 

6.1 We have not and we will not engage in any dishonest conduct (act or omission) 

deliberately indented to deceive others, to intentionally conceal items, to violate or 

vitiate someone's consent, to make them circumvent legal or regulatory requirements 

and/or to violate their internal rules in order to obtain illegitimate profit; 

6.2 We have not and we will not engage in any dishonest conduct (act or omission) 

contrary to our legal or regulatory obligations or our internal rules in order to obtain 

illegitimate profit; 

6.3 We have not promised, offered or given and we will not promise, offer or give, directly 

or indirectly to (i) any Person who holds a legislative, executive, administrative or 

judicial mandate within the State of the Contracting Authority regardless of whether 

that Person was nominated or elected, regardless of the permanent or temporary, paid 

or unpaid nature of the position and regardless of the hierarchical level the Person 

occupies, (ii) any other Person who performs a public function, including for a State 

institution or a State-owned company, or who provides a public service, or (iii) any 

other person defined as a Public Officer by the national laws of the Contracting 

Authority’s country, an undue advantage of any kind, for himself or for another Person 

or entity, for such Public Officer to act or refrain from acting in his official capacity; 
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6.4 We have not promised, offered or given and we will not promise, offer or give, directly 

or indirectly to any Person who occupies an executive position in a private sector entity 

or works for such an entity, regardless of the nature of his/her capacity, any undue 

advantage of any kind, for himself or another Person or entity for such Person to 

perform or refrain from performing any act in breach of its legal, contractual or 

professional obligations; 

6.5 We have not and we will not engage in any practice likely to influence the contract 

award process to the detriment of the Contracting Authority and, in particular, in any 

anti-competitive practice having for object or for effect to prevent, restrict or distort 

competition, namely by limiting access to the market or the free exercise of 

competition by other undertakings; 

6.6 Neither we nor any of the members of our joint venture or any of our suppliers, 

contractors, subcontractors, consultants or subconsultants shall acquire or supply any 

equipment nor operate in any sectors under an embargo of the United Nations, the 

European Union or France; 

6.7 We commit ourselves to comply with and ensure that all of our suppliers, contractors, 

subcontractors, consultants or subconsultants comply with international environmental 

and labour standards, consistent with laws and regulations applicable in the country of 

implementation of the Contract, including the fundamental conventions of the 

International Labour Organisation (ILO) and international environmental treaties. 

Moreover, we shall implement environmental and social risks mitigation measures 

when specified in the environmental and social commitment plan (ESCP) provided by 

the Contracting Authority. 

7. We, as well as members of our joint venture and our suppliers, contractors, subcontractors, 

consultants or subconsultants authorise AFD to inspect accounts, records and other 

documents relating to the procurement process and performance of the contract and to have 

them audited by auditors appointed by AFD. 

 

Name:  _____________________   In the capacity of:  _______________________________  

 

Duly empowered to sign in the name and on behalf of5: ______________________________  

 

 

Signature: ___________________________  Dated: ________________________________  

                                                      
5  In case of joint venture, insert the name of the joint venture. The person who will sign the application, bid or proposal on behalf of the 

applicant, bidder or consultant shall attach a power of attorney from the applicant, bidder or consultant. 
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AFD Policy – Corrupt and Fraudulent Practices – Environmental and Social Responsibility 

1. Corrupt and Fraudulent Practices 

The Contracting Authority and the suppliers, contractors, subcontractors, consultants or 

subconsultants must observe the highest standard of ethics during the procurement process and 

performance of the contract. The Contracting Authority means the Purchaser, the Employer, the 

Client, as the case may be, for the procurement of goods, works, plants, consulting services or non-

consulting services. 

By signing the Statement of Integrity the suppliers, contractors, subcontractors, consultants or 

subconsultants declare that (i) “it did not engage in any practice likely to influence the contract 

award process to the Contracting Authority’s detriment, and that it did not and will not get involved 

in any anti-competitive practice”, and that (ii) “the procurement process and the performance of 

the contract did not and shall not give rise to any act of corruption or fraud”. 

Moreover, AFD requires including in the Procurement Documents and AFD-financed contracts a 

provision requiring that suppliers, contractors, subcontractors, consultants or subconsultants will 

permit AFD to inspect their accounts and records relating to the procurement process and 

performance of the AFD-financed contract, and to have them audited by auditors appointed by 

AFD.  

AFD reserves the right to take any action it deems appropriate to check that these ethics rules are 

observed and reserves, in particular, the rights to: 

a) Reject a proposal for a contract award if it is established that during the selection process the 

bidder or consultant that is recommended for the award has been convicted of corruption, 

directly or by means of an agent, or has engaged in fraud or anti-competitive practices in 

view of being awarded the Contract; 

b) Declare misprocurement when it is established that, at any time, the Contracting Authority, 

the suppliers, contractors, subcontractors, consultants or subconsultants their representatives 

have engaged in acts of corruption, fraud or anti-competitive practices during the 

procurement process or performance of the contract without the Contracting Authority 

having taken appropriate action in due time satisfactory to AFD to remedy the situation, 

including by failing to inform AFD at the time they knew of such practices. 

AFD defines, for the purposes of this provision, the terms set forth below as follows: 

a) Corruption of a Public Officer means: 

 The act of promising, offering or giving to a Public Officer, directly or indirectly, an 

undue advantage of any kind for himself or for another Person6 or entity, for such 

Public Officer to act or refrain from acting in his official capacity; or 

 The act by which a Public Officer solicits or accepts, directly or indirectly, an undue 

advantage of any kind for himself or for another Person or entity, for such Public 

Officer to act or refrain from acting in his official capacity. 

b) A Public Officer shall be construed as meaning:  

                                                      
6 Means any Person whether natural or legal, firm, company, corporation, government, state or state agency or any association, or group of two 

or more of the foregoing (whether or not having separate legal status). 
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 Any person who holds a legislative, executive, administrative or judicial mandate 

(within the country of the Contracting Authority) regardless of whether that natural 

Person was nominated or elected, regardless of the permanent or temporary, paid or 

unpaid nature of the position and regardless of the hierarchical level the natural Person 

occupies; 

 Any other natural Person who performs a public function, including for a State 

institution or a State-owned company, or who provides a public service; 

 Any other natural Person defined as a Public Officer by the national laws of the country 

of the Contracting Authority. 

c) Corruption of a Private Person7 means: 

 The act of promising, offering or giving to any Private Person, directly or indirectly, 

an undue advantage of any kind for himself or for another Person or entity, for such 

Private Person to perform or refrain from performing any act in breach of its legal, 

contractual or professional obligations; or; 

 The act by which any Private Person solicits or accepts, directly or indirectly, an undue 

advantage of any kind for himself or for another Person or entity, for such Private 

Person to perform or refrain from performing any act in breach of its legal, contractual 

or professional obligations. 

d) Fraud means any dishonest conduct (act or omission), whether or not it constitutes a criminal 

offence, deliberately intended to deceive others, to intentionally conceal items, to violate or 

vitiate consent, to circumvent legal or regulatory requirements and/or to violate internal rules 

in order to obtain illegitimate profit. 

e) Anti-competitive practices mean:  

 Any concerted or implied practices which have as their object or effect the prevention, 

restriction or distortion of competition within a marketplace, especially where they (i) 

limit access to the marketplace or free exercise of competition by other undertakings, 

(ii) prevent free, competition-driven price determination by artificially causing price 

increases or decreases, (iii) restrict or control production, markets, investments or 

technical progress; or (iv) divide up market shares or sources of supply;  

 Any abuse by one undertaking or a group of undertakings which hold a dominant 

position on an internal market or on a substantial part of it;  

 Any practice whereby prices are quoted or set unreasonably low, the object of which 

is to eliminate an undertaking or any of its products from a market or to prevent it from 

entering the market. 

2. Environmental and Social Responsibility 

In order to promote sustainable development, AFD seeks to ensure that internationally recognised 

environmental and social standards are complied with. Suppliers, contractors, subcontractors, 

consultants or subconsultants for AFD-financed contracts shall consequently undertake in the 

Statement of Integrity to: 

a) Comply with and ensure that all their subcontractors or subconsultants comply with 

international environmental and labour standards, consistent with applicable law and 

regulations in the country of implementation of the contract, including the fundamental 

                                                      
7 Means any natural Person other than a Public Officer. 
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conventions of the International Labour Organisation (ILO) and international environmental 

treaties; 

b) Implement environmental and social risks mitigation measures when specified in the 

environmental and social management plan (ESMP) provided by the Contracting Authority. 
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FORM NO. 10 - STATEMENT ON ENVIRONMENT AND SOCIAL MANAGEMENT 

PLAN 

Introduction:  

All operations financed by AFD are required to comply with the national regulations of the country 

where the operation is implemented, including environmental and social issues. Relevant Kenyan 

Policies, laws, regulations for environmental management in roads projects, the AFD 

Environmental and Social Risk Management Policy, and the World Bank Environmental and 

Social Standards that influence various aspects of road infrastructure projects shall be applied to 

this Project. 

Contractor’s Responsibilities 

The Contractor will be responsible for implementing the Project. They will be contractually 

required to undertake their activities in an environmentally responsible manner.  

The role of the Contractor shall be to:  

- ensure that the environmental specifications of this document (including any revisions, 

additions or amendments) are effectively implemented. This includes the on-site 

implementation of steps to mitigate environmental impacts; 

- Preserve the natural environment by limiting any destructive actions on site; 

- Ensure that suitable records are kept and that the appropriate documentation is available to 

the PM; 

- Take into consideration the legal rights of the individual Landowners, Communities and 

KeRRA’s staff; 

- Ensure quality in all work done, technical and environmental; 

- Underwrite the Project Proponent’s Environmental Policy at all times; and 

- Ensure that all sub-contractors and other workers appointed by the Contractor are complying 

with and implementing the ESMP &MP during the duration of their specific contracts.  

The responsibilities of the Contractor will be to: 

 Discuss implementation of and compliance with this document with staff at routine site 

meetings; 

 Designate, appoint and/or assign tasks to personnel who will be responsible for managing 

all or parts of the ESMP & MP.  

 Monitor environmental performance and conformance with the specifications contained in 

this document during site inspections; 

 Report progress towards implementation of and non-conformances with this document at 

site meetings with the PM; 

 Advise the PM of any incidents or emergencies on site, together with a record of action 

taken; 

 Report and record all accidents and incidents resulting in injury or death; and 



 

15  

 Resolve problems and claims arising from damage immediately to ensure a smooth flow 

of operations. 

Specification for Environmental and Social Safeguards Management Plan 

The Contractor shall ensure that all pertinent permits, certificates and licenses have been obtained 

prior to any activities commencing on site and are strictly enforced / adhered to. They shall also 

maintain a record of permits, licenses and authorizations required for the contract as a whole and 

for pertinent project activities, amongst other workplace records, throughout the Project’s 

implementation. 

Item Mitigation measure 

Noise mitigation 
 The Contractor shall keep noise level within acceptable limits as per Environmental 

Management and Co-ordination (Noise and Excessive Vibration. Pollution) (Control) 

Regulations, 2009, and construction activities shall, where possible, be confined to 

normal working hours in the settlement centres 

 Sensitive noise receptors shall be notified by the Contractor at least 5 days before road 

construction commences. 

 Construction workers to be provided with appropriate PPE, i.e., ear muffs when 

undertaking activities that expose them to high noise levels 

 Project vehicles should be maintained regularly to reduce noise resulting from friction 

 Prohibit unnecessary hooting by project vehicles 

Air Quality 
 Do not carry out dust generating activities (excavation, handling and transport of soils) 

during windy season; 

 Water shall be sprayed on the road and at the main centres, to settle dust. 

 Project vehicles delivering soil materials shall be covered to reduce spills and 

windblown dust; 

 Project vehicle speeds shall be limited to minimize the generation of dust on site and on 

diversion and Access 

 Dust masks shall be provided construction workers at high dust areas 

Vegetation Loss 
 Follow the excavation plan; avoid removal of native vegetation;  

 Excavation works with minimal vegetation. This will be done in agreement with the 

local community 

Impacts on soils 
 Provide grass cover and other suitable slope stabilization measures on embankment 

slopes and on stockpile of spoils; 

 Removal of natural vegetation shall be avoided; 

 Appropriate native vegetation that retards erosion shall be planted on disturbed areas 

and other potentially erodible places, to replace those that maybe removed. 

 As much as possible, construction activities in sloping areas are shall be undertaken 

during the dry season only and shall follow the excavation plan as designed. 

Impacts on 

water resources 

 Develop water use plan in consultation with local municipal authority and community, 

to minimize water use conflicts with local residents and wildlife; 

 Proper handling, storage and disposal of oil, fuel, and oil wastes; 
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 Solid waste should not be dumped in or near any water bodies (rivers, streams, etc); 

 Untreated effluent should not be discharge should be made to existing surface water  

 Water courses, mainly shall be kept free of excavation spoil and construction debris, 

floating and submerged; 

 Earth spoils material and all types of wastes shall be disposed at approved sites 

Wastes 
 Prepare and implement a Waste Management Plan prior to commencement of Works 

 Properly labelled and strategically placed waste disposal containers shall be provided at 

all places of work 

 Litter bins should have secured lids to prevent animals and birds from scavenging 

 Recycling of construction material shall be practiced where feasible e.g., containers and 

oil barrels 

 Spoils and all types of wastes shall be disposed at approved sites, 

Land resources 
 ESIA study to be conducted before opening up new material sources (borrow pits); 

 Restoration of borrow pit sites to original condition to extent possible as per the borrow 

pit decommissioning plan developed during ESIA 

 Restoration of vegetation in the rehabilitated sites 

Workers’ health 

and Safety 

 The contractor should provide the workers with appropriate PPE according to nature of 

work, and at all times while on site 

 The contractor should ensure there are warning signs on the construction site and on the 

road to protect from accidents 

 The contractor shall provide standard first aid kits at the site 

 A safety officer who has safety training and knowledge of safety procedures should be 

present on site to ensure that all workers have guidance on the safety procedures 

 The contractor should have an insurance cover for all workers 

 All workers should be trained on the emergency response procedures 

Community 

Health and 

Safety 

 The Contractor shall keep noise level within acceptable limits as per the Environmental 

Management and Co-ordination (Noise and Excessive Vibration. Pollution) (Control) 

Regulations, 2009 

 Create awareness and sensitize employees and local community on HIV and AIDS 

 Have HIV and AIDS Information and Educational posters within the work sites 

 Incorporate HIV/AIDS control programs including distribution of protective 

contraceptives at strategic points such as within sanitation facilities 

Wildlife 
 Educate workers regarding the occurrence of important wildlife of conservation value 

in the area and the importance of their protection, including the appropriate regulatory 

requirements 

 Instruct employees, contractors, and site visitors to avoid harassment and disturbance of 

wildlife. Prohibit feeding of wildlife. 

 Develop a code of conduct for the workers to ensure none of them get engaged in 

hunting or harming game in any way 

 Appropriate waste management by covering all solid waste especially those from the 

camps and those considered hazardous waste 

 Fence off the campsites to keep wildlife out 
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 Clear wildlife crossing to be provided at the start at end of the road to alert local 

community and Project workers on presence of wildlife crossing sites in the area. 

 Install appropriate speed calming measures near wildlife crossing sites e.g animal 

crossing and speed limit signange 

Community 

Disruption 

 Implement project grievance redress system to help resolve matters related to labour and 

social relations  

 Ensure fair treatment, non-discrimination, and equal opportunity of all workers 

 Develop and implement children Protection Strategy, to ensure that no child under the 

legal age of 18 years in employed in the Project 

Road safety 
 Initiate road safety awareness within the project area targeting schools, places of 

worship and chief’s meetings 

 Install appropriate reflectorized road safety signs along the entire stretch of the road 

 Livestock crossing signs should be placed close to water pans / water points located 

along the road to allow easy movement of livestock to water points and reduce accidents 

 Post speed limit sign preferably 40km/hr on either side at the point the road approaches 

the wildlife crossings 

Method of Formal Inspections 

The Engineer and the contractor will carry out formal inspections jointly at the end of each month. 

The main purpose of the formal inspections is to enable the Engineer to verify the information 

presented in the Contractor’s Monthly inspection statement with the actual observed and measured 

conditions on the site.  

The Engineer will prepare a brief Memorandum describing the following: 

i. The general circumstances of the site visit, including date, road sections visited, persons 

present, etc.; 

ii. Any non-compliance which may have been detected; 

iii. The time granted by the Engineer to the Contractor to remedy the detected defects. 

Based on the outcome of the formal inspection, the Engineer will correct any possible errors or 

misrepresentations in the Contractor’s statement, countersign it and keep a copy as measurement 

of work sheet for payment, and to the Contractor for information. 

Formal inspections will also be scheduled for the follow-up site visits, whose purpose is to verify 

if the Contractor has remedied the causes of earlier non-compliance, within the period granted by 

the Engineer and specified in the Memorandum. 

Informal Inspections of mitigation compliance 

The Engineer may carry out informal inspections as part of his general mandate given to him by 

the Employer. He may do so on his own initiative, at anytime and anywhere on the roads included 

in the contract. If he detects any road sections where mitigations criteria are not met, he is obliged 

to inform the Contractor within 24 hours in writing, in order to enable the Contractor to take 

remedial action as soon as possible. 
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Monthly Inspection Statement 

The Monthly Statement to be submitted by the Contractor, which gives an example of how the 

statement is filled out. The statement jointly cross checked by the Engineer and the contractor for 

compliance as a measurement sheet. 

Procedures for Inspection 

The visual inspection will be undertaken as part of the Formal and Informal inspections. The 

criteria for mitigation will be checked at sections selected by the Engineer based on visual 

appearance. The Engineer shall be the sole judge of compliance. If a specified criterion is not met, 

the one-kilometre section in which the deficit occurs will be judged non-compliant. 

We, confirm that we have read and understood the full content and scope of the Environmental 

and Social Safeguards Management Plan, and are bound to its implementation. 

 

Signed and sealed by the Contractor:  M/s 

________________________________________________________________________ 

        Name of Contractor 

_____________________________________________ Date 

_________________________ 

      (Signature) 

______________________________________________________

______________________     (Name 

of the Director) 
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APPENDIX 1  

ENVIRONMENTAL AND SOCIAL MANAGEMENT AND MONITORING 

Introduction  

This chapter presents an environmental and social management plan (ESMP), which was prepared 

to show how site-specific concerns and mitigation measures will be addressed through the design, 

construction and operation phase of the Project. The Plan was developed with project knowledge 

and information available to date. Some of the Project’s final details, such as proposed locations 

of construction camps, actual locations of borrow areas to be used by the Contractor, disposal areas 

for construction debris among other issues, are unknown at the present time. As project 

commencement and scheduling plans are developed and changed, components of the ESMP might 

require amending. This is therefore a working document, which can be updated whenever new 

information is received or site conditions change. 

The main objectives of the ESMP are: 

 To bring the project into compliance with applicable national environmental and social 

legal requirements; 

 To outline the mitigating/enhancing, monitoring, consultative and institutional measures 

required to prevent, minimize, mitigate or compensate for adverse environmental and 

social impacts, or to enhance the project beneficial impacts; 

 To address capacity building requirements within the relevant Ministries, where necessary 

Environmental and Social Management Plan 

The set of instructions provided in this Chapter and summarized in TABLE 11-1 constitute the 

ESMP. It includes the impacts, mitigation measures, responsible parties and the estimated costs. 

The Contractor shall ensure that all pertinent permits, certificates and licenses have been obtained 

prior to any activities commencing on site and are strictly enforced / adhered to. They shall also 

maintain a record of permits, licenses and authorizations required for the contract as a whole and 

for pertinent project activities, amongst other workplace records, throughout the Project’s 

implementation. 
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Table 0-1 : Environmental and Social Management Plan 

NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

Project Construction Phase 

1. Water Resources Pressure on existing 

water resources; 

Develop water use plan 

in consultation with 

local municipal 

authority and 

community, to 

minimize water use 

conflicts with local 

residents and wildlife; 

Approximately 

20,000 for 

development of the 

water use plan       

Contractor 

Pollution of surface 

water resources; 

Improper spoils 

disposal could cause 

deterioration of water 

quality and flow 

obstruction of water 

courses 

Proper handling, 

storage and disposal of 

oil, fuel, and oil 

wastes; 

Solid waste should not 

be dumped in or near 

any water bodies 

(rivers, streams, etc); 

Untreated effluent 

should not be discharge 

should be made to 

existing surface water 

(River Ewaso Nyiro), 

or land   

Best Engineering 

Practice       

Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

Seasonal water courses 

and the Ewaso Nyiro 

River shall be kept free 

of excavation spoil and 

construction debris, 

floating and 

submerged; 

Spoils and all types of 

wastes shall be 

disposed at approved 

sites, 

2. Vegetation  Removal of vegetation 

cover   

Follow the excavation 

plan; avoid removal of 

native vegetation;  

Excavation works with 

minimal vegetation. 

This will be done in 

agreement with the 

local community 

No additional cost 

anticipated       

Contractor 

3. Soil resources Soil erosion Provide grass cover 

and other suitable slope 

stabilization measures 

on embankment slopes 

and on stockpile of 

spoils; 

Approximately 

150,000 for 

replanting native 

vegetation in 

disturbed sites     

Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

Removal of natural 

vegetation shall be 

avoided; 

Appropriate native 

vegetation that retards 

erosion shall be planted 

on disturbed areas and 

other potentially 

erodible places, to 

replace those that 

maybe removed. 

As much as possible, 

construction activities 

in sloping areas are 

shall be undertaken 

during the dry season 

only and shall follow 

the excavation plan as 

designed. 

4. Air Quality 

 

Dust Generation 

 

Do not carry out dust 

generating activities 

(excavation, handling 

and transport of soils) 

during windy season; 

No additional cost 

anticipated       

Contractor 

 

Water shall be sprayed 

on the road and at Gotu 

and Kachulu Centres, 

400,000 for dust 

suppression 

Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

to reduce dust 

generated by vehicle 

movements or wind.  

 

Project vehicles 

delivering soil 

materials shall be 

covered to reduce spills 

and windblown dust; 

 No additional cost 

anticipated       

Contractor 

Project vehicle speeds 

shall be limited to 

minimize the 

generation of dust on 

site and on diversion 

and access  

No additional cost 

anticipated       

 

Dust masks shall be 

provided construction 

workers at high dust 

areas 

Cost covered under 

ITEM NO. 8 - 

Workers ‘Health 

and Safety  

Contractor 

5. Noise Disturbance to 

sensitive receptors  

The Contractor shall 

keep noise level within 

acceptable limits as per 

Environmental 

Management and Co-

ordination (Noise and 

Excessive Vibration. 

Pollution) (Control) 

No additional cost 

anticipated       

Contractor 



 

24  

NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

Regulations, 2009, and 

construction activities 

shall, where possible, 

be confined to normal 

working hours in the 

settlement centres 

Sensitive receptors, 

mainly Kachulu 

Primary School, Gotu 

Police Post, Human 

settlements at Kachulu 

and Gotu Centres, Gotu 

Dispensary and Camp 

Simpire Gotu and Gotu 

Primary School shall 

be notified by the 

Contractor at least 5 

days before road 

construction 

commences. 

No additional cost 

anticipated       

Contractor 

 

Construction workers 

to be provided with 

appropriate PPE, i.e., 

ear muffs when 

undertaking activities 

that expose them to 

high noise levels 

Cost covered under 

ITEM NO. 8 - 

Workers ‘Health 

and Safety  

Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

Project vehicles should 

be maintained regularly 

to reduce noise 

resulting from friction 

Best Engineering 

Practices 

Contractor 

Prohibit unnecessary 

hooting by project 

vehicles 

No additional cost 

anticipated       

Contractor 

6. Waste  Health hazards 

Visual intrusion  

Potential for 

contamination of soils 

and watercourses as a 

result of improper 

waste disposal  

Prepare and implement 

a Waste Management 

Plan prior to 

commencement of 

works 

Best Engineering 

Practices 

Contractor 

Properly labelled and 

strategically placed 

waste disposal 

containers shall be 

provided at all places 

of work 

Approx. 150,000 Contractor 

Litter bins should have 

secured lids to prevent 

animals and birds from 

scavenging 

No additional cost 

anticipated 

Contractor 

Recycling of 

construction material 

No additional cost 

anticipated  

Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

shall be practiced 

where feasible e.g., 

containers and oil 

barrels  

Spoils and all types of 

wastes shall be 

disposed at approved 

sites, 

Best Engineering 

Practice 

Contractor 

7. Land resources Disfigured landscape 

due to abandonment of 

borrow pits 

unrehabilitated upon 

exhaustion of 

excavation 

 

ESIA study to be 

conducted before 

opening up new 

material sources 

(borrow pits); 

Restoration of borrow 

pit sites to original 

condition to extent 

possible as per the 

borrow pit 

decommissioning plan 

developed during ESIA 

Restoration of 

vegetation in the 

rehabilitated sites 

Approximately 

1,000,000 for ESIA 

study, and 

rehabilitation of 

borrow pit sites  

Contractor 

8. 

 

Workers’ health and 

Safety 

Increased risk injuries, 

accidents and fatalities  

The contractor should 

provide the workers 

with appropriate PPE 

Approx. 400,000 for 

provision of PPE 

Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

according to nature of 

work, and at all times 

while on site 

The contractor should 

ensure there are 

warning signs on the 

construction site and on 

the road to protect from 

accidents 

Best Engineering 

Practice  

Contractor 

The contractor shall 

provide standard first 

aid kits at the site 

Approx. 40,000 Contractor 

A safety officer who 

has safety training and 

knowledge of safety 

procedures should be 

present on site to 

ensure that all workers 

have guidance on the 

safety procedures 

No additional cost 

anticipated 

Contractor 

The contractor should 

have an insurance 

cover for all workers 

No additional cost 

anticipated 

Contractor 

The contractor should 

prepare and implement 

Approximately 

15,000 for 

Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

the Project ‘s 

Occupational Safety 

and Health 

Management Plan as 

per the guidelines 

under SECTION 11.3.4  

All workers should be 

trained on the 

emergency response 

procedures 

preparation of OSH 

Plan  

9. Community Health and 

Safety 

 Health hazards The Contractor shall 

keep noise level within 

acceptable limits as per 

the Environmental 

Management and Co-

ordination (Noise and 

Excessive Vibration. 

Pollution) (Control) 

Regulations, 2009 

No additional cost 

anticipated  

Contractor 

Create awareness and 

sensitize employees 

and local community 

on HIV and AIDS 

Costs included in 

BoQ 

Contractor 

Have HIV and AIDS 

Information and 

Costs included in 

BoQ 

Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

Educational posters 

within the work sites 

Incorporate HIV/AIDS 

control programs 

including distribution 

of protective 

contraceptives at 

strategic points such as 

within sanitation 

facilities 

Costs included in 

BoQ 

Contractor 

10. Wildlife Wildlife mortality Educate workers 

regarding the 

occurrence of 

important wildlife of 

conservation value in 

the area and the 

importance of their 

protection, including 

the appropriate 

regulatory 

requirements 

Approximately 

100,000 for 

awareness creation / 

sensitization on 

wildlife protection 

Contractor 

Instruct employees, 

contractors, and site 

visitors to avoid 

harassment and 

disturbance of wildlife. 

No additional cost 

anticipated 

Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

Prohibit feeding of 

wildlife. 

Develop a code of 

conduct for the workers 

to ensure none of them 

get engaged in hunting 

or harming game in 

any way 

No additional cost 

anticipated 

Contractor 

Appropriate waste 

management by 

covering all solid waste 

especially those from 

the camps and those 

considered hazardous 

waste 

No additional cost 

anticipated  

Contractor 

Fence off the campsites 

to keep wildlife out 

Best Engineering 

Practices 

Contractor 

Clear wildlife crossing 

to be provided at the 

start at end of the road 

to alert local 

community and Project 

workers on presence of 

wildlife crossing sites 

in the area. 

Approx. 30,000 Contractor 



 

31  

NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

Install appropriate 

speed calming 

measures near wildlife 

crossing sites e.g 

animal crossing and 

speed limit signange 

Costs with BoQ Contractor 

11. Community Disruption Modification of 

community 

environment / 

lifestyle, travel 

patterns and social and 

economic activities; 

Social decadence i.e., 

labour influx may 

increase occurrence of 

sexual offences, 

teenage pregnancies, 

child labour, violence 

against children and 

against women  

 

 

Implement project 

grievance redress 

system to help resolve 

matters related to 

labour and social 

relations  

No additional cost 

anticipated 

Contractor 

Ensure fair treatment, 

non-discrimination, 

and equal opportunity 

of all workers 

No additional cost 

anticipated 

Contractor 

Develop and 

implement children 

Protection Strategy, to 

ensure that no child 

under the legal age of 

18 years in employed 

in the Project 

No additional cost 

anticipated  

Contractor 

TOTAL COST OF IMPLEMENTING ESMP DURING CONSTRUCTION  2,175,000 Contractor 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

PROJECT OPERATION AND MAINTENANCE PHASE 

1. Road safety  Increased road safety 

risks 

Initiate road safety 

awareness within the 

project area targeting 

schools, places of 

worship and chief’s 

meetings 

Kenya Road safety 

Authority to include 

in usual budget 

Kenya Road Safety 

Authority and KeRRA  

Install appropriate 

reflectorized road 

safety signs along the 

entire stretch of the 

road 

Included in road 

design 

KeRRA 

Livestock crossing 

signs should be placed 

close to water pans / 

water points located 

along the road to allow 

easy movement of 

livestock to water 

points and reduce 

accidents 

Included in road 

design 

KeRRA 

Post speed limit sign 

preferably 40km/hr on 

either side at the point 

Included in road 

design 

KeRRA 
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NO Environmental / Social 

Issue 

Anticipated impact Mitigation measure Indicative Cost  Responsibility for 

Intervention and 

Monitoring 

the road approaches the 

wildlife crossings 

2. Wildlife Wildlife Mortality  Putting up road signs 

indicating start and end 

of wildlife corridors 

and images of wildlife 

to expect 

Included in road 

design 

KeRRA  

Post speed limit sign 

preferably 40km/hr on 

either side at the point 

the road approaches the 

wildlife crossings  

Install speed calming 

measures such as speed 

bumps and flashing 

lights to alert motorists 

on presence of bumps 

Included in road 

design 

KeRRA 

3. Waste  Solid waste Liaison the County 

Government of Meru to 

arrange for removal 

and disposal of the 

roadside solid wastes to 

approved dumping 

areas 

Covered in 

operational costs 

KeRRA 
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 Specific Management Plans 

This section presents the specific management plans foreseen for construction and operations, based 

on the outcomes of the impact assessment.  

Waste Management Plan 

The waste management plan (WMP) will be developed to manage solid and liquid wastes and to 

avoid any discharges into the soil or water for both the construction and operations phases. It will 

establish procedures for the storage, collection and disposal of waste, including liquid and solid waste, 

as well as hazardous and non-hazardous waste. 

The WMP will provide for the following: 

 Compliance with the Environmental Management and Coordination (Waste Management) 

Regulations of 2006; 

 Compliance with the National Solid Waste Management Strategy, 2015; 

 Compiance with Sustainable Waste Management Act, 2022; 

 Compliance with the National Environment Policy, 2014; 

 Outline of waste characteristics and sufficient capacity for managing different waste streams 

and waste quantities; and 

The Plan will be developed following KeRRA’s Policies, and will consider the World Bank ESS 3: 

Resource Efficiency and Pollution Prevention and Management. Furthermore, it will contribute to 

ensuring that the capacity and the nature of waste collection and treatment systems are in line with 

the wastes to be managed. 

The overall objective is to minimise impact of waste generated during the construction and 

operational phases through the following: 

 minimise the amount of waste that is generated; 

 maximise the amount of waste that is recovered for recycling – including segregation of 

recyclable wastes at source; 

 minimise the amount of waste that is deposited at landfill; 

 ensure any hazardous wastes (e.g., used oils) are securely stored and transferred to appropriate 

facilities; 

 avoid dust impacts from handling of construction wastes; 

 ensure all wastes are properly contained, labelled and disposed of in accordance with local 

regulations; and 

 ensure waste is disposed of in accordance with the waste management hierarchy. In particular, 

solid waste should be disposed of at the Isiolo County solid waste disposal site. 

Emergency Response Plan 

The Emergency Response Plan (ERP) will assemble and describe in one document the site-specific 

actions and procedures to be taken in emergency situations occurring during construction and 

operational phases. The objective of the ERP is to be prepared to respond to process upset, accidental, 

and emergency situations in a manner appropriate to the operational risks and to prevent their 

potential negative consequences. The ERP will clearly make a distinction between all the project 

phases, since the actions to be undertaken will be different during the construction, operations and 

decommissioning phases. 

The content of the ERP can be summarized as follows: 

 Kenyan legal provisions on civil emergencies; 



 

36 
 

 Identification of the potential hazards (i.e., potential natural disasters, civil disturbances, fire 

or explosions, malfunctioning of the devices during the processes, pressure issues, etc.) 

related with the Project Road and its construction and operations, and the possible impact to 

the environment and health; 

 Identification of relevant Government authorities, the media and other relevant stakeholders 

to be notified and description of the procedures for communicating with them; 

 Development of appropriate measures to limit human and environmental consequences 

associated with Project -related accidents; cooperation between the Contractor, local and 

central authorities, as well as the local community; 

 Safety technical measures to be described and appropriate measures to protect the public 

safety or property from potential hazards; 

 Preliminary description of the organization structure, and explain interactions with Project 

and operational procedures; 

 Preliminary identification of the system and procedures for providing personnel refuge, 

evacuation, rescue, medical treatment and repatriation; and 

 Preliminary description of training activities and the arrangement for training response teams 

and for testing emergency systems and procedures. 

Finally, the ERP shall include provisions for the training of all workers on the emergency response 

procedures, and will include procedures related to communication to stakeholders and community 

improvement opportunities. 

Water Management Plan 

The objectives of the water management plan are to: 

 Identify and register potential sources of water in the Plan, together with the GPS coordinates; 

 Document water sources and extraction locations and the maximum water volumes allowed 

from the source;  

 Record all communications from the relevant Government Authorities; water sources to be 

used will be agreed in advance with the WRA; 

 Monitor water use: the Plan will set procedures for estimating water used by the Project, 

identifying activities that use this resource and following a reporting procedure for registering 

used volumes of water; and 

 Minimize water use: the Plan will provide a series of measures to be considered for 

minimizing use and wastage of water 

The WMP will be developed following KeRRA’s policies and will consider all the relevant World 

Bank Standards.Finally, the Plan will include provisions for the training of all workers on how to 

minimise the use of water. 

Occupational Safety and Health Management Plan 

The Occupational Safety and Health (OSH) Management Plan will be a tool that will provide a 

framework for the following: 

 Planning for Health and Safety; 

 Accident and Incident Investigation; and 

 Health and Safety Auditing 

The OSH Management Plan will be developed following all the relevant World Bank Standards. The 

Plan will include, at a minimum, the following elements: 
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 KeRRA’s Occupational Health and Safety Policy; 

 OSH Organisation: detailed organisation chart and description of roles and responsibilities 

associated to managing Project-related health and safety issues. The organization proposed in 

the Plan will take into account the competency of the proposed professionals, and will provide 

mechanisms to ensure co-operation and communication between the H&S management team 

members. 

 OSH Standards, including: site safety inductions; hazards identification and risk assessment, 

including task analysis and construction hazards; OSH targets, and a procedure for safety 

performance evaluation and review; emergency procedures; toolbox meeting procedure; site 

visit registers; and Material Safety Data Sheet (MSDS) register; 

 Accidents and Incidents, including: definitions; reporting and registering procedures; root-

cause analysis; 

 OSH Auditing, including the following: auditing plan; setting audit objectives and measuring 

OSH performance; site safety inspection checklists and first-aid equipment checklist. 

The Plan will include provisions for the training of all workers and will include procedures related to 

communication to stakeholders and community improvement opportunities. 

Traffic Management Plan 

A Traffic Management Plan (TMP) will be developed to manage traffic attributed to the Project, 

minimise traffic disruption and road user delay and provide for the on-going safety of road users, 

including pedestrians and cyclists. All of the traffic related impacts described previously can be 

mitigated very effectively by the implementation of standard best practices in terms of environmental 

controls and management practices during construction. These measures will be detailed in the TMP, 

which will describe in detail the measures that the contractor will implement during the construction 

of the Project. 

The key issues that will be addressed by the TMP in terms of mitigation measures will include: 

 Access to construction areas; 

 Routing of construction traffic; 

 Prevention of road user delay; 

 Temporary traffic control and management; 

 Reducing the probability of traffic accidents and improving safety for road users and others; 

 Preventing and remedying road degradation; 

 Road crossings; and 

 Parking facilities, where necessary 

The contractor shall regularly update their TMP as their construction methods are developed and 

vehicle movement requirements are identified in detail. The Contractor will consult with the principal 

representative of any communities that will suffer a significant increase in traffic in order to develop 

awareness of the mitigation measures within the TMP. 

The TMP is important both in ensuring the safety of construction personnel and local communities. 

The TMP is intended to be a ‘live’ document and its traffic management principles will form the basis 

for subsequent detailed construction traffic management arrangements between the appointed 

Contractor and the road authorities. 

It is recommended that the TMP includes the following minimum requirements: 

 Levels of development related to traffic that will use this road network; 

 Identification of key sensitivities along proposed access routes; 
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 Identification, demarcation and construction of access routes; 

 Measures to provide for the on-going safety of road users, including pedestrians and cyclists; 

 Project driver training requirements with respect to road safety and environment; 

 Project Schedule; 

 Roles and responsibilities for implementation of the TMP; 

 Measures to prohibit “off-route” driving; 

 Speed limits and methods of enforcement; 

 Means to inform the community of traffic risks; 

 Vehicle equipment; 

 Vehicle maintenance and refueling locations; 

 Inspection, auditing and reporting; and 

 Driver competency 

Workers Code of Conduct 

The Workers Code of Conduct will set out the KeRRA and the Project Consortium’s expectations of 

workers’ behaviour, consistent with the national labour laws and international good practice 

standards. Specifically, the Workers Code of Conduct will be explicit on the following: 

 The scope of the Workers Code of Conduct; 

 A requirement by all the Project employees to comply with all the Contractor’s rules and 

regulations; 

 Prohibited and restricted activities at the work place like alcohol use and substance abuse; 

 Respect at the work place including respect for other Project workers as well as the local 

community members; 

 Protection of Project property; 

 Professionalism; 

 Working hours, Personal appearance, Leave Policy, Absenteeism and tardiness, Conflict of 

Interest, Pronouncement on giving and receiving gifts, Confidentiality, and Communication. 

 Contractor’s pronouncement on all forms of harassment; 

 Grievance redress management procedure; and 

 Discipline of workers who bleach the requirements of the Code of Conduct 

 Environmental and Social Monitoring  

The objective of environmental and social monitoring during the construction and operation phases 

is to compare the monitored data against the baseline condition collected during the study period. 

This outcome measures the effectiveness of the mitigation measures and further ensures 

environmental sustainability. 

Environmental and Social Parameters to be monitored 

The following environmental parameters will be monitored to ascertains the environmental quality 

and the performance of the ESMP implementation. 

(a) Construction Phase 

 Soil Resources 
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 Noise 

 Dust 

 Solid waste 

 Health and safety 

 Wildlife resource 

 Spill management 

 Gender inclusion 

 Vegetation clearance 

 Vulnerable groups 

 Employment 

 Community grievances 

(b) Operation and Maintenance Phase 

 Road Safety 

 Wildlife resource 

 Waste management  

Monitoring Environmental and Social Quality of Parameters 

This is mainly required to ensure proper and timely implementation of environmental and social 

mitigation measures. Monitoring at regular intervals during implementation and for a specified period 

in the post implementation stages is important to identify and implement any change needed in the 

execution of the activity or in the mitigation measures. 

TABLES 11-2 and 11-3 demonstrate how monitoring will be undertaken during Project construction 

and operation. All monitoring costs are covered in the overall cost of the Project. 

Table 0-2: Construction Phase Environmental and Social Monitoring Plan 

Item Activities Monitoring 

Details 

Monitoring 

Indicator  

Frequency Responsibility 

Water 

resources 

Servicing of 

Project 

vehicles;  

Construction 

activities 

Observable 

effects on 

existing water 

sources 

Suspended 

particles in 

water 

Measurement 

of water 

quality 

Quarterly Contractor  

Soil 

Resources 

Earth works, 

cut and fill 

gradients, 

excavations 

Increased 

erosion along 

the road and 

material sites 

Observation Daily Contractor 

Noise Excavation 

 

Safety, 

vibration and 

noise 

emission level 

Noise meter, 

safety checks 

Continous Contractor 
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Item Activities Monitoring 

Details 

Monitoring 

Indicator  

Frequency Responsibility 

to sensitive 

receptors 

Dust Dust 

generating 

activities i.e., 

excavation, 

road 

construction, 

handling and 

transportation 

of raw 

materials, 

loading and 

offloading of 

materials 

Dust 

emissions 

level and 

effect on 

adjacent 

sensitive 

receptors 

Air quality 

measurements

, visual 

observation 

Daily Contractor 

Solid waste Solid waste 

during 

construction 

Amount of 

solid waste 

generated 

Visual 

observation 

and regular 

checks 

Weekly Contractor 

Accidental 

leaks and 

spills 

Operation of 

project 

vehicles, fuel 

and oil 

storage 

Increased 

incidents of 

oil and fuel 

spills from 

vehicles and 

equipment 

Spill 

Management 

Plan 

Records of 

accidental 

leaks/ 

spillages 

Monthly Contractor 

Health and 

safety 

During 

construction 

Check health 

and safety 

requirements 

Visual 

observation 

and regular 

checks 

Daily Contractor 

Wildlife 

resource 

Construction 

works 

Increased 

wildlife 

mortality 

Reduced 

frequency of 

wildlife 

observed in 

the area 

Visual 

Observation 

Continous Contractor 

Vegetation 

clearance 

Clearance of 

vegetation to 

access 

material sites 

Extent of 

roadside 

vegetation to 

be cleared to 

Visual 

observation 

Monthly Contractor 



 

41 
 

Item Activities Monitoring 

Details 

Monitoring 

Indicator  

Frequency Responsibility 

pave way for 

construction 

Employment  During 

construction 

Discriminatio

n and 

inequality of 

opportunities 

provided  

Increased 

grievances  

Fair 

recruitment of 

all gender 

Keeping 

records of 

grievances  

Weekly  Contractor 

Gender 

inclusion 

During 

construction 

increased 

grievances  

Keeping 

record of 

gender 

disaggregated 

indicators and 

data 

Weekly  Contractor 

Community 

grievances 

During 

Project 

construction 

Increased 

grievances 

Keeping 

records of 

grievances  

Daily Contractor 

(Source: Consultant) 

Table 0-3: Operation Phase Environmental and Social Monitoring Plan 

Item Activities Monitoring 

Details 

Monitoring 

Indicator 

Frequency Responsibility 

Road Safety Increased 

vehicles and 

motorcycles 

Increased 

speeds  

Road 

Accidents 

Road sign 

usage 

Keeping 

records of 

accidents 

and traffic 

offense  

Continuous KeRRA 

Waste Solid waste 

during 

operation 

Amount of 

solid waste 

generated 

Visual 

observation 

and regular 

checks 

Weekly KeRRA 

Wildlife 

Resource 

Speeding 

vehicles 

Wildlife 

mortality rate 

Visual 

observation 

Continuous KeRRA 

(Source: Consultant) 

Roles and Responsibilities 

Contractual Obligation 

In order to ensure that this ESMP and the Monitoring Plan (MP) and/or derivatives thereof are 

enforced and implemented, these documents must be given legal standing. This shall be achieved 

through incorporating the Plans and/or derivative documents as an addendum to the contract 

documents for the Project Contractors. Contract documents should have a clause specifying that the 
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requirements of this ESMP & MP and/or derivative documents apply and must be met. This will 

ensure that the obligations are clearly communicated to Contractors.  

The section below defines the roles and responsibilities of persons that will be involved in the 

implementation of the Project.  

The Project Developer (KeRRA) 

KeRRA has overall responsibility for ensuring that the construction and development of the Project 

is undertaken in an environmentally sound and responsible manner, and in particular, reflects the 

requirements and specifications of the ESMP & MP and recommendations from the relevant 

authorities. The responsibilities of KeRRA will include: 

 Appoint or designate a suitably qualified Project Manager to manage the implementation of 

the Project; 

 Appoint the Project Contractors; 

 Establish and maintain regular and proactive communications with the designated/appointed 

PM, Contractor (s) and Environmental Compliance Officer (ECO); and 

 Ensure that the ESMP & MP is reviewed and updated as necessary.  

Reporting Structure  

The Authority will liaise with and/or take instruction from the following: 

 Government/regulatory authorities such as NEMA; and 

 General Public 

KeRRA’s Project Manager  

The primary role of the PM is to ensure that the Contractor and KeRRA’s staff comply with the 

environmental specifications in the ESMP & MP. The PM shall oversee the general compliance of 

the Contractor with the ESMP & MP and other site specifications; and liaise with the Contractor and 

ECO on environmental matters, as well as any pertinent engineering matters where these may have 

environmental consequences. In addition, the PM shall: 

 Designate or appoint a suitably qualified Environmental Manager (EM) that will manage all 

environmental aspects on behalf of the PM and the Project Proponent; 

 Review and approve Method Statements produced by the Contractor in connection with the 

ESMP & MP; 

 Assume overall responsibility for the effective implementation and administration of the 

ESMP & MP; 

 Be familiar with the contents of the ESMP & MP, and his/her role and responsibilities as 

defined therein; 

 Ensure that the ESMP & MP is included in the Contractor’s contract; 

 Communicate to the Contractor, verbally and in writing, the advice of the ECO and the 

contents of the ECO reports; 

 In conjunction with the Construction Supervisor; undertake regular inspections of the 

Contractor’s site as well as the installation works in order to check for compliance with the 

ESMP & MP in terms of the specifications outlined therein. Inspections shall take place at 

least once a week and copies of the monitoring checklist contained in the file; 

 Review and approve drawings produced by the Contractor or professional team in connection 

with, for example, the construction site layout, access/haul roads, etc.; 

 Issue site instructions giving effect to the ECO requirements where necessary; 
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 Keep a register of all complaints and incidents (spills, injuries, legal transgressions, etc.) and 

other documentation related to the ESMP & MP; 

 Report to the ECO any problems (or complaints) which cannot first be resolved in co-

operation with the Contractor(s); 

 Implement recommendations of possible audits; 

  Implement Temporary Work Stoppages as advised by the ECO, where serious environmental 

infringements and non-compliances have occurred; 

 Facilitate proactive communication between all role-players in the interests of effective 

environmental management; and 

 Ensure that construction staff is trained in accordance with requirements of the ESMP & MP. 

Reporting Structure  

The PM will report to the KeRRA, as and when required. 

KeRRA Environmental Compliance Officer (ECO) 

Through the PM, KeRRA will appoint an independent ECO to monitor and oversee implementation 

of the ESM & MP for the proposed construction works. The ECO is independent from the Project 

Proponent, the PM and the Contractor(s). The ECO is given authority to ensure that the ESMP &MP 

is fully implemented and that appropriate actions are undertaken to address any discrepancies and 

non-compliance. The role of the ECO shall be to:  

 Act as site ‘custodian’ for the implementation, integration and maintenance of the ESMP & 

MP in accordance with the contractual requirements; 

 Liaise with the PM on the level of compliance with the ESMP & MP achieved by the 

Contractor on a regular basis for the duration of the contract;  

 Advise the PM on the interpretation and enforcement of the Environmental Specifications, 

including evaluation of non-compliances; 

 Supply environmental information as and when required; 

  Review and approve Method Statements produced by the Contractor, in conjunction with the 

PM; 

 Demarcate particularly sensitive areas (including all No-Go areas) and to pass instructions 

through the PM concerning works in these areas; 

 Monitor any basic physical changes to the environment as a consequence of the construction 

works according to an audit schedule; 

 Attend regular site meetings and project steering committee meetings; 

 Undertake regular monthly audits of the construction works and to generate monthly audit 

reports. These reports are to be forwarded to the PM who will communicate the results and 

conclusions with the Project Proponent; 

 Communicate frequently and openly with the Contractor and the PM to ensure effective, 

proactive environmental management, with the overall objective of preventing or reducing 

negative environmental impacts and/or enhancing positive environmental impacts; 

 Advise the PM on remedial actions for the protection of the environment in the event of any 

accidents or emergencies during construction, and to advise on appropriate clean-up activities; 

 Review complaints received and make instructions as necessary; and 

 Identify and make recommendations for minor amendments to the ESMP & MP as and when 

appropriate. 
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Reporting Structure 

The ECO will report to the PM, who in turn will report to the KeRRA. 

Contractor 

The Contractor will be responsible for implementing the Project. They will be contractually required 

to undertake their activities in an environmentally responsible manner, as described in the ESMP & 

MP. The role of the Contractor shall be to:  

 ensure that the environmental specifications of this document (including any revisions, 

additions or amendments) are effectively implemented. This includes the on-site 

implementation of steps to mitigate environmental impacts; 

 Preserve the natural environment by limiting any destructive actions on site; 

 Ensure that suitable records are kept and that the appropriate documentation is available to 

the PM; 

 Take into consideration the legal rights of the individual Landowners, Communities and 

KeRRA’s staff; 

 Ensure quality in all work done, technical and environmental; 

 Underwrite the Project Proponent’s Environmental Policy at all times; and 

 Ensure that all sub-contractors and other workers appointed by the Contractor are complying 

with and implementing the ESMP &MP during the duration of their specific contracts.  

The responsibilities of the Contractor will be to: 

 Discuss implementation of and compliance with this document with staff at routine site 

meetings; 

 Designate, appoint and/or assign tasks to personnel who will be responsible for managing all 

or parts of the ESMP & MP. The Contractor must appoint or designate a Safety, Health, 

Environment and Quality Officer (SHEQO) to monitor daily implementation of the ESMP & 

MP on the Contractor’s behalf as a minimum; 

 Monitor environmental performance and conformance with the specifications contained in 

this document during site inspections; 

 Report progress towards implementation of and non-conformances with this document at site 

meetings with the PM; 

 Advise the PM of any incidents or emergencies on site, together with a record of action taken; 

 Report and record all accidents and incidents resulting in injury or death; and 

 Resolve problems and claims arising from damage immediately to ensure a smooth flow of 

operations.  

Reporting Structure 

The Contractor will report to the PM and ECO, as and when required. 

NEMA 

The responsibility of NEMA is to exercise general supervision and co-ordination over all matters 

relating to the environment and to be the principal instrument of Government in the implementation 

of all policies relating to the environment and to ensure that all mitigation measures proposed are 

actually implemented. 



 

45 
 

Local Government Authorities 

The relevant departmental officers in the Isiolo County should be called upon where necessary during 

project implementation to provide the necessary permits and advisory services to the project 

implementers 

Monitoring 

Undertaking Audits  

The PM shall appoint a qualified and experienced ECO to ensure implementation of and adherence 

to the ESMP & MP. The ECO shall conduct audits to ensure that the system for implementation of 

the ESMP & MP is operating effectively. The audit shall check that a procedure is in place to ensure 

that:  

 The ESMP & MP and the Method Statements being used are the up-to-date versions; 

 Variations to the ESMP & MP, Method Statements and non-compliances and corrective 

actions are documented; 

 Emergency procedures are in place and effectively communicated to personnel.  

The audit programme shall consist of the following at a minimum: 

 First audit no later than 1 month after construction commences; 

 Thereafter audits at monthly intervals, at a minimum;  

 An audit one week prior to practical completion of the project is granted; and 

 A post construction audit within 1 week after the Contractor has moved off site 
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