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INVITATION TO TENDER

Kenya Rural Roads Authority,
Taita Taveta Region
P.O. Box 131-80300,

VOI.

Email : taitataveta@kerra.go.ke

TENDER NAME: ROUTINE MAINTENANCE OF KITEGE — BUNGULE ROAD

TENDER No: KeRRA/08/TTVT/39/24/25-040

10.

11

The (Kenya Rural Roads Authority) invites sealed tenders from eligible candidates for
(ROUTINE MAINTENANCE OF KITEGE - BUNGULE ROAD).

Tendering will be conducted under a standardized tender document. Tendering is open to all
qualified and interested Tenderers.

This Tender is Reserved for Women.

Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours [0900 t01600 hours] at the address given below.

The Regional Director,
Kenya Rural Roads Authority,
Taita Taveta Region,

P.O. Box 131 - 80300,
Voi, Kenya.

Tender documents may be obtained -electronically from the Authority’s Website
(www.kerra.go.ke). Tender documents obtained electronically will be free of charge.

Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke).
Tenderers who download the tender document must forward their particulars immediately to
(taitataveta.proc@gmail.go.ke) to facilitate any further clarification or addendum.

All Tenders must be accompanied by a duly filled Tender Securing Declaration Form.

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

Completed tenders must be delivered to the address below on or before [Monday, 91" December,
2024 at 11.00am]. Electronic Tenders [will not] be permitted.

Tenders will be opened immediately after the deadline date and time specified above or any
deadline date and time specified later. Tenders will be publicly opened in the presence of the
Tenderers' designated representatives who choose to attend at the address below.

Late tenders will be rejected.

The estimated cost for the proposed routine maintenance and spot improvement is Kshs.
5,000,000.00



13. The addresses referred to above are:

A.

Address for obtaining further information and for purchasing tender documents

Physical address for hand Courier Delivery to an office or Tender Box

Kenya Rural Roads Authority,
P.O. Box 131-80300, Voi, Kenya.

The officer to be contacted:

Regional Director,

Email : taitataveta@kerra.go.ke

Tel : 020-240 3006 ; Mobile : +254 743 207 461

Address for Submission of Tenders. (Office or Tender Box)

Physical address for hand Courier Delivery to office or Tender Box

The Regional Director,
Kenya Rural Roads Authority
Taita Taveta Regional Office
P.O. Box 131-80300

Vol

Address for Opening of Tenders.

The Regional Director,
Kenya Rural Roads Authority
Taita Taveta Regional Office
P.O. Box 131-80300

Vol

Supply Chain Management Office
FOR. REGIONAL DIRECTOR,
TAITATAVETA REGION

Vi



PART | - TENDERING PROCEDURES



SECTION I-INSTRUCTIONS TO TENDERERS

A. GENERAL PROVISIONS
i Scope of Tender

11 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots (contracts)
of this Tender Document are specified in the TDS.

2 Fraud and Corruption

21 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

22 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the
Form of Tender.

23 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

24 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender being tendered for. The Procuring Entity shall
indicate in the TDS firms (if any) that provided consulting services for the contract being tendered for.
The Procuring Entity shall check whether the owners or controllers of the Tenderer are same as those
that provided consulting services. The Procuring Entity shall, upon request, make available to any
tenderer information that would give such firm unfair competitive advantage over competing firms.

3 Eligible Tenderers

31 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement
or with the intent to enter into such an agreement supported by a letter of intent. Public employees
and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to
participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable
for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate
a Representative who shall have the authority to conduct all business for and on behalf of any and all
the members of the JV during the tendering process and, in the event the JV is awarded the Contract,
during contract execution. The maximum number of JV members shall be specified in the TDS.

32 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.



33 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:

a)  Directly or indirectly controls, is controlled by or is under common control with another tenderer;
or
b)  Receives or has received any direct or indirect subsidy from another tenderer; or
c)  Has the same legal representative as another tenderer; or
d)  Has a relationship with another tenderer, directly or through common third parties, that puts it
in a position to influence the tender of another tenderer, or influence the decisions of the
Procuring Entity regarding this tendering process; or
e)  Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender; or
f)  any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation; or
g)  Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document; or
h)  Has a close business or personal relationship with senior management or professional staff of
the Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or
ii)  may be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity throughout the tendering process and execution of the Contract.

34 A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified.

35 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. Members of a joint venture may not also make an individual tender, be a subcontractor in a
separate tender or be part of another joint venture for the purposes of the same Tender. A firm that is
not a tenderer or a JV member may participate as a subcontractor in more than one tender.

36 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that country,
as evidenced by its articles of incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also shall apply to the determination of
the nationality of proposed subcontractors or sub- consultants for any part of the Contract including
related Services.

37 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of
PPRA www.ppra.go.ke.

38 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded
a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government
and/or public administration, (ii) financially autonomous and not receiving any significant subsidies or
budget support from any public entity or Government, and (iii) operating under commercial law and
vested with legal rights and liabilities similar to any commercial enterprise to enable it compete with
firms in the private sector on an equal basis.
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A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance
with a decision of the United Nations Security Council taken under Chapter V11 of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that
country, or any payments to any country, person, or entity in that country. Atenderer shall provide such
documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall
reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided in for this purpose is be provided in
“SECTION Il - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if
the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51
percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual
member firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent
ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of
the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition for
tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke

314 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a
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valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.
Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in any country

that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to

provide evidence of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been declared by the

relevant national environmental protection agency or by other competent authority as harmful to

human beings and to the environment shall not be eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
the Procuring Entity will in no case be responsible or liable for those costs.
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The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary
for preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1: Tendering Procedures

Section I Instructions to Tenderers
Section II: Tender Data Sheet (TDS)
Section lll:  Evaluation and Qualification Criteria

Section IV:  Tendering Forms

PART 2: Works' Requirements
Section V: Drawings

Section VI:  Specifications
Section VII:  Bills of Quantities

PARTS3: Conditions of Contract and Contract Forms
Section VIII:  General Conditions (GCC)

Section IX:  Special Conditions of Contract

Section X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document
in accordance with ITT 8. In case of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the
Site shall be at the Tenderer's own expense.
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10.

Pre-Tender Meeting

The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held
and when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit
of the site of the works. The purpose of the meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified inthe TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have
acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the
questions asked.

The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-
tender meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-
Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a
Tenderer.

Clarification of Tender Document, Site Visit, Pre-Tender Meeting

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in
accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior to the deadline
for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers
who have acquired the Tender Documents in accordance with ITT 6.3, including a description of the
inquiry but without identifying its source. If specified in the TDS, the Procuring Entity shall also
promptly publish its response at the web page identified in the TDS. Should the clarification result in
changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the
Tender Documents appropriately following the procedure under ITT 8.4.

Amendment of Tender Documents

101 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the

Tender Documents by issuing addenda.

102 Any addendum issued shall be part of the tendering document and shall be communicated in writing to

all who have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3.
The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web page in
accordance with ITT 8.4.

103 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their

Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance
with ITT 25.2 below.
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C. PREPARATION OF TENDERS
Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

a) Formof Tender prepared inaccordance with ITT 14;

b)  Schedulesincluding priced Bill of Quantities, completed inaccordance with ITT 14and ITT 16;

c) Tender Security or Tender-Securing Declaration, inaccordance with ITT 21.1;

d) Alternative Tender, if permissible, inaccordance with ITT 15;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f)  Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted,

g) Conformity: atechnical proposal inaccordance with ITT 18;

h)  Anyother documentrequired inthe TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically
serialize pages of all tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid
or to be paid to agents or any other party relating to this Tender.

Form of Tender and Schedules
The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.
When alternative times for completion are explicitly invited, a statement to that effect will be included

in the TDS, and the method of evaluating different alternative times for completion will be described
in Section III, Evaluation and Qualification Criteria.



153 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in the
Tender Documents and shall further provide all information necessary for a complete evaluation of the
alternative by the Procuring Entity, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant details. Only the
technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic
technical requirements shall be considered by the Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their
evaluating, and described in Section VI1I, Works' Requirements.

16. Tender Prices and Discounts

161 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

162 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender
price and the equivalent total cost of the Tender so determined will be used for price comparison.

163 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of
the Tender, including any discounts offered.

164 The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

165 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions
of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

166 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual
Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4, provided the
Tenders for all lots (contracts) are opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause,
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates
and prices and the total Tender Price submitted by the Tenderer.

17.  Currencies of Tender and Payment

171 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device own
ways of getting foreign currency to meet those expenditures.
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Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section 1V, Tender Forms, in-sufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work'’s requirements and the
completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

In accordance with Section 111, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

A margin of preference will not be allowed. Preference and reservations will be allowed, individually
or injoint ventures. Applying for eligibility for Preference and reservations shall supply all information
required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a contractor or group of contractors qualifies for a margin of
preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or a
possibility of collusion between tenderers, and thereby help to preventany corruptinfluence in relation
to the procurement process or contract management.

The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any changes
to the information which was provided by the tenderer under ITT 6.3. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any
conflict of interest which could materially and improperly benefit the tenderer in relation to the



procurement or contract management process, then:
i) if the procurement process is still ongoing, the tenderer will be disqualified from
the procurement process,
ii)  ifthe contract has been awarded to that tenderer, the contract award will be set
aside,
iii)  the tenderer will be referred to the relevant law enforcement authorities for

investigation of whether the tenderer or any other persons have committed any
criminal offence.

19101If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
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of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tenderer.

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the request
shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.

If the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity period, the Contract price shall be determined as
follows:

a)  inthe case of fixed price contracts, the Contract price shall be the tender price
adjusted by the factor specified inthe TDS;

b)  inthe case of adjustable price contracts, no adjustment shall be made; or in any
case, tender evaluation shall be based on the tender price without taking into
consideration the applicable correction from those indicated above.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee
in any of the following forms at the Tenderer's option:

a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b)  anirrevocable letter of credit;

c) aBanker'scheque issued by areputable commercial bank; or

d)  anothersecurity specified inthe TDS,

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid

10
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for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension
if requested under ITT 20.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) ifa Tenderer withdraws its Tender during the period of Tender validity specified by the

Tenderer onthe Form of Tender, or any extension thereto provided by the Tenderer; or
b) ifthesuccessful Tenderer fails to:
i) sign the Contract in accordance with ITT 50; or

ii)  furnish a Performance Security and if required in the TDS, and any other
documents required in the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10A tenderer shall not issue a tender security to guarantee itself.

2.
21

22

223

Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

11



224 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

225 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
23 Sealing and Marking of Tenders

231 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope,
package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single
sealed package, or in a single sealed container bearing the name and Reference number of the Tender,
addressed to the Procuring Entity and a warning not to open before the time and date for Tender
opening date. Within the single envelope, package or container, the Tenderer shall place the following
separate, sealed envelopes:

a)  in an envelope or package or container marked “ORIGINAL”, all documents
comprising the Tender, as described inITT 11;and
b)  inanenvelope or package or container marked “COPIES”, all required copies of
the Tender; and
c) ifalternative Tendersare permitted inaccordance with ITT 15, and if relevant:
iii) in an envelope or package or container marked “ORIGINAL —
ALTERNATIVE TENDER”, the alternative Tender; and

iv)  in the envelope or package or container marked “COPIES-
ALTERNATIVE TENDER?, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:
a)  bearthe name and address of the Procuring Entity.
b)  bearthe name and address of the Tenderer; and
c)  bearthe nameand Reference number of the Tender.
232 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.

24.  Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than
the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the
option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall
follow the electronic Tender submission procedures specified in the TDS.

242 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

2. Late Tenders
251 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of

tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

12
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21.7

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the authorization
inaccordancewith ITT 22.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender must accompany the respective written notice. All notices
must be:

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be clearly

marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders,

inaccordance with ITT 24.

Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on
the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23and ITT 26.2, the Procuring Entity shall publicly open and read
out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence
of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening
procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as
specified inthe TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out at Tender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to
be initialed by the members of the tender opening committee attending the opening. The number of
representatives of the Procuring Entity to sign shall be specified in the TDS.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 25.1).
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278 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum:
a)  thename of the Tenderer and whether there isa withdrawal, substitution, or modification;
b)  the Tender Price, per lot (contract) if applicable, including any discounts;
c) anyalternative Tenders;
d) the presence or absence of a Tender Security, if one was required.
e)  number of pages of each tender document submitted.

279 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28.  Confidentiality

281 Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
46.

282 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.

283 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so
Inwriting.

29. Clarification of Tenders

291 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers,
the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a
reasonable time for a response. Any clarification submitted by a tenderer that is not in response to a
request by the Procuring Entity shall not be considered. The Procuring Entity's request for clarification
and the response shall be in writing. No change, including any voluntary increase or decrease, in the
prices or substance of the tender shall be sought, offered, or permitted, except to confirm the correction
of arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance
with ITT 33.

292 1If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a) “Deviation” isadeparture from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required
in the Tender document.

3l  Determination of Responsiveness

311 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 13.
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312 A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. Amaterial deviation, reservation, or omission is one
that, if accepted, would:

a) affectinany substantial way the scope, quality, or performance of the Works specified in
the Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer’s obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

313 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

314 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32 Non-material Non-conformities

321 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities
in the tender.

322 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period, to rectify nonmaterial
non-conformities in the tender related to documentation requirements. Requesting information or
documentation on such non- conformities shall not be related to any aspect of the price of the tender.
Failure of the tenderer to comply with the request may result in the rejection of its tender.

323 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

33.  Arithmetical Errors

331 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall
not be the subject of correction, adjustment or amendment in any way by any person or entity.

332 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:

a) Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b)  Anyerrorsinthe submitted tender arising from a miscalculation of unit price, quantity, and
subtotal and total bid price shall be considered as a major deviation that affects the substance
of the tender and shall lead to disqualification of the tender as non-responsive. and

c) ifthereisadiscrepancy betweenwords and figures, the amount in words shall prevail

333 Tenderersshall be notified of any error detected in their bid during the notification of award.
3. Conversion to Single Currency

341 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.
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3. Margin of Preference and Reservations

351 No margin of preference shall be allowed on contracts for small works.

352 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or
enterprise of women, youth and/or persons living with disability, who are appropriately registered as such
by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to tender
specifically indicates that only businesses/firms belonging to those specified groups are the only ones eligible
to tender. Otherwise, if no so stated, the invitation will be open to all tenderers.

3%. Nominated Subcontractors

361 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements
of the Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of
works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their
parts of the Works.

363 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be met
by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of
the Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section Il1, Evaluation
and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the
criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance
with ITT 40.

372 To evaluate a Tender, the Procuring Entity shall consider the following:

a) price adjustmentdueto discounts offered in accordance with 1TT 16;

b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT39;

c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT
30.3;and

d) any additional evaluation factors specified in the TDS and Section 111, Evaluation and
Qualification Criteria.

373 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period
of execution of the Contract, shall not be considered in Tender evaluation.

374 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any
discounts offered in the Form of Tender, is specified in Section 111, Evaluation and Qualification
Criteria.

38.  Comparison of Tenders

381 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established
in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

3. Abnormally Low Tenders and Abnormally High Tenders Abnormally Low Tenders

391 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
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Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to
the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition
between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation
to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and
responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer
has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring
Entity shall reject the Tender.

Abnormally High Tenders

An abnormally high price is one where the tender price, in combination with other constituent elements
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it
(the Procuring Entity) may not be getting value for money or it may be paying too high a price for the
contract compared with market prices or that genuine competition between Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high tenders.
The Procuring Entity may also seek written clarification from the tenderer on the reason for the high
tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's
budget considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may
retender for the contract based on revised estimates, specifications, scope of work and
conditions of contract, as the case may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the
tender prices with the scope of works, proposed methodology, schedule and any other requirements of
the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

a) acceptthe Tender;or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;or

d) rejectthe Tender,
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42, Qualifications of the Tenderer

421 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as
having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying
criteria specified in Section III, Evaluation and Qualification Criteria.

422 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or
any other firm(s) different from the Tenderer.

423 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall
proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price
to make a similar determination of that Tenderer's qualifications to perform satisfactorily.

424 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to
the Tenderer's ability to perform the Contract for the offered Tender Price.

425 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation
to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and
responsibilities and any other requirements of the Tender document.

426 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall
reject the Tender.

43, Lowest Evaluated Tender
431 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best

Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification
Criteria and whose Tender has been determined to be:

a)  Mostresponsive to the Tender document; and
b)  thelowestevaluated price

44.  Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.
441 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and
reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers.
In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted and
specifically, Tender securities, shall be promptly returned to the Tenderers.
F.AWARD OF CONTRACT
45.  Award Criteria

451 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined
to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

461 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall
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issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall
contain, at a minimum, the following information:

a) thenameand address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) theexpiry date of the Standstill Period; and

e) instructions on how to request a debriefing and/or submit a complaint during the standstill
period;

47.  Stand still Period

471 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall

not apply.

472 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48.  Debriefing by the Procuring Entity

481 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT
46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on
specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within
five days of receipt of the request.

482 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its
own costs of attending such a debriefing meeting.

49.  Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT
42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity
shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the successful
tenderer to furnish the Performance Security within 21days of the date of the letter.

5%0.  Signing of Contract

501 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the
parties meeting their respective statutory requirements, the Procuring Entity shall send the successful
Tenderer the Contract Agreement.

502 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date,
and return it to the Procuring Entity.

503 The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period

51 Appointment of Adjudicator

511 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with
this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
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Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General
Conditions of Contract (GCC), to appoint the Adjudicator.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the TDS,
in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance
Security and other Forms included in Section X, Contract Forms, or another form acceptable to the
Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent financial
institution located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is
not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the
Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than Kenya shillings five
million shillings.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract
at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall
containthe following information:

a)  nameand address of the Procuring Entity;

b)  name and reference number of the contract being awarded, a summary of its scope
and the selection method used,;

c)  thename of the successful Tenderer, the final total contract price, the contract duration.
d)  datesofsignature, commencementand completion of contract;

e)  names of all Tenderers that submitted Tenders, and their Tender prices as read out at
Tender opening.

Procurement Related Complaints and Administrative Review
The procedures for making Procurement-related Complaints are as specified inthe TDS.

A request for administrative review shall be made in the form provided under contract forms.

20



SECTION II-TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT

ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General Information

ITT1.1 The name of the contract is Routine Maintenance of Kitege — Bungule (F3017) road
The reference number of the contract is: KeRRA/08/TTVT/39/24/25-040

ITT 2.3 The information made available on competing firms is as follows:

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: N/A

ITT 3.1 Maximum number of members in the joint venture (JV) shall be: Two (2)

B. Content of Tender Document

8.1 Pre-tender site visit is MANDATORY and bidders are required to visit site and thereafter
collect a duly signed Pre-Tender Site Visit Certificate from Authorized Regional Officer
per indicated in the Instruction to Bidders.

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later
than seven (7) days before the date of tender opening.

ITT84 The Procuring Entity’s website where Minutes of the pre-tender meeting and the pre-
arranged pretender site visit will be published is https://www.kerra.go.ke

ITT9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing

tender documents, the Procuring Entity’s address is:

The Regional Director,
Kenya Rural Roads Authority,
Taita Taveta Regional Office,

P.O. Box 131-80300,
VOI.

Physical address for hand Courier Delivery to office or Tender Box

The Regional Director,
Kenya Rural Roads Authority,
Taita Taveta Regional Office,

P.O. Box 131-80300,
VOI.

Email: taitataveta@kerra.go.ke

C. Preparation of Tenders

ITP 13.1(h) | The Tenderer shall submit the following additional documents in its Tender: N/A
ITT15.1 Alternative Tenders shall not be accepted

ITT 15.2 Alternative times for completion shall not be permitted.

ITT 154 A/Iternative technical solutions shall be permitted for the following parts of the Works:
ITT 16.5 'Thé prices quoted by the Tenderer shall be fixed.
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 20.1

The Tender validity period shall be 152 days

ITT 20.3 (a)

(@) The delayed to exceeding N/A___ number of days.

(b) The Tender price shall be adjusted by the following percentages of the tender price:

(i) By N/A___ % of the local currency portion of the Contract price adjusted to
reflect local inflation during the period of extension, and

(i) By N/A % the foreign currency portion of the Contract price adjusted to
reflect the international inflation during the period of extension.

ITT 21.1

A Tender Security shall not be required.
A Tender Securing Declaration Form shall be required.

If a Tender Security shall be required, the amount and currency of the Tender Security
shall be Kshs (N/A)

ITT 21.2(d)

The other Tender Securities shall be in the form of a Demand Bank Guarantee or
Insurance Guarantee.

ITT 21.5

On the Performance Security, other documents required shall be Form No. 9: Beneficial
Ownership Disclosure Form

ITT 22.1

In addition to the original of the Tender, the number of copies is: 1

ITT 22.3

The written confirmation of authorization to sign on behalf of the Tenderer
shall consist of: written power of attorney drawn by commissioner for oaths and
signed by the Directors providing the power of attorney

D. Submission and Opening of Tenders

ITT 241

(A) For Tender submission purposes only, the Procuring Entity’s address is:

The Regional Director,

Kenya Rural Roads Authority
Taita Taveta Regional Office
P.O. Box 131-80300

Vol

Email: taitataveta@kerra.go.ke

(4) Date and time for submission of Tenders shall not later than as indicated in the Tender Notice
(5) Tenders shall not submit tenders electronically.

ITT 27.1

The Tender opening shall take place at the time and address for opening of tenders:

The Regional Director,

Kenya Rural Roads Authority
Taita Taveta Regional Office
P.O. Box 131-80300

Vol

Email: taitataveta@kerra.go.ke

Not later than as indicated in the Tender Notice

ITT 27.1

If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic
tender submission procedures - N/A
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 27.6

The representatives of the procuring entity attending Tender opening shall initialize
the following: the front / cover page, the Form of Tender, Tender Security where
applicable and summary of the priced Bills of Quantities.

E. Evaluation, and Comparison of Tenders

ITT 32.3

The adjustment shall be based on the Average [insert “average” or
“highest”’] price of the item or component as quoted in other substantially responsive
Tenders. If the price of the item or component cannot be derived from the price of other
substantially responsive Tenders, the Procuring Entity shall use its best estimate.

ITT 35.2

The invitation to tender is extended to the following groups that qualify for Reservations
where applicable. Youth

(These groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises
and Enterprises of persons living with disability, as the case may be; describe precisely
which groups qualify).

ITT 36.1

At this time, the Procuring Entity does not intend to execute certain specific parts of the
Works by sub-contractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted
is: __ 40% _ of the total contract amount. Tenderers planning to subcontract more than 10% of
total volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the
Works to be subcontracted along with complete details of the subcontractors and their
qualification and experience.

ITT 36.3

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:

N/A
For the above-designated parts of the Works that may require Specialized Subcontractors, the
relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation.

ITT37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria in Section IlI,
Evaluation and Qualification Criteria.

ITT511

The person named to be appointed as Adjudicator is as nominated by the Employer who is
registered by the CIARB at an hourly fee of Shs.as provided by CIARB per day.

ITT52.2

Other documents required are Form No. 9 Beneficial Ownership Disclosure Form.

ITT 54.1

The procedures for making a Procurement-related Complaint are available
from the PPRA website info@ppra.go.ke or complaints@ppra.go.ke. If a
Tenderer wishes to make a Procurement-related Complaint, the Tenderer
should submit its complaint following these procedures, in writing (by the
guickest meansavailable, that is either by email indicated in the websites above
or by hand delivery to PPRA designated offices.

For the attention: [Regional Director]
Title/position: [Regional Director]

Procuring Entity: [KeRRA - Taita Taveta Region]
Email address: [taitataveta@kerra.go.ke]

In summary, a Procurement-related Complaint may challenge any of the
following:
(i) the terms of the Tender Documents; and
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(i) the Procuring Entity's decision to award the contract.
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SECTION I11- EVALUATION AND QUALIFICATION CRITERIA

1 Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. Tenders that do not pass the Preliminary Examination will be considered

irresponsive and will not be considered further.

A. PRELIMINARY EXAMINATION

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their
eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract. To
thisend, the tenderer shall be required to provide latest information set out below:

Table 1:
Item Requirement
No. | Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
A. PRELIMINARY EVALUATION CRITERIA
1) Provide duly fiII_ed, signed and stamped tender securing Declaration form !rTDTslﬁfg 11.1 (h) - (5) Must _be
(YWPD)/ (Applicable) SECTION 11l A-(5) submitted
2) Ten(_jerer is rggistergd with appropriate guthori_t){ (AGPO Grqup !rTDTslﬁfg 11.1 (h) - (5) Must be
Registered with National Treasury- Valid Certificate). (Applicable) SECTION 111 A-(5) submitted
A) Properly and dully filled, signed and stamped form of bid and
appendix to form of bid by the authorized person through the power
of attorney. with a bid validity one hundred and five) days, from the
specified date of bid opening {(105) days}.
In addition:
B) The Tenderer must prepare this Form of Tender on stationery with
its letterhead clearly showing the Tenderer's complete name and
business address.
C) The Form of Tender shall include the following Forms duly
completed and signed by the Tenderer.
a) Properly and dully filled, signed and stamped Tenderer's
Eligibility; Confidential Business Questionnaire — to ITT19.1
establish we are not in any conflict to interest. TDSITP 11.1 (h)—(9) | Must be
3) b) Properly and dully filled, signed and stamped Certificate | SECTION Il EQC A- | filled/
of Independent Tender Determination — to declare that we | (11) submitted
completed the tender without colluding with other SECTION IV - Forms
tenderers.
c) Properly and dully filled, signed and stamped Self-
Declaration of the Tenderer— to declare that we will, if
awarded a contract, not engage in any form of fraud and
corruption.
d) Properly and dully filled, signed and stamped Declaration
and commitment to the Code of Ethics for Persons
Participating in Public Procurement and Asset Disposal
2015.
D) Person signing the Tender shall have the power of attorney given by
the Tenderer to be attached with the Tender
Certified Certificate of Incorporation or Business Registration (where ITT 36 Must be
4) applicable) issued by Registrar of Companies TDSITP 11.1 () —(1) submitted
' SECTION Il EQC A-
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Item Requirement
No. | Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
1)
Current Certified CR12 Certificate (dated within 6 Months before date of
opening) from the Registrar of Companies. This should be provided with

5) Identification Documents of Directors and all individuals listed on the gEDg'l!;r(lle\jlhigg(;,(AZ) Must be
CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent @ submitted
for the corporate directors, Identification Documents for the corporate
Director and its directors MUST be provided.

TDSITP 11.1 (h) - (3)
6) Valid certified Current Single Business permit SECTION 111 EQC A- Must be
(3) submitted
ITT 4.14
- . L TDSITP 11.1 (h) - (4)
7) PIN Certificate with VAT Obligation SECTION 11l EQC A- Must be
(4) submitted
ITT 4.14
) . . TDS ITP 11.1 (h) — (4)
8) Valid Tax Compliance Certificate. SECTION Il EQC A- Must be
(4) submitted
e . . . . . . ITT 3.12
Current Certificate of Registration with National Construction Authority TDS ITP 11.1 (h) - (6)
i 13 : H .
9) Lr;;ggc?ﬁéeﬁgerxseNCA 8 and above together with a valid NCA SECTION Il EQC A- Must be
(6) submitted
o - . ITT7
Pre-Tender Site Visit Certificate duly endorsed by the Authorized

10) - SECTION Il EQC A- | Must be

KeRRA Staff. (Where Applicable) (13) submitted
ITT 20.4

11) Submit a written power of attorney authorizing the signatory of the bid to | TDS ITP 11.1 (h) — (8) | Must be

commit the Bidder Witnessed by a Commissioner of Oaths. SECTION Il EQC A- submitted
()
ITT 12.1

Chronological Serialization of all the pages of the tender document (this | TDS ITP 11.1 (h) — Must be

12) should be sequential in the format 0f1,2,3,4,5....... ) from the first page to | (11) Serialized
the last page. SECTION 11l EQC A-

(14)
The Tender submission SHALL be as follows: Must be

13) a) One Original clearly marked “ORIGINAL”, ITT 20.1 bmitted

b)  One hard copy CLEARLY marked “COPY” su ¢
Provide Properly and dully filled, signed and stamped proof of Eligible
Goods, Equipment, and Services (Bidders to demonstrate that Goods, ITT 4.1

14) equipment and services to be supplied under the contract to have their SECTION 11l EQC A- N/A
origin in any country that is not determined ineligible under ITT 4.1). (18)

(Include where Applicable)

15) Provide a Properly and dully filled, signed and stamped proof of having ITT 3.7 Must be
not been declared ineligible by the PPRA as described in ITT 3.7 SECTION 111 EQC A-(16) | submitted
Submission of Audited Accounts or equivalent acceptable to the
Employer, for the last three [3] years (2021, 2022 & 2023) to

16) demonstrate: the current soundness of the applicant’s financial position SECTION Il EQC A- Must be
and its prospective long-term profitability, and capacity to have a cash ()] submitted
flow amount, turnover and working capital (attach valid license of the
Auditor from ICPAK), (Where Applicable)

Provide a Properly and dully filled, signed and stamped Bill of ITT 11.1 (b) Must be

17) Quantities (any alterations should be countersigned by the SECTION 11l EQC A- .

. Filled
authorized person) (18)
Provide a Properly and dully filled, signed and stamped, the following
. . ITT 17.0
18) schedules of sgpplementary information. SECTION IV EQC -
NOTE: That bidders should not alter the format of any of the forms (19)
under this section. Any alteration shall lead to disqualification of the bid
Properly and dully filled, signed and stamped form ISE;;-3|-|100NI-|FJ ééoc 1)
) | FORM1FT: of foreign tenderers 40% rule (for foreign tenderers) N/A/
(Include where Applicable) SECTION 1A EQC —
(17) & (9)
1) | FORM 2 EQU: Properly and dully filled, signed and stamped form ITT16; ITT 17.0 Must be
' of Equipment (A separate Form shall be prepared SECTION IV EQC -(4) | Filled
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Item Requirement
No. | Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
for each item of equipment listed, or for alternative SECTION HIA EQC -
equipment proposed by the Tenderer) (23) & (19)
Properly and dully filled, signed and stamped
Contractor's Representative and Key Personnel
Schedule (Tenderers should provide the names and ITT6.9;ITT 17.0
1) | FORM 3 PER: details of the suitably qualified Contractor's SECTION IV EQC -(5) | Must be
' Representative and Key Personnel to perform the SECTION IHHAEQC - | Filled
Contract separately for each personnel/ candidate; (19)
with declaration for both parties; data on their
experience should be provided).
Properly and dully filled, signed and stamped form
of tenderers qualification without pre-qualification.
FORM ELI-1.1 (Properly and dully filled, signed
and stamped form of Tenderer Information)
Attach copies of original documents of [check the
box(es) of the attached original documents]
1) Articles of incorporation (or equivalent
documents of constitution or association), and /or ITT 17.0
. documents of registration of the legal entity ) Must be
IV) | FORM 4: named above, in accordance with ITT 4.4. (SlEgC):TION IMAEQC - Filled
2) A current tax clearance certificate or tax
exemption certificate issued by the Kenya
Revenue Authority, if tender s a Kenyan tenderer,
in accordance with ITT 4.15.
3) In case of state-owned enterprise or institution, in
accordance with ITT 4.6 documents establishing:
Included are the organizational chart, a list of
Board of Directors, and the beneficial ownership.
ITT 17.0
Properly and dully filled, signed and stamped form SECTION IV EQC - Must be
V) | FORMELI-L.1 of Tenderer Information ©.1) Filled
SECTION A EQC -
(19)
ITT17.0; ITT 3.1
Properly and dully filled, signed and stamped of SECTION 1V EQC - Must be
VI) | FORM ELI-1.2 Tenderer's JV Information Form (to be completed for | (6.2) Filled
each member of Tenderer's JV) SECTION HIA EQC -
(19)
ITT17.0
Properly and dully filled, signed and stamped form SECTION IV EQC - Must be
VII) | FORM CON-2 | of Historical Contract Non-Performance, Pending (6.3) Filled
Litigation and Litigation History SECTION HIA EQC -
(19)
Properly and dully filled, signed and stamped of
Financial Situation and Performance ITT 17.0
Properly and dully filled, signed and stamped form SECTION IV EQC - Must be
VII) [ FORM FIN -3.1 | of Sources of Finance (6.4) Filled
Properly and dully filled, signed and stamped form | SECTION A EQC —
of financial documents (9) & (19)
ITT17.0
Properly and dully filled, signed and stamped form SECTION IV EQC - Must be
IX) | FORMFIN 3.2 of Average Annual Construction Turnover (6.5 Filled
SECTION A EQC -
(9) & (19)
ITT 17.0
Properly and dully filled, signed and stamped form SECTION IV EQC - Must be
X) | FORMFIN -3.3 of Financial Resources (6.6) Filled
SECTION A EQC -
(9) & (19)
Properly and dully filled, signed and stamped form ITT 17.0 Must be
X1) | FORM FIN-3.4 of Current Contract Commitments / Works in SECTION IV EQC - Filled

Progress

(6.7)
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Item Requirement
No. | Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
SECTION A EQC -
(9) & (21)
ITT 17.0
Properly and dully filled, signed and stamped form SECTION IV EQC - Must be
XIl) | FORM EXP-4.1 of General Construction Experience 6.8) Filled
SECTION A EQC -
(19)
ITT 17.0
FORM EXP - Propgrly and duIIy.fiIIed, signed and stamped of SECTION IV EQC - Must be
XI1I) 4.2(a) Specific Construction and Contract Management (6.9) Filled
’ Experience. SECTION A EQC —
(9) & (22)
Properly and dully filled, signed and stamped form .
of Construction Experience in Key Activities (All IS.-II-EE'lI'?I(())NI-Ir\I S?QC i
XIV) FORM EXP - Sub-contractors for key activities must complete the (6.10) Must be
4.2(b) information in this form as per ITT 34 and Section : Filled
. . . o SECTION HIA EQC —
111, Evaluation and Qualification Criteria, Sub- ©)
Factor 4.2.)
Properly and dully filled, signed and stamped form ITT17.0; ITT 2.1, ITT
. of Self-declaration that the person/tenderer is not 3.7; Must be
XV) | FORM SD1: debarred in the matter of the public procurement and | SECTION IHIA EQC — | Filled
asset disposal act 2015. (9)
Must submit APPENDIX 1 form of -fraud and
XVI) corruption must be attached (Appendix 1 shall not be IS-II;-E:}FZ(S)NI:—I-:—AZElQC _ | Must be
modified). Submitted

9)

B. DETAILED EVALUATION CRITERIA

(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 2 & 3 given below. Tenders that do not pass the Technical & Financial
Capacity Examination will be considered non- responsive and will not be considered further.

C. ERROR CHECK

19)

v The tender sum as submitted and read out during the tender opening
shall be absolute and final and shall not be the subject of correction,
adjustment or amendment in anyway by any person or entity.

v Provided that the Tender is substantially responsive, the Procuring
Entity shall handle errors on the following basis:

A. Any error detected if considered a major deviation that affects

the substance of the tender, shall lead to disqualification of
the tender as non-responsive.

B. Any errors in the submitted tender arising from a
miscalculation of unit price, quantity, subtotal and total bid
price shall be considered as a major deviation that affects the

substance of the tender and shall lead to disqualification of the

tender as non-responsive. and

C. Ifthere is a discrepancy between words and figures, the
amount in words shall prevail

D. Abnormally low tenders, abnormally high tenders or any
other indications of potential bid rigging practices, and
tenders that are front loaded.

ITT 31

Must Meet

POST QUALIFICATION AND CONTRACT AWARD

A. The Tenderer shall demonstrate that it has access to, or has
available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any

contractual advance payment) sufficient to meet the construction

cash flow as per the provisions of the Qualification Criteria
Matrix in Table 3 below

B. Minimum average annual turnover as per the provisions of the
Qualification Criteria Matrix in Table 3 below.

C. Specific experience requirement as per the provisions of the
Qualification Criteria Matrix in Table 3 below.

ITT 39

Must Meet
with
Supporting
Evidence
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No ok~ w

Tender Evaluation (ITT 35)

Multiple Contracts

Alternative Tenders (ITT 13.1)

Margin of Preference is not applicable

Post qualification and Contractward (ITT 39)

DETAILED CAPACITY EXAMINATION
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Table 2: Technical & Financial Capacity Evaluation

Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

Submission

No. Subject Requirement Single Entit All Parties Each .
J ) ’ ’ Combined Party OneParty | Requirements
1. Historical Contract Non-Performance
1.1 History of Non-performance of a contract Must meet N/A Must meet N/A Form CON-2
Non- did not occur within the last five requirement by itself requirement by
Performing (5) years prior to the deadline for or as party to past or itself or as
Contracts application submission based on existing JV party to past or
all information on fully settled existing JV
disputes or litigation. A fully
settled dispute or litigation is one
that has been resolved in
accordance with the Dispute
Resolution Mechanism under the
respective contract, and where all
appeal instances available to the
applicant have been exhausted.
1.2 Pending All pending litigation shall in Must meet N/A Must meet N/A Form CON-2
Litigation total not represent more than requirement by itself requirement by
thirty percent (30%) of the or as party to past or itself or as
Applicant's net worth and shall existing JV party to past or
be treated as resolved against the existing JV
Applicant.
2. Financial Situation
2.1 Financial Submission of audited accounts Must meet N/A Must meet N/A
Performance or if not required by the law of requiremen requirement Form FIN - 3.1,
the applicant's country, other t with Supporting
financial statements acceptable to Evidence
the Employer, for the last Three
[3] years to demonstrate: @ N/A (a) Must meet (@N/A
(@) the current soundness of (a) Must requirement
the applicants’ financial meet
position and its prospective requirement (b) Must meet (b)N/A (b)N/A

long-term profitability, and

(b) capacity to have a cash
flow amount of min. Kshs.
3,800,000.00 equivalent
working capital

(b) Must
meet
requirement

requirement
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Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subiject Requirement Single Entity All Parties Each SRme.'SS'On t
Combined Party One Party equirements
2.2 Average Minimum average annual Must meet Must meet Must meet N/A Form FIN - 3.2
Annual Construction turnover Kshs requiremen requirement ((100- with Supporting
Construction 12,700,000.00 calculated as an t 50)/ (n- Evidence
Turnover annual average of the total 1)) % of the
payments received from requirement
construction works within where n=
the last Three (3) years. number of
joint venture
members
3. Experience
3.1 General Experience under construction Must meet N/A Must meet N/A 4. Form EXP -
Construction contracts in the role of contractor, requiremen requirement 4.1
Experience subcontractor, or management t Experience
contractor for at least the last five
(5) years prior to the applications
submission deadline
3.2(a) Specific Participation as contractor, Must meet Must meet N/A Must meet FormEXP.4.2a)
Construction management contractor or requiremen requirement requirement
Experience subcontractor, in at least Two (2) t Must Provide

contracts each with a value of at
least Kshs. 4,000,000 within the last
Five (5) Years that have been
successfully and substantially
completed and that are similar to the
proposed works. The similarity shall
be based on the physical size,
complexity, methods/technology or
other characteristics as described in
the Scope of Works)

For subcontracted Works the
Bidder should provide the
following:
=  Award letter of the Main
Contractor
=  Award letter of the

Supporting
Evidence (Award
Letter &
Completion
Certificate
(Substantial of
Final))
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Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subiject Requirement Single Entity All Parties Each Sme.'SS'On
Combined Party One Party | Requirements
subcontract
= Completion letter of the
Subcontract
Proof of payment (attach
payment certificates and
Certified bank statements
indicating proof of
payment)

3.2 (b) b) For the above or other Must meet Must meet N/A Must meet Must Provide
contracts executed during the requirements requirement requirement Supporting
period stipulated in 4.2(a) above, Evidence
a minimum construction required in 3.2
experience in at least one (1) of: (a) above.

- New construction of bridges
and approach roads

- Other similar road works
(gravel, concrete paving
blocks or concrete etc.)

3.2(c) Value of Current | ¢) The value of pending works Must meet Must meet N/A N/A As filled in
Contract with the procuring entity SHALL requirement requirements FORM FIN-3.4
Commitments not exceed Kshs 25,500,000.00 S
Works in
Progress with
the Procuring
Entity

4. Work Methodology
4.1 Work Submission of a work Should Should N/A N/A Must Submit
Methodology methodology demonstrate demonstrate

understanding of
the scope of
works and other
general
requirements

understanding
of the scope
of works and
other general
requirement
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Qualification Criteria

Compliance Requirements

Documentation

Joint Venture Submission
No. Subiject Requirement Single Entity All Parties Each .
Combined Party OneParty | Requirements
5. Site Staff
The site staff shall possess minimum levels set below;
Qualification = Bachelors in | Must meet Must meet N/A N/A Must Provide Supporting
51 _ Civil Eng. General requirements requirement Evidence (CV & Certificates/
' Site Agent General Experience= 6yrs, Testimonials)
Specific Experience = 3 yrs
Qualification = Diploma in| Must meet Must meet N/A N/A Must Provide Supporting
59 Dep. Site Civil Eng. Ger]eral requirements requirement Evidence (CV & Certificates/
Agent General Experience= 3yrs, Testimonials)
Specific Experience = 2 yrs
Qualification =Diploma in| Must meet Must meet N/A N/A Must Provide Supporting
53 Senior Civil Eng. _ requirements requirement Evidence (CV & Certificates/
Foreman General Experience = 3 yrs, Testimonials)
Specific Experience = 2 yrs
Qualification = Diploma in| Must meet Must meet N/A N/A Must Provide Supporting
. Surveying requirements requirement Evidence (CV & Certificates/
>4 Site Surveyor General Experience = 4 yrs Testimomg,s)
Specific Experience = 2 yrs
6. Key Equipment
Must Provide Supporting
6.1 Contractors must meet requirements on key equipment as listed in table 3 below; Evidence (Log_books, Lea}se
Agreements with supporting
Logbooks)
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Table 3: Equipment Holding

Contractors must meet requirements on key equipment as listed below;

bucket

Item Equipment Details Minimum Number Requiredfor
No. the execution of the Contract
A) General plant
1. Primary/Secondary/Crusher Unit/PowerScreen Min 0
capacity 60/hr
2. Concrete batching plant Min Cap 20mé/hr 0
Subtotal for A 0
B) Bituminous Plants
1. Bitumen pressure distributor 0
2. Bitumen heater tank (10,000 litres) 0
3. Asphalt plant 0
4. Paver 0
5. Chip’s spreader 0
Subtotal for B 0
C) Compactors
1 Vibrating compaction plate 300mm wide 1
2 Vibrating compaction plate 600mm wide 0
Subtotal for C 1
D) Mobile Compressors
1. Medium rock drill (1.5 m*/min) 1
2. Heavy rock drill (1.5 m%min) 0
Subtotal for D 1
E) Concrete Equipment
1  Mobile concrete mixers 1
2 Truck mounted mixers Optional
3 Concrete Vibrators 1
Subtotal for E 2
F) Transport (Tippers, dumpers, water tankers)
1 4x2tippers payload 7-12 tonnes Optional
2 6x4 tippers payload 16-20 tonnes 4
3 Atrticulated trailers (low loaders) Optional
4 Dump trucks Optional
5 Flatbed lorries Optional
6 Water tankers (18,000- 20,000 ltscapacity) Optional
7 Water tankers (8,000- 10,000 Its capacity) 1
Subtotal for F 5
G) Earth moving equipment
1 Tractor dozers with dozer attachment(D6-D9) Optional
2 Tracked loaders 1
3 Wheel loaders Optional
4 Motor scrappers 0
5 Motor graders (93-205KW) 1
6 Trench excavators 0
Subtotal for G 2
H) Diesel Generators
1. Diesel generators (15- 200KVa) Optional
Subtotal H 0
1) Excavators
1 Hydraulic crawler mounted (7-10tonnes) — 0.25-0.4m® SAE 1
bucket
2 Hydraulic wheel mounted (10-16 tonnes) — 0.4- 0.6m® SAE Optional
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Item Equipment Details Minimum Number Requiredfor
No. the execution of the Contract
Subtotal for | 1
J) Rollers
1 Self-propelled single drum vibrating(various types, 12 1
tonnes and above)
2 Pneumatic rubber tyre (1- 2tonnes/wheel) Optional
3 Sheep foot roller 0
4 Double drum vibrating pedestrian roller Optional
Subtotal for J 1
K) Stabilization
1 Pulvimixer 0
Subtotal for K 0
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SECTION IV - TENDERING FORMS

QUALIFICATION FORMS

FOREIGN TENDERERS 40%RULE.

TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE
Form EQU: EQUIPMENT.

FORM PER -1.

FORM PER-2.

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION.
6.1 FORM ELI-1.1.

6.2 FORM ELI-1.2.

6.3 FORM CON -2.

6.4 FORM FIN -3.1.

6.5 FORM FIN -3.2.

6.6 FORM FIN -3.3.

6.7 FORM FIN -3.4.

6.8 FORM EXP -4.1.

69 FORM EXP - 4.2(a).

69 FORM EXP - 4.2 (a) (cont.).

6.10 FORM EXP -4.2 (b).

I

OTHER FORMS

7.  FORM OF TENDER.
a) TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE
b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
c) SELF-DECLARATION FORM - SELF DECLARATION OF THE TENDERER
d) APPENDIX 1- FRAUD AND CORRUPTION

8. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE.
9. FORM OF TENDER SECURITY (TENDER BOND).

10. FORM OF TENDER-SECURING DECLARATION.

11.  APPENDIX TO TENDER.

TECHNICAL PROPOSAL FORMS

Site Organization.
Method Statement.
Mobilization
Schedule.
Construction
Schedule.

36



QUALIFICATION FORMS

3 FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section Il1, Evaluation and Qualification Criteria. A separate Form
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status Current location

Details of current commitments

Source Indicate source of the equipment

0 Owned ORented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project
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4

FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below
for each candidate.

Contractor' Representative and Key Personnel

1.

Title of position: Contractor’s Representative

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be engaged]

Time commitment:

for this position:

[insert the number of days/week/months/ that has been scheduled for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g., attach high level Gantt
chart]

Title of position:

[

]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be engaged]

Time commitment:

for this position:

[insert the number of days/week/months/ that has been scheduled for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

Title of position:

[

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be engaged]

Time commitment:

for this position:

[insert the number of days/week/months/ that has been scheduled for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

Title of position:

[

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be engaged]

Time commitment:

for this position:

[insert the number of days/week/months/ that has been scheduled for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt chart]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt chart]
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. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]
Details Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role i[r)1l\1/:>?\tlleomneorrt Relevant experience

[ma}m [role and responsibilities | . . . . . "

project - [timeinrole] |[describe the experience relevant to this position]
; on the project]

details]

Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that
to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes

myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for
this position as provided in the Tender:
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Commitment

Details

Commitment to duration of contract:

[insert period (start and end dates) for which this Contractor’s

Representative or Key Personnel is available to work on this contract]

Time commitment:

[insert period (start and end dates) for which this Contractor’s

Representative or Key Personnel is available to work on this contract]

| understand that any misrepresentation or omission in this Form may:
a) betakenintoconsideration during Tender evaluation;
b) resultinmy disqualification from participating in the Tender;

c) resultinmydismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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6. TENDERER’S QUALIFICATIONWITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

6.1 FORMELI-1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:

'Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of
] Avrticles of Incorporation (or equivalent documents of constitution or association), and/or documents of

registration of the legal entity named above, in accordance with ITT 3.6

] In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

| In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
o Legal and financial autonomy
. Operation under commercial law
o Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors.
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6.2 FORMELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)

Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of
O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of
the legal entity named above, in accordance with ITT 3.6.
O In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation

in accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in
accordance with ITT 3.8.

2. Included are the organizational chart and a list of Board of Directors.
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6.3 FORMCON-2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O  Contract non-performance did not occur since 1% January [2019] specified in Section 111, Evaluation and Qualification
Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [2019] specified in Section 111, Evaluation and Qualification Criteria,
requirement 2.1

Year Non- performed [Contract Identification Total Contract Amount
portion of (current value, currency,
contract exchange rate and Kenya

Shilling equivalent)

[insert [insert amount andContract Identification: [insert amount]

year] percentage]

[indicate complete contract name/ number, and any other
identification]

Name of Procuring Entity: [insert full name]

/Address of Procuring Entity:

[insert street/city/country]

Reason(s) for nonperformance:

[indicate main reason(s)]

Pending Litigation, in accordance with Section IlI, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3.
(| Pending litigation in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-Factor 2.3 as indicated
below.

Year of dispute | Amount in dispute Contract Identification Total Contract Amount
(currency) (currency), Kenya Shilling
Equivalent (exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:

Status of dispute:
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Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

a

O

indicated below.

No Litigation History in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor 2.4.

Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-Factor 2.4 as

Year of Outcome as Contract Identification Total Contract Amount
award percentage of Net (currency), Kenya Shilling
Worth Equivalent (exchange
rate)
[insert [insert percentage] Contract Identification: [insert amount]
year] [indicate complete contract name, number, and

any other identification]

Name of Procuring Entity:

[insert full name]

Address of Procuring Entity:

[insert street/city/country]

Matter in dispute:

[indicate main issues in dispute]

Party who initiated the dispute:

[indicate “Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicate main reason(s)]
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64 FORMFIN-3.1

Financial Situation and P

Tenderer’s Name:

erformance

Date:

JV Member’s Name

ITT No. and title;

6.4.1. Financial Data

Type of Financial
information

in

(currency)

Historic information for previous years,

(@amount in currency, currency, exchange rate*, USD equivalent)

Year 1

Year 2

Year 3

Year 4

Year 5

Statement of Financial Posit

ion (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth
(NW)

Current Assets (CA)

Current Liabilities (CL)

\Working Capital (WC)

Information from Income St

atement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate
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6.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract

commitments.

No. Source of finance

Amount (Kenya Shilling equivalent)

1

2

3

6.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section |11, Evaluation
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:
@ reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as parent

company or group member).

(b) be independently audited or certified in accordance with local legislation.

(© be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements for the

requirements

years required above; and complying with the

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason
for this should be justified.

6.5 FORM FIN-3.2:

Average Annual Construction Turnover

Tenderer’s Name:

Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)

Year

Amount
Currency

Exchange rate

Kenya Shilling equivalent

[indicate year]

[insert amount and indicate currency]

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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6.6

Financial Resources

FORM FIN —3.3:

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other

financial means, net of current commitments, available to meet the total construction cash flow demands of the subject

contract or contracts as specified in Section Il1, Evaluation and Qualification Criteria

Financial Resources

No. | Source of financing Amount (Kenya Shilling equivalent)
1

2

3

6.7 FORM FIN —3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have

been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion,

but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Name of
Contract

Procuring Entity’s
Contact Address, Tel,

Value of Outstanding Work
[Current Kenya Shilling
/month Equivalent]

Estimated
Completion
Date

Average Monthly
Invoicing Over Last Six
Months

[Kenya Shilling
/month)]
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6.8 FORMEXP-4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name
ITT No. and title:

Page of pages
Starting  [Ending Contract Identification Role of Tenderer
Year Year

Contract name:

Brief Description of the Works performed by the Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
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6.9 FORMEXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title;

Similar Contract No.

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Contractor Member in JV  [Management Contractor Sub-contractor
O O O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

6.10 FORM EXP -4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in accordance with

Sub-Factor 4.2(a) of Section IlI:

1. Amount

2. Physical size of required works items

3. Complexity

4. Methods/Technology
5. Construction rate for key activities
6. Other Characteristics
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6.11 FORMEXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name;
Date:

Tenderer's JV Member Name:

Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section I,
Evaluation and Qualification Criteria, Sub-Factor 4.2,

1. Key Activity No One: _

Information

Contract Identification

Award date

Completion date

Role in Contract Prime ContractorMember in JV [Management Contractor |Sub-contractor

O O O O
Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate of Total quantity in  Percentage Actual Quantity
production, as applicable) performed underithe contract participation Performed
the contract per year or part of the year (i) (i) (i) x (ii)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address: Information
Telephone/fax number

E-mail:

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section Il1:

2. Activity No. Two
K J

2 If applicable
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1. FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)
INSTRUCTIONS TO TENDERERS
i) All italicized text is to help Tenderer in preparing this form.
i)  The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.
iii)  Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender.
iv)  The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
» Tenderer's Eligibility-Confidential Business Questionnaire.
»  Certificate of Independent Tender Determination.
+ Self-Declaration of the Tenderer.
Date of this Tender submission: .............ccccocv..... [insert date (as day, month and year) of Tender submission]
Tender Name and Identification: .........ccceeuee... [insert identification]
Alternative NO: ..o [insert identification No if this is a Tender for an alternative]
0. i [Insert complete name of Procuring Entity]

Dear Sirs,

1 Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above-named Works, we, the undersigned offer to construct and complete the Works and
remedy any defects therein for the sum of Kenya Shillings [/4Amount in figures]

Kenya shillings [amount in words]

The above amount includes foreign currency amount (S) of [state figure or a percentage and currency] [figures]
[words]__.

The percentage or amount quoted above does not include provisional sums, and only allows not more than two

foreign currencies.

2 We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the
receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Particular Conditions of Contract.

3. Weagree to adhere by this tender until [Insert date], and it shall remain binding upon
us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

5 We, the undersigned, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including Addenda
issued in accordance with ITT 8;
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W)

()

vii)

viii)

X)

xi)

xii)

xiii)

Xiv)

XV)

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4,

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country in accordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of
the options below as appropriate]

Optionl, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating
the various amounts and the respective currencies]; Or

Option2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the
various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:

The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that
period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance
with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint VVenture member or as a subcontractor, and meet the requirements
of ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual
that is subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory
Authority or any other entity of the Government of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-
owned enterprise or institution]/ [We are a state-owned enterprise or institution but meet the requirements of
ITT 3.7];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full
address, the reason for which each commission or gratuity was paid and the amount and currency of each
such commission or gratuity]

Name of Recipient Address Reason Amount
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared
and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other. Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf engages in any type of Fraud and Corruption;

xix)  Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the
intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent
Tender Determination” attached below.

xx)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

xxi)  We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to
interest.

b)  Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

c) Self-Declaration of the Tenderer— to declare that we will, if awarded a contract, not engage in any form
of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and
Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed in
“Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the
Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of
person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are shown
above] Date signed [insert date of signing] day of [insert month], [insert year]

Date signed day of :

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender,
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A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.

Tenderer is further reminded that it is an offence to give false information on this Form.

i) Tenderer's details

ITEM DESCRIPTION
1 | Name of Procuring Entity KENYA RURAL ROADS AUTHORITY
Routine Maintenance of Kitege — Bungule (F3017) road
2 |Reference Number of the Tender
Tender No. KeRRA/08/TTVT/39/24/25-040.
3 |Date and Time of Tender OPENING  |oeniuiiit it
4 IName of the Tenderer
5 |Full Address and Contact Details of the 1) Country:
Tenderer 2) City:
3) Location:
4) Building:
5) Floor:
6) Postal Address:
7) Name and email of contact person:
6 Current Trade License Registration Number
and Expiring Date
7 |Name, Country and full address
(postal and physical addresses, email and
telephone number) of the Registering
Body/Agency\
8 |Description and Nature of Business
9 |[Maximum Value of business which the
Tenderer handles
10 [State if Tenders Company is listed in stock

exchange, give name and full address (postal
and physical addresses, email, and
telephone number) of which stock exchange

General and Specific Details
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ii)  Sole Proprietor, provide the following details.

Name in full

Age
Nationality Country of Origin
Citizenship
iii)  Partnership, provide the following details.
Names of Partners Nationality Citizenship %o Shares owned
1
2
3
iv)  Registered Company, provide the following details.
i)  Private or public Company
ii)  State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT)..........ciiiiiiiiiiieeeese e
Issued Kenya Shillings (EQUIVAIENT).........c.coiiiiiic ettt
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3

v)  DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i) Are there any person/persons iM...........eeeuiiiirens verreieraieeeeeeaeeanns. (Name of Procuring Entity)

who has/have an interest or relationship in this firm? Yes/No

If yes, provide details as follows.

Names of Person Designation in the Interest or Relationship with
Procuring Entity Tenderer

i) Conflict of interest disclosure
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Type of Conflict

Disclosure
YES OR NO

If YES provide details of the
relationship with Tenderer

Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as
another tenderer

Tender has a relationship with another tenderer,
directly or through common third parties, that puts
it in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this
Tender Document

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity
who are directly or indirectly involved in the
preparation of the Tender document or
specifications of the Contract, and/or the Tender
evaluation process of such contract

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity
who would be involved in the implementation or
supervision of the such Contract.

Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering

process and execution of the Contract.

vi)  Certification

Full Name

(Signature)

Title or Designation

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date
of submission.

(Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the Kenya Rural Roads Authority for:

[Name of Tender in response to the request for tenders made by [Name of Tenderer]

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of

[Name

of Tenderer] that:

1

2

I have read and I understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or more
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s),
complete details thereof, including the names of the competitors and the nature of, and reasons for, such
consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) methods, factors or formulas used to calculate prices;

¢) the intention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5) (b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this
request for tenders relates, except as specifically authorized by the procuring authority or as specifically
disclosed pursuant to paragraph (5) (b) above;

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to
paragraph (5) (b) above.

Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]
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C. SELF-DECLARATION FORMS

FORM SD1

(1) SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

, 0f Post Office BOX .....ccoooviiiiiiiiiiin being a resident of
......................................... in the Republicof .................................. do hereby make a statement as

follows: -

1 THAT I am the Company Secretary/Chief Executive/Managing Director/Principal Officer/Director of ...
...................................................................................................... (insert name of the Company)

who is a Bidder in respect of Tender NO...... ..o

for Kenya Rural Roads Authority) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

(2) SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE

L e Of P.O.BOX .o being
aresidentof................ ... inthe Republicof..._ ... ... do hereby make a
statement as follows: -

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director of
........................................................................................ (insert name of the Company)
who is a Bidder in respect Of TENAEr NO. tiuiveeieiieieiiiieeiererenteeceecesenseacescescnsensessescnsansone for

Kenya Rural Roads Authority)) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of................c oo e cee e ee e enee sl (INSETE

name of the Procuring entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents

OF e (name of the procuring entity)

4 THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other

bidders participating in the subject tender

5 THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

U PP (person) on behalf of
...................................................................... (Name of the Business/Company/Firm) declare that | have
read and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the
Code of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the

Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement

and Asset Disposal.

Name Of AULNOIIZEA SIGNALOTY.........cviiiiiieiei ettt
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D. APPENDIX 1-FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1

2

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

1)

2

3)

4

6)

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

Without limiting the generality of the subsection (1) and (2), the person shall be—
a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) if a contract has already been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement—

a) shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

¢) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group
of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the
requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5) (a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;
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i)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iIV) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation
or making false statements to investigators in order to materially impede investigation by Public
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice;
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge
of matters relevant to the investigation or from pursuing the investigation; or

+ acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent
and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor,
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free
and open competition.

¢) Rejects a proposal for award’ of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate
authority appointed by Government of Kenya to inspect’all accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have them audited by auditors
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraudand Corruption, through the appropriate mechanisms. Such activity includes but is
not limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant;
accessing and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections
and site visits; and obtaining third party verification of information.
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8

FORM OF TENDER SECURITY - [Option 1 - DEMAND BANK GUARANTEE]

Beneficiary:

Request for Tenders No:

Date:

TENDER GUARANTEE No.:_

Guarantor:
1 We have been informed that (herein after called "the Applicant”) has
submitted or will submit to the Beneficiary its Tender (herein after called "the Tender") for the execution of
under Request for Tenders No. (“the ITT™).
2 Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be

supported by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

a)  Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter
of Tender (“the Tender Validity Period”), or any extension there to provided by the Applicant;
or

b)  Having been notified of the acceptance of its Tender by the Beneficiary during the Tender
Validity Period or any extension thereto provided by the Applicant, (i) has failed to execute the
contract agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or(ii)twenty-eight
days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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9

FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

WHhETeas .. ..o [Name of the tenderer] (hereinafter called “the tenderer”) has
submitted its tender dated ... [Date of submission of tender] for the

........................................................... [Name and/or description of the tender] (hereinafter called “the

Tender”) for the execution of _under Request for Tenders No. (“the ITT™).

KNOW ALL PEOPLE by these presents that WE .................ccoooiiiiiinni, o) U [Name of
Insurance Company] having our registered office at ...............ccoevviiiiiiiinn.. (hereinafter called “the
Guarantor”), are bound Unto ..............cooeviiiiiiiiii i [Name of Procuring Entity] (hereinafter
called “the Procuring Entity”) in the sum of ....................oooiiiiinin (Currency and guarantee amount) for

which payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its successors

and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___......... dayof ... 20 i,

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender
(“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or
(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”)
of the Procuring Entity’s Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of
the Procuring Entity’s first written demand, without the Procuring Entity having to substantiate its demand,
provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of
the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification
to the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the
Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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10 FORM OF TENDER-SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

D LSRR [insert date (as day, month and year) of Tender Submission]
TENAEN NO. et . [insert number of tendering processes]
I USSR [insert complete name of Purchaser]

I/We, the undersigned, declare that:
1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing

Declaration.

2. 1/We accept that I/we will automatically be suspended from being eligible for tendering in any contract
with the Purchaser for the period of timeof ............................ [insert number of months or years]
starting on ..............oeien [insert date], if we are in breach of our obligation(s) under the bid

conditions, because we—

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering
Data Sheet; or

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity,
(i) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:
a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. 1/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted
at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as

named in the letter of intent.

Duly authorized to sign the bid forand on behalfof: ........ ...
[insert complete name of Tenderer]

Datedon..............ccocoeee e, dayof....cooviiiii [Insert date of signing]

Seal or stamp
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11. APPENDIX TO TENDER

Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

Name of currency

Amounts pavable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

| To be entered by the Procuring Entity]
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PART Il - WORKS' REQUIREMENTS
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SECTION V - DRAWINGS

Note: A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a

separate booklet.

STANDARD DRAWINGS

CONRACT DRAWINGS

FIGURE C.1 - CROSS SECTION A (MINOR STANDARD CROSS-SECTION) ...ccvvveevveevaervesiveannnn C-1
FIGURE C.2 - CROSS SECTION B (REDUCED CROSS-SECTION) ..c..uvvesvvveeeeesieaeiieeiieaeireeesveesaeaans c-2
FIGURE C.3 - MIITRE DRAINS ...ttt ee s s s s s s sss e e e e e e e eeaeaaaeaeas c-3
FIGURE C.4 - SCOUR CHEGCKS ..ottt ettt et sttt e nat e sttt enenaees C4
FIGURE C.5 - DIMENSIONS OF CHECKS FOR STANDARD DRAIN ....c..covveoieiinieieeeeeeneene C-5
FIGURE C.6 - MASONRY SCOUR CHECKS ....cccovveeeiieieieieeeeiiiiieeeiiiiititiitaiaieeesasssasesssassesesesesssssssssnnnnnnes c-6
FIGURE C.7 - CULVERT ENTRY / EXIT STRUCTURE TYPES ....c.evveeveeeeeeeeeeeeeceeeeecveeeesaseaeaaeans c-7
FIGURE C.8 — STANDARD CULVERT DIMENSIONS, 600mm Dia & 900mm Dia.......................... C-8
FIGURE C.15 = ACCESS DRIFT .ttt sttt et ettt C-15
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FIGURE C.1 - CROSS SECTION A (MINOR STANDARD CROSS-SECTION)
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FIGURE C.2 - CROSS SECTION B (REDUCED CROSS-SECTION)
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FIGURE C.3 - MITRE DRAINS
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FIGURE C.4 - SCOUR CHECKS
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FIGURE C.5 - DIMENSIONS OF SCOUR CHECKS FOR STANDARD DRAIN
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FIGURE C.6 - MASONRY SCOUR CHECKS
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QUANTITIES TABLE
Sizes in mm Stone
Cross- Excav. m;ason Apron stone
Section (m?) ("ﬂw pitching (m?)
Length | Width | Depth
A 2400 | 200 550 | 0.22 | 0.25 0.18
B 2000 | 200 500 | 0.18 0.2 0.14
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FIGURE C.7 - CULVERT ENTRY / EXIT STRUCTURE TYPES
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NOTE:

ACCESS)

Coding system has been used in describing the standardised designs of the
various culvert entry and exit structures. The code names consist of a number

to specify shape and function as elaborated in above while the used

construction materials are identified through an alphabetic symbol as follows:

A = Concrete block
B = Stone masonry
C = Dressed stones

An example code of “B2” would therefore stand for a drop inlet type
structure to be built in stone masonry.

Cc-7

75



Fig. C.8 Standard pipe culvert Dimensions (900mm &600mm Diameter)

>
e
z
w
CONCRETE CLASS 15/20 193 FABRIC Mm—\ 8
i o | ° z
; = 2 : s
B - g
g [ e anwacs, wiowal Apeow ain oxgl S B
TOEWALL CONCRETE CLASS 25/20
By 5] . hiin
d
BRL 4193 0F
ONLY WINGWALL ngsT ] 1n25 nst o ’TMS
BRC A193 TF ONLY @ i
8 //ﬁkﬁ:@\ \ = A %
7 y
/’//;/ \/\x i L% /}4/ %,
{ l I
7/ 7 . %7 . .
SECTION C-C BRC A2 j& /} BRC A3 b Y AN
-C. EEETN (Vg o) v awzl M y
A V. gy i g ’Q{//
- Ve
¢ ¢ e s oo )
SEENOTE § SEEKOTE &
|, A193 FABRIC HESH
CONCRETE | A193 FAZRIC
20 | MESH REIN-
, CULVERT | 4 ] ¢ o | e £ [ H 1 K L Mo w Pl e e MENT
s A m " m m m m m " m m m ) n m i m?
AE INLET AND | G
. OUTLET METRE
- . TeGOm DA | pgo | 005 | 100 | 050 | 095 | 00 [ 120 [ 035 | 170 | w0 | 3&6 | 197 | 206 | 138 120 051 2266
2v060m DA | 700 005 | 185 | 135 | 095 | osa | 285 |oss [ [ noe | w3t | 197 | zos | 223 256 053 9
woona om0 | mor |13 [ ose [z | oo [ase | vz | zse | a0 | ess | zes | 213 | 1es L08 08z @
ni2om DA [ 420 | 009 | ted [ 1 [ 173 | 133 | 160 | ten | 300 | 170 | sas | 345 | 356 | 198 3 135 4205
ze1zom 04, | zazef 0os | 321 | 2m | 173 | 133 | 333 | 160 | 300 [ 170 | 699 | 385 | 35 | 350 a1 243 5605
2090m DA | 2090 007 | 153 | w03 | 129 | 096 | 260 | 125 |23 |13 | sss | 2ee | 273 | 287 520 150 363
NOTES.
1. A193 Fabric mesh reinforcement to B.S. 4483 to be placed as shown
2. Level and slepe of the pipe shall be as instructed by the Engineer on sife
3. All dimensions are in metres unless atherwise stated
L. Cover to BRC mesh to be £0mm
5. PCC pipes o be manufactured in compliance with section 2 of standard
specification tar the road and bridge construction - 1386
PLAN. 6. All excavations for foundation to be appraved by the Engineer on site
— befare commencement af concrete work for each foundation
7. All Dimensions in mm
B. CONCR LA
15/20 CONCRETE BEDDING
20/20 CONCRETE SURROUNDS APRONS, HEADWALLS, & WINGWALLS
DATE - 12/10/2023
SCALES
KENYA RURAL ROADS ROUTIHE MAINTENANCE WORMS STANDARD PIPE CULVERT DIMENSIONS OR. Mo
AUTHORITY SHEET 1 OF 1




FIGURE C.15 ACCESS DRIFT
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QUANTITIES TABLE
DIMENSIONS
Cross Stone masonry 150mm
R (m? Grouted stone
section pitching (m3)
A B |C|D E
Excavation (m3)
A 4000 | 1800 | 600 | 1800 | 4200 750 1.30 2175
6000 | 1800 | 600 | 1800 | 4200 10.00 1.60 30.15
. 4000 | 1400 | 400 | 1800 | 3600 7.00 120 18.30
6000 | 1400 | 400 | 1800 | 3600 900 1.50 2550

77



FIGURE C.16 - TRAFFIC SIGNS
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. The type of sign required and their location shall be as shown on the improvement plan and as directed by
the Engineer

. Sign plate to be 2 mm thick mild steel plate

. Sign post to be 50 mm internal diameter steel pipe with wall thickness of 3 mm.

. Sign plate to fixed to steel tube by 4 Nos M10 bolts and 2 Nos 50 mm f fixing clamps/brackets.

. Sign paints shall be reflective.

. The sign plate and post shall be treated by applying two coats of lead red oxide paint before applying
priming and two finish coats of approved paints . Paints used shall have a hard, durable and glossy finish.
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FIGURE C.17: 2.5x1.2M BOX CULVERT LAYOUT
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I. General arrangement of cbx 2.5 x |.2m (nght angle) with lengths

(LT, LL and LR), wingwall heights above bottom slab (HWLF,HWLB, HWRF and
HWRB), edge beam heights above top slab (HEB and HEF) and elevation (EL and
ER), see drawing L-400

2. General notes, see drawing L-101

3 Reinforcement, see drawing L-402/403
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FIGURE C.17: PUBLICITY SIGNBOARD
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SECTION VI - SPECIFICATIONS



STANDARD SPECIFICATIONS

The Standard Specifications referred to in this document is the Standard Specifications for Road and Bridge
Construction,1986 Edition published by the Ministry of Transport and Communications. This document shall
form part of the Contract.

Work shall be carried out in accordance with the Standard Specification except as supplemented or revised in
the Special Specification.
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SECTION VI: SPECIAL SPECIFICATIONS
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Spot improvement Specifications
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SPECIAL SPECIFICATIONS.

Special specification is supplementary to the Standard Specifications and the two must beread in
conjunction. In any case where there appears to be conflict between the two then the Special
Specifications will take precedence.

LOCATION OF PROJECT

The project road is located in Taita Taveta County, Voi Constituency. It starts at Kitege (Junction with
C275) and head southwards to Bungule (Junction with C206). The total length is approximately
14.18km.

S/No. | ROAD NAME LENGTH (km)
1 Kitege — Bungule (F3017) Road 14.18
TOTAL 14.18
EXTENT OF CONTRACT.

The Major Works to be executed under the Contract comprise mainly of but are not limited to the
following:

Materials Investigation &Testing

Contract supervision

Provide and erect publicity signs as directed by the Engineer

Setting out Horizontal Alignment

Light Bush Clearing

Excavate for structure in soft material

Selected granular fill material

Culvert Cleaning- Fully Blocked - 900mm

Culvert Installation 900 mm with surround

10. Provide and place Gabion Installation

11. Provide and place Rock fill to Gabions

12. Light grading as instructed by the Engineer

13. Provide gravel wearing course-excavation,free haul, spread, water and compact gravel to
specifications

14. Provide place and compact concrete class 15/20 for blinding

15. Provide place and compact concrete class 25/20 concrete

16. Vertical framework class F2 finish

17. Horizontal framwork class F2 finish

18. Reinforcement bars of high yield to BS 4461 size 12mm and above

19. Guardrails to bridges

20. weepholes

21. HIV/Aids awareness and prevention campaigns

22. Soil erosion mitigation measures

23. Other cross cutting issues

CoNoR~ LN E

PROGRAMME OF EXECUTION OF THE WORKS

The Contractor shall provide the works programme, required under the Conditions of Contract, within
21 days of receipt of the Engineer's Order to commence work.

The programme shall be coordinated with climatic and other conditions to provide for thecompletion of
the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer,

but he shall in no manner be relieved by the Engineer's approval of theprogramme, of his obligation to

complete the works in the prescribed order and by the prescribed completion date and he shall from time
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106

to time review his progress and make such amendments to his rate of execution of the works as may be
necessary to fulfil his obligations.

ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such
that a continuous and consecutive output of fully completed work is achieved.

TAKING OVER CERTIFICATE

The Taking over certificate shall be issued upon completion of the entire Spot Improvement of Kitege —
Bungule (F3017) road.
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BILL 01: PRELIMINARY AND GENERAL ITEMS

Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works or that
are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing required to
carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all times. Such
protection shall include provision of high visibility clothing or vests, goggles and masks for workers in
potentially dangerous locations or dealing with potentially harmful materials. The Contractor shall also maintain
first aid kits with a minimum of the following items:-

Non-Stick wound dressing

Selection of plaster/band aids

Crepe bandages

Gauze and cotton wool

Antiseptic solution (washing wounds)
Antiseptic cream — Betadine, Burnol
Pain killers Panadol, Disprin

Anti diarrhoea — Immodium, Diadis, Charcoal
Anti histamine — Piriton, Triludan
Anti nausea — Stemetil

Eye ointment

Oral re-hydration sachets

Surgical gloves

Measurement and Payment: NA
01-60- 001  Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as allowances,
casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the Engineer.
No mark up is included in this item.

Work Method: NA
01-60- 002  Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from the site,
and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been satisfactorily
carried out.

Work Method: NA
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01-60-003 Insurance

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in the
Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small works
conditions of contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the Contractor
that Insurances have been affected.

Work Method: NA
01-60-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control tests to
check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the defects to
the Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor is
instructed to carry out tests at approved material testing laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation and
testing.

Work Method: NA
01-60-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. The Sign
Boards shall be placed at the beginning and end of the road or road bill covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.
Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.

Work Method: NA
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01-60- 006  Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work
locations, for the duration of the Works.

Quality Control
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies have
been provided.

Work Method: LB

01-60-007 Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all work
locations, for the duration of the Works. This can be in the form of shallow pit latrines that are appropriately
covered. All shallow pit latrines shall be filled in after the end of use.

Quality Control

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate sanitation
facilities have been provided.

Work Method: LB
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BILL 03: SETTING OUT

Scope

This bill covers the activities required in the re-establishment of the horizontal alignment of the road including
setting out the centre line, cross section widths, drains and structures.

03-50-001:  Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless instructed otherwise by
the Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Terrain Hilly Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross-section details of the road shall be as shown on the Drawing or as directed by the Engineer.
Horizontal setting out shall be done for the approved work sections at a time but not for the entire road.

Work Method: LB

Quality Control

e Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves

e Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre outside
the cleared width and on both sides of the road.

e Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of + 25mm

Measurement Unit: m

The measurement shall be the linear metres of the road set out.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.
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BILL 04: SITE CLEARANCE

Scope

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and grubbing of the
topsoil, removal of anthills and other unsuitable materials for the specified widths of the road, quarry and borrow
areas. The distinction between light and heavy bush shall be decided by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths
Road Category Running Stripping  and | Trees,  Stumps, | Bush Clearing
Surface Grubbing Boulders
A/B/C + Secondary Roads 6.0m 10.6 m 10.6 m 14.0m
D/E + Minor Roads 54m 100 m 10.0 m 13.0m
RAR Roads 45m 7.9 m 8.0m 11.0m
Minor / RAR roads with
insufficient _Wldths o35 m 69m z0m 90m
Temporary sections

04-50-002 Grass Cutting

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than
100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as instructed
by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains and inlets and
outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such as signs
and marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as defined
in the Bills of Quantity or as instructed by the Engineer.

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.
Work Method: LB or MB
Quiality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the operation.

Measurement: m?
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The measurement shall be area of grass cut, based on the standard width and measured length of clearing.
Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs required to
carry out the work.

04-50-003 Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the Contractor shall
clear all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall salvage
any re-useable timber or other material by cutting into logs and stacking. Other cleared material shall be
collected and disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity
or as instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals
Measurement Unit: m?

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to
complete the work.

04-50-004 Bush Clearing (Light)
The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. Grasses and
any undergrowth shall be cut to a height of not more than 100mm. The cleared material shall be collected and

disposed of away from the side drains and in a manner that causes no visibility obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity
or as instructed by the Engineer.

Work Method: LB or MB

Quiality Control

The Engineer shall check the cleared widths at 50 metre intervals.
Measurement Unit: ~ m?

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete the
work.
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04-50-005 Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut material
shall be collected and disposed of as directed by the Engineer and burning of waste material shall not be
permitted.

Work Method: LB

Quiality Control

The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.

04-50-006 Trees and Stumps Removal (200-450mm girth)

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of between
200-450mm at a point 600mm above the ground shall only be removed on the instruction of the Engineer.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before cutting the
roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal of trees and stumps
shall be back-filled with approved material and compacted to existing ground level. Cut material and stumps
shall be collected and disposed of as directed by the Engineer. Burning of waste material shall not be permitted.
Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit:  No

The measurement shall be the number of trees and stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete this
item.

04-50-007 Trees and Stump Removal (>450mm girth)

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In addition,
any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long and stacked as
directed by the Engineer.

Work Method: LB

Quiality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit:  No

Measurement shall be the number of trees and stumps removed
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Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to
complete this item.

04-50-008 Clearing Obstructions — Boulders and debris removal

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 m girth

using labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off outside the road

area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed individuals/firms.

Debris removal shall include:

e Inspection of the road section(s) regularly

e Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away from
the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other structures
and the safe disposal thereof outside the road formation width.

e Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the

Engineer. Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in the Bills
of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris.
The road section shall be free of any obstruction.

Measurement Unit:  Provisional Sum

A Provisional Sum shall be included for this item

Payment:

Payment shall be made on a Day works basis.

04-50-009 Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, loose boulders
up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area as directed by the
Engineer.

Work Method: LB

Quiality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material.

Measurement Unit m?

The measurement shall be the area grubbed as directed by the Engineer
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Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to complete
this item.

04-50-010 Excavate, remove and disposal of concrete structures
The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in
the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory disposal of the
concrete structures.

A Provisional Sum shall be included for this item
Payment: Provisional Sum
Payment shall be made on a Day works basis.

Measurement Unit: Provisional Sum

98



Spot improvement Specifications
BILL 07: EXCAVATION AND FILLING FOR STRUCTURES

This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works;

07-50-001 Excavation for Drainage Structures — Soft Material

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and outlet
aprons and other drainage structures to the dimensions and levels shown on the Drawings or as directed by the
Engineer. The excavations shall be kept free of water and shall be compacted with hand rammers of not less
than 5kg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with the
construction.

The Contractor shall take all necessary precautions to safeguard the stability and safety of the excavations.
The Contractor shall apply Labour methods to carry out this item

Work Method LB

Quality Control

e The dimensions of the excavations shall have a tolerance of +50mm
e The invert levels shall have a tolerance of +50mm
e The trench bottom gradients shall have a tolerance of +20mm over the length of the trench

Measurement Unit m3
The measurement shall be volume of material excavated measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for carrying out
the work.

07-50-002 Excavation for Drainage Structures — Hard Material
Where, in the opinion of the Engineer, the material to be excavated to form the side drains and other drainage
structures may be classified as hard (not rock) the Contractor shall carry out the excavation in accordance with

07-50-001 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of stones or
other material in which the output is less than 1.5 m? per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in
the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control:

The Engineer shall measure the volume of the excavation classified as hard material
Measurement Unit:  m?3

The measurement shall be the volume of material excavated and deposited.
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Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to
complete the work.

07-50-003 River training in soft material
07-50-004 River diversion

07-50-005 Porous filter material
07-50-006 Selected granular fill material
07-50-007 Cut to fill in soft material

These activities should be done in accordance with Bill 7, Sub clauses 7.01 to 7.13 in the Standard Specifications
for Roads and Bridges 1986.
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BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet structures;
drifts and drainage protection Works; and the construction of Scour Checks

08-50-002:  Ditch Cleaning

i Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section
and left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the
carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well

clear of the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as directed
by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in
the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified cross section.

Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.
i Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section
and left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the
carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well
clear of the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back.
The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in
the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control
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e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required to carry
out the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown on the
Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to minimise erosion
at the discharge point. The material excavated from the drains shall be used to form the side drain bund directing
water to the mitre-drain, and a bund on the lower side of the cut-off drain, or used for forming camber or disposed
of as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in
the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

e The longitudinal profile shall have a gradient of maximum 4%.
e The dimensions of the drains shall have maximum tolerances of +20mm
e The location of the drains shall be approved by the Engineer.

Measurement Unit:  m?3
The measurement shall be the volume of material excavated as measured on site in approved drains.
Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.

08-60-001/005: Culvert Cleaning (partially blocked)

08-60-001 300mm dia
08-60-002  450mm dia
08-60-003 600mm dia
08-60-004  900mm dia
08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures,
and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of
water at all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.
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Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not
less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer.
This activity shall be carried out before the rains, or as directed by the Engineer.

The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit:  m

The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;

08 - 60 - 007 450mm dia;

08 - 60 - 008 600mm dia;

08 - 60 - 009 900mm dia;

08 -60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures,
and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of
water at all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not
less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer.
This activity should be carried out before the onset of the rains, or as directed by the Engineer.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quiality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

Measurement Unit:  m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment
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The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08-60-021/029 Supply and Installation of Concrete Pipe Culverts

08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds
08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-028 1200 mm unhaunched
08-60-029 1200 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete bedding;
haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter specified
in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a
supplier approved by the Engineer and preferably ogee jointed. The pipes shall be laid on a bedding of Class
15/20 concrete of dimensions as shown on the Drawings and jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or as directed
by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth
and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill of 75% of
the pipe diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by
the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the Engineer’s
approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true
to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LM-MB
Quality Control

e Concrete quality shall be checked for cracks, honey combing, and other defects.
o Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than 2%
e The joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net
according to the Drawings.

Payment
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The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that
may be required in carrying out the work.

08-60-018 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet concrete
aprons. Concrete walls shall be inspected and repair works carried out as instructed by the Engineer to include
breaking out and replacement of damaged concrete with similar material, and the rendering of open texture areas
with cement mortar 1:4. Broken wall sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected
on the correct lines and levels in accordance with the Standard Drawings. Areas of new concrete and mortar
shall be protected from direct sunlight and kept moist for 3 days.

The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit:  No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the
work.

08-60-020 Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and levels
shown on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected on the
concrete foundations, to the correct dimensions, and shall be approved by the Engineer before concrete is
poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for 3 days. Formwork
may be struck after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full compaction
of the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quiality Control

e The dimensions of the structures shall have a maximum tolerance of + 20mm /- 10mm

e The workability and mix of concrete shall be checked using the slump test and shall have a slump limit as
directed by the Engineer. The frequency of testing shall be determined by the Engineer

e The concrete shall be checked for cracks, honey combing and other defects at the time of striking the
formwork.

Measurement Unit: m
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The measurement shall be the volume of concrete in the completed structure, measured net in accordance with
the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other
incidentals that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts

08-60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes
08-60-035 Provide, compact class 15/20 concrete

08-60-036 Provide, compact class 20/25 concrete

08-60-037 Provide and place A142 fabric mesh reinforcement
08-60-038 Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard Specifications
for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.

Work Method: LM-MB

Quality Control

e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the slump test
and shall have a slump limit as directed by the Engineer.

e The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit: m

The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other
incidentals that may be required in carrying out the work.

08-70-003:  Gabion Repair

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original dimensions as
directed by the Engineer.

The Contractor shall use Labour to carry out this item.
Work Method: LB
Quality Control

The repair of the Gabions shall be approved by the Engineer.
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Measurement Unit: No
The measurement shall be the number of Gabion boxes repaired/installed.
Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to
carry out the work.

08-70-004: Gabion Installation

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at locations shown
on the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and payment, no
distinction shall be made between them.

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the depths
and dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at 150mm intervals.
The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.
Measurement Unit: No

The measurement shall be the number of Gabion boxes installed.

Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to
carry out the work.

08-70-005: Rock fill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and compacting of
the rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to prevent
deformation and bulging. The interior and top layers of the boxes shall be hand packed with smaller stone to
form a tightly compact structure and rammed in place. Care shall be taken to ensure that each layer of boxes is
filled evenly and to a level surface before the next course of boxes is placed.

The Contractor shall use a combination of Labour and transport Equipment to carry out this activity.

Work method: LB-MB

Quiality Control
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The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.
Measurement Unit  m3

Rock fill to Gabions shall be the volume of Gabions filled.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.
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BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the high points
and filling gullies, corrugations, and wheel ruts to restore a smooth-running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light manual
reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be used for roads that have
deteriorated to such an extent that the drains and carriageway need to be re-instated. Heavy Manual Reshaping
is defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for re-
establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using approved
equipment of gravel wearing course material on the formation of the road carriageway. Gravel shall include
lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and
crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer.
Gravel material shall conform to the requirement given in
Table 10.1:  Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight Passing Zone Min Max
(mm)
40 100 WET: Mean annual
28 95-100 rainfall 5 20
> 500mm
20 85-100 DRY: Mean annual
14 65— 100 Rainfall < 500mm 10 30
10 55-100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 2377 Traffic DCP
1 18 - 62 VPD CBR Equivalent
0.425 14 -50 mm/Blow
0.075 10-40 >15 20 11
For “Quarry Waste” gravel stones of maximum | <15 15 14
dimension 80mm may be permitted CBR at 95 % MDD, Modified AASHTO and 4
days soaking
Lower quality material (CBR 15) may be
accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be shown
to the Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition
of the quarry rights and shall conduct respective negotiations with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification
requirements may be used, with the approval of the Engineer. The Contractor is deemed to have included in his
rates for the provision of the gravel material.

10-50-001:  Heavy Grading without watering and compaction.
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Heavy grading without watering and compaction shall only be done when there is sufficient moisture in the
material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill
potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader
unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed first and disposed
of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be graded toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material
needed to achieve the correct camber shall be from an approved source.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or -
20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%
Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-50-002:  Heavy Grading with watering and compaction.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill
potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader
unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed first and disposed
of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material
needed to achieve the correct camber shall be from an approved source. Compaction shall be carried out using
appropriate equipment approved by the Engineer, from the carriageway edges to the centerline in overlapping
passes.

In order to achieve the desired compaction water shall be added in an even manner without transverse or
longitudinal flow.

The Contractor shall use Equipment to carry out this item.
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Work Method: MB
Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or -
20mm.
e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance of
+ 10 mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.
e Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-50- 004: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall grade
the carriageway to control roughness and corrugations using either a Towed or a Motor grader. The width of the
carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified camber.
Where instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and gullies
in the carriageway. Any further material needed to re-form the camber shall be from an approved source.
Compaction shall be achieved using the wheels of the equipment, tracked evenly over the full surface, or by
other approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.
Work Method: MB

Quiality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm or -
20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance of
+10 mm.

Measurement Unit:  m?

The measurement shall be the area of carriageway graded, measured net according to the specified width and

measured length graded.
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Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-50-004:  Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway filling gullies
and ruts on the carriageway and reshaping of the camber of the road to the original standard and shape. No grass
shall be grubbed from the shoulders, but it shall be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. Where
additional suitable material is required to reinstate the camber to the required shape, this material shall be
obtained from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose
if applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm above
the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

The Contractor shall apply Labour methods to carry out this item.

Work Method: LB

Quality Control

e The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance of
+50mm or -20mm

e The camber shall be checked using camber board at 50m intervals and shall have a tolerance of + 1%

e The quality of fill material shall be approved by the Engineer

e The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the surface
shall be seen.

Measurement Unit: m?

The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the
work.

10-60-001:  Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of
Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer
if the quality/availability of the gravel changes during the course of excavation.
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Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and
deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in
other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows
the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall
spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width
of the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized
stones or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread
within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the Engineer
dependent upon the equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application shall
be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs
otherwise.

Work Method: LB-MB
Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a tolerance
of + 5mm /- Omm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with
no corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3
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The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings
and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-60- 002:  Haulage (Overhaul beyond 1.5km)

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the Engineer. Where
the quantity delivered in any load falls short of the equipment capacity, off-loading shall only be permitted after
the agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the prepared
formation unless approved by the Engineer. Any greater loads shall be dumped in stockpiles off-road and
transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of unacceptable
quality, the Contractor shall remove them from site at the Contractor's expense.

The Contractor shall use Equipment to carry out this Item.
Work Method: MB
Quality Control:

No haulage equipment shall be used until its capacity has been ascertained by the Engineer

The quality of gravel dumped on the road shall be according to the Specifications

The quantity of material delivered in each load shall be checked before dumping is allowed

The distance between the stacks shall be checked to ensure the required compacted thickness will be
achieved.

Measurement Unit: m3km (Overhaul)

The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of 1.5km. The ‘overhaul’
shall be the distance, greater than 1.5km, to the centre point of the section where the gravel is being dumped and
processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance to the
centre point as indicated above.

Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs necessary to carry
out the work.

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer
if the quality/availability of the gravel changes during the course of excavation.
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Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and
deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in
other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows
the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall
prepare the area to be patched by removing excessive water and loose material. The contractor shall then dump,
spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width
of the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized
stones or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread
within 24 hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment. The
number of passes shall be as directed by the Engineer dependent upon the equipment used and the material being
compacted. Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application shall
be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs
otherwise.

Work Method: LB-MB
Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+ 50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a tolerance
of + 5mm /- 20mm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 %

e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with
no corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3
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The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings
and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.
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BILL 17: Concrete Works

17-50-001:  Bridge Deck Replacement - Concrete
17-50-002:  Bridge Abutment Repair — Concrete

These activities involve the repair or replacement of concrete bridge deck and abutment, including the removal
of loose or broken concrete, cutting back damaged areas to sound surfaces and repairing with concrete of similar
Class to the original.

The bridge deck and abutment shall be inspected and necessary repairs shall be instructed by the Engineer. All
Holes and voids shall be cleared of debris, loose material and dust, and shall be well watered before the new
concrete is placed. The new concrete shall be firmly rammed against the existing surfaces and finished flush
with the surrounding materials. The surface of the repair shall be protected from direct sunlight and kept moist
for 3 days. Concrete shall be Class 20/20 unless otherwise directed by the Engineer.

In the event of complete replacement of the abutment and deck, the activity shall be carried in accordance with
Section 17 Sub Clauses 1701 to 1741 of the Standard Specifications for Road and Bridge Construction.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit:  m?3

The measurement shall be the volume of concrete used for the repair.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out
the work.

17-50-003:  Bridge Abutment Repair - Masonry

This activity involves the repair of masonry bridge abutment, including the removal of loose or broken stones
and then repairing the damaged parts with similar size stones using mortar of 1:4(cement: sand by volume)..

The abutrment shall be inspected and necessary repairs shall be instructed by the Engineer. All loose stones
shall be removed and replaced afresh. The stones shall be laid with a bond allowing a minimum overlap of ¥4
the length of the smallest stone. The joints shall be a minimum of 20mm and no stone shall touch another stone
but shall be laid fully on a mortar bed. The mortar joints on the face of the abutment shall be painted and raked
to produce a durable finish.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit:  m?3
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The measurement shall be the abutment repaired.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out
the work.

17-50-004:  Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting
back damaged areas to sound surfaces and repairing with concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids shall be
cleared of debris, loose material and dust, and shall be well watered before the new concrete is placed. The new
concrete shall be firmly rammed against the existing surfaces and finished flush with the surrounding materials.
The surface of the repair shall be protected from direct sunlight and kept moist for 3 days. Concrete shall be
Class 20/20 unless otherwise directed by the Engineer.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit:  m?3

The measurement shall be the volume of concrete used for the repair.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out
the work.

17-60-001:  Provide, place and compact class 15/20 concrete for blinding

17-60-002:  Provide, place and compact class 25/20 concrete

17-60-003:  Vertical formwork class F2 finish

17-60-004:  Horizontal formwork class F2 finish

17-60-005:  Provide, cut, bend and fix into position high yield reinforcement bar to BS 44461 as directed
and as shown on the drawing

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the Standard
Specifications for Roads and Bridges 1986.

17-70-001:  Drift Construction by contract
17-70-002:  Bridge Construction by contract

The activities for these items will be defined in a separate specific document and only summarised under these
item numbers.

17-70-003:  Concrete Road Section

The Contractor shall construct the concrete road carriageway on the prepared, shaped and compacted road
formation as approved by the Engineer. Concrete shall be class 20/20 and may be batched by volume, but shall
be mixed in a mechanical mixer. The mix shall be as shown below.
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Concrete Class | Nominal Mix Batch with 1 bag Cement
by Volume No. of boxes
Fine Coarse Yield (approx)
20/20 1:2:4 (20mm 2 4 0.16m?
max aggregate)

The water added shall be the minimum necessary to give sufficient workability for efficient consolidation of the
concrete. For concrete placed by hand this shall be 23-27 litres per bag of cement. For mechanical mixing and
compacting (poker vibrator) the water content shall be reduced to 20 litres per bag of cement.

The concrete shall be placed in formwork which is clean, smooth faced and secure from movement and leakage
to the full depth of the carriageway (150mm) in clearly marked out bays. Steel reinforcing mesh mats (6mm)
shall be laid at a depth 50mm below the finished surface as the concrete is being poured. Compaction of the
concrete shall be by hand ramming or poker vibrator. The surface shall be tamped with a timber tamping bar to
produce a uniform, transverse ridged surface.

Concrete pours shall normally be over half the carriageway width and in lengths between construction joints as
directed by the Engineer, of 10-15 metres. Contraction joints if required shall correspond with the construction
joints. Where directed by the Engineer expansion joints shall be formed in positions and in accordance with the
details provided by the Engineer.

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate curing. The
Contractor shall make cubes for testing as directed by the Engineer.

All materials used for concrete production and the Contractor’s working method shall be approved by the
Engineer before concreting is permitted.

The Contractor shall use Labour and Equipment to carry out this item.
Work Method LB - MB
Quality Control

Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube strength shall be
27.5 N/mm? at 28 days on an average of 4 cubes

Measurement Unit: m*
The measurement shall be the volume of concrete measured net according to the Drawings
Payment

The unit rate shall include full compensation for labour, tools, equipment, materials and incidental costs
necessary to carry out the work.
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BILL 20: ROAD FURNITURE

Scope:

This bill comprises those items of Road Furniture to be erected and maintained as aids to road safety, including
traffic signs and guardrails.

20-50-001: Road reserve boundary posts
20-50-002: Installation of fencing and gates
20-50-003:  Repair/replace fence

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard
Specifications for Roads and Bridges 1986.

20-50-005:  Permanent Road Signs

The Contractor shall erect road / traffic signs of the type and at locations as directed by the Engineer. The signs
materials and quality are shown on the Drawings. The signs shall be bedded in concrete Class 15/20 and shall
be supported vertically until the concrete is set.

The Contractor shall use Labour to carry out this item.

Work Method. LB

Quality Control

The Engineer shall check the sign position before concrete is backfilled.

Measurement Unit: ~ No

The measurement shall be the number of signs erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.

20-50- 008:  Guardrail Repair
This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned, vertical
and secure condition. The repair shall include securing any loose posts by re-compaction or removal of any

unsuitable material surrounding the post, importing and compaction of suitable materials to render the posts
secure, and the re-fixing of the rails.

The Contractor shall use Labour to carry out this item.
Work Method LB
Quality Control

e The guardrails shall be checked as being properly aligned secure and in a vertical position
e The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
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The measurement shall be the length of Guardrail repaired
Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to carry out
the work.

20-50-009:  Guard Rail Replacement
20-50-010:  Guard Rail Installation

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the Engineer. The
guardrails shall comply with the requirements of the Road Authority and shall be erected on hard wood or treated
timber posts of top diameter not less than 150mm.

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary bolts, nuts, washers
and spacer blocks.

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail supplied, and shall
be of sufficient size to permit the proper setting of the posts and to allow room for backfilling and compacting.
At least 1 metre of a post shall be embedded in the ground. The backfilling shall be with 12:1 soil cement
mixture, or as otherwise directed by the Engineer, after the erected rails have been approved by the Engineer.
The Contractor shall use Labour to carry out this item.

Work Method LB

Quality Control

The Engineer shall check the post and rail erection before final backfilling.

Measurement Unit:  m

The measurement shall be the length of Guardrail erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.

20-50-011:  Handrail repair/installation

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard
Specifications for Roads and Bridges 1986.

20-60-001:  Traffic Sign Maintenance

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean, properly
aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or other fixings and the
tightening of the same. The maintenance shall also extend to securing any loose posts by the re-compacting or
removal of any unsuitable material surrounding the posts, importing and compacting of suitable material to
render the post secure. Painting of the Traffic signs if required is also included in this item.

The Contractor shall use Labour to carry out this item.

Work Method LB
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Quality Control

e The signs shall be clean and in vertical position
e The fixings shall be hand checked to be tight

Measurement Unit:  No.
The measurement shall be number of signs maintained.
Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry out
the work.
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BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN

This BILL sets out the Contractor’s obligations with regard to on-site HIV / AIDS awareness campaign and
preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness and Prevention Campaign
The Contractor shall institute an HIV / AIDS awareness and prevention campaign amongst his workers for the
duration of the Contract. The awareness campaigns shall be carried out in consultation and guidance of Ministry

of Public Health or Local service providers approved by the Ministry of Public Health.

The Contractor shall display AIDS awareness posters in all buildings frequented by workers employed on the
Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS awareness
posters. The posters shall be printed on gloss paper and shall be at least Al size on buildings and A3 size or
other approved size on vehicles. The message on the posters shall be supplied by the Employer through the
Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the Contract.

As part of the campaign the Contractor will be required to make condoms available to his workers.
Measurement Unit:  month

The measurement shall be the calendar month or part thereof, measured over the duration of the campaign.

Payment:

The rate shall include full compensation for equipment; labour and material required for the provision of the
item.

25-50-002 Soil Erosion Mitigation Measures

Soil Erosion problems must be identified and appropriate mitigation measures included during the preparation
of the contract document. However the Engineer shall provide a Provisional Sum for Soil Erosion Mitigation
Measures that were foreseen during the preparation of the document.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item.

25-50-003 Baraza’s for Cross-cutting Issues

The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on cross-
cutting issues, including Community Participation, Environmental Mitigation, Gender Rights, HIV/AIDS,
Workers Rights at times and locations directed by the Engineer.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item payable on documented expenditure.
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SECTION VII - BILLS OF QUANTITIES
A. Preamble

1 The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers, General and Particular
Conditions of Contract, Technical Specifications, and Drawings.

2 The brief description of the items in the Bills of Quantities is purely for the purpose of identification, and in no
way modifies or supersedes the detailed descriptions given in the conditions of Contract and Specifications for
the full direction and description of work and materials.

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to be carried
out, and are given to provide a common basis for bidding and comparing of Bids. There is no guarantee to the
Contractor that he will be required to carry out all the quantities of work indicated under any one particular item
or group of items in the Bill of Quantities. The basis of payment shall be the Contractor's rates and the quantities
of work actually done in fulfilment of his obligation under the Contract.

4. Payments for emergency and/or instructed works will be paid as and when they occur using submitted rates
and/or day works and shall require prior approval of the Employer.

5 The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and the
Engineer will only measure the whole of the works executed in accordance with this Contract.

6. A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception of items
that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or “included” rates
or “lump-sum” discounts will be accepted. The rates for various items should include discounts if any. Bidders
who fail to comply will be disqualified.

7. Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in part at the
discretion of the Engineer.

8  The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided under the
Contract, include all Constructional plant to be used, labour, insurance, supervision, compliance testing,
materials, erection, maintenance of works, overheads and profits, taxes and duties together with all general
risks, liabilities and obligations set out or implied in the Contract, transport, electricity and telephones, water,
use and replenishment of all consumables, including those required under the contract by the Engineer and his
staff.

9. Unless otherwise stated, all measurements shall be net taken on the finished work carried out in accordance
with the details shown on the drawings or instructed, with no allowance for extra cuts or fills, waste or additional
thickness necessary to obtain the minimum finished thickness or dimensions required in this Contract. Any
work performed in excess or the requirements of the plans and specifications will not be paid for, unless ordered
in writing by the Engineer.

10.  Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced Perfomance
Security requirements pursuant to Instruction to Tenderers section 38.2 (b) of Tender Data Sheets.

B. Work Items

1. The Bills of Quantities usually contains the following part Bills, which have been grouped according
to the nature or timing of the work:
Bill No. 1: Preliminary and general items;
Bill No. 4: Site clearance;
Bill No. 7: Excavation and filling for structures;
Bill No. 8: Culverts and drainage works;
Bill No. 10: Grading and gravelling works
Bill No. 17: Concrete Works
Bill No. 21: Miscellaneous Bridge Works
Bill No. 25: Cross cutting issues
Schedule; and Summary Bills of Quantities.
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Road Code F3017
Package: Kitege - Bungule/KeRRA/08/TTVT/39/24/25 - 040

Section Name

Kitege - Bungule

Contractor
Bill of Quantities Page: 1
Bill No.1 |General: Office administration and overheads/Preliminaries Project:

Unit Bid
Item No. |Description Units|Quantity |Rate(Ksh) JAmount KSh |Technol
01-50-016 |Materials Investigation &Testing KS 20,000 1.00 20,000.00 |LB-MB
01-60-001 |Contract supervision KS 175,000 1.00 175,000.00 |LB-MB
01-80-016 |Provide and erect publicity signs as |[NO. 2 LB-MB

directed by the Engineer

Total Carried Forward to Summary:
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Specifications

Road Code F3017
Package: Kitege - Bungule/KeRRA/08/TTVT/39/24/25 - 040

Section Name

Kitege - Bungule

Contractor
Bill of Quantities Page: 2
Bill No.3 |SETTING OUT Project:
Unit Bid
Item No. |Description Units [Quantity [Rate(Ksh) [Amount KSh Technolo
03-50-001 |Setting out Horizontal Alignment M 2000 LB

Total Carried Forward to Summary:
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Road Code F3017
Package: Kitege - Bungule/KeRRA/08/TTVT/39/24/25 - 040

Section Name

Kitege - Bungule

Contractor
Bill of Quantities Page: 3
Bill No.4 |SITE CLEARANCE Project:
Unit Bid
Item No. |Description Units [Quantity [Rate(Ksh) |Amount KSh Technolog
04-50-004 |Light Bush Clearing M2 41038 LB

Total Carried Forward to Summary:
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Road Code F3017

Section Name
Package: Kitege - Bungule/KeRRA/08/TTVT/39/24/25 - 040

Kitege - Bungule

Contractor
Bill of Quantities Page: 4
Bill No.7 |[EXCAVATION AND FILLING FOR STRUCTURES Project:

Unit Bid
Item No. |Description Units [Quantity [Rate(Ksh) |Amount KSh Technolo
07-50-001 |Excavate for structure in soft material |M3 50 LB
07-50-006 |Selected granular fill material M3 136 LB

Total Carried Forward to Summary:
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Road Code F3017

Section Name
Package: Kitege - Bungule/KeRRA/08/TTVT/39/24/25 - 040

Kitege - Bungule

Contractor
Bill of Quantities Page: 5
Bill No.8 |CULVERT AND DRAINAGE WORKS Project:
Unit Bid
Item No. |Description Units [Quantity |Rate(Ksh) |Amount KSh Technolo
08-60-009 |Culvert Cleaning- Fully Blocked - MT 84 LB
900mm
08-60-027 |Culvert Installation 900 mm with MET 28 LB
surround ERS
08-70-004 |Provide and place Gabion Installation |NO 12 LB
08-70-005 |Provide and place Rock fill to Gabions |M3 24 LB

Total Carried Forward to Summary:
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Road Code F3017

Section Name

Package: Kitege - Bungule/KeRRA/O8/TTVT/39/24/25 - 040

Kitege - Bungule

Contractor
Bill of Quantities Page: 6
Bill No.10 |GRADING AND GRAVELLING WORKS Project:
Unit Bid
Item No. |Description Units [Quantity [Rate(Ksh) |Amount KSh Technol
10-50-003 |Light grading as instructed by the M2 85100 MB
Engineer
10-60-001 |Provide gravel wearing course- M3 236.15 MB

excavation,free haul, spread, water
and compact gravel to specifications

Total Carried Forward to Summary:
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Road Code F3017

Section Name
Package: Kitege - Bungule/KeRRA/08/TTVT/39/24/25 - 040

Kitege - Bungule

Contractor
Bill of Quantities Page: 7
Bill No.17 [CONCRETE WORKS (Major Structures) Project:
Unit Bid
Item No. [Description Units [Quantity [Rate(Ksh) [Amount KSh Technolog
17-50-030 |Provide, place and compact class M3 38 LB-MB
25/20 concrete
17-60-001 |Provide place and compact concrete (M3 2.4 MB
class 15/20 for blinding
17-60-003 |Vertical framework class F2 finish M2 150.48 MB
17-60-004 |Horizontal framwork class F2 finish | M2 24 LB
17-80-019 |Reinforcement bars of high yieldto | Tonn 3.3 LB-MB
(b) BS 4461 size 12mm and above e

Total Carried Forward to Summary:
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Specifications

Road Code F3017
Package: Kitege - Bungule/KeRRA/O8/TTVT/39/24/25 - 040

Section Name

Kitege - Bungule

Contractor
Bill of Quantities Page: 8
Bill No.21 |MISCELLANEOUS BRIDGE/DRIFT WORKS Project:

Unit Bid
Item No. |Description Units|Quantity |Rate(Ksh) [Amount KSh Technology
21-60-006 |Guardrails to bridges MT 14 LB
21-60-008 |weepholes NO. 14 LB

Total Carried Forward to Summary:
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Specifications

Road Code F3017

Section Name

Package: Kitege - Bungule/KeRRA/08/TTVT/39/24/25 - 040

Kitege - Bungule

Contractor
Bill of Quantities Page: 9
Bill No.25 |CROSS CUTTING ISSUES Project:
Unit Bid
Item No. |Description Units [Quantity |Rate(Ksh) [Amount KSh [Technolc
25-50-001a |HIV/Aids awareness and MTH 1 LB-MB
prevention campaigns S
25-50-002 |Soil erosion mitigation measures |KS 50,000 1.00 50,000.00
25-50-003 |Other cross cutting issues KS 50,000 1.00 50,000.00 |LB-MB

Total Carried Forward to Summary:
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RoadCode
Structure:

F3017

Package: Kitege - Bungule/KeRRA/O8/TTVT/39/24/25 - 040

Contractor

Section Name
Kitege - Bungule

Bill of Quantities Page: 1
Summary Project:
Iltem No. Description Amount (KShs)

General: Office administration and overheads/Preliminaries

SETTING OUT

SITE CLEARANCE

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING WORKS

17

CONCRETE WORKS (Major Structures)

21

MISCELLANEOUS BRIDGE/DRIFT WORKS

25

CROSS CUTTING ISSUES

Sub Total

Public Procurement Capacity Building Levy ( @ 0.03 %)

Contingencies ( @ 0 %)

Total

VAT @ 16 %

Grand Total

Carried to page on the form of Tender
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PART 11l — CONDITIONS OF CONTRACT AND CONTRACT
FORMS
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Conditions of Contract

SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry
towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract
A. General
1. Definitions
11 Bold facetype isused to identify defined terms.

a)  TheAccepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price for
each activity, which is used for valuations and for assessing the effects of Variations and
Compensation Events.

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to
resolve disputes in the first instance, as provided for in GCC 23.

d) Billof Quantities means the priced and completed Bill of Quantities forming part of the Bid.

e) Compensation Eventsare those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-Clause 53.1.

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3
below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring
Entity.

i)  The Contractor’s Bid is the completed bidding document submitted by the Contractor to the
Procuring Entity.

J)  The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.

k)  Days are calendar days; months are calendar months.

I)  Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

m) ADefectisany part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of
defects by the Contractor.

0) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the
Contract, include calculations and other information provided or approved by the Project Manager
for the execution of the Contract.

g) TheProcuring Entity is the party who employs the Contractor to carry out the Works, as
specified in the SCC, who is also the Procuring Entity.

r)  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

s)  “In writing” or “written” means hand-written, type-written, printed or electronically made,
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and resulting inapermanent record;

t)  TheInitial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

u) The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the SCC. The Intended
Completion Date may be revised only by the Project Manager by issuing an extension of time or an
acceleration order.

v)  Materialsare all supplies, including consumables, used by the Contractor for incorporation in the
Works.

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

X)  TheProject Manager is the person named in the SCC (or any other competent person appointed
by the Procuring Entity and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works and administering the
Contract.

y)  SCC means Special Conditions of Contract.

z) TheSiteistheareaof the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are factual
and interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any modification
or addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
execution of the Works. Itdoes not necessarily coincide with any of the Site Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

ff) A Variationisan instruction given by the Project Manager which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to
the Procuring Entity, as defined in the SCC.

2 Interpretation

21 Ininterpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular. Headings
have no significance. Words have their normal meaning under the language of the Contract unless
specifically defined. The Project Manager shall provide instructions clarifying queries about these
GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references
to the Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
€)
f)
9)

h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill onuantitiesG, and
any other document listed in the SCC as forming part of the Contract.

In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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41
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61

71

81

91

92

93

Conditions of Contract
Language andLaw

The language of the Contract is English Language and the law governing the Contract are the Laws
of Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and
services prohibitions in the Procuring Entity's Country when

a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country;
or

b) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter V11 of the Charter of the United Nations, Kenya prohibits any import of goods from that
country or any payments to any country, person, or entity in that country.

Project Manager's Decisions

Except where otherwise specifically stated, the Project Manager shall decide contractual matters
between the Procuring Entity and the Contractor in the role representing the Procuring Entity.

Delegation

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when in
writing. A notice shall be effective only when itis delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the
Contractor's obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities,
and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred
to in the SCC. The Contractor shall also provide facilities and services for them as described in the
Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify the
Contractor of any such modification.

Personnel andEquipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry
out the Works or other personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and equipment only if their
relevant qualifications or characteristics are substantially equal to or better than those proposed in
the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the work in the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the
Contractor be determined to have engaged in Fraud and Corruption during the execution of the
Works, then that employee shall be removed inaccordance with Clause 9.2 above.
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Conditions of Contract
Procuring Entity's and Contractor’s Risks

The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

Procuring Entity’s Risks

From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring
Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works or
ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring
Entity or by any person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that itis due to a
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive
contaminationdirectly affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

aa) aDefectwhich existed onthe Completion Date,
bb) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

Contractor's Risks

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant,
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks.

Insurance

The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles
stated in the SCC for the following events which are due to the Contractor's risks:

a) lossof or damage to the Works, Plant, and Materials;

b) loss of or damage to Equipment;

c¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection

with the Contract; and

d) personal injury or death.
Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for
the Project Manager's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity
may effect the insurance which the Contractor should have provided and recover the premiums the
Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of the Project
Manager.

Both parties shall comply with any conditions of the insurance policies.
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Conditions of Contract

Site Data

The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor.

Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings.

The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with the approval of
the Project Manager, and complete them by the Intended Completion Date.

Approval by the Project Manager
The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Project Manager, for his approval.
The Contractor shall be responsible for design of Temporary Works.

The Project Manager's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary Works, where
required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,
are subject to prior approval by the Project Manager before this use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager's instructions for dealing with them.

Possession of the Site

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed
the start of the relevant activities, and this shall be a Compensation Event.

Access to the Site

The Contractor shall allow the Project Manager and any person authorized by the Project Manager
access to the Site and to any place where work in connection with the Contract is being carried out or
is intended to be carried out.

Instructions, Inspections and Audits

The Contractor shall carry out all instructions of the Project Manager which comply with the
applicable laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such
form and details as will clearly identify relevant time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the
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Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to
inspect the Site and/or the accounts and records relating to the procurement process, selection and/or
contract execution, and to have such accounts and records audited by auditors appointed by the
Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia,
that acts intended to materially impede the exercise of the Public Procurement Regulatory
Authority's inspection and audit rights constitute a prohibited practice subject to contract termination
(as well as to a determination of ineligibility pursuant to the Public Procurement Regulatory
Authority's prevailing sanctions procedures).

2. Appointment of the Adjudicator

231  The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of
the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days
of receipt of such request.

232  Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator shall
be designated by the Appointing Authority designated in the SCC at the request of either party, within
14 days of receipt of such request.

24 Settlement of Claims and Disputes

241  Contractor's Claims

24.1.11f the Contractor considers itself to be entitled to any extension of the Time for Completion and/or
any additional payment, under any Clause of these Conditions or otherwise in connection with
the Contract, the Contractor shall give Notice to the Project Manager, describing the event or
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not
later than 30 days after the Contractor became aware, or should have become aware, of the event or
circumstance.

24.1.21f the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment, and
the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub- Clause shall apply.

24.1.3The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Project Manager. Without
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice
under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep further
contemporary records. The Contractor shall permit the Project Manager to inspect all these
records, and shall (if instructed) submit copies to the Project Manager.

24.1.5Within 42 days after the Contractor became aware (or should have become aware) of the event
or circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor and approved by the Project Manager, the Contractor shall send to the Project
Manager a fully detailed claim which includes full supporting particulars of the basis of the claim
and of the extension of time and/or additional payment claimed. If the event or circumstance
giving rise to the claim has a continuing effect:
a) thisfully detailed claim shall be considered as interim;
b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated
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delay and/or amount claimed, and such further particulars as the Project Manager may
reasonably require; and
c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from
the event or circumstance, or within such other period as may be proposed by the Contractor
and approved by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Project Manager and approved by
the Contractor, the Project Manager shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars, but shall nevertheless give his
response on the principles of the claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance
with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under
the Contract.

24.1.9Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until the
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only
be entitled to payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either
Party may consider that the claim is rejected by the Project Manager and any of the Parties may
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation
to any claim, any extension of time and/or additional payment shall take account of the extent (if
any) to which the failure has prevented or prejudiced proper investigation of the claim, unless the
claim is excluded under the second paragraph of this Sub-Clause 24.3.

242  Amicable Settlement

24.1.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party
giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to commence
arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if no
attempt at an amicable settlement has been made.

243 Mattersthat may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration
before the practical completion of the Works or abandonment of the Works or termination of the
Contract by either party:

a) Theappointment of areplacement Project Manager upon the said person ceasing to act.

b) Whetherornottheissue of aninstruction by the Project Manager isempowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

e) Anydispute arising inrespect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity
and the Contractor agree otherwise in writing.
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244  Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably inaccordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or
dispute has not been given by the applying party within ninety days of the occurrence or discovery
of the matter or issue giving rise to the dispute.

24.4.3Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall
not commence unless an attempt has in the first instance been made by the parties to settle such claim
or dispute amicably with or without the assistance of third parties. Proof of such attempt shall be
required.

24.4.4The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

24.4.5The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

24.4.6The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall
disqualify representatives of the Parties and the Project Manager from being called as a witness and
giving evidence before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted
during the progress of the Works.

24.4.9The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for
paying one-half of this remuneration.

245  Arbitration with National Contractors

24.5.11f the Contract is with national contractors, arbitration proceedings will be conducted in accordance
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be
notified in writing by either party to the other with a request to submit it to arbitration and to concur
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur
in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying
party, by the Chairman or Vice Chairman of any of the following professional institutions;
i) Architectural Association of Kenya
ii) Institute of Quantity Surveyors of Kenya
iii)  Association of Consulting Engineers of Kenya
iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2Theinstitution written to first by the aggrieved party shall take precedence over all other institutions.

246  Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other
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Party may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

248  Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

2. Fraud andCorruption

21  The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.

22  The Procuring Entity requires the Contractor to disclose any commissions or fees that may have
been paid or are to be paid to agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must include at least the name and address of
the agent or other party, the amount and currency, and the purpose of the commission, gratuity or fee.

B. Time Control
2.  Program

261  Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities
in the Program shall be consistent with those in the Activity Schedule.

262  An update of the Program shall be a program showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work, including any changes
to the sequence of the activities.

263  The Contractor shall submit to the Project Manager for approval an updated Program at intervals no
longer than the period stated in the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project
Manager.

264  The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A revised
Program shall show the effect of Variations and Compensation Events.

271.  Extension of the Intended Completion Date

2711 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which would
cause the Contractor to incur additional cost.

2712 The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of
a Compensation Event or Variation and submitting full supporting information. If the Contractor
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new Intended Completion Date.

28 Acceleration

281  When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be
adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.
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282  If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are incorporated in the Contract Price and treated as a Variation.

2.  Delays Ordered by the Project Manager

21 TheProject Manager may instruct the Contractor to delay the start or progress of any activity within the
Works.

0. Management Meetings

01 Either the Project Manager or the Contractor may require the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

2 The Project Manager shall record the business of management meetings and provide copies of the
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

3L EarlyWarning

311  The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably
possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in
the work and in carrying out any resulting instruction of the Project Manager.

C. Quality Control
R ldentifying Defects

1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that
are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

3B Tests

R1  If the Project Manager instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the
test and any samples. If there is no Defect, the test shall be a Compensation Event.

3. Correction of Defects
31 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects

Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.

342  Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Project Manager's notice.

¥ Uncorrected Defects
&1 Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the

Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this
amount.
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D. Cost Control

.

31

31

312

31

34

386

Contract Price7

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The
Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity
of the work accomplished at the rate in the Bill of Quantities for each item.

Changesinthe Contract Price8

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract
Price, the Project Manager shall adjust the rate to allow for the change. The Project Manager shall
not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more
than 15 percent, except with the prior approval of the Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed
cost breakdown of any rate in the Bill of Quantities.

Variations

All Variations shall be included in updated Programs® produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the quotation,
which shall be given within seven (7) days of the request or within any longer period stated by the
Project Manager and before the Variation is ordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make
a change to the Contract Price, which shall be based on the Project Manager's own forecast of the
effects of the Variation on the Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being
given and considered without delaying the work, no quotation shall be given and the Variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by
giving early warning

If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or
the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of
Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not correspond with items in the
Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant
items of work

"In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager.
The Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity
Schedule is used to monitor and control the performance of activities on which basis the Contractor will be paid. If payment
for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the
Activity Schedule.

8n lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working
made at the Contractor's own discretion. Pricesinthe Activity Schedule shall not be altered when the Contractor makes
such changes to the Activity Schedule.

%n lump sum contracts, add “and Activity Schedules” after “Programs.”

10} lump sum contracts, delete this paragraph.
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37 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any
time during the performance of the contract. The value engineering proposal shall, at a minimum,
include the following;

a) theproposed change(s), and adescription of the difference to the existing contract requirements;
b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of
costs (including life cycle costs) the Procuring Entity may incur in implementing the value
engineering proposal; and
c) adescription of any effect(s) of the change on performance/functionality.
388 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates
benefits that:

a) accelerate the contract completion period; or
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or
c) improve the quality, efficiency, safety or sustainability of the Facilities; or
d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the
Works.
39 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the
percentage specified in the SCC of the reduction in the Contract Price; or
(a) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in (a) to (d) above, the amount to be paid to the Contractor shall be the full increase in
the Contract Price.

0.  Cash FlowForecasts

21 When the Programll, is updated, the Contractor shall provide the Project Manager with an updated
cash flow forecast. The cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

Payment Certificates
1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of
the work executed less the cumulative amount certified previously.

58

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed®?.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion
of any item previously certified in any certificate in the light of later information.

407  Where the contract price is different from the corrected tender price, in order to ensure the contractor
is not paid less or more relative to the contract price (which would be the tender price), payment
valuation certificates and variation orders on omissions and additions valued based on rates in the
Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage.
The percentage already worked out during tender evaluation is worked out as follows: (corrected
tender price —tender price)/tender price X 100.

4. Payments
411  Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity
shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of
each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest
on the late payment in the next payment. Interest shall be calculated from the date by which the
payment should have been made up to the date when the late payment is made at the prevailing rate
of interest for commercial borrowing for each of the currencies in which payments are made.

LIn lump sum contracts, add “or Activity Schedule” after “Program.”

12, lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of
completed activities in the Activity Schedule.”
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412 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the increased amount would have been
certified in the absence of dispute.

413  Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

44  Items of the Works for which no rate or price has been entered in shall not be paid for by the
Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

42 Compensation Events

41  Thefollowingshall be Compensation Events:

d)  TheProcuring Entity does not give access to a part of the Site by the Site Possession Date pursuant
to GCC Sub-Clause 20.1.

e)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work
of the Contractor under the Contract.

f)  The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of the Works on time.

g)  The Project Manager instructs the Contractor to uncover or to carry out additional tests upon
work, which is then found to have no Defects.

h)  The Project Manager unreasonably does not approve a subcontract to be let.

i) Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to bidders (including the
Site Investigation Reports), from information available publicly and from a visual inspection of the
Site.

j)  The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

I)  Theadvance paymentis delayed.

m)  Theeffects onthe Contractor of any of the Procuring Entity's Risks.

n)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

422 If a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide whether and by how much
the Contract Price shall be increased and whether and by how much the Intended Completion Date
shall be extended.

423 Assoon as information demonstrating the effect of each Compensation Event upon the Contractor's
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and
the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable,
the Project Manager shall adjust the Contract Price based on the Project Manager's own forecast.
The Project Manager shall assume that the Contractor shall react competently and promptly to the
event.

44 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests
are adversely affected by the Contractor's not having given early warning or not having cooperated
with the Project Manager.

43 Tax

431  TheProject Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between
the date 30 days before the submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax payable by the Contractor,
provided such changes are not already reflected in the Contract Price or are aresult of GCC Clause 44.
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44.  Currency of Payment

41 All payments under the contract shall be made in Kenya Shillings
45 Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If
so provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where: P is the adjustment factor for the portion of the Contract Price payable.
Aand B are coefficientsl3 specified in the SCC, representing the non-
adjustable and adjustable portions, respectively, of the Contract Price
payable and
Im is the index prevailing at the end of the month being invoiced and

IOC istheindex prevailing 30 days before Bid opening for inputs payable.
452 Ifthe value of the index is changed after it has been used in a calculation, the calculation shall be
corrected and an adjustment made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated
in the SCC until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC 53.1, half the total amount retained shall be repaid to the Contractor and
half when the Defects Liability Period has passed and the Project Manager has certified that all
Defects notified by the Project Manager to the Contractor before the end of this period have
been corrected. The Contractor may substitute retention money with an “on demand” Bank
guarantee.

47.  Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated
in the SCC for each day that the Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the amount defined in the SCC. The
Procuring Entity may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor's liabilities.

472 If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of repayment, at the rates
specified in GCC Sub-Clause 41.1.

48, Bonus

481  The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC
for each day (less any days for which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The Project Manager shall certify
that the Works are complete, although they may not be due to be complete.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both
coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion
of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other non-
adjustable components. The sum of the adjustments for each currency are added to the Contract Price.
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49.  Advance Payment
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The Procuring Entity shall make advance payment to the Contractor of the amounts stated in
the SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional
Bank Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and
currencies equal to the advance payment. The Guarantee shall remain effective until the
advance payment has been repaid, but the amount of the Guarantee shall be progressively
reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or

other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the Works
on a payment basis: No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Procuring Entity no later than the date
specified in the Letter of Acceptance and shall be issued inan amount specified in the SCC, by a
bank or surety acceptable to the Procuring Entity, and denominated in the types and proportions
of the currencies in which the Contract Price is payable. The Performance Security shall be
valid until a date 28 day from the date of issue of the Certificate of Completion in the case of a
Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the
case of a Performance Bond.

Dayworks
If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project
Manager has given written instructions in advance for additional work to be paid for in that
way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved
by the Project Manager. Each completed form shall be verified and signed by the Project
Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at the
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

E Finishing theContract

Completion

The Contractor shall request the Project Manager to issue a Certificate of Completion of the

Works, and the Project Manager shall do so upon deciding that the whole of the Works is
completed.
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Conditions of Contract

Taking Over

The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuing a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total amount
that the Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Project Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor's account if it is
correct and complete. Ifitis not, the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount
payable to the Contractor and issue a payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the
Project Manager shall withhold the amount stated in the SCC from payments due to the
Contractor.

Termination

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)
b)
c)
d)
e)

f)
9)

h)

the Contractor stops work for 30 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than
for a reconstruction oramalgamation;

a payment certified by the Project Manager is not paid by the Procuring Entity to the
Contractor within 84 days of the date of the Project Manager's certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

the Contractor does not maintain a Security, which is required,;

the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or

if the Contractor, in the jJudgment of the Procuring Entity has engaged in Fraud and Corruption,

as defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing
the Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to
the Contractor, terminate the Contract and expel him from the Site.

Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secure, and leave the Site as soon as reasonably possible.

When either party to the Contract gives notice of a breach of Contract to the Project Manager
for a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager
shall decide whether the breach is fundamental or not.
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Conditions of Contract

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Project Manager shall issue a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the issue of the certificate and less
the percentage to apply to the value of the work not completed, as specified in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the Procuring Entity
exceeds any payment due to the Contractor, the difference shall be a debt payable to the
Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a
fundamental breach of Contract by the Procuring Entity, the Project Manager shall issue a
certificate for the value of the work done, Materials ordered, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works, and less advance payments received up
to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be
the property of the Procuring Entity if the Contract is terminated because of the Contractor's
default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Procuring Entity or the Contractor, the Project Manager shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which a commitment wasmade.
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Conditions of Contract

SECTION IX - SPECIAL CONDITIONS OF CONTRACT
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Conditions of Contract

SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the provisions herein
shall prevail over those in the GCC.

Number of GC | Amendments of, and Supplements to, Clauses in the General Conditions of Contract
Clause

A. General

GCC11(q) The Procuring Entity is

Regional Director,

Kenya Rural Roads Authority,
Taita Taveta Region,

P.O. BOX 131 — 80300,

Voi, Kenya.

GCC1.1(u) The Intended Completion Date for the whole of the Works shall be 4 months after Commencement
Date

GCC 1.1 (x) The Project Manager is

Regional Director,

Kenya Rural Roads Authority,
Taita Taveta Region,

P.O. BOX 131 — 80300,

Voi, Kenya.

GCC1.1(2) The Site is located at [Lushangonyi - Mghange — Mwanda/St Johns School] and is defined in
drawings No. [Clause 101]

GCC 1.1 (cc) The Start Date shall be As Prescribed in the Commencement Letter.

GCC 1.1 (99) The Works consist of As Prescribed Under Section Six (6).

GCC2.2 Sectional Completions are: N/A

GCC5.1 The Project manager [may or may not] delegate any of his duties and responsibilities.
GCccasa.l Schedule of other contractors: [insert Schedule of Other Contractors, if appropriate]
GCC9.1 Key Personnel

GCC 9.1 is replaced with the following:

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to Contract
signature.]

GCC 13.1 The minimum insurance amounts and deductibles shall be: Kshs 51,000.00
(a) for loss or damage to the Works, Plant and Materials: [Contract value].
(b) For loss or damage to Equipment: Value of Equipment on site.

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract [provide insurance cover].
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Conditions of Contract

Number of GC | Amendments of, and Supplements to, Clauses in the General Conditions of Contract
Clause
(d) for personal injury or death:

(i)  ofthe Contractor’s employees: not less than Kshs 2,000,000.00.

(if)  of other people: not less than Kshs 2,000,000.00.
GCC14.1 Site Data are: N/A
GCC20.1 The Site Possession Date(s) shall be: as indicated in the letter of possession site
GCC231& Appointing Authority for the Adjudicator: CIARB.
GCC 23.2

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: As determined by
CIARB.

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 14 days after issuance
of the Order to Commence.
GCC 26.3 The period between Program updates is 14 days after instructions from the Engineer.

The amount to be withheld for late submission of an updated Program is N/A.

C. Quality Control

GCC34.1

The Defects Liability Period is: N/A days.

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to the
Contractor shall be _N/A__ % (insert appropriate percentage. The percentage is normally up to
50%) of the reduction in the Contract Price.

GCC44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings.

GCC45.1 The Contract “is not” subject to price adjustment in accordance with GCC Clause 45, and the
following information regarding coefficients “does not” apply.
[Price adjustment is mandatory for contracts which provide for time of completion exceeding 18
months]
The coefficients for adjustment of prices are:
(a) [insert percentage] percent nonadjustable element (coefficient A).
(ib) [insert percentage] percent adjustable element (coefficient B).
(c)  The Index I for shall be [insert index].

GCC 46.1 The proportion of payments retained is: 10% of the Interim Certificate up to a maximum of 5% of
the contract sum

GCC47.1 The liquidated damages for the whole of the Works are 0.05% per day. The maximum amount of
liquidated damages for the whole of the Works is 5% of the final Contract Price.

GCC 48.1 The Bonus for the whole of the Works is N/A per day. The maximum amount of Bonus for the

whole of the Works is N/A of the final Contract Price.
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Conditions of Contract

Number of GC | Amendments of, and Supplements to, Clauses in the General Conditions of Contract
Clause

GCC49.1 The Advance Payments shall be: N/A and shall be paid to the Contractor no later than N/A.
GCC50.1 The Performance Security amount is [insert amount(s) denominated in the types and proportions

of the currencies in which the Contract Price is payable, or in a freely convertible currency
acceptable to the Procuring Entity]

(a) Performance Security — Bank Guarantee: in the amount(s) 5% percent of the Accepted
Contract Amount and in the same currency(ies) of the Accepted Contract Amount.

E. Finishing the

Contract

GCC56.1 The date by which operating and maintenance manuals are required is N/A.
The date by which “as built” drawings are required is N/A.
GCC56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
maintenance manuals by the date required in GCC 58.1 is [insert amount in local currency].
GCC57.2(g) The maximum number of days is: N/A.
GCCh5h8.1 The percentage to apply to the value of the work not completed, representing the Procuring

Entity’s additional cost for completing the Works, is N/A.
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Contract Forms

SECTION X - CONTRACT FORMS

Table of Forms
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD
FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE
FORM No. 3 - CONTRACT AGREEMENT
FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]
FORM No. 5 - PERFORMANCE SECURITY [Option 2 - Performance Bond]
FORM No. 6 - ADVANCE PAYMENT SECURITY
FORM No. 7 - RETENTION MONEY SECURITY
FORM No. 8 - BENEFICIAL OWNERSHIP DISCLOSURE
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FORM No. I - NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT

1

For the attention of Tenderer's Authorized Representative

i) Name: .......ccoeviviininnnnn. [insert Authorized Representative's name]

i)  Address: ...l [insert Authorized Representative's Address]

iii) Telephone: ................... [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: .............. [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)
This Notification is sent by (Name and designation)
3. Notification of Intention to Award
i) Procuring Entity: .................... [insert the name of the Procuring Entity]
i)  Project: ... [insert name of project]
iii) Contracttitle:........................ [insert the name of the contract]
iv)  Country: ..., [insert country where ITT is issued]
V) ITTNO: o [insert ITT reference number from Procurement Plan]
This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:
4. Request a debriefing in relation to the evaluation of your tender
Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i) Name of successful Tender
i)  Address of the successful Tender
iii)  Contract price of the successful Tender Kenya Shillings
(in words )
b)  Other Tenderers
Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as well
as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was unsuccessful.
SNo | Name of Tender Tender Price as | Tender’s evaluated One Reason Why not Evaluated
read out price (Note a)
1
2
3
4
5

(Note a) State NE if not evaluated
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How to request a debriefing

a)
b)

c)

d)

f)

DEADLINE:................The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

i) Attention:.......................Jinsert full name of person, if applicable]
i) Title/position: ..................Jinserttitle/position]

i) Agency:.........................[Jinsertname of Procuring Entity]

iii) Emailaddress:.................. [insertemail address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five
(3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the
Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. Ifthishappens,
we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you
inwriting how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, wewill
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make a complaint

a)
b)

d)

Period: ......................Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaintas follows:

i) Attention:.....................Jinsert full name of person, if applicable]
ii) Title/position: ............... [inserttitle/position]

i) Agency:..............o.o.l [insert name of Procuring Entity]

iv) Emailaddress: [insertemail address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this
complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.

i)  Thecomplaint can only challenge the decision to award the contract.

iii) Youmustsubmitthe complaint within the period stated above.
iv) You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

i)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring

Entity:

Signature: Name:

Title/position: Telephone:____ Email:
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FORM No. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO......ccc...... OF.............. 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for .........(Tender description).

REQUEST FOR REVIEW

UWe. oo ,the above named Applicant(s), of address: Physical address................ P. O. Box
NO..oovvinans Tel. No........ Email ............... , hereby request the Public Procurement Administrative Review Board
to review the whole/part of the above mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED

Board Secretary
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FORM No 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
0. [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by

.................. (name of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms,
of the Tender Document.
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FORM No. 4 - CONTRACT AGREEMENT

THIS AGREEMENT made the day of , between

Kenya Rural Roads Authority of P.O. Box 131 - 80300 Voi (hereinafter “the Procuring Entity”), of the one part, and

of (herein

after “the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a)  The Letter of Acceptance

b)  The Letter of Tender

c) The addenda Nos (if any)
d) The Special Conditions of Contract

e)  The General Conditions of Contract;

f)  The Specification

g) The Drawings; and

h)  The completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

igned and sealed by or the Contractor
Signed and sealed b for the C
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FORM No. 5 - PERFORMANCE SECURITY
[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue]

PERFORMANCE GUARANTEE No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that (herein after called "the Contractor™) has

entered into Contract No. dated with the Beneficiary, for the execution of ___

............................... (herein after called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

3. Atthe request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in words)," such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the ........................ Day of .............. 2...%, and any demand for payment

under it must be received by us at this office indicated above on or before that date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor

before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of
Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency
acceptable to the Beneficiary.

2|nsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY

[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security—Unconditional Demand Bank Guarantee instead of
Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring Entity] Date:_

[Insert date of issue]

PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head]

1.

By this Bond..........coiiiiii as Principal (hereinafter called “the Contractor”)
AN ] as Surety (hereinafter called “the Surety”), are held and firmly
bound unto ] as Obligee
(hereinafter called “the Procuring Entity”) in the amount of for the payment

of which sum well and truly to be made in the types and proportions of currencies in which the Contract Price is
payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of, 20

, for in accordance with the documents, plans, specifications, and amendments
thereto, which to the extent here in provided for, are by reference made part hereof and are herein after referred to
as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully

perform the said Contract (including any amendments thereto), then this obligation shall be null and void,;

otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring

Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations

there under, the Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract in accordance with its terms and conditions; or

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity
and make available as work progresses (even though there should be a default or a succession of defaults under
the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the Balance of the Contract Price; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance
of the Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity to
Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; or

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with
its terms and conditions upto a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of the
Procuring Entity.

In testimony where of, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day e of i 20 i,

165



SIGNED ON on behalf of By __in the

capacity of In the presence of
SIGNED ON on behalf of By _in the
capacity of In the presence of
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FORM No. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE NO.:  .iveiiiiiiiininninnnnnes [Insert guarantee reference number]

GUArantor: .oeeeeeeeeeeeeeeencnecnenennns [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that (herein after called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(herein after called" the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
() is to be made against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (in words)* upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Applicant on
its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Applicant as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of 2 2 whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment

as specified

in the Contract.

*Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion
of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee.
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FORM No. 8 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (herein after called" the Contractor") has entered into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for the

execution of [insert name of contract and brief description of Works] (herein after

called" the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has
been issued under the Contract and the first half of the Retention Money has been certified for payment, and
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

3. Atthe request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1)! upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or show grounds for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited
to the Contractor on its account number at [insert name and address of Applicant's bank].

5 This guarantee shall expire no later than the................ Day of.......... ,2...%, and any demand for payment
under it must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including foot notes) is for use in preparing this form and shall be deleted from the final
product.

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

’Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be inwriting and must be made prior to the expiration date established in the guarantee.
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FORM No. 9: BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant tg
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.:

Name of the Tender Title/Description:

In response to the requirement in your notification of award dated
furnish additional information on beneficial ownership:
the options that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

[insert identification no]

[insert name of the assignment] to:

[insert complete name of Procuring Entity]

[insert date of notification of award] 10
[select one option as applicable and delete

Details of all Beneficial Owners

% of shares a
person holds

% of voting
rights, a person

Whether a  person
directly or indirectly

Whether a person
directly or

Email address

Occupation or
profession

in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | orcontrol over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes/ No)
Full Name Directly------ Directly......... 1.Having the right to |1.Exercises
: — 1 . % | . % of voting appoint a majority of | significant
National identity of shares rights the board of the | influence or
card number or directors or  an | control over the
Passport number ) equivalent governing | Company body of
Indirectly---------- body of the Tenderer: | the Company
Personal . % of voti
P Indirectly---- | Yo 0fvoting Yes -----No---- (tenderer)
Identification ight L
Number (where | | T % | Ngnts 2.1s this right held
. i indi 2 | Yes ----
applicable) of shares directly or indirectly? Yes No
Nationality 2. Is this influence
1 - Direct.................. or control
[I?j?jtfm%z /b"th] exercised directly
vy or indirectly?
Postal address
- - Indirect............... Direct..............
Residential address
Telephone number Indirect............
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Details of all Beneficial Owners

% of shares a
person holds

% of voting
rights, a person

Whether a person
directly or indirectly

Whether a person
directly or

in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | orcontrol over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes/ No)
Full Name Directly------ Directly......... 1.Having the right to | 1.Exercises
U E— I % | ... %ofvoting | @ppoint a majority of | significant
National identity fsh iah the board of the | influence or
of shares rights !
card number or directors or  an | control over the
Passport number ) equivalent governing Company body of
Personal Indirectly---------- body of the Tenderer: | the Company
i %ofvoting |  Yeg---
Pt Indirectly---- g9 Yes No (tenderer)
Identification ight . :
—————— % | rgnts 2.1s this right held | Yes-----No----
Number (where . L
of shares directly or indirectly?:

applicable)

Nationality(ies)

2. Is this influence
or control

2. . : .
Date of birth Direct.................. g)r(?g((:jlisri((j: ttld;gectly
[dd/mm/yyyy]

Postal address Direct..............

. Indirect...............

Residential address )
Indirect............

Telephone number

Email address

Occupation or

profession

3.

et

.C

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement

1)

Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable
Information in line with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PI1) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes National identity
card number or Passport number, Personal Identification Number, Date of birth, Residential address, email address and

Telephone number.

In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person

who in relation to the company:

(@) holds at least ten percent of the issued shares in the company either directly or indirectly;

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.
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IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the TENEIer: ... *[insert complete name of the Tenderer]

**

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: .............ccccooe e,
[insert complete name of person duly authorized to sign the Tender]
Designation of the person signing the Tender: ............ccccoevee [insert complete title of the person signing the Tender]

Signature of the person named above: ....................... [insert signature of person whose name and capacity are

shown above]

Date this .........cccevennne. [insert date of signing] day of....................... [Insert month], [insert year]

Bidder Official Stamp

171



