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INVITATION TO TENDER

KENYA RURAL ROADS AUTHORITY
P.O. BOX 48151-00100,

NAIROBI.

Email : dg@kerra.qgo.ke

IMPLEMENTATION OF AFD/EU/GOK ROADS 2000 CLIMATE PROOFED ARID
AND SEMI - ARID (ASAL) RURAL ROADS PROGRAMME

LABOUR BASED REHABILITATION AND IMPROVEMENT, AND PERFORMANCE
BASED ROUTINE MAINTENANCE WORKS FOR BARAGOI-MASIKITA-SEREOLIPI
(C606 - 02B) ROAD - 6.5 KM

TENDER NO: AFD/EU/SA/IGR/02B/17/2024-25

1 The Kenya Rural Roads Authority (KeRRA) (hereinafter called “Client”) invites sealed tenders from
eligible candidates for the Labour Based Rehabilitation and Improvement, and Performance
Based Routine Maintenance Works for Maralal-Opiroi-Barsaloi (C606 — 02B) Road — 6.5 Km.

2 Tendering will be conducted under open competitive method using a standardized tender document.
Tendering is opento all qualified tenderers.

3 This Tender is OPEN to all qualified Kenyan citizens.

4, Tenderers who have more than 4 No. on-going contracts whose % completion is less than 70% as at
date of the tender closure will not be eligible to bid

5. All contractors who have an ongoing Gravel or LVS contract under Batch One (1) of this programme
whose physical verifiable progress is less than 60% do not qualify to bid.

6. Qualified and interested tenderers may obtain further information and inspect the Tender Documents
during office hours between 0900 to 1600 hours at the address given below.
The Director General,
Kenya Rural Roads Authority,
Block ‘B’, Barabara Plaza, off Mombasa Road,
Opposite KCAA along Airport South Road, JKIA, Nairobi.
P.O Box 48151-00100, Nairobi, Kenya.

7. Tender documents shall be obtained electronically from the Authority’s Website (www.kerra.go.ke).

8  Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke).
Tenderers who download the tender document must forward their particulars immediately to
procurementhq@kerra.go.ke to facilitate any further clarification or addendum.

9 All Tenders must be accompanied by a Kenya Shillings Fifty Thousand Shillings Only (Kshs.
50,000) Tender Security.

10.  TheTenderer shall chronologically serialize all pages of the tender documents submitted.

11.  Completed tenders must be delivered to the address below on or before [6!" May 2025 at 11:00am].
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13
14,

15

Electronic Tender submission shall not be permitted.

Tenders will be opened immediately after the deadline date and time specified above. Tenders will be
publicly opened in the presence of the Tenderers' designated representatives who choose to attend at the
address below.

Late tenders will be rejected.

Bidders may participate in several tenders but they will be considered for award in only one
under this tender notice.

The addresses referred to above are:

A. Address for obtaining further information

The officer to be contacted:
Deputy Director Supply Chain Management,
Email: procurementhg@Kkerra.go.ke
Tel: 020-7807600 (01-05); Mobile: +254 711 851103

B. Address for Submission of Tenders. (Office or Tender Box)

Physical address for hand Courier Delivery to an office or Tender Box
Regional Director,
Kenya Rural Roads Authority — Samburu region,
P. O. Box 44 - 60300,
Maralal

C. Address for Opening of Tenders.

Regional Office — Samburu County,
Kenya Rural Roads Authority,

P. O. Box 44 - 60300,

Maralal

Deputy Director — Supply Chain Management
FOR. DIRECTOR GENERAL
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SECTION I: INSTRUCTIONS TO TENDERERS

1.1.

2.1.

2.2.

2.3.

2.4.

3.1

A. General Provisions

1. Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The name, identification, and number of
lots (contracts) of this Tender Document are specified in the TDS.

2. Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”.

The tender submitted by a person shall include a declaration that the person shall not engage in
any corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors
are not debarred from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to
inspect all accounts, records and other documents relating to any initial selection process, pre-
qualification process, tender submission, proposal submission, and contract performance (in the
case of award), and to have them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender being tendered for. The Procuring
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract
being tendered for. The Procuring Entity shall check whether the owners or controllers of the
Tenderer are same as those that provided consulting services. The Procuring Entity shall, upon
request, make available to any tenderer information that would give such firm unfair competitive
advantage over competing firms.

3. Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are
not eligible to participate in the tender. In the case of a joint venture, all members shall be jointly
and severally liable for the execution of the entire Contract in accordance with the Contract terms.
The JV shall nominate a Representative who shall have the authority to conduct all business for
and on behalf of any and all the members of the JV during the tendering process and, in the event
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3.2.

3.3.

3.4.

3.5.

the JV is awarded the Contract, during contract execution. The maximum number of JV members
shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations
in which they have a substantial or controlling interest shall not be eligible to tender or be awarded
a contract. Public Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose
of this tendering process, if the tenderer:

a. Directly or indirectly controls, is controlled by or is under common control with another
tenderer; or

b. Receivesor hasreceived any direct or indirect subsidy from another tenderer; or
c. Hasthe same legal representative as another tenderer; or

d. Has a relationship with another tenderer, directly or through common third parties, that puts
it in a position to influence the tender of another tenderer, or influence the decisions of the
Procuring Entity regarding this tendering process; or

e. Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

f. any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as
Engineer for the Contract implementation; or

g. Would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services for the preparation or implementation of the contract specified
in this Tender Document or

h. Has a close business or family relationship with a professional staff of the Procuring Entity
who:

i) are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or

i) would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to the
Procuring Entity throughout the tendering process and execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice.
A tenderer that is proven to have been involved any of these practices shall be automatically
disqualified.

A Tenderer (either individually or as a JVV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more
than one tender. Members of a joint venture may not also make an individual tender, be a
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3.6.

3.7.

3.8.

3.9.

3.10.

3.11.

3.12.

subcontractor in a separate tender or be part of another joint venture for the purposes of the same
Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT
3.8. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to
the determination of the nationality of proposed subcontractors or sub- consultants for any part of
the Contract including related Services.

Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions may be eligible to compete and be
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the
state Government and/or public administration, (ii) financially autonomous and not receiving any
significant subsidies or budget support from any public entity or Government, and (iii) operating
under commercial law and vested with legal rights and liabilities similar to any commercial
enterprise to enable it compete with firms in the private sector on an equal basis.

A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or
official regulations, Kenya prohibits commercial relations with that country, or (b) by an act of
compliance with a decision of the United Nations Security Council taken under Chapter VII of
the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works
or services from that country, or any payments to any country, person, or entity in that country. A
tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring
Entity, as the Procuring Entity shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labour) from national suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to
enable the Procuring Entity determine if this condition is met shall be provided in for this purpose
is be provided in “SECTION IlI - EVALUATION AND QUALIFICATION CRITERIA, Item
9”.

Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if
the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than
51 percent ownership by Kenya Citizens. JVs are considered as foreign tenderers if the individual
member firms are not registered in Kenya or if are registered in Kenya and have less than 51
percent ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than
10 percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors
be registered with the National Construction Authority and be issued with a Registration
Certificate before they can undertake any construction works in Kenya. Registration shall not be
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3.13.

3.14.

4.1.

4.2.

5.1.

5.2.

5.3.

5.4.

6.1.

a condition for tender, but it shall be a condition of contract award and signature. A selected
tenderer shall be given opportunity to register before such award and signature of contract.
Application for registration with National Construction Authority may be accessed from the
website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless
they are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010.
JVs will be required to seek for exemption from the Competition Authority. Exemption shall not
be a condition for tender, but it shall be a condition of contract award and signature. A JV tenderer
shall be given opportunity to seek such exemption as a condition of award and signature of
contract. Application for exemption from the Competition Authority of Kenya may be accessed
from the website www.cak.go.ke

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing
a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue
Authority.

4. Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

5. Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender,
and the Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the
Site of the Works and its surroundings and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity
to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify
the Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below,
and which should be read in conjunction with any Addenda issued in accordance with ITT 8.
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6.2.

6.3.

7.1.

8.1.

8.2.

8.3.

PART 1 Tendering Procedures

Section I Instructionsto Tenderers (ITT)
Section II: Tender Data Sheet (TDS)

Section I11: Evaluation and Qualification Criteria
SectionIV": Tendering Forms

PART 2 Works Requirements

Section V: Drawings
Section VI: Specifications
Section VII: Bills of Quantities

PART 3 Conditions of Contract and Contract Forms

SectionVIII:  General Conditions of Contract (GCC)
Section IX: Special Conditions of Contract (SC)
Section X: Contract Forms

The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the
pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In
case of any contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

7. Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine
and inspect the Site of the Required Services and its surroundings and obtain all information that
may be necessary for preparing the Tender and entering into a contract for the Services. The costs
of visiting the Site shall be at the Tenderer's own expense.

8. Pre-Tender Meeting

The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and
where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will
be held and when. The Tenderer's designated representative is invited to attend a pre-arranged
pretender visit of the site of the works. The purpose of the meeting will be to clarify issues and to
answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not
later than the period specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works,
if applicable, including the text of the questions asked by Tenderers and the responses given,
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8.4.

9.1

10.1.

10.2.

10.3.

11.1.

together with any responses prepared after the meeting, will be transmitted promptly to all
Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall
not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-
Tender meeting, and the pre-arranged pretender visit of the site of the works at the web page
identified in the TDS. Any modification to the Tender Documents that may become necessary as
a result of the pre-tender meeting and the pre-arranged pretender site visit, shall be made by the
Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through
the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a
cause for disqualification of a Tenderer.

9. Clarification and amendments of Tender Documents

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity
in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the
pre-Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in
accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for
clarification, provided that such request is received no later than the period specified in the TDS
prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its
response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3,
including a description of the inquiry but without identifying its source. If specified in the TDS,
the Procuring Entity shall also promptly publish its response at the web page identified in the TDS.
Should the clarification result in changes to the essential elements of the Tender Documents, the
Procuring Entity shall amend the Tender Documents appropriately following the procedure under
ITT 8.4.

10. Amendment of Tendering Document

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

Any addendum issued shall be part of the tendering document and shall be communicated in
writing to all who have obtained the tendering document from the Procuring Entity in accordance
with ITT 6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring
Entity's web page in accordance with ITT 8.4.

To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for
submission of Tenders, in accordance with ITT 24.2 below.

C. Preparation of Tenders

11. Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.
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12. Language of Tender

12.1.

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents
and printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate and notarized translation of the relevant passages into the English
Language, in which case, for purposes of interpretation of the Tender, such translation shall
govern.

13. Documents Comprising the Tender

13.1.

13.2.

13.3.

The Tender shall comprise the following:
a. Form of Tender prepared in accordance with ITT 14;

b.  Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and
ITT 16;

c. Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;
d. Alternative Tender, if permissible, in accordance with ITT 15;

e. Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f.  Qualifications: documentary evidence in accordance with ITT 19 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

Conformity: a technical proposal in accordance with ITT 18;
Any other document required in the TDS.

In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all
members and submitted with the Tender, together with a copy of the proposed Agreement. The
Tenderer shall chronologically serialize pages of all tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if
any, paid or to be paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1.

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without
any alterations to the text, and no substitutes shall be accepted except as provided under ITT 22.3.
All blank spaces shall be filled in with the information requested.

15. Alternative Tenders

15.1.
15.2.

Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will
be described in Section III, Evaluation and Qualification Criteria.
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15.3. Except as provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described
in the Tender Documents and shall further provide all information necessary for a complete
evaluation of the alternative by the Procuring Entity, including drawings, design calculations,
technical specifications, breakdown of prices, and proposed construction methodology and other
relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender
conforming to the basic technical requirements shall be considered by the Procuring Entity.

15.4. When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for
their evaluating, and described in Section VI, Works' Requirements.

16. Tender Prices and Discounts

16.1. The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of
Tender and in the Bill of Quantities shall conform to the requirements specified below.

16.2. The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed covered
by the rates for other items in the Bill of Quantities and will not be paid for separately by the
Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not
included in the Tender, and provided that the Tender is determined substantially responsive
notwithstanding this omission, the average price of the item quoted by substantially responsive
Tenderers will be added to the Tender price and the equivalent total cost of the Tender so
determined will be used for price comparison.

16.3. The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price
of the Tender, including any discounts offered.

16.4. The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

16.5. It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject
to adjustment during the performance of the Contract in accordance with the provisions of the
Conditions of Contract, except in cases where the contract is subject to fluctuations and
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings
for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity
may require the Tenderer to justify its proposed indices and weightings.

16.6. Where tenders are being invited for individual lots (contracts) or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance with ITT
16.4, provided the Tenders for all lots (contracts) are opened at the same time.

16.7. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in
the rates and prices and the total Tender Price submitted by the Tenderer
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17. Currencies of Tender and Payment

17.1. Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by
the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device
own ways of getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1. The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in
sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's
requirements and the completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1. Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

19.2. In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications
to perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

19.3. A margin of preference will not be allowed. Preference and reservations will be allowed,
individually or in joint ventures. Applying for eligibility for Preference and reservations shall
supply all information required to satisfy the criteria for eligibility specified in accordance with
ITT 35.2.

19.4. Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a contractor or group of contractors qualifies for
amargin of preference. Further the information will enable the Procuring Entity identify any actual
or potential conflict of interest in relation to the procurement and/or contract management
processes, or a possibility of collusion between tenderers, and thereby help to prevent any corrupt
influence in relation to the procurement process or contract management.

19.5. The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a
tenderer to keep information relating to its ownership and control confidential where it is tendering
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

19.6. The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any
changes to the information which was provided by the tenderer under ITT 6.3. The obligations to
require this information shall continue for the duration of the procurement process and contract
performance and after completion of the contract, if any change to the information previously
provided may reveal a conflict of interest in relation to the award or management of the contract.
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19.7. All information provided by the tenderer pursuant to these requirements must be complete, current

19.8.

19.9.

19.10.

and accurate as at the date of provision to the Procuring Entity. In submitting the information
required pursuant to these requirements, the Tenderer shall warrant that the information submitted
is complete, current and accurate as at the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to
the procurement or contract management process, then:

a. If the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,
b. ifthe contract has been awarded to that tenderer, the contract award will be set aside,

the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or
out-of-date, or attempts to obstruct the verification process, then the consequences ITT 19.8 will
ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any
such act was not material, or was due to genuine error which was not attributable to the intentional
act, negligence or recklessness of the tenderer.

20. Period of Validity of Tenders

20.1.

20.2.

20.3.

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender
Validity period starts from the date fixed for the Tender submission deadline (as prescribed by the
Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected
by the Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1,
it shall also be extended for thirty (30) days beyond the deadline of the extended validity period.
A Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the
request shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.

If the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity period, the Contract price shall be determined as
follows:

a. In the case of fixed price contracts, the Contract price shall be the tender price adjusted by
the factor specified in the TDS;

b. inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender
evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.
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21.2.

21.3.

21.4.

21.5.

21.6.

21.7.

21.8.

21.9.

21. Tender Security
21.1.

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the
amount and currency specified in the TDS. A Tender-Securing Declaration shall use the form
included in Section 1V, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

a.  anunconditional Bank Guarantee issued by reputable commercial bank; or
b. anirrevocable letter of credit;

c. aBanker'scheque issued by a reputable commercial bank; or

d. anothersecurity specified in the TDS,

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security
shall be valid for thirty (30) days beyond the original validity period of the Tender, or beyond any
period of extension if requested under ITT 20.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration
shall be rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the
Contract and furnishing the Performance Security and any other documents required in the TDS.
The Procuring Entity shall also promptly return the tender security to the tenderers where the
procurement proceedings are terminated, all tenders were determined nonresponsive or a bidder
declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:
a. if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or
b. if the successful Tenderer fails to:
i) signthe Contractinaccordance with ITT 50; or

ii) furnish a Performance Security and if required in the TDS, and any other documents
required inthe TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV
that submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works



Part 1 — Tendering Procedures 13

the time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names
of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10. A tenderer shall not issue a tender security to guarantee itself.
22. Format and Signing of Tender

22.1. The Tenderer shall prepare one original of the documents comprising the Tender as described in
ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with
ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies
of the Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of
any discrepancy between the original and the copies, the original shall prevail.

22.2. Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential
to their business. This may include proprietary information, trade secrets, or commercial or
financially sensitive information.

22.3. The original and all copies of the Tender shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The
name and position held by each person signing the authorization must be typed or printed below
the signature. All pages of the Tender where entries or amendments have been made shall be signed
or initialled by the person signing the Tender.

22.4. In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV
on behalf of the JV, and to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

22.5. Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialled by
the person signing the Tender.

D. Submission and Opening of Tenders

23. Sealing and Marking of Tenders

23.1. Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope,
or in a single sealed package, or in a single sealed container bearing the name and Reference
number of the Tender, addressed to the Procuring Entity and a warning not to open before the time
and date for Tender opening date. Within the single envelope, package or container, the Tenderer
shall place the following separate, sealed envelopes:

a. inan envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as described in ITT 11; and

b. inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
c. ifalternative Tendersare permitted inaccordance with ITT 15, and if relevant:

i) in an envelope or package or container marked “ORIGINAL —-ALTERNATIVE
TENDER?”, the alternative Tender; and

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE
TENDER?”, all required copies of the alternative Tender.
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The inner envelopes or packages or containers shall:

a.  bear the name and address of the Procuring Entity.
b. bear the name and address of the Tenderer; and
C. bear the name and Reference number of the Tender.

23.2. If an envelope or package or container is not sealed and marked as required, the Procuring Entity
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders
that are misplaced or opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1. Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall
have the option of submitting their Tenders electronically.

Tenderers submitting Tenders electronically shall follow the electronic Tender submission
procedures specified in the TDS.

24.2. The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject
to the deadline as extended.

25. Late Tenders

25.1. The Procuring Entity shall not consider any Tender that arrives after the deadline for submission
of tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the
deadline for submission of Tenders shall be declared late, rejected, and returned unopened to the
Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1. A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending
a written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 22.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective
written notice. All notices must be:

a. prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and

b. received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

26.2. Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the
Tenderers.

26.3. No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.
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27.2.

217.3.

27.4.

217.5.

27.6.

27.7.

27.8.

27.9.

27. Tender Opening
27.1.

Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in
the presence of Tenderers' designated representatives who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance
with ITT 24.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with
the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal
shall be permitted unless the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at Tender opening.

Next, envelopes marked “SUBSTITUTION™ shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at
Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable,
including any discounts and alternative Tenders; the presence or absence of a Tender Security or
Tender-Securing Declaration, if required; and any other details as the Procuring Entity may
consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities
are to be initialled by the members of the tender opening committee attending the opening. The
number of representatives of the Procuring Entity to sign shall be specified in the TDS.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor
reject any Tender (except for late Tenders, in accordance with ITT 25.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum:

the name of the Tenderer and whether there is a withdrawal, substitution, or modification;

the Tender Price, per lot (contract) if applicable, including any discounts;

any alternative Tenders;

the presence or absence of a Tender Security, if one was required.

number of pages of each tender document submitted.

® a0 o

The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of
the minutes. A copy of the tender opening register shall be distributed to all Tenderers upon
request.
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E. Evaluation and Comparison of Tenders

28. Confidentiality

28.1. Information relating to the evaluation of Tenders and recommendation of contract award shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tender process
until information on Intention to Award the Contract is transmitted to all Tenderers in accordance
with ITT 46.

28.2. Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

28.3. Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it
shall do so in writing.

29. Clarification of Tenders

29.1. To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its
tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is not
in response to a request by the Procuring Entity shall not be considered. The Procuring Entity's
request for clarification and the response shall be in writing. No change, including any voluntary
increase or decrease, in the prices or substance of the tender shall be sought, offered, or permitted,
except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the
evaluation of the tenders, in accordance with ITT 33.

29.2. If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions
30.1. During the evaluation of tenders, the following definitions apply:

“Deviation” is a departure from the requirements specified in the tender document;

b. “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

c. “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

31. Determination of Responsiveness

31.1. The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 13.

31.2. A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation, or omission
is one that, if accepted, would:

a. affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or
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b. limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c. if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3. The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met
without any material deviation, reservation or omission.

31.4. If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32. Non-material non-conformities

32.1. Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2. Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period, to rectify
nonmaterial non-conformities in the tender related to documentation requirements. Requesting
information or documentation on such non- conformities shall not be related to any aspect of the
price of the tender. Failure of the tenderer to comply with the request may result in the rejection of
its tender.

32.3. Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

33. Arithmetical Errors

33.1. The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any person or entity.

33.2. Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and
subtotal and total bid price shall be considered as a major deviation that affects the substance
of the tender and shall lead to disqualification of the tender as non-responsive. and

c) ifthereisadiscrepancy between words and figures, the amount in words shall prevail
33.3. Tenderers shall be notified of any error detected in their bid during the notification of award.
34. Currency provisions

34.1. Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.
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35.1
35.2

36.1

36.2.

36.3.

37.1

37.2.

37.3.

37.4.

35. Margin of Preference and Reservations

. No margin of preference shall be allowed on contracts for small works.

. Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises,

or enterprise of women, youth and/or persons living with disability, who are appropriately
registered as such by the authority to be specified in the TDS, a Procuring Entity shall ensure that
the invitation to tender specifically indicates that only businesses/firms belonging to those specified
groups are the only ones eligible to tender. Otherwise, if no so stated, the invitation will be open to
all tenderers.

36. Nominated Subcontractors

. Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific

elements of the Works by subcontractors selected in advance by the Procuring Entity.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless
their specialized parts of the Works were previously designated by the Procuring Entity in the TDS
as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case,
the qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer.

37. Evaluation of Tenders

. The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section IlI,

Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the Best
Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

a)  price adjustment due to discounts offered in accordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 39;

c)  price adjustment due to quantifiable nonmaterial non-conformities in accordance with
ITT 30.3; and

d)  any additional evaluation factors specified in the TDS and Section Il1, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered in Tender evaluation.

In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots
and the methodology to determine the lowest evaluated cost of the lot (contract) combinations,
including any discounts offered in the Form of Tender, is specified in Section III, Evaluation and
Qualification Criteria.
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38.1

39.1

39.2.

39.3.

40.1

40.2.

40.3.

38. Comparison of Tenders

. The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders

established in accordance with ITT 37.2 to determine the Tender that has the lowest evaluated cost.

39. Abnormally Low Tenders

. An Abnormally Low Tender is one where the Tender price, in combination with other elements of

the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regard to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price
in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation
of risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender
Price, the Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

. An abnormally high price is one where the tender price, in combination with other constituent

elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to
check if the specifications, scope of work and conditions of contract are contributory to the
abnormally high tenders. The Procuring Entity may also seek written clarification from the tenderer
on the reason for the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may retender
for the contract based on revised estimates, specifications, scope of work and conditions of
contract, as the case may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.
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41.1.

41.2.

42.1.

42.2.

42.3.

42.4.

42.5.

42.6.

41. Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying
too much for undelivered works; or

d) reject the Tender,
42. Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section I1I, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall
not take into consideration the qualifications of other firms such as the Tenderer's subsidiaries,
parent entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the
Tender document), or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price
in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation
of risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the
Procuring Entity shall reject the Tender.
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43. Best Evaluated Tender

43.1. Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Mostresponsive to the Tender document; and
b) thelowestevaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1. The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender
process and reject all Tenders at any time prior to Contract Award, without thereby incurring any
liability to Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all
Tenders submitted and specifically, Tender securities, shall be promptly returned to the Tenderers.

45. Award Criteria

45.1. The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract.

46.1. Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring
Entity shall issue a Notification of Intention to Enter into a Contract / Notification of award to all
tenderers which shall contain, at a minimum, the following information:

a) thenameand address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) theexpiry date of the Standstill Period; and

e) instructions on how to request a debriefing and/or submit a complaint during the standstill
period,;

47. Standstill Period

47.1. The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

47.2. Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.1. On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing
on specific issues or concerns regarding their tender. The Procuring Entity shall provide the
debriefing within five days of receipt of the request.
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48.2.

49.1.

50.1.

50.2.

50.3.

51.1.

52.1.

52.2.

52.3.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

49. Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified
in ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the
Procuring Entity shall transmit the_Letter of Award to the successful Tenderer. The letter of award
shall request the successful tenderer to furnish the Performance Security within 21days of the date
of the letter.

50. Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period.

51. Appointment of Adjudicator

The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under
the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer
disagrees with this proposal, the Tenderer should so state in his Tender. If, in the Letter of
Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator, the
Procuring Entity will request the Appointing Authority designated in the Special Conditions of
Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint
the Adjudicator.

52. Performance Security

Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity,
the successful Tenderer shall furnish the Performance Security and, any other documents required
in the TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using
the Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in
writing that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity
may award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than Kenya shillings
five million shillings.
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53. Publication of Procurement Contract

53.1. Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum,
the notice shall contain the following information:

a)
b)

c)
d)

€)

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

the name of the successful Tenderer, the final total contract price, the contract duration.
dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

54. Procurement Related Complaints and Administrative Review

54.1. The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2. A request for administrative review shall be made in the form provided under contract forms.
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SECTION II: TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
A. General

ITT1.1 The Name of the Tender is Labour Based Rehabilitation and Improvement, and
Routine Maintenance of Maralal-Opiroi-Barsaloi (C606 — 02B) Road — 6.5 Km

The Tender Number is AED/EU/SA/GR/02B/17/2024-25

ITT 2.0 Add the following paragraph.

2.5: The tenderer shall read and understand the AFD Policy on Corrupt and Fraudulent
Practices and Environmental and Social Responsibility. In addition, they shall include
a declaration not to engage in any corrupt or fraudulent practices and implement
environmental and social risks mitigation measures as per the Environmental And
Social Management Plan (ESMP)

ITT 2.3 The Information made available on competing firms is as follows: N/A

ITT 2.4 The firm that provided consulting services for this tender is:

CAS CONSULTANTS LTD. P.O Box 20023 — 00100 Nairobi. Kenya.

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A

B. Contents of Tender Document

ITT8.1 There shall be NO Pre-Tender site meeting. However, a Pre-arranged Pre-Tender
site visitis MANDATORY at a DATE, VENUE AND TIME specified in the long
advert of this bid and Bidders are required to thereafter collect a duly signed Pre-

Tender Site Visit Certificate from the KeRRA Regional Director as indicated in

the Instruction to Bidders.

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity no
later than: N/A

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-tender meeting and the pre-
arranged pretender site visit will be published is: N/A
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 9.1

For Clarification purposes and obtaining further information,
1. The Procuring Entity’s address is:
Kenya Rural Roads Authority,
Block ‘B’, Barabara Plaza, off Mombasa Road,
Opposite KCAA along Airport South Road, JKIA, Nairobi.
P.O Box 48151-00100, Nairobi, Kenya

Email: procurementhg@kerra.go.ke

2. Physical address for hand courier delivery to an office or Tender Box
Kenya Rural Roads Authority,
Block ‘B’, 3 Floor, Barabara Plaza, off Mombasa Road,
Opposite KCAA along Airport South Road, JKIA, Nairobi.
P.O Box 48151-00100, Nairobi, Kenya
Tel: 020-8013849, 2710451, 2710464

Email: procurementhg@kerra.go.ke

The Tenderer will submit any questions in writing, to reach the Procuring Entity not
later than 14 days prior to the submission deadline.

C. Preparation of Tenders

ITT13.1 (h)

The Tenderer shall submit the following additional documents in its Tender:

a. Certified Copy of Certificate of incorporation under Companies Act (from a
Commissioner of Oaths)

b. Current Certified copy of Form CR12 (List of Directors) issued by the
Registrar of Companies (from a Commissioner of Oaths)

c. Certified copies of Training Certificates of one Director and two Technical
Supervisors who have completed Labour Based Road Engineers Course
(Gravel Training certificate) offered by KIHBT Training Centres or Kisii
Training Centre (KTC) (certified by a Commissioner of Oaths)

d. Current Certificate of Registration with National Construction Authority in the
Category “NCA 6 or 7” and a valid Practicing License.

e. Provide proof of overall financial soundness (attach bank statements, letter of
credit & signed and stamped audited accounts for the last 3 years).
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

o Minimum average annual construction works turnover for the last 3
years — KES 20 Million;

o Access to or has available liquid assets minimum - KES 5.0 Million.

f. Certified copies of log books or current lease agreement of appropriate
Equipment (see the list on standard form EQU) (from a Commissioner of
Oaths)

g. Certified copy of Valid Tax Compliance Certificate from Kenya Revenue
Authority (KRA) (from a Commissioner of Oaths)

h. Address of the Principal place of Business

I. Authority to seek references from Tenderer’s Bankers (the letter should be
written in Tenderer’s letterhead and copied to their bank)

j.  Written Power of Attorney authorising the signatory of the bid to commit the
bidder witnessed by a Commissioner of Oaths.

k. Additionally, the tenderer is required to comply with AfD’s policy on
integrity, environmental and social responsibility.

ITT 15.1 Alternative Tenders SHALL NOT BE considered.
ITT 15.2 Alternative times for completion SHALL NOT BE permitted.
ITT 154 Alternative technical solutions shall be permitted for the following parts of the Works:
N/A
ITT 16.5 The prices quoted by the Tenderer shall be EIXED
ITT 16.7 Add the following
The Employer will assist in initiating the process of tax exemption certificate for VAT.
Bidders should note that the withholding income tax (3%) will apply as per the law.
ITT 20.1 The Tender validity period shall be 210 days.
ITT 20.3(a) | N/A
ITT 21.1 A Tender Security shall be required.
The contractor shall provide a Tender Security of KES 50,000.00 per tender document
ITT 21.2 (d) | The other Tender Security shall be;

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works




Part 1 — Tendering Procedures 27

ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

- A guarantee by an insurance company registered and licensed by the insurance
regulatory authority and listed by the authority.

ITT 215 The Performance Security shall be in an Unconditional Demand Bank Guarantee
format.

ITT 22.1 In addition to the original of the Tender, the number of copies is: One (1)

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of: written power of attorney drawn by commissioner of oaths and signed by
the Directors providing the power of attorney.

D. Submission

and Opening of Tenders

ITT 24.1

A. For Tender submission purposes only, the tenders must be received by the
Procuring Entity at the following address:

Regional Director,
Kenya Rural Roads Authority — Samburu region,
P. O. Box 44 - 60300,
Maralal
B. The Tenders must be submitted no later than:
Date: 61 May 2025
Time: 11:00am EAT

C. Tenderers shall not submit tenders electronically.

ITT 27.1

The Tender opening shall take place at the time and the address below:

A. The address of Tender opening:
Regional Office — Samburu County,
Kenya Rural Roads Authority — Samburu Region,
P. O. Box 44 - 60300,
Maralal
B. The date and time of Tender opening is:
Date: 61 May 2025
Time: 11:00am EAT
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 27.6

The number of representatives of the Procuring Entity to sign is All members of the
opening committee.

E. Evaluation, and Comparison of Tenders

ITT 32.3 The adjustment shall be based on the highest price of the item or component as quoted
in other substantially responsive Tenders. If the price of the item or component cannot
be derived from the price of other substantially responsive Tenders, the Employer
shall use its best estimate.

ITT 35.2 The invitation to tender is extended to the following groups that qualify for
Reservations: N/A

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is 0% of the total contract amount.

ITT51.1 The person named to be appointed as Adjudicator is as nominated by the Procuring
Entity who is registered by the CIARB at an hourly fee as provided by CIARB

ITT 52.2 Other documents required are

- Form No. 8 Beneficial Ownership Disclosure Form.
ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the

“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures, in
writing (by the quickest means available, that is either by hand delivery or email to:

For the attention: Director General
Title/position: Director General
Procuring Entity: Kenya Rural Roads Authority (KeRRA)
Email address: procurementhg@kerra.go.ke
In summary, a Procurement-related Complaint may challenge any of the following:

I.  the terms of the Tender Documents; and
ii.  the Procuring Entity’s decision to award the contract.
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SECTION III: EVALUATION AND QUALIFICATIONS CRITERIA

A. Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the
Lowest Evaluated Tender price shall be selected for award of contract.

B. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded.

Tenders that do not pass the Preliminary Examination will be considered irresponsive and will not be
considered further.

1. PRELIMINARY EXAMINATION

Tenderers shall provide evidence satisfactory to the Employer of their eligibility and of their capability
and adequacy of resources to effectively carry out the subject Contract. To this end, the tenderer shall be
required to provide latest information set out below:

Item Evaluation Criteria / Condition / Requirement Description Clause Ref. Requ_ire_ment
No. Priority
A. PRELIMINARY EVALUATION CRITERIA
Provide a Tender Security of Kshs. 50,000.00 in the required format.
The tender guarantee (security) will remain in force up to and including
thirty(30) days after the end of the two hundred and ten (210) days, from | |1+ 210
the date of Tender opening. ITT 11.1
a) A bank guarantee; or TDS ITT 2LL = st be
1) b) A guarantee by an insurance company registered and licensed by 212 submitted
the insurance regulatory authority listed by the authority; or SECTION1V: 10
c) A guarantee (irrevocable letter of credit or bankers cheque)
issued by a financial institution approved and licensed by the
Central Bank of Kenya, from a reputable source, and an eligible
country.
2 Properly and dully filled, signed and stamped Form of Tender by the |ITT 13.1 (a) Must be
authorized person through the power of attorney. with a bid validity of | ITT 19.1 and 19.2 submitted
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ltem
No.

Evaluation Criteria / Condition / Requirement Description

Clause Ref.

Requirement
Priority

two hundred and ten (210) days, from the date of Tender opening. In
addition:

a) The Tenderer must prepare this Form of Tender on stationery
with its letterhead clearly showing the Tenderer's complete name
and business address.

b) The Form of Tender shall include the following Forms duly

completed and signed by the Tenderer.

Properly and dully filled, signed and stamped Tenderer's
Eligibility; Confidential Business Questionnaire — to establish
that the Tenderer are not in any conflict to interest.

Properly and dully filled, signed and stamped Certificate of
Independent Tender Determination — to declare that the
Tenderer completed the tender without colluding with other
tenderers.

Properly and dully filled, signed and stamped Self-
Declaration of the Tenderer—to declare that the Tenderer will,
if awarded a contract, not engage in any form of fraud and
corruption.

Properly and dully filled, signed and stamped Declaration and
commitment to the Code of Ethics for Persons Participating

in Public Procurement and Asset Disposal 2015.

c) Person signing the Tender shall have the power of attorney given

by the Tenderer to be attached with the Tender

TDS ITT 13.1(h): (j)
ITT 14
SECTION IV: (5) —

(9)

3)

Certified Certificate of Incorporation issued by Registrar of Companies

(from a Commissioner of Oaths).

TDS ITT 13.1 (h):
(a)

Must be

submitted

4)

Current Certified CR12 Certificate (dated within 6 Months before date
of opening by a Commissioner of Oaths) from the Registrar of
Companies. This should be provided with Identification Documents of
Directors and all individuals listed on the CR12. (ID or Passport). For

Corporate Directors, CR12 or its equivalent for the corporate directors,

TDS ITT 13.1 (h):
(b)

Must be

submitted
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Item Evaluation Criteria / Condition / Requirement Description Clause Ref. Requ-lre_ment
No. Priority
Identification Documents for the corporate Director and its directors
MUST be provided. Certified by a Commissioner of Oath
5) Valid certified Current Single Business permit (Certified by a |[TDS ITT 13.1 (h): | Must be
Commissioner of Oath) (h) submitted
: . . TDS ITT 13.1 (h): | Must be
6) | Valid Tax Compliance Certificate. )
(9) submitted
Current Certificate of Registration with National Construction
o _ _ TDS ITT 13.1 (h):
7) | Authority in the Category “NCA 6 or 7” together with a valid NCA @ Must be
practicing license submitted
8) Pre-Tender Site Visit Certificate duly endorsed by the Authorized |ITT 8 Must be
KeRRA Staff. TDSITT 8.1 submitted
Certified copies of Training Certificates of one Director and two
Technical Supervisors who have completed Labour Based Course
_ _ . |TDS ITT 13.1 (h):
9) | (Gravel) offered by Kenya Institute of Highways and Building ©
c
Technology (KIHBT) or Kisii Training Center (KTC) (certified by a Must be
Commissioner of Oaths) submitted
Submit a written power of attorney authorizing the signatory of the bid | 17T 19.1 Must b
ust be
10) [ to commit the Bidder Witnessed by a Commissioner of Oaths and | TDS ITT 13.1 (h): bmitted
submitte
signed by the firm’s directors. (h)
Chronological Serialization of all the pages of the tender document (this Must b
ust be
11) | should be sequential in the format of 1,2,3,4,5....... ) from the first page o
Serialized
to the last page.
The Tender submission SHALL be as follows: ITT 22.1 Must b
ust be
12) - One Original hard copy clearly marked “ORIGINAL”, TDSITT 22.1 )
submitted
- One hard copy CLEARLY marked “COPY”
. . . - ITT 4.0
Provide Properly and dully filled, signed and stamped proof of Eligible
. . . TDS ITT 13.1 (h):
Goods, Equipment, and Services (Bidders to demonstrate that goods, Must be
13) : : . _|(® :
equipment and services to be supplied under the contract to have their submitted

origin in any country that is not determined ineligible under ITT 4.1).

SECTION IV: Form
EQU
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Item Evaluation Criteria / Condition / Requirement Description Clause Ref. Reqqire_ment
No. Priority
14) Provide a Properly and dully filled, signed and stamped proof of having T 37 Must be
not been declared ineligible by the PPRA as described in ITT 3.7 submitted
Submission of Audited Accounts to the Employer, for the last three [3]
years to demonstrate: the current soundness of the applicant’s financial TDS ITT 13.1(h) -
15) [ position and its prospective long-term profitability, and capacity to have (SellCTION - Form sz/kl::::t:d
a cash flow amount, turnover and working capital (attach valid license FIN 4
of the auditor from ICPAK),
Provide a Properly and dully filled, signed and stamped Bill of Must be
16) | Quantities (any alterations should be counter-signed by the authorized |ITT 16.2 Filled
person)
Provide a properly and dully filled, signed and stamped, the following
17) schedules of supplementary information.
NOTE: Bidders should not alter the format of any of the forms under
this section. Any alteration shall lead to disqualification of the bid
Properly and dully filled, signed and stamped form of
17 | FORM Equipment (A separate Form shall be prepared for each |ITT 4; TDSITT Must be
(@ |EQU: item of equipment listed, or for alternative equipment |13.1(h) — (f) Filled
proposed by the Tenderer)
Properly and dully filled, signed and stamped Contractor's
Representative and Key Personnel Schedule (Tenderers
17 FORM should provide the names and details of the suitably [|TT 18 MUst be
0) PER 1 & | qualified Contractor's Representative and Key Personnel to Filled
2: perform the Contract separately for each personnel/
candidate; with declaration for both parties; data on their
experience should be provided).
17 FORM 4: Properly and dully filled, signed and stamped form of |ITT 13.1 Must be
(© tenderers qualification without pre-qualification. ITT 18.0 Filled
17 | FORM Properly and dully filled, signed and stamped form of |ITT 13.1 Must be
(d) | ELI-1.1 | Tenderer Information ITT 18 Filled
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Item Evaluation Criteria / Condition / Requirement Description Clause Ref. Requ-lre_ment
No. Priority
FORM ELI-1.1 (Properly and dully filled, signed and | SECTION \V&
stamped form of Tenderer Information) FORMELI-1.1
Attach copies of original documents of [check the box(es)
of the attached original documents]
1) Articles of incorporation (or equivalent documents of
constitution or association), and /or documents of
registration of the legal entity named above, in accordance
with ITT 4.4.
2) A current tax clearance certificate or tax exemption
certificate issued by the Kenya Revenue Authority, if
tender s a Kenyan tenderer, in accordance with ITT 4.15.
3) In case of state-owned enterprise or institution, in
accordance with ITT 4.6 documents establishing: Included
are the organizational chart, a list of Board of Directors, and
the beneficial ownership.
Properly and dully filled, signed and stamped form of
L7 |FORM Hi f 'yl Cont ?[/N P fg P d'p Litigati o Must be
istorical Contract Non-Performance, Pending Litigation ; _
() | coN-2 e SECTION Vo Filled
and Litigation History FORM CON-2
Properly and dully filled, signed and stamped of Financial
Situation and Performance ITT 18
17 | FORM Properly and dully filled, signed and stamped form of | SECTION IV:| Mustbe
(f) | FIN-3.1 | Sources of Finance FORM FIN 3.1 Filled
Properly and dully filled, signed and stamped form of
financial documents
. . ITT 18
17 | FORM Properly and dully filled, signed and stamped form of Must be
_ SECTION IV: _
(9) | FIN-3.2 | Average Annual Construction Turnover Filled
FORM FIN 3.2
. . ITT 18
17 | FORM Properly and dully filled, signed and stamped form of Must be
o SECTION \VZ _
(h) | FIN-3.3 | Financial Resources Filled
FORM FIN 3.3
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Item Evaluation Criteria / Condition / Requirement Description Clause Ref. Requ-lre_ment
No. Priority
. . ITT 18
17 | FORM Properly and dully filled, signed and stamped form of Must be
_ _ _ SECTION IV: _
(i) | FIN-3.4 | Current Contract Commitments / Works in Progress Filled
FORM FIN 3.4
. . ITT 18.0
17 | FORM Properly and dully filled, signed and stamped form of Must be
, _ _ SECTION IV: _
() | EXP-4.1 | General Construction Experience Filled
FORM- EXP 4.1
FORM , . |ITT18.0
17 Properly and dully filled, signed and stamped of Specific Must be
EXP ] ] SECTION V. ]
(k) Construction and Contract Management Experience. Filled
4.2(a) FORM-EXP 4.2 (a)
FORM _ _ ITT 18
17 Properly and dully filled, signed and stamped form of Must be
EXP ] . . o SECTION V. )
() Construction Experience in Key Activities Filled
4.2(b) FORM- EXP 4.2(b)
Properly and dully filled, signed and stamped form of Self-
. . . ITT 18
17 | FORM declaration that the person/tenderer is not debarred in the Must be
_ _ SECTION IV: _
(m) [ SD1: matter of the public procurement and asset disposal act Filled
FORM- SD1
2015.
Properly and dully filled, signed and stamped form of Self- | |TT 18
17 | FORM P y y ; ) P ) Must be
declaration that the person/tenderer will not engage in any | SECTION \V& _
(n) |SD2 ) Filled
corrupt or fraudulent practices. FORM- SD2
FORM Must submit ITT 18
17 |SD2(a): |- statement of integrity, eligibility, and Environmental [SECTION IV:' Must be
(0) and Social responsibility as per AFD’s Policy, FORM- SD2(a) Filled
- and declaration and commitment to the code of ethics.
17 APPENDIX 1 form of -fraud and corruption must be Must be
ITT 18.0
(p) attached (Appendix 1 shall not be modified). Submitted
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2. DETAILED EVALUATION CRITERIA

TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial
Capacity Examination will be considered non- responsive and will not be considered further.

B. ERROR CHECK
— The tender sum as submitted and read out during the tender opening
shall be absolute and final and shall not be the subject of correction,
adjustment or amendment in anyway by any person or entity.
— Provided that the Tender is substantially responsive, the Procuring
Entity shall handle errors on the following basis:
A. Any error detected if considered a major deviation that affects ITT 30
the substance of the tender, shall lead to disqualification of the | ITT 31 Must Meet
tender as non-responsive. ITT 32 )
B. Any errors in the submitted tender arising from a miscalculation | 1133 with
of unit price, quantity, subtotal and total bid price shall be ITT 30 Supporting
considered as a major deviation that affects the substance of the Evidence
tender and shall lead to disqualification of the tender as non- ITT 40
responsive. ITT 41
C. Ifthere is a discrepancy between words and figures, the amount
in words shall prevail
D. Abnormally low tenders, abnormally high tenders or any other
indications of potential bid rigging practices, and tenders that
are front loaded.
C. POST QUALIFICATION AND CONTRACT AWARD
A. The Tenderer shall demonstrate that it has access to, or has
available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any Must Meet
contractual advance payment) sufficient to meet the construction _
cash flow as per the provisions of the Qualification Criteria | 11 4, with
Matrix in Table 3 below Supporting
B. Minimum average annual turnover as per the provisions of the Evidence
Qualification Criteria Matrix in Table 3 below.
C. Specific experience requirement as per the provisions of the
Qualification Criteria Matrix in Table 3 below.
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Table 3: Technical & Financial Capacity Evaluation

Quialification Criteria

Compliance Requirements

Documentation

Joint Venture

No | Subject Requirement Single Entity |All Parties |[Each Submission Requirements
. One Party
Combined [Party
1. Historical Contract Non-Performance
Non-performance of a contract did not occur within the last
five (b) years prior to the deadline for application
History  of | submission based on all information on fully settled
Non- disputes or litigation. A fully settled dispute or litigation is | Must meet N/A N/A N/A
1.1 . . . . . Form CON-2
Performing one that has been resolved in accordance with the Dispute | requirement
Contracts Resolution Mechanism under the respective contract, and
where all appeal instances available to the applicant have
been exhausted.
. All pending litigation shall in total not represent more than
1.2 E?Sg;r:% " thirty percent (30%) of the Applicant's net worth and rz/(;tsi:e%e:r:t NIA NIA NIA Form CON-2
shall be treated as resolved against the Applicant.
2. Financial Situation
Submission of audited accounts or if not required by the law | Must meet
of the applicant's country, other financial statements | requirement
acceptable to the Employer, for the last [3] years to
21 Financial demonstrate: a. Must meet N/A N/A N/A Form FIN - 3.1, with
. Performance | a) The current soundness of the applicants’ financial requirement Supporting Evidence
position and its prospective long-term profitability, and
b) Capacity to have a cash flow amount of min. KShs. b. Must meet
5,000,000.00 equivalent working capital requirement
Average Minimum average annual construction turnover KShs
99 Annual 20,000,000.00 calculated as an annual average of the total | Must meet N/A N/A N/A Form FIN - 3.2 with
' Construction | payments received from construction works within the last | requirement Supporting Evidence
Turnover Three (3) years.
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Quialification Criteria

Compliance Requirements

Documentation

No | Subject

Requirement

Single Entity

Joint Venture

All Parties
Combined

Each
Party

One Party

Submission Requirements

3. Experience

General
3.1 Construction
Experience

Experience under construction contracts in the role of
contractor, subcontractor, or management contractor for at
least the last three (3) years prior to the applications
submission deadline

Must meet
requirement

N/A

N/A

N/A

Form EXP -4.1
Experience

Specific
Construction
Experience

3.2(a)

Participation as contractor, management contractor or
subcontractor, in Two (2) contracts with a cumulative
value of at least KShs. 10 million within the last Three (3)
Years that have been successfully and substantially
completed and that are similar to the proposed works. The
similarity shall be based on the physical size, complexity,
methods/technology or other characteristics as described in
the scope of works.

For subcontracted Works the Bidder should provide the
following:
e Award letter of the Main Contract
e Award letter of the subcontract
o Completion letter of the Subcontract & Proof of
payment (attach payment certificates and certified bank
statements indicating proof of payment) Certified by a
Commissioner of Oath - employer reserves the right to
verify the same with the banks without further reference
to the bidder

Must meet
requirement

N/A

N/A

N/A

Form EXP.4.2(a)

Must Provide Supporting
Evidence (Letters of Award
and Completion Certificates)

Specific
Construction
Experience

3.2b

For the above or other contracts executed during the period
stipulated in 3.2(a) above, a minimum construction
experience in at least one (1) of:

Other similar road works (gravel, concrete structures etc.)

Must meet
requirement

N/A

N/A

N/A

Must Provide
Evidence

Supporting
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Quialification Criteria

Compliance Requirements

Documentation

Joint Venture

No | Subject Requirement Single Entity JAll Parties |[Each Submission Requirements
. One Party
Combined [Party
4.Current Workload
Tenderers who have more than 4 No. on-going contracts
whose % completion is less than 70% at date of the tender
Ongoing closure will NOT be eligible
i1 works/t Mus_t meett N/A N/A N/A E/qut Prowge Sulgmrgrlg
curren. Tenderers who have an ongoing Gravel or LVS contract requiremen vidence (Form '
commitments under Batch One (1) of this programme whose physical
verifiable progress is less than 60% at date of the tender
closure will NOT be eligible to bid.)
5. Work Methodology
Should
demonstrate
understanding
51 Work Submission of a work methodology of the scope of NIA NIA NIA Must Submit
Methodology
works and
other general
requirements
6. Site Staff
The site staff shall possess minimum levels set below;
Qualification = Diploma in Civil Eng.
General Experience= 5 yrs Must Provide Supporting
61 | Site Agent Specific Experience = 3 Yrs Must meet | N/A N/A N/A Evidence (CV & Certificates/

Must have Completed Labour Based Course (Gravel)
offered by Kenya Institute of Highways and Building
Technology (KIHBT) or Kisii Training Center (KTC)

requirement

Testimonials) (Certified by
the commissioner of oaths)
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Quialification Criteria

Compliance Requirements

Documentation

Joint Venture

No | Subject Requirement Single Entity JAll Parties |[Each Submission Requirements
. One Party
Combined [Party
Qualification =Diploma in Civil Eng.
General Experience = 3 yrs, Must Provide Supporting
6.2 Senior Specific Experience =2 Yrs Must meet | N/A N/A N/A Evidence (CV & Certificates/
' Foreman Must have completed Labour Based Course (Gravel) | requirement Testimonials) (Certified by
offered by Kenya Institute of Highways and Building the commissioner of oaths)
Technology (KIHBT) or Kisii Training Center (KTC)
T . . Must Provide Supporting
Site Qualification —'Dlploma In Survey or equivalent Must meet | N/A N/A N/A Evidence (CV & Certificates/
6.3 General Experience = 4 yrs, . . . e
Surveyor e . requirement Testimonials) (Certified by
Specific Experience = 2 Yrs .
the commissioner of oaths)
Qualification =Diploma in Civil Eng. or equivalent
| Experi = . .
o e .
6.4 Material OFI)? P B Must meet | N/A N/A N/A Evidence (CV & Certificates/
Technician Qualification = Occupational Grade Test 2 Certificate requirement Testlmom_a IS.) (Certified by
. the commissioner of oaths)
General Experience = 10 yrs,
Specific Experience =5 YTrs

7. Key Equipment

7.1

Contractors must meet requirements on key equipment as listed in table 4 below;

Must  Provide
Evidence

Supporting
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Table 4: Equipment Holding
Contractors must meet requirements on key equipment as listed below;

Item No. Equipment Details

Minimum Number
Required for the execution
of the Contract

A) General plant

1.  |Primary/Secondary/Crusher Unit/Power Screen Min capacity 60/hr 0
2. |Concrete batching plant Min Cap 20m3/hr 0
Subtotal for A 0
B) Bituminous Plants
1.  Bitumen pressure distributor 0
2. |Bitumen heater tank (10,000 litres) 0
3. |Asphalt plant 0
4.  |Paver 0
5. |Chip’s spreader 0
Subtotal for B 0
C) Compactors
1. |Vibrating compaction plate 300mm wide 1
2. |Vibrating compaction plate 600mm wide 0
Subtotal for C 1
D) Mobile Compressors
1. Medium rock drill (1.5 m3/min) Optional
2. |Heavy rock drill (1.5 m3/min) 0
Subtotal for D 0
E) Concrete Equipment
1.  |Mobile concrete mixers 1
2. [Truck mounted mixers Optional
Subtotal for E 1
F) Transport (Tippers, dumpers, water tankers)
1. [Tippers payload 7-12 tonnes 6
2. [Tippers payload 16-20 tonnes
3. |Articulated trailers (low loaders) Optional
4.  |Dump trucks Optional
5.  [Flatbed lorries Optional
6. |Water tankers (18,000- 20,000 Its capacity) Optional
7. |Water tankers (8,000- 10,000 Its capacity) 1
Subtotal for F 7
G) Earth moving equipment
1. \Tractor dozers with dozer attachment (D6-D9) Optional
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Minimum Number

Item No. Equipment Details Required for the execution
of the Contract
2.  [Tracked loaders Optional
3. |Wheel loaders Optional
4.  |Motor scrappers Optional
5. |Motor graders (93-205KW) 1
6. [Trench excavators Optional
Subtotal G 1
H) Diesel Generators
Diesel generators (15- 200KVa) 1
Subtotal H 1
I) Excavators
Hydraulic crawler mounted (7-10 tonnes) — 0.25-0.4m3 SAE bucket 1
Hydraulic wheel mounted (10-16 tonnes)— 0.4- 0.6m3 SAE bucket Optional
Subtotal for | 1
J) Rollers
Self-propelled single drum vibrating (various types, 8 tonnes and 1
above)
Pneumatic rubber tyre (1- 2 tonnes/wheel) 0
Sheep foot roller Optional
Double drum vibrating pedestrian roller 1
Subtotal for J 2
K) Stabilization
Pulvimixer 0
Subtotal for K 0
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SECTION IV: TENDERING FORMS
FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. Aseparate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Tenderer.

Item of equipment
. Name of manufacturer Model and power rating

Equipment
information Capacity Year of manufacture
Current status Current location

Details of current commitments

Indicate source of the equipment
Source ]

0 Owned O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

Address of owner

Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project
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FORM PER -1: Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form
PER-2 below for each candidate.

Contractor’ Representative and Key Personnel

1. | Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will
appointment: be engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level
schedule for this Gantt chart]
position:

2. | Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will
appointment: be engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level
schedule for this Gantt chart]
position:

3. | Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will
appointment: be engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level
schedule for this Gantt chart]
position:

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works




Part 1 — Tendering Procedures 44

FORM PER-2: Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Name of Tenderer
Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details Address of Procuring Entity:

Telephone:

Fax: Contact (manager / personnel officer):

Job title:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Project Role Duration of involvement | Relevant experience
[main project | [role and responsibilities [time in role] [describe the experience relevant to
details] on the project] this position]

Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify
that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly
describes myself, my qualifications and my experience.

I confirm that [ am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitment Details
Commitment to duration of contract: | [insert period (start and end dates) for which this Contractor’s
Representative or Key Personnel is available to work on this contract]

Time commitment: [insert period (start and end dates) for which this Contractor’s
Representative or Key Personnel is available to work on this contract]

I understand that any misrepresentation or omission in this Form may:

a. betaken into consideration during Tender evaluation;
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b. resultin my disqualification from participating in the Tender;
c. resultinmy dismissal from the contract.

Name of Contractor's Representative or Key Personnel:

Signature:

[insert name]

Date: (day / month / year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day /month / year):
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FORM 4: TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

FORM ELI -1.1: Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name:

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]
Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

71 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents
of registration of the legal entity named above, in accordance with ITT 3.6

71 Incase of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

1 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
o Legal and financial autonomy
o Operation under commercial law
o Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors.
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FORM CON - 2: Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:

Date:

ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

[ Contract non-performance did not occur since 1% January 2008 specified in Section 111, Evaluation and
Qualification Criteria, Sub-Factor 2.1.
] Contract(s) not performed since 1% January 2008 specified in Section 11, Evaluation and Qualification
Criteria, requirement 2.1

Total Contract Amount

Contract Identification (current value, currency,

exchange rate and Kenya
Shilling equivalent)

Non- performed
Year portion of
contract

[insert| [insert amount | Contract Identification: [indicate complete | [insert amount]
year] | and contract name/ number, and any other
percentage] identification]

Name of Procuring Entity: [insert full name]
Address of  Procuring  Entity:  [insert
street/city/country]

Reason(s) for non-performance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section Il1, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor
2.3.

00 Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year Amount in Total Contract
of dispute Contract Identification Amount (currency),
dispute (currency) Kenya Shilling

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works



Part 1 — Tendering Procedures 48

Equivalent (exchange
rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

[0 No Litigation History in accordance with Section 11, Evaluation and Qualification Criteria, Sub-
Factor 2.4.

[0 Litigation History in accordance with Section IlI, Evaluation and Qualification Criteria, Sub-Factor
2.4 as indicated below.

Total Contract

Year Outcome as Amount (currency)
of percentage of Contract Identification , Kenya Shilling
award Net Worth Equivalent
(exchange rate)
[insert | [insert Contract Identification: [indicate complete | [insert amount]
year] percentage] contract name, number, and any other

identification]

Name of Procuring Entity: [insert full name]
Address of  Procuring  Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in dispute]
Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]

Reason(s) for Litigation and award decision [indicate
main reason(s)]
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FORM FIN - 3.1: Financial Situation and Performance

Tenderer’s Name:

Date:

ITT No. and title:

Financial Data

KES

Type of Financial information in | Historic information for previous 5 years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year1  [Year2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate
Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for
future contract commitments.

No.

Source of finance Amount (Kenya Shilling equivalent)

1

2

3

Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant
Section 11, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

b.

C.
d.
e.

reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity
(such as parent company or group member).

be independently audited or certified in accordance with local legislation.

be complete, including all notes to the financial statements.

correspond to accounting periods already completed and audited.

] Attached are copies of financial statements for the 3 years required above; and complying with the

requirements
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FORM FIN - 3.2: Average Annual Construction Turnover

Tenderer’s Name:

Date:

ITT No. and title:

\ Annual turnover data (construction only)
Year Amount Currency Exchange rate Kenya Shilling
equivalent
[indicate [insert amount and indicate
year] currency]
Average
Annual
Construction
Turnover *
* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

FORM FIN - 3.3: Financial Resources
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow

demands of the subject contract or contracts as specified in Section Ill, Evaluation and Qualification

Criteria
No. | Source of financing Amount (Kenya Shilling equivalent)
1
2
3
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FORM FIN - 3.4: Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for

contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

Current Contract Commitments

Name of
Contract

Value of Outstanding Work

Procuring Entity’s Estimated
Contact Address, Tel,

[Current Kenya Shilling
/month Equivalent]

Completion Date

Average Monthly Invoicing
Over Last Six Months

[Kenya Shilling /month)]

AIWIN|PF

FORM EXP - 4.1: General Construction Experience

Tenderer’s Name:

Date:

ITT No. and title:

Page of pages

Starting| Ending e . Role of
Year Year Contract Identification Tenderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
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FORM EXP - 4.2(a): Specific Construction and Contract Management Experience

Tenderer’s Name:

Date:

ITT No. and title:

Similar Contract No.

Information

Contract Identification

Award date

Completion date

Role in Contract

Prime
Contractor]

Member in
JV [

Management
Contractor(]

Sub-contractor
(]

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

Similar Contract No.

Information

Description of the similarity in accordance with Sub-Factor 4.2(a) of

Section IlI:

Amount

Physical size of required works items

Complexity

Methods/Technology

Construction rate for key activities

STOalRrIWINTF

Other Characteristics
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FORM EXP - 4.2(b): Construction Experience in Key Activities

Tenderer’s Name:

Date:

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section
111, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No 1

Contractor [

v

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in | Management

Contractor [

Sub-contractor(]

Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate of Total quantity inPercentage Actual Quantity
production, as applicable) performed (the contract participation Performed
under the contract per year or part of (i) (i) (i) x (i)
the year

Year 1

Year 2

Year 3

Year4

Procuring Entity’s Name:

Address:

Telephone/fax number

E-mail:

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section IlI:

2. Activity No. Two
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OTHER FORMS
FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)
INSTRUCTIONS TO TENDERERS

i) Allitalicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly
showing the Tenderer’s complete name and business address. Tenderers are reminded that this
IS @ mandatory requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION FORMS OF THE TENDERER as listed
under(s) below.

Date of this Tender submission: [insert date (as day, month and year) of Tender
submission]

Tender Name and Identification: [insert identification]

To: [Insert complete name

of Procuring Entity]

Dear Sirs,

1. Tender Sum 1 (Improvement Works): In accordance with the Conditions of Contract,
Specifications, Drawings and Bills of Quantities for the execution of the above named Works, we,
the undersigned offer to construct and complete the Works and remedy any defects during the
contract period therein for the sum of Kenya Shillings [Amount in figures
Kenya Shillings [amount in words] -

VAT INCLUDED

2. Tender Sum 2 (Performance Based Routine Maintenance): We offer to execute in conformity
with the Bidding Document the routine maintenance and repairs on and off carriageway and
emergency works as instructed for a Contract period of 36months. Our bid price is Kenya

Shillings [Amount in figures] Kenya Shillings

[amountinwords] — VAT INCLUDED.

3. Total Tender Sum: Being the sum of Improvement Works and Performance Based Routine

Maintenance. Our bid price is Kenya Shillings [Amount in figures] Kenya
Shillings [amount in words] — VAT
INCLUDED.

4. Weundertake, if ourtender isaccepted, to commence the Works as soon as is reasonably possible after
the receipt of the Engineer’s notice to commence, and to complete the whole of the Works comprised

in the Contract within the time stated in the Special Conditions of Contract.
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5. Weagree to adhere by this tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

6. Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you
are not bound to accept the lowest or any tender you may receive.

7. We, the undersigned, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including
Addenda issued inaccordance with ITT 28;

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
the Procuring Entity's Country inaccordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [inserta brief description of the Works];

v) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any
time before the expiration of that period,;

vi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security
in accordance with the Tendering document;

vii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we
are not participating in any other Tender(s) as a Joint VVenture member or as a subcontractor, and
meet the requirements of ITT 3.4, other than alternative Tenders submitted inaccordance with ITT
13.3;

viii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project
Manager, manufacturers, or service providers for any part of the contract, are not subject to, and
not controlled by any entity or individual that is subject to, a temporary suspension or a
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the
Government of Kenya, or any international organization.

iX) State-owned enterprise or institution: [select the appropriate option and delete the other] [We
are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution
but meet the requirementsof ITT 3.8];
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X) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
or fees with respect to the tender process or execution of the Contract: [insert complete name of
each Recipient, its full address, the reason for which each commission or gratuity was paid and
the amount and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xi) Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed,;

xii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or any other Tender that you may receive;

xiii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting
for us or on our behalf engages in any type of Fraud and Corruption;

xiv) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

xv) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and
Asset Disposal, copy available from (specify website) during the procurement process
and the execution of any resulting contract.

xvi) Beneficial Ownership Information: We commit to provide to the procuring entity the
Beneficial Ownership Information in conformity with the Beneficial Ownership Disclosure
Form upon receipt of notification of intention to enter into a contract in the event we are the
successful tenderer in this subject procurement proceeding.

XVii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part
of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any
conflict to interest.

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works



Part 1 — Tendering Procedures 57

b) Certificate of Independent Tender Determination — to declare that we completed the tender
without colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage
in any form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption

as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete

name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are shown

above]

Date signed [insert date of signing] day of [insert month], [insert year]

Date signed day of :

Notes

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with
the Tender.
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TENDERER'’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer
Tender is instructed to complete the particulars required in this Form. Tenderer is further reminded that it is
an offence to give false information on this Form.

a. Tenderer's details

ITEM DESCRIPTION

Name of the Procuring Entity

Reference Number of the Tender

Date and Time of Tender Opening

Name of the Tenderer

PR IWIN[F-

Full Address and Contact Details of the Tenderer. Country

City

Location
Building

Floor

Postal Address

Name and email of contact person.

NoogkrwdE

6 | Current Trade License Registration Number and
Expiring date

7 | Name, country and full address (postal and physical
addresses, email, and telephone number) of Registering
Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the Tenderer handles.

10 | State if Tenders Company is listed in stock exchange,
give name and full address (postal and physical
addresses, email, and telephone number) of state which
stock exchange

General and Specific Details

b. Sole Proprietor,
provide the following details.

Name in full Age

Nationality Country of Origin

Citizenship

c. Partnership,
provide the following details.

Names of Partners Nationality Citizenship % Shares owned
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d. Registered Company,
provide the following details.

i)  Private or public Company

i)  State the nominal and issued capital of the Company

1)  Nominal Kenya Shillings (EQUIVAIENT)........ccooiiiiiiiiiceee s Issued

Kenya Shillings (EQUIVAIENT) ........ccoiiiiieie e

iIv) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned

e. DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.
i)  Are there any person/persons in Kenya Rural Roads Authority who has/have an interest or
relationship inthis firm? Yes/No....................o.o....

If yes, provide details as follows.

Names of Person Designation in the Procuring | Interest or Relationship with Tenderer
Entity

i)  Conflict of interest disclosure

Type of Conflict Disclosure | If YES provide details of
YES OR | the relationship  with
NO Tenderer

1 |Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

2 |Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 |Tenderer has the same legal representative as another
tenderer

4 |Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer or influence the
decisions of the Procuring Entity regarding this tendering
process.
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Type of Conflict Disclosure | If YES provide details of
YES OR | the relationship  with
NO Tenderer

5 |Any of the Tenderer’s affiliates participated as a consultant
in the preparation of the design or technical specifications of
the works that are the subject of the tender.

6 |Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 |Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

8 |Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of such
Contract.

9 |Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

f. Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at

the date of submission.

Full Name

Title or Designation

(Signature) (Date)
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for:

[Name and number of tender] in

response to the request for tenders made by:

[Name of Tenderer] do hereby make the following statements that I certify to be true and complete in every

respect:
| certify, on behalf of [Name of
Tenderer] that:

1. lhavereadand | understand the contents of this Certificate;

2. | understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. lamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

a. hasbeen requested to submita Tender in response to this request for tenders;
b. could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable:

a. The Tenderer has arrived at the Tender independently from, and without consultation,

communication, agreement or arrangement with, any competitor;

b. the Tenderer has entered into consultations, communications, agreements or arrangements
with one or more competitors regarding this request for tenders, and the Tenderer discloses,

in the attached document(s), complete details thereof, including the names of the competitors
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and the nature of, and reasons for, such consultations, communications, agreements or

arrangements;

6. Inparticular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
a. prices;
b. methods, factors or formulas used to calculate prices;

c. theintention or decision to submit, or not to submit, atender; or

d. the submission of a tender which does not meet the specifications of the request for Tenders;

except as specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which thisrequest for tenders relates, except as specifically authorized by the procuring

authority or as specifically disclosed pursuantto paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding
of the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant
to paragraph (5)(b) above.

Name

Title Date

[Name, title and signature of authorized agent of Tenderer and Date].
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SELF - DECLARATION FORMS

FORM SD1 - SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED
IN THE MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSAL ACT
2015.

) N , of Post Office Box

......................................... in the Republic of .................................. do hereby make a

statement as follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal

Officer/Director of ..........cooiiiiiiiiiii e (insert name of the Company) who is
a Bidder in respect of Tender No. ...................... for ..o (insert tender
title/description) for ........................ (insert name of the Procuring entity) and duly

authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from

participating in procurement proceeding under Part IV of the Act.

3. THATwhatis deponed to herein above is true to the best of my knowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp
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FORM SD2 - SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE
IN ANY CORRUPT OR FRAUDULENT PRACTICE

of P.O.BOX .....ciieiiieeiiieeiiieeiieeeiee e een ... DEING @
resident of ...l in the Republic of ................... do hereby make a statement as
follows: -

1. THAT | am the Chief Executive/Managing Director/Principal Officer/Director of
veereeeeenn. (INSert name of the Company) who is a Bidder in respect of Tender No.

Wfor (inserttender title/description) for

.................. (insert name of the Procuring entity) and duly authorized and competent to make this

statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any member of
the Board, Management, Staff and/or employees and/or agents of ........................... (insert

name of the Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of

......................... (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5. THATwhat is deponed to herein above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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FORM SD2(a) - STATEMENT OF INTEGRITY, ELIGIBILITY, AND ENVIRONMENTAL AND

SOCIAL RESPONSIBILITY

Tender No.:

Tender Name.:

To: The Director General- Kenya Rural Roads Authority (KeRRA) (The "Contracting Authority")

1.

We recognise and accept that Agence Francaise de Développement ("AFD"™) only finances projects
of the Contracting Authority subject to its own conditions which are set out in the Financing
Agreement which benefits directly or indirectly to the Contracting Authority. As a matter of
consequence, no legal relationship exists between AFD and our company, our joint venture or our
suppliers, contractors, subcontractors, consultants or subconsultants. The Contracting Authority
retains exclusive responsibility for the preparation and implementation of the procurement process
and performance of the contract. The Contracting Authority means the Purchaser, the Employer, the
Client, as the case may be, for the procurement of goods, works, plants, consulting services or non-
consulting services.

We hereby certify that neither we nor any other member of our joint venture or any of our suppliers,
contractors, subcontractors, consultants or subconsultants are in any of the following situations:

2.1 Being bankrupt, wound up or ceasing our activities, having our activities administered by the
courts, having entered into receivership, reorganisation or being in any analogous situation
arising from any similar procedure;

2.2 Having been:

a)  convicted, within the past five years by a court decision, which has the force of res
judicata in the country where the Contract is implemented, of fraud, corruption or of any
other offense committed during a procurement process or performance of a contract (in
the event of such conviction, you may attach to this Statement of Integrity supporting
information showing that this conviction is not relevant in the context of the Contract);

b)  subject to an administrative sanction within the past five years by the European Union
or by the competent authorities of the country where we are constituted, for fraud,
corruption or for any other offense committed during a procurement process or
performance of a contract (in the event of such sanction, you may attach to this
Statement of Integrity supporting information showing that this sanction is not relevant
in the context of the Contract);

c)  convicted, within the past five years by a court decision, which has the force of res
judicata, of fraud, corruption or of any other offense committed during the procurement
process or performance of an AFD-financed contract;

2.3 Being listed for financial sanctions by the United Nations, the European Union and/or France
for the purposes of fight-against-terrorist financing or threat to international peace and
security;
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2.4

2.5

2.6

2.7

Having been subject within the past five years to a contract termination fully settled against
us for significant or persistent failure to comply with our contractual obligations during
contract performance, unless this termination was challenged and dispute resolution is still
pending or has not confirmed a full settlement against us;

Not having fulfilled our fiscal obligations regarding payments of taxes in accordance with the
legal provisions of either the country where we are constituted or the Contracting Authority's
country;

Being subject to an exclusion decision of the World Bank and being listed on the website
http://www.worldbank.org/debarr (in the event of such exclusion, you may attach to this
Statement of Integrity supporting information showing that this exclusion is not relevant in
the context of the Contract);

Having created false documents or committed misrepresentation in documentation requested
by the Contracting Authority as part of the procurement process of the Contract.

3. We hereby certify that neither we, nor any of the members of our joint venture or any of our
suppliers, contractors, subcontractors, consultants or subconsultants are in any of the following
situations of conflict of interest:

3.1

3.2

3.3

3.4

3.5

Being an affiliate controlled by the Contracting Authority or a shareholder controlling the
Contracting Authority, unless the stemming conflict of interest has been brought to the
attention of AFD and resolved to its satisfaction.

Having a business or family relationship with a Contracting Authority's staff involved in the
procurement process or the supervision of the resulting Contract, unless the stemming conflict
of interest has been brought to the attention of AFD and resolved to its satisfaction;

Being controlled by or controlling another bidder or consultant, or being under common
control with another bidder or consultant, or receiving from or granting subsidies directly or
indirectly to another bidder or consultant, having the same legal representative as another
bidder or consultant, maintaining direct or indirect contacts with another bidder or consultant
which allows us to have or give access to information contained in the respective applications,
bids or proposals, influencing them or influencing decisions of the Contracting Authority;

Being engaged in a consulting services activity, which, by its nature, may be in conflict with
the assignments that we would carry out for the Contracting Authority;

In the case of procurement of goods, works or plants:

a) Having prepared or having been associated with a consultant who prepared
specifications, drawings, calculations and other documentation to be used in the
procurement process of the Contract;

b)  Having been recruited (or being proposed to be recruited) ourselves or any of our
affiliates, to carry out works supervision or inspection for the Contract.
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4.

If we are a state-owned entity, and to compete in a procurement process, we certify that we have
legal and financial autonomy and that we operate under commercial laws and regulations.

We undertake to bring to the attention of the Contracting Authority, which will inform AFD, any
change in situation with regard to points 2 to 4 here above.

In the context of the procurement process and performance of the corresponding contract:

6.1

6.2

6.3

6.4

6.5

6.6

6.7

We have not and we will not engage in any dishonest conduct (act or omission) deliberately
indented to deceive others, to intentionally conceal items, to violate or vitiate someone's
consent, to make them circumvent legal or regulatory requirements and/or to violate their
internal rules in order to obtain illegitimate profit;

We have not and we will not engage in any dishonest conduct (act or omission) contrary to
our legal or regulatory obligations or our internal rules in order to obtain illegitimate profit;

We have not promised, offered or given and we will not promise, offer or give, directly or
indirectly to (i) any Person who holds a legislative, executive, administrative or judicial
mandate within the State of the Contracting Authority regardless of whether that Person was
nominated or elected, regardless of the permanent or temporary, paid or unpaid nature of the
position and regardless of the hierarchical level the Person occupies, (ii) any other Person who
performs a public function, including for a State institution or a State-owned company, or who
provides a public service, or (iii) any other person defined as a Public Officer by the national
laws of the Contracting Authority’s country, an undue advantage of any kind, for himself or
for another Person or entity, for such Public Officer to act or refrain from acting in his official
capacity;

We have not promised, offered or given and we will not promise, offer or give, directly or
indirectly to any Person who occupies an executive position in a private sector entity or works
for such an entity, regardless of the nature of his/her capacity, any undue advantage of any
kind, for himself or another Person or entity for such Person to perform or refrain from
performing any act in breach of its legal, contractual or professional obligations;

We have not and we will not engage in any practice likely to influence the contract award
process to the detriment of the Contracting Authority and, in particular, in any anti-competitive
practice having for object or for effect to prevent, restrict or distort competition, namely by
limiting access to the market or the free exercise of competition by other undertakings;

Neither we nor any of the members of our joint venture or any of our suppliers, contractors,
subcontractors, consultants or subconsultants shall acquire or supply any equipment nor
operate in any sectors under an embargo of the United Nations, the European Union or France;

We commit ourselves to comply with and ensure that all of our suppliers, contractors,
subcontractors, consultants or subconsultants comply with international environmental and
labour standards, consistent with laws and regulations applicable in the country of
implementation of the Contract, including the fundamental conventions of the International
Labour Organisation (ILO) and international environmental treaties. Moreover, we shall
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implement environmental and social risks mitigation measures when specified in the
environmental and social commitment plan (ESCP) provided by the Contracting Authority.

7.  We, as well as members of our joint venture and our suppliers, contractors, subcontractors,
consultants or sub consultants authorise AFD to inspect accounts, records and other documents

relating to the procurement process and performance of the contract and to have them audited by
auditors appointed by AFD.

Name: In the capacity of:

Duly empowered to sign in the name and on behalf of*:

Signature: Dated:

In case of joint venture, insert the name of the joint venture. The person who will sign the application, bid or proposal on behalf of the applicant, bidder
or consultant shall attach a power of attorney from the applicant, bidder or consultant.
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

I (person) on behalf of
viveeeee. (Name of the Business/ Company/Firm)

declare that | have read and fully understood the contents of the Public Procurement & Asset Disposal

Act, 2015, Regulations and the Code of Ethics for persons participating in Public Procurement and Asset

Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

Name of Authorized SIgNatory.........c.ovuiiiiiiiiiiieeieeeee et

POSI IO . ettt et e e —ae e ——— e e e —————aa e e —————

Office address ........ccovvvviiiiiiiiiiiiieen, Telephone .......cooiiniiee e

oAl e ———— e aaaaaa

Name of the FIrm/COmPany ........cooiriiii et

DA e e ————

(Company Seal/ Rubber Stamp where applicable)

Witness
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APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)

1. Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and
similar offences, shall apply with respect to Public Procurement Processes and Contracts that are
governed by the laws of Kenya.

2. Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the
highest standard of ethics during the procurement process, selection and contract execution of all
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and
Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive,
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including
consequences for offences committed. A few of the provisions noted below highlight Kenya's
policy of no tolerance for such practices and behavior: -

1)  a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

3  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) ifacontract has already been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

5  An employee or agent of the procuring entity or a member of the Board or committee of the

procuring entity who has a conflict of interest with respect to a procurement: -
a) shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating
to the procurement or contract; and
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c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the
group of bidders to whom the contract was awarded, but the subcontractor appointed shall
meet all the requirements of this Act.

6)  An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her duties
shall disclose the conflict of interest to the procuring entity;

7)  Ifaperson contravenes subsection (1) with respect to a conflict of interest described in subsection
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one
of them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs
incurred by the public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as
follows:

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or
to avoid an obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to achieve
an improper purpose, including to influence improperly the actions of another party;

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a

party;
V) “obstructive practice” is:

- deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth
for fraudulent and collusive practices as follows:

c) "fraudulent practice" includes a misrepresentation of fact in order to influence a procurement
or disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and
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to deprive the procuring entity of the benefits of free and open competition.

d) Rejects a proposal for awardl of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for
the contract in question;

e) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority(ies) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

f) Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel,
permit the PPRA or any other appropriate authority appointed by Government of Kenya to
inspect2 all accounts, records and other documents relating to the procurement process,
selection and/or contract execution, and to have them audited by auditors appointed by the
PPRA or any other appropriate authority appointed by Government of Kenya; and

g) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement document declaring that they and all parties involved in the procurement process
and contract execution have not engaged/will not engage in any corrupt or fraudulent
practices.
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AFD Policy — Corrupt and Fraudulent Practices — Environmental and Social Responsibility

1. Corrupt and Fraudulent Practices

The Contracting Authority and the suppliers, contractors, subcontractors, consultants or subconsultants
must observe the highest standard of ethics during the procurement process and performance of the
contract. The Contracting Authority means the Purchaser, the Employer, the Client, as the case may be,
for the procurement of goods, works, plants, consulting services or non-consulting services.

By signing the Statement of Integrity the suppliers, contractors, subcontractors, consultants or
subconsultants declare that (i) “it did not engage in any practice likely to influence the contract award
process to the Contracting Authority’s detriment, and that it did not and will not get involved in any anti-
competitive practice”, and that (ii) “the procurement process and the performance of the contract did not
and shall not give rise to any act of corruption or fraud”.

Moreover, AFD requires including in the Procurement Documents and AFD-financed contracts a
provision requiring that suppliers, contractors, subcontractors, consultants or subconsultants will permit
AFD to inspect their accounts and records relating to the procurement process and performance of the
AFD-financed contract, and to have them audited by auditors appointed by AFD.

AFD reserves the right to take any action it deems appropriate to check that these ethics rules are observed
and reserves, in particular, the rights to:

a)  Reject a proposal for a contract award if it is established that during the selection process the bidder
or consultant that is recommended for the award has been convicted of corruption, directly or by
means of an agent, or has engaged in fraud or anti-competitive practices in view of being awarded
the Contract;

b)  Declare misprocurement when it is established that, at any time, the Contracting Authority, the
suppliers, contractors, subcontractors, consultants or subconsultants their representatives have
engaged in acts of corruption, fraud or anti-competitive practices during the procurement process or
performance of the contract without the Contracting Authority having taken appropriate action in
due time satisfactory to AFD to remedy the situation, including by failing to inform AFD at the time
they knew of such practices.

AFD defines, for the purposes of this provision, the terms set forth below as follows:
a)  Corruption of a Public Officer means:

—  The act of promising, offering or giving to a Public Officer, directly or indirectly, an undue
advantage of any kind for himself or for another Person? or entity, for such Public Officer to
act or refrain from acting in his official capacity; or

2 . . L
Means any Person whether natural or legal, firm, company, corporation, government, state or state agency or any association, or group of two or more of

the foregoing (whether or not having separate legal status).
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—  Theact by which a Public Officer solicits or accepts, directly or indirectly, an undue advantage
of any kind for himself or for another Person or entity, for such Public Officer to act or refrain
from acting in his official capacity.

b) A Public Officer shall be construed as meaning:

— Any person who holds a legislative, executive, administrative or judicial mandate (within the
country of the Contracting Authority) regardless of whether that natural Person was nominated
or elected, regardless of the permanent or temporary, paid or unpaid nature of the position and
regardless of the hierarchical level the natural Person occupies;

—  Any other natural Person who performs a public function, including for a State institution or
a State-owned company, or who provides a public service;

— Any other natural Person defined as a Public Officer by the national laws of the country of the
Contracting Authority.

c)  Corruption of a Private Person® means:

—  The act of promising, offering or giving to any Private Person, directly or indirectly, an undue
advantage of any kind for himself or for another Person or entity, for such Private Person to
perform or refrain from performing any act in breach of its legal, contractual or professional
obligations; or;

—  The act by which any Private Person solicits or accepts, directly or indirectly, an undue
advantage of any kind for himself or for another Person or entity, for such Private Person to
perform or refrain from performing any act in breach of its legal, contractual or professional
obligations.

d) Fraud means any dishonest conduct (act or omission), whether or not it constitutes a criminal
offence, deliberately intended to deceive others, to intentionally conceal items, to violate or vitiate
consent, to circumvent legal or regulatory requirements and/or to violate internal rules in order to
obtain illegitimate profit.

e)  Anti-competitive practices mean:

—  Any concerted or implied practices which have as their object or effect the prevention,
restriction or distortion of competition within a marketplace, especially where they (i) limit
access to the marketplace or free exercise of competition by other undertakings, (ii) prevent
free, competition-driven price determination by artificially causing price increases or
decreases, (iii) restrict or control production, markets, investments or technical progress; or
(iv) divide up market shares or sources of supply;

— Any abuse by one undertaking or a group of undertakings which hold a dominant position on
an internal market or on a substantial part of it;

8 Means any natural Person other than a Public Officer.
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— Any practice whereby prices are quoted or set unreasonably low, the object of which is to
eliminate an undertaking or any of its products from a market or to prevent it from entering
the market.

2. Environmental and Social Responsibility

In order to promote sustainable development, AFD seeks to ensure that internationally recognised
environmental and social standards are complied with. Suppliers, contractors, subcontractors, consultants
or subconsultants for AFD-financed contracts shall consequently undertake in the Statement of Integrity
to:

a)  Comply with and ensure that all their subcontractors or subconsultants comply with international
environmental and labour standards, consistent with applicable law and regulations in the country
of implementation of the contract, including the fundamental conventions of the International
Labour Organisation (ILO) and international environmental treaties;

b)  Implement environmental and social risks mitigation measures when specified in the environmental
and social management plan (ESMP) provided by the Contracting Authority.
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FORM OF TENDER SECURITY- [Option 1-Demand Bank Guarantee]

Beneficiary:

Request for Tenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1.

3.

4.

We have been informed that (here in after called "the Applicant™) has

submitted or will submit to the Beneficiary its Tender (here in after called” the Tender") for the
execution of under Request for Tenders No.

(“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported
by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the

Applicant:

(@) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the
Applicant; or

(b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender
Validity Period or any extension there to be provided by the Applicant,

M has failed to execute the contract agreement, or
(i) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
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Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days
after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office

indicated above on or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORM OF TENDER SECURITY- [Option 2-Insurance Guarantee]
TENDER GUARANTEE No.:

1. Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of under Request for Tenders No. (“the ITT™).

2. KNOW ALL PEOPLE by these presents that WE ..................... of ...l [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto
................. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of

..................... (Currency and guarantee amount) for which payment well and truly to be made to the said
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___ day of 20
3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or (ii) has failed to furnish the Performance Security, in accordance with the Instructions
to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate
its demand, provided that in its demand the Procuring Entity shall state that the demand arises from the
occurrence of any of the above events, specifying which event(s) has occurred.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's
notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end
of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ..o [insert date (as day, month and year) of Tender Submission]
Tender NO.: ..ooovevececeeceee e [insert number of tendering process]
TO! e, [insert complete name of Purchaser] 1/We, the undersigned, declare that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [insert number of months or years] starting on
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we — (a) have
withdrawn our tender during the period of tender validity specified by us in the Tendering Data
Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of
bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:
a) ourreceiptofacopy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4, I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted
at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as
named in the letter of intent.

N 14115 TP Capacity / title
(director or partner or sole proprietor, etC.) ... Name:
............................................................................................... Duly authorized to sign the

Seal or stamp
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APPENDIX TO TENDER

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the
Works]
Name of currency Amounts payable

Local currency:

Provisional sums expressed in local currency | [To be entered by the Procuring Entity]
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PART 2 - WORK REQUIREMENTS
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SECTION V: DRAWINGS:

The book of drawings is attached in a separate volume.
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SECTION VI: SPECIFICATIONS
GENERAL

Standard Specifications & Manuals

Where required, material to be incorporated in the works shall comply with the relevant sections
of the Standard Specifications for Roads and Bridge Construction, 1986 Edition published by
the ministry of Transport and Communication.

The technical specifications shall be read in conjunction with all other documents forming the
contract, the requirement of the specifications shall be complementary and additional to the
requirements of all the other documents of the contract namely:

e Roads 2000 Operations Manual —March 2006
e Roads 2000 Contractor’s Field handbook — May 2008
LOCATION AND EXTENT OF WORKS

The works to be executed under this contract comprises of Labour Based Rehabilitation and
Improvement, including any Instructed and Routine-based Maintenance of Maralal-Opiroi-
Barsaloi (C606 — 02B) Road — 6.5 Km.

The project road, which is 6.5 km long, classified as C606 and traverses Samburu West sub-county
in Samburu County. It starts 12.5kms from the NCPB junction on the left hand side past KeRRA
Samburu Region Offices (at Km 12+500), at the end of the first contract under Batch 1), to end at
Km 19+000.

The section has distressed gravel, potholes, missing culverts and major structures, silted drains and
overgrown vegetation on the slope and back slopes. Additionally, the section requires mitre drains
construction/cleaning, and installation of road furniture along the entire section.

The Works to be executed under the Contract comprise mainly of but are not limited to the
following:

a) Site clearance
b) Earthworks to formation levels.

c) Removal of existing inadequate and defective cross and access culverts, inlets and outlets
structures and replace as instructed by the Engineer.

d) Construction of pipe culverts, headwalls, wing walls and aprons to cross and access
culverts inclusive of concrete surround

e) Construction of side and mitre drains and outfall channels to the whole road including
improvement of other drainage and soil erosion protection works.

f) Carry out protection works (scour checks, stone pitching) as instructed by the Engineer
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g)
h)

i)
j)
k)

Maintenance of passage of traffic through the works

Relocation and reinstatement of services

Construction of an improved subgrade (capping layer) in select sections as per the
specifications and/or as instructed by the engineer.

Provision of 125mm Gravel Wearing Course as instructed by the Engineer.

Construct major drainage structures specified:

= 2 Cell 1200 @ CPC at km 18+190

= repair & extend existing drift at km 18+260

= 40m x 6.0m vented Drift at km 18+630

= 1 Cell 3x1.5 BC at km 18+900

1) Achieve a standard cross section, 5.4m wide carriageway.

m) Installation of road furniture

n) Perform Instruction and Performance based routine maintenance.

o) Construction of concrete pavement on high grade sections and/or widening of existing
concrete sections as highlighted below, and/or as will be instructed by Engineer.

Eé'sugg Ex:/s\}:_lgghC/\Nay Proposed Width of |Conc. Pav|Escarpment
From To oa idth (m) Side of Expansion| Thickness| average Remarks
Corridor . ioht
Avg (m) Gravel [Concrete |Expansion (m) (m) Height (m)

13+150 | 13+250[ 11.00 4.00 Right 3.00 0.10 1.50 Widening Required.

13+250 | 13+550, 11.00 4.00 0 0 0.00 No widening required.

134550 | 13+800| 11.00 | 4.50 LReighf‘ 7.00 0.10 Widening Required.

13+800 | 14+200 9.00 4.50 0 0 0.00 2.00 No widening required.
Widening Required.
Gabions required RHS
(Approx. 50m Length).

14+200 | 14+380 9.00 4.50 Left 2.50 0.10 3.00 Escarpment Trimming on
RHS. Concrete Crash
barrier/Guard-rails
required on entire stretch.
Widening Required.

14+380 | 14+400 9.00 4.00 Right 3.00 0.10 3.00 Escarpment Trimming on
RHS.
Widening Required.
Escarpment Trimming on

14+400 | 14+500 8.00 3.90 Left 3.10 0.10 7.00 RHS. 100m Concrete
Crash barrier/Guard-rails
required on RHS
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From

To

Existing
Road
Corridor
Avg (m)

Existing C/Way
Width (m)

Gravel [Concrete

Proposed
Side of
Expansion

Width of
Expansion

(m)

Conc. Pav
Thickness

(m)

Escarpment
average
Height (m)

Remarks

14+500

14+540

7.00

4.20

Left

2.80

0.10

2.00

Widening Required.
Escarpment Trimming on
RHS. 40m Concrete
Crash barrier/Guard-rails
required on RHS

14+540

14+600

8.00

4.50

Left

2.50

0.10

2.50

Widening Required.
Escarpment Trimming on
RHS. 60m Concrete
Crash barrier/Guard-rails
required on RHS

14+600

14+700

7.30

3.80

Left

3.20

0.10

0.50

Widening Required.
Debris Clearing on RHS.

14+700

14+850

6.60

4.20

0.00

0.00

1.50

No widening required.
Debris Clearing on RHS.

14+850

15+230

6.70

4.30

Left

2.70

0.10

1.00

Widening Required.
Concrete Crash
barrier/Guard-rails
required on entire stretch

15+230

15+300

8.40

4.50

No widening required.
20m length of gabions
existing on RHS (To be
retained)

15+300

15+650

12.00

4.40

Left

2.60

0.10

1.00

Widening Required.
Gabions required RHS
(Approx. 150m Length).
Removal of existing
failed gabions required
(Approx. 80m length)

15+650

15+940

4.30

No widening required.
Concrete Crash
barrier/Guard-rails
required on RHS (entire
section)

15+940

16+050

6.50

4.00

No widening required.
Existing gabions RHS
(70m) to be retained.
Gabions required on
entire stretch

16+050

16+220

5.60

4.10

No widening required.
Existing gabions(150m)
to be retained. Concrete
Crash barrier/Guard-rails
required on entire stretch

16+220

16+300

6.10

4.50

4.50

0.10

No widening required.
New Full Width
Concrete Pavement
required (40m) Gabions
required RHS (80m
Length).
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From

To

Existing
Road
Corridor
Avg (m)

Existing C/Way
Width (m)

Gravel

Concrete

Proposed
Side of
Expansion

Width of
Expansion

(m)

Conc. Pav
Thickness

(m)

Escarpment
average
Height (m)

Remarks

16+300

16+760

7.00

4.20

Left

2.80

0.10

3.20

Widening
Required(80m). New
Full Width Concrete
Pavement required
(70m). Existing
gabions(50m) to be
retained. Concrete Crash
barrier/Guard-rails
required on entire stretch.
Concrete surface repair
required(60m)

16+760

16+840

7.00

4.20

4.50

0.10

No widening required.
New Full Width
Concrete Pavement
required (80m)

16+840

16+930

8.00

4.10

Left

2.90

0.10

2.50

Widening Required.

16+930

17+000

10.00

4.20

5.40

0.10

0.00

No widening required.
New Full Width
Concrete Pavement
required (70m). Gabions
required RHS (20m
Length).

p) Any other activity not listed above but deemed necessary and instructed by the Engineer
to be paid within the mode of payment stipulated either by day works or on measured

works.
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SECTION 01: PRELIMINARY AND GENERAL ITEMS

Scope:

This section comprises those items that are required at the Commencement and Completion of the
Works or that are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilisation and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing
required to carry out the Works.

Measurement and Payment:

No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items.

01-50-026  Allow a prime cost sum for Engineers miscellaneous account.

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous
accounts for such items as stationary, stores and equipment and miscellaneous supervision
personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above.
The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits.

Measurement and Payment

The prime cost Sum for this item is to be expended as instructed by the Engineer, the Contractor
will be paid on a prime cost basis plus a percentage for overheads and profits.

01-60- 002  Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed
from the site, and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.

01-60-003 Insurance and Sureties

The Contractor shall provide Insurance and Sureties in accordance with relevant Clauses in the
Conditions of Contract.

Measurement and Payment

50% of the Lump Sum payment for this item will be made upon the production of satisfactory
evidence by the Contractor that Insurances and Securities have been affected. The remaining 50%
will be paid when the works are completed.

01-60-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality
control tests to check materials and standards of workmanship, against the Specifications.
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Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify
the defects to the Engineer’s satisfaction and at the Contractor’s expense.

Measurement and Payment

The Engineer shall include a Prime Cost Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests. The Contractor will be paid on a prime cost basis plus a
percentage for overheads and profits.

01-60-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Book of Drawings or as directed by
the Engineer. The Sign Boards shall be placed at the beginning and end of the road or road section
covered by this Contract. The framework and steel sheet shall be prepared and painted black.

The wordings and all logos shall be printed on backlit sticker paper resistant to the effects of
weather using reflectorised paint or material approved by the Engineer. The sticker shall be placed
on both sides of the board. The colours, fonts and heights of the letters shall be as indicated on the
typical drawings and as directed by the Engineer.

Sign Boards shall be maintained for the duration of the Works and removed on completion.
Quiality Control

The Engineer shall check that Sign Boards have been erected in accordance with drawings,
instructions and Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected.
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

01-60-006 Provision of Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from
all work locations, for the duration of the Works.

Quality Control

The Engineer shall check regularly that adequate supplies of clean water are available throughout
the Site.

Measurement and Payment

A Lump Sum shall be paid monthly as a percentage of the physical progress done, upon the
approval of the Engineer that adequate supplies have been provided.
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01-60-007 Provision of Site Sanitation Facilities

The Contractor shall provide minimum 4 temporary toilets, 2 for male workers and 2 for female
workers close to the working locations, for the duration of the Works. Each toilet shall be properly
identified and marked Female or Male.

The toilets shall be placed and constructed in such a manner so as to ensure that the surrounding
areas (including groundwater) are not polluted, and the holes excavated are properly filled after
use.

Quiality Control

The Engineer shall check regularly that site sanitary facilities are hygienic with adequate supply
of tissue papers and water for washing hands.

Measurement and Payment

A Lumpsum shall be paid on a Monthly basis as a percentage of the physical progress done, upon
the approval by the Engineer that adequate services have been provided.

01-80-012 Removal and alteration to existing services

The Engineer may instruct the Contractor during the progress of the Works to remove or alter
existing services identified by the Engineer. The contractor shall liaise with the relevant bodies for
programming and co-ordinating work to enable any removal or alteration to the services to be
carried out. These services include but are not limited to water, power lines, telecommunication
cables etc.

Quality Control
The engineer shall inspect the completion of the works.
Measurement and Payment

The prime cost Sum for this item is to be expended as instructed by the Engineer, the Contractor
will be paid on a prime cost basis plus a percentage for overheads and profits.

01-80-142 Corporate Social Responsibility (CSR) Project

The Engineer may instruct the Contractor during the progress of the Works to undertake a suitable
Corporate Social Responsibility (CSR) that aims to improve lives within the project road.

The contractor is expected to undertake the works as per required standards, and to completion
within stipulated time frame.

Measurement and Payment

The Engineer shall include a Prime Cost Sum for this item to be expended only as and when the
Contractor is instructed to carry out the works. The Contractor will be paid on a prime cost basis
following the approval by the Engineer that adequate services have been provided, plus a
percentage for overheads and profits.
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01-80-143 Provision and Maintenance of Trees

The Engineer may instruct the Contractor during the progress of the Works to plant trees at
designated areas identified by the Engineer. The tree seedlings to be planted shall be obtained from
species recommended by the Regions Forest Officer.

The contractor is expected to provide, plant, and maintain each seedling periodically to ensure
maturity throughout the contract period. Replacement of damaged, dead or uprooted trees will be
at the contractor’s expense.

Measurement and Payment

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out the works. The Contractor will be paid on a prime cost basis
as a percentage of the physical progress done, upon the approval by the Engineer that adequate
services have been provided, plus a percentage for overheads and profits.

01-80-144 (a) Security

Some parts of Samburu region experiences banditry attacks and intercommunity conflicts. The
project area also borders Marsabit, Samuru, Isiolo, Turkana, Baringo and Laikipia Counties, and
may at times have insecurity in the project area. However, the Government of Kenya is able to
contain any skirmishes that arise and are nor prolonged. Given security matters is a national
government function all security arrangements to be considered will be with liaison with the
County Commissioner who is the head of security in the County.

The Contractor must show the care it exercises to protect its employees who perform Works in the
country. Therefore, it must identify the risks and, in light of this analysis, define prevention and
protection resources, incorporating additional resources therein, which may be organisational,
technical or human resources.

i. Analysis of security issues and threats

The Contractor shall describe its view of the security environment and threats in the area
where the Contract will be performed and/or the danger area and present a security analysis
for the relevant area and for the activities it will perform therein. In addition, it shall at all
times be able to share information learned from its watch to the Engineer.

ii. General security organisation

The Contractor will be expected to have a liaison person with the government security
agencies. In this regard, the Contractor shall detail the general security arrangements that
will be there between the County security team and its organisation and indicate its role and
responsibilities in this set-up.

iii. Specific security measures planned.

Based on its own security analysis and the main threat scenarios it may have identified, the
Contractor shall plan specific and appropriate measures that will be used by the County
Security team to draw up security services that will be provided to them
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iv. Travel within the project road

Depending on the security analysis, special measures may be required to ensure secure travel
within the project road,

The Contractor shall describe the planned transport logistics, including human, technical and
organisational resources and mechanisms for monitoring travel. It shall also define its
requirements for maintenance management and rules of conduct.

v. Accommodation during assignments

The contractor is expected to use local personnel; hence accommodation is not envisioned.
However, security measures planned to ensure the security of teams (security guards,
physical means, etc.) are to be undertaken.

vi. Communication

The Contractor shall implement a communication and exchange process between the various
Contract participants, to ensure reporting of security events, and that preventive or corrective
actions deemed necessary are properly carried out. It shall describe the means enabling it to
ensure effective communication.

vii. Information, awareness-raising and training before departure

The Contractor shall make arrangements to inform, raise awareness and train its employees
prior to departure on assignment. These arrangements shall be in the form of formal
communication actions. It shall describe the provisions specifically planned for this Contract,
in the form of "service orders™ or similar documents.

Measurement and Payment

A Provisional Sum shall be provided in the contract to allow for these security arrangements in
liaison with the County Security Team. The expenditure of this sum shall be as approved by the
Client as recommended by the Engineer.

01-80-017 Security — provision of vehicles

The contractor will hire or provide with driver, fuel and maintain 1No. 4WD double cabin pick-
up (min 2800cc diesel engine capacity), mileage not more 50,000Km as approved by the Client
for security use.

Measurement and Payment

Payment for the vehicles (up to 5,000Km.), shall be by vehicle months. Payment for mileage above
5,000Km shall be made at a rate per Kilometre. These payments shall be inclusive provision of all
fuel, lubricants, servicing, insurance, maintenance, drivers and repairs. The rate shall include any
overtime the drivers might be due or any other allowances in addition to the normal working hours.
Payment shall be made under appropriate items in the Bills of Quantities. The vehicles shall revert
to the Contractor at the end of the contract.
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01-50-002 Training of Client Staff

The Engineer may instruct the Contractor to pay for training of Engineers, Technicians and any
other support staff and associated career development initiatives and workshops.

Measurement and Payment

The payment of the trainings, allowances and fees of such shall be made as instructed by the
Engineer under the relevant item of the Bills of Quantities
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SECTION 03: SETTING OUT

Scope

This section covers the activities required in the re-establishment of the horizontal alignment of
the road including setting out the centre line, cross section widths, drains and structures.

03-50-001 Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless instructed
otherwise by the Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Terrain | Hilly Terrain
Horizontal Curves

Desirable Minimum radius 100m 50m

The cross-section details of the road shall be as shown on the Drawing or as directed by the
Engineer.

Work Method
The Contractor shall use Labour methods to carry out this item.
Quality Control
e Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves

e Chainage or reference pegs shall be set out and marked at 20m intervals and located at one
metre outside the cleared width and on both sides of the road.

e Cross section widths shall be checked at 10m intervals and shall have maximum tolerances
of +/- 25mm

Measurement Unit: m
The measurement shall be the linear metres of the road
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.
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SECTION 04: SITE CLEARANCE

Scope

This section covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and
grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths
of the road, quarry and borrow areas. The distinction between light and heavy bush shall be decided
by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1. The
actual site clearance width is outlined in the detailed Improvement Plan

Table 4.1: Site Clearing Widths

) . Trees

R ' Bush
Road Category unning Strlppl_ng and Stumps, s :

Surface | Grubbing Clearing

Boulders

A/B/C + Secondary Roads 7.0m 14.0m 14.0m 20.0m
D/ + Minor Roads 7m 14.0m 14.0m 16.0 m
RAR Roads 45m 79m 8.0m 11.0m
Minor / RAR roads with
insufficient widths or 3.5m 6.9m 7.0m 9.0m
Temporary Sections
Arid and Semi-Arid Gravel 5.am 11.0m 11.0m 140m
Roads

04-50-002  Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of not
more than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall
be as instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains,
mitre drains and inlets and outlet drains of structures/culverts and deposited in approved spoil
dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures
such as signs and marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be instructed
by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work.
Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after
the operation.
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Measurement: m2

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required
to carry out the work.

04-50- 003  Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the
Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root
systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking.
Other cleared material shall be collected and disposed of off-site as directed by the Engineer.

Work Method

The Contractor shall use Labour methods for this item.

Quiality Control

The Engineer shall check the cleared widths at 50 metre intervals.
Measurement Unit: m?

The measurement shall be the area cleared to the specified width over the length as instructed by
the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50- 004  Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems.
Grasses and any undergrowth shall be cut to a height of not more than 200mm. The cleared material
shall be collected and disposed of away from the side drains and in a manner that causes no
visibility obstruction to traffic.

Work Method

The Contractor shall use Labour methods for this item

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.
Measurement Unit: m?

The measurement shall be the area cleared to the specified width over the length as instructed by
the Engineer.
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Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50-005 Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility.
Cut material shall be collected and disposed of as directed by the Engineer and burning of waste
material shall not be permitted.

Work Method

The Contractor shall use Labour for this item.

Quality Control

The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, the works shall be paid under Dayworks.
04-50- 006  Trees Removal (200-450mm girth)

The contractor shall remove trees having a trunk girth of between 200-450mm at a point 600mm
above the ground within 14m construction width.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before
cutting the roots. All holes left by the removal of trees shall be backfilled with approved material
and compacted to existing ground level. Cut material and stumps shall be collected and disposed
of as directed by the Engineer. Burning of waste material shall not be permitted.

Work Method

The Contractor shall use Labour methods for this item.

Quiality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

The measurement shall be the number of trees removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.

04-50-007 Trees Removal (>450 mm girth)

All the requirements of item 04-50-006 shall apply for trees of girth above 450 mm including their
stumps. In addition, any re-useable timber from trees removed shall be cut into logs not more than
1.5 metres long and stacked as directed by the Engineer.
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Work Method

The Contractor shall use Labour methods, with appropriate sawing tools and equipment for this
item.

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

Measurement shall be the number of trees removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete this item.

04-50-009 Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil depth not exceeding
200mm including anthills, loose boulders up to 1.5m girth and other unsuitable material and
deposit the debris outside the cleared area as directed by the Engineer.

Work Method
The Contractor shall use Labour methods for this item.
Quiality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste
material.

Measurement Unit m?
The measurement shall be the area cleared as directed by the Engineer.
Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required
to complete this item.

04 -50-010  Excavate remove & disposal of concrete structures

The Contractor shall excavate remove & disposal of concrete structures in a manner agreed by
the Engineer, using labour and appropriate equipment as necessary. Debris shall be disposed of
outside the road area.

Work Method
The Contractor shall use Labour and appropriate equipment methods for this item.
Quality Control

The Engineer shall approve the removal and satisfactory disposal of the debris.
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Measurement Unit:  Provisional Sum

A Provisional Sum shall be included for this item

Payment:

Payment shall be made on a Dayworks basis.
04-50-011 Stumps Removal (500- 1500mm girth)

The contractor shall remove stumps with girth between 500 and 1500mm, within 11m construction
width or as instructed by the Engineer:

The Contractor shall excavate around any stumps to be removed to a depth not less than 0.5 m
before cutting the roots. All holes left by the removal of stumps shall be backfilled with approved
material and compacted to existing ground level. Cut roots and stumps shall be collected and
disposed of as directed by the Engineer. Burning of waste material shall not be permitted.

Work Method

The Contractor shall use Labour methods for this item.

Quiality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

The measurement shall be the number of stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.

04-50-012 Stumps Removal (> 1500mm girth)

All the requirements of item 04-50-008 shall apply for removing stumps with girth greater than
1500mm, within 14m construction width or as instructed by the Engineer:

Work Method

The Contractor shall use Labour methods for this item.

Quiality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

The measurement shall be the number of stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.
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04 -50-013 Rock/Boulders Removal

The Contractor shall remove in a manner agreed by the Engineer, rocks, boulders using labour and
appropriate equipment as necessary. Boulders shall be disposed of outside the road area.

Work Method

The Contractor shall use Labour and appropriate equipment methods for this item.
Quiality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders.
Measurement Unit:  Provisional Sum

A Provisional Sum shall be included for this item

Payment:

Payment shall be made on a Dayworks basis.

04-60-005 Removal of Existing Pipe Culverts to Spoil or Stockpile for Re-Use as directed by the
Engineer.

The Contractor shall excavate remove & disposal of large cracked concrete structures in a
manner agreed by the Engineer, using labour and appropriate equipment as necessary. Debris shall
be disposed of outside the road area.

Work Method

The Contractor shall use Labour and appropriate equipment methods for this item.
Quality Control

The Engineer shall approve the removal and satisfactory disposal of the debris.
Measurement Unit: m

The measurement shall be the linear metres of the culverts.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.
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SECTION O5: EARTHWORKS

Scope

This section covers the earthworks required to widen the road and reshape the subgrade formation
to attain the required width and excavation of side drains. The contractor is expected to supply all
the control tools such as templates, camber board prior to commencing the earthworks.

05-50- 001  Re -Establishment of the Vertical Alignment

The Contractor shall re-establish the vertical alignment of the road section which includes the
setting out excavation of horizontal slots marking the level road platform.

The width of the slots shall be 0.5m and they shall be set out at 10m intervals along the straight
section and 5m on the curve sections of the road. Each slot shall be compacted using hand rammers
until no more imprints of the rammer on the surface of the slot can be seen. The length of each slot
shall be equal to the formation width of the road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Desirable Minimum 2% 2%

Desirable Maximum 8% 10%

Absolute Maximum 10% 12%
Work method

The Contractor shall apply Labour methods to carry out this item work.
Quality Control:

e The hand rammer shall be not less than 5kg

e The level of the slot shall have a tolerance of + 50 mm

e The longitudinal profile of the road shall be checked at every third slot and shall have a
maximum tolerance of + 50mm

Measurement Unit: m
The measurement shall be linear metres of road alignment set out
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

05-50-002  Side-drain Excavation (Soft Material)

The Contractor shall excavate side drains to the profiles shown on the drawings or as directed by
the Engineer.
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Locations of the side drains shall be as shown on the drawings or as directed by the Engineer, and
the Contractor shall use the appropriate ditch template to control the excavations.

Work method
The Contractor shall apply Labour methods to carry out this item.

Approved material from the side drains shall be used in the benches to raise the levels of the road.
Excess materials or any materials found to be unsuitable for filling shall be spoiled and spread
within 50m of excavated area as directed by the Engineer.

Quiality Control

e The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance
of + 50mm

e The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a
tolerance of +/-50mm.

Measurement Unit m3
Measurement shall be the volume of material excavated to form the side drains.
Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for
carrying out the work.

05-50-003  Side-drain Excavation (Hard material)

The Engineer shall classify the excavated material as hard if the daily task rate falls below 1.5m3,
with evidence that the works were done by a consistent worker for 6 to 8hours. The contractor
shall carry out the excavation in accordance with 05-50-002 and shall be compensated under this
item.

Work Method:
The Contractor shall apply Labour methods with appropriate equipment to carry out this item.

The material from the side drains may be used for filling or deposited and spread on the lower side
of the road or transported to an approved dumping site as directed by the Engineer.

Quality Control:

e The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance
of + 50mm

e The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a
tolerance of +/-50mm.

Measurement Unit: m3

The Engineer shall measure the volume of the excavation classified as hard material
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The measurement shall be the volume of material excavated and deposited as directed by the
Engineer

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

05-50- 004  Excavation to Level and Compaction

The Contractor shall cut material to form the level road platform and place the excavated material
as fill or in spoil areas approved by the Engineer. Where material needs to be borrowed excavation
shall only be from borrow areas approved by the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping
passes of the compaction equipment. The number of passes shall be dependent upon the equipment
used and the material being compacted to ensure adequate compaction (at least dry density of
100% MDD (AASHTO T99). is achieved. Unless otherwise instructed the moisture content of
the material shall be within + 2% of optimum. Where additional moisture is required water shall
be applied in an even manner such that no longitudinal or transverse flow occurs.

The Engineer will not approve this activity to commence till an acceptable and working compactor
has been mobilised.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

Work Method

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of
work.

Quiality Control

e The width of the platform shall be checked at intervals of 50 m and shall have a tolerance
of +/-50mm.

e The level platform shall be horizontal in the transverse direction and shall have a tolerance
of + /- 15 mm under a 2 metre straight edge.

e The longitudinal profile shall have a maximum tolerance of +/ - 50 mm over a 30m length
of gradient.

e Compaction shall show no movement of material under the roller.

e Compaction test standard shall be 100% MDD (AASHTO T99)

Measurement Unit: m3

The measurement shall be the volume of compacted fill material forming the level platform.
Payment
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The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs
required for carrying out the work.

05-50- 005  Spreading and Compaction for Camber Formation

The Contractor shall spread and compact the material deposited from the side drains to form the
camber on the road, in accordance with the Drawings or as directed by the Engineer, and shall
check the profile with the appropriate camber board.

Compaction shall be carried out from the edges to the centre line by overlapping passes of the
compaction equipment. The number of passes shall be dependent upon the equipment used and
the material being compacted in order to achieve dry density of 100% MDD (AASHTO T99).
Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum.
Where additional moisture is required water shall be applied in an even manner such that no
longitudinal or transverse flow occurs.

The testing will be done at intervals of 100m but the Engineer may instruct the Contractor to carry
out random density tests on the compacted material to ensure that an acceptable standard has been
achieved.

The activity will not commence till the Engineer has confirmed an acceptable and working
compactor has been mobilised.

For sections with black cotton soil or high swelling material alignment soils, the contractor shall
place wearing course material immediately after compaction and testing.

Work method
The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.
05-50-006 Fill in soft material, including benching of shoulders and embankments and compact

The contractor shall provide, haul from any distance, spread, process and compact soft material in
layers of 150mm as directed by the Engineer to raise the road levels or widen a narrow section of
road. Selected fill for the widening shall have the following minimum specifications:

e CBR (MDD AASHTO, T99) not less than 3% measured at 4 days soak
e Swell of less than 2%
e Plasticity index of less than 50%, including non-plastic gravel

No spreading of the material or compaction shall be done on dry material. The surface onto which
the material is to be placed shall be dampened with water immediately prior to dumping the heaped
material onto it.

Work method

The Contractor shall use Labour and appropriate compaction equipment to carry out this item.
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Quality Control

e The width of the carriageway including the shoulders shall be checked at 50m intervals and
shall have a tolerance of +50/-20 mm.

e The camber shall be checked 50m intervals and shall have a tolerance of +/- 1%.
e Compaction done till it shows no movement of material under the roller
e Compaction tests to be done at intervals of 100m

Measurement Unit  m3

The measurement shall be the volume of material excavated and deposited to form the camber,
according to the specified carriageway width and measured length of road.

Payment

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental
costs required for carrying out the work. No extra payment will be made for haulage.

05-50-008 Cut to spoil excavated material.

The contractor shall spoil material which, being obtained from cuttings is surplus to that required
for fill and/or unsuitable material from cuttings which the Engineer has instructed to be excluded
from use as fill in embankments, and/or unsuitable material from beneath embankments or below
formation level in cuttings which the Engineer has instructed to be spoiled beyond 50m of
excavated area.

Work method

The Contractor shall use Labour and appropriate equipment to carry out this item.
Measurement Unit  m3

The measurement shall be the volume of material excavated and disposed.
Payment

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental
costs required for carrying out the work.

05-50- 010  Cut to Fill and Compact Soft on Benched Sections

The Subgrade formation shall be widened to a total width of 8m to accommodate a completed base
layer of 7.0 m as per the Book of Drawings.

The widening shall be done as directed by the Engineer. On straight sections and gentle curves,
the widening will normally be done on both sides, whereas in sharper curves the widening shall
preferably be done on the inside of the curves.

Pegs will be set out on both sides of the road to demarcate the final alignment of the centre line
and the finished levels of the formation.
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The widening of the subgrade shall be done before the existing gravel wearing course on the
carriageway is graded and compacted to required density and camber.

Widening shall be done by benching and filling with approved material in loose layer thicknesses
not exceeding 150mm as directed by the Engineer. First the receiving surface shall be scarified,
processed and compacted. After compaction approval the fill material shall be compacted to
density of 100% Modified AASTHO T99.

Gravel of similar quality as existing gravel course (subgrade) will be added to form the top layer
of benched sections and paid under item No. 05-60-006.

Work Method:
The Contractor shall use appropriate Labour and appropriate equipment to carry out this item.
Quality Control:
e Compaction done till it shows no movement of material under the roller
e Compaction tests to be done at intervals of 100m
Measurement: m3
Unit of measurement: m® material compacted for widening of the subgrade.
Payment

The unit rate shall be the full compensation for equipment, labour, tools and incidental costs
required for carrying out the work including survey works. No extra payment will be made for
haulage.

05-50-014 Grassing

The contractor will plant grass and trees to control soil erosion due to surface runoff or water from
culverts or other drainage structures as directed by the Engineer. This activity will carried out in
accordance with specifications clause 25-50-002 on Environmental Mitigation measures.

Measurement Unit: m?
Unit of measurement: m? area of grassed section.
05-50- 016  Scarify, Water, Mix & Compact

Once the widening has been completed to the correct levels, the existing carriageway together with
widened sections shall be scarified, watered mixed and compacted to correct levels and camber or
crossfalls.

In order to utilize the strength of the consolidated subgrade formation in the carriageway,
scarifying of the gravel wearing course should only be done to a depth sufficient to achieve correct
levels and camber in the grading operation. The depth to scarify shall be as directed by the Engineer
and shall not exceed 150mm.
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After scarifying the existing gravel wearing course, the material shall alternately be windrowed on
one side of the road and the other side be compacted to refusal with the approved compaction
plant.

Selected fill with a min Mod AASHTO soaked CBR of 10% may be used to mix with the existing
gravel wearing course to achieve correct levels and compacted to min. 95% MDD AASHTO T180
to a depth not exceeding 150mm. Payment for these imported fills will be paid under item No.05-
60-006.

The amount of imported material required for achieving correct levels shall be determined by using
a stringline and tape and placed in suitably sized heaps along the side of the road at a pre-
determined spacing to suit the need.

Once the subgrade formation has been shaped to correct levels and camber or crossfall, it shall be
compacted to refusal with the approved compaction plant.

No spreading of the material or compaction shall be done on dry material. The surface onto which
the material is to be placed shall be dampened with water immediately prior to dumping the heaped
material onto it.

The heaped material shall be spread and then brought to its laboratory determined OMC, the
dampened layer shall be protected from drying out by the grader processing it immediately and
laying it to the required crossfalls.

The layer shall be rolled first to reduce evaporation of water from the material. At the time of
compaction, the moisture content shall be within 85% to 105% of optimum moisture content.

Compaction (in vibratory mode) shall commence only once full width of the subgrade has been
completed. Compaction shall be done to refusal, i.e. to the point where the drum of the compaction
plant no longer makes an indent in the surface and where the material visibly does not move under
the roller.

Any corrections to ensure that lateral and longitudinal levels are achieved shall be done
immediately.

Any differential settlement during compaction shall be corrected by adding extra material or by
cutting away of high spots to achieve a smooth longitudinal surface between the reference pegs.
This shall be checked for acceptance with boning rods and string lines.

The density tests will be carried out at random intervals along the road on the compacted material.
Sections with dry density of at less than 100% of MDD (Modified AASHTO T99) will not be
approved.

After finishing the subgrade formation, the side slopes shall be trimmed to 1:2 slopes or as directed
by the Engineer.

Work Method:

The Contractor shall use Equipment to carry out this item. The material shall be scarified, mixed
with water, levelled and compacted.

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works



Part 2 — Work Requirements 107

Quality Control:

e The width of the carriageway including the shoulders shall be checked at 50m intervals and
shall have a tolerance of +50/-20 mm.

e The camber shall be checked 20m intervals and shall have a tolerance of +/- 0.5%.
e Compaction done till it shows no movement of material under the roller
e Compaction tests to be done at intervals of maximum 100m;

e The final levels will be checked by Engineer’s surveyor prior to approval of laying the base
layer;

Measurement: m3

Unit of measurement: m® measured as a product of the plan area and the vertical compacted depth
of the subgrade formation.

Payment

The unit rate shall be the full compensation for equipment, labour, tools and incidental costs
required for carrying out the work including survey works. No extra payment will be made for
haulage.

05-60-006 Selected fill materials for improved sub grade (Capping Layer)

The contractor shall provide, haul, dump spread, and process selected materials for improved
subgrade, the mixing and compaction will be paid under item No. 05-50- 016. The selected
material shall meet the following requirements:

e CBR (Mod AASHTO, T99) more than 10% measured at 4 days soak

o Swell of less than 1%

¢ Plasticity index of less than 20%, including non-plastic gravel
Overhaul of Material

The Contractor shall load the excavated fill material /gravel, haul by appropriate equipment and
off-load on the road as directed by the Engineer. Where the quantity delivered in any load falls
short of the equipment capacity, off-loading shall only be permitted after the agreed spacing is
adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly
on the prepared formation. Any greater loads shall be dumped in stockpiles off-road and
transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are
of unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.
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Work Method:

The Contractor shall use Labour with appropriate Equipment as instructed by the Engineer to
carry out this Item.

Quality Control:
¢ No haulage equipment shall be used until its capacity has been ascertained by the Engineer

e The quality of fill material/ gravel dumped on the road shall be according to the
Specifications. Testing of dumped material on site might be required as per the Engineer’s
instructions

e The distance between the stacks shall be checked to ensure the sufficient material is available
to fill the gravel shutters to the top.

Payment

No additional measurement and payment shall be made for complying with the requirements of
this clause as all associated costs are deemed to have been included in the rate for Improved Sub
Grade.

Measurement: m?3 material compacted.

Unit of measurement: m® measured as a product of the plan area and the vertical compacted depth
of the subgrade formation.
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SECTION 06: QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS

General

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not make
available to the Contractor any land for, nor has identified any specific areas for, quarries, borrow pits,
stockpiles and spoil areas, and for access thereto.

The Contractor will be entirely responsible for locating suitable sources of materials complying with
the Standard and Special Specifications, and for the procurement, winning, haulage to site of these
materials and all costs involved therein. Similarly, the Contractor will be responsible for the provision
and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should there
be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the works, the
Contractor may utilize these subject to the approval of the Engineer.

Quarries, borrow pits, stockpile and spoil areas shall be progressively restored as the works progress
once their use is no longer required.

No additional payment will be made to the Contractor to cover costs arising from the requirements for
this Section and the Contractor must include these costs in the rates inserted into the Bills of Quantities.

06-50-605 Safety and Public Health Requirement
Add the following to Clause 605:

When working the material sites, the Contractor shall time and arrange his works in such a way
that at no time is the public safety endangered in any way.

06-50-607 Site Clearance and Removal of Topsoil and Overburden
Add the following to Clause 607:

Faces of quarries being higher than 4 metres shall be shaped to 1:10 out of the face. All quarries
and borrow pits shall be permanently fenced with 5 strand barbed wire which shall be located 5
metres off the edge of the face. After reinstatement, the bottom of a quarry shall be covered with
0.20 m of soil and 0.15 m of topsoil.

06-50-608 Reinstatement of Borrow Areas

On completion of his operations in a borrow area, the Contractor shall reinstate the entire area so
as to blend with the surrounding area and to permit the re-establishment of vegetation. For this
purpose the borrow area shall be shaped to even contours. All material in and around the borrow
area, whether spoil from road building operations, excess stock-piled material, oversize material
left in the borrow pit, material resulting from clearing and grubbing operations and excess
overburden, shall be used or disposed off as directed by the Engineer. Material not capable of
supporting vegetation shall be buried and used in shaping the borrow area and subsequently
covered with soft material. All available soft material shall be spread evenly to the thickness
directed and where sufficient material is not available for this purpose to cover the entire area, the
remaining portions shall be scarified along the contours so as to avoid undue erosion.
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All haul roads shall be obliterated and the surface scarified, earth banks constructed to prevent
erosion and all damaged fences and other structures reinstated.

The shaping and reinstatement of the borrow pit shall be done in such a way that the borrow pit
will be properly drained whenever practicable and where required, the Contractor shall place earth
banks to divert any surface water away from the borrow area.

The reinstatement of any borrow pit shall be to the entire satisfaction of the Engineer and the
Contractor shall submit to the Engineer a signed certificate from the landowner stating that he is
fully satisfied with the reinstatement of any borrow area.

Measurement and Payment

No reimbursement for land acquisition shall be to the Contractor and the Contractor shall be
deemed to have allowed for such costs elsewhere in his rates.

Clause 610 of the Standard Specification shall apply.
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SECTION 07: EXCAVATION AND FILLING FOR STRUCTURES

Scope

This section covers all works in connection with the excavation for concrete pipe culverts; inlet
and outlet structures; drifts and drainage protection works;

All other items under this section shall follow the standard specifications for Roads and Bridges
Section 7 — Excavation and Filling For Structures including measurements and payments.

07-50- 001 Excavation for Drainage Structures in Soft Material

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet
and outlet aprons and other drainage structures to the dimensions and levels shown on the
Drawings or as directed by the Engineer. The excavations shall be kept free of water and shall be
compacted with hand rammers of not less than 5kg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed
with the construction.

The Contractor shall take all necessary precautions to safeguard the stability and safety of the
excavations.

Work Method
The Contractor shall apply Labour methods with appropriate Equipment to carry out this item.
Quiality Control

e The dimensions of the excavations shall have a tolerance of + /- 50mm

e The invert levels shall have a tolerance of + /- 10mm

e The trench bottom gradients shall have a tolerance of +/ - 10mm over the length of the trench
Measurement Unit  m3
The measurement shall be volume of material excavated measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for
carrying out the work.

07-50- 002 Excavation for Drainage Structures in hard Material

The Engineer shall classify the excavated material as hard if the daily task rate falls below 1.5m3,
with evidence that the works were done by a consistent worker for 6 to 8hours. The contractor
shall carry out the excavation in accordance with 07-50-001 and shall be compensated under this
item.

Work Method

The Contractor shall apply Labour methods with appropriate Equipment to carry out this item.
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Quality Control

e The dimensions of the excavations shall have a tolerance of + /- 50mm

e The invert levels shall have a tolerance of + /- 10mm

e The trench bottom gradients shall have a tolerance of +/ - 10mm over the length of the trench
Measurement Unit  m3

The measurement shall be volume of hard material excavated measured net according to the
Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for
carrying out the work.

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works



Part 2 — Work Requirements 113

SECTION 08: CULVERT AND DRAINAGE WORKS

Scope

This section covers all Works in connection with the installation of concrete pipe culverts; inlet
and outlet structures; drifts and drainage protection Works; and the construction of Scour Checks

08-50-002  Ditch Cleaning (Manual)
1). Partially silted
Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed, and the drain shaped to the original
cross-section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side
drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will
not cause any obstruction or be washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the rains
or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work
Quiality Control
e Appropriate drain templates shall be used to check and control the dimensions of the drains.

e The longitudinal profile of the drains shall be checked using boning rods, to ensure free
flow.

Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross-section.
Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry
out the work.

2). Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation or
reshaping.

All deposited material, debris, and vegetation shall be removed, and the drain shaped to the original
cross-section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side
drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will
not cause any obstruction or be washed back.
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The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work
Quiality Control
e Appropriate drain templates shall be used to check and control the dimensions of the drains.

e The longitudinal profile of the drains shall be checked using boning rods, to ensure free
flow.

Measurement Unit: m

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-
section.

Payment

The unit rate shall be full compensation for labour, tools, and any incidental costs required to
carry out the work.

08-50- 005 Mitre Drains/Catchwater Drains Excavation

The Contractor shall excavate mitre drains and catchwater drains to the dimensions shown on the
Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to
minimise erosion at the discharge point. The material excavated from the drains shall be used to
form the side drain bund directing water to the mitre-drain, and a bund on the lower side of the
cut-off drain or disposed of as directed by the Engineer.

Work Method
The Contractor shall use either Labour methods as directed by the Engineer to carry out this work.
Quiality Control
e The longitudinal profile shall have a gradient of maximum 4%.
e The dimensions of the mitre drains shall have maximum tolerances of +20mm
e The location of the mitre drains shall be approved by the Engineer.
Measurement Unit: m?

The measurement shall be the volume of material excavated as measured on site in approved
drains.

Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.
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08-60-001-005 Culvert Cleaning (partially blocked)

08-60-001 300 mm dia

08-60-002 450 mm dia

08-60-003 600 mm dia

08-60-004 900 mm dia

08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the
outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed, silt and any
obstruction to ensure free passage of water at all times. The debris shall be deposited in approved
spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to
the Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out
the work.

08- 60-006-010 Culvert Cleaning (Fully blocked)

08 - 60 - 007 450mm dia
08 - 60 - 008 600mm dia
08 - 60 - 009 900mm dia
08 -60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the
outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed, silt and any
obstruction to ensure free passage of water at all times. The debris shall be deposited in approved
spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.
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Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to
the Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work.

Quiality Control

The culverts shall be checked as free from debris to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out
the work.

08- 60- 016 Head Wall Repair - Masonry

This activity involves the repairs to damaged head walls and wing walls built in 200mm thick
masonry stones.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone
re-secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished
flush with the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work

Quiality Control

The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No

The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required
to carry out the work.

08-60-017 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wingwalls, and to inlet/outlet
concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by
the Engineer to include breaking out and replacement of damaged concrete with similar material,
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and the rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-
built in 20/20 (1:2:4) concrete within formwork erected on the correct lines and levels in
accordance with the Standard Drawings. Areas of new concrete and mortar shall be protected from
direct sunlight and kept moist for 3 days.

Work Method

The Contractor shall use Labour to carry out this item of work,
Quiality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.
Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to
carry out the work.

08-60-018 200mm thick dressed masonry walling to culverts’ wingwalls and headwalls.

The Contractor shall construct inlet and outlet structures for culverts including headwalls,
wingwalls in stone masonry or concrete block, and aprons in concrete to the dimensions and levels
shown on the Drawings or as directed by the Engineer. The walls shall be built on foundations of
class 15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20
concrete and after laying the surface shall be kept moist for 3 days.

Work Method
The Contractor shall use Labour to carry out this item.
Quiality Control
e The dimensions of the structures shall have a tolerance of + /- 10mm
e The levels shall have a tolerance of +/ - 10mm
e The mortar joints shall be finished flush with the face of the walls.
Measurement Unit: m?

The measurement shall be the area of the structures constructed, in whichever material, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals
that may be required in carrying out the work.
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08-60-024-029 Supply and Install Concrete Pipe Culverts

08-60-024 600mm unhaunched

08-60-025  600mm haunched (Type 1V)

08-60-026 900mm unhaunched

08-60-027 900mm haunched (Type 1V)

08-60-028 1200mm unhaunched

08-60-029 1200mm haunched (Type 1V)

The Contractor shall supply, lay and joint concrete pipes to form culverts, including the concrete
bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type
and diameter specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer. The pipes shall be laid on a bedding of Class
15/20 concrete of dimensions as shown on the Drawings and jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be haunched or surrounded, according to the Type specified, with Class 15/20
concrete to the dimensions shown on the Drawings or as directed by the Engineer. All concrete
works will be batched using gauge box made from either steel, timber or plywood with inside
dimensions of 400mm by 300mm by 300mm deep, the volume of the box is 0.036m?.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150
mm loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a
minimum overfill of 75% of the pipe diameter and shall be tapered back on the carriageway to
provide a gradual approach, as directed by the Engineer.

If the Contractor wishes to construct culverts in-site, using inflatable or collapsible forms the
Engineer’s approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other
obstructions and true to line and level.

Work Method
The Contractor shall use Labour and appropriate Equipment to carry out this item work
Quality Control

e Before mixing, all materials such as water, cement, sand and ballast used for concrete
production and the Contractor’s working method shall be approved by the Engineer.

¢ the compressive strengths of concrete will be tested using cube crushing method;

e In addition, the concrete quality shall be checked for cracks, honey combing, and other
defects.

o Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not
be less than 2%;
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e The joints shall be checked to see that they have been properly made.
Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified,
measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-035 Provide and place Class 15/20 concrete to beds, sorround (Type 1V) and haunches of
concrete pipe and drains

Refer to the standard specifications

08-60-043 Provide, place and compact class 20/20 concrete to culverts’ headwalls, wingwalls,
aprons and toe beams including reinforcement and form work.

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions
and levels shown on the Drawings or as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be
erected on the concrete foundations, to the correct dimensions, and shall be approved by the
Engineer before concrete is poured. Concrete shall be poured in a single lift and the top surface
shall be kept moist for 3 days. Formwork may be struck after 2 days or as directed by the Engineer.

The rate for concrete shall include provision of A252 BRC mesh, calculated from the dimensions
given in the drawings or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure
full compaction of the concrete.

Work Method
The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Quality Control

e The dimensions of the structures shall have a maximum tolerance of + 20mm /- 10mm

e Before mixing, all materials such as water, cement, sand and ballast used for concrete
production and the Contractor’s working method shall be approved by the Engineer.

o the compressive strengths of concrete will be tested using cube crushing method.

e The workability and mix of concrete shall be checked using the slump test and shall have a
slump limit as directed by the Engineer.

¢ Inaddition, the concrete shall be checked for cracks, honey combing and other defects at the
time of striking the formwork.
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Measurement Unit: m3

The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-70- 001  Provide Stone Pitching using 150mm dressed masonry stones

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the
Engineer, which shall include levelling the area to be covered with stone pitching, collecting and
laying masonry stones, applying mortar to the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the
Drawings or as directed by the Engineer. The prepared surface shall be firm and well compacted,
with hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on
the flat side and securely bedded, with the largest dimensions at right angles to the flow of water,
in an interlocking pattern so as to leave only a minimum of voids between the stones which shall
be filled with suitably shaped and tightly wedged spalls. The top of the pitching shall be finished
flush with the adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with
a minimum thickness of 100 mm. The mortar shall be worked into the pitching so that the voids
between the stones are filled to the full depth of the pitching. The mortar shall be finished flush
with the surface of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.
The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.
Work Method
The Contractor use Labour to carry out this item.
Quality Control

e The quality of pitching shall be checked for gaps and voids.

e The dimensions of the area of stone pitching shall have a tolerance of + /- 100mm
Measurement Unit:  m?

The measurement shall be the total area of pitching calculated as the net area, measured on the
slope.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required
for carrying out the work.
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08- 70- 002  Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts.
The stone pitching shall be inspected and repairs carried out as directed by the Engineer, including
the replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the
cleaning out of weepholes, as required. All work shall be to the lines and levels of the original
construction with new 150mm thick masonry stones and mortar being flush with the adjacent
materials.

Work Method

The Contractor shall use Labour to carry out this work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit:  m?

The measurement shall be the net surface area of the repairs.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required
to carry out the work.

08-70- 004  Supply and Install Gabions

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at
locations shown on the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and
payment, no distinction shall be made between them.

Gabions shall be ‘Maccafferi” boxes or ‘Reno’ mattresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled
to the depths and dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at
150mm intervals.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.
Measurement Unit:  No

The measurement shall be the square meter of 2mx1mx1lm Gabion boxes or 6mx2mx0.3m
mattresses installed.
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Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.

08-70-005 Rockfill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and
compacting of the rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix
to prevent deformation and bulging. The interior and top layers of the boxes shall be hand packed
with smaller stone to form a tightly compact structure and rammed in place. Care shall be taken
to ensure that each layer of boxes is filled evenly and to a level surface before the next course of
boxes is placed.

Work method

The Contractor shall use Labour to carry out this activity.

Quiality Control

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.
Measurement Unit m3

Rockfill to Gabions shall be the volume of Gabions filled.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

08-70-006  Scour Checks (Concrete)
08-70-007  Scour Checks using 200mm thick dressed Masonry stones
08-70-008 Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using masonry stones, stakes, or concrete as instructed
by the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified,
and to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1: Scour checks spacing

4% or less not required 8% 7.5m
5% 20m 9% 6m
6% 15m 10% 5m
7% 10m >10% 4m
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Work method

The Contractor shall use Labour to carry out this item.

Quality Control

The spacing of the scour checks shall have a tolerance of +/ - 0.5m

The sizes of the stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.
Measurement Unit: No.

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required
for carrying out the work.

08- 70 -009:  Scour Check Repair - masonry
08- 70 - 010: Scour Check Repair - wooden
08- 70 -011: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
construction details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall
include replacement of missing or broken stonework and stakes; and the repair of damaged
concrete, to the original lines, levels, and Specifications.

Work Method

The Contractor shall use Labour to carry out this item work.

Quality Control

The sizes of the stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.
Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required
for carrying out the work including excavations etc

08-70-012 At-level Scour Checks

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently
sloping channels. The stones shall be placed in a manner to ensure minimum voids within the
structure. A trench 0.2m deep by 0.2m wide shall be excavated in the invert of the channel and
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extended 0.2m into the slopes. Stones shall be laid up to the level of the invert with the middle
section lower than the sides to form a spill way. The spacing of the checks shall be 1-4 metres, as
directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item.

Quiality Control

The construction and spacing of the scour checks shall be checked by the Engineer.
Measurement Unit: No

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required
to carry out the work.

08-70-013(b) Stone Chute Stabilisation
08-70-014 Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the
dimensions and details shown on the Book of Drawings and/or as directed by the Engineer.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m?

for the smaller stones and pebbles to be used as the transition layer between the stone structure and
the ground. No rounded stones shall be used. Posts shall be durable hardwood minimum 900mm
in length and 15mm diameter.

The gully head shall be excavated as shown on the Drawings to form a firm base for the stone
layers. The initial layer shall be the small stones and gravel to a depth of 150mm after which the
larger stone shall be carefully placed to form a compact matrix. Posts shall be driven a minimum
of 600mm into the ground at spacing as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item

Quality Control

The stone dimensions and construction shall be checked by the Engineer.
Measurement Unit: No

The measurement shall be number of units constructed.

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required
to carry out the work.
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08-70-016

The Contractor shall construct check dams in erosion gullies to the dimensions and details shown
on the Book of Drawings and/or as directed by the Engineer.

Stone and Post Check Dams

The dimensions of the stones in the main structure shall not be less than 200mm and the volume
not less than 0.01 m? for the stones and pebbles for the transition layer between the stone structure
and the ground. No rounded stones shall be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m,
driven at least 600mm into the ground. Stones shall be carefully hand-packed to provide a stable
structure with a minimum of voids.

The spacing of the check dams shall be as shown in the table below:

% 0.15 0.25 0.50 0.75 1.00
5 15.0 25.0

7 5.0 8.7 17.5 25 35
10 2.5 4.2 8.4 12.6 16.8
15 14 2.3 4.6 6.9 9.2
20 0.9 1.6 3.2 4.8 6.4
25 1.3 2.5 3.8 5.0
30 1.0 2.0 3.0 4.0
40 1.6 2.4 3.2
50 1.2 1.8 2.0

Work Method

The Contractor shall use Labour to carry out this item

Quiality Control

The Engineer shall check the workmanship and spacing of the check dams.
Measurement Unit: No

The measurement shall be the number of check dams constructed
Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required
to carry out the work, including excavations, compaction etc

08- 80-001  Access Drifts (Using 200mm thick Dressed Masonry Stones)
08-80-002  Access Drifts (Concrete)

The Contractor shall construct Access drifts in grouted masonry stone and watercourse drifts in
concrete at locations, and to the dimensions, shown on the Drawings or as directed by the Engineer.
This shall include the provision of stone and the levelling of the areas to be covered.
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The stone pitching for Access drifts shall comply with the requirement of 08-70-016 with the
addition of masonry toes at each end of the drift as shown on the Drawings.

Concrete drifts shall be constructed in Class 20/20 concrete to the lines and dimensions shown on
the Drawings or as directed by the Engineer.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed
by the Engineer, and the prepared surface compacted with hand rammers or appropriate equipment.
The concrete shall be poured in bays of half road width and of length 10-15 metres, between
construction joints, with steel mesh reinforcement mats laid 50mm below the finished surface
level. Contraction joints if required shall correspond with the construction joints where directed
by the Engineer expansion joints shall be installed at positions and to the details given by the
Engineer.

The grouted stone pitching and the concrete shall be covered with wet sacking or other approved
cover for not less than 4 days after laying and shall not be subject to loading until adequate strength
has been developed as instructed by the Engineer.

Work Method

The Contractor shall use Labour and appropriate Equipment to carry out this item.
Quality Control

i) Stone quality shall be as for 08-70-016

ii) Concrete shall be checked by slump test to the standard as directed by the Engineer.
Measurement Unit  m2 or m3

The measurement shall be the area of stone pitching or volume of concrete laid, measured net
according to the Drawings.

Payment

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs
required for carrying out the work including excavations, compaction etc

08- 80-004  Drift Maintenance — desilting

This activity involves the removal of debris, silt and any vegetation from drifts and causeways.
The debris shall be deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
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Measurement Unit: m3

The measurement shall be the volume of debris or silt removed calculated as the product of length,
width and measured depth of the affected section of drift.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out
the work.

08-80-005 Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken
concrete, cutting back damaged areas to sound surfaces and repairing with concrete of similar
Class to the original.

The drift shall be inspected, and necessary repairs shall be instructed by the Engineer. Holes and
voids shall be cleared of debris, loose material and dust, and shall be well watered before the new
concrete is placed. The new concrete shall be firmly rammed against the existing surfaces and
finished flush with the surrounding materials. The surface of the repair shall be protected from
direct sunlight and kept moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed
by the Engineer.

Quiality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m?

The measurement shall be the volume of concrete used for the repair.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
to carry out the work.

08-90-009 Provide, place and compact class 25/20 concrete to culverts’ headwalls, wingwalls,
aprons and toe beams including reinforcement and formwork.

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions
and levels as shown on the Drawings or as directed by the Engineer.

Concrete shall be Class 25/20 unless otherwise specified. The formwork for the walls shall be
erected on the concrete foundations, to the correct dimensions, and shall be approved by the
Engineer before concrete is poured. Concrete shall be poured in a single lift and the top surface
shall be kept moist for 3 days. Formwork may be struck after 2 days or as directed by the Engineer.

The rate for concrete shall include provision of A252 BRC mesh, calculated from the dimensions
given in the drawings or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure
full compaction of the concrete.
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Work Method

The Contractor shall use both Labour and appropriate Equipment to carry out this item.

Quality Control

The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm

Before mixing, all materials such as water, cement, sand and ballast used for concrete
production and the Contractor’s working method shall be approved by the Engineer.

the compressive strengths of concrete will be tested using cube crushing method;

The workability and mix of concrete shall be checked using the slump test and shall have a
slump limit as directed by the Engineer.

In addition the concrete shall be checked for cracks, honey combing and other defects at the
time of striking the formwork.

Measurement Unit: m3

The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.
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SECTION 09: PASSAGE OF TRAFFIC

09-50- 004

Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly
positioned in advance of the Works to ensure that traffic is well and safely accommodated for the
duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in
positions where they are visible to road users.

The contractor is directly responsible for the safety of the workers and road users. Whenever work
IS being carried out on or close to the carriageway, adequate measures have to be taken to warn
and protect both road users and workers by ensuring that:

The necessary temporary traffic signs and protection are provided and correctly located on
site for the duration of the work;

All equipment and vehicles are parked off the carriageway or behind protective barriers and
signs, when not in use;

No material is left in a dangerous location and that the road adjacent to the work site is kept
clean and swept of any debris arising from the work;

All excavations are protected for the benefit of all road users, equipment and workers;
All operators are trained in the operation of their equipment;

Operators and labourers are informed of the potential risks of and procedures for working
with or close to machinery;

Traffic control operations are carried out properly and that road users are not unnecessarily
delayed,;

Where work on the carriageway or shoulder remains unfinished overnight, then proper
warning lights re to be arranged and, if necessary protected;

All sites are to be left tidy and cleared of debris when the work is completed.

Book of Drawings shows the type of signs to be availed for traffic control on site

Where a diversion has been provided: After the construction of diversion has been completed
and before work starts, warning signs, barriers and cones must be placed around the work area.
Signs must be placed in the following order:

“Men Working™ signs should be placed 200 metres in front of the work area.
“Turn Left/Right™ arrows should be placed 100 metres in front of the work area.
Cones should be placed diagonally across the road to lead into the diversion.
“Keep Left/Right” arrows should be placed at the ends of the lines of cones.

Barriers should be placed behind the lines of cones.
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e "End of Restriction™ signs should be placed beyond the ends of the diversion
e Atnight yellow lamps should also be used to mark the extent of the work at the diversions.
Book of Drawings shows sign posting for diversions

Where no diversion has been provided and the works are supposed to be carried out on one side
of the road at same time allowing traffic to pass on the other.

Before work starts, warning signs, barriers and cones must be placed around the work area in the
following order:

e “Men Working” signs should be placed 200 metres in front of the work area,
e “Road Narrows” signs should be placed 100 metres in front of the work area,
e  “Speed Limit” signs should be placed at the start of the work area,

e Barriers should be placed at each end of the work area

e Cones should be placed in a taper at the approaches to the work area and at a maximum
spacing of 10 metres along the middle of the road next to the work area.

e “End of Restriction” signs should be placed 50 metres beyond the work area.
Book of Drawings shows sign posting for diversions of traffic to one site of the road
Work Method
The Contractor shall use Labour to carry out this item of work
Quiality Control
The Engineer shall check regularly that traffic control measures are satisfactory.
Measurement and Payment: Lumpsum

Measurement Unit: Lump sum as a percentage of the physical progress done monthly, upon the
approval of the Engineer that satisfactory control measures are in place.
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SECTION 10: GRADING AND GRAVELLING

Scope:

Grading covers the work of the reinstating of the road carriageway to the correct camber by
removing the high points and filling gullies, corrugations, and wheel ruts to restore a smooth-
running surface.

Gravelling consists of the excavation, loading, hauling, dumping and spreading of gravel wearing
course material on the formation of the road carriageway. Gravel shall include lateritic gravel,
quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and
crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by
the Engineer. Gravel material shall conform to the requirement given in Table 10.1

Table 10.1:  Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve(mm) % by Welght Zone Min Max
Passing
40 100 WET: Mean annual 5 20
28 95-100 rainfall> 500mm
20 85-100 DRY': Mean annual 10 30
14 65 - 100 rainfall < 500mm
10 55 -100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 23 - 77 Traffic Commercial DCP
1 18 - 62 VPD CBR | Equivalent
0.425 14 -50 mm/Blow
0.075 10 - 40 >15 20 11
<15 15 14
* For "Quarry Waste” gravel stones « CBRat95% MDD, Modified AASHTO
of maximum dimension 80mm .
; and 4 days soaking
may be permitted
e Lower quality material (CBR 15) may be
accepted if no better material can be found

The Contractor shall be responsible for the acquisition of the quarry rights and shall conduct
respective negotiations with landowners and affected communities. The Engineer shall approve
quarries and the extent of their exploitation.

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer and at no extra cost to
the Employer. The Contractor is deemed to have included in his rates for the provision of the
gravel material.
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10-50-001 Carriageway Grading — Heavy Grading

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving
materials to fill potholes, corrugations and wheel ruts and reshape the surface to the specified
camber, using a Motor grader unless otherwise directed by the Engineer. All loose rocks, roots and
grasses shall be removed and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the
specified camber is achieved. Suitable material from the side drains may be used as additional
material. Any further material needed to achieve the correct camber shall be from an approved
source. Compaction shall be carried out using appropriate equipment approved by the Engineer,
from the carriageway edges to the centreline in overlapping passes.

No grading shall be carried out in dry conditions. Where additional moisture is required to achieve
compaction, it shall be added in an even manner without transverse or longitudinal flow.

Work Method
The Contractor shall use Equipment to carry out this item.
Quiality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of
+ 50mm or 20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance
of +/- 1%

Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-50- 003  Carriageway Grading - Light Grading

The Contractor shall grade the carriageway to control roughness and corrugations using either a
Towed or a Motor grader. The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified
camber. Where instructed by the Engineer, suitable materials from the side drains may be used to
fill potholes and gullies in the carriageway. Any further material needed to re-form the camber
shall be from an approved source. Compaction shall be achieved using the wheels of the
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equipment, tracked evenly over the full surface, or by other approved means. No grading shall be
carried out in dry conditions.

Work Method
The Contractor shall use Equipment to carry out this item.
Quiality Control

The width of the carriageway shall be checked at every 50m intervals and have a tolerance of
+50mm or -20mm

The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of
+/- 1%

Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-60-001 Excavation, haul to any distance, Spreading and Compaction of Gravel -
Labour/Equipment

i.  Excavation: Gravel shall be excavated from quarries approved by the Engineer, and the
Contractor shall inform the Engineer if the quality/availability of the gravel changes during
the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the
excavated gravel and deposited outside the quarry at locations approved by the Engineer. Such
stones and boulders may be reused in other parts of Works with the approval of the Engineer.

ii.  Haulage: The Contractor shall load the excavated gravel, haul by appropriate equipment and
off-load on the road as directed by the Engineer. Where the quantity delivered in any load
falls short of the equipment capacity, off-loading shall only be permitted after the agreed
spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel
directly on the prepared formation. Any greater loads shall be dumped in stockpiles off-road
and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and
are of unacceptable quality, the Contractor shall remove them from site at the Contractor's
expense.

No separate payment will be made for haulage and the Contractor shall be deemed to have
included the all the costs related to haulage in his rates for Gravel.

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works



Part 2 — Work Requirements 134

Control of Heaps along the Road: The spacing of the gravel heaps delivered by the trucks
shall be such that the traffic flow is not unduly interrupted. The spacing for each heap shall
be demarcated and enough material be placed to cover 60-80m half width pavement. Any
greater loads shall be dumped in stockpiles off-road and transported to the formation areas by
appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and
are of unacceptable quality, the Contractor shall remove them from site at the Contractor's
expense.

Unless otherwise instructed the moisture content of the material shall be within + 2% of
optimum. Where additional moisture is required water, it shall be applied in an even manner
and the rate of application shall be such that no transverse or longitudinal flows occur.

Placing of Shutters: The contractor shall provide vertical shutters with the sufficient height
to achieve compacted thickness instructed by the Engineer on either side of the material being
compacted. The quantity of shutters supplied shall be sufficient for one day’s work. Care shall
be taken when fixing the shutters to ensure that no bumps are built into the surface and that a
smooth vertical and horizontal alignment is obtained. The shutters shall be firmly anchored
and supported using steel pins to ensure they are not displaced laterally during the compaction;
in addition they should be correctly placed to comply with specified dimensions, lines and
levels of the road, subject to the approval of the Engineer’s Representative. The shutters shall
be made using steel, timber or both.

The Contractor shall spread and compact gravel material, in a manner to ensure a uniform
thickness of the layer across the full width of the carriageway and shaped to the specified
camber. Spreading also includes the removal of any oversized stones or boulders, which
cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24
hours of off-loading. The compacted thickness of any layer laid and compacted shall not
exceed 120mm. once the shutters are removed, the contractor shall and provide and compact
soft material to support the vertical edges of gravel layer.

Compaction: Compaction of the gravel material shall be carried out from the carriageway
edges to the centreline by overlapping passes of the compaction equipment. Any corrections
to ensure lateral and longitudinal level finish is achieved shall be done immediately. The
number of passes shall be dependent upon the equipment used and the material being
compacted to achieve dry density of at least 95% MDD (AASHTO T180). The density tests
will be carried out at 100m intervals along the road on the compacted material. The Engineer
may instruct the Contractor to test any section of the road at random to ascertain the
compaction.

Work Method:

The Contractor shall use both Labour and appropriate Equipment as instructed by the Engineer to
carry out this item.
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Quality Control:

— The contractor will test the compaction of formation and seek the approval prior to dumping
gravel.

— Oversize stones (more than 80mm) and boulders shall not be loaded for haulage to the road.

- Areas containing deleterious material shall not be excavated

- No haulage equipment shall be used until its capacity has been ascertained by the Engineer

- The quantity of material delivered in each load shall be checked before dumping is allowed

- The quality of gravel dumped on the road shall be according to the Specifications. Testing of
dumped material on site might be required as per the Engineer’s instructions

- The distance between the stacks shall be checked to ensure the sufficient material is available
to fill the gravel shutters to the top.

— The gravel surface width shall be checked at 100m intervals and shall have a tolerance of +/
- 50mm

— The compacted gravel will tested at intervals of 100m along the road, all compacted sections
must achieve dry density of at least 95% MDD (AASHTO T180)

— Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall
have a tolerance of + 5mm /- Omm

— The camber with a cross-fall of 8% (compacted) shall be checked at 50m intervals and the
maximum tolerance shall be +/-1 %

- The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions

Measurement Unit: m3

e The measurement shall be the volume of compacted gravel surfacing measured net according
to the drawings and shall include the excavation and the cost of a haul to any distance,
measured from centre of volume of the source of material.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-60- 002  Haulage (to any Distance)

The Contractor shall load the excavated gravel, haul by appropriate equipment and off-load on the
road as directed by the Engineer. Where the quantity delivered in any load falls short of the
equipment capacity, off-loading shall only be permitted after the agreed spacing is adjusted
accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly
on the prepared formation. Any greater loads shall be dumped in stockpiles off-road and
transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are
of unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.
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Work Method:

The Contractor shall use both Labour and Equipment as instructed by the Engineer to carry out
this Item.

Quality Control:

e No haulage equipment shall be used until its capacity has been ascertained by the Engineer

e The quality of gravel dumped on the road shall be according to the Specifications. Testing of
dumped material on site might be required as per the Engineer’s instructions

e The distance between the stacks shall be checked to ensure the sufficient material is available
to fill the gravel shutters to the top.

Measurement Unit and Payment:  N/A

No separate measurement and payment shall be made for haulage as the Contractor is deemed to
have included for cost of complying with this clause in the rate for gravel.
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SECTION 17: CONCRETE WORKS

These works will be carried out in accordance with the Section 17 of Standard Specification for Road
and Bridge Construction, Ministry of Transport and Communications, 1986.
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SECTION 20: ROAD FURNITURE

Scope:

This section comprises those items of Road Furniture to be erected and maintained as aids to road
safety, including traffic signs and guardrails.

20- 50- 001 - 004 Installation of Road Reserve and Culvert Marker Posts

This activity involves the installation of road reserve and culvert marker posts, the road reserve
marker posts will be 150mmx150mmx1500mm high with 900mm ground above.

The Engineer shall determine the location of the posts. They shall be set in a simple excavation
and backfilled with mass concrete. The depth of the excavation shall be determined on the site,
depending on the size and shape of the posts.

Work Method

The Contractor shall use Labour to carry out this item.

Quiality Control

e The posts shall be vertical and firmly bedded to the approval of the Engineer
Measurement Unit: No

The measurement shall be in number of marker posts.

Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs
required to carry out the work.

20-50-063 Warning Signs
20-50-064 Priority, Prohibitory and mandatory signs
20-50-063 Standard Informatory signs

The Contractor shall erect traffic signs of the type and at locations as directed by the Engineer.
The signs materials and quality are shown on the Drawings. The signs shall be bedded in concrete
Class 15/20 and shall be supported vertically until the concrete is set.

Work Method.

The Contractor shall use Labour to carry out this item

Quality Control.

The Engineer shall check the sign position before concrete is backfilled.
Measurement Unit:  No

The measurement shall be the number of signs erected.
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Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.

20-70-001 100mm wide Road markings — White

Provide and apply approved reflectorised hot applied thermoplastic, 100mm wide Road markings
— White

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in
accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include preparation works.
Measurement Unit  m?
The measurement shall be the area of the surface painted.

Work Method:
The Contractor shall use Labour and appropriate Equipment to carry out this item.
Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs
required to carry out the work.

20-70-010 100mm wide Road markings - Yellow

Provide and apply approved reflectorised hot applied thermoplastic, 100mm wide Road markings
- Yellow

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in
accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include preparation works.
Measurement Unit:  m?
The measurement shall be the area of the road surface painted

Work Method:
The Contractor shall use Labour and appropriate Equipment to carry out this item.
Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs
required to carry out the work.
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20-50- 008  Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly
aligned, vertical and secure condition. The repair shall include securing any loose posts by re-
compaction or removal of any unsuitable material surrounding the post, importing and compaction
of suitable materials to render the posts secure, and the re-fixing of the rails.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

e The guardrails shall be checked as being properly aligned secure and in a vertical position
e The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
The measurement shall be the length of Guardrail repaired
Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required
to carry out the work.

20-50-034 Installation of Guard Rails

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the
Engineer. The Beams for guardrails shall be "Armco Flexbeam™ or similar obtained from a
manufacturer approved by the Road Authority and shall be erected on concrete posts of top
diameter not less than 150mm. The spacer block shall be concrete casted together with the post as
one.

Posts shall be casted and shaped as shown on the Drawings and provided with the necessary bolts,
nuts, washers.

Holes excavated for the posts shall be spaced to suit the standard length of guardrail supplied, and
shall be of sufficient size to permit the proper setting of the posts and to allow room for backfilling
and compacting. At least 1 metre of a post shall be embedded in the ground. The backfilling shall
be with 12:1 soil cement mixture, or as otherwise directed by the Engineer, after the erected rails
have been approved by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control.

The Engineer shall check the post and rail erection before final backfilling.

Measurement Unit:  m

The measurement shall be the length of Guardrail erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.
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SECTION 22: DAYWORKS

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment,
labour and materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill,
and shall carry out work using these rates only if directed by the Engineer. The total sum for this
bill shall not be less than 1% of the total tender sum.

Measurement and Payment
a. Equipment:

Payment for equipment shall only be made for the time each item of equipment is working. Idle
time due to breakdown or incompleteness of the equipment shall not be paid. The rate of
equipment shall include for the cost of the following:

i.  Transport of the equipment to the site
ii. Operators, drivers and assistants including their overtime
ji. Fuelsand lubricants
iv. Maintenance, spare parts and all costs of repairs
v.  Depreciation, insurance, overheads and profits.
b. Labour

Payment shall only be made for the time each of worker working on the Dayworks as instructed
by the Engineer. The rate for labour shall include the cost of,

i.  All wages, allowances and other payments due to the worker
i.  Provision of small tools used on Dayworks activities by labourers and tradesmen.
ji.  Insurance, overheads and profit.

c. Materials

Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities.
The rate for materials shall include for the cost of provision of the material, transport to site,
storage, handling, overheads and profits.

d. Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply
to Dayworks activities, to be included in the Dayworks Bill.
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SECTION 25: CROSS CUTTING ISSUES

Scope

Crosscutting issues are those that are too complex to be solved by a single action from just one of
the many partners who are involved in a roadwork project or programme. In most cases the
Engineer will require the assistance and cooperation of the local communities, local NGOs and
other government departments who are dealing with such issues. The following have been
identified as cross cutting issues in the programme:

o HIV/AIDS Awareness & Prevention Campaign
o Environmental mitigation measures
o Safety and Health Measures on Site
o Gender Equality
o Labour Standards
25-50-001 HIV / AIDS Awareness & Prevention Campaigns
Scope:

This section sets out the Contractors obligations with regard to on-site HIV / AIDS awareness
campaign and preventive measures that are to be instituted.

25-50-001(a) HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaign amongst his workers for the
duration of the Contract.

The Contractor shall display AIDS awareness posters in all buildings frequented by workers
employed on the Contract, where such buildings fall under the control of the Contractor.

In addition, at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS
awareness posters. The posters shall be printed on gloss paper and shall be at least Al size on
buildings and A3 size or other approved size on vehicles. The message on the posters shall be
supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the
Contract.

According to ILO and Government of Kenya, the contractor shall not allow discrimination against
persons infected or affected by HIV/AIDS and screening is not a requirement for job applications.

Measurement Unit: month

The measurement shall be the month expressed as a percentage of the physical progress done or
part thereof, measured over the duration of the campaign.
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25-50-001(b) AIDS Prevention Campaign

The Engineer will procure a subcontractor who jointly with main contractor shall institute an
HIV / AIDS prevention campaign amongst the workers for the duration of the Contract.

As part of the campaign the subcontractor will be required to make condoms available to the
workers. The subcontractor will be expected to contract some health professionals and NGOs who
have the capacity to carry out adequate prevention campaigns and provide counselling services.

Submission of reports

The contractor will be required to submit quarterly HIV/AIDS Awareness and Prevention
Campaigns report.

Measurement and Payment-Sub contractor
Measurement Unit: month

The measurement shall be the month, measured over the duration of the campaign. Physical
evidence in form of photos, minutes of the meetings, video shows to be attached as
measurement sheets.

Measurement and Payment-Main contractor

The Engineer shall include a Prime Cost Sum for this item to be availed to the Engineer as
instructed. The Contractor will be paid on a prime cost basis plus a percentage for overheads
and profits

25-50-002 Environmental Mitigation measures

In order to minimise the negative effects on the environment during the construction phase, the
following issues and the corresponding mitigation measures have been recommended:

A copy of the ESMP is attached as an appendix to the specifications
Responsibilities and Liabilities

In conjunction with his obligations defined under the Contract, the Contractor will plan, execute
and document construction works pursuant to the specifications below.

The Contractor is liable for all damages to natural resources caused by the execution of the Works,
or the methods used for execution, unless it is established that the execution or methods were
necessary, according to the provisions of the Contract or an Employer's Representative’s
instruction.

Management of non-conformities

Non-conformities detected during inspections carried out by the Contractor or Employer's
Representative are subject to a process adapted to the severity of the situation. The non-
conformities will be defined as Deviations from the requirements of the applicable regulations, the
ESHS Specifications, the ESMP, and the Worksite - ESMP.
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Measurement and Payments

Environmental Mitigation Measures will be paid as a Lump sum, and shall be paid on a Monthly
basis, upon the approval by the Engineer that adequate measures have been provided as per the
criteria below.

The contractor will be required to submit a monthly environmental mitigation measures statement
that will be jointly cross checked by the Engineer and the contractor for compliance as a
measurement sheet.

ENVIRONMENTAL MITIGATION MEASURES MONTHLY INSPECTION STATEMENT (sample)

Item

Mitigation measure

Monthly
Requirement

Compliance

Non-
Compliance

Percentage
Non-
Compliance

Noise
mitigation

¢ 5 days’ notice to Schools, hospitals and
other noise sensitive areas:

1

0

0%

e Construction workers will be required to
wear earmuffs in areas exposed to
excessive noise levels;

100%

e The Contractor shall keep noise level
within acceptable limits and construction
activities shall, where possible, be
confined to normal working hours in the
residential areas

100%

Air
pollution

e Workers shall be trained on dust
minimisation techniques

0%

e Water sprays shall be used on all
earthwork’s areas within 200 metres of
human settlement.

0%

e Vehicle speeds shall be limited to
minimise the generation of dust on site

100%

Vegetation
Loss

e The clearance of the site for construction
purposes shall be kept to a minimum

0%

e Areas to be cleared should be agreed and
demarcated before the start of the clearing
operations

100%

e Clearing and removal of vegetation,
especially at borrow sites must be carried
out in such a way that damage to adjacent
areas is prevented or minimized

0%

e Areas with dense indigenous vegetation
are not to be disturbed unless required for
construction purposes

0%

Impacts on
soils and
drainage

e Wherever possible, earthworks should be
carried out during the dry season to
prevent soil from being washed away by
the rain

0%
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ENVIRONMENTAL MITIGATION MEASURES MONTHLY INSPECTION STATEMENT (sample)

ltem

Mitigation measure

Monthly
Requirement

Compliance

Non-
Compliance

Percentage
Non-
Compliance

e Excavated materials and excess earth
should be kept at appropriate sites

1

1

100%

e The earth dumping sites should be
designed in such a manner as to facilitate
natural water discharge

0%

e The Contractor shall protect areas
susceptible to erosion by installing
necessary temporary and permanent
drainage works as soon as possible

0%

e Where new culverts are to be installed,
consultation with people settled there will
be required to avoid possible conflicts
that may arise due to channelling of wate

100%

e The Contractor shall not divert a dam or
modify any watercourse without the
approval of the Regional Director and
relevant authorities as required by the law

0%

Impacts on
4 | water
resources

e The contractor should consult the
community on partitioning of access to
this resource for construction purposes

0%

e Abstractions shall be approved by the
Water Resources Management Authority.

100%

Solid
Waste

e All personnel shall be instructed to
dispose of all waste in a proper manner

0%

e At all places of work the contractor shall
provide litter collection facilities

0%

e The final disposal of the site waste shall
be done at the location that shall be
approved by the Regional manager, after
consultation with local administration and
local leaders

0%

e The provision of sufficient bins
(preferably vermin and weatherproof) at
the camp and work sites to store the solid
waste produced on a daily basis;

0%

e The spoil area should preferably be
located on land already cleared wherever
possible. Communities shall be involved
in the site location to avoid destruction of
any ritual site or any other conflict;

0%

e The development and rehabilitation of
spoil areas

0%
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ENVIRONMENTAL MITIGATION MEASURES MONTHLY INSPECTION STATEMENT (sample)

S Monthly . Non- Percentage
Item Mitigation measure Requirement Compliance Compliance Nor_1-
Compliance
e No grey water runoff or uncontrolled 1 1 0 0%
B . . 0
discharges from the site/working areas
e Water containing such pollutants as
cements, concrete, lime, chemicals and 1 1 0 0%
fuels shall be discharged into a
conservancy tank for removal from site
¢ Potential pollutants of any kind and in any
form shall be kept, stored and used in s_uch 1 1 100%
Liquid a manner that any escape can be contained
6 wastes and the water table not endangered;
e Hazardous materials shall not be stored
within 2 kilometres of the top water level 1 1 100%
of public water supply reservoirs;
e Hazardous materials shall be stored above
flood level and at least 20 metres from 1 1 100%
any watercourse;
e Areas for the storage of fuel and other
flammable materials shall comply with 1 1 100%
standard fire safety regulations;
e The Contractor shall ensure there is 1 1 0 0%
C e S 0
control of potential fire ignition points;
e The Contractor shall ensure that there is
basic fire-fighting equipment available on 1 1 0 0%
site;
7 Firt_e e Flammable ma_te_rials should be stored in 1 1 0 0%
Incidences | approved conditions
e Smoking shall not be permltted in those 1 1 0 0%
areas where there is a fire hazard.
e The Contractor shall ensure that all site
personnel are aware of the fire risks and 1 1 0 0%
how to deal with any fires that occur.
Total for the Month 35 24
Total Contract Sum bill item 25.50.002 500,000.00
Total Contract Period 8
Monthly 62,500.00
Percentage Compliance 69%
Amount Due for the Month Of July 2025 42,857.14
25-50-026-1 Air Quality

Water shall be sprayed along the road and surrounding areas to minimize formation and spread of

dust;
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Dust generating activities (excavation, handling and transport of soils) should not be carried out
during times of strong wind’;

When storage, handling and transportation of bulk materials is made in the open air and exposed
to the wind, the Contractor implements the necessary dust abatement measures, including one or
several of the following techniques: vegetation of the surface, covering of the surface,
humidification of the surface, covering the trucks, etc.

Vehicles delivering soil materials shall be covered to reduce spills and windblown dust;

Vehicle speeds shall be limited to minimise the generation of dust on site and on diversion routes;

Provide appropriate dust masks for use by construction workers in areas with high dust levels
25-50-026-2 Noise pollution

The Contractor shall keep noise level within acceptable limits as per EMCA Noise Regulations;

Construction workers are required to wear ear muffs in areas exposed to excessive noise levels;

All Project vehicles should be maintained regularly including proper fine tuning of engines;

Truck drivers shall avoid the use of horns at all times, as much as possible.

Except as otherwise provided in the Contract or unless waived by the Employer's Representative,
high noise generating works (e.g. pile driving, blasting, rock clearing, drilling, percussion drilling)
which may impact occupied receptor areas are carried out during normal working days, but
prohibited at night. A receptor area is defined as an area used for nocturnal socioeconomic
activities (e.g. accommodation camps, residential areas, hotels, health centres)

25-50-026-3 Vegetation Loss

Areas to be cleared should be agreed and demarcated before the start of the clearing operations to
minimize exposure

The use of existing cleared or disturbed areas for the Contractor’s Camp, stockpiling of materials
etc. shall be encouraged.

Vegetation clearing using chemicals is not permitted.

The Contractor undertakes physical demarcation of zones to be cleared using a method approved
by the Employer's Representative.

25-50-026- 4 Impacts on soils

Where possible, construction activities in hilly areas are to be undertaken during dry season.
Construction should be minimal during the long rainy season (March to May) and the short season
(October to December);

Wherever possible, earthworks should be carried out during the dry season to prevent soil from
being washed away by the rain;
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Excavated materials and excess earth should be kept at appropriate sites approved by the
Supervising Engineer (topsoil to be kept separately and reused for site restoration)

Increase number of drainage outlets along the Project Road;

Drain outlets placed so as to avoid cascade.

Install erosion control measures (gabions) to protect the bank of the seasonal rivers.
Measurement and Payments

The Engineer will instruct the permanent works related to this clause such as soil erosion measures
and pay under the relevant bill items.

25-50-026-5 Impacts on water resources

To avoid exerting pressure on existing water resources, the contractor can drill a borehole along
the Project route, for use during construction subject to NEMA approval. The borehole should be
handed over to the host community upon completion of the project as CSR by the contractor;

Prohibit disposal of solid wastes into the ponds/watercourses, agricultural fields and public areas;
Prohibit placement of construction materials or waste storage areas near water courses;

Discharge of oily wastewater, fuel, hazardous substances and wastes, and untreated sewage to
watercourses/canals and on the ground/soil shall be prohibited:;

Construct retaining structures such as gabion baskets, rip-rap,

Suspended solids in rainwater are removed using sediment traps / settling ponds. Rainwater from
vehicle parking areas, machinery areas, workshops is subject to treatment with oily water
separators.

Measurement and Payments
No separate payment shall be made for this item
25-50-026-6 Contractor’s camp site

The site for the Contractor’s Camp shall be determined in collaboration with the RE taking into
consideration the following:

I. The security situation in the area.

ii. The local administration shall be involved in the site location to avoid destruction of any
cultural sites or any other conflict;

iii. The Contractor’s Camp layout shall take into account availability of access for deliveries
and services and any future works;

iv. The Contractor’s Camp should also be of sufficient size to accommodate the needs of all
sub-contractors that may work on the project.
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v. Decommission the camps and reinstate the land to its natural condition by filling
excavations and planting suitable saplings.

Sanitation
The Contractor shall comply with all laws and any by-laws relating to public health and sanitation;
Workshops

Where practical, all maintenance of equipment and vehicles on site shall be performed in the
workshop.

If it is necessary to do maintenance on site, but outside of the workshop area, the Contractor shall
obtain the approval of the Regional Director prior to commencing activities;

The Contractor shall ensure that there is no contamination of the soil, vegetation or surface water
in his workshop and other plant or emergency maintenance facilities.

The workshop shall be kept tidy at all times and shall have the following as a minimum:

i A smooth impermeable floor either constructed of concrete or suitable plastic covered
with sufficient gravel to protect the plastic from damage;

ii. the floor shall be bounded and sloped towards an oil trap or sump to contain any
spillages of substances (e.g. oil);

iii. Drip trays shall be used to collect the waste oil and lubricants during servicing and shall
also be provided in construction areas for stationary plant (such as compressors);

v, The drip trays shall be inspected and emptied daily;

V. Drip trays shall be closely monitored during wet weather to ensure that they do not
overflow.

General Materials Handling and Storage

All materials shall be stored within the Contractor’s camp unless otherwise approved by the
Regional Director;

All imported fill, soil and/or sand materials shall be free of weeds, litter and contaminants. Sources
of imported materials shall be listed and approved by the Regional Director

The Contractor shall ensure that delivery drivers are informed of all procedures and restrictions
(including ‘No go’ areas) required;

Any electrical or petrol driven pumps shall be equipped and positioned so as not to cause any
danger of ignition of the stored product;

Collection containers (e.g. drip trays) shall be placed under all dispensing mechanisms for
hydrocarbons or hazardous liquid substances to ensure contamination from any leaks is reduced,;

Regular checks shall be conducted by the Contractor on the dispensing mechanisms for all above
ground storage tanks to ensure faulty equipment is identified and replaced in timely manner;
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Only empty and externally clean tanks may be stored on bare ground. All empty and externally
dirty tanks shall be sealed and stored on an area where the ground has been protected.

25-50-026-7 Solid and Liquid Wastes
The contractor shall develop a Waste Management Plan (WMP) prior to commencement of works;

The Contractor is responsible for identifying, collecting, transporting and treating all waste
produced on the Project Areas by its personnel, Subcontractors and visitors.

Any transportation of dangerous materials such as diesel etc, which can cause any environmental
impact, will be carried out in a manner so as to cause minimal disturbance to the surrounding
natural environment;

Storage of construction materials shall be confined to a designated area along the Project site or at
the contractor’s camp only;

The Contractor assesses, document and effectively implements any local recycling or re-use
options for its waste.

Properly labelled and strategically placed waste receptacles shall be provided at all places of work;
Located on a flat impervious surface to prevent infiltrations; Under cover for non-inert waste;

Litter bins should have secured lids to prevent animals and birds from scavenging;

Recycling of construction material shall be practiced where feasible;

The Contractor’s hazardous waste is managed by a specialised waste Subcontractor
25-50-026-8 Impacts on Land

Obtain authorization to use the proposed borrows pits, including ESIA, before commencement of
any material extraction activities;

Topsoil from borrow pits should be held on site as much as possible to backfill after construction
materials are exhausted;

Safety distances should be maintained in material sourcing operation; 100m to any shopping
centre, school or dispensary and 50 m to any house irrespective of consent from the owner;

Borrow pits shall be located more than 20 m from watercourses, in position that will facilitate the
prevention of storm water runoff from the site from entering the watercourse;

Material borrowing sites used for the Project should be decommissioned upon completion of the
Contract and the land reinstated to its natural condition, or to an acceptable condition

25-50-026-9 Impacts on Biodiversity

In order to minimize potential impacts on wildlife migration especially, elephants, the Project shall
liaise with the KWS Warden at Isiolo Station and the existing Community Conservancies to
integrate wildlife protection measures in the road design and during construction.
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Involve the local community and the conservancy fraternity in creating awareness on possible
long-term effects of the road on wildlife and humans;

At the very least, clear wildlife crossing signs are recommended at both ends of the road to warn
and alert Project workers on the potential existence of wildlife in the area.

Where possible, areas shall be cleared from one side to another, or from the inside out, to prevent
animals becoming trapped.

Create awareness amongst the labour force on protection of wildlife and specifically poaching and
develop a code of conduct for the Project prohibiting hunting or harassing of wildlife;

Appropriate waste management by covering all solid waste especially at the contractor’s camp;
Fence off the contractor’s camp and borrow pit sites to keep wildlife away;
Install speed calming measures such as bumps and flashing lights near wildlife crossing sites;

Post speed limit sign preferably 40km/hr near wildlife crossings, which should be identified in
liaison with the KWS.

The Contractor shall not introduce Invasive Alien Species
25-50-026-10 Disruption of Access to Property

Disruption of access to property must be kept to a minimum at all times. Where such disruption is
unavoidable, the Contractor shall advise the affected parties and the Regional Director at least
seven working days in advance of such disruption.

Damage to people and property

The Contractor shall not disturb or interfere with the inhabitants of local communities close to or
in the Project Area, and shall respect their houses, cultures, animals, properties, customs and
practices. The Contractor is responsible for damages to people and property caused by the
execution of the Works or the procedures used for execution.

The Employer's Representative is informed of any damage caused to people, or the property of
individuals, other than the Contractor’s personnel, within 6 hours of the event, regardless of the
value of the prejudice.

The Contractor provides compensation for any prejudice suffered by the owners and users of land,
if these users are not the same parties as the owners.

25-50-026-11 Relocation of public utilities
Notice should be given to the utility users prior to any interruption in supply;
Liaise with relevant parties which include water service institutions and KPLC.
25-50-026-12 Delays in transportation

To avoid delays to road users, the contractor will be required to plan itineraries for site traffic on
a daily basis. Traffic management and control is mandatory throughout the project;
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Temporary road signs that are visible both during the day and at night indicating road works and
restrictions will be required, as detailed in section 9 of the specifications;

The contractor should also set aside footpaths, cycle lanes and parking bays for heavy goods
vehicles and public transport vehicles;

Areas where construction is taking place should have clearly marked speed reduction signage.
Measurement and Payments
Traffic Control will be paid under item 09-50- 004.
25-50-026-13 Disruption of Community
The Regional Director is to establish a formal grievance and redress mechanisms.
The Contractor will be required to minimise the risk of grievances with the local communities.

Where grievances occur, the Contractor will be required to assist in the process to investigate and
resolve the grievance as effectively and quickly as reasonable;

The Contractors shall keep a ‘Complaints register’ on Site. The register shall contain:

i.  All contact details of the person who made the complaint and information regarding the
complaint itself;

ii. The investigations undertaken and response provided;
iii. Actions taken and by whom;
iv. Any follow-up actions taken.
Copies of complaints received are to be copied to the Regional Director, and where pertinent.
25-50-026-14 Site Security

The Supervising Engineer and Contractor in liaison with the security organs must create awareness
to the security situation on the ground all the times;

Appropriate fencing, security gates, shelter and security guards are to be provided at the
Construction

The Contractor must ensure that good relations are maintained with local communities and their
leaders to help reduce the risk of vandalism and theft;

Site staff that are found to be involved in incidences of theft or pose other security risks to the local
community are to be dismissed and reported to the authorities.

25-50-026-15 Fire Incidences
The Contractor shall ensure there is control of potential fire ignition points;
The Contractor shall ensure that there is basic fire-fighting equipment available on site;

Flammable materials should be stored in approved conditions.
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Smoking shall not be permitted in those areas where there is a fire hazard.

The Contractor shall ensure that all site personnel are aware of the fire risks and how to deal with
any fires that occur.

Site rehabilitation

Unless instructed otherwise by the Employer's Representative, the Contractor will rehabilitate all
Project Areas disturbed by the Works, prior to the completion of the Works. All buildings and free
standing and underground structures (e.g., piping, underground tanks, sumps and basins) are
removed. All waste and rubble is removed. After removal of buildings structures and rubble, the
Contractor returns Project Areas to their original condition.

25-50-004 Health and Safety Measures on Site

The Contractor shall ensure that all possible means of protection are given to the labour force at
all times. Such protection shall include provision of high visibility clothing or vests, goggles and
masks for workers in potentially dangerous locations or dealing with potentially harmful materials.

A health and safety plan should be put in place by the contractor, as part of the Worksite — ESMP,
including its organisation for managing health and safety. The plan identifies and specifies:

a) All health and safety risks relating to the execution of the Works, by also identifying gender-
specific risks;

b) Prevention and protection measures to control risks related to the execution of the Works, by
differentiating, where necessary, measures concerning the protection of women and men; c)
Human and material resources involved; d) Works requiring work permits; and e) Emergency
plans to be implemented in the case of an accident.

In addition, this Health and Safety Plan describes how workers are trained in health and safety
aspects.

The Contractor implements prevention, protection and monitoring measures, as described in the
Health and Safety Plan.

The following Safety Measures should be adhered to:

o The contractor should engage a local community liaison person to manage community
ISSues;

o First aid kits must be available on site, a qualified first aider should be on site during the
working time and the Site Supervisor should also be conversant with first aid procedures.
The Contractor shall maintain first aid kits with a minimum of the following items:-

=  Non Stick wound dressing

= Selection of plaster/band aids

=  Crepe bandages

=  Gauze and cotton wool

= Antiseptic solution (washing wounds)
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=  Antiseptic cream — Betadine, Burnol

= Pain killers Panadol, Disprin

= Anti diarrhoea — Immodium, Diadis, Charcoal
= Anti histamine — Piriton, Triludan

»  Anti nausea — Stemetil

=  Eye ointment

=  Oral re-hydration sachets

=  Surgical gloves

o A safety officer who has safety training and knowledge of safety procedures should be
present on site to ensure that all workers have guidance on the safety procedures;

o The contractor shall ensure all workers obtain the mandatory national insurance cover
(NHIF and WIBA);

o The contractor shall ensure that the employees are equipped with appropriate hand tools
and personal protective equipment (PPE) to protect and prevent possible injuries to the
workers

=  Protective goggles for stone cutting, chiselling, grinding, and welding.
= Face masks when working in dust and smouldering waste.

= Helmets when working on sites where there is a danger of falling objects, e.g. in
deep drains, digging pit latrines, work in quarries, etc.

o The Site Supervisor should also know where the nearest hospital / clinic is and where an
ambulance or quick transport can be found.

o Special safety measures are required when deep trenches have to be dug, for example for
culverts or structures. Depending on the material (natural soil slope) and the depth of the
trench, strutting will be required to avoid collapsing trench sides. The construction of
strutting has to be done carefully and requires an experienced builder.

o The contractor should ensure there are warning signs on the construction site and on the
road to protect from accidents;

o No alcoholic drinks or drugs during work.
Quality Control

No worker will be assigned works without protective clothing; a percentage of the payment will
be deducted whenever the Engineer or his representative finds a worker without protective gear.

Payment

50% of the Lump Sum payment for this item will be made when the contractor mobilises and
provides all items as required by this clause, 25% will be paid when the works are 50% complete
and the remaining 25% upon final completion.
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25-50-027 Road Safety Awareness Campaign

Scope:

This specification sets out the Contractor's obligations with regard to on-site road safety campaign
which is to be conducted during the construction period. The aim of this road safety campaign is
to achieve safe road use in the project area.

Indeed, an improved roadway will undoubtedly encourage more vehicular traffic and will allow
vehicles to travel at higher average speeds. This will increase the possibility for accidents between
vehicles, and with nonmotorized traffic such as cyclists, pedestrians and both domestic and wild
animals.

Due to poor road conditions over the years, people, animals, NMT and particularly children are
unaware of the danger of a fast approaching vehicle and may cross the road in front of it. These
impacts are likely to be increased with the improved road, particularly during daytime hours when
traffic is heavier and when drivers are able to move faster.

The Contractor shall conduct a road safety campaign in order to increase the awareness of the
dangers of the road among the communities living alongside the project road and the general
workers.

General Requirements:

(a) Road Safety Campaign

A road safety campaign will be instituted to the communities living alongside the road, for the
duration of the contract. As part of the campaign, the road safety posters will be displayed in all
buildings frequented by communities, and in all schools and public buildings within the road
project area. In addition, at least 3 of the Contractor's vehicles, regularly used on site shall display
road safety posters.

The posters shall be printed on gross paper and shall be at least Al size on buildings and A3 size,
or other approved size on vehicles. The message on the posters shall be supplied by the Employer
through the Engineer before the posters are printed. The Contractor/Sub Contractor shall prepare
the list of the buildings and vehicles for the Engineer’s approval.

(b) Road Safety Training

Objective

The objective of the road safety campaign is to reduce the risk of exposure to road accidents in the
area of the road. The target groups will be the public alongside the road, especially the children in

schools and the chiefs of the village. The wider community will benefit indirectly through their
normal day-to-day interaction with the target groups.
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Scope of activities

Activities for road safety awareness will be broad-based targeting both individuals and groups.
They may consist of:

i.  Information posters in public places both on and offsite (eating houses, bars, guest
houses, etc.) and on contractor's vehicles,
ii.  Small focus group discussions and information covering key issues,

The scope of activities may be tailored as required to meet the perceived needs and priorities of
the local communities and the workers, determined by participatory approaches to ensure they are
appropriate, desired and have a public impact.

The scale and frequency of activities may also be adjusted to suit requirements of the target groups.
Education will cover:

i.  preventive behaviours including safe road crossings, walking on shoulders and not on
the road;
ii.  referral to local information centres and services available;

Monitor activities regularly to assess their effectiveness and impact.
Contractor’s Responsibilities

The Employer shall nominate an organisation experienced in the implementation of a road safety
campaigns to be the Sub-Contractor who will work closely with the Contractor. This will ensure
maximum effectiveness and integration with construction activities.

Specific but not exclusive issues to be addressed by the Contractor will be:

I.  Scheduling of appropriate timing and duration for the implementation of the road safety
campaign as part the work plan.
ii.  Identification of suitable individuals for education from recruitmentwith the implementing
organization and from within the local communities.
iii.  Provision of suitable sites for communication activities.

Inputs

An organisation experienced in the provision of road safety campaigns will be selected as a
subcontractor to provide the above scope of activities on behalf of the main Contractor.

Reporting

The implementing organisation will produce the following reports to be submitted to the
Contractor, the Engineer, and the Employer:
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1) quarterly reports summarising and detailing activities carried out, issues to be emphasised
with suggested follow up, etc.

i)  a final report detailing the methodology and activities carried out under this project
including lessons learnt, impact, liaison with the Contractor and other parties, etc.

Timing

Activities shall commence at the start of the construction period and continue throughout the
Contract duration to ensure a sustained impact along the entire roads (covered beyond the current
construction batch).

Reporting and dissemination activities shall continue for three months after the project is
completed to ensure integration into current practice.

Measurement & Payment — Sub Contractor

Measurement Unit: month

The measurement shall be the month, measured over the duration of road safety campaign related
services. Physical evidence in form of photos, minutes of the meetings, video shows to be attached
as measurement sheets.

Measurement & Payment — Main Contractor

Measurement Unit: PC Sum

The payment for items in this clause shall include full compensation for all work associated with
the provision of road safety campaign related services as specified and Compensation for road
safety specialists for the implementation of the Training element.

Any amount required under this item will be approved by the Engineer, prior to expenditure.
Handling costs and profit in respect of this sub-item will be paid as a percentage (%) of the PC
Sum expended.

25-50-028 Gender Equality

According to constitutional law of the Government of Kenya, women and men have the same
rights and responsibilities which are to be ensured at all levels and in all aspects of daily life.

It is therefore the obligation of Contractor to ensure that gender equalisation is achieved in all
aspects of contract works. That means women should get equal opportunities with men and the
recruitment process must clearly demonstrate this. Opportunities for employment should also be
offered to disabled people. Special activities that they can carry out have to be identified and
allocated to them.

Measurement & Payments
No separate payment shall be made for this item but the Contractor will be expected to comply
fully with the requirements of this clause.
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25-50-029 Labour Standards

It is an obligatory duty of the construction sector to maintain the international labour standards, as
Kenya is one of the signatories of the International Labour Conventions of the International Labour
Organisation (ILO). The contractor should observe the following requirements:

Equality:
. Men and women should receive equal pay for work of equal value.
. Persons should be given equal opportunity and treatment in employment;

There should be no discrimination against persons in their employment and occupation on the basis
of their race, colour, sex, religion, political opinion, national extraction or social origin, or on any
other basis set out in new constitution.

Freedom from forced labour:
. Work or service should not be exacted from any person under the menace of penalty or under
circumstances where the person has not offered himself or herself voluntarily.
. Work or service should not be exacted from any person:
- As a means of political coercion;
- As a method of mobilising and using labour for purposes of economic development;
- As a means of labour discipline;
- As a punishment for having participated in strikes
- As a means of racial origin,
- Social, national or religious discrimination.

Freedom of association:
All steps to be taken to protect, respect and promote workers and community’s rights of association

Minimum age:
No person under the age of 18 years should be employed or work

Minimum wages:
Minimum wages should be established for groups of wage earner, in consultation with employers
and Labour Department and workers organizations;

Protection of wages:

Wages should be paid in cash money. Workers should be informed of any deduction made from
wages, and national regulations should set down condition for deductions from wages. Wages
should be paid regularly at or near the place of work.

Before recruitment, adequate notice should be given and the notices posted in public places such
as schools, chief’s office and churches in order to reach as many people as possible.

During recruitment, the information on the number of jobs available and terms of employment
(pay rates, timing and arrangements for payment including first payment date), should be disclosed
openly. The recruitment process should be conducted in transparent manner without biases or any
discrimination.
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The unskilled labour is supposed to be sourced from the project area apart from specialised
personnel like craftsmen and technicians who may be hired from elsewhere if they cannot be found

in the project area.
Measurement & Payment

No separate payment shall be made for this item; the Contractor will be expected to comply fully
with the requirements of this clause.
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SECTION 26:PERFORMANCE BASED ROUTINE MAINTENANCE WORKS
26-50-001: Notice to Bidders

This section deals with the Procurement of Works under the Performance Based Routine
Maintenance type of Contract. The maintenance will be carried out for a period of three years
after improvement works are completed. During the second and the third year after completion of
improvement works, the contractor will be required to carry out instructed works. These works
will be fully funded by Government of Kenya.

This type of contract differs substantially from the traditional contracts for road maintenance works
in that most of the payments to be made to the contractor are not based on quantities of works
measured by unit prices for works inputs, but on measured ‘outputs’ reflecting the target conditions
of the roads under contract (in other words: ‘what the roads are supposed to look like’), expressed
through ‘Service Levels’. Another major difference is that the Contractor is responsible for
designing (deciding on) the works necessary to reach the required Service Levels, and the
durability and performance of the roads over a longer period.

For example, the contractor is not paid for removing 2 cubic metres of silt from a culvert (his actual
work input) in a certain month, but for always keeping the culvert clean and free of silt (the output
of his efforts). This means that in some months he will be paid the agreed standard monthly
lumpsum amount even though he has not had to do much work. In other months he might have to
do a lot of work, but he will still only be paid the agreed standard amount. However, if he fails to
meet the Service Levels by, for example, allowing a culvert to become silted up, he will have a
reduction made from his monthly lump sum.

The Service Levels are defined in the Contract and so is the method of calculating the payment
reductions for non-compliance. It is intended that the contractor is motivated to do good quality
work so that he reduces his maintenance burden, and therefore his costs, over the duration of the
contract. If he does shoddy work, he will have to repeat it and this will increase his maintenance
inputs and costs. He must decide how best to plan and execute the works in order to make his
operations cost effective.

In this particular contract this method of payment, based on Service Levels, applies mainly to the
‘off-carriageway’ Routine Maintenance.

There is provision in the contract for repairs and maintenance works ‘on-carriageway’ and for
emergency works that may have to be carried out from time to time, but these activities are paid
for using the traditional method of measuring quantities of input items, and rates, given in the Bills
of Quantities.

Another important aspect in the Performance type of contract is for the contractor and employer
to enter into a long term relationship whereby the contractor takes over more responsibility for
managing the condition of the road and is rewarded by a longer term contract than is traditional,
sometimes several years.
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26-50-002:  Description of Project Road

The project road, which is 6.5 km long, classified as C606 and traverses Samburu West sub-county
in Samburu County. It starts 12.5kms from the NCPB junction on the left hand side past KeRRA
Samburu Region Offices (at Km 12+500), at the end of the first contract under Batch 1), to end at
Km 19+000.

26-50-003:  Scope of Works

(a) Designing and carrying out ‘off-carriageway’ routine maintenance of the drainage system,
including drainage and erosion control structures, and the control of vegetation, in order to
achieve the Service Levels defined in the Specifications.

(b) Carrying out activities ‘on-carriageway’ in order to achieve the Service Levels for cleanliness
and safety as defined in the Specifications.

(c) Repairs and routine maintenance of the paved surface, as directed by the Employer’s project
Director.

(d) Repairs and routine maintenance of the roads signs, safety barriers and other road furniture,
as directed by the project Director.

(e) Carrying out emergency works, as directed by the Engineer.

26-50-006:  Site Regulations, Health and Safety Measures and Work Procedures

The Contractor shall prepare and submit to the Engineer, for approval, his proposed site
regulations, health and safety measures (including HIV/AIDS mitigation measures) and work
procedures.

26-50-007:  Functions of Key Personnel
The Contractor will provide as a minimum the following permanent key personnel:

i.  Project director — the owner, director or senior manager of the company to oversee all
contractual and operational functions of the contract.

ii.  Site Supervisor-to head the self-control unit and direct and oversee the day-to-day
planning and site operations of the contract including staff and public safety issues, the free
flow of traffic, liaising with the public and reporting to the project manager. He will also
decide what works have to be carried out and supervise the labour force to ensure quality
and adherence to the service levels, as well as the duties described in 26-50-005.

The roles could be done by the same person, depending on the size of the firm.

PART A: PERFORMANCE BASED ROUTINE MAINTENANCE WORKS
26-50-004(a): Specifications - Performance Based Works

The services to be provided by the Contractor include all activities, physical and others, which the
Contractor needs to carry out in order to comply with the Service Levels and other output and
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performance criteria indicated in the contract, or with any other requirements of the contract. In
particular, they include management tasks and physical works associated with the following road-
related assets and items:

Inspect road, identify and remove all obstructions

Clear side drains, mitre drains, cut-off drains

Repair and replace scour checks

Repair eroded ditches

Clean cross culverts, access culverts, outlets and inlets
Headwall repairs

Clear stream channels

Vegetation control: grass slashing, bush clearing, tree pruning
De-silt drifts

Maintenance and minor repairs to bridges.

Performance based routine maintenance services will be paid for as a fixed lump sum per km per
month, with payment reductions made for non-compliance, if appropriate.

Timetable for Compliance with Service Level Requirements

In order to respect the Contractor’s initial mobilization period, compliance with the service levels
will be introduced gradually as shown in Table 26.1.

1 50 50
2 100 75
3 100 100
4 until end of Contract 100 100

Specification for Service Levels for Road Safety

The road user must be able to travel at a certain level of safety, unobstructed by objects, wash-out
material and other debris on the gravel wearing course and shoulders. The criteria for determining
the service levels for safety are given in Table 26.2. The enforcement of these criteria is expected
to be an immediate priority of the contractor due to the critical importance of road safety, and
100% compliance is expected from Month 2, as shown in the Timetable in Table 26.1. Compliance
will be determined by Visual Inspection.
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Cleanliness of | The road must always be clean and free of soil, debris, trash and

the road | other objects, which must be removed within the time given if

gravel they pose: 6 hours

surfacing and | — A high danger to traffic: such as rocks, fallen trees, dead

shoulders animals, abandoned vehicles, fly tipping and other large | 4 days
obstacles etc:

— Alesser (medium) danger to traffic: such as material washed
on to the road after storms etc:

Iii. Specification for Service Levels for Road Durability
iv. Drainage

In general terms the contractor must ensure that all drainage elements and structures are without
obstructions which may reduce their normal cross-section and impede the free flow of water.

The Service Level requirements for drainage systems and drainage structures are shown in Table
26.3. Compliance will be determined by Visual Inspection.

Side drains,| Must be clean and free of | Tolerance permitted:

ditches, mitre| obstacles Siltation/Obstructions must less than 50mm in
drains and unlined depth.

vertical drains Siltation/Obstructions must be cleared within 7

days after detection.
Damages must be repaired within 3 weeks after

detection.

Culverts and | Must be clean and free of | As above
access drifts obstacles and without
structural damage. Must be
firmly contained by

surrounding soil or material.
Scour checks an( Must be de-silted, structurally | As above
other erosio| sound and firmly contained in
protection structure| surrounding soil or material.

V. Vegetation

This section specifies the Service Levels to be complied with in the case of vegetation growing
within the right-of-way/ road reserve.

Vegetation is to be controlled to the heights, at the locations and with the restrictions as set out in
Table 26.4. Compliance will be measured with a tape measure.
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1. Vegetation Free Zone.

Carriageway, shoulders and structures.

2. Inner vegetation zone:
from edge of shoulders to
back of side drain/ditch or
2m away from edge of
shoulder on straights and
outside of curves, and 5m
on the inside of curves.
Also control of vegetation
around street furniture and
other features.

25 (min) to 150
(max)

Road verges and large vegetated areas,
including surface water channels with
longitudinal gradients > 3%. Also
vegetation control around:

e Marker posts

e Signposts

e Bridge and culvert markers

e Guardrails

e Bridge abutments

e Cross culvert ends and headwalls

e Inner side drains

3. Outer vegetation zone,
excluding zone 2.

50 (min) to 300
(max)

Bush clearing and vegetation control
around:
e Marker posts
e Access culvert ends and headwalls
e Outer side drains
e Channels with gradients < 3%.

4. Growth encroaching into
Vegetation Free Zone from
the side or top.

Must be removed if
within 5m above
the road surface.

Applies to vegetation control including
trees, scrub or branches hanging over the
zone.

Vi. Structures

The Contractor is responsible for the routine maintenance of all bridges, retaining walls and similar
structures along the contract road.

The Service Levels for bridges, retaining walls and similar structures are given in Table 2.6.3
below. Compliance will be determined by Visual Inspection.

Time allowed for repairs or Tolerance
permitted

Guardrails must be present and not
deformed. All metal parts of overall
structure shall be painted or otherwise
protected and free of corrosion.
Drainage system (e.g. weep holes) to
be kept in good condition and fully

Contractor must immediately notify
Project Manager in case of any condition
which threatens structural integrity of the
structure. Damage and defects must be
repaired within seven (7) days.

be present and
painted. Beams and all other structural
parts must be in good conditions and
fully functional. Drainage system (e.g.

Table 26.5 -Service Levels for Structures
ltem Service Level
Steel or
other metal
structures
functional.
Concrete Guardrails must
structures

Contractor must immediately notify
Project Manager in case of any condition
which threatens structural integrity of the
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Table 26.5 -Service Levels for Structures
. Time allowed for repairs or Tolerance
Item Service Level .
permitted
weep holes) in good condition and |structure. Damage and defects must be
fully functional. repaired within seven (7) days.

Expansion |Clean and in good condition Damages and defects must be repaired

joints within seven (7) days.

Retention Contractor must control presence and | Damage and defects must be repaired

walls adequate condition of retention walls | within seven (7) days.
and their drainage.

Riverbeds Contractor must ensure free flow of | Causes for non-compliance must be
water under bridge and up to 50 |eliminated within fourteen (14) days
metres upstream and downstream. |after water has sufficiently receded to
Contractor must maintain design | allow minimum working conditions.
clearance  under  bridge.  The
Contractor shall take all reasonable
measures to control erosion around
bridge abutments and piers.

26-50-005:  Self-Control Unit of Contractor

The Contractor is obliged to assign a technically qualified and trained person, or persons, to verify
continuously the degree of their compliance with the Service Levels.

The Self-control Unit is responsible for gathering the information needed by the Contractor to
prepare the Monthly Statement. The unit should have a complete knowledge of the road condition,
both on and off carriageway, at all times. The unit will also be responsible for carrying out, in close
cooperation with the project manager, the formal and scheduled inspections of Service Levels
which will take place regularly.

The compliance (or non-compliance) of the Contractor with the service level requirements will be

reported by the Self-Control Unit to the Project manager in the form of Table 26.3, given below.
26-50-006:  Site Regulations, Health and Safety Measures and Work Procedures

The Contractor shall prepare and submit to the Engineer, for approval, his proposed site
regulations, health and safety measures (including HIV/AIDS mitigation measures) and work
procedures.

26-50-007:  Functions of Key Personnel

The Contractor will provide as a minimum the following permanent key personnel:

iii.  Project director — the owner, director or senior manager of the company to oversee all
contractual and operational functions of the contract.
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iv.  Site Supervisor-to head the self-control unit and direct and oversee the day-to-day planning
and site operations of the contract including staff and public safety issues, the free flow of
traffic, liaising with the public and reporting to the project manager. He will also decide
what works have to be carried out and supervise the labour force to ensure quality and
adherence to the service levels, as well as the duties described in 26-50-005.

The roles could be done by the same person, depending on the size of the firm.
26-50-008:  Method of Formal Inspections

Formal inspections will be carried out jointly by the Project Manager and the Road Manager at the
end of each month. The main purpose of the formal inspections is to enable the Project Manager
to verify the information presented in the Contractor’s Monthly Statement with the actual observed
and measured conditions on the site. The Project Manager will prepare a brief Memorandum
describing the following:

I.  The general circumstances of the site visit, including date, road sections visited, persons
present, etc.;
ii.  Any non-compliance which may have been detected;
iili.  The time granted by the Project Manager to the Contractor to remedy the detected defects.

Based on the outcome of the formal inspection, the Project Manager will correct any possible
errors or misrepresentations in the Contractor’s statement, countersign it and present it to the
Employer for payment, and to the Contractor for information.

Formal inspections will also be scheduled for the follow-up site visits, whose purpose is to verify
if the Contractor has remedied the causes of earlier non-compliance, within the time frame granted
by the Project Manager and specified in the Memorandum.

26-50-009:  Informal Inspections of Service Levels

The Project Manager may carry out informal inspections of Service Levels as part of his general
mandate given to him by the Employer. He may do so on his own initiative, at any time and
anywhere on the roads included in the contract. If he detects any road sections where the Service
Level criteria are not met, he is obliged to inform the Contractor within 24 hours in writing, in
order to enable the Contractor to take remedial action as soon as possible. The results of informal
inspections may not be used by the Project Manager for purposes of correcting the Contractor’s
monthly statements or applying penalties, except for cases in which the traffic flow on the road
has been completely interrupted.

26-50-010:  Monthly Statement

The Monthly Statement to be submitted by the Contractor shall have the format shown in Table
26.6, which gives an example of how the statement is filled out. The compliance or non-
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compliance is reported in the table and is used to determine the degree of compliance and the
payment reduction to be made in a particular month.

26-50-011:  Procedures for Inspection

The visual inspection will be undertaken as part of the Formal and Informal inspections. The
criteria for Service Levels will be checked at sections selected by the Project Manager based on
visual appearance. The Project Manager shall be the sole judge of compliance. If a specified
criterion is not met, the one-kilometre section in which the deficit occurs will be judged non-
compliant.

26-50-012:  Payment Reductions and Liquidated Damages

In accordance with the relevant clauses of the Conditions of Contract, Payment Reductions are
applied in case of non-compliance with Service Level requirements, while Liquidated Damages
are applied in the case of non-compliance with required Repair, Maintenance and Emergency
Works.

The results of each formal inspection of the Service Levels and other performance criteria will be
recorded by the Project Manager in the form of a Memorandum. The Memorandum will state the
type and location of any non-compliance detected, in particular those non-compliances already
shown in the standard tables provided by the Contractor as part of the monthly statement. For each
individual case of non-compliance, the Project Manager will determine a date by which the
Contractor must have completed the necessary measures in order to remedy the cause of the non-
compliance. A follow-up site visit is therefore necessary at the date fixed by the Project Manager,
or soon thereafter, in order to verify that the Contractor has indeed remedied the cause of non-
compliance.

If at the date indicated in the Memorandum, the Contractor has not remedied the cause for non-
compliance, independent of the reason given for their failure to do so, the Contractor is subject to
Payment Reductions in accordance with the relevant clauses of the Conditions of Contract.

Payment Reductions are variable over time. If the Contractor fails to remedy a cause of non-
compliance for which a payment reduction has already been applied, the amount of the payment
reduction increases month by month for that particular cause of non-compliance, without a ceiling
being applied, until compliance is established. The calculation of the initial (first month) amounts
of payment reductions, and the formula for their adjustment over time, is to be based on the
following rules given in Table 26.7
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TABLE 26.7
REFERENCE  TO
CONDITIONS FOR
CRITERIA | APPLICATION OF PAYMENT | DNIT RATES FOR NON- | TECHNICAL
REDUCTIONS COMPLIANCE SPECIFICATIONS
(PARAGRAPH NO.)
Road Safety | Cleanliness of road: observed | 20% of the monthly lump | 26-50-004(a)
anywhere in a one km section does not | sum for one km applied to
comply with the service levels each one-km section which
does not comply
Drainage Cleanliness and condition of drainage | 30% of the monthly lump | 26-50-004(a) iv
structures (lateral ditches): For a one- | sum for one km, applied to
km section, to be determined for | each one-km section which
subsections of 50 m each. If | does not comply
unacceptable obstructions exist in
more than one subsection, the one-km
section does not comply
Vegetation Vegetation height (maximum): The | 20% of the monthly lump | 26-50-004(a) v
maximum height measured anywhere | sum for one km, applied to
in a one-km section is above the | each on-km section which
threshold value does not comply.
Vegetation (clearance above road): | 10% of the monthly lump | 26-50-004(a)
The vertical clearance between the | sum for one km, applied to
road surface and the lowest point of | each on-km section which
tree or another plan is less than the | does not comply.
threshold value
Structures Steel, concrete, expansion joints, | 20% of the monthly lump | 26-50-004(a)
and  River | retention walls, river beds: For a one | sum for one km, applied to | vi
Beds km of section, to be determined for | each one-km section which
each structure. If non-compliant on | does not comply
more than one structure, the one km
does not comply
Note:

(1) The Unit Rates of payment reductions (“PRy) shown in the above table are applicable during the first

30 days of non-compliance.

(ii) If the non-compliance has not been remedied within thirty days, liquidated damages for periods beyond

30 days are calculated based on the following formula:

PR = 2" PRy

considering:

J = number of days of non-compliance, and n = rounded up to full number (without decimals)

26-50-013:

The liquidated damages are 0.05% for the particular item delayed, per calendar day of delay up to a limit

of 10% of the contract price.

Determination of Liquidated Damages- instructed Works

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works




Part 2 — Work Requirements

169

Table 26.3 Monthly Statement for Contract

(Sample Only)

Road Length of contract
) From km: | 5.00 To km: 25.00 20.00 km
Section: road:
District: Nyandarua Region: | Central
Contract
2nd, October 2010
Month:
Service Required ) ]
) Actual Compliance Non-compliance Payment
Level Compliance
Total
o . I L h % .
Criteria Target km | Compliance criteria Length engt 0 Reduction
(km) | Reduction
(km)
Compliant km
1. Road . .
100% 20.00 | Cleanliness of carriageway 18.00 2.00 20% 0.40
Safety
2. Durability 75% 15.00 Drainage 13.00 2.00 30% 0.60
75% 15.00 | Vegetation height 13.00 2.00 20% 0.40
75% 15.00 Vegetation clearance 13.00 2.00 10% 0.20
75% 15.00 | Structures and river beds 13.00 2.00 20% 0.40
Total 2.00
Length of road for _ 'Length of contract road’ minus 'Payment
payment this month B reduction length'
= 20.00 - 2.00 18.00 km
Less reductions for non-
rectified previous non- = 18.00 - 1.00 17.00
compliance (Tab 2.8)
Total payment due this _ ‘Rate per km per month' 'Length of road for payment
month - multiplied by this month’
= XXXKsh/km X 17.00 km
= XXXXXX Ksh
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PART B: INSTRUCTION BASED ROUTINE MAINTENANCE WORKS
26B-50-004(b): Repairs and Maintenance Works

Repairs and Maintenance works will be carried out by the Contractor when specifically instructed
by the project manager. Activities include:

i.  Fill potholes and minor gullies in the gravel wearing course and shoulders
ii.  Repair carriageway edges
iii.  Reinstate road camber
Iv.  Road furniture maintenance and repair
v.  Repairs to culverts, replacing rings etc

Repairs and maintenance works will be paid for as measured items in accordance with the unit
rates in the Bill of Quantities.

26B-50-004 (c): Emergency Works

Emergency works, by definition, are unforeseen at the time of preparing the contract. Severe
weather conditions such as unusually high rainfall can lead to flash floods which may cause wash-
outs and other damage to the carriageway and other features of the road and its corridor. While
specific items of work are not known at the start of the Contract it is prudent to include some
general items which are indicative of the type of works that may be required. These have been
included in the Bill of Quantities for Repairs, Maintenance and Emergency Works as they will
probably be the same items, e.g. repairs and maintenance under an emergency situation. The
quantities are nominal as they cannot be defined in advance.

In the event of an emergency the Contractor should draw to the attention of the Regional Director
that certain works need to be carried out to repair the carriageway and other road features to restore
the safe passage of traffic along the road and ensure the integrity of the road and its corridor. The
Contractor shall give the project manager an estimate of the extent of the required activities and
an estimate of the costs based on the Bill of Quantities. The project manager will consider the
information and instruct the Contractor to carry out such works as are necessary.

Emergency works will be paid for as measured items in accordance with the unit rates in the Bill
of Quantities. The instructed works will be done in according with the following specifications:

vi.  The General Specification for Roadworks is the Standard Specification for Road and
Bridge Construction, Ministry of Transport and Communications, 1986.

vii.  The Special Specification in the Standard Tender Documents for Procurement of Small
Works -KeRRA/ Ministry of Roads, November 2009.
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SECTION VII: BILL OF QUANTITIES

10.

11.

12.

PREAMBLE TO BILL OF QUANTITIES

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the
Instructions to Bidders, Conditions of Contract Parts | and 11, Specifications and Drawings

The brief description of the items in the Bills of Quantities is purely for the purpose of identification,
and in no way modifies or supersedes the detailed descriptions given in the conditions of Contract and
Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to
be carried out, and are given to provide a common basis for bidding and comparing of Bids. There is no
guarantee to the Contractor that he will be required to carry out all the quantities of work indicated under
any one particular item or group of items in the Bill of Quantities. The basis of payment shall be the
Contractor's rates and the quantities of work actually done in fulfilment of his obligation under the
Contract.

Payments for emergency and/or instructed works will be paid as and when they occur using submitted
rates and/or day works and shall require prior approval of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and
the Engineer will only measure the whole of the works executed in accordance with this Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception of
items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or
“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include
discounts if any. Bidders who fail to comply will be disqualified.

Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in part
at the discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided
under the Contract, include all Constructional plant to be used, labour, insurance, supervision,
compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties,
together with all general risks, liabilities and obligations set out or implied in the Contract, transport,
electricity and telephones, water, use and replenishment of all consumables, including those required
under the contract by the Engineer and his staff.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in
accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or
fills, waste or additional thickness necessary to obtain the minimum finished thickness or dimensions
required in this Contract. Any work performed in excess or the requirements of the plans and
specifications will not be paid for, unless ordered in writing by the Engineer.

Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced
Performance Security requirements pursuant to Instruction to Tenderers section 41.2.

The contractor is envisioned to use mainly local labour in the implementation of works; hence
accommodation is not required from the contractor for his local personnel. However, the contractor is
expected to include transportation cost within his unit rate to enable localized movement to area of
works.

The improvement plan is an attached appendix of the Bill of Quantities.
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IMPLEMENTATION OF AFD/EU/GOK ROADS 2000 CLIMATE PROOFED ARID AND SEMI —

ARID (ASAL) RURAL ROADS PROGRAMME

AREA 2 BATCH 2: SAMBURU COUNTY

ROAD NAME:

Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.:

C606 - 02B

SUMMARY OF BILL OF QUANTITIES

03. REHABILITATION AND IMPROVEMENT WORKS AND ROUTINE MAINTENANCE WORKS

Description

Amount (Kshs)

Tender Sum 1 — Improvement Works (A)

Tender Sum 2 - Performance Based Routine Maintenance (B)

Total Tender Sum = (A + B)
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IMPLEMENTATION OF AFD/EU/GOK ROADS 2000 CLIMATE PROOFED ARID AND SEMI —

ARID (ASAL) RURAL ROADS PROGRAMME

AREA 2 BATCH 2: SAMBURU COUNTY

ROAD NAME:

Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.:

C606 - 02B

SUMMARY OF BILL OF QUANTITIES

01. REHABILITATION AND IMPROVEMENT WORKS

Item No. Description Amount (Kshs)
1 Preliminary and General Costs Items

3 Setting Out

4 Site Clearance

5 Earthworks

7 Excavation and filling for structures

8 Culverts and Drainage works

9 Traffic Control

10 Grading and Gravelling Works

17 Concrete Works

20 Road Furniture

22 Dayworks (Provisional) Schedule of Rates
25 Cross Cutting issues

Major Structures

Sub Total (01a)

Add provisional sum of 5% of the Sub Total (01a) for Contigencies to be expended

only with the express approval of the Engineer (01b)

Sub Total (01c) = (01la + 01b)

Add 16% VAT of the Sub Total (01c) — (01d)

Add 0.03% Public Procurement Capacity Building Levy of Subtotal 01c-(01e)

Sub Total A- Improvement Works (01c + 01d+1e)
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ROAD Maralal - Opiroi - Barsaloi (6.5Km)
NAME:
ROAD No.: C606 - 02B
Bill of Quantities Page: 1
Bill No. 1: Preliminary and General Costs Items
Item No. Description Unit |Quantity| Unit Rate | Amount
Ksh. (Ksh.)
01-50-002 Provide a Prime Cost Sum of Ksh. 500,000 for PC Sum 1 500,000 500,000
Training of staff for professional registration,
and other career developments trainings and
workshops, as directed by the Engineer.
01-50-002 (a) | Extra Over item 01-50-002 for or contractor's %
overhead and profit
01-50-026 Allow a Prime Cost Sum of Ksh. 750,000 for PC Sum 1 750,000 750,000
Engineers miscellaneous account
01-50-026-a | Include % of Prime Cost Sum in item 01-50-026 %
for contractor's overhead and profit
01-60-002 Allow a Lump Sum not exceeding Ksh 50,000 [Lump sum 1
for Clearance on Completion
01-60-003 Allow a Lump Sum not exceeding Ksh 100,000 |Lump sum 1
for Insurance and Securities
01-60-004 Allow a Prime Cost Sum of Ksh. 500,000 for PC Sum 1 500,000 500,000
Quality Control Tests and Surveys
01-60-004-a | Include % of Prime cost sum in item 01-60-004 %
for contractor's overhead and profit
01-60-005 Provide and erect Publicity Sign Boards No. 2
01-60-006 Allow a Lump Sum not exceeding Ksh 250,000 (Lump sum 1
for safe Drinking Water on site for the workers
for the duration of the contract as directed by the
engineer
01-60-007 Allow a Lump Sum not exceeding Ksh 240,000 |Lump sum 1
for site sanitation facility
01-80-017 - ¢ | Provide with driver, fuel, insure and maintain Veh 8
1No. Serviceable (odometer less than 50,000 Month
km) 4WD double cabin pick-up of minimum
2800cc engine capacity for security purposes
inclusive of the first 5000km per vehicle month
to revert to the contractor at the end of the
contract period.
01-80-017-d | Extra Over item 01-80-017-c for mileage over Km 3,000

5000Km per vehicle month (rate inclusive of
driver, insurance, fuel and overall maintenance)

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works




Part 2 — Work Requirements 175

01-80-142 Allow a Prime Cost Sum of Ksh. 2,000,000 for PC Sum 2,000,000 | 2,000,000
CSR Project as instructed

01-80-142 - a | Include % of Prime Cost Sum in item 01-80-142 %
for contractor's overhead and profit

01-80-143 Allow a Prime Cost Sum of Ksh. 300,000 for PC Sum 300,000 300,000
Provision, growing and Maintenance of Trees as
instructed

01-80-143 - a | Include % of Prime Cost Sum in item 01-80-143 %
for contractor's overhead and profit

01-80-144 Allow a Prime Cost Sum of Ksh. 1,500,000 for | PC Sum 1,500,000 | 1,500,000
Security

01-80-144 - a | Include % of Prime cost sum in item 01-80-144 %

for contractor's overhead and profit

Bill 1: Total Carried Forward to Summary:
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ROAD NAME: | Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.: C606 - 02B

Bill of Quantities Page: 2

Bill No. 3 Setting Out

Item No. | Description Unit | Quantity | Unit Rate | Amount
Ksh. (Ksh.)

03-50-001 | Setting out Horizontal Alignment m 6,500

Bill 3: Total Carried Forward to Summary:
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ROAD NAME: | Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.: C606 - 02B

Bill of Quantities Page: 3

Bill No. 4 Site Clearance

Item No. Description Unit | Quantity | Unit Rate | Amount

Ksh. (Ksh.)

Bush clearing

04-50-003 Heavy Bush Clearing m? 12,900

04-50-004 Light Bush Clearing m?2 56,400

04-50-005 Allow a Provisional Sum of Ksh. 50,000 for  |Prov. Sum 1 50,000 50,000
Pruning of Tree branches

04-50-006 Trees cutting and stump removal (200 - 450 No. -
mm girth)

04-50-007 Trees cutting and stump removal (>450 mm No. -
girth)
Site clearance and backfill

04-50-009 Stripping and Grubbing m? 27,600

04-50-013 Allow a Provisional Sum Ksh. 200,000 for Prov. Sum 1 200,000 200,000
Rock/Boulder Removal
Concrete Demolitions

04-50-010 Allow a Provisional Sum not exceeding Ksh. |Prov. Sum 1 200,000 200,000
200,000 for Excavation /removal and disposal
of concrete structures

04-60-005 Removal of cracked large pipe culverts m -

Bill 4: Total Carried Forward to Summary:
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ROAD NAME:

Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.:

C606 - 02B

ASHTO T99 improved subgrade of CBR
> 10%, in layers of 150mm as specified or
as by directed by the Engineer.

Bill of Quantities Page: 4
Bill No. 5 | Earthworks
Item No. Description Unit Quantity Unit Rate Amount
Ksh. (Ksh.)
Setting Out
05-50-001 | Re Establishment of Vertical alignment m 6,500
Side Drains Excavation
05-50-002 | Side Drains Excavation (soft Material) m3 400
05-50-003 | Side Drains Excavation (Hard material) m3 24
Material Filling
05-50-006 | Fill in soft material including benching of m3 3,330
shoulders and embankments and compact
to 95% MDD (AASHTO) in layers of
150mm as directed by the Engineer
05-50-007 | As in Item 05-50-006 but in Hard material m3 180
Material Cutting
05-50-008 | Cut to spoil in soft m3 599
05-50-009 | As in Item 05-50-008 but in Hard material m3 2,992
Scarify, Water, Mix & Compact
05-50-016 | Scarify the existing gravel, mix with m3 810
approved selected fill material of min
CBR >10% to achieve correct levels and
compacted to min. 95% MDD AASHTO
T99 to a depth of 150mm
Improved Subgrade
05-60-006 | Provide,place and compact to 95%MDD m3 280

Bill 5: Total Carried Forward to Summary:
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ROAD NAME:

Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.:

C606 - 02B

Bill of Quantities Page: 5
Bill No. 7 Excavation and filling for structures
Item No. Description Unit | Quantity | Unit Rate Amount
Ksh. (Ksh.)

07-50-001 Excavation for drainage structures in soft | m3 110

material (Mechanical)
07-50-002 Excavation for drainage structures in hard | m?3 20

material

Bill 7: Total Carried Forward to Summary:
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ROAD NAME:

Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.:

C606 - 02B

Bill of Quantities Page: 6
Bill No. 8 Culverts and Drainage works
Item No. Description Unit | Quantity | Unit Rate | Amount
Ksh. (Ksh.)
Excavation
08-50-005 Excavate in soft material for, mitre | m3 3,700
drains,catchwater  drains,and compact as
specified or as directed by the Engineer
08-50-005a As Item 08-50-005 but in Hard materials m?3 420
Supply and Install concrete pipe culverts
08-60-027 900mm surround (type 1V) m 56
Minor Drainage Structures - Concrete
08-60-043 Provide, place and compact concrete 20/20 to | m3 26
culverts head & Wing walls and toe beams
including reinforcement  (A252)  and
formworks.
Stone Pitching
08-70-001 Provide and place 150mm thick stone pitching | m? 2,645
including grouting, and including removal of
spoil, to drains, slopes, inlets and outlets, as
directed by the Engineer
Gabion Boxes
08-70-004 Provide and place 2mx1mx1lm gabion boxes | No. 96
and/or 6mX2mX0.3m gabion matresses as
directed by the Engineer
08-70-005 Provide and place Rockfill to Gabions m3 192
Scourchecks
08-70-007 Provide and place Scourchecks (masonry) No. 1,486

Bill 8: Total Carried Forward to Summary:
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ROAD NAME: | Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.: C606 - 02B

Bill of Quantities Page: 7

Bill No. 9 Passage of Traffic

Item No. Description Unit Quantity | Unit Rate Amount
Ksh. (Ksh.)

09-50-004 Traffic control Lumpsum 1

Bill 9: Total Carried Forward to Summary:
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ROAD NAME: | Maralal - Opiroi - Barsaloi (6.5Km)
ROAD No.: C606 - 02B
Bill of Quantities Page: 8
Bill No. 10 Grading and Gravelling Works
Item No. Description Unit | Quantity | Unit Rate | Amount
Ksh. (Ksh.)
Grading
10-50-001 Heavy grading with watering and compaction as | m2 36,860
specified or as directed by the Engineer.
Gravelling
10-60-001 Provide, transport over any distance, place and | m3 1,880

compact approved gravel wearing course to
carriageway in layers not exceeding 150mm as
specified or as directed by the Engineer. The
Contractor shall use both Labour and appropriate
Equipment as instructed by the Engineer to carry
out this item

Bill 10: Total Carried Forward to Summary:
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ROAD NAME: | Maralal - Opiroi - Barsaloi (6.5Km)
ROAD No.: C606 - 02B
Bill of Quantities Page: 9
Bill No. 17 Concrete Works
Item No. Description Unit | Quantity | Unit Rate | Amount
Ksh. (Ksh.)
17-60-001 Provide, place and compact blinding concrete | m?3 362
Class 15/20 50mm thick
17-60-011 Supply,erect and dismantal formwork class F1 | m2 230
to sides
17-80-007 Provide place and compact concrete class 30/20 | m?3 724
concrete
17-80-029 Provide and fix steel fabric to BS 4483 size, | m? 8,035

A252 where directed by the Engineer

Bill 17: Total Carried Forward to Summary:
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ROAD NAME:

Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.:

C606 - 02B

signs

Bill of Quantities Page: 10
Bill No. 20 Road Furniture
Item No. Description Unit | Quantity | Unit Rate Amount
Ksh. (Ksh.)
Boundary Post
20-50-001 Road Reserve Boundary Post No 15
20-50-004 Provide and install Culvert Edge Marker | No 14
Posts
Traffic Signs
20-50-063/064 | Warning, Priority, Prohibitory and | No 20
Mandatory signs
20-70-065 Standard and non-standard informatory | No 15

Bill 20: Total Carried Forward to Summary:
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ROAD NAME: \ Maralal - Opiroi - Barsaloi (6.5Km)
ROAD No.: | C606 - 02B
Bill of Quantities Page: 11
Bill No. 22 Dayworks (Provisional)
Schedule of Rates
Item No. Description Unit | Quantity | Unit Rate | Amount
Ksh. (Ksh.)
Plant and Equipment
22-63-009 D6 - Dozer Hr 16
22-63-017 Wheel loader CAT 955 or Equivalent Hr 8
22-63-014 Motor Grader CAT 120 or Equivalent Hr 8
22-64-008 Single Drum Roller Hr 8
Pedestrian Double Drum Roller (DDR 60) Hr 16
22-62-016 Water Bowser Self propelled 5000It Hr 12
22-62-020 Water Bowser - Tractor towed 5000It Hr 8
22-61-008 7.0 ton Truck - Tipper Hr 8
22-63-006 Tractor + Trailer (m3) Hr 8
22-60-010 1 ton Pickup Van Hr 12
22-65-001 Concrete mixer - 200-300Its Hr 12
22-67-006 Concrete Poker Vibrator Hr 12
22-67-012 Power saw Hr 48
Labour
22-50-022 Unskilled Labour - male day 12
22-50-022 Unskilled Labour - Female day 12
22-50-005 Mason Grade 1l day 12
22-50-006 Carpenter Grade Il day 12
22-50-007 Overseer day 12
22-50-008 Driver (Heavy Equipment) day 12
22-50-014 Driver Asistant (Turn boy) day 12
22-50-015 Store keeper day 12
22-50-016 Foreman day 12
Materials
22-70-001 Aggregates Fine m3 25
22-70-003 Aggregates Coarse m3 25
22-70-005 Cement (32.5N OPC) bags 50
22-70-012 High Yield steel Cold formed Tonnes 0.5
22-70-022a Timber 4x2 m 50
22-70-022b Timber 6x2 m 50
22-70-022c Timber 6x1 m 30
22-77-013 Rockfil m3 25

Bill 22: Total Carried Forward to Summary:
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ROAD NAME: | Maralal - Opiroi - Barsaloi (6.5Km)
ROAD No.: C606 - 02B
Bill of Quantities Page: 12
Bill No. 25 HIV/AIDS Awareness and Prevention
Item No. Description Unit Quantity | Unit Rate | Amount
Ksh. (Ksh.)
25-50-001(a) HIV/AIDS Awareness Campaigns Lumpsum 1
25-50-001(b) Allow a Provisional Sum of Ksh.| P C Sum 1 150,000 150,000
150,000 for HIV/AIDS Prevention
Campaigns
25-50-001(c) Include % of Prime cost sum in item 25- %
50-001(b) for contractor's overhead and
profit
25-50-004 Allow a Lump Sum not exceeding | Lumpsum 1
Ksh.300,000 for Health and safety
measures on Site
25-50-006(a) Include % of Prime cost sum in item 25- %
50-004 for contractor's overhead and
profit
25-50-026 Allow a Lump Sum not exceeding | Lumpsum 1
Ksh.250,000 for Environmental
Mitigation measures
25-50-027 Allow a Prime Cost sum of Ksh | PC Sum 1 1,000,000 | 1,000,000

1,000,000 for Road Safety awareness
campaign along the entire road

Bill 25: Total Carried Forward to Summary:
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IMPLEMENTATION OF AFD/EU/GOK ROADS 2000 CLIMATE PROOFED ARID AND SEMI - ARID
(ASAL) RURAL ROADS PROGRAMME

AREA 2 BATCH 2: SAMBURU COUNTY

ROAD NAME: | Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.: C606 - 02B

STRUCTURE: | Major Structures

SUMMARY OF BILL OF QUANTITIES |

Item No. | Description Amount (Ksh.)
7 Excavation and filling or structures
8 Culverts and Drainage works
17 Concrete Works
20 Road Furniture
MAJOR STRUCTURES Sub Total CARRIED TO THE SUMMARY PAGE

Bill of Quantities

Bill No. 7 Excavation and filling for structures

Item No. Description Unit | Quantity | Unit Rate] Amount
Ksh. (Ksh.)
07-50-001 Excavation for drainage structures in soft material | m? 990
(Mechanical)
07-50-002 Excavation for drainage structures in hard material m3 220
07-50-003 Carry out river training works as directed by the Engineer, | m?® 30
and in compliance with the standard specifications
07-60-001 Excavation in soft material to any depth, compaction of | m? 330

the surfaces to receive the gabions, backfilling with the
excavated materials or hauling to spoil excvated all in
accordance with the specifications and in conformity with
the Engineer's instructions

07-60-004 Provide 1:3 cement mortar grouting to gabion faces as | m? 248
directed by the Engineer
07-60-006 Provide and place filter fabric (300g/m2) behind | m? 60

structures as instructed by the Engineer

07-60-006b | Provide and place filter fabric (300g/m2) under or behind | m? 34.80
gabions

07-60-013 | Place, Provide and Compact rockfill to specifications | m? 230
below structure

07-60-096 Backfill and Compaction excavated area to foundation | m?® 410
level with Selected Granular Fill Material in accordance
with the specifications and in comformity with the
Engineer's instruction

Bill 7: Total Carried Forward to MAJOR STRUCTURES Summary:
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Bill of Quantities
Bill No. 8 Culverts and Drainage works
Item No. Description Unit | Quantity | Unit Rate | Amount
Ksh. (Ksh.)
Supply and Install concrete pipe culverts
Provide, bed, lay, joint and backfill concrete pipes; all in
accordance with the specifications and in conformity with
the Engineer's instructions as;
08-60-028 1200mm without Sorround m 20
08-60-029 1200mm with Sorround m 51
08-60-035 Provide and place Class 15/20 concrete to beds, sorround | m? 20
(Type 1V) and haunches of concrete pipe and drains
08-70-001 Provide and place 150mm thick stone pitching including | m? 136
grouting, and including removal of spoil, to drains, slopes,
inlets and outlets, as directed by the Engineer
08-70-004 Provide and place 6mx2mx0.3m OR 2mx1mxlm or | No. 118
gabion mattresses as directed by the Engineer
08-70-005 Provide and place Rockfill to Gabions m?3 236
08-90-009 Provide and place Class 25/20 concrete to headwalls, | m? 10
wingwalls, apron slabs, toe walls, inlets and outlets to
culverts, minor drainage structures including all
formwork, reinforcement and finishing
Bill 8: Total Carried Forward to MAJOR STRUCTURES Summary:
Bill of Quantities
Bill No. 17 | Concrete Works
Item No. Description Unit | Quantity | Unit Rate| Amount
Ksh. | (Ksh.)
Structural Concrete
17-60-001 Provide, place and compact blinding concrete Class | m? 42
15/20 50mm thick
17-80-003 Provide, place and compact concrete Class 30/20 m? 215
Formwork:
17-60-003 | Supply, erect and dismantal formwork class F2 to sides m? 497
Reinforcement
17-80-004 Provide, cut, bend and fix High Yield Strength Deformed | Ton 13.20
bar reinforcement to BS 4461, of diameter equal to or less
than 16mm as shown on drawing and as specified
17-80-005 Provide, cut, bend and fix High Yield Strength Deformed | Ton 0.60

bar reinforcement to BS 4461, of diameter greater than
16mm as shown on drawing and as specified
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17-80-029 Provide and fix steel fabric to BS 4483 size, A252 where | m? 422
directed by the Engineer
Bill 17: Total Carried Forward to MAJOR STRUCTURES Summary:
Bill of Quantities
Bill No. 20 | Road Furniture
Item No. Description Unit | Quantity | Unit Rate| Amount
Ksh. | (Ksh.)
Edge Post
20-50-004 Provide and erect Drift Edge marker posts as directed by | No 18
the Engineer
20-50-034 Provide and Install Guard rails complete with posts and | m 34
_swarflex_ ART 3240 guardrail reflectors every 4m as per
drawings and as directed by the Engineer
20-50-063 Provide and erect warning type signs No.
20-60-016 | Provide and Erect a Drift Water-Level Controller Reader | No.

Post as directed by the Engineer

Bill 20: Total Carried Forward to MAJOR STRUCTURES Summary:
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IMPLEMENTATION OF AFD/EU/GOK ROADS 2000 CLIMATE PROOFED ARID AND SEMI —

ARID (ASAL) RURAL ROADS PROGRAMME

AREA 2 BATCH 2: SAMBURU COUNTY

ROAD NAME:

Maralal

- Opiroi - Barsaloi (6.5Km)

ROAD No.:

C606 - 02B

SUMMARY OF BILL OF QUANTITIES

02. ROUTINE MAINTENANCE WORKS

Item No.

Description

Amount (Kshs)

26

Performance Based and Instructed Routine Maintenance Works

Sub Total (02a)

Add provisional sum of 10% of the Sub Total (02a) for Contigencies to be expended

only with the express approval of the Engineer (02b)

Sub Total (02c) = (02a + 02b)

Add 16% VAT of the Sub Total (02c) — (02d)

Add 0.03% Public Procurement Capacity Building Levy of Subtotal 02c-(02e)

Sub Total B - PBRM (02c + 02d + 02e)
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ROAD NAME: Maralal - Opiroi - Barsaloi (6.5Km)

ROAD No.: C606 - 02B

Bill of Quantities | Page: 14

Bill No. 26 \ Routine Maintenance Works

PART A. PERFORMACE BASED MAINTENANCE WORKS

Item No. Description Unit Quantity | Unit Rate | Amount

Ksh. (Ksh.)

Performance Based Routine Maintenance | Km/ month 36
(PBRM)

Total Performance Based Routine Maintenance for 8 Km Section (A) = (PBRM X 6.5Km)

PART B. INSTRUCTED MAINTENANCE WORKS

The Quantities below are indicative of the work that may be carried out. There is no guarantee that the Contractor
will be required to carry out all the quantity of work indicated under any one particular item or group of items in
the Bills of Quantities. The basis of payment shall be the Contractor’s rates and the quantities of measured WOrk
done in fulfilment of the obligations under the Contract.

Billl 1: Preliminaries

01-60-005 Provide and erect publicity sign boards No. 2

01-80-026 | Allow a prime cost sum for the REs PC Sum 100,000 100,000
miscellaneous account

01-80-027 | Extra over 01-80-026 for profits and %
overheads

Bill 7: Excavation and Filling for Structure

07-50-001 Excavation for drainage structures in soft m? -
material (Manual)

07-50-001a | Excavation for drainage structures in hard m?3 -
material

07-60-005 | Stone Pitching m? 793.50

07-70-004 Provide and place Gabion boxes and No. 40
Mattreses as specified

07-70-005 Provide and place Rockfill to Gabion boxes m?3 80
and matresses

Bill 8: Road Drainage and Structures

08-50-005 Excavate in soft material for mitre m?3 740
drains,catchwater drains,and compact as
specified or as directed by the Engineer

08-50-005a | As Item 08-50-005 but in Hard materials m?3 74

08-60-025 Culvert Installation - 600mm with surround m 25
(type 1V)

08-60-027 Culvert Installation - 900mm with surround m 20
(type IV)
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06-60-045e | Provide place and compact class 20/20 m? 10
concrete to culvert headwalls, wingwalls,
aprons and toe beams including formwork
08-70-003 Gabion Repair No. 20
08-80-001 Drifts - dressed masonry stones m? 180
Bill 10: Grading and Gravelling works/light grading
10-50-003 Carriageway Grading -Light (With watering m? 12,900
and compaction)
10-50-006 a | Light Carriageway reshaping manual m? 188
(Repair of potholes, ruts, gullies with
gravel)
Bill No. 20 | Road Furniture
20-50-001 | Traffic Sign Maintenance No. 5
20-50-005 Marker Posts Maintenance No 50
Bill 22 Dayworks / Emergencies Lump Sum 1 100,000 100,000
Bill 25 Cross Cutting Issues Lump Sum 1 50,000 50,000

Total Instructed Routine Maintenance (B)

PBRM: Total Carried Forward to Summary: (A + B)
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PART 3 — CONDITIONS OF CONTRACT AND CONTRACT
FORMS
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SECTION VIII: GENERAL CONDITIONS OF CONTRACT

PART | - GENERAL CONDITIONS AS PRESCIBED BY THE PUBLIC
PROCUREMENT AND REGULATION AUTHORITY (PPRA)

The General Conditions of Contract are the FIDIC Short Form of Contract, First Edition, 1999, published

by the International Federation of Consulting Engineers (FIDIC)

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract

(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and

obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international

experience in the drafting and management of contracts, bearing in mind a trend in the construction

industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

A. GENERAL

1. Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned

to them, except where the context requires otherwise:

a)

b)

c)

d)

€)

f)

9)

h)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation, testing,
and commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity,
which is used for valuations and for assessing the effects of Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in GCC Sub- Clause 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.
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i)

)

0)

p)

a)

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter
as adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's employees
and Equipment, in addition to payments for associated Materials and Plant.

A Defectis any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer upon correction of defects by the
Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract,
include calculations and other information provided or approved by the Engineer for the execution of
the Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in
the SCC, whois also the Procuring Entity.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting inapermanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.
The Intended Completion Date is the date on which it is intended that the Contractor shall complete
the Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date
may be revised only by the Engineer by issuing an extension of time or an acceleration order.
Materialsareall supplies, including consumables, used by the Contractor for incorporation in the Works.
Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Engineer is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is

responsible for supervising the execution of the Works and administering the Contract.
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2.1.

2.2.

2.3.

y) SCC means Special Conditions of Contract.

z) The Siteisthe area of the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Engineer.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a
part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

ff) A Variationisan instruction given by the Engineer which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation
In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular. Headings have
no significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Engineer shall provide instructions clarifying queries about these GCC.
If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion Date for the whole of the Works).
The documents forming the Contract shall be interpreted in the following order of priority:

a) Agreement,

b) Letter of Acceptance,

c) Contractor'sBid,

d) Special Conditions of Contract,

e) General Conditions of Contract, including Appendices,

f) Specifications,

g) Drawings,
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3.1.

3.2.

4.1.

5.1.

6.1.

7.1.

8.1.

h) Bill of Quantities, and any other document listed in the SCC as forming part of the Contract.

3. Language and Law
The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.
Throughout the execution of the Contract, the Contractor shall comply with the import of goods and
services prohibitions in the Procuring Entity's Country when
a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country; or
b) byanactof compliance with adecision of the United Nations Security Council taken under Chapter
V11 of the Charter of the United Nations, Kenya prohibits any import of goods from that country or

any payments to any country, person, or entity in that country.

4. Engineer's Decisions
Except where otherwise specifically stated, the Engineer shall decide contractual matters between the

Procuring Entity and the Contractor in the role representing the Procuring Entity.

5. Delegation
Otherwise specified in the SCC, the Engineer may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after
notifying the Contractor.

6. Communications
Communications between parties that are referred to in the Conditions shall be effective only when in

writing. A notice shall be effective only when it is delivered.

7. Subcontracting
The Contractor may subcontract with the approval of the Engineer, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's

obligations.

8. Other Contractors
The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and
the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the
SCC. The Contractor shall also provide facilities and services for them as described in the Schedule.
The Procuring Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of

any such modification.
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9.1.

9.2.

9.3.

10.1.

11.1.

11.2.

9. Personnel and Equipment
The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out
the Works or other personnel and equipment approved by the Engineer. The Engineer shall approve any
proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.
If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.
If the Procuring Entity, Engineer or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that
employee shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks
The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the

Contractor carries the risks which this Contract states are Contractor's risks.

11. Procuring Entity's Risks
From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring
Entity's risks:
a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works or
ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring
Entity or by any person employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault
of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or

damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

a) a Defectwhich existed onthe Completion Date,

b) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or

c) theactivities of the Contractor on the Site after the Completion Date.
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12.1.

13.1.

13.2.

13.3.

13.4.
13.5.

14.1.

15.1.

12. Contractor's Risks
From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant,

Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance
The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the
SCC for the following events which are due to the Contractor's risks:
a) lossof or damage to the Works, Plant, and Materials;
b) loss of or damage to Equipment;
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with
the Contract; and
d) personal injury or death.
Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the
Engineer's approval before the Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or damage incurred.
If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of
the premiums shall be a debt due.
Alterations to the terms of an insurance shall not be made without the approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

14. Site Data
The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented
by any information available to the Contractor.

15. Contractor to Construct the Works
The Contractor shall construct and install the Works in accordance with the Specifications and

Drawings.
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16.1.

17.1.

17.2.
17.3.

17.4.

17.5.

18.1.

19.1.

20.1.

21.1.

16. The Works to Be Completed by the Intended Completion Date
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works
in accordance with the Program submitted by the Contractor, as updated with the approval of the

Engineer, and complete them by the Intended Completion Date.

17. Approval by the Engineer
The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to
the Engineer, for his approval.
The Contractor shall be responsible for design of Temporary Works.
The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.
The Contractor shall obtain approval of third parties to the design of the Temporary Works, where
required.
All Drawings prepared by the Contractor for the execution of the temporary or permanent

Works, are subject to prior approval by the Engineer before this use.

18. Safety

The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall
be the property of the Procuring Entity. The Contractor shall notify the Engineer of such discoveries

and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site
The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the

start of the relevant activities, and this shall be a Compensation Event.

21. Access to the Site
The Contractor shall allow the Engineer and any person authorized by the Engineer access to the Site
and to any place where work in connection with the Contract is being carried out or is intended to be

carried out.
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22. Instructions, Inspections and Audits

22.1. The Contractor shall carry out all instructions of the Engineer which comply with the applicable laws
where the Site is located.

22.2. The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

22.3. The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect
the Site and/or the accounts and records relating to the procurement process, selection and/or contract
execution, and to have such accounts and records audited by auditors appointed by the Public
Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-consultants'
attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, that acts
intended to materially impede the exercise of the Public Procurement Regulatory Authority's inspection
and audit rights constitute a prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing

sanctions procedures).

23. Appointment of the Adjudicator

23.1. The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring
Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the
Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of
such request.

23.2. Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall
be jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the
Appointing Authority designated in the SCC at the request of either party, within 14 days of receipt of such

request.

24. Settlement of Claims and Disputes
24.1. Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or
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24.1.2

24.1.3

24.1.4

24.1.5

24.1.6

any additional payment, under any Clause of these Conditions or otherwise in connection with the
Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance
giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days
after the Contractor became aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment, and
the Procuring Entity shall be discharged from all liability in connection with the claim. Otherwise,
the following provisions of this Sub- Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Engineer. Without admitting the Procuring
Entity's liability, the Engineer may, after receiving any notice under this Sub-Clause, monitor the
record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor
shall permit the Engineer to inspect all these records, and shall (if instructed) submit copies to the
Engineer.

Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor and approved by the Engineer, the Contractor shall send to the Engineer a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of
time and/or additional payment claimed. If the event or circumstance giving rise to the claim has a
continuing effect:

a) thisfully detailed claimshall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated
delay and/or amount claimed, and such further particulars as the Engineer may reasonably
require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from
the event or circumstance, or within such other period as may be proposed by the Contractor and
approved by the Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Engineer and approved by the

Contractor, the Engineer shall respond with approval, or with disapproval and detailed comments.
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24.1.7

24.1.8

24.1.9

24.1.10

24.1.11

He may also request any necessary further particulars, but shall nevertheless give his response on
the principles of the claim within the above defined time period.

Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub-
Clause

[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before
or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or
(ii) the additional payment (if any) to which the Contractor is entitled under the Contract

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate

If the Engineer does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration in
accordance with Sub-Clause 24.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any
claim, any extension of time and/or additional payment shall take account of the extent (if any) to
which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is
excluded under the second paragraph of this Sub-Clause 24.3.

24.2. Amicable Settlement

2421

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party
giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to commence
arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if no

attempt at an amicable settlement has been made.

24.3. Matters that may be referred to arbitration

243.1

Notwithstanding anything stated herein the following matters may be referred to arbitration before
the practical completion of the Works or abandonment of the Works or termination of the Contract by
either party:

a) Theappointment of areplacement Engineer upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
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Conditions.

e) Anydisputearising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless the

Procuring Entity and the Contractor agree otherwise in writing.

24.4. Arbitration

24.4.1

24.4.2

24.4.3

2444

24.4.5

24.4.6

24.4.7

24.4.8

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably inaccordance with Sub-Clause 24.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or
dispute has not been given by the applying party within ninety days of the occurrence or discovery
of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall
not commence unless an attempt has in the first instance been made by the parties to settle such
claim or dispute amicably with or without the assistance of third parties. Proof of such attempt shall
be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Engineer from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Engineer shall not be altered by reason of any arbitration being conducted during
the progress of the Works.
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24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for
paying one-half of this remuneration.

24.5. Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be
notified in writing by either party to the other with a request to submit it to arbitration and to concur
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to
the arbitration and final decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the
applying party, by the Chairman or Vice Chairman of any of the following professional institutions;

i) Architectural Association of Kenya
ii) Institute of Quantity Surveyors of Kenya
iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
v) Institution of Engineers of Kenya
24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.
24.6. Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

24.7.Failure to Comply with Arbitrator's Decision

24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice to any other rights it may have, refer the matter to a competent court
of law.

24.8. Contract operations to continue

24.7.3 Notwithstanding any reference to arbitration herein,

a) the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and

b) the Procuring Entity shall pay the Contractor any monies due the Contractor.
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25.1.

25.2.

26.1.

26.2.

26.3.

26.4.

27.1.

25. Fraud and Corruption
The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.
The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been
paid or are to be paid to agents or any other party with respect to the bidding process or execution of the
Contract. The information disclosed must include at least the name and address of the agent or other

party, the amount and currency, and the purpose of the commission, gratuity or fee.

. TIME CONTROL

26. Program
Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit
to the Engineer for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall
be consistent with those in the Activity Schedule.
An update of the Program shall be a program showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work, including any changes to the
sequence of the activities.
The Contractor shall submit to the Engineer for approval an updated Program at intervals no longer than
the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Engineer may withhold the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the overdue Program has been
submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Engineer.
The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor may
revise the Program and submit it to the Engineer again at any time. A revised Program shall show the

effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date
The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation
is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor

to incur additional cost.
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27.2.

28.1.

28.2.

29.1.

30.1.

30.2.

31.1.

31.2.

The Engineer shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not

be considered in assessing the new Intended Completion Date.

28. Acceleration
When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the
Engineer shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If
the Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Procuring Entity and the Contractor.
If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are

incorporated in the Contract Price and treated as a Variation.

29. Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works.

30. Management Meetings
Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.
The Engineer shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to
be taken shall be decided by the Engineer either at the management meeting or after the management

meeting and stated in writing to all who attended the meeting.

31. Early Warning
The Contractor shall warn the Engineer at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Engineer may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.
The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect

of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
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B.

32.1.

33.1.

34.1.

34.2.

35.1.

36.1.

37.1.

carrying out any resulting instruction of the Engineer.
QUALITY CONTROL

32. Identifying Defects
The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill
of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the

work accomplished at the rate in the Bill of Quantities for each item.

33. Tests
If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and

any samples. If there is no Defect, the test shall be a Compensation Event.

34. Correction of Defects
The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.
Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length

of time specified by the Engineer's notice.

35. Uncorrected Defects
If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, the

Engineer shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

. Cost Control

36. Contract Price
The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The
Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of

the work accomplished at the rate in the Bill of Quantities for each item.

37. Changes in the Contract Price
If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular
item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the
Engineer shall adjust the rate to allow for the change. The Engineer shall not adjust rates from changes
in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the
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37.2.

38.1.
38.2.

38.3.

38.4.

39.1.

40.1.

40.2.

40.3.
40.4.

40.5.
40.6.

40.7.

prior approval of the Procuring Entity.
If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost breakdown

of any rate in the Bill of Quantities.

38. Variations

All Variations shall be included in updated Programs produced by the Contractor.

The Contractor shall provide the Engineer with a quotation for carrying out the Variation when requested
to do so by the Engineer. The Engineer shall assess the quotation, which shall be given within seven (7)
days of the request or within any longer period stated by the Engineer and before the Variation is ordered.
If the Contractor's quotation is unreasonable, the Engineer may order the Variation and make a change
to the Contract Price, which shall be based on the Engineer's own forecast of the effects of the Variation
on the Contractor's costs.

If the Engineer decides that the urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a

Compensation Event.

39. Cash Flow Forecasts
When the Program, is updated, the Contractor shall provide the Engineer with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted

as necessary using the Contract exchange rates.

40. Payment Certificates
The Contractor shall submit to the Engineer monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.
The Engineer shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.
The value of work executed shall be determined by the Engineer.
The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities
that have been completed.
The value of work executed shall include the valuation of Variations and Compensation Events.
The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is
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41.1.

41.2.

41.3.

41.4.

42.1

not paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price — tender

price)/tender price X 100.

41. Payments
Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity
shall pay the Contractor the amounts certified by the Engineer within 30 days of the date of each
certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from the date by which the payment should
have been made up to the date when the late payment is made at the prevailing rate of interest for
commercial borrowing for each of the currencies in which payments are made.
If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or
an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased amount would have been certified in
the absence of dispute.
Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.
Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring

Entity and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

. The following shall be Compensation Events:

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to
GCC Sub-Clause 20.1.

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

c) The Engineer orders a delay or does not issue Drawings, Specifications, or instructions required for
execution of the Works on time.

d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work, which is
then found to have no Defects.

e) TheEngineerunreasonably does notapprove a subcontract to be let.
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f)

Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site

Investigation Reports), from information available publicly and from a visual inspection of the Site.

g) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the Procuring

Entity, or additional work required for safety or other reasons.

h) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates

i)
)

and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.
The advance payment is delayed.

The effects on the Contractor of any of the Procuring Entity's Risks.

k) The Engineer unreasonably delays issuing a Certificate of Completion.

42.2.

42.3.

42.4.

43.1.

44.1.

If a Compensation Event would cause additional cost or would prevent the work being completed before
the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Engineer shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's
forecast cost has been provided by the Contractor, it shall be assessed by the Engineer, and the Contract
Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Engineer
shall adjust the Contract Price based on the Engineer's own forecast. The Engineer shall assume that the
Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests
are adversely affected by the Contractor's not having given early warning or not having cooperated with

the Engineer.

43. Tax
The Engineer shall adjust the Contract Price if taxes, duties, and other levies are changed between the date
30 days before the submission of bids for the Contract and the date of the last Completion certificate.
The adjustment shall be the change in the amount of tax payable by the Contractor, provided such

changes are not already reflected in the Contract Price or are a result of GCC Clause 44.

44. Currency of Payment

All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment
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45.1. Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance Payment, shall
be adjusted by applying the respective price adjustment factor to the payment amounts due in each
currency. A separate formula of the type specified below applies:

P=A+BIm/lo

where:

Pis the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients specified in the SCC, representing the non-adjustable and
adjustable portions, respectively, of the Contract Price payable and Im is the index
prevailing at the end of the month being invoiced and I0C is the index prevailing 30 days
before Bid opening for inputs payable.

45.2. If the value of the index is changed after it has been used in a calculation, the calculation shall be
corrected and an adjustment made in the next payment certificate. The index value shall be deemed to

take account of all changes in cost due to fluctuations in costs.

46. Retention

46.1. The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the
SCC until Completion of the whole of the Works.

46.2. Upon the issue of a Certificate of Completion of the Works by the Engineer, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability
Period has passed and the Engineer has certified that all Defects notified by the Engineer to the Contractor
before the end of this period have been corrected. The Contractor may substitute retention money with

an “on demand” Bank guarantee.

47. Liquidated Damages

47.1. The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC
for each day that the Completion Date is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor's liabilities.

47.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall
correctany overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.

The Contractor shall be paid interest on the overpayment, calculated from the date of payment to the
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48.1.

49.1.

49.2.

49.3.

50.1.

51.1.

date of repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus
The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day
(less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the
Intended Completion Date. The Engineer shall certify that the Works are complete, although they may not

be due to be complete.

49. Advance Payment

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC
by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee
in a form and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the
advance payment. The Guarantee shall remain effective until the advance payment has been repaid, but
the amount of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the Engineer.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due
to the Contractor, following the schedule of completed percentages of the Works on a payment basis.
No account shall be taken of the advance payment or its repayment in assessing valuations of work done,

Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities
The Performance Security shall be provided to the Procuring Entity no later than the date specified in
the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies in
which the Contract Price is payable. The Performance Security shall be valid until a date 28 day from
the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year

from the date of issue of the Completion Certificate in the case of a Performance Bond.

51. Dayworks
If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Engineer has given
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51.2.

51.3.

52.1.

53.1.

54.1.

55.1.

56.1.

56.2.

written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the
Engineer. Each completed form shall be verified and signed by the Engineer within two days of the work
being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the
end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the

loss or damage arises from the Contractor's acts or omissions.

. FINISHING THE CONTRACT

53. Completion
The Contractor shall request the Engineer to issue a Certificate of Completion of the Works, and the
Engineer shall do so upon deciding that the whole of the Works is completed.

54. Taking Over
The Procuring Entity shall take over the Site and the Works within seven days of the Engineer's issuing

a certificate of Completion.

55. Final Account
The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the Defects Liability Period. The Engineer shall
issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56
days of receiving the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue
within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide onthe amount

payable to the Contractor and issue a payment certificate.

56. Operating and Maintenance Manuals
If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the SCC.
If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant
to GCC Sub-Clause 56.1, or they do not receive the Engineer's approval, the Engineer shall withhold the

amount stated in the SCC from payments due to the Contractor.
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57. Termination

57.1. The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental

breach of the Contract.

57.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)

b)

f)
9)

h)

the Contractor stops work for 30 days when no stoppage of work is shown on the current Program
and the stoppage has not been authorized by the Engineer;

the Engineer instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

a payment certified by the Engineer is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Engineer's certificate;

the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Engineer;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or

if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the

Contractor, terminate the Contract and expel him from the Site.

57.3. Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

57.4. If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure,

and leave the Site as soon as reasonably possible.

57.5. When either party to the Contract gives notice of a breach of Contract to the Engineer for a cause other

than those listed under GCC Sub-Clause 56.2 above, the Engineer shall decide whether the breach is

fundamental or not.

58. Payment upon Termination

58.1. Ifthe Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer

shall issue a certificate for the value of the work done and Materials ordered less advance payments
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58.2.

59.1.

60.1.

received up to the date of the issue of the certificate and less the percentage to apply to the value of the
work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall
be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach
of Contract by the Procuring Entity, the Engineer shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works,

and less advance payments received up to the date of the certificate.

59. Property
All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the

property of the Procuring Entity if the Contract is terminated because of the Contractor's default.

60. Release from Performance
If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of
either the Procuring Entity or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any work carried out

afterwards to which a commitment wasmade.
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SECTION IX: SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring
Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring
Entity should be annexed.

Number of GC Amendments of, and Supplements to, Clauses in the General Conditions of
Clause Contract
A. General
GCC1 Add the following
Definitions

“Week” means a period of seven (7) consecutive days

“Month” means calendar month

“Labour-Based Methods” means work methods whereby activities are carried out
using labour where technically and economically viable and appropriate equipment
is only used when labour alone will not achieve required standards.

“Task” means the amount of work to be done by one individual worker or gang in
order to earn one day’s wage

“R2000 Strategy” means an initiative by the Government of Kenya to improve
maintenance of the country’s road network by giving priority to maintenance
through network approach, using appropriate technology, labour-based methods,

local resources and increased usage of small-scale entrepreneurs.

GCC1.1(q) The Procuring Entity/ Employer is:
Director General
Kenya Rural Roads Authority
P.O. Box 48151 - 00100
NAIROBI
The Employer’s Representative
Kenya Rural Roads Authority — Samburu region,
P. O. Box 44 - 60300,

Maralal

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be:
10 Months (Improvement Works) + 6 months Defects Liability Period
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Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of

Contract

36 Months of Performance Based Routine maintenance
* During the Defects Liability Period, the Contractor will be responsible for
rectifying any defects and maintaining the other facilities within the road reserve.
No additional payment will be paid for these operations. Payment for PBRM works

will start after issuance of Defects Liability certificate for Improvements Works.

GCC 1.1 (x)

The Engineer is:
The Director (Planning, Design and Environment),
Kenya Rural Roads Authority
P.O. Box 48151 - 00100
NAIROBI.
The Engineer’s Representative is:
The Design and Supervision Consultant — Area 2,
CAS Consultants Ltd,
P.O Box 20023-00200,

NAIROBI.
GCC1l1(2) The Site is located at Samburu County and is defined in the Book of Drawings
GCC 1.1 (cc) The Start Date shall be as Prescribed in The Commencement Letter.
GCC 1.1 (g9) The Works consist of [As Prescribed Under Section Six (6)].
GCC 22 Sectional Completions are: [N/A]
GCC 23 Replace GCC 2.3 with the following

The documents forming the Contract shall be interpreted in the following order of
priority:

—The Contract Agreement

—The Letter of Acceptance

—The Form of Tender

—The addenda Nos (if any)

—The Conditions of Contract, Part Il - Conditions of Particular Application

—The Conditions of Contract, Part | - General Conditions of Contract

—The Specifications

—Drawings

—Bills Of Quantities

—The completed Schedules and any other documents forming part of the contract.
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Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of

Contract

GCCa31

Language of Contract: English

GCC 3.2

Law of Contract: Laws of the Republic of Kenya

GCC51

i)

i)

Vi.
Vii.

viii.

Xi.

The Engineer’s duties and responsibilities are:

Give site possession to the Contractor.

Give approval of the Contractor’s programme of works and Site Agent.

Issue site instructions to the Contractor and additional or modified drawings which
may be necessary for the execution of the Works and the remedying of any defects,
all in accordance with the Contract and in writing.

Supervise the execution of the works and in particular ensuring the dimensions and
quality of works conforms to the specifications.

Review the contractor’s progress regularly and give notices whenever the contract
or is performing poorly or is behind the approved programme of works.

Organise measurement of the works jointly with the contractor.

Receive contractor’s monthly payment certificates, evaluate and approve them.
Organise monthly progress review meetings with corresponding minutes.
Organise taking-over meetings with corresponding minutes.

Any other duty attributable to the Engineer as specified in or necessarily to be
implied from the Contract.

The Engineer may delegate some of his duties and authority to the Engineer’s

representative and will inform the contractor accordingly in writing.

The Engineer shall obtain specific approval of the Employer before taking any of the

following actions:

Consenting to the sub-contracting of any part of the Works under General
Conditions of Contract clause 7
Issuing a variation or certifying additional cost determined under Clause 1(g) and

(ff) except in an emergency situation as reasonably determined by the Engineer.

iii) Determining an extension of time under Clause 27.2

GCC8.1

Schedule of other contractors: [N/A]

Labour Based Rehabilitation and Improvement, And Routine Maintenance Works




Part 3 — Conditions of Contract and Contract Forms 220

Number of GC Amendments of, and Supplements to, Clauses in the General Conditions of
Clause Contract

GCC9a.1l Key Personnel
add the following:
Key Personnel are the Contractor’s personnel as agreed by the Procuring Entity prior

to Contract signature.

Qualification = Diploma in Civil Eng.

General Experience= 5 yrs

Specific Experience =3 Yrs

Must have completed Labour Based Course (Gravel) offered
by Kenya Institute of Highways and Building Technology
(KIHBT) or Kisii Training Center (KTC)

Qualification =Diploma in Civil Eng.

General Experience = 3 yrs,

Specific Experience =2 Yrs

Must have completed Labour Based Course (Gravel) offered
by Kenya Institute of Highways and Building Technology
(KIHBT) or Kisii Training Center (KTC)

Qualification =Diploma in Survey

Site Agent

Senior Foreman

Site General Experience = 4 yrs,

Surveyor e .
Specific Experience =2 Yrs
Qualification =Diploma in Civil Eng.
General Experience =5 yrs,

Material Specific Experience =3 Yrs

. OR
Technician

Qualification = Occupational Grade Test 2 Certificate
General Experience = 10 yrs,
Specific Experience =5 Yrs

GCC 131 The minimum insurance amounts and deductibles shall be:

a) for loss or damage to the Works, Materials, Plants & Fees-Contractor’s All
risks: [Contract Sum 1 (Improvement Works) + 15%].
b) For loss or damage to Equipment: [Value of Equipment on Site].

c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract: [provide insurance cover].

d) Third party injury to persons and damage to property: [KES 1,000,000].

e) for personal injury or death: As per Workers compensation (WIBA- workers
injury benefits policy) work injury benefits act 2007 laws of Kenya
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Number of GC Amendments of, and Supplements to, Clauses in the General Conditions of
Clause Contract

GCC 141 Site Data are: [N/A]

GCC 20.1 The Site Possession Date(s) shall be: [On order to Commence/Start Date]
Appointing Authority for the Adjudicator: [Chairman Chartered Institute of

GCC 231 Arbitrators, CIArB Kenya Branch.]
Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [as
determined by the CIArB].

GCC 24.3 Delete items 24.3.1 (a)

GCC 244 The Arbitration Rules as published by the Chartered Institute of Arbitrators (Kenya
Branch) will apply

GCC 245 Add the following to 24.5.1
Application for appointment of an Arbitrator shall be to the Association of Consulting
Engineers of Kenya (ACEK) or the Institution of Engineers of Kenya (IEK). The
Acrbitrator so appointed must be a licensed and registered Civil Engineer and a member
of the Chartered Institute of Arbitrators (Kenya Branch)

GCC 25.0 Add the following

25.3: AFD requires compliance with its policy in regard to corrupt and fraudulent

practices, social and environmental responsibility as per the ESMP

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 14 days
after issuance of the order to commence.

GCC 26.2 Add the following;
Form of programme will be a Resource Based Gantt Chart.

GCC 26.3 Interval updates will be as requested by the Engineer

Upon the instruction of the Engineer: the contractor shall submit the revised
program within 14 days.
The amount to be withheld for late submission of an updated Program is [N/A].

C. Quality Control

GCC 34.1

The Defects Liability Period is: 6 months.
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Number of GC Amendments of, and Supplements to, Clauses in the General Conditions of
Clause Contract
GCC 34.2 Period of notifying defects will be: 14 days calculated from the date stated in the

notice.

D. Cost Control

GCC 36.1

Add the following:
Valuation of Works shall be by: Re-measurements with Bills of Quantities

GCC 38.9

If the value engineering proposal is approved by the Procuring Entity the amount to be

paid to the Contractor shall be _N/A__ % of the reduction in the Contract Price.

GCC 40.0

Minimum Amount of Interim Payment Certificate submitted will be: Ksh. 5,000,000

GCC411

Amend the second sentence “within 30 days” to within 60 days

Delete the last sentence starting “Interest shall be calculated from the date... payments
are made”

and replace with “Interest shall be calculated from the date by which the payment
should have been made up to the date when the late payment is made and shall be
calculated based on simple interest at a rate equal to two percentage points above the

average bank lending rate obtained from the Central Bank of Kenya”.

GCC44.1

The currency of the Procuring Entity’s Country is: [Kenya shillings].

GCC 451

The Contract IS NOT subject to price adjustment in accordance with GCC Clause 45,
and the following information regarding coefficients DOES NOT apply.

GCC46.1

The proportion of payments retained is: 10% of the interim certificate up to a
maximum of 5% of the Contract Sum 1 (Improvement Works)

GCC47.1

The liguidated damages for the whole of the Works are 0.05% per day of Contract
Sum 1 (Improvement Works). The maximum amount of liquidated damages for the
whole of the Works is 5% of the final Contract Sum 1 (Improvement Works)

GCC 481

The Bonus for the whole of the Works is [N/A].

GCC49.1

The Advance Payments shall be: 10% of the Contract Sum 1 (Improvement
Works).

Add the following.

Partial payments or non-payment of such advance will not attract interest charges,
claim for extension of time or any other claims by the Contractor, nor shall it form
any grounds for not starting and progressing with the works as per the contract.
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Number of GC Amendments of, and Supplements to, Clauses in the General Conditions of
Clause Contract
GCC 49

Add the following:

49.4: This repayment of advance payment shall begin when the value of work certified
under contract reaches 20% of the original contract sum. It shall have to be completed
by the time 80% of this amount is reached.

This shall follow the following formula.

R = A X = x™T
80 -20

Where:

R = Amount to be repaid

A = Total Amount of the advance Payment that was granted

X1 = Amount of proposed cumulative payments as a percentage of the original amount
of the Contract. This figure will exceed 20% but not exceed 80%.

X11 = Amount of the previous cumulative payments as a percentage of the original

amount of the Contract. This figure will be below 80% but not less than 20%.

GCC50.1

The Performance Security is Required;
(a) Performance Security — Bank Guarantee: in the amount(s) of 5% percent of the
Accepted Contract Sum 1 (Improvement Works) and in the same

currency(ies) of the Accepted Contract Amount.

E. Finishing the

Contract

GCC56.1 The date by which operating and maintenance manuals are required is [N/A].
The date by which “as built” drawings are required is [N/A].
GCC57.2(g) | The maximum number of days is: [100 days].
GCC58.1 The percentage to apply to the value of the work not completed, representing the

Procuring Entity’s additional cost for completing the Works, is [N/A].
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SECTION X: CONTRACT FORMS

FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the

format below.

FORMAT

1

For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification
must be sent to all Tenderers simultaneously. This means on the same date and as close to the

same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the
above contract. The transmission of this Notification begins the Standstill Period. During the
Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.

a)  The successful tenderer

i) Name of successful Tender

i)  Address of the successful Tender
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b)

iii) Contract price of the successful Tender Kenya Shillings
(in words)

Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main
reason the Tender was unsuccessful.

S.No | Name of | Tender Tender’s evaluated | One Reason Why not
Tender Price as read | price (Note a) Evaluated
out
1
2
3
4

(Note a) State NE if not evaluated

5. How to request a debriefing

a)

b)

c)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local
time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (5) Business
Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the request for debriefing as follows:

i)  Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/position]

ii)  Agency: [insert name of Procuring Entity]

iii) Email address: [insertemail address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide
the debriefing within this period, the Standstill Period shall be extended by five (3) Days after
the date that the debriefing is provided. If this happens, we will notify you and confirm the date
that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you inwriting how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this
case, wewill provide the debriefing as soon as practicable, and normally no later than fifteen
(15) Days from the date of publication of the Contract Award Notice.

6. How to make a complaint
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a)

b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted
by midnight, [insertdate] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and
address the Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicable]
ii)  Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insertemail address]

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received,
a debriefing before making this complaint. Your complaint must be submitted within the
Standstill Period and received by us before the Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act
2015 and its Regulations available from the Website info@ppra.go.ke or
complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a
Tender in this tendering process, and is the recipient of a Notification of Intention to Award.

ii)  Thecomplaint canonly challenge the decision to award the contract.
iii) Youmustsubmit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your
complaint.

7. Standstill Period

i)
i)

i)

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts fourteen (14) Days after the date of transmission of this Notification
of Intention to Award.

The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of
the Procuring Entity:

Signature:

Title/position: Telephone: Email:

Name:
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FORM NO. 2: REQUEST FOR REVIEW
FORM FOR REVIEW (r.203(1))
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ [0) D 20.........
BETWEEN ..iuiviiiiiiiiiiiiiiiiiiiiieieneennes APPLICANT AND
................................. RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated
the...day of ............. 20......es in the matter of Tender No.............. of ... 20..... for

......... (Tender description).

REQUEST FOR REVIEW

W , the above named Applicant(s), of address: Physical
address  .....oiiiiiiii P. 0. BoX NO.otiiiiiiiiii Tel.
NOw e Email ..o , hereby request

the Public Procurement Administrative Review Board to review the whole/part of the above mentioned
decision on the following grounds , namely:
1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ...l (Applicant) Dated on................ dayof ............... /...20......

SIGNED
Board Secretary

Public Procurement Regulatory Authority (PPRA)
KISM Towers, 6th Floor, Ngong Rd
P.O Box 58535- 00200, Nairobi Kenya
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FORM NO. 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and

identification number, as given in the Contract Data] for the Accepted Contract Amount:

1. Contract Sum 1 (Improvement Works): sum of Kenya Shillings

[Amount in figures Kenya Shillings
[amountinwords] — VAT INCLUDED

2. Contract Sum 2 (Performance Based Routine Maintenance): sum of Kenya Shillings
[Amount in figures] Kenya Shillings
[amountinwords] — VAT INCLUDED.

3. Total Contract Sum: Being the sum of Improvement Works and Performance Based Routine

Maintenance. Sum of Kenya Shillings [Amount in figures] Kenya Shillings

[amount in words] - VAT

INCLUDED.

as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by

.................. (name of Procuring Entity).
You are requested to furnish the Performance Security within 30 days in accordance with the Conditions
of Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII,

Contract Forms, of the Tender Document.

Name of Procuring Entity

Attachment: Contract Agreement
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the .................. day of ... , 20.......... ,
DEIWEEI ..enviniiiiiiii i Of
(hereinafter “the Procuring Entity”), of the one part, and
................................................................................ of

.................................................................................. (hereinafter “the Contractor”), of

the other part:

WHEREAS the Procuring Entity desires that the Works known as
..................................................................................................... should be executed
by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:
1 In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreementshall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddendaNos__ (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings;and

h) the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Procuring Entity to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. TheProcuring Entity hereby covenantsto pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or
such other sum as may become payable under the provisions of the Contract at the times and
in the manner prescribed by the Contract.
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed in

accordance with the Laws of Kenya on the day, month and year specified above.

Signed and sealed by the Procuring Entity

(Name of the Director)

Date (Signature)

In the presence of:

((Name and Designation of Witness))

Date (Signature)

Signed and sealed by the Contractor: M/s

Name of Contractor

Date (Signature)

In the presence of:

((Name and Designation of Witness))

Date (Signature)

In the presence of:

((Name and Designation of Witness))

Date (Signature)
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F

ORM No. 5: PERFORMANCE SECURITY

[Opti
[Note

on 1 - Unconditional Demand Bank Guarantee]
: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank

Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Employer]

Date:

[Insert date of issue].

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (hereinafter called "the Contractor")

has entered into Contract No. dated with  (name

of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance

guarantee is required.

Atthe request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of

(in words )," such

sum being payable in the types and proportions of currencies in which the Contract Price is payable,
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the
demand, stating that the Applicant is in breach of its obligation(s) under the Contract, without the

Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later thanthe .................. Dayof.......... ,2.........,and any demand

for payment under it must be received by us at the office indicated above on or before that date.
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5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months],
in response to the Beneficiary's written request for such extension, such request to be presented to the

Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from

the final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2Jnsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee
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FORM NO. 6: ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issue]

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the

letterhead]

1. We have beeninformed that (hereinafter called “the Contractor”) has entered into
Contract No. Dated with the Beneficiary, for the execution
of (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment

in the sum (in words) is

to be made against an advance payment guarantee.
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of

(inwords )"upon receipt by us of

the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the

demand itself or in a separate signed document accompanying or identifying the demand, stating

either that the Applicant:

a)  hasused the advance payment for purposes other than the costs of mobilization in respect of the
Works; or

b)  hasfailedto repay the advance payment in accordance with the Contract conditions, specifying

the amount which the Applicant has failed to repay.

4.  Ademand under this guarantee may be presented as from the presentation to the Guarantor of a
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certificate from the Beneficiary's bank stating that the advance payment referred to above has been

credited to the Contractor on its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt
of a copy of the interim payment certificate indicating that ninety (90) percent of the Accepted
Contract Amount, less provisional sums, has been certified for payment, or on the day

of , 20 ,“whichever is earlier. Consequently, giemand for payment

under this guarantee must be received by us at this office on or before that date.

6.  The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months][one year], in response to the Beneficiary's written request for such extension, such request

to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

LThe Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the
advance payment as specified in the Contract.

2|nsert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time
for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM NO. 7: RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Retention Payment Guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have beeninformed that [insert name of

Contractor, which in the case of a joint venture shall be the name of the joint venture] (hereinafter

called "the Contractor") has entered into Contract No. [insert reference
number of the contract] dated with the Beneficiary, for the execution of

[insert name of contract

and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limitset forth in the Contract (“the Retention Money”), and that when the Taking-Over
Certificate has been issued under the Contract and the first half of the Retention Money has been
certified for payment, and payment of [insert the second half of the Retention Money] is to be made

against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of [insert amount in figures/_([insert

amount in words 1) upon receipt by us of the Beneficiary's complying demand

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating that the Contractor is in breach of its

obligation(s) under the Contract, without your needing to prove or show grounds for your demand or
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the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred

to above has been credited to the Contractor on its account number at [insert name

and address of Applicant's bank].

5. This guarantee shall expire no later than the ..........cccoceiiiiie. Day of ... ,
2 ?, and any demand for payment under it must be received by us at the office indicated

above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be

presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

2|nsertadate that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity
should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension
of this guarantee from the Guarantor. Such request must be inwriting and must be made prior to the expiration date established in the guarantee.
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FORM NO. 8: BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE|

FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer
pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information)
Regulations, 2020. In case of joint venture, the tenderer must submit a separate Form for each member. The
beneficial ownership information to be submitted in this Form shall be current as of the date of its
submission.

of Tender

assignment] to:

no] Name the

the

Tender Reference No.: [insert identification

Title/Description: [insert name of

[insert complete name of Employer]

In response to the requirement in your notification of award dated_ /insert date of notification of award]
to furnish additional information on beneficial ownership: [select one option as applicable and delete

the options that are not applicable]

I.  Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all | % of | % of | Whether a person directly or | Whether a person
Beneficial Owners | shares a | voting indirectly holds a right to | directly or indirectly
person rights, a | appoint or remove a member | exercises significant
holds in | person of the board of directors of the | influence or control
the holds in | company or an equivalent | over the Company
company | the governing body of the | (tenderer) (Yes/No)
Directly | company | Tenderer (Yes/ No)
or
indirectly
Full Name Directly Directly | Having the right to appoint a | Exercises  significant
National % % | majority of the board of the | influence or control
identity  card of shares | of voting | directors or an equivalent | over the Company body
number or Indirectly | rights governing body of the|of the Company
Passport % | Indirectly | Tenderer: Yes ----- No---- (tenderer)
number of shares % | Is this right held directly or
Personal of voting | indirectly? Yes ----- No----
Identification rights
Number (where Direct.......cccovvenenn..
applicable)
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Details of all | % of | % of | Whether a person directly or | Whether a person
Beneficial Owners | shares a | voting indirectly holds a right to | directly or indirectly
person rights, a | appoint or remove a member | exercises significant
holds in | person of the board of directors of the | influence or control
the holds in | company or an equivalent | over the Company
company | the governing body of the | (tenderer) (Yes/No)
Directly | company | Tenderer (Yes/ No)
or
indirectly
Nationality Indirect..................... Is this influence or
Date of birth control exercised
[dd/mm/yyyy] directly or indirectly?
Postal address
Residential Direct..............
address
Telephone Indirect............
number
Email address
Occupation or
profession
Full Name Directly Directly | Having the right to appoint a | Exercises  significant
National % % | majority of the board of the | influence or control
identity  card of shares | of voting | directors or an equivalent | over the Company body
number or Indirectly | rights governing body of the|of the  Company
Passport % | Indirectly | Tenderer: Yes ----- No---- (tenderer)
number of shares % | Is this right held directly or
Personal of voting | indirectly? Yes ----- No----
Identification rights
Number (where Direct........cccoeoeininns Is this influence or
applicable) control exercised
Nationality(ies) Indirect..................... directly or indirectly?

Date of birth
[dd/mm/yyyy]

Postal address

Residential
address

Telephone
number

Email address

Direct..............

Indirect............
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Details of all | % of | % of | Whether a person directly or | Whether a person

Beneficial Owners | shares a | voting indirectly holds a right to | directly or indirectly
person rights, a | appoint or remove a member | exercises significant
holds in | person of the board of directors of the | influence or control
the holds in | company or an equivalent | over the Company
company | the governing body of the | (tenderer) (Yes/No)
Directly | company | Tenderer (Yes/ No)
or
indirectly

Occupation or
profession

V.

Am fully aware that beneficial ownership information above shall be reported to the Public
Procurement Regulatory Authority together with other details in relation to contract awards and
shall be maintained in the Government Portal, published and made publicly available pursuant to
Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations,
2020.(Notwithstanding this paragraph Personally Identifiable Information in line with the Data
Protection Act shall not be published or made public). Note that Personally ldentifiable
Information (PI1) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes
National identity card number or Passport number, Personal Identification Number, Date of birth,
Residential address, email address and Telephone number.

In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider
a natural person who in relation to the company:

a) holds at least ten percent of the issued shares in the company either directly or indirectly;

b) exercises at least ten percent of the voting rights in the company either directly or

indirectly;
c) holds a right, directly or indirectly, to appoint or remove a director of the company; or
d) exercises significant influence or control, directly or indirectly, over the company.

What is stated to herein above is true to the best of my knowledge, information and belief.
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Name of the Tenderer: ............cooe.e. *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert

complete name of person duly authorized to sign the Tender]

Designation of the person signing the Tender: ...........cc.coee... [insert complete title of the person

signing the Tender]

Signature of the person named above: .............c......... [insert signature of person whose name

and capacity are shown above]

Date this ........ccccvvvreenne. [insert date of signing] day of....................... [Insert month], [insert year]

Bidder Official Stamp
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FORM NO. 9: STATEMENT OF INTEGRITY, ELIGIBILITY AND ENVIRONMENTAL
AND SOCIAL RESPONSIBILITY

Tender No.:

Tender Name.:

To: The Director General- Kenya Rural Roads Authority (KeRRA) (The "Contracting Authority™)

1. We recognise and accept that Agence Frangaise de Développement ("AFD") only finances projects
of the Contracting Authority subject to its own conditions which are set out in the Financing
Agreement which benefits directly or indirectly to the Contracting Authority. As a matter of
consequence, no legal relationship exists between AFD and our company, our joint venture or our
suppliers, contractors, subcontractors, consultants or subconsultants. The Contracting Authority
retains exclusive responsibility for the preparation and implementation of the procurement process
and performance of the contract. The Contracting Authority means the Purchaser, the Employer,
the Client, as the case may be, for the procurement of goods, works, plants, consulting services or
non-consulting services.

2. We hereby certify that neither we nor any other member of our joint venture or any of our suppliers,
contractors, subcontractors, consultants or subconsultants are in any of the following situations:

2.1 Being bankrupt, wound up or ceasing our activities, having our activities administered by the
courts, having entered into receivership, reorganisation or being in any analogous situation
arising from any similar procedure;

2.2 Having been:

a)  convicted, within the past five years by a court decision, which has the force of res
judicata in the country where the Contract is implemented, of fraud, corruption or of any
other offense committed during a procurement process or performance of a contract (in
the event of such conviction, you may attach to this Statement of Integrity supporting
information showing that this conviction is not relevant in the context of the Contract);

b)  subject to an administrative sanction within the past five years by the European Union
or by the competent authorities of the country where we are constituted, for fraud,
corruption or for any other offense committed during a procurement process or
performance of a contract (in the event of such sanction, you may attach to this
Statement of Integrity supporting information showing that this sanction is not relevant
in the context of the Contract);

c)  convicted, within the past five years by a court decision, which has the force of res
judicata, of fraud, corruption or of any other offense committed during the procurement
process or performance of an AFD-financed contract;

2.3 Being listed for financial sanctions by the United Nations, the European Union and/or France
for the purposes of fight-against-terrorist financing or threat to international peace and
security;
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2.4

2.5

2.6

2.7

Having been subject within the past five years to a contract termination fully settled against
us for significant or persistent failure to comply with our contractual obligations during
contract performance, unless this termination was challenged and dispute resolution is still
pending or has not confirmed a full settlement against us;

Not having fulfilled our fiscal obligations regarding payments of taxes in accordance with the
legal provisions of either the country where we are constituted or the Contracting Authority's
country;

Being subject to an exclusion decision of the World Bank and being listed on the website
http://www.worldbank.org/debarr (in the event of such exclusion, you may attach to this
Statement of Integrity supporting information showing that this exclusion is not relevant in
the context of the Contract);

Having created false documents or committed misrepresentation in documentation requested
by the Contracting Authority as part of the procurement process of the Contract.

3. We hereby certify that neither we, nor any of the members of our joint venture or any of our
suppliers, contractors, subcontractors, consultants or subconsultants are in any of the following
situations of conflict of interest:

3.1

3.2

3.3

3.4

3.5

Being an affiliate controlled by the Contracting Authority or a shareholder controlling the
Contracting Authority, unless the stemming conflict of interest has been brought to the
attention of AFD and resolved to its satisfaction.

Having a business or family relationship with a Contracting Authority's staff involved in the
procurement process or the supervision of the resulting Contract, unless the stemming conflict
of interest has been brought to the attention of AFD and resolved to its satisfaction;

Being controlled by or controlling another bidder or consultant, or being under common
control with another bidder or consultant, or receiving from or granting subsidies directly or
indirectly to another bidder or consultant, having the same legal representative as another
bidder or consultant, maintaining direct or indirect contacts with another bidder or consultant
which allows us to have or give access to information contained in the respective applications,
bids or proposals, influencing them or influencing decisions of the Contracting Authority;

Being engaged in a consulting services activity, which, by its nature, may be in conflict with
the assignments that we would carry out for the Contracting Authority;

In the case of procurement of goods, works or plants:

c) Having prepared or having been associated with a consultant who prepared
specifications, drawings, calculations and other documentation to be used in the
procurement process of the Contract;

d)  Having been recruited (or being proposed to be recruited) ourselves or any of our
affiliates, to carry out works supervision or inspection for the Contract.
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4.

If we are a state-owned entity, and to compete in a procurement process, we certify that we have
legal and financial autonomy and that we operate under commercial laws and regulations.

We undertake to bring to the attention of the Contracting Authority, which will inform AFD, any
change in situation with regard to points 2 to 4 here above.

In the context of the procurement process and performance of the corresponding contract:

6.1

6.2

6.3

6.4

6.5

6.6

6.7

We have not and we will not engage in any dishonest conduct (act or omission) deliberately
indented to deceive others, to intentionally conceal items, to violate or vitiate someone's
consent, to make them circumvent legal or regulatory requirements and/or to violate their
internal rules in order to obtain illegitimate profit;

We have not and we will not engage in any dishonest conduct (act or omission) contrary to
our legal or regulatory obligations or our internal rules in order to obtain illegitimate profit;

We have not promised, offered or given and we will not promise, offer or give, directly or
indirectly to (i) any Person who holds a legislative, executive, administrative or judicial
mandate within the State of the Contracting Authority regardless of whether that Person was
nominated or elected, regardless of the permanent or temporary, paid or unpaid nature of the
position and regardless of the hierarchical level the Person occupies, (ii) any other Person who
performs a public function, including for a State institution or a State-owned company, or who
provides a public service, or (iii) any other person defined as a Public Officer by the national
laws of the Contracting Authority’s country, an undue advantage of any kind, for himself or
for another Person or entity, for such Public Officer to act or refrain from acting in his official
capacity;

We have not promised, offered or given and we will not promise, offer or give, directly or
indirectly to any Person who occupies an executive position in a private sector entity or works
for such an entity, regardless of the nature of his/her capacity, any undue advantage of any
kind, for himself or another Person or entity for such Person to perform or refrain from
performing any act in breach of its legal, contractual or professional obligations;

We have not and we will not engage in any practice likely to influence the contract award
process to the detriment of the Contracting Authority and, in particular, in any anti-competitive
practice having for object or for effect to prevent, restrict or distort competition, namely by
limiting access to the market or the free exercise of competition by other undertakings;

Neither we nor any of the members of our joint venture or any of our suppliers, contractors,
subcontractors, consultants or subconsultants shall acquire or supply any equipment nor
operate in any sectors under an embargo of the United Nations, the European Union or France;

We commit ourselves to comply with and ensure that all of our suppliers, contractors,
subcontractors, consultants or subconsultants comply with international environmental and
labour standards, consistent with laws and regulations applicable in the country of
implementation of the Contract, including the fundamental conventions of the International
Labour Organisation (ILO) and international environmental treaties. Moreover, we shall
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implement environmental and social risks mitigation measures when specified in the
environmental and social commitment plan (ESCP) provided by the Contracting Authority.

7.  We, as well as members of our joint venture and our suppliers, contractors, subcontractors,
consultants or subconsultants authorise AFD to inspect accounts, records and other documents

relating to the procurement process and performance of the contract and to have them audited by
auditors appointed by AFD.

Name: In the capacity of:

Duly empowered to sign in the name and on behalf of*:

Signature: Dated:

In case of joint venture, insert the name of the joint venture. The person who will sign the application, bid or proposal on behalf of the applicant, bidder
or consultant shall attach a power of attorney from the applicant, bidder or consultant.
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AFD Policy — Corrupt and Fraudulent Practices — Environmental and Social Responsibility

1. Corrupt and Fraudulent Practices

The Contracting Authority and the suppliers, contractors, subcontractors, consultants or subconsultants
must observe the highest standard of ethics during the procurement process and performance of the
contract. The Contracting Authority means the Purchaser, the Employer, the Client, as the case may be,

for the procurement of goods, works, plants, consulting services or non-consulting services.

By signing the Statement of Integrity the suppliers, contractors, subcontractors, consultants or
subconsultants declare that (i) “it did not engage in any practice likely to influence the contract award
process to the Contracting Authority’s detriment, and that it did not and will not get involved in any anti-
competitive practice”, and that (ii) “the procurement process and the performance of the contract did not

and shall not give rise to any act of corruption or fraud”.

Moreover, AFD requires including in the Procurement Documents and AFD-financed contracts a
provision requiring that suppliers, contractors, subcontractors, consultants or subconsultants will permit
AFD to inspect their accounts and records relating to the procurement process and performance of the
AFD-financed contract, and to have them audited by auditors appointed by AFD.

AFD reserves the right to take any action it deems appropriate to check that these ethics rules are observed

and reserves, in particular, the rights to:

a) Reject a proposal for a contract award if it is established that during the selection process the bidder
or consultant that is recommended for the award has been convicted of corruption, directly or by
means of an agent, or has engaged in fraud or anti-competitive practices in view of being awarded
the Contract;

b)  Declare misprocurement when it is established that, at any time, the Contracting Authority, the
suppliers, contractors, subcontractors, consultants or subconsultants their representatives have
engaged in acts of corruption, fraud or anti-competitive practices during the procurement process or
performance of the contract without the Contracting Authority having taken appropriate action in
due time satisfactory to AFD to remedy the situation, including by failing to inform AFD at the time
they knew of such practices.

AFD defines, for the purposes of this provision, the terms set forth below as follows:

a) Corruption of a Public Officer means:
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—  The act of promising, offering or giving to a Public Officer, directly or indirectly, an undue
advantage of any kind for himself or for another Person® or entity, for such Public Officer to
act or refrain from acting in his official capacity; or

—  Theact by which a Public Officer solicits or accepts, directly or indirectly, an undue advantage
of any kind for himself or for another Person or entity, for such Public Officer to act or refrain
from acting in his official capacity.

b) A Public Officer shall be construed as meaning:

— Any person who holds a legislative, executive, administrative or judicial mandate (within the
country of the Contracting Authority) regardless of whether that natural Person was nominated
or elected, regardless of the permanent or temporary, paid or unpaid nature of the position and
regardless of the hierarchical level the natural Person occupies;

—  Any other natural Person who performs a public function, including for a State institution or
a State-owned company, or who provides a public service;

— Any other natural Person defined as a Public Officer by the national laws of the country of the
Contracting Authority.

c)  Corruption of a Private Person® means:

—  The act of promising, offering or giving to any Private Person, directly or indirectly, an undue
advantage of any kind for himself or for another Person or entity, for such Private Person to
perform or refrain from performing any act in breach of its legal, contractual or professional
obligations; or;

—  The act by which any Private Person solicits or accepts, directly or indirectly, an undue
advantage of any kind for himself or for another Person or entity, for such Private Person to
perform or refrain from performing any act in breach of its legal, contractual or professional
obligations.

d)  Fraud means any dishonest conduct (act or omission), whether or not it constitutes a criminal

offence, deliberately intended to deceive others, to intentionally conceal items, to violate or vitiate

5 . . o
Means any Person whether natural or legal, firm, company, corporation, government, state or state agency or any association, or group of two or more of

the foregoing (whether or not having separate legal status).

6 Means any natural Person other than a Public Officer.
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2.

consent, to circumvent legal or regulatory requirements and/or to violate internal rules in order to

obtain illegitimate profit.

Anti-competitive practices mean:

Any concerted or implied practices which have as their object or effect the prevention,
restriction or distortion of competition within a marketplace, especially where they (i) limit
access to the marketplace or free exercise of competition by other undertakings, (ii) prevent
free, competition-driven price determination by artificially causing price increases or
decreases, (iii) restrict or control production, markets, investments or technical progress; or
(iv) divide up market shares or sources of supply;

Any abuse by one undertaking or a group of undertakings which hold a dominant position on
an internal market or on a substantial part of it;

Any practice whereby prices are quoted or set unreasonably low, the object of which is to
eliminate an undertaking or any of its products from a market or to prevent it from entering

the market.

Environmental and Social Responsibility

In order to promote sustainable development, AFD seeks to ensure that internationally recognised

environmental and social standards are complied with. Suppliers, contractors, subcontractors, consultants

or subconsultants for AFD-financed contracts shall consequently undertake in the Statement of Integrity

to:

a)

b)

Comply with and ensure that all their subcontractors or subconsultants comply with international

environmental and labour standards, consistent with applicable law and regulations in the country

of implementation of the contract, including the fundamental conventions of the International

Labour Organisation (ILO) and international environmental treaties;

Implement environmental and social risks mitigation measures when specified in the environmental

and social management plan (ESMP) provided by the Contracting Authority.
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FORM NO. 10: STATEMENT ON ENVIRONMENT AND SOCIAL MANAGEMENT PLAN

Introduction:

All operations financed by AFD are required to comply with the national regulations of the country where
the operation is implemented, including environmental and social issues. Relevant Kenyan Policies, laws,
regulations for environmental management in roads projects, the AFD Environmental and Social Risk
Management Policy, and the World Bank Environmental and Social Standards that influence various
aspects of road infrastructure projects shall be applied to this Project.

Contractor’s Responsibilities

The Contractor will be responsible for implementing the Project. They will be contractually required to
undertake their activities in an environmentally responsible manner.

The role of the Contractor shall be to:

- ensure that the environmental specifications of this document (including any revisions, additions or
amendments) are effectively implemented. This includes the on-site implementation of steps to
mitigate environmental impacts;

- Preserve the natural environment by limiting any destructive actions on site;

- Ensure that suitable records are kept and that the appropriate documentation is available to the PM;

- Take into consideration the legal rights of the individual Landowners, Communities and KeRRA’s
staff;

- Ensure quality in all work done, technical and environmental;

- Underwrite the Project Proponent’s Environmental Policy at all times; and

- Ensure that all sub-contractors and other workers appointed by the Contractor are complying with
and implementing the ESMP &MP during the duration of their specific contracts.

The responsibilities of the Contractor will be to:

e Discuss implementation of and compliance with this document with staff at routine site meetings;

e Designate, appoint and/or assign tasks to personnel who will be responsible for managing all or
parts of the ESMP & MP.

e Monitor environmental performance and conformance with the specifications contained in this
document during site inspections;

e Report progress towards implementation of and non-conformances with this document at site
meetings with the PM;

e Advise the PM of any incidents or emergencies on site, together with a record of action taken;

e Report and record all accidents and incidents resulting in injury or death; and

e Resolve problems and claims arising from damage immediately to ensure a smooth flow of
operations.

Specification for Environmental and Social Safeguards Management Plan

The Contractor shall ensure that all pertinent permits, certificates and licenses have been obtained prior to
any activities commencing on site and are strictly enforced / adhered to. They shall also maintain a record
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of permits, licenses and authorizations required for the contract as a whole and for pertinent project
activities, amongst other workplace records, throughout the Project’s implementation.

Item

Mitigation measure

Noise mitigation

The Contractor shall keep noise level within acceptable limits as per Environmental
Management and Co-ordination (Noise and Excessive Vibration. Pollution) (Control)
Regulations, 2009, and construction activities shall, where possible, be confined to
normal working hours in the settlement centres

Sensitive noise receptors at Gotu and Merti, shall be notified by the Contractor at least
5 days before road construction commences.

Construction workers to be provided with appropriate PPE, i.e., ear muffs when
undertaking activities that expose them to high noise levels

Project vehicles should be maintained regularly to reduce noise resulting from friction
Prohibit unnecessary hooting by project vehicles

Air Quality

Do not carry out dust generating activities (excavation, handling and transport of soils)
during windy season;

Water shall be sprayed on the road and at the main centres namely, Gotu and Merti, to
settle dust.

Project vehicles delivering soil materials shall be covered to reduce spills and
windblown dust;

Project vehicle speeds shall be limited to minimize the generation of dust on site and on
diversion and Access

Dust masks shall be provided construction workers at high dust areas

\Vegetation Loss

Follow the excavation plan; avoid removal of native vegetation;
Excavation works with minimal vegetation. This will be done in agreement with the
local community

Impacts on soils

Provide grass cover and other suitable slope stabilization measures on embankment
slopes and on stockpile of spoils;

Removal of natural vegetation shall be avoided;

Appropriate native vegetation that retards erosion shall be planted on disturbed areas
and other potentially erodible places, to replace those that maybe removed.

As much as possible, construction activities in sloping areas are shall be undertaken
during the dry season only and shall follow the excavation plan as designed.

Impacts on
water resources

Develop water use plan in consultation with local municipal authority and community,
to minimize water use conflicts with local residents and wildlife;

Proper handling, storage and disposal of oil, fuel, and oil wastes;

Solid waste should not be dumped in or near any water bodies (rivers, streams, etc);
Untreated effluent should not be discharge should be made to existing surface water or|
land

Water courses, mainly rivers and the seasonal streams (laggas) shall be kept free of
excavation spoil and construction debris, floating and submerged,

Earth spoils material and all types of wastes shall be disposed at approved sites
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\Wastes

Prepare and implement a Waste Management Plan prior to commencement of Works
Properly labelled and strategically placed waste disposal containers shall be provided at
all places of work

Litter bins should have secured lids to prevent animals and birds from scavenging
Recycling of construction material shall be practiced where feasible e.g., containers and
oil barrels

Spoils and all types of wastes shall be disposed at approved sites,

Land resources

ESIA study to be conducted before opening up new material sources (borrow pits);
Restoration of borrow pit sites to original condition to extent possible as per the borrow
pit decommissioning plan developed during ESIA

Restoration of vegetation in the rehabilitated sites

and Safety

'Workers’ health|

The contractor should provide the workers with appropriate PPE according to nature of
work, and at all times while on site

The contractor should ensure there are warning signs on the construction site and on the
road to protect from accidents

The contractor shall provide standard first aid kits at the site

A safety officer who has safety training and knowledge of safety procedures should be
present on site to ensure that all workers have guidance on the safety procedures

The contractor should have an insurance cover for all workers

All workers should be trained on the emergency response procedures

Community
Health
Safety

and

The Contractor shall keep noise level within acceptable limits as per the Environmental
Management and Co-ordination (Noise and Excessive Vibration. Pollution) (Control)
Regulations, 2009

Create awareness and sensitize employees and local community on HIV and AIDS
Have HIV and AIDS Information and Educational posters within the work sites
Incorporate  HIV/AIDS control programs including distribution of protective
contraceptives at strategic points such as within sanitation facilities

Wildlife

Educate workers regarding the occurrence of important wildlife of conservation value
in the area and the importance of their protection, including the appropriate regulatory
requirements

Instruct employees, contractors, and site visitors to avoid harassment and disturbance of]
wildlife. Prohibit feeding of wildlife.

Develop a code of conduct for the workers to ensure none of them get engaged in
hunting or harming game in any way

Appropriate waste management by covering all solid waste especially those from the
camps and those considered hazardous waste

Fence off the campsites to keep wildlife out

Clear wildlife crossing to be provided at the start at end of the road to alert local
community and Project workers on presence of wildlife crossing sites in the area.
Install appropriate speed calming measures near wildlife crossing sites e.g animal
crossing and speed limit signage
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Community
Disruption

¢ Implement project grievance redress system to help resolve matters related to labour and
social relations

e Ensure fair treatment, non-discrimination, and equal opportunity of all workers

e Develop and implement children Protection Strategy, to ensure that no child under the
legal age of 18 years in employed in the Project

Road safety

e |Initiate road safety awareness within the project area targeting schools, places of
worship and chief’s meetings

¢ Install appropriate reflectorized road safety signs along the entire stretch of the road

e Livestock crossing signs should be placed close to water pans / water points located
along the road to allow easy movement of livestock to water points and reduce accidents

e Post speed limit sign preferably 40km/hr on either side at the point the road approaches
the wildlife crossings

Method of Formal Inspections

The Engineer and the contractor will carry out formal inspections jointly at the end of each month. The
main purpose of the formal inspections is to enable the Engineer to verify the information presented in the
Contractor’s Monthly inspection statement with the actual observed and measured conditions on the site.

The Engineer will prepare a brief Memorandum describing the following:

i.  The general circumstances of the site visit, including date, road sections visited, persons present,
etc.;
ii.  Any non-compliance which may have been detected;
iii.  The time granted by the Engineer to the Contractor to remedy the detected defects.

Based on the outcome of the formal inspection, the Engineer will correct any possible errors or
misrepresentations in the Contractor’s statement, countersign it and keep a copy as measurement of work
sheet for payment, and to the Contractor for information.

Formal inspections will also be scheduled for the follow-up site visits, whose purpose is to verify if the
Contractor has remedied the causes of earlier non-compliance, within the period granted by the Engineer
and specified in the Memorandum.

Informal Inspections of mitigation compliance

The Engineer may carry out informal inspections as part of his general mandate given to him by the
Employer. He may do so on his own initiative, at anytime and anywhere on the roads included in the
contract. If he detects any road sections where mitigations criteria are not met, he is obliged to inform the
Contractor within 24 hours in writing, in order to enable the Contractor to take remedial action as soon as
possible.

Monthly Inspection Statement

The Monthly Statement to be submitted by the Contractor, which gives an example of how the statement
is filled out. The statement jointly cross checked by the Engineer and the contractor for compliance as a
measurement sheet.
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Procedures for Inspection

The visual inspection will be undertaken as part of the Formal and Informal inspections. The criteria for
mitigation will be checked at sections selected by the Engineer based on visual appearance. The Engineer
shall be the sole judge of compliance. If a specified criterion is not met, the one-kilometre section in which
the deficit occurs will be judged non-compliant.

We, confirm that we have read and understood the full content and scope of the Environmental and Social

Safeguards Management Plan, and are bound to its implementation.

Signed and sealed by the Contractor: M/s

Name of Contractor

Date

(Signature)

(Name of the

Director)
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IMPLEMENTATION OF CLIMATE PROOFED ASAL RURAL ROAD PROJECT IMPLEMENTED IN
MERU, THARAKA NITHI, LAIKIPIA, SAMBURU, ISIOLO & MARSABIT COUNTIES

MONTHLY ENVIRONMENTAL & SOCIAL COMPLIANCE MONITORING TOOL

Contractor: Monitored by:
Project Road: Signature:
LVS/Gravel: Date:

ENVIRONMENTAL MITIGATION MEASURES MONTHLY INSPECTION STATEMENT

Percentage

. Comments
Compliance

No. Item Mitigation measure Monitoring Indicators

5 days’ notice to Schools, hospitals and | Notices issued against notices

other noise-sensitive areas: expected
Construction workers to wear earmuffs in No. of workers using ear
Excessive areas exposed to excessive noise levels protection against the total no.
. of workers exposed to noise
1 Noise and .
(. The Contractor shall keep noise level
vibration

within acceptable limits and construction
activities shall, where possible, be Public complaints
confined to normal working hours in the
residential areas
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2 Air pollution

Workers shall be trained on dust
minimization techniques

No. of workers trained against
the total no. of workers at the
site

Water sprays shall be used on all active
earthworks areas that fall within 200
metres of settlements.

Water sprinkling records during
active works

Vehicle speeds shall be limited to
minimize the generation of dust on site

Records of drivers trained
against the total no. of drivers

Clearance of the site for construction
purposes shall be kept to a minimum

Avreas to be cleared should be agreed and
demarcated before the start of the

Area cleared against area
necessary for construction

poaching

3 Vegetation clearing operations
Loss
Clearing and removal of vegetation at
borrow sites must be carried out in such | Area cleared with respect to the
a way that damage to adjacent areas is borrow pit boundary
prevented or minimized
Provision of signs at wildlife crossing Presence of caution signs at
points wildlife crossing points
Create awareness amongst the workers .
. _— e Evidence of awareness
- on protection of wildlife and specifically .
4 Wildlife campaigns

The contractor shall ensure workers sign
a code of conduct prohibiting poaching
and harassment of wildlife

Evidence of duly signed code of
conduct
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Wherever possible, earthworks should
be carried out during the dry season to
prevent soil from being washed away by
the rain

Weather records in relation to
the program of works

Excavated materials and excess earth
should be kept at appropriate sites

Sites of active dumping against
approved sites

The Contractor shall protect areas
susceptible to flooding by installing
necessary temporary and permanent

Appropriate drainage structures
installed against the total no. of

Water Resources Authority.

Impacts on . flood prone areas
: drainage structures
5 soils and - -
drainage The Contractor shall protect areas No. of appropriate erosion
g susceptible to erosion by implementing | control measures implemented
necessary erosion control measures against erosion prone areas
Where new culverts are to be installed, | Record of consultations done
consult with people settled on the lower | and consensus reached where
catchment for their consensus necessary
The Contractor shall not divert or modify
any .
. Evidence of WRA approval
watercourse without the approval of PP
WRA
The contractor should consult the .
. o Evidence of agreements
Impacts on | community on partitioning of access to
6 water this resource for construction purposes
resources Abstractions shall be approved by the

Evidence of WRA approval
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7 Solid Waste

All personnel shall be trained on proper
disposal of waste

No. of workers trained against
the total no. of workers at the
site

At all places of work, the contractor shall
provide appropriate waste receptacles

Availability and use of
appropriate waste receptacles

The final disposal of the site waste shall
be done at the location that shall be
approved, after consultation with local
administration

Evidence of NEMA approval or
approval by the RE

No grey water runoff or uncontrolled
discharges from the site/working areas

Water containing such pollutants as
cement, concrete, lime, chemicals and
fuels shall be discharged into a

above flood level and at least 20 metres
from any watercourse;

Liquid . Observable evidence of
8 conservancy tank for removal from site . .
wastes . - . pollution on soil and water
Potential pollutants of any kind and in
any form shall be kept, stored and used
in such a manner that any escape can be
contained and the water table not
endangered,;
The contractor shall seek the services of | Evidence of signed contract with
a licensed hazardous waste handler a licensed handler
Hazardous -
9 Hazardous materials shall be stored . .
wastes Storage locations in relation to

hazardous storage requirements
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Areas for the storage of fuel and other
flammable materials shall comply with
standard fire safety regulations;

Availability of fuel handling
license

The Contractor shall ensure that there is
basic fire-fighting equipment available
at fire risk areas

No. of firefighting equipment
available at fire risk areas

Flammable materials should be stored in

Evidence of approved storage

of investigation and resolution of
grievances promptly

10 | Fire risks approved storage areas areas
Smoking shall not be permitted in those
g . p Presence of ‘No Smoking’ signs
areas where there is a fire hazard
The Contractor shall train all workers on | No. of workers trained against
fire safety total no. of workers on site
Ensure all employees are of legal age Evidence of eligibility
: The Contractor to sign a code of conduct .
11 | Child labour - g Copy of duly signed code of
prohibiting employment of under-age
. conduct
workers on site
The Contractor shall k ‘Complaint . :
, Or,l ractol shatl keep a Lomplaints Evidence of a register
register’ on site
12 Public Where grievances occur, the Contractor
disruption will be required to assist in the process | No. of grievances logged and

resolved
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Residents should be informed of the
intended roadwork activities, including
likely dates for commencement and
completion of works. Public notice to be
erected indicating the intended works
planned at strategic points along the
project

Signed minutes of meetings
held/notices issued

Sensitization of contractor’s drivers on
road safety measures

No. of drivers trained against
total no. of drivers

The Contractor shall provide and

rehabilitated.

13 | Road safety | maintain caution signs along the road to .
. Sufficiency of road safety
alert users on the dangers of construction . .
o i signages at high risk areas
activities in  progress to prevent
accidents
An environmental impact assessment
study should be carried out by the . .
) Evidence of NEMA license
Contractor before the extraction of
materials from these sites
All active quarries/borrow pits should be . .
) . Site is appropriately secure
1 Material secured appropriately
sites Exhausted borrow pits should be Clearance certificate from

NEMA

If a borrow pit is to be used as a water
pan, the Contractor should seek approval
from NEMA after effective public
participation

Copies of agreement/approval
from NEMA and community
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Contractor to institute grievance redress
mechanisms that will handle any gender
related cases reported with full respect

Evidence of grievance register

15 Qender and obedience to the laws of Kenya
impacts —
Contractor to ensure signing and : :
Copies of duly signed code of
adherence to Code of conduct by all
conduct by all employees
employees
Provision of health and safety training to | No. of workers trained against
the workers total no. of workers
Provision of information, education and Evidence of posted IEC
communication (IEC) materials on site materials at appropriate points
Workers should be provided with . .
suitable PPEs for the kind of work being Evidence of PPE register and
usage
undertaken
Occupational | Provide fully equipped first aid kits on- | No. of fully equipped first aid
16 | health and site Kits against total no. of
safety employees

No. of a fully-equipped first aid
kit against no. of active sites

Provide workers compensation cover
(WIBA)

Valid insurance cover available

Provision of appropriate sanitary
facilities for wuse by construction
workers.

No. of available sanitary
facilities against total no. of
employees
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Records of approved water

conducted in the camps or workplaces

Impact on The contractor should avoid sourcing SOLICes
17 | water water from community-owned water . .
Evidence of agreements with
sources sources .
community
Evidence of IEC material
displayed
. HIV and STTI’s awareness and No. of workers trained on
Community . . .
18 health prevention campaigns should be awareness and prevention

against the total no. of workers

No. of condoms provided
against the targeted pop.

Total for the Month

Total Contract Sum bill item 25.50.002

Total Contract Period

Monthly

Percentage Compliance

Amount Due For the Month
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Environmental Licenses/Permits
Validity of licenses and permits to be obtained by the Client and maintained on-site.
Available
No. License/permits Issuing Authority
Yes No

1. EIA license for the road NEMA

2. EIA license for the material sites NEMA

3. Waster handlers license (for transportation and disposal of wastes) NEMA

4. EIA license for the workplace (e.g. campsites) NEMA

5. EIA license for site boreholes NEMA

6. Department of Occupational Safety and Health Services (DOSHS) workplace DOSHS

registration (e.g. contractor’s camp)

1. Obtain a General Register of accidents/incidents DOSHS

8. Abstract for Occupational Health and Safety Act DOSHS

9 WIBA Insurance (The Work Injury Benefits Act No. 13 of 2007) for project Insurance Agency

workers

10. Water Resources Authority (WRA) permit to drill a borehole. WRA

11. Noise and vibration permit County Government

12. | Development approval County Government

13. WRA license for surface water abstraction WRA




