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INVITATION TO TENDER

Kenya Rural Roads Authority, Kisii Region,
P.O. Box 1084 - 40200,

Kisii.

Email : kisii@kerra.go.ke

TENDER NAME: ROUTINE MAINTENANCE SPOT IMPROVEMENT OF NYANKANDA-
MANYASI (D1358)

TENDER No: KeRRA/KS1/045/08/39/180/24-25

The (Kenya Rural Roads Authority-Kisii Region) invites sealed tenders from eligible candidates for
(Routine Maintenance and Spot Improvement of NYANKANDA-MANYASI (D1358)

Tendering will be conducted under a standardized tender document. Tendering is open to all qualified and
interested Tenderers.

L.

This Tender is for CITIZEN Contractors.

Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours /0900 to1600 hours] at the address given below.

The Regional Director,
Kenya Rural Roads Authority-Kisii Region,
KeRRA office boardroom Along Kisii — Kilgoris Road.
P.O Box 1084 - 40200, Kenya.

Tender documents may be obtained electronically from the www.tenders.go.ke and Authority’s
Website www.kerra.go.ke. Tender documents obtained electronically will be free of charge.

Tender documents may be obtained electronically from the Authority’s Website (www.kerra.go.ke).
Tender documents obtained electronically will be free of charge.

Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke).
Tenderers who download the tender document must forward their particulars immediately to
to facilitate any further clarification or addendum.

The Tender must be accompanied by a Tender Security of Kenya Shillings 500,000.00 and only

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

Completed tenders must be delivered to the address below on or before [15" January,2026 at
10.00am]. Electronic Tenders [ will not] be permitted.

Tenders will be opened immediately after the deadline date and time specified above or any
deadline date and time specified later. Tenders will be publicly opened in the presence of the
Tenderers' designated representatives who choose to attend at the address below.


http://www.tenders.go.ke/

10.  Late tenders will be rejected.

The addresses referred to above are:

A. Address for obtaining further information and for purchasing tender documents

Kenya Rural Roads Authority- Kisii Region,
KeRRA office boardroom Along Kisii — Kilgoris Road.
P.O Box 1084 - 40200, Kenya.

The Officer to be contacted:

Senior Chain Management Officer-Kisii Region,
Email : kisii.proc@kerra.go.ke

Tel : 0790094945/020-2403045 ;

Address for Submission of Tenders. (Office or Tender Box)

Physical address for hand Courier Delivery to office or Tender Box

Kenya Rural Roads Authority- Kisii Region,
KeRRA office boardroom Along Kisii — Kilgoris Road.
P.O Box 1084 - 40200, Kenya.

C. Address for Opening of Tenders.

Vi

Kenya Rural Roads Authority- Kisii Region,
KeRRA office boardroom Along Kisii — Kilgoris Road.
P.O Box 1084 - 40200, Kenya.

Regional Director — Kisii Region




PART 1 - TENDERING PROCEDURES




SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1.

2.

Scope of Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the
Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender being tendered for. The Procuring
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract being
tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are
same as those that provided consulting services. The Procuring Entity shall, upon request, make
available to any tenderer information that would give such firm unfair competitive advantage over
competing firms.

Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement
or with the intent to enter into such an agreement supported by a letter of intent. Public employees and
their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to
participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable
for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate
a Representative who shall have the authority to conduct all business for and on behalf of any and all
the members of the JV during the tendering process and, in the event the JV is awarded the Contract,
during contract execution. The maximum number of JV members shall be specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
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tendering process, ifthe tenderer:

a)  Directly orindirectly controls, is controlled by or is under common control with another tenderer;
or

b)  Receivesorhasreceived any direct or indirect subsidy from another tenderer; or
c¢)  Hasthesame legal representative as another tenderer; or

d)  Hasarelationship with another tenderer, directly or through common third parties, that putsitina
position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e)  Any of’its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

f) any ofits affiliates has been hired (or is proposed to be hired) by the Procuring Entity as
Engineer for the Contract implementation; or

g)  Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document or

h)  Hasaclosebusiness or family relationship with a professional staff of the Procuring Entity who:

i)  aredirectly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or

ii)  would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to the
Procuring Entity throughout the tendering process and execution of the Contract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A
tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders.
Such participation shall result in the disqualification of all Tenders in which the firm is involved. A firm
that is not a tenderer or a JV member may participate as a subcontractor in more than one tender.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub- consultants for any part of the
Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of
PPRA www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded
a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state
Government and/or public administration, (i1) financially autonomous and not receiving any significant
subsidies or budget support from any public entity or Government, and (iii) operating under commercial
law and vested with legal rights and liabilities similar to any commercial enterprise to enable it compete
with firms in the private sector on an equal basis.

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that


http://www.ppra.go.ke/

country, or any payments to any country, person, or entity in that country. A tenderer shall provide such
documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall
reasonably request.

3.10Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided in for this purpose is be provided in
“SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual member firms
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract price,
excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition for
tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4.  Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.

5. Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of
the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be
at the tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
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property, and any other losses and expenses incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures

i) Section I - Instructions to Tenderers (ITT)

ii)  SectionII - Tender Data Sheet (TDS)

iii)  Section III - Evaluation and Qualification Criteria
iv)  SectionIV - Tendering Forms

PART 2 Works Requirements

i) Section V - Drawings

ii)  Section VI- Specifications

iii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i) Section VIII - General Conditions of Contract (GCC)
ii)  Section IX - Special Conditions of Contract (SC)

iii)  Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the Site
shall be at the Tenderer's own expense.

8.  Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and
when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the
site of the works. The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.
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8.3  Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have
acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the
questions asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-tender
meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender
meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender
meeting and the pre- arranged pretender visit of the site of the works if provided for in accordance with
ITT 8.4. The Procuring Entity will respond in writing to any request for clarification, provided that such
request is received no later than the period specified in the TDS prior to the deadline for submission of
tenders. The Procuring Entity shall forward copies of its response to all tenderers who have acquired the
Tender Documents in accordance with ITT 6.3, including a description of the inquiry but without
identifying its source. If specified in the TDS, the Procuring Entity shall also promptly publish its
response at the web page identified in the TDS. Should the clarification result in changes to the essential
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately
following the procedure under ITT 8.4.

10. Amendmentof Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing
to all who have obtained the tendering document from the Procuring Entity in accordance with ITT
6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web
page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of
Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11. CostofTendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

12. Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

13. Documents Comprising the Tender
12



13.1 The Tender shall comprise the following:
a)  FormofTender prepared in accordance with ITT 14;
b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;
¢)  Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;
d)  Alternative Tender, if permissible, in accordance with ITT 15;
e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to perform the Contract ifits Tender is accepted;

g)  Conformity: atechnical proposal in accordance with ITT 18;
h)  Any other documentrequired in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically
serialize pages of all tender documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid
or to be paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank
spaces shall be filled in with the information requested.

15. Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will be
described in Section III, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the
basic technical requirements shall be considered by the Procuring Entity. When specified in the TDS,
Tenderers are permitted to submit alternative technical solutions for specified parts of the Works, and
such parts will be identified in the TDS, as will the method for their evaluating, and described in
Section VII, Works' Requirements.

16. Tender Prices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed covered by
the rates for other items in the Bill of Quantities and will not be paid for separately by the Procuring
Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not included in the
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Tender, and provided that the Tender is determined substantially responsive notwithstanding this
omission, the average price of the item quoted by substantially responsive Tenderers will be added to
the Tender price and the equivalent total cost of the Tender so determined will be used for price
comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of
the Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions of
Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. In
such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in
the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its
proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders
for all lots (contracts) are opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the
rates and prices and the total Tender Price submitted by the Tenderer.

17. Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures
in other currencies for inputs to the Works supplied from outside Kenya shall device own ways of
getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

19.2 Inaccordance with Section II1, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually
or in joint ventures. Applying for eligibility for Preference and reservations shall supply all information
required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification established
by the Procuring Entity, a contractor or group of contractors qualifies for a margin of preference.
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Further the information will enable the Procuring Entity identify any actual or potential conflict of
interest in relation to the procurement and/or contract management processes, or a possibility of
collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the
procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any changes to
the information which was provided by the tenderer under ITT 6.3. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any
conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement
process,

ii)  ifthe contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless
the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not
material, or was due to genuine error which was not attributable to the intentional act, negligence or
recklessness of the tenderer.

20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A

15



Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the request
shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.

20.3 If'the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity period, the Contract price shall be determined as
follows:

a)  in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the
factor specified in the TDS;

b)  inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender
evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in Section
IV, Tender Forms.

21.2 Ifa Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee
in any of the following forms at the Tenderer's option:

a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b)  anirrevocable letter of credit;

c¢)  aBanker'schequeissued by a reputable commercial bank; or

d)  another security specified in the TDS,

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid
for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension
ifrequested under ITT 20.2.

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to extend
tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and any
other documents required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer onthe Form of Tender, or any extension thereto provided by the Tenderer; or

f)  ifthesuccessful Tenderer fails to:

i) sign the Contract in accordance with ITT 50; or
ii)  furnish a Performance Security and if required in the TDS, and any other documents
required in the TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.
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21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.
22. Formatand Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to

their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. Submission and Opening of Tenders
23. Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope,
package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single
sealed package, or in a single sealed container bearing the name and Reference number of the Tender,
addressed to the Procuring Entity and a warning not to open before the time and date for Tender
opening date. Within the single envelope, package or container, the Tenderer shall place the following
separate, sealed envelopes:

a)  in an envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as described in ITT 11; and

b) inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
c¢) ifalternative Tenders are permitted in accordance with ITT 15, and if relevant:

i)  inan envelope or package or container marked “ORIGINAL ~ALTERNATIVE
TENDER?”, the alternative Tender; and

ii)  in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”,
all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bearthename and address of the Procuring Entity.
b)  bearthe name and address of the Tenderer; and

¢)  bearthe name and Reference number of the Tender.
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23.2 Ifan envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than
the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option
of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the
electronic Tender submission procedures specified in the TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the
Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the
deadline as extended.

25. Late Tenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for
submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the authorization
inaccordance with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender must accompany the respective written notice. All notices
must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and

b)  received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the
Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the
Form of Tender or any extension thereof.

27. Tender Opening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender
opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as
specified in the TDS.

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned

to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
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contains a valid authorization to request the substitution and is read out at Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be
initialed by the members of the tender opening committee attending the opening. The number of
representatives of the Procuring Entity to sign shall be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum:
a)  thename ofthe Tenderer and whether there is a withdrawal, substitution, or modification;
b)  the Tender Price, per lot (contract) if applicable, including any discounts;
c)  anyalternative Tenders;
d)  thepresence or absence of a Tender Security, if one was required.
e)  numberof pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it
shall do so in writing.

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in
response to a request by the Procuring Entity shall not be considered. The Procuring Entity's request
for clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
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tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” is a departure from the requirements specified in the tender document;
b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

¢)  “Omission” is the failure to submit part or all of the information or documentation required in the
Tender document.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one
that, if accepted, would:

a)  affectinany substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b)  limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32. Non-material Non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period, to rectify nonmaterial
non-conformities in the tender related to documentation requirements. Requesting information or
documentation on such non- conformities shall not be related to any aspect of the price of the tender.
Failure of the tenderer to comply with the request may result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

33. Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any person or entity.
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33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:
a)  Any error detected if considered a major deviation that affects the substance of the tender, shall
lead to disqualification of the tender as non-responsive.
b)  Anyerrors in the submitted tender arising from a miscalculation ofunit price, quantity, and
subtotal and total bid price shall be considered as a major deviation that affects the substance of
the tender and shall lead to disqualification of the tender as non-responsive. and

c) ifthereisadiscrepancy between words and figures, the amount in words shall prevail
33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward.
34. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.

35. Margin of Preference and Reservations
35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or
enterprise of women, youth and/or persons living with disability, who are appropriately registered as such
by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to tender
specifically indicates that only businesses/firms belonging to those specified groups are the only ones
eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of
works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their
parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be
met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted.
By applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated
Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:

a)  price adustmentdue to discounts offered in accordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT39;

¢)  price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3;
and

d)  any additional evaluation factors specified in the TDS and Section III, Evaluation and
Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the
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period of execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any
discounts offered in the Form of Tender, is specified in Section II1, Evaluation and Qualification
Criteria.

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to check
if the specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i)  Ifthe tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
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written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

a)  acceptthe Tender; or

b)  require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;or

d)  rejectthe Tender,

42. Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
or any other firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price.

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed
to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification
Criteria and whose Tender has been determined to be:

a)  Mostresponsive to the Tender document; and
b)  thelowest evaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to
Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted
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and specifically, Tender securities, shall be promptly returned to the Tenderers.
F. Award of Contract

45. Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

46.1 Upon award ofthe contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a)  thenameand address of the Tenderer submitting the successful tender;
b)  the Contract price of the successful tender;

c)  astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is

addressed was unsuccessful, unless the price information in (c) above already reveals the reason;
d)  theexpiry date of the Standstill Period; and
e)  instructions on how to request a debriefing and/or submit a complaint during the standstill period;

47. Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period
shall not apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enterinto a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing
on specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing
within five days of receipt of the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its
own costs of attending such a debriefing meeting.

49. Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer to furnish the Performance Security within 21days of the date of the letter.

50. Signing of Contract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,

date, and return it to the Procuring Entity.
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50.3 The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period

51. Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees
with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request
the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause
23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

52. Performance Security

52.1 Within twenty-one (21)days of the receipt of the Letter of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
thata correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings
five million shillings.

53. Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall containthe following information:

a)  nameand address of the Procuring Entity;

b)  name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

¢)  thename ofthe successful Tenderer, the final total contract price, the contract duration.
d)  datesof signature, commencement and completion of contract;

e)  names ofall Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

54. Procurement Related Complaints and Administrative Review
54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.
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Section II - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
A. General
ITT 1.1 The name of the contract is SPOT IMPROVEMENT OF NYANKANDA-
MANYASI (D1358)
The reference number of the Contract is KeRRA/KSI/045/08/39/181/24-25
The Budget Estimate for the Works is Kshs. 25,000,604.01
ITT2.3 The Information made available on competing firms is as follows:
ITT 24 The firms that provided consulting services for the contract being tendered for are:
NA
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: Two [2/.

B. Contents of Tender Document

8.1

There shall be no Pre-Tender site meeting. However, Pre-Tender site visit is Open but
MANDATORY and Bidders are required to visit site and thereafter collect a duly signed
Pre-Tender Site Visit Certificate from Authorized Regional Officer per indicated in the
Instruction to Bidders.

ITT 8.2

The Tenderer will submit any questions in writing, to reach the Procuring Entity not later
than 7 days before the date of tender opening.

ITT 8.4

The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-
arranged pretender site visit will be published is https://www.kerra.go.ke

ITT 9.1

For Clarification of Tender purposes, for obtaining further information and for purchasing
tender documents, the Procuring Entity’s address is:

(1)  Name of Procuring Entity
Kenya Rural Roads Authority- Kisii Region,
KeRRA office boardroom Along Kisii — Kilgoris Road.
P.O Box 1084 - 40200, Kenya.

Email: kisii.proc@kerra.go.ke

2) Physical address for hand Courier Delivery to an office or Tender Box (City,
Street, Building, Floor Number and Room) -----------------

Kenya Rural Roads Authority- Kisii Region,
KeRRA office boardroom Along Kisii — Kilgoris Road.
P.O Box 1084 - 40200, Kenya.

Email: kisii.proc@kerra.go.ke

C. Preparation of Tenders

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: N/4

ITT 15.1 Alternative Tenders shall not be considered.

ITT 15.2 Alternative times for completion shall not be permitted.

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the Works:

N/A
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 16.5

The prices quoted by the Tenderer shall be fixed

ITT 20.1

The Tender validity period shall be 289 days.

ITT 20.3 (a)

(a) The delayed to exceeding N/A___number of days.
(b) The Tender price shall be adjusted by the following percentages of the tender price:
(i) By N/A_ % of the local currency portion of the Contract price adjusted to

reflect local inflation during the period of extension,
and

(ii) By N/A % the foreign currency portion of the Contract price adjusted
to reflect the international inflation during the period of extension.

ITT 21.1

A Tender Security SHALL BE required.
A Tender-Securing Declaration SHALL NOT BE [ “SHALL NOT BE ] required.

If a Tender Security shall be required, the amount and currency of the Tender Security
shall be KSHS. 500,000.00

ITT 21.2 (d)

The other Tender Security shall be in form of a Demand Bank Guarantee or
Insurance Guarantee

ITT 21.5

On the Performance Security, other documents required shall be FORM NO.
9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

ITT 22.1

In addition to the original of the Tender, the number of copies is: 1
Provide one original document

ITT 22.3

The written confirmation of authorization to sign on behalf of the Tenderer shall consist
of: written power of attorney drawn by commissioner for oaths and signed by the
Directors providing the power of attorney.

D. Submission and Opening of Tenders
ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:
Kenya Rural Roads Authority- Kisii Region,
KeRRA office boardroom Along Kisii — Kilgoris Road.
P.O Box 1084 - 40200, Kenya.
Email: kisii.proc@kerra.go.ke
(4) Date and time for submission of Tenders. 15" January, 2026 at 10:00 a.m.
(5) Tenderers shall not submit tenders electronically.
ITT 27.1 The Tender opening shall take place at the time and the address for Opening of Tenders
provided below:
@8 Kenya Rural Roads Authority- Kisii Region,
(2) KeRRA office boardroom Along Kisii — Kilgoris Road.
3) State date and time of tender opening. 15" January, 2026 at 10:00 a.m.
ITT 27.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the

electronic tender submission procedures N/A4
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 27.6

The number of representatives of the Procuring Entity to sign is All members of the
opening committee.

E. Evaluation, a

nd Comparison of Tenders

ITT 32.3

The adjustment shall be based on the Average [insert “average” or
“highest”’] price of the item or component as quoted in other substantially responsive
Tenders. If the price of the item or component cannot be derived from the price of other
substantially responsive Tenders, the Procuring Entity shall use its best estimate.

ITT 35.2

The invitation to tender is extended to the following groups that qualify for Reservations
(CITIZEN)

(These groups are Small and Medium Enterprises, Women Enterprises, Youth
Enterprises and Enterprises of persons living with disability, as the case may be;
describe precisely which groups qualify).

ITT 36.1

At this time, the Procuring Entity does not intend to execute certain specific parts of the
Works by subcontractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted
is:  40% of the total contract amount. Tenderers planning to subcontract more than 10%
of total volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the
Works to be subcontracted along with complete details of the subcontractors and their
qualification and experience.

ITT 36.3

[Indicate N/A if not applicable]
The parts of the Works for which the Procuring Entity permits Tenderers to propose

Specialized Subcontractors are designated as follows:
N/A

For the above-designated parts of the Works that may require Specialized Subcontractors, the
relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria in Section
II1, Evaluation and Qualification Criteria.

ITT 51.1

The person named to be appointed as Adjudicator is as nominated by the Employer who
is registered by the CIARB at an hourly fee of Shs.as provided by CIARB per day.

ITT 52.2

Other documents required are Form No. 9 Beneficial Ownership Disclosure Form.

ITT 54.1

The procedures for making a Procurement-related Complaints are detailed in the
“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related Complaint,
the Tenderer should submit its complaint following these procedures, in writing (by the
quickest means available, that is either by hand delivery or email to:

For the attention: /Regional Director]

Title/position: [Regional Director]

Procuring Entity: /KeRRA Kisii Region]

Email address: [kisii.proc@kerra.go.ke]

In summary, a Procurement-related Complaint may challenge any of the following:

(1) the terms of the Tender Documents; and
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
(i) the Procuring Entity’s decision to award the contract.

SECTION III - EVALUATION AND QUALIFICATION CRITERIA

1. Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for award of contract.

2.  Preliminary examination for Determination of Responsiveness

The Procuring Entity will be examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders
with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front
loaded. Tenders that do not pass the Preliminary Examination will be considered irresponsive and will
not be considered further.

A. PRELIMINARY EXAMINATION

Tenderers shall provide evidence satisfactory to the Employer of their eligibility and of their capability
and adequacy of resources to effectively carry out the subject Contract. To this end, the tenderer shall
be required to provide latest information set out below:

Table 1:
Item Clause  Ref.(Confirm | Requirement
No. Evaluation Criteria / Condition / Requirement Description the cross reference) Priority
(A) PRELIMINARY EVALUATION CRITERIA
ITT 19.0
1) Provide (Where Applicable) duly filled, signed and stamped tender ITT 11.1(c) Must be
security Declaration form (YWPD) (Where Applicable) TDSITP 11.1 (h) — (5) submitted
SECTION III A-(5)
ITT 19.0
2) Provide duly filled, signed and stamped tender securing Declaration ITT 11.1(c) Must be
form (YWPD)/ (Where Applicable) TDSITP 11.1 (h) —(5) submitted
SECTION IIT A-(5)
Tenderer is registered with appropriate authority (AGPO Group ITT 19.0
ITT 11.1(c) Must be

3) Registered with National Treasury- Valid Certificate). (Where

Applicable) TDSITP 11.1 (h) —(5) submitted

SECTION III A-(5)

A) Properly and dully filled, signed and stamped form of
bid and appendix to form of bid by the authorized person
through the power of attorney. with a bid validity two hundred
and eighty-Nine (289) days, from the specified date of bid
opening {(289 days}.

In addition:
. ITT 19.1
B) The Tenderer must prepare this Form of Tender on ITT 11.1(a)
4) stationery with its letterhead clearly showing the Tenderer's | tpg an 11.1 (h) - (9) Must be filled/
complete name and business address. SECTION IiI EQC A- submitted

C) The Form of Tender shall include the following Forms duly (11
completed and signed by the Tenderer.

a) Properly and dully filled, signed and stamped Tenderer's
Eligibility; Confidential Business Questionnaire — to
establish we are not in any conflict to interest.

b) Properly and dully filled, signed and stamped Certificate of
Independent Tender Determination — to declare that we
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Item Clause  Ref.(Confirm | Requirement
No. Evaluation Criteria / Condition / Requirement Description the cross reference) Priority
completed the tender without -colluding with other
tenderers.
¢) Properly and dully filled, signed and stamped Self-
Declaration of the Tenderer— to declare that we will, if
awarded a contract, not engage in any form of fraud and
corruption.
d) Properly and dully filled, signed and stamped Declaration
and commitment to the Code of Ethics for Persons
Participating in Public Procurement and Asset Disposal
2015.
D) Person signing the Tender shall have the power of attorney given
by the Tenderer to be attached with the Tender
Provide (Where Applicable) a Tender Security of Kshs. 500,000.00
in the required format. The tender guarantee (security) will remain in
force up to and including two hundred eighty-Nine (289) days after
the date of bid submission and including Twenty-Eight (28) days
beyond the original validity period {(289) days of the Tender Sub-
Clause 19.3 of Instructions to Bidder. ITT 19.0
5) a) A bank guarantee; ITT 11.1(c) Must be
b) A guarantee by an insurance company registered and licensed | TDS ITP 11.1 (h) — (5) submitted
by the insurance regulatory authority listed by the authority; or | SECTION III A-(5)
¢) A guarantee issued by a financial institution approved and
licensed by the central bank of Kenya, from a reputable source,
and an eligible country.
N/B This form of tender security (tender bond) is not applicable;
bidders that submit it to be disqualified
ITT 36

6) Certified Certificate of Incorporation or Business Registration (where | ITT 11.1(a) Must be

applicable) issued by Registrar of Companies. TDSITP 11.1 (h) — (1) submitted
SECTION III EQC A-(1)

Current Certified CR12 Certificate (dated within 6 Months before

date of opening) from the Registrar of Companies. This should be

proyi'cled with Identification Documents of Directors and all TDS ITP 11.1 (h)— (2) Must be

7) individuals listed on the CR12. (ID or Passport). For Corporate SECTION TIT EQC A~(2) | submitted

Directors, CR12 or its equivalent for the corporate directors,
Identification Documents for the corporate Director and its directors
MUST be provided.
8) Valid certified Current Single Business permit gED(Sj;;Fé)I\]l iIIl Sgé S')@) ngltli?:e d
ITT 4.14
9) Valid Tax Compliance Certificate. TDSITP 11.1 (h) — (4) Must be
SECTION III EQC A-(4) | submitted
Current Certificate of Registration with National Construction ITT 3.12

10) Authority in the Category “NCA 7 and above” together with a valid | TDS ITP 11.1 (h) — (6) Must be
NCA practicing license SECTION III EQC A-(6) | submitted

1) Pre-Tender Site Visit Certificate duly endorsed by the Authorized ISF[]‘E%ZH ON I EQC A- | Must be
KeRRA Staff. .

(13) submitted
. . . . ITT 20.4
Submit a written power of attorney authorizing the signatory of the Must be
12) bid to commit the Bidder Witnessed by a Commissioner of Oaths TDSITP 1.1 (h) —(3) submitted
' SECTION Il EQC A-(7)
. s ITT 12.1
| G Seataon e s o e dooumt | TS 1.1 (11| st
T T SECTION III EQC A- Serialized
page to the last page. (14)

14) The Tender submission SHALL be as follows: ITT 20.1 Must be
a) One Original clearly marked “ORIGINAL”, submitted
Provide Properly and dully filled, signed and stamped proof of
Eligible Goods, Equipment, and Services (Bidders to demonstrate ITT 4.1 N/A/

15) that Goods, equipment and services to be supplied under the contract | SECTION III EQC A- Must be
to have their origin in any country that is not determined ineligible (18) submitted
under ITT 4.1). (Include where Applicable)

16) Provide a Properly and dully filled, signed and stamped proof of ITT 3.7 Must be
having not been declared ineligible by the PPRA as described in ITT | SECTION III EQC A- submitted
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Item Clause  Ref.(Confirm | Requirement
No. Evaluation Criteria / Condition / Requirement Description the cross reference) Priority
3.7 (20)
Submission of Audited Accounts or equivalent acceptable to the
Employer, for the last three [3] years (2022, 2023 & 2024) to
demonstrate: the current soundness of the applicant’s financial
17) position and its prospective long-term profitability, and capacity to | SECTION III EQC A- Must be
have a cash flow amount, turnover and working capital (attach valid | (19) submitted
licence of the auditor from ICPAK), (Where Applicable)
OR For works below 2M provide from the tender date opening Bank
statements for the last 3 months
Provide a Properly and dully filled, signed and stamped Bill of ITT 11.1 (b)
18) Quantl'tles (any alterations should be countersigned by the SECTION 111 EQC A~(9) Must be Filled
authorized person)
Provide a Properly and dully filled, signed and stamped, the
following schedules of supplementary information. ITT 17.0
19) NOTE: That bidders should not alter the format of any of the forms SECTICN IV EQC - (9) Must be Filled
under this section. Any alteration shall lead to disqualification of the
bid
FORM 1 Properly and dully filled, signed anq stamped form of ISFI];TC%"IISI’\]IFIF\; éég () N/A
1) . foreign tenderers 40% rule (for foreign tenderers)
FT: (Include where Applicable) SECTION IITA EQC -
dn & ©®
Properly and dully filled, signed and stamped form of | ITT 16; ITT 17.0
2) FORM 2 | Equipment (4 separate Form shall be prepared for each | SECTION IV EQC -(4) Must be Filled
EQU: item of equipment listed, or for alternative equipment | SECTION IIIA EQC —
proposed by the Tenderer) (23) & (9)
Properly and dully filled, signed and stamped
Contractor's Representat.ive and Key Personnel Schedule ITT 6.9: ITT 17.0
(Tenderers should provide the names and details of the
FORM 3 : . . . SECTION IV EQC -(5) .
3) suitably qualified Contractor's Representative and Key Must be Filled
PER: SECTION IIIA EQC —
Personnel to perform the Contract separately for each ©)
personnel/ candidate; with declaration for both parties;
data on their experience should be provided).
Properly and dully filled, signed and stamped form of
tenderers qualification without pre-qualification.
FORM ELI-1.1 (Properly and dully filled, signed and
stamped form of Tenderer Information)
Attach copies of original documents of [check the
box(es) of the attached original documents]
1) Articles of incorporation (or equivalent documents of
constitution or association), and /or documents of
. . . . ITT 17.0
4) FORM 4: registration Qf the legal entity named above, in SECTION IIIA EQC — Must be Filled
accordance with ITT 4.4. )
2) A current tax clearance certificate or tax exemption
certificate issued by the Kenya Revenue Authority, if
tender s a Kenyan tenderer, in accordance with ITT
4.15.
3) In case of state-owned enterprise or institution, in
accordance with ITT 4.6 documents establishing:
Included are the organizational chart, a list of Board
of Directors, and the beneficial ownership.
ITT 17.0
FORM Properly and dully filled, signed and stamped form of SECTION TV EQC - .
) ELI-1.1 Tenderer Information (6.1) Must be Filled
' SECTION IIIA EQC -
(€]
ITT 17.0; ITT 3.1
FORM SECTION IV EQC -
6) ELL12 Properly and dully filled, signed and stamped of| (6.2) Must be Filled
’ Tenderer's JV Information Form (to be completed for | SECTION IIIA EQC -
each member of Tenderer's JV) 9)
ITT 17.0
7) FORM Properly and dully filled, signed and stamped form of [ SECTION IV EQC - Must be Filled
CON-2 | Historical Contract Non-Performance, Pending Litigation | (6.3)
and Litigation History SECTION IIIA EQC —
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Item Clause  Ref.(Confirm | Requirement
No. Evaluation Criteria / Condition / Requirement Description the cross reference) Priority
&)
Properly and dully filled, signed and stamped of
. AP ITT 17.0
Financial Situation and Performance
- SECTION IV EQC -
FORM Properly and dully filled, signed and stamped form of .
8) . (6.4) Must be Filled
FIN -3.1 | Sources of Finance
- SECTION IITA EQC —
Properly and dully filled, signed and stamped form of
. 9) & (19)
financial documents
ITT 17.0
FORM Properly and dully filled, signed and stamped form of SECTION IV EQC - .
?) FIN —3.2 | Average Annual Construction Turnover (6.5) Must be Filled
' g SECTION IIIA EQC -
9) & (19)
ITT 17.0
FORM Properly and dully filled, signed and stamped form of SECTION IV EQC - .
10) FIN -3.3 | Financial Resources (6.6) Must be Filled
’ SECTION IIA EQC -
(9) & (19)
ITT 17.0
FORM Properly and dully filled, signed and stamped form of SECTION IV EQC - .
1 FIN-3.4 Current Contract Commitments / Works in Progress (6.7) Must be Filled
’ & SECTION IIA EQC -
(9) & (21)
ITT 17.0
FORM Properly and dully filled, signed and stamped form of SECTION 1V EQC - .
12) EXP-4.1 | General Construction Experience (6.8) Must be Filled
' P SECTION IIA EQC -
&)
ITT 17.0
FORM Properly and dully filled, signed and stamped of SECTION IV EQC -
13) EXP - Specific Construction and Contract Management (6.9) Must be Filled
4.2(a) Experience. SECTION IITA EQC -
(9) & (22)
Properly and dully filled, signed and stamped form of| ITT 17.0; ITT 34
FORM Construction Experience in Key Activities (4// Sub-| SECTION IV EQC -
14) EXP - contractors for key activities must complete the| (6.10) Must be Filled
4.2(b) information in this form as per ITT 34 and Section III,| SECTION IIIA EQC -
Evaluation and Qualification Criteria, Sub-Factor 4.2.) 9)
Properly and dully filled, signed and stamped form of| ITT 17.0; ITT 2.1; ITT
15) FORM Self-declaration that the person/tenderer is not debarred in| 3.7; Must be Filled
SD1: the matter of the public procurement and asset disposal| SECTION IIIA EQC -
act 2015. 9)
16) Must submit APPENDIX 1 form of -fraud and corruption ISFII;%TI(I)Z;Io;III/I%TII; Q é ’ 1_; Must be
must be attached (Appendix 1 shall not be modified). Submitted

O

B) DETAILED EVALUATION CRITERIA

(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial
Capacity Examination will be considered non- responsive and will not be considered further.

C) MARGIN OF PREFERENCE AND RESERVATIONS

17

Procuring Entity will grant a margin of preference in accordance to
Clause 147 and 148 respectively of the PPADR 2020 citizen
contractor registered outside Kenya shall only be eligible to benefit
from the preferences and reservations scheme when bidding in
international tendering and competition. For international/Open
Tenders, a margin of preference shall be applied as follows: -

Ten percent (10%) margin of preference of the evaluated

Group A: | price of the tender, where the percentage of shareholding
of Kenyan citizens is more than fifty percent (50%);
Eight percent (8%) margin of preference of the evaluated
Group B: | price of the tender, where the percentage of shareholding

of Kenyan citizens is less than fifty percent (50%) but

ITT 33

(Include where
Applicable)

N/A

Must Meet
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Item

Evaluation Criteria / Condition / Requirement Description

Clause  Ref.(Confirm
the cross reference)

Requirement
Priority

above twenty percent (20%); and

Group C:

Six percent (6%) margin of preference of the evaluated
price of the tender, where percentage of sharcholding of
Kenyan citizens is above five percent (5%) and less than
twenty percent (20%).

D) ERR

OR CHECK

v

The tender sum as submitted and read out during the tender
opening shall be absolute and final and shall not be the subject of
correction, adjustment or amendment in anyway by any person or
entity.

Provided that the Tender is substantially responsive, the
Procuring Entity shall handle errors on the following basis:

. Any error detected if considered a major deviation that affects the

substance of the tender, shall lead to disqualification of the tender
as non-responsive.

20)

. Any errors in the submitted tender arising from a miscalculation

of unit price, quantity, subtotal and total bid price shall be
considered as a major deviation that affects the substance of the
tender and shall lead to disqualification of the tender as non-
responsive. and

If there is a discrepancy between words and figures, the
amount in words shall prevail

Abnormally low tenders, abnormally high tenders or any
other indications of potential bid rigging practices, and tenders that
are front loaded.

ITT 31

Must Meet

E) POST QUALIFICATION AND CONTRACT AWARD

A.

The Tenderer shall demonstrate that it has
access to, or has available, liquid assets, unencumbered real
assets, lines of credit, and other financial means (independent
of any contractual advance payment) sufficient to meet the
construction cash flow as per the provisions of the
Qualification Criteria Matrix in Table 3 below

. Minimum average annual turnover as per the provisions of the

Qualification Criteria Matrix in Table 3 below.

. Specific experience requirement as per the provisions of the

Qualification Criteria Matrix in Table 3 below.

ITT 39

Must Meet
with
Supporting
Evidence
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Table 3: Technical & Financial Capacity Evaluation

Qualification Criteria Compliance Requirements Documentation
Joint Venture Submission
No. Subject Requirement Single Entity All Parties Each Requirements
Combined Party One Party q
1. Historical Contract Non-Performance
1.1 History of Non-performance of a contract Must meet N/A Must meet N/A Form CON-2
Non- did not occur within the last requirement by itself requirement by
Performing Three (3) years prior to the or as party to past or itself or as
Contracts deadline for application existing JV party to past or
submission based on all existing JV
information on fully settled
disputes or litigation. A fully
settled dispute or litigation is one
that has been resolved in
accordance with the Dispute
Resolution Mechanism under the
respective contract, and where all
appeal instances available to the
applicant have been exhausted.
1.2 Pending All pending litigation shall in Must meet N/A Must meet N/A Form CON-2
Litigation total not represent more than requirement by itself requirement by
thirty percent (30%) of the or as party to past or itself or as
Applicant's net worth and shall be existing JV party to past or
treated as resolved against the existing JV
Applicant.
2. Financial Situation
2.1 Financial Submission of audited accounts Must meet N/A Must meet N/A
Performance or if not required by the law of requirement requirement Form FIN - 3.1,
the applicant's country, other with Supporting
financial statements acceptable to Evidence
the Employer, for the last Three
[3] years to demonstrate: (a) Must (a) N/ A (a) Must meet (@N/A
(a) the current soundness of meet requirement
the applicants’ financial requirement
position and its prospective (b) Must (b)N/A (b)N/A
long-term profitability, and (b) Must meet
(b) capacity to have a cash flow meet requirement
amount of min. KShs. 500,000 requirement
equivalent working capital
2.1.0 0-2M Proof of bank Account Must meet N/A Must meet N/A With Supporting
Evidence




Qualification Criteria Compliance Requirements Documentation
Joint Venture Submission
No. Subject Requirement Single Entity All Parties Each Requirements
Combined Party One Party q
requirement requirement
2.1.1 2-10M Submission of audited accounts Must meet N/A Must meet N/A With Supporting
or if not required by the law of requirement requirement Evidence
the applicant's country, other
financial statements acceptable to
the Employer, for the last Three
[3] years to demonstrate:
t)  the current soundness of
the applicants’ financial
position and its prospective
long-term profitability, and
capacity to have a cash flow
amount of min. KShs. 2M
equivalent working capital
2.2 Average Minimum average annual Must meet Must meet Must meet N/A Form FIN - 3.2
Annual construction turnover KShs One requirement requirement ((100- with Supporting
Construction Million calculated as an 50)/ (n- Evidence
Turnover annual average of the total 1)) % of the
payments received from requirement
construction works within where n=
the last Three (3) years. number of joint
venture
members
3. Experience
3.1 General Experience under construction Must meet N/A Must meet N/A 4. Form EXP -
Construction contracts in the role of contractor, requirement requirement 4.1
Experience subcontractor, or management Experience
contractor for at least the last Five
(5) years prior to the applications
submission deadline
3.2 (a) Specific Participation as contractor, Must meet Must meet N/A Must meet FormEXP.42f)
Construction management contractor or requirement requirement requirement
Experience subcontractor, in at least Two (2) Must Provide
contracts with a value of at least Supporting
KShs. One million within the last Evidence
Two (2) Years that have been (Completion

successfully and substantially

completed and that are similar to the

Certificate &
Award Letter)




Qualification Criteria

Compliance Requirements

Documentation

No. Subject

Requirement

Single Entity

Joint Venture

All Parties
Combined

Each
Party

One Party

Submission
Requirements

proposed works. The similarity shall
be based on the physical size,
complexity, methods/technology or
other characteristics as described in
the Scope of Works)

For subcontracted Works the Bidder
should provide the following:
=  Award letter of the Main
Contractor
= Award letter of the
subcontract
= Completion letter of the
Subcontract
Proof of payment (attach
payment certificates and
certified bank statements
indicating proof of
payment)

3.2.1 0-1IM

Specific Construction Experience

Not
Applicable

Not Applicable

3.2 (b)

b) For the above or other
contracts executed during the
period stipulated in 4.2(a) above,
a minimum construction
experience in at least one (1) of:
- New construction of bridges
and approach roads
- Other similar road works
(gravel, concrete paving
blocks or concrete etc.)

Must meet
requirements

Must meet
requirement

N/A

Must meet
requirement

Must Provide
Supporting
Evidence

4. Work Methodology

4.1 Work
Methodology

Submission of a work methodology
and a proposed resource work
programme with superimposed cash
projection.

Should
demonstrate
understanding of
the scope of
works and other
general
requirements

Should
demonstrate
understanding
of the scope
of works and
other general
requirement

N/A

N/A

Must Submit




Qualification Criteria Compliance Requirements Documentation
Joint Venture Submission
No. Subject Requirement Single Entity All Parties Each .
Combined Party One Party | Requirements
5. Site Staff
The site staff shall possess minimum levels set below;
Qualification = Diploma in | Must meet Must meet N/A N/A Must Provide Supporting
Civil Eng. or Equivalent| requirements requirement Evidence (Signed CV &
> Site Agent general Lo Certified Certificates/
eneral Experience= 3yrs, Testimonials)
Specific Experience =2 2Yrs
Qualification =Diploma in| Mustmeet Must meet N/A N/A Must Provide Supporting
59 Senior Civil Eng. or Equivalent requirements requirement EV1d.ence (Slg‘ned CV&
Foreman General Experience = 2 yrs, Certified Certificates/
Specific Experience =1 Yrs Testimonials)
Qualification = Diploma in Mus‘F meet Mus‘F meet N/A N/A Must Provide Supporting
53 Site Surveyor Surveying ‘ requirements requirement EVld.Cl’lCC (Slgped CV &
General Experience = 2 yrs Certified Certificates/
Specific Experience=1 Yrs Testimonials)
6. Key Equipment
Bidder shall provide evidence of ownership whether owned or leased (except those from Mechanical & Transport | Must Provide Supporting

6.1

Department (MOTIHUD) valid within six (6) months of this advert date.
Those hiring shall provide certified copies of Lease Agreement Valid within six (6) months of this advert date.

Evidence (Logbooks, Lease
Agreements with Supporting
Logbooks)




Table 4: Equipment Holding

Contractors must meet requirements on key equipment as listed below;

Item [Equipment Details Minimum Number Required
No. for the execution of the
Contract
A) General plant
1.Primary/Secondary/Crusher Unit/Power 0
Screen Min capacity 60/hr
2. Concrete batching plant Min Cap 20m3/hr 0
Subtotal for A
B) Bituminous Plants
1. Bitumen pressure distributor 0
2. Bitumen heater tank (10,000 litres) 0
3. Asphalt plant 0
4. Paver 0
5. Chip’s spreader 0
Subtotal for B 0
C) Compactors
1.Vibrating compaction plate 300mm wide -
2.Vibrating compaction plate 600mm wide 1
Subtotal for C 1
D) Mobile Compressors
1. Medium rock drill (1.5 m3/min) Optional
2. Heavy rock drill (1.5 m3/min) Optional
Subtotal for D
E) Concrete Equipment
1. Mobile concrete mixers 1
2. Truck mounted mixers Optional
Subtotal for E 1
F) Transport (Tippers, dumpers, water tankers)
1. 4x2 tippers payload 7-12 tonnes 4
2. 6x4 tippers payload 16-20 tonnes Optional
3. Articulated trailers (low loaders) Optional
4. Dump trucks 1
5. Flatbed lorries Optional
6. Water tankers (18,000- 20,000 Its 1
capacity)
7. Water tankers (8,000- 10,000 Its Optional
capacity)
Subtotal for F 6
G) Earth moving equipment
1. Tractor dozers with dozer attachment Optional
(D6-D9)
2. Tracked loaders Optional
3. Wheel loaders 1
4. Motor scrappers Optional
5. Motor graders (93-205KW) 1
6. Trench excavators Optional
Subtotal for G 2
H) Diesel Generators
1. Diesel generators (15- 200KVa) Optional
Subtotal H -
I) Excavators
| 1. Hydraulic crawler mounted (7-10 1
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Item [Equipment Details Minimum Number Required
No. for the execution of the
Contract

tonnes)
—0.25-0.4m3 SAE bucket
2. Hydraulic wheel mounted (10-16 Optional
tonnes)
—0.4- 0.6m3 SAE bucket
Subtotal for I 1

J) Rollers
1. Self-propelled single drum vibrating 1
(various types, 12 tonnes and above)
2. Pneumatic rubber tyre (1- 2 0
tonnes/wheel)
3. Sheep foot roller Optional
4. Double drum vibrating pedestrian Optional
roller
Subtotal for J 1

K) Stabilization
1. Pulvimixer 0
Subtotal for K 0




QUALIFICATION FORMS

1. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
0 Owned O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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2. FORMPER-1
Contractor's Representative and Key Personnel Schedule
Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel

to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
2. Title of position: / ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
3. Title of position: / ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged)|
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
4. Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
5. Title of position: /insert title]
Name of candidate
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
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3. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

Duration of

Project Role . Relevant experience
involvement
[main [role and
project responsibilities on the | [time in role] | [describe the experience relevant to this position]

details] | project]
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) Dbetakeninto consideration during Tender evaluation;

b) resultin my disqualification from participating in the Tender;

¢) resultinmy dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

ofauthorized representative of the Tenderer:

Signature: Date: (day month

year):
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4. TENDERER’S QUALIFICATIONWITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

41 FORMELI-1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of
registration of the legal entity named above, in accordance with ITT 3.6

In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
Legal and financial autonomy

Operation under commercial law

Establishing that the Tenderer is not under the supervision of the Procuring Entity

. Included are the organizational chart and a list of Board of Directors.

OO

o e o o
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42 FORMELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of
the legal entity named above, in accordance with ITT 3.6.

[ In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation
in accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in accordance
with ITT 3.8.

2. Included are the organizational chart and a list of Board of Directors.
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43 FORM CON-2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section III, Evaluation and
Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section III, Evaluation and Qualification
Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract Amount
portion of (current value, currency,
contract exchange rate and Kenya

Shilling equivalent)

[insert [insert amount  (Contract Identification: [indicate complete contract name/  |[insert amount]

vear| and percentage] number, and any other identification]
IName of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: /indicate main reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3.
O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year of Amount in dispute Contract Identification Total Contract Amount
dispute (currency) (currency), Kenya Shilling
Equivalent (exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor

24.

O Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as

indicated below.

Year of Outcome as Contract Identification Total Contract Amount

award percentage of Net (currency), Kenya
Worth Shilling Equivalent

(exchange rate)
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[insert
year]

[insert percentage]

Contract Identification: [indicate complete
contract name, number, and any other
identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

[insert amount]
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Opening u; Rural Kenya

KENYA RURAL ROADS AUTHORITY

4.4 FORM CON - 3(B): BIDDER’S FARMILIARIZE VISIT FORM

This is to certify that [NaAmMe/S].......ooueii e

(Name of Employer’s Representative) (Designation)
NOTE: This form is to be completed, attached and submitted as part of the document.



4.4 FORM FIN —3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:
JV Member’s Name

ITT No. and title:

4.4.1. Financial Data

Type of Financial information
in
(currency)

Historic information for previous years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year 1

Year 2

Year 3

Year 4

Year 5

Statement of Financial Position (Inform

ation from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

'Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate
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4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section I11,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.
L Attached are copies of financial statements' for the years required above; and complying with

the requirements

!'If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.
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4.5 FORM FIN —3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN —3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
) equivalent)

1

2

3
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4.7 FORM FIN —3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Outstanding Work Estimated Average Monthly

Name of Procuring Entity’s [Current Kenya Shilling Completion | Invoicing Over Last Six
Contract Contact Address, Tel, /month Equivalent] Date Months
[Kenya Shilling /month)]

N |WN | —
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4.8 FORMEXP - 4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

Page

of pages

Starting Ending
Year
'Year

Contract Identification

Role of
Tenderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

IAmount of contract:
Name of Procuring Entity:

Address:
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49 FORMEXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

'Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor 0  JV Contractor contractor

O O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

PProcuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section III:

1. Amount

2. Physical size of required works
items

3. Complexity

4 Methods/Technology

S. Construction rate for key activities
6 Other Characteristics
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4.11 FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

L. Key Activity No One:

Information
Contract Identification
/Award date
Completion date
Role in Contract Prime Member in Management Sub-contractor
Contractor 1Y Contractor O
O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  |Percentage Actual
production, as applicable) performed underthe contract participation Quantity
the contract per year or part of the year (i) (i1) Performed
(i) x (ii)
Year 1
Year 2
Year 3
Year 4
Procuring Entity’s Name:
/Address:
Telephone/fax number
E-mail:
Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
I1I:

2 If applicable
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2. Activity No. Two

3....

OTHER FORMS

5

FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS

All italicized text is to help the Tenderer in preparing this form.

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly

showing the Tenderer's complete name and business address. Tenderers are reminded that this is a mandatory
requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below.
Date of this Tender submission.............. [insert date (as day, month and year) of Tender submission]
Tender Name and Identification..................... [insert identification]
Alternative NO.:........ccceevieiiieiieieieieiene [insert identification No if this is a Tender for an alternative]
TO: e [Insert complete name of Procuring Entity]
Dear Sirs,
1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the

execution of the above named Works, we, the undersigned offer to construct and complete the Works and remedy
any defects therein for the sum of Kenya Shillings [/Amount in figures] Kenya
Shillings /amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency|
[figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt
of the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.
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We, the undersigned, further declare that:

)

iv)

No reservations: We have examined and have no reservations to the tender document, including Addenda
issued in accordance with ITT 28;

Eligibility. We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country in accordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: /insert a brief
description of the Works];




v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]|; Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies|; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating
the various amounts and the respective currencies|;

vii) Discounts: The discounts offered and the methodology for their application are:
viii) Thediscounts offered are: [Specify in detail each discount offered.]

ix)  The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

x)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

xil)  One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of I'TT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

xiil) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirements of ITT 3.8,

xv)  Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf engages in any type of Fraud and Corruption;
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of
notification of intention to enter into a contract in the event we are the successful tenderer in this
subject procurement proceeding.

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our

Tender:
a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict
to interest.

b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender)
Signature of the person named above: [insert signature of person whose name and capacity are shown
above] Date signed [insert date of signing| day of [insert month), [insert year]

Date signed day of ,

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.



A.

TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(a)  Tenderer's details
ITEM DESCRIPTION
1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country
Tenderer. 2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.
6 | Current Trade License Registration Number and
Expiring date
7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency
8 | Description of Nature of Business
9 | Maximum value of business which the Tenderer
handles.
10 | State if Tenders Company is listed in stock

exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of

state which stock exchange
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General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality_
Country of Origin Citizenship __
¢)  Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned
1
2
3
d) Registered Company, provide the following details.
i)  Private or public Company
ii)  State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENL).........ccovviiiiiiiiirieriieii et Issued
Kenya Shillings (EQUIVAIENE)......cc.coiiiiiiiiiiieeieee e
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3
(e) DISCLOSURE OF INTEREST-Interest of the Firm in the Procuring Entity.
1) Are there any person/personsin............... ......... (Name of Procuring Entity) who has/have an interest
orrelationship inthis firm? Yes/No...............ocoeenie.
If yes, provide details as follows.
Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer
1
2
3
ii) Conflict of interest disclosure
Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer
1 | Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.
2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.
3 | Tenderer has the same legal representative as another tenderer
4 | Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.
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Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name Title or

Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby

make the following statements that I certify to be true and complete in every respect:

I certify, on behalfof [Name of Tenderer] that:

1. I'have read and I understand the contents of this Certificate;

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3. I'am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender
on behalfofthe Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeenrequested to submita Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

¢) theintention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant to paragraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,
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to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title  Date

[Name, title and signature of authorized agent of Tenderer and Date].



C. SELF - DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

) O ,0f Post Office BOX ...vvvviiiiiiiii being a resident of
......................................... in the Republicof .................................. do hereby make a statement as

follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender

....................... for.............coooeno... (insert tender title/description) for ......................... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THATwhatisdeponed to herein above is true to the best of my knowledge, information and belief.

........................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE
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........................................ Of P.O.BOX .o
.................................... in the Republic of ................... do hereby make a statement as follows: -

.e....... being a resident of

THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ...........cccccceevueennenn... (insert
name of the Company) who is a Bidder in respect of Tender NO. ........cccoevvvviercieriierienice e e eeeeenes.. fOT
.......................... (insert tender title/description) for .................. (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board, Management,
Staff and/or employees and/or agents of ........................... (insert name of the Procuring entity) which is the
procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ......................... (name of the
procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and belief.

i S (Date)

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L et sie s e e e nee e e (pETSON)  On behalf of  (Name of the Business/
Company/FiFm) ........c.uvuuiuiiii it ee declare that I have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of Authorized SIgNatory..........c.vvviriiniiiiiieeiierie e eee e e eeeseesneeneens SIEM Lttt et e veieereeee e
POSTEION. . . e et e e et e ebe ettt eb et b et nee e

Office address......ovvvviiiiii Telephone. .......c.oveiiiiieiie e e e
Bl .o ettt ettt h et b ettt sttt e s
Name Of the FIirm/COmPany . . ... ..ottt ettt ettt e bt e bt e saeeeeteeseesseeemteentesseesaseseesen e e e s
Date. . et e o2 (COmpany Seal/ Rubber

Stamp where applicable)

Witness
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APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully
comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of the
provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: -

1)  aperson to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -
a)  disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) ifacontracthasalready been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5)  An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) shallnottake partin the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

c)  shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements
ofthis Act.

6)  An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7)  If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
1)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of'value to influence improperly the actions of another party;
i1)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;



b)

d)

ii1)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions ofa party;

v)  “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

* acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed
to establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the
benefits of free and open competition.

Rejects a proposal for award' of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect’ all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

! For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., foremsic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not
limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant, interviewing staff and other relevant individuals; performing physical inspections and
sitevisits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:

Request forTenders No:

Date:
TENDER GUARANTEE No.:
Guarantor:

(2)

b)

39

We have been informed that (here inafter called "the Applicant") has submitted or

will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

L. Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of under Request for Tenders No. (“the
ITT”).

2. KNOW ALL PEOPLE by these presents that WE ..................... of ............ [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto
................. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of

..................... (Currency and guarantee amount) for which payment well and truly to be made to the said
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these
presents.

Sealed with the Common Seal of the said Guarantor this ___ day of 20

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight
days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:...cociieeiieieeeieeees [insert date (as day, month and year) of Tender Submission]

Tender NO.ioooveveeiecieieceeeee [insert number of tendering process]

TO ittt [insert complete name of Purchaser] 1/We, the undersigned, declare that:

L I/'Weunderstand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach
of our obligation(s) under the bid conditions, because we — (a) have withdrawn our tender during the period of
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii)
fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) ourreceipt ofacopy of yournotification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.
4 I/'We understand that if [ am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the
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Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

T 1 e PRSP Capacity / title (director
or partner or sole proprietor, BIC.) e Name:
............................................................................................... Duly authorized to sign the bid

forand on behalfof: [insert complete name of Tenderer]

Datedon...................... dayof.......ccoovvviiniinnn. [Insert date of signing] Seal or stamp



Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]
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PART II - WORK REQUIREMENTS



SPECIFICATIONS AND DRAWINGS
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SECTION V - DRAWINGS
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PIPE DIAMETEH

TYPE A and €231

N {M) BLOCKS
FET
PIMENSHIN umir
T FOUNDPATION 2] .50 1.5
b FOUNBATION mojoa3 | e
t  FOUNDATION m L5 .70
4 APRON moDAD | O
¢ APRON it 0.2 nan
[ IEADWALL m 0.1 I
R HEADWALL m s .50
b HEADWALL m ojusn | asg
I pEapwALL mo|us | a5
© HEADWALL moas s
| FOUNDATION W | RSY .50
i FOUNDATION Hh 0.5 0.5
oL HEADWALL m .50 &l
o FOUNDATION m .50 )
MATERIAL REQUIREAMENT
FOUNDATICN .
{coneruip) 1n oM
HEMYWINGWALLS -
{ConreteMasnary) SEy flid
AFRON
{enereie} 195 nm
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SECTION A-A

Musonry

Masenrg |

4

0.20m

Yariahle min DH

15020 Caucrete
{1:3:0)

I'Wm

0.2

SECTION B-B

' Varinble mir

DIMENSIONE AND

H]
b

]
d

PIFE DIAMETER
(M)

LM ENS1ON

FOUNDATIO
FOUNDATION
FOUNDATIO
APRON
APRON
HEADWWALL
HEAINYALL
HEADWALL
HEADWALL

m FOUNDATION
MATERIAL RFOU

FOUNDATID!
{eancrile)
HEATHWING'

{Conrete/MInsa
APRON
feontrule)
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SECTION A-A
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Yarjahle min 0.40

1

a)

15110 Conerde (14405}

SECTION BB

20m

\r‘:-llr_iublu min 0.40

15720 Cunterete (1:3:0)

DIMERSIRSS AND MATERIAL REQUIREMENTS

TYPE A

PIFF, { CONCRETE ALOCKS)
AMELER TR TR
IN M)

DINENSION UNIT

Y FOUNDATION o |03 .3

1 FQUNDATION oo 030

€ APROM m |1 140

¢ APRON mo | 4,50

i APRLON mn 01 &0

T WINGWALLS m |0 010

b WINGWALLS mo |00 | am

b HEADWALLS n o | ]

U weapwares mojum {omw

Kk HEADWALLS moopnes | e

1 NEADYALLS mof oy AR

MATERIAL REQUIREMENT
TOUNDATION
[emaerale Ll hin} [ 0.2
HEADMWINGWALLS
(Conrete! Masonry} iy 2
APRUN
[cocrete} W12 014




h

_ b
i b Poa | o P ™
ﬂ _ _ _ _ [ _ _
_ c | | c _
_ q _ _

Dhiameter 450 G600 LH i 450 SO0 S00

() {mm} () {mm} (mm) (Tam} {mam}

a 0.15 0.zn 0.20 n.1s 020 0.20

b 0.10 0.15 0.5 0.10 0.15 15

C .86 I 148 1LB6 1.12 1. 48

L .56 0.72 1.08 0.56 0.72 1.08

It} 0.14 {18 Q.27 0.28 0.36 054

t(min) 0.34 0.45 .68 0834 0.4s 068

z . _ _ R . -

h 0.24 1.33 faz 0.38 0.51 .69

i _ - - _ - -

Concrete Yolume in {m3/m) Yolume in (m3/m)

Class 15720 024 | 024 | 024 020 | 037 | nse

Application

-Fair subgrade condition
~Qverfill = 75% of the pipe
diameter

~Seasonal water flow only

~I'air to paor subgrade condifiomn
~Overrfill = 75% aof the pipe
diameter

~Seasonal warter flow only

Remarks

Material for bacldfoverfill shall
e
approved by the Engincer

Naterial for bacld/everfill shall
be
appruved by the Engineer
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h 1]
" _
[ e e
_ _ w e |
_ © _ , _
Diameter 450 [t o060 450 [uli] o
L) (mm) {rmm) (mm) {mmn) {1msm) {mm}
a 0.15 0.20 0.20 ¢.15 [ 1] ] 0,24
b 0.10 0.15 .15 .10 15 14.15
' 0.8a6 1.12 1.48 0.86 1.12 1.48
d 056 .72 1.08 .56 ©4.72 1.08
© .42 154 081 046 .52 0.78
E(min) 0,23 0.3 (.45 0.15 0.1= 0.15
| - - - 0.15 .15 0.15
h 0.52 0.69 0.96 0.81 1.02 1.38
i - - - 0.28 0.35 .45
Crnucrete valume in (m3/m) Volume in {fm3/m)
Class 15/20 026 | 047 | 071 037 | 061 | 052

Application | -Fuir subgrade condition ~Fair to poor subgrade condition
-Overfll = 75% of the pipe ~Overfill > 75% of the pipe
dinmeter dinmeter
-Seasonal waler flow only -Seasonal water flow only

Remarks Material fur back/overll shall Material for baci/overfill shall

be
approved by the Logineer

be
approved by the Lngineer

©C-17
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Sid¢ drain

g

Carriageway 4 _||£ Stonces to be lnid in interfacloing
patiern

=
=
=
=
&

Carriageway

150mm Gronpted Stone: Piiching
(Coment mortar 1:4}

Stone muasimry ines

on four sides of structore
SECTION X-X {200+300wmm)

DUANTITIES TABLT,
DIMENSONS Excavation(m3) Srane masoory | ESlhoun
Cross section (m3) Grouivd stone

A B C D [ pitching{m3)
4000 | 1800| 600 | 1800] 4200 7.5 1.30 21.75

A
GO0G| 180U | 6up | 1800[+20D 10.00 1.60 3015
400 1400] 40H Fms_”__— andil F.04 1.20 £B.30

B
ai00| 1400 400 _wao_ aan 9.00 1.50 25.30
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SECTIONB-B

-—=,,‘__“_____x Flaltened LUT\E, —‘ (radient max

. 200m
|
PLAR Flow Direction
_L o { A darker posts
[T e A R A AL PO ey e O [ww] gl [
}
R S
T bl
TR = =T
T e ) e 8 iy 'LL""CFQ‘J')“J%
AT g CORCIEIE W
Nala¥aVadall
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Material : All conerete Class 20020 (1:2:4)

Conerete wall : 19ar

Conercie slab: 24nr* or siane masonry

Cuncrete e &i* ur stone nasoary

Gabions ! matiress rock fill: 4.3m® or stonz masozry

Gabions /mattzass: 367

Matlier posts - precast conerete: 4 1o, mabrang /

Excavation (slab 1035 + zebions) 34 2m* ar stone P
masonry b

\il.lll_

R R

eoncrzle wall=1 000
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2.EDGE BEAM OF LARGE STONES e —— T

T TR
e S
e

St R

3. LDGE BEAM SECURED ANP LARGE STONES LAID ON EDGIE

4. LARGE STONES WEDGED WITH SMATLLER ONES THEN BLINIYED

Had L STNES~
BLENDING

e

G Rt




= - =
= S _ =]
— JZmm . = =
= =
e wall : =
= Thickness m
LIS
3
O R AR S TN A AT B, e e SR AL P e o ST A P P T e e e e ST I S e S T

=) .

= —

3 .

—
- D “~-.. Comcrete
450 .,., class 15/20
= = b {I:25:6)
%
,.., 1Gmin sieel bar anchor
~  welded across at botiom
of post
- Roaed sign
\
ﬁ_....mn_.u« Edge of rond
< Road centre .

line

KEY

BLACK| | wiirs RED

1. The type of sign required and iheir lecation shall be as shown na e Rosd Plan or ay direeted by the Enginecr.
2.8ign plaite to he Zmm thick mild séeel plate

A8ign post Lo be S0 lixing clamps/brackets.

4.5ign plate Lo he fixed Lo steel webe by § Nas MI0 bolts and S0mm fixing clamps/Bracicets.

S.5ign painls shall be reflective.

6.The sign plate and past shall be fireated by applying twoe coats of Jewd red oxide paint helore applying a priming and
two lnish coats al approved paints. Paints used shall have a hard, durahie and glossy finish.

e e - C-22
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BLACH

MNOTES

1. The wording of the project sign board and the location to be as directed by the Engincer.

2. Maierials to be usced for fabrication of signboard shall be pressure impregnated treated sofbwood timber
3 Wurding lroard posts to be attaclied to the posts wirh gnlvanised nails

4 Project bonard posts and struts to be emibedded in concrete class 20/26(1:2:4)
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STANDARD SPECIFICATIONS ERROR! BOOKMARK NOT DEFINED.

BILL 01: PRELIMINARY AND GENERAL ITEMS 66
01-50- 001 MOBILIZATION AND ESTABLISHMENT OF THE SITE ......ccccvvvviiiiiiiiiiiiiieeeeeeeeeieeeeeeeeeenns 66
01-60- 001 CONTRACT SUPERVISION ......ouutiiiiiiiiiiiiiieeeeee e eeeeeieeeeeeeeeeesstaeeeeeeessenaaseeeeeessessaaaeeeeeessenns 66
01-60- 002 CLEARANCE ON COMPLETION .........cceoiitutttiieeeeeiiitrreeeeeeeeeiitrreeseeeseesiisseeseseseessisssrseeeseennns 66
01-60-003 INSURANC E ....oooiiiieiiiiieieee et ee ettt e e e e e ettt e e e e e eeeeeataaeeeeeeeeeeaaraeeeeeeeeesasrreeeeeeenns 67
01-60-004 QUALITY CONTROL TESTS .....cooiiiiiiiiiiiiieeiite e cite e ettt e eeive e e eiveeeeserteeesaaeeeesaseeeesssseaennens 67
01-60-005 PUBLICITY SIGN BOARDS .......oouvviiiiiiiiiiieeieee ettt e et eeeeetraeeeeeeeena 67
01-60-006  DRINKING WATER............cccociuvteiieeeeeiiireeeeeeeeeeeiiteeeeeeeeeeeitaeeeeeeeeeeetrareeeeeseeetrseeseeeseensnrees 67
01-60-007 PROVISION OF SITE SANITATION FACILITIES ........ouvviiiiiiiiiiiieieeeeeieiiieeeeeeeeeesiaaeeeeeeeeeenns 67

BILL 03: SETTING OUT 68
03-50-001: SETTING OUT THE HORIZONTAL ALIGNMENT ..........coittuttiieieeeiiiieeeeeeeeeeeiienereeeessenannnes 68

BILL 04: SITE CLEARANCE 69
04-50-002 GRASS CUTTING ...oooiiiiiieieee et ee ettt e e e e ettt e e e e e e esaaaaaeeeeeseasssaareeeeesesensraaneeeeas 69
04-50-003 BUSH CLEARING (HEAVY) ....oiiiiiiiiiiiiiieiit ettt este et e e see et e esaaeetaeeaaeenteessaeenseesnsnennns 70
04-50-004 BUSH CLEARING (LIGHT) ..ottt ettt ettt et eeite e e e avee e eaveeeeeavseeeenens 70
04-50-005 PRUNING TREE BRANCHES .........cooooiiiiiiitiiiieeeeeeeiieeeeeeeeeeeeiaeeeeeeeeeeeiaaneeeeeeseenianeeeeeeseennns 70
04-50-006 TREES AND STUMPS REMOVAL (200-450MM GIRTH)...........ccooviiieiiiieeeiiieeecireeeeeieee e 70
04-50-007 TREES AND STUMP REMOVAL (Z450MM GIRTH).........ccooiieiiiiieeiiieeeireeeeeieeeeeeveeeeenenns 71
04-50-008 CLEARING OBSTRUCTIONS — BOULDERS AND DEBRIS REMOVAL ........cccccoovviieenineeennn. 71
04-50-009 STRIPPING AND GRUBBING .........cccooituuriiiieeeieiiitteeeeeeeeeeeiiteeeeeeeeeneiitareeseeeesesisnseseeessesinnees 72
04-50-010 EXCAVATE, REMOVE AND DISPOSAL OF CONCRETE STRUCTURES.............ccccvvveeeiieennn. 72

BILL 05: EARTHWORKS 72
05-50-001: ESTABLISHMENT OF THE VERTICAL ALIGNMENT = SLOTTING ......ccooviiviiiiniineeeeeieinnnnns 72
05-50-002: EXCAVATION, SPREAD AND COMPACT IN SOFT MATERIAL (SIDE DRAINS) ..................... 73
05-50-003 EXCAVATION, SPREAD AND COMPACT IN HARD MATERIAL (SIDE DRAINS) ........ccc0cevuveennen. 74
05-50-004 EXCAVATION TO LEVEL AND COMPACTION........ccociiiiiuiiiiieeeeeeeiieeeeeeeeeeenieeeeeeeeesennnnnes 74
05-50-005 SPREADING AND COMPACTION FOR CAMBER FORMATION.............coovviiiiiiieeeieeeeennen. 75
05-50-006 FILL IN SOFT MATERIAL AND COMPACT . ........ccooiiivriiieeeeeeiitereeeeeeeeeeiareeeeeeeeensnneeeeeeseenns 76
05-50-007 FILL IN HARD MATERIAL AND COMPAGCT . .......ccooeiiieiiieieieieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee e eeeeeees 76
05-50-008 CUT TO SPOIL IN SOFT MATERIAL.......ccuvvviiiieiiiiiiiieieeeeeeeeiieeeeeeeeeeesiaaeeeeeeeeeeesanseeeeeseeens 76
05-50-009 CUT TO SPOIL IN HARD MATERIAL. .......ouvvvviiiiiiiiiiiieiieeeeeeeiieeeeeeeeeeesiaeeeeeeeeeessaneeeeeeseenns 76
05-50-010 CUT TO FILL IN SOFT MATERIAL. .......ccooviiiiiiiiiiiiiieieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee s 76
05-50-011 CUT TO FILL IN HARD MATERIALL. .......ccooooiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee e 76
05-50-012 ROCK TO FILL TO SWAMP ......ocuuuuiutuuuuueeueeeusuessusssrseesssersssrsesesrseeesessss...........—————————————— 76
05-50-013 FILTER TO SWAMP UNDER, OVER AND AROUND ROCK FILL..........ccccouviriieeeieiinriieeeeeeennn, 76
05-50-014 GRASSING ...ttt e e e e e et e e e e e et a et eeeesesaaaaaeeeeeessaanaaaaeeeeessennnaaeeeeeesaans 76
05-50-015 BACK SLOPE / SLOPE MAINTENANCE ........ccoooiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee e 76

BILL 07: EXCAVATION AND FILLING FOR STRUCTURES 77
07-50-001 EXCAVATION FOR DRAINAGE STRUCTURES — SOFT MATERIAL ........ccccooovvvvnnnnneeeeeenn, 77
07-50-002 EXCAVATION FOR DRAINAGE STRUCTURES — HARD MATERIAL .....ccooooveeveeeeeeeeeeeeennn. 77
07-50-003 RIVER TRAINING IN SOFT MATERIAL ........ccccoooiiiiiiiiiiieeeeeeiiieeeeeeeeeeeiaveeeeeeeeesaaneeeeeeeennns 78
07-50-004 RIVER DIVERSION .......uuuiiiiiiiiiiiiiiiieeeeeeeeeetieeeeeeeeeeeaateeeeeeeesesaaaeeeseessenasteseeesseennsnaaereeeeas 78
07-50-005 POROUS FILTER MATERIAL ......ooovviiiiiiiiiiiiiieeeeeeieiieeeeeeeeeeessieeeeeeeeesesasseeeseessennsasseeeeessenns 78
07-50-006 SELECTED GRANULAR FILL MATERIAL ....cooooiiiiiiiiieieieieee e ee e ee e 78
07-50-007 CUT TO FILL IN SOFT MATERIAL ........coooviiiiiiiiiiiiiiiieeieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeees 78

BILL 08: CULVERT AND DRAINAGE WORKS 78
08-50-002:  DITCH CLEANING ......c0uuuuuuuuuututueuruuuaerusesteeseerereee.....—————————————.................—.—.———————————————————.. 78
08-50-003: DITCH WORKS EARTH FILLS.........cuuuuuuuuuuuuuuuuuuusesusususisesesesesseeeeseeesrereeeee....—.——————————————— 79
08-50-004: DITCH WORKS ROCK FILLS. SUPPLY AND FILL .......cuuuuuuuuuueueurreieisuereeseseseseeseesenneeseena... 80
08-50-005: DITCH/MITRE DRAINS/CATCH WATER DRAINS .......oootiiiiiiiiiiiiiiiieeee e eeeeeeinenes 80
08-60-001/005: CULVERT CLEANING (PARTIALLY BLOCKED)..........cccooviiiiiiiieeiiiieeeeiieeeeeieeeeeaeeeeans 81
08-60-001 R 111 01 S 1) 7 SRR 81
08-60-002 100 1\ B 1) 0N RO RRRTN 81
08-60-003 OOOMM  DIA......oooiiiiiieiiiee ettt e e eeet et e e e e e ettt ae et eeeeeeeaatareeeeeeesesaaaseeeeeseennatsereeeseeans 81
08-60-004 QOOMM . DIA....ccoiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee e 81
08-60-005 T200 MIMIDIA ....ooiiiiiiii ettt e e e et e e e e eee e e e e e e e eeeeataeeaeeeeeseattsereeeeeeeeentrrreaeeas 81
08-60-006/7/8/9/10: CULVERT CLEANING (FULLY BLOCKED): ........ccociviiiiiiieeeiiiiieeeireeeeenreeesnveeens 82
08-60-006 BO0MM DIAS ... .uiiiiieeee ettt e e eeeeeee e e e e eeeeeaa et e e e eeeeettreeeeeeeeesearaeeaeeeeesaetarreeeseeeeaannres 82
08-60-007 BSOMM DIAS......ooiiiieiiiiiiieee e e eeecie et e e e e ee ettt e e e e eeeeetaareeeeeeeeeatraeeeeeeeeesarsseeeeeeeeenatsreeeeeas 82

08-60-008 OOOMM DIAS......oooiiiiiiiiieeieeeeeeeecitee e e e e e eeetet et e e e e eeeeetaareeeeeeeeeaareeeeeeseeesaraeeeeeeeeeennrsreeeeees 82



08-60-009 QOOMM DIAS......oiiiiiieiee et ee ettt eete e e e ettt e e e ae e e eeaeeeeeetaeeeeetseeeeesaeeeeetasaesanteeeeesseeeeeneeeas 82

08-60-010 T200MM DIA ....oooeiiiiiii ettt e e e e e et e et e e e e e et ae et e e s eeeeataaeeeeesesesaaaeeeeeessennannnes 82
08-60-011/015 CONCRETE CULVERT REPAIR / REPLACEMENT — RINGS .....ccovvvviiiiiiiiiiiicieeieenes 82
08-600-11 300 MM ..ot e et e e e e e e et e e e e e eeeeaaareeeeeeesensaaaseeeeessesstasereseessansanees 82
08-600-12  A50 MM ......onmiiiiiiiiiiiieteeeee ettt e e et e e e e e e et e e e e e eeeeatareeeeeeesensaaaseeeeessenstanereeeesannaanees 82
08-600-13 000 MM ......oooeiiiiiiiiiiiieeeee ettt e e e e e e e e e e e e ee st aeeeeeeeesansaaaeeeeeeesenstanereseessnnsanees 82
08-600-14 900 MIM.......ooiriiiiiiieiieieeeee et eeee e e e e ee ettt aeeeeeeeeeeettareeeeeeeeeearaeeeeeeesentssseeeeeseensnnees 82
08-600-15  T200 MM ......ouvieiiiiieiiiiieieee e e e eeecr et e e e eeeea et e e e e eeeettaeeeeeeeesetatareeeeeeeeestrsseeeeeesentrsseeeeeseensrsnes 82
08-60-021/029 SUPPLY AND INSTALLATION OF CONCRETE PIPE CULVERTS...........cccocovvvveeeeeeennnnne. 83
08-60-016 300 MM UNHAUNCHED..........cooiiutiiiieeeeeiiiiteeeeeeeeeeeittreeeeeeeeeetaseeeeeeeeeesnreeeeeeeeeeeararreeeeas 83
08-60-021 300 MM SURROUNDS .....oooviiiiiiiiitrieteeeeeeeiitreeeeeeeeeeeitrreeeeeeeeesissseseeeeeesisrreeeeeeeennisrareeeeees 83
08-60-022 450 MM UNHAUNCHED ........ccouvviiiiiiiieiiieeeeee e eeeeeee et e e e e eeeaaee e e e e s sesaaaaeeeeeseesaareeeeeeseennns 83
08-60-023 450 MM SURROUNDS ......ooiiiitiiiiiieeieeeiee et e e e e e eetaeeeeeeeeeesateaeeeeeeseesaaaeeeeeeseessareeeeeeeseans 83
08-60-024 6000 MM UNHAUNCHED ........ccovuviiiiieiieieieeeeee e eeeeetee e e e e e eeeaiaae e e e e e s sesaaaaeeeeeseesaaaeeeeeeesennns 83
08-60-025 000 MM SURROUNDS ......ooiiittiiiiiieeieeiieieee e e e e eeeet et e e e e e e eesataeeeeeeessesaaeeeeeeessessaareeeeeeseeans 83
08-60-026 900 MM UNHAUNCHED .......ccovvviiiiiiiieiieeeeeee e eeeetee et e e e e eeet et e e e e s sesaaaaeeeeeseesaaaeeeeeeesennns 83
08-60-027 900 MM SURROUNDS .....cooiiiitiiiiiiee ettt e eeeeeeeiteeeeeeeeeesataaeeeeeessesaaaseeeeessessareeeeeessaans 83
08-60-028 1200 MM UNHAUNCHED .........coooiiittriiieeeeeeeiireeeeeeeeeeciteeeeeeeeeesiaraseeeeseeseistseseeeseeneiarrreeeeeas 83
08-60-029 1200 MM SURROUNDS........cetiiiieiieiittreeeeeeeeeeiireeeeeeeeeeiiseeeeeeeeeesissaseeeeseeneirrsseeeseesesrrreeeeees 83
08-60-017 HEAD WALL REPAIR = MASONRY ......outttiiiiieeeeiiiireeeeeeeeeeiiereeeeeeeeeeiasreeeeeeeeeesnnseseseeeenns 84
08-60-018 HEADWALL REPAIR - CONCRETE .........oovvviiiiiiiiiiiiieieeeeeeeeeiereeeeeeeeeeianeeeeeeeeeeeanseseeeeeennns 84
08-60-019 HEADWALL CONSTRUCTION = IMASONRY .......cooiiiitiriiieeeeiiitieeeeeeeeeeeeinreeeeeeeeesinneeeeeeseenns 85
08-60-020 HEADWALL CONSTRUCTION — CONCRETE..........cccuvvviiiieeeiiiiieeeeeeeeeeeieeeeeeeeeeesnveeeeeeeeenns 85
08-60-030 EXCAVATE IN SOFT MATERIAL FOR CULVERTS .......coooiiiiiiiiiiieeeeiieeieeeee e eeenieeeeee e e 86
08-60-031 EXCAVATE IN HARD, MATERIAL FOR CULVERTS...........cooiiiiiiiiiiieeeiieeeeeee e eeeeee e 86
08-60-032 PROVIDE, LAY AND JOIN 450MM INNER DIA. CONCRETE PIPES ...........ccccoeeovuiieiiiineann, 86
08-60-033 PROVIDE, LAY AND JOIN 600MM INNER DIA. CONCRETE PIPES ...........ccccoecovviieaiiineannn, 86
08-60-034 PROVIDE, LAY AND JOIN 900MM INNER DIA. CONCRETE PIPES ...........ccccoeooiuiieaiiineennn. 86
08-60-035 PROVIDE, COMPACT CLASS 15/20 CONCRETE..........c..ooeieiiiieeeeeeeeeee e 86
08-60-036 PROVIDE, COMPACT CLASS 20/25 CONCRETE..........ccooiiiiiiiiiriieeeeeieeiieeeeeeeeeeesinveeeeeeeeeens 86
08-60-037 PROVIDE AND PLACE A142 FABRIC MESH REINFORCEMENT ........ccccocvvviieeeiininreeeeeeeeenn, 86
08-60-038 SELECTED BACKFILL MATERIALS .........oooiiiiiiiiitiiiiieeeeeiiiiieeeeeeeeeeiieneeeeeeeeenaanseeeseeeennnnnees 86
08-70-001:  STONE PITCHING .......coooiiiiiiiiiiiiieeeeeeiieeeeeeeeeeeiteeeeeeeeeeestaeeeeeeeeeesaraseeeeeesentrneeeeeessensnrees 87
08-70-002:  STONE PITCHING REPAIR ...........ccooviiiiiiiiiiiieiiiiieeeee e eeeeeaeeee e e eeeeeiaaeeeeeeeeeetaneeeeeeeeennnnees 87
08-70-003:  GABION REPAIR ........ooooiiiiiiiiiiiiiei it ee ettt e e e ettt e e e e e ee st taeeeeeessesaaaeeeeeessennnanes 88
08-70-004:  GABION INSTALLATION. ......uuuiiiiiiiiiiiiiieieeeeeeeeeiteeeeeeeeeessaaeeeeeeeessnsaseeeessessennnsereeeesssnssnenes 88
08-70-005: ROCK FILL TO GABIONS.........uuuuuuuuuuuurururrrususrsrsssesssmsmsmsmsssessseere.........—...—.—.———————————————————— 89
08-70-006:  CONSTRUCTION OF SCOUR CHECKS (CONCRETE)........ccccceutieeiiieeeniieeenereeesnareeesnreeens 89
08-70-007:  CONSTRUCTION OF SCOUR CHECKS (MASONRY) .....uviiiiiiiiieeiiieeesireeeeereeesssreeessnneeeans 89
08-70-008: CONSTRUCTION OF SCOUR CHECKS (WOODEN STAKES).......cccvtteiiiieeeierrresnnreeennnreeens 89
08-70-009: SCOUR CHECK REPAIR = MASONRY ......coooiiuiiiiiiiiiiiiiireeieeeeeeeeiieeeeeeeeeeniauseeeeeeeeennsnnneseees 90
08-70-010: SCOUR CHECK REPAIR = WOODEN ..........ccoiiuttiiiieiiiiiirieiieeeeeeeiieeeeeeeeeesiaseeeeeeeeeennsnnneeeees 90
08-70-011: SCOUR CHECK REPAIR = CONCRETE........ccccvvviiiiiiiiiiiieeiieeeeeeeiieeeeeeeeeeeaieeeeeeeeeeenasanneeeees 90
08-70-012 AT-LEVEL SCOUR CHECKS ......ccouttitiiiiiieiiieeeeee e eeeeeiteeeeeeeeeeeiaaeeeeeeseeeaaeeseeeseennnraneeeeeas 91
08-80-013 GULLY — HEAD PROTECTION - STONE CHUTE STABILISATION........c.ovvvviieeiiiiiiieeeeeeeeenn, 91
08-80-014 GULLY — HEAD PROTECTION - STONE AND POST CHUTE STABILISATION ..................... 91
08-80-015 STONE CHECK DIAMS......oouuuuuiiiuieiuiuieiuutueusueeeieisieeeieeerseeee.......—..—————————————.——————.——————————————— 91
08-80-016 STONE AND POST CHECK DAMS.........ouutuuiiiuiiiiieieieieieisesiaisrsrssssseesseseseseersmenees—.—————————.. 91
08-080-001 ACCESS DRIFTS (STONE PITCHING) .......oooeiiiiieiiiieeeiiieeeeteeeeiteeesiaeeesnereeesnnreeesnnseeeans 92
BILL 10: GRADING AND GRAVELLING 93
10-50-001: HEAVY GRADING WITHOUT WATERING AND COMPACTION. .........cccovvvviriiiiiiiiiiiniiniinene, 94
10-50-002: HEAVY GRADING WITH WATERING AND COMPACTION. .........ccooovviviiiiiiiiiiiiiiiieieieeeeenenes 94
10-50- 004: CARRIAGEWAY GRADING = LIGHT GRADING .......oovvviiiiiiiiiiiieieeeeeeiieeeeeeeeeeeiaeeeeees 95
10-50-004: LIGHT MANUAL RESHAPING (GRUB EDGE, FILL GULLIES AND RESHAPE CARRIAGEWAY) 96
10-60-001: PROVIDE GRAVEL WEARING COURSE (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION OF GRAVEL)
97
10-60-002: HAULAGE (OVERHAUL BEYOND L1.5KM) .....cccceoiiiiiiiiiniiieniieeniienieesieesneesereesnseesseesnveens 98
10-60-004 GRAVEL PATCHING (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION OF GRAVEL) 99
10-70-001: SITE CLEARANCE OF BORROW AREA. ......cccooiiiiiiiiiieieeeeeeeee e 100
10-70-002: REMOVAL OF OVERBURDEN ...........ccoooiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeee, 100
10-70-003:  RESTORATION OF QUARRIES AND BORROW PITS.........coooiiiiiiiiiiiiieiee e 100
BILL 17: CONCRETE WORKS 101

17-50-001: BRIDGE DECK REPLACEMENT = CONCRETE ..........cooooovviiiiiiiiiiiieieieeeeeeeeeeeeeeeeeeeeeeeeeeeeen 101
17-50-002: BRIDGE ABUTMENT REPAIR — CONCRETE .........cccoouuiiiiieiieiiiieieeeeeeeeieeeeeeeeesenianeeeeees 101
17-50-003: BRIDGE ABUTMENT REPAIR = IMASONRY .......cccooiiiiuiiiiieeiiiiiiieeeeeeeeeiiiiereeeeeeesnnneneeeeees 101
17-50-004: DRIFT REPAIRS — CONCRETE..........cccciiiiiiiiiieeeeeieeiieeeeeeeeeeeaeeeeeeeeeeseaaeeeeeeesesnnaaneeeeeas 102
17-60-001:  PROVIDE, PLACE AND COMPACT CLASS 15/20 CONCRETE FOR BLINDING..................... 102
17-60-002:  PROVIDE, PLACE AND COMPACT CLASS 25/20 CONCRETE .........ccccoocoeiiiieiiiieeeeiieeeenns 103
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17-60-003: VERTICAL FORMWORK CLASS F2 FINISH .........ccoooiiuiiiiiiiiiiiiieeeeeee e eeeenaeeeee s 103

17-60-004: HORIZONTAL FORMWORK CLASS F2 FINISH ........ccovvviiiiiiiiiiiiieieee et 103
17-60-005: PROVIDE, CUT, BEND AND FIX INTO POSITION HIGH YIELD REINFORCEMENT BAR TO BS 44461 AS DIRECTED AND
AS SHOWN ON THE DRAWING ......oooiiiiiiiiiiiiiiiiieeeeeeeeeeeeaeeeeeeeeeeetareeeeeessesaaaeeeseessessaaaeeseeseessiaaseeeeseeanns 103
17-70-001: DRIFT CONSTRUCTION BY CONTRACT .......uuviiiiiiiiiiiiiieeeeeeeeeiteeeeeeeeeeeateeeeeeeeesnnnenneeeeas 103
17-70-002: BRIDGE CONSTRUCTION BY CONTRACT .......oooeiiiiiiiiiiieeeeieiiiteeeeeeeeeeeaieeeeeeeeesnnsenneeeeas 103
17-70-003: CONCRETE ROAD SECTION.........cuvviiiiiiiiiiiiiieeeeeeeeeiireeeeeeeeeeeareeeeeeeeeeeareeeeeeeeesearnareeeees 103
BILL 20: ROAD FURNITURE 104
20-50-001: ROAD RESERVE BOUNDARY POSTS .......ccvvviiieiiiiiiririieeeeeiiiitrreeeeeeeeeeinneeseeeseensisnreeseeeennns 104
20-50-002: INSTALLATION OF FENCING AND GATES ........ccoiiutttiieeiieiiiieeeeeeeeeeeeinneeeeeeeeesinneeeeeeeeennns 104
20-50-003: REPAIR/REPLACE FENCE ..........ooooiiiiiiiiiiiieieeeeeeiiiieeeeeeeeeeeitaeeeeeeeeeeetnseesseeseenensreeeeeseenns 104
20-50-005: PERMANENT ROAD SIGNS ....ooviiiiiiiiiiiiiiieee e ettt e ee ettt e e e e e eeaaaaeeeeeessenaaaereeeeseennns 104
20-50-008: GUARDRAIL REPAIR.........ccooouviiiiiiiiiiieieee ettt e e e e e s s e eaaeeeeeeseeenns 104
20-50-009: GUARD RAIL REPLACEMENT ........ccotiittiiiiieeiieiiiieeeeeeeeeeeiaieeeeeeeeesennaaaeeeeeessesaanereseessennns 105
20-50-010:  GUARD RAIL INSTALLATION ......cccottiiuutiiiieeeiiiiiteeeeeeeeeeeiatereeeeseessnsaaseeeeeessessssnesesesssenns 105
20-50-011: HANDRAIL REPAIR/INSTALLATION ......oovviiiiiiiiiiiieieeeeeeeieitieeeeeeeeeeennaaeeeeseessesnnneseseeseenns 105
20-60-001: TRAFFIC SIGN MAINTENANCE ......ccootitutiiiieeiieiteeeieeeeeeeiieeeeeeeeeseeaaaeeeeeeeseesaaeeeeeeseeanns 105
BILL 22: DAYWORKS 107
BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN 107
25-50-001 HIV / AIDS AWARENESS AND PREVENTION CAMPAIGN ..........cccoovvuvriiieeeeeeiinnneeeeeeeennns 107
25-50-002 SOIL EROSION MITIGATION MEASURES ........cuvvviiiiiiiiiiiriieeeeeeeeiieeeeeeeeeeeinnreeeeeeeennnnees 108
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SECTION 1 - GENERAL

100 SPECIAL SPECIFICATIONS

Special specification is supplementary to the Standard Specifications and the two must be read in
conjunction. In any case where there appears to be conflict between the two, then the Special
Specifications will take precedence.

101 LOCATION OF THE PROJECT

The roads are located in Nyaribari Chache Constituency, Kisii County and is approximately 14.8 km long
as indicated below:

Length
S/No Link Name (Km)
1 | Nyabioto-Boracho (G51802) 3.0
2 | Gesangero Pry-Kemberana-Itibo (G52558/G52536) 3.5
Kemberana-Gianchore-Manyasi
3 | loop(D1350/G52834/G52577) 4.5
4 | Kemberana-Nyangiti loop-Nyakanda 3.8
TOTAL 14.8

The road starts at Bobaracho and runs on a South Easterly direction to Nyabioto and traverses through
Gesangero,Itibo,Kemberana,Manyasi,Gianchore,Nyankanda and ends at Tinga. The road runs on a
rolling terrain and passes through a highly agricultural and livestock keeping area. The road connects the
community to various social amenities like schools, churches and shopping centres. The alignment soils
along the road sections is reddish soils in nature. The area is well drained.

The location map of the road is provided below:
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A. EXTENT OF CONTRACT.

The works to be executed under this Contract comprise the following: -

a) Heavy grading without watering and compaction instructed by the Engineer Road Furniture
Repair and Maintenance

b) Provide gravel wearing course-excavation, free haul, spread, water and compact gravel to
specifications

LINE DIAGRAM

Km 0+000 Km 14+800

Site clearance, Excavation, Drainage Works,protection works, grading
and eravelling

B. Location of Project
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The road project is approximately 14.8 Km Long and is located in Kitutu Chache North
Constituency in Kisii Region.

. EXTENT OF CONTRACT.

The works to be executed under this Contract comprise the following: -

c) Site clearance
d) Culvert and Drainage Works
e) Grading and Gravelling Works

. PROGRAMME OF EXECUTION OF THE WORKS

The Contractor shall provide the works programme, required under the Conditions of Contract,
within 21 days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the
completion of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the
Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of
his obligation to complete the works in the prescribed order and by the prescribed completion date
and he shall from time to time review his progress and make such amendments to his rate of
execution of the works as may be necessary to fulfil his obligations.

. ORDER OF EXECUTION OF WORKS

The Contractor shall carry out the Works such that a continuous and consecutive output of fully
completed work is achieved.



F. TAKING OVER CERTIFICATE

Taking over certificate shall be issued upon completion of SPOT IMPROVEMENT OF
NYANKANDA-MANYASI (D1358)

BILL 01: PRELIMINARY AND GENERAL ITEMS
Scope:

This bill comprises those items that are required at the Commencement and Completion of the
Works or that are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and
housing required to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at
all times. Such protection shall include provision of high visibility clothing or vests, goggles and
masks for workers in potentially dangerous locations or dealing with potentially harmful
materials. The Contractor shall also maintain first aid kits with a minimum of the following
items:-

*  Non-Stick wound dressing

=  Selection of plaster/band aids

»  Crepe bandages

*  Gauze and cotton wool

=  Antiseptic solution (washing wounds)
= Antiseptic cream — Betadine, Burnol
=  Pain killers Panadol, Disprin

=  Anti diarrhoea — Immodium, Diadis, Charcoal
=  Anti histamine — Piriton, Triludan

*  Anti nausea — Stemetil

= Eye ointment

*  Oral re-hydration sachets

*  Surgical gloves

Measurement and Payment: NA
01-60- 001 Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the contract
such as allowances, casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by
the Engineer. No mark up is included in this item.

Work Method: NA

01-60- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be
removed from the site, and the site left in good order to the satisfaction of the Engineer.
Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has
been satisfactorily carried out.

Work Method: NA
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01-60-003 Insurance

The Contractor shall provide Insurance in accordance with the Conditions of Contract as
indicated in the Appendix to form of tender for Rehabilitation and Improvement Contracts and
Clause 14.1 for small works conditions of contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by
the Contractor that Insurances have been affected.

Work Method: NA

01-60-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality
control tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify
the defects to the Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests at approved material testing laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling,
transportation and testing.

Work Method: NA

01-60-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the
Engineer. The Sign Boards shall be placed at the beginning and end of the road or road bill
covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.
Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.

Measurement: Number

The unit of measurement shall be number of Sign Boards erected

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.

Work Method: NA

01-60- 006 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance
from all work locations, for the duration of the Works.

Quality Control

The Engineer shall check regularly that adequate supplies of water are available throughout the
Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
supplies have been provided.

Work Method: LB

01-60-007 Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from
all work locations, for the duration of the Works. This can be in the form of shallow pit latrines
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that are appropriately covered. All shallow pit latrines shall be filled in after the end of use.
Quality Control

The Engineer shall check regularly that adequate sanitation facilities are available throughout the
Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
sanitation facilities have been provided.

Work Method: LB

BILL 03: SETTING OUT

Scope

This bill covers the activities required in the re-establishment of the horizontal alignment of the
road including setting out the centre line, cross section widths, drains and structures.

03-50-001:  Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless instructed
otherwise by the Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Hilly Terrain
Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross-section details of the road shall be as shown on the Drawing or as directed by the

Engineer.

Horizontal setting out shall be done for the approved work sections at a time but not for the entire
road.

Work Method: LB

Quality Control

Centreline pegs shall be set at 10m intervals on straight sections and Sm on curves

Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre
outside the cleared width and on both sides of the road.

Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of +

25mm

Measurement Unit: m

The measurement shall be the linear metres of the road set out.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.



BILL 04:

04-50-002
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SITE CLEARANCE

Scope

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and
grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths
of the road, quarry and borrow areas. The distinction between light and heavy bush shall be
decided by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths

Road Category Running Stripping and Trees, Stumps, | Bush Clearing
Surface Grubbing Boulders

A/B/C + Secondary Roads | 6.0 m 10.6 m 10.6 m 14.0 m

D/E + Minor Roads 54m 10.0 m 10.0 m 13.0 m

RAR Roads 4.5m 7.9 m 8.0 m 11.0 m

Minor / RAR roads with

insufficient widths or 3.5m 6.9 m 7.0 m 9.0 m

Temporary sections

Grass Cutting

Grass shall be defined as any form of plant growth including small shrubs having a girth of not
more than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall
be as instructed by the Engineer. All cut grass shall be removed from the carriageway, side
drains, mitre drains and inlets and outlet drains of structures/culverts and deposited in approved
spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures
such as signs and marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour
Based as defined in the Bills of Quantity or as instructed by the Engineer.

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.

Work Method: LB or MB

Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass
after the operation.
Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental
costs required to carry out the work.




04-50-003  Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the
Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their
root systems, and shall salvage any re-useable timber or other material by cutting into logs and
stacking. Other cleared material shall be collected and disposed of off-site as directed by the
Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB or MB
Quality Control
The Engineer shall check the cleared widths at 50 metre intervals

Measurement Unit: m?2

The measurement shall be the area cleared to the specified width over the length as instructed by
the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

04-50-004 Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems.
Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared
material shall be collected and disposed of away from the side drains and in a manner that causes
no visibility obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.

Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by
the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50-005  Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility.
Cut material shall be collected and disposed of as directed by the Engineer and burning of waste
material shall not be permitted.

Work Method: LB

Quality Control

The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.

04-50-006 Trees and Stumps Removal (200-450mm girth)



Trees and Stumps outside the construction width but within the road reserve having a trunk girth
of between 200-450mm at a point 600mm above the ground shall only be removed on the
instruction of the Engineer.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m
before cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by
the removal of trees and stumps shall be back-filled with approved material and compacted to
existing ground level. Cut material and stumps shall be collected and disposed of as directed by
the Engineer. Burning of waste material shall not be permitted.

Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste
material.

Measurement Unit: No
The measurement shall be the number of trees and stumps removed.
Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.

04-50-007 Trees and Stump Removal (>450mm girth)

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm
girth. In addition any re-useable timber from trees removed shall be cut into logs not more than
1.5 metres long and stacked as directed by the Engineer.

Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste
material.

Measurement Unit: No
Measurement shall be the number of trees and stumps removed
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete this item.

04-50-008 Clearing Obstructions — Boulders and debris removal
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The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than
1.5 m girth using labour, appropriate equipment and blasting as necessary. Boulders shall be
disposed off outside the road area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed
individuals/firms.

Debris removal shall include:

Inspection of the road section(s) regularly

Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs
away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts
and other structures and the safe disposal thereof outside the road formation width.

Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed
by the Engineer. Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.



Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris.
The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum
A Provisional Sum shall be included for this item
Payment:

Payment shall be made on a Day works basis.

04-50-009 Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass,
anthills, loose boulders up to 1.5m girth and other unsuitable material and deposit the debris
outside the cleared area as directed by the Engineer.

Work Method: LB

Quality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste

material.

Measurement Unit m2

The measurement shall be the area grubbed as directed by the Engineer
Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required
to complete this item.

04-50-010 Excavate, remove and disposal of concrete structures

The Contractor shall excavate, remove and dispose of concrete structures as directed by the
Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two
as defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory
disposal of the concrete structures.

A Provisional Sum shall be included for this item
Payment: Provisional Sum
Payment shall be made on a Day works basis.

Measurement Unit: Provisional Sum

BILL 05: EARTHWORKS

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft
material to form the road formation.

05-50-001:  Establishment of the Vertical Alignment - Slotting



05-50-002:
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The Contractor shall re-establish the vertical alignment of the road section which includes the
setting out and excavation of horizontal slots marking the level road platform.

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight
section and 5m on the curve sections of the road. Each slot shall be compacted using hand

rammers until no more imprints of the rammer on the surface of the slot can be seen. The length
of each slot shall be equal to the formation width of the road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Standard Flat & Rolling Terrain Hilly Terrain
Gradients
Desirable Minimum 2% 2%
Desirable Maximum 8% 10%
Absolute Maximum 10% 12%

The Contractor shall use Labour to carry out this item of work.

Work method: LB

Quality Control:

The hand rammer shall be not less than Skg

The level of the slot shall have a tolerance of + 50 mm

The longitudinal profile of the road shall be checked at every third slot and shall have a
maximum tolerance of + 50mm

Measurement Unit: m

The measurement shall be linear metres of road alignment set out

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.

Excavation, spread and compact in soft material (side drains)

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by
the Engineer.

Soft material in this case is defined as any material which is not hard or rock in which the
average output is more than 1.5 m3 per PD.

The material from the excavations shall be placed on the carriageway, spread and compacted.
Where additional material is required to achieve the required camber, the widths of the side
drains may be increased, with the approval of the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping



passes of the compaction equipment. The number of passes shall be as directed by the Engineer
dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum. Where
additional moisture is required, water shall be applied in an even manner such that no
longitudinal or transverse flow occurs.

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer,
and the Contractor shall use the appropriate ditch template to control the excavations

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item
of work

Work method: LB - MB
Quality Control

o The dimensions of the side drains shall be checked at 50m intervals and shall have a
tolerance of + 50mm

o The longitudinal profile of the side drains shall be checked at 30m intervals and shall
have a tolerance of +50mm.

. Compaction shall show no movement of material under the roller — minimum of 6
passes.

. Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m3

Measurement shall be the volume of material excavated to form the side drains, and deposited for
camber formation.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for
carrying out the work.

05-50-003 Excavation, spread and compact in hard material (side drains)

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may
be classified as hard (not rock) the Contractor shall carry out the excavation in accordance with
04-50-003 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high
percentage of stones or other material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two
as defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:

The Engineer shall measure the volume of the excavation classified as Hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited to form the camber
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

05-50-004 Excavation to Level and Compaction

The Contractor shall cut material to form the level road platform and place the excavated material
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as fill or in spoil areas approved by the Engineer. Where material needs to be borrowed
excavation shall only be from borrow areas approved by the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping
passes of the compaction equipment. The number of passes shall be as directed by the Engineer
dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum. Where
additional moisture is required water shall be applied in an even manner such that no longitudinal
or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of
work.
Work Method: LB - MB

Quality Control

. The width of the platform shall be checked at intervals of 50 m and shall have a
tolerance of +50mm.

o The level platform shall be horizontal in the transverse direction and shall have a
tolerance of +15 mm under a 2 metre straight edge.

. The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length
of gradient.

o Compaction shall show no movement of material under the roller — minimum of 6
passes.

o Compaction test standard shall be 95% MDD (AASHTO T99

Measurement Unit: m3
The measurement shall be the volume of compacted fill material forming the level platform.
Payment

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental
costs required for carrying out the work.

05-50-005 Spreading and Compaction for Camber Formation
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The Contractor shall spread and compact the material deposited from the side drains to form the
camber on the road, in accordance with the Drawings or as directed by the Engineer, and shall
check the profile with the appropriate camber board.

Compaction shall be carried out from the edges to the centre line by overlapping passes of the
compaction equipment. The number of passes shall be as directed by the Engineer dependent
upon the equipment used and the material being compacted. Unless otherwise instructed the
moisture content of the material shall be within + 2% of optimum. Where additional moisture is
required water shall be applied in an even manner such that no longitudinal or transverse flow
occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.

Work method: LB-MB



Quality Control

. The width of the carriageway including the shoulders shall be checked at 50m intervals
and shall have a tolerance of +50/-20 mm.

o The camber shall be checked 50m intervals and shall have a tolerance of + 1%.

e  Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of +10 mm.

. Compaction shall show no movement of material under the roller, minimum of 6
passes.

o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m2

The measurement shall be the area of camber formed, according to the specified carriageway
width and measured length of road.

Payment

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental
costs required for carrying out the work.

05-50-006 Fill in soft material and compact.

05-50-007 Fill in hard material and compact.

05-50-008 Cut to spoil in soft material.

05-50-009 Cut to spoil in hard material.

05-50-010 Cut to fill in soft material.

05-50-011 Cut to fill in hard material.

05-50-012 Rock to fill to swamp

05-50-013 Filter to swamp under, over and around rock fill

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the
Standard Specifications for Roads and Bridges 1986.
05-50-014 Grassing

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor
shall care for and water the grass until it is firmly established.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The quality of grass and spacing of the sprigs shall be as directed by the Engineer
Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs
required to carry out the work.

05-50-015 Back slope / Slope maintenance

This activity involves the protection / repair of erosion on embankment slopes, cut faces,
shoulders, and side slopes by filling with suitable soils and compacting using appropriate
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tamping tools as instructed by the Engineer.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of
+100mm.

Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment

The unit rate shall be full compensation, for labour, materials, tools and incidental costs required
to carry out the work.

BILL 07: EXCAVATION AND FILLING FOR STRUCTURES

This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and
outlet structures; drifts and drainage protection Works;

07-50-001 Excavation for Drainage Structures — Soft Material

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet
and outlet aprons and other drainage structures to the dimensions and levels shown on the
Drawings or as directed by the Engineer. The excavations shall be kept free of water and shall be
compacted with hand rammers of not less than Skg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed
with the construction.

The Contractor shall take all necessary precautions to safeguard the stability and safety of the
excavations.

The Contractor shall apply Labour methods to carry out this item

Work Method LB
Quality Control

) The dimensions of the excavations shall have a tolerance of +50mm
) The invert levels shall have a tolerance of +50mm
o The trench bottom gradients shall have a tolerance of +20mm over the length of the

trench
Measurement Unit m3
The measurement shall be volume of material excavated measured net according to the
Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, and any incidental costs required for
carrying out the work.

07-50-002 Excavation for Drainage Structures — Hard Material
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Where, in the opinion of the Engineer, the material to be excavated to form the side drains and
other drainage structures may be classified as hard (not rock) the Contractor shall carry out the
excavation in accordance with 07-50-001 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high
percentage of stones or other material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two



as defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control:

The Engineer shall measure the volume of the excavation classified as hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited.
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

07-50-003 River training in soft material
07-50-004 River diversion

07-50-005 Porous filter material
07-50-006 Selected granular fill material
07-50-007 Cut to fill in soft material

These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the
Standard Specifications for Roads and Bridges 1986.

BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and
outlet structures; drifts and drainage protection Works; and the construction of Scour Checks

08-50-002: Ditch Cleaning
1. Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.
All deposited material, debris, and vegetation shall be removed and the drain shaped to the
original cross section and left in a free-draining condition. Suitable material may be used to fill
depressions and potholes on the carriageway. All debris and other unsuitable material removed
from the side drains shall be disposed of well clear of the drainage system in approved spoil
dumps where it will not cause any obstruction or be washed back.
The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains
or as directed by the Engineer.
This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two
as defined in the Bills of Quantity or as instructed by the Engineer.
Work Method: LB, MB, LB-MB

Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the

drains.
o The longitudinal profile of the drains shall be checked using boning rods, to ensure free
flow.
Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified cross section.



Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry
out the work.

ii.  Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the
original cross section and left in a free-draining condition. Suitable material may be used to fill
depressions and potholes on the carriageway. All debris and other unsuitable material removed
from the side drains shall be disposed of well clear of the drainage system in approved spoil
dumps where it will not cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by
the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two
as defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control
. Appropriate drain templates shall be used to check and control the dimensions of the
drains.
e  The longitudinal profile of the drains shall be checked using boning rods, to ensure free
flow.
Measurement Unit: m

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-
section.

Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs
required to carry out the work.

08-50-003: Ditch Works earth fills.
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This activity involves the reinstatement/protection works of culvert outlets by filling the resultant
eroded ditch gullies with specified suitable soft material to ensure free passage of water at all
times without causing further damage. The ditch shall be excavated to firm ground and shaped to
the required suitable shape (depth, width, levelled and smoothened) to the satisfaction of the
engineer prior to filling. The fill material shall be deposited in layers as directed by the Engineer.

The filling shall be carried with approved soft material and compacted in layers not exceeding
150 mm loose depth or in thickness that shall not exceed the maximum that the equipment and
method of operation can process to meet the required compaction as directed by the Engineer.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove
any unsuitable materials, supply, dump, spread and process and compact in accordance with
Section 508 of the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB

Quality Control:



The Engineer shall approve the borrow materials, measure the volume of the borrow fill
materials, the compaction achieved of each layer and the gradient of the out fall to avoid further
erosion.

Measurement Unit: m3

The measurement shall be the volume of the fill material excavated, transported and deposited to
fill the ditch gullies.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and
incidental costs required to complete the work.

08-50-004:  Ditch Works rock fills. Supply and fill

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant
eroded ditch gullies with specified suitable hard material to ensure free passage of water at all
times without causing further damage. The ditch shall be excavated to firm ground and shaped to
the required suitable shape (depth, width, levelled and smoothened) to the satisfaction of the
engineer prior to filling. The fill material shall be deposited in layers as directed by the Engineer.

The filling shall be carried with approved hard material and compacted in layers not exceeding
150 mm loose depth and systematically compacted by at least 8 passes of a towed vibrating roller
weighing not less than 5 tonnes dead weight or in thickness that shall not exceed the maximum
that the equipment and method of operation can process to meet the required compaction as
directed by the Engineer. During compaction the surface of the layer shall be watered as
necessary to facilitate the filling of the voids with the blinding material.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove
any unsuitable materials, supply, dump, spread and process and compact in accordance with
Section 508 of the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB
Quality Control:

The Engineer shall approve and measure the volume of the hard materials, the compaction
achieved of each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit: m3

The measurement shall be the volume of the hard material excavated, transported and deposited
to fill the ditch gullies to the desired level.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and
incidental costs required to complete the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions
shown on the Drawings and at locations as directed by the Engineer. They shall be excavated in
a manner to minimise erosion at the discharge point. The material excavated from the drains
shall be used to form the side drain bund directing water to the mitre-drain, and a bund on the
lower side of the cut-off drain, or used for forming camber or disposed of as directed by the
Engineer.
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This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two
as defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

. The longitudinal profile shall have a gradient of maximum 4%.
. The dimensions of the drains shall have maximum tolerances of +20mm
o The location of the drains shall be approved by the Engineer.

Measurement Unit:; m3

The measurement shall be the volume of material excavated as measured on site in approved
drains.

Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

08-60-001/005: Culvert Cleaning (partially blocked)

08-60-001 300mm dia
08-60-002 450mm dia
08-60-003 600mm dia
08-60-004 900mm dia
08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the
outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed, silt and any
obstruction to ensure free passage of water at all times. The debris shall be deposited in approved
spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to
the Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry
out the work.



08-60-006/7/8/9/10:  Culvert Cleaning (Fully blocked):

08-60-006 300mm dia;
08-60-007 450mm dia;
08-60-008 600mm dia;
08-60-009 900mm dia;
08-60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the
outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed, silt and any
obstruction to ensure free passage of water at all times. The debris shall be deposited in approved
spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported
to the Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry
out the work.

08-60-011/015 Concrete Culvert Repair / Replacement — Rings
08-60-11 300 mm

08-60-12 450 mm

08-60-13 600 mm

08-60-14 900 mm

08-60-15 1200 mm

The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings,
including the concrete bedding and backfilling as instructed by the engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer. The pipes shall be laid on a bedding of Class
15/20 concrete.

The culvert ring shall follow the existing gradient and shall be free flowing — minimum 2%.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150
mm loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a
minimum overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to

provide a gradual approach, as directed by the Engineer.

On completion the inside of the culvert shall be smooth, without displaced joints or other
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obstructions and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item
work

Work Method: LB-MB
Quality Control

. Concrete quality shall be checked for cracks, honey combing, and other defects.

. Before the pipes are laid, the gradient of the concrete bedding shall be checked and
shall not be less than 2%

o The joints shall be checked to see that they have been properly made.

Measurement Unit:; m

The measurement shall be in linear metres of the installed Type and size of culvert specified,
measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-021/029 Supply and Installation of Concrete Pipe Culverts

08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds
08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-028 1200 mm unhaunched
08-60-029 1200 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete
bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type
and diameter specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall
be laid on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and
jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the
Drawings or as directed by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150
mm loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a
minimum overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to
provide a gradual approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the



Engineer’s approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other
obstructions and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LM-MB
Quality Control
e  Concrete quality shall be checked for cracks, honey combing, and other defects.
. Before the pipes are laid, the gradient of the concrete bedding shall be checked and
shall not be less than 2%
o The joints shall be checked to see that they have been properly made.

Measurement Unit:; m

The measurement shall be in linear metres of the installed Type and size of culvert specified,
measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08- 60-017 Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.
Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone
re-secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished
flush with the stonework.
The Contractor shall use Labour to carry out this item of work
Work Method: LB
Quality Control
e The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.

Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required
to carry out the work.

08-60-018 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to
inlet/outlet concrete aprons. Concrete walls shall be inspected and repair works carried out as
instructed by the Engineer to include breaking out and replacement of damaged concrete with
similar material, and the rendering of open texture areas with cement mortar 1:4. Broken wall
sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected on the correct lines
and levels in accordance with the Standard Drawings. Areas of new concrete and mortar shall be
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protected from direct sunlight and kept moist for 3 days.

The Contractor shall use Labour to carry out this item of work
Work Method: LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.
Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to
carry out the work.

08-60-019 Headwall Construction - Masonry

The Contractor shall construct inlet and outlet structures for culverts including headwalls,
wingwalls in stone masonry or concrete block, and aprons in concrete to the dimensions and
levels shown on the Drawings (Types 1 to 4) as directed by the Engineer. The walls shall be
built on foundations of class 15/20 concrete and jointed with cement mortar 1:4. The aprons shall
be in Class 20/20 concrete and after laying the surface shall be kept moist for 3 days.

The Contractor shall use Labour to carry out this item.

Work Method: LB-MB

Quality Control

e The dimensions of the structures shall have a tolerance of +10mm
e The levels shall have a tolerance of +10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m3

The measurement shall be the volume of the structures constructed, in whichever material,
measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals
that may be required in carrying out the work.

08-60-020 Headwall Construction — Concrete
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The Contractor shall construct inlet and outlet structures for culverts in concrete to the
dimensions and levels shown on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be
erected on the concrete foundations, to the correct dimensions, and shall be approved by the
Engineer before concrete is poured. Concrete shall be poured in a single lift and the top surface
shall be kept moist for 3 days. Formwork may be struck after 2 days or as directed by the
Engineer.



The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure
full compaction of the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control

e The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm

e The workability and mix of concrete shall be checked using the slump test and shall have a
slump limit as directed by the Engineer. The frequency of testing shall be determined by the
Engineer

e The concrete shall be checked for cracks, honey combing and other defects at the time of
striking the formwork.

Measurement Unit: m>

The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts

08-60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes
08-60-035 Provide, compact class 15/20 concrete

08-60-036 Provide, compact class 20/25 concrete

08-60-037 Provide and place A142 fabric mesh reinforcement
08-60-038 Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the
Standard Specifications for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control
e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using
the slump test and shall have a slump limit as directed by the Engineer.
e The laying and joining of the culverts shall be subject to the approval of the engineer.
Measurement Unit: m
The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.
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08-70-001:  Stone Pitching

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the
Engineer, which shall include levelling the area to be covered with stone pitching, collecting
stones, laying stones, applying mortar to the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the
Drawings or as directed by the Engineer. The prepared surface shall be firm and well compacted,
with hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on
the flat side and securely bedded, with the largest dimensions at right angles to the flow of water,
in an interlocking pattern so as to leave only a minimum of voids between the stones which shall
be filled with suitably shaped and tightly wedged spalls. The top of the pitching shall be finished
flush with the adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4
with a minimum thickness of 100 mm. The mortar shall be worked into the pitching so that the

voids between the stones are filled to the full depth of the pitching. The mortar shall be finished
flush with the surface of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2
days.

The Contractor shall use Labour to carry out this item.
Work Method: LB
Quality Control

e The quality of pitching shall be checked for gaps and voids.
e The dimensions of the area of stone pitching shall have a tolerance of +100mm

Measurement Unit: m2

The measurement shall be the total area of pitching calculated as the net area, measured on the
slope.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required
for carrying out the work.

08-70-002:  Stone Pitching Repair
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This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access
drifts. The stone pitching shall be inspected and repairs carried out as directed by the Engineer,
including the replacement and re-bedding of missing or loose stones; the repair of mortar
jointing: and the cleaning out of weep holes, as required. All work shall be to the lines and levels
of the original construction with new stonework and mortar being flush with the adjacent
materials.

The Contractor shall use Labour to carry out this work

Work Method: LB



Quality Control
The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m?2
The measurement shall be the net surface area of the repairs.
Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required
to carry out the work.
08-70-003:  Gabion Repair

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original
dimensions as directed by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The repair of the Gabions shall be approved by the Engineer.
Measurement Unit: No

The measurement shall be the number of Gabion boxes repaired/installed.
Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.

08-70-004: Gabion Installation

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at
locations shown on the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and
payment, no distinction shall be made between them.

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled
to the depths and dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at
150mm intervals.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control



The placing and tying of the Gabions shall be approved by the Engineer before filling
commences.

Measurement Unit: No
The measurement shall be the number of Gabion boxes installed.
Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.

08-70-005: Rock fill to Gabions
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The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and
compacting of the rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone
matrix to prevent deformation and bulging. The interior and top layers of the boxes shall be hand
packed with smaller stone to form a tightly compact structure and rammed in place. Care shall
be taken to ensure that each layer of boxes is filled evenly and to a level surface before the next
course of boxes is placed.

The Contractor shall use a combination of Labour and transport Equipment to carry out this
activity.

Work method: LB-MB

Quality Control

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.
Measurement Unit m?

Rock fill to Gabions shall be the volume of Gabions filled.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.

08-70-006:  Construction of Scour Checks (Concrete)
08-70-007:  Construction of Scour Checks (Masonry)
08-70-008:  Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as
instructed by the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise
specified, and to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1: Scour checks spacing



Gradient of Drain Scour Check Spacing Gradient of Drain Scour Check Spacing
4% or less not required 8% 7.5m

5% 20m 9% 6m

6% 15m 10% 5m

7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.

Work method: LB

Quality Control

The spacing of the scour checks shall have a tolerance of + 0.5m

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.

Measurement Unit: No.
The measurement shall be the number of scour checks constructed.
Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required
for carrying out the work.

08-70-009: Scour Check Repair - masonry
08-70-010: Scour Check Repair - wooden
08-70-011: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
construction details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which
shall include replacement of missing or broken stonework and stakes; and the repair of damaged
concrete, to the original lines, levels, and Specifications.

The Contractor shall use Labour to carry out this item work.

Work Method: LB

Quality Control

The sizes of the wooden stakes and stones used shall be as the original construction.

The shape of the scour check shall be checked using the scour check template.

Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required
for carrying out the work.
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08-70-012 At-level Scour Checks
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The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently
sloping channels (parabolic waterway) at locations and intervals as shown in drawing C9¢c. The
stones shall be placed in a manner to ensure minimum voids within the structure. A trench 0.2m
deep by 0.2m wide shall be excavated in the invert of the channel and extended 0.2m into the
slopes. Stones shall be laid up to the level of the invert with the middle section lower than the
sides to form a spill way. The spacing of the checks shall be 1-4 metres, as directed by the
Engineer.

The Contractor shall use Labour to carry out this item.

Work Method: LB
Quality Control
The construction and spacing of the scour checks shall be checked by the Engineer.

Measurement Unit:; No
The measurement shall be the number of scour checks constructed.
Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required
to carry out the work.
The payment for the construction of the parabolic waterway is under item 08-50-005

08-80-013 Gully — head protection - Stone Chute Stabilisation
08-80-014 Gully — head protection - Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the
dimensions and details shown on Drawings C9d.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m3
for the smaller stones and pebbles to be used as the transition layer between the stone structure
and the ground. No rounded stones shall be used. Posts shall be durable hardwood minimum
900mm in length and 15mm diameter.

The gully head shall be excavated as shown on Drawings to form a firm base for the stone layers.
The initial layer shall be the small stones and gravel to a depth of 150mm after which the larger
stone shall be carefully placed to form a compact matrix. Posts shall be driven a minimum of
600mm into the ground at spacing as directed by the Engineer.

The Contractor shall use Labour to carry out this item

Work Method: LB

Quality Control

The stone dimensions and construction shall be checked by the Engineer.
Measurement Unit: No

The measurement shall be number of units constructed

Payment
The unit rate shall be full compensation for labour, tools, materials and incidental costs required
to carry out the work.

08-80-015 Stone Check Dams
08-80-016 Stone and Post Check Dams



The Contractor shall construct check dams in erosion gullies to the dimensions and details shown
on Drawing C9e and/or as directed by the Engineer.

The dimensions of the stones in the main structure shall not be less than 200mm and the volume
not less than 0.01 m3 for the stones and pebbles for the transition layer between the stone
structure and the ground. No rounded stones shall be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m,
driven at least 600mm into the ground. Stones shall be carefully hand-packed to provide a stable
structure with a minimum of voids.

The dam checks shall be constructed such that the top of the dam is lower than the level of the
adjacent land to leave sufficient channel for water flow, the crest of the check dam is parabolic in
shape forming the spillway and it is keyed into the excavation of the gully floor and into the sides
of the gully. The gully floor below the check dam must be protected from erosion by an apron
with parabolic shape protecting the sides of the channel. The posts must be hammered into the
ground to a depth equal to the post height above the ground or a minimum of 0.6 m.

The spacing of the check dams shall be as shown in the table below:

Check Dam Spacing

Gradient Height of dam spill way (m)
% 0.15 0.25 0.50 0.75 1.00
5 15.0 25.0
7 5.0 8.7 17.5 25 35
10 2.5 4.2 8.4 12.6 16.8
15 1.4 2.3 4.6 6.9 9.2
20 0.9 1.6 3.2 4.8 6.4
25 1.3 2.5 3.8 5.0
30 1.0 2.0 3.0 4.0
40 1.6 24 3.2
50 1.2 1.8 2.0

Work Method: LB

08- 080-001

The Contractor shall use Labour to carry out this item

Quality Control

The Engineer shall check the workmanship and spacing of the check dams.

Measurement Unit: No

The measurement shall be the number of check dams constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required
to carry out the work.

Access Drifts (Stone Pitching)

The Contractor shall construct Access drifts in grouted stone pitching to the dimensions as shown
on drawing C18 or as directed by the Engineer. This shall include the provision of stone and the
levelling of the areas to be covered.

The stone pitching for Access drifts shall comply with the requirement of 08—70-001 (stone
pitching) with the addition of masonry toes at each end of the drift as shown on the Drawings.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as
directed by the Engineer, and the prepared surface compacted with hand rammers or appropriate
equipment.
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The grouted stone pitching shall be covered with wet sacking or other approved cover for not less
than 4 days after laying and shall not be subject to loading until adequate strength has been
developed as instructed by the Engineer.

The Contractor shall use Labour and appropriate Equipment to carry out this item.

Work Method: LB-MB
Quality Control

1) Stone pitching quality shall be as for 08-70-001

Measurement Unit m?2

The measurement shall be the area of stone pitching, measured net according to the Drawings.
Payment

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental
costs required for carrying out the work.

BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing
the high points and filling gullies, corrugations, and wheel ruts to restore a smooth running
surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or
towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side
drains light manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping
should be used for roads that have deteriorated to such an extent that the drains and carriageway
need to be re-instated. Heavy Manual Reshaping is defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading
is for re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting
using approved equipment of gravel wearing course material on the formation of the road
carriageway. Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel,
decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by
the Engineer. Gravel material shall conform to the requirement given in

Table 10.1: Requirement for Gravel Wearing Course
GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight Passing
(mm) Zone Min Max
40 100 WET: Mean annual
28 95-100 rainfall 5 20

> 500mm

20 85-100 DRY: Mean annual
14 65—-100 Rainfall < 500mm 10 30
10 55-100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 23-77 Traffic Commercial DCP
1 18— 62 VPD CBR Equivalent
0.425 14 -50 mm/Blow
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0.075 10 -40 >15 20 11

For “Quarry Waste” gravel stones of <15 15 14

maximum dimension 80mm may be permitted | CBR at 95 % MDD, Modified AASHTO and 4 days

soaking

Lower quality material (CBR 15) may be accepted if
no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries
shall be shown to the Contractor prior to commencement of the Works. The Contractor shall be
responsible for the acquisition of the quarry rights and shall conduct respective negotiations with
landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer. The Contractor is
deemed to have included in his rates for the provision of the gravel material.

10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient
moisture in the material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving
materials to fill potholes, corrugations and wheel ruts and reshape the surface to the specified
camber, using a Motor grader unless otherwise directed by the Engineer. All loose rocks, roots
and grasses shall be removed first and disposed of well clear of the drains.
Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.
The material shall be graded toward the centre of the road starting from both edges until the
specified camber is achieved. Suitable material from the side drains may be used as additional
material. Any further material needed to achieve the correct camber shall be from an approved
source.
No grading shall be carried out in dry conditions.
The Contractor shall use Equipment to carry out this item.
Work Method: MB
Quality Control
e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of
+ 50mm or -20mm.
e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance
of + 1%

Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the
specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-50-002: Heavy Grading with watering and compaction.

94



The Contractor shall scarify the existing carriageway surface, cutting high spots and moving
materials to fill potholes, corrugations and wheel ruts and reshape the surface to the specified
camber, using a Motor grader unless otherwise directed by the Engineer. All loose rocks, roots
and grasses shall be removed first and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the
specified camber is achieved. Suitable material from the side drains may be used as additional
material. Any further material needed to achieve the correct camber shall be from an approved
source. Compaction shall be carried out using appropriate equipment approved by the Engineer,
from the carriageway edges to the centerline in overlapping passes.

In order to achieve the desired compaction water shall be added in an even manner without
transverse or longitudinal flow.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

o The width of the carriageway shall be checked at every 50m intervals and have a
tolerance of + 50mm or -20mm.

o The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of + 1%

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of + 10 mm.

. Compaction shall show no movement of material under the roller, minimum of 6
passes.

o Compaction test standard shall be 95% MDD (AASHTO T99)
Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to the
specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-50- 004: Carriageway Grading - Light Grading
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Light grading shall only be done when there is sufficient moisture in the material. The Contractor
shall grade the carriageway to control roughness and corrugations using either a Towed or a
Motor grader. The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the
specified camber. Where instructed by the Engineer, suitable materials from the side drains may
be used to fill potholes and gullies in the carriageway. Any further material needed to re-form the
camber shall be from an approved source. Compaction shall be achieved using the wheels of the
equipment, tracked evenly over the full surface, or by other approved means.



No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB
Quality Control
o The width of the carriageway shall be checked at every 50m intervals and have a
tolerance of +50mm or -20mm
o The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of + 1%
o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.

Maximum tolerance of +10 mm.

Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to the
specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-50-004:  Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)

This activity involves trimming the edge of the carriageway, grubbing grass from the
carriageway filling gullies and ruts on the carriageway and reshaping of the camber of the road to
the original standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut
to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill
gullies. Where additional suitable material is required to reinstate the camber to the required
shape, this material shall be obtained from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for
this purpose if applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level
25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

The Contractor shall apply Labour methods to carry out this item.

Work Method: LB
Quality Control

o The width of the carriageway including the shoulders shall be checked at 100m
intervals with tolerance of +50mm or -20mm

. The camber shall be checked using camber board at 50m intervals and shall have a
tolerance of + 1%

o The quality of fill material shall be approved by the Engineer

o The minimum compaction to be applied to fill areas shall be such that no rammer
imprint on the surface shall be seen.

Measurement Unit: m?2
The measurement shall be the area of carriageway shaped.

Payment
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The unit rate shall be the full compensation for labour, tools and incidental costs required for
carrying out the work.

10-60-001:  Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction
of Gravel)
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Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall
inform the Engineer if the quality/availability of the gravel changes during the course of
excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB
Quality Control:

o Oversize stones and boulders shall not be loaded for haulage to the road.
o Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness
of the layer across the full width of the carriageway and shaped to the specified camber.
Spreading also includes the removal of any oversized stones or boulders, which cannot be broken
down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the
centerline by overlapping passes of the compaction equipment. The number of passes shall be as
directed by the Engineer dependent upon the equipment used and the material being compacted.
Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
Quality Control:
o The gravel surface width shall be checked at 100m intervals and shall have a tolerance
of



. +50mm
o Trial holes shall be dug as directed by the Engineer to check the gravel thickness and
shall have a tolerance of + Smm / - Omm

o The camber shall be checked at 50m intervals and the maximum tolerance shall be +1
%

o The longitudinal profile shall be checked after the compaction of each load to ensure a
smooth surface with no corrugations or depressions, tolerance of + 10mm.

. Compaction shall show no movement of material under the roller, minimum of 6
passes.

. Compaction test standard shall be 95% MDD (AASHTO T180)
Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to
the Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-60- 002: Haulage (Overhaul beyond 1.5km)

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the
Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-
loading shall only be permitted after the agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly
on the prepared formation unless approved by the Engineer. Any greater loads shall be dumped
in stockpiles off-road and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are
of unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.
The Contractor shall use Equipment to carry out this Item.

Work Method: MB

Quality Control:

o No haulage equipment shall be used until its capacity has been ascertained by the
Engineer

o The quality of gravel dumped on the road shall be according to the Specifications

. The quantity of material delivered in each load shall be checked before dumping is
allowed

. The distance between the stacks shall be checked to ensure the required compacted

thickness will be achieved.
Measurement Unit: m3km (Overhaul)
The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of 1.5km.
The ‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of the section where
the gravel is being dumped and processed, measured along the shortest route as determined by

the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the
distance to the centre point as indicated above.

Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs
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necessary to carry out the work.

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)

39

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall
inform the Engineer if the quality/availability of the gravel changes during the course of
excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB
Quality Control:

o Oversize stones and boulders shall not be loaded for haulage to the road.
o Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall prepare the area to be patched by removing excessive water and loose material.
The contractor shall then dump, spread and compact gravel material, in a manner to ensure a
uniform thickness of the layer across the full width of the carriageway and shaped to the
specified camber. Spreading also includes the removal of any oversized stones or boulders, which
cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24
hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction
equipment. The number of passes shall be as directed by the Engineer dependent upon the
equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB

Quality Control:

. The gravel surface width shall be checked at 100m intervals and shall have a tolerance
. :)LfSOmm



o Trial holes shall be dug as directed by the Engineer to check the gravel thickness and
shall have a tolerance of + Smm / - 20mm

o The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1
%

o The longitudinal profile shall be checked after the compaction of each load to ensure a
smooth surface with no corrugations or depressions, tolerance of + 10mm.

. Compaction shall show no movement of material under the roller, minimum of 6
passes.

o Compaction test standard shall be 95% MDD (AASHTO T180)
Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to
the Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-70-001: Site clearance of borrow area.

This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard
Specifications for Roads and Bridges 1986.

10-70-002:  Removal of Overburden
The Contractor shall remove overburden from quarries and borrow pits, which includes
excavation, loading, hauling and stockpiling at approved locations. The thickness of the
overburden layer to be removed shall be determined from trial pits dug on a 30 metre grid within

the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the
Works, as directed by the Engineer.

The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise.
Work Method: LB or MB
Quality Control

e The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the
approval of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of overburden removed as calculated from the cleared area
and the mean depth indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment, haulage,
stockpiling and incidental costs required for carrying out the work.

10-70-003:  Restoration of Quarries and Borrow Pits

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly
spread the material over the full excavation area.
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Adequate drainage provisions shall be made to protect the excavation areas, and where necessary
appropriate protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass
and trees shall be replanted as directed by the Engineer.

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the
Engineer.

Work Method: LB, LM-MB

Quality Control

The Engineer shall check that the required measurements have been satisfactorily taken.
Measurement and Payment: Provisional Sum

Payment shall be made on a Dayworks basis for the labour and equipment as directed by the
Engineer

BILL 17: Concrete Works

17-50-001:  Bridge Deck Replacement - Concrete
17-50-002: Bridge Abutment Repair — Concrete

These activities involve the repair or replacement of concrete bridge deck and abutment,
including the removal of loose or broken concrete, cutting back damaged areas to sound surfaces
and repairing with concrete of similar Class to the original.

The bridge deck and abutment shall be inspected and necessary repairs shall be instructed by the
Engineer. All Holes and voids shall be cleared of debris, loose material and dust, and shall be
well watered before the new concrete is placed. The new concrete shall be firmly rammed
against the existing surfaces and finished flush with the surrounding materials. The surface of
the repair shall be protected from direct sunlight and kept moist for 3 days. Concrete shall be
Class 20/20 unless otherwise directed by the Engineer.

In the event of complete replacement of the abutment and deck, the activity shall be carried in
accordance with Section 17 Sub Clauses 1701 to 1741 of the Standard Specifications for Road
and Bridge Construction.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required to carry out the work.

17-50-003:  Bridge Abutment Repair - Masonry
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This activity involves the repair of masonry bridge abutment, including the removal of loose or
broken stones and then repairing the damaged parts with similar size stones using mortar of
1:4(cement: sand by volume)..

The abutrment shall be inspected and necessary repairs shall be instructed by the Engineer. All
loose stones shall be removed and replaced afresh. The stones shall be laid with a bond allowing
a minimum overlap of 4 the length of the smallest stone. The joints shall be a minimum of
10mm and no stone shall touch another stone but shall be laid fully on a mortar bed. The mortar
joints on the face of the abutment shall be painted and raked to produce a durable finish.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3

The measurement shall be the abutment repaired.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required to carry out the work.

17-50-004:  Drift Repairs — Concrete
This activity involves the repair of concrete drifts, including the removal of loose or broken
concrete, cutting back damaged areas to sound surfaces and repairing with concrete of similar
Class to the original.
The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and
voids shall be cleared of debris, loose material and dust, and shall be well watered before the new
concrete is placed. The new concrete shall be firmly rammed against the existing surfaces and
finished flush with the surrounding materials. The surface of the repair shall be protected from
direct sunlight and kept moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed
by the Engineer.
The Contractor shall use Labour to carry out this item
Work Method LB
Quality Control
The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3
The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required to carry out the work.

17-60-001: Provide, place and compact class 15/20 concrete for blinding



17-60-002: Provide, place and compact class 25/20 concrete

17-60-003: Vertical formwork class F2 finish

17-60-004: Horizontal formwork class F2 finish

17-60-005:  Provide, cut, bend and fix into position high yield reinforcement bar to BS
44461 as directed and as shown on the drawing

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the
Standard Specifications for Roads and Bridges 1986.

17-70-001: Drift Construction by contract
17-70-002: Bridge Construction by contract

The activities for these items will be defined in a separate specific document and only
summarised under these item numbers.

17-70-003: Concrete Road Section

The Contractor shall construct the concrete road carriageway on the prepared, shaped and
compacted road formation as approved by the Engineer. Concrete shall be class 20/20 and may
be batched by volume, but shall be mixed in a mechanical mixer. The mix shall be as shown
below.

Concrete Class | Nominal Mix by Batch with 1 bag Cement
Volume No. of boxes
Fine Coarse Yield (approx)
20/20 1:2:4 (20mm max 2 4 0.16m>
aggregate)
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The water added shall be the minimum necessary to give sufficient workability for efficient
consolidation of the concrete. For concrete placed by hand this shall be 23-27 litres per bag of
cement. For mechanical mixing and compacting (poker vibrator) the water content shall be
reduced to 20 litres per bag of cement.

The concrete shall be placed in formwork which is clean, smooth faced and secure from
movement and leakage to the full depth of the carriageway (150mm) in clearly marked out bays.
Steel reinforcing mesh mats (6mm) shall be laid at a depth 50mm below the finished surface as
the concrete is being poured. Compaction of the concrete shall be by hand ramming or poker
vibrator. The surface shall be tamped with a timber tamping bar to produce a uniform, transverse
ridged surface.

Concrete pours shall normally be over half the carriageway width and in lengths between
construction joints as directed by the Engineer, of 10-15 metres. Contraction joints if required
shall correspond with the construction joints. Where directed by the Engineer expansion joints
shall be formed in positions and in accordance with the details provided by the Engineer.

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate
curing. The Contractor shall make cubes for testing as directed by the Engineer.

All materials used for concrete production and the Contractor’s working method shall be
approved by the Engineer before concreting is permitted.

The Contractor shall use Labour and Equipment to carry out this item.
Work Method LB - MB

Quality Control




Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube
strength shall be 27.5 N/mm2 at 28 days on an average of 4 cubes

Measurement Unit: m3
The measurement shall be the volume of concrete measured net according to the Drawings
Payment

The unit rate shall include full compensation for labour, tools, equipment, materials and
incidental costs necessary to carry out the work.

BILL 20: ROAD FURNITURE
Scope:

This bill comprises those items of Road Furniture to be erected and maintained as aids to road
safety, including traffic signs and guardrails.

20-50-001: Road reserve boundary posts
20-50-002: Installation of fencing and gates
20-50-003: Repair/replace fence

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the
Standard Specifications for Roads and Bridges 1986.

20-50-005: Permanent Road Signs
The Contractor shall erect road / traffic signs of the type and at locations as directed by the
Engineer. The signs materials and quality are shown on the Drawings. The signs shall be bedded
in concrete Class 15/20 and shall be supported vertically until the concrete is set.
The Contractor shall use Labour to carry out this item.
Work Method. LB
Quality Control
The Engineer shall check the sign position before concrete is backfilled.
Measurement Unit:  No
The measurement shall be the number of signs erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.

20-50- 008: Guardrail Repair
This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly
aligned, vertical and secure condition. The repair shall include securing any loose posts by re-
compaction or removal of any unsuitable material surrounding the post, importing and

compaction of suitable materials to render the posts secure, and the re-fixing of the rails.

The Contractor shall use Labour to carry out this item.



Work Method LB
Quality Control

The guardrails shall be checked as being properly aligned secure and in a vertical position
The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
The measurement shall be the length of Guardrail repaired
Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs
required to carry out the work.

20-50-009: Guard Rail Replacement
20-50-010: Guard Rail Installation

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the
Engineer. The guardrails shall comply with the requirements of the Road Authority and shall be

erected on hard wood or treated timber posts of top diameter not less than 150mm.

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary
bolts, nuts, washers and spacer blocks.

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail
supplied, and shall be of sufficient size to permit the proper setting of the posts and to allow room
for backfilling and compacting. At least 1 metre of a post shall be embedded in the ground. The
backfilling shall be with 12:1 soil cement mixture, or as otherwise directed by the Engineer, after
the erected rails have been approved by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method LB

Quality Control

The Engineer shall check the post and rail erection before final backfilling.

Measurement Unit: m

The measurement shall be the length of Guardrail erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.

20-50-011:  Handrail repair/installation

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the
Standard Specifications for Roads and Bridges 1986.

20-60-001:  Traffic Sign Maintenance
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This activity involves all the tasks required to ensure that the road signs and signposts are in a
clean, properly aligned, vertical and secure condition; the replacement of missing or broken bolts,



nuts or other fixings and the tightening of the same. The maintenance shall also extend to
securing any loose posts by the re-compacting or removal of any unsuitable material surrounding
the posts, importing and compacting of suitable material to render the post secure. Painting of the
Traffic signs if required is also included in this item.

The Contractor shall use Labour to carry out this item.
Work Method LB
Quality Control

The signs shall be clean and in vertical position

The fixings shall be hand checked to be tight
Measurement Unit: No.

The measurement shall be number of signs maintained.

Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs
required to carry out the work.
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BILL 22: DAYWORKS

ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include the
relevant items for each specific contract document.

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of
equipment, labour and materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill,
and shall carry out work using these rates only if directed by the Engineer.

Measurement and Payment

a. Equipment:
Payment for equipment shall only be made for the time each item of equipment is working. Idle
time due to breakdown or incompleteness of the equipment shall not be paid. The rate of
equipment shall include for the cost of the following: -
i Transport of the equipment to the site
ii.  Operators, drivers and assistants including their overtime
iii. ~ Fuels and lubricants
iv.  Maintenance, spare parts and all costs of repairs
v.  Depreciation, insurance, overheads and profits.
b. Labour
Payment shall only be made for the time each of worker working on the Dayworks as instructed
by the Engineer. The rate for labour shall include the cost of,
i All wages, allowances and other payments due to the worker
ii.  Provision of small tools used on Dayworks activities by labourers and tradesmen.
iii.  Insurance, overheads and profit.
c. Materials

Payment shall only be made for materials instructed by the Engineer for use in Dayworks
activities. The rate for materials shall include for the cost of provision of the material, transport to
site, storage, handling, overheads and profits.

Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply
to Dayworks activities, to be included in the Dayworks Bill.

BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN

This BILL sets out the Contractor’s obligations with regard to on-site HIV / AIDS awareness
campaign and preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness and Prevention Campaign

39

The Contractor shall institute an HIV / AIDS awareness and prevention campaign amongst his
workers for the duration of the Contract. The awareness campaigns shall be carried out in
consultation and guidance of Ministry of Public Health or Local service providers approved by
the Ministry of Public Health.



The Contractor shall display AIDS awareness posters in all buildings frequented by workers
employed on the Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV /
AIDS awareness posters. The posters shall be printed on gloss paper and shall be at least Al size
on buildings and A3 size or other approved size on vehicles. The message on the posters shall be
supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the
Contract.

As part of the campaign the Contractor will be required to make condoms available to his

workers.

Measurement Unit: month

The measurement shall be the calendar month or part thereof, measured over the duration of the
campaign.

Payment:

The rate shall include full compensation for equipment; labour and material required for the
provision of the item.

25-50-002 Soil Erosion Mitigation Measures
Soil Erosion problems must be identified and appropriate mitigation measures included during
the preparation of the contract document. However the Engineer shall provide a Provisional Sum
for Soil Erosion Mitigation Measures that were foreseen during the preparation of the document.
Measurement
A Provisional Sum shall be included in the Bill of Quantities for this item.

25-50-003 Baraza’s for Cross-cutting Issues
The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff
on cross-cutting issues, including Community Participation, Environmental Mitigation, Gender
Rights, HIV/AIDS, Workers Rights at times and locations directed by the Engineer.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item payable on
documented expenditure.

10



SECTION VII - BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

1. The Bills of Quantities forms part of the Contract Documents and are to be read in
conjunction with the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications
and Drawings.

2. The brief description of the items in the Bills of Quantities is purely for the purpose of
identification, and in no way modifies or supersedes the detailed descriptions given in the
conditions of Contract and Specifications for the full direction and description of work and
materials.

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially
the work to be carried out, and are given to provide a common basis for bidding and comparing of
Bids. There is no guarantee to the Contractor that he will be required to carry out all the quantities
of work indicated under any one particular item or group of items in the Bill of Quantities. The
basis of payment shall be the Contractor's rates and the quantities of work actually done in
fulfilment of his obligation under the Contract.

4. Payments for emergency and/or instructed works will be paid as and when they occur
using submitted rates and/or day works and shall require prior approval of the Employer.

5. The prices and rates inserted in the Bills of Quantities will be used for valuing the work
executed, and the Engineer will only measure the whole of the works executed in accordance
with this Contract.

6. A price or rate shall be entered in ink against every item in the Bills of Quantities with the
exception of items that already have Provisional sums affixed thereto. The bidders are reminded
that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The rates for various
items should include discounts if any. Bidders who fail to comply will be disqualified.

7. Provisional sums (including Day-works) in the Bills of Quantities shall be expended in
whole or in part at the discretion of the Engineer.
8. The price and rates entered in the Bills of Quantities shall, except in-so-far as it is

otherwise provided under the Contract, include all Constructional plant to be used, labour,
insurance, supervision, compliance testing, materials, erection, maintenance of works, overheads
and profits, taxes and duties together with all general risks, liabilities and obligations set out or
implied in the Contract, transport, electricity and telephones, water, use and replenishment of all
consumables, including those required under the contract by the Engineer and his staff.

9. Unless otherwise stated, all measurements shall be net taken on the finished work carried
out in accordance with the details shown on the drawings or instructed, with no allowance for
extra cuts or fills, waste or additional thickness necessary to obtain the minimum finished
thickness or dimensions required in this Contract. Any work performed in excess or the
requirements of the plans and specifications will not be paid for, unless ordered in writing by the
Engineer.

10. Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to
enhanced Perfomance Security requirements pursuant to Instruction to Tenderers section 38.2 (b)
of Tender Data Sheets.
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Bills of Quantities are Annexed herewith.
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PART III - CONDITIONS OF CONTRACT
AND CONTRACT FORMS






SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

11 Bold facetype isused to identify defined terms.

a)  TheAccepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which
isused for valuations and for assessing the effects of Variations and Compensation Events.

c)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

d)  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Events are those defined in GCC Clause 42 hereunder.

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g)  The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.

1) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

1) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

k)  Days are calendar days; months are calendar months.

1) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

m)  ADefectis any part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
from the Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

q)  The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, whois also the Procuring Entity.

r)  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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y)

aa)
bb)
cc)
dd)
ee)

ff)
gg)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record,

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
ofthe Works. Itdoes notnecessarily coincide with any ofthe Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
g)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities6, and

any other document listed in the SCC as forming part of the Contract.

On lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a) as amatter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
to any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5 Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after
notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when itis delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8 Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC.
The Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring
Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall beremovedin accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks

101The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.



11. Procuring Entity's Risks

1LIFrom the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a) Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

il)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

112From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to
the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefectwhich existed onthe Completion Date,
bb) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

13.1The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC
for the following events which are due to the Contractor's risks:
a) lossofordamage tothe Works, Plant, and Materials;
b) lossofordamage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) personalinjury or death.

132Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or damage incurred.

133If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

134Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
135Both parties shall comply with any conditions of the insurance policies.
14. Site Data

141The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by
any information available to the Contractor.

15. Contractor to Construct the Works

151The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.
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16. The Worksto Be Completed by the Intended Completion Date

161The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

172The Contractor shall be responsible for design of Temporary Works.

173The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

174The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175A11 Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.

18 Safety

181The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

201The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is
not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

21. Access to the Site

2LIThe Contractor shall allow the Project Manager and any person authorized by the Project Manager access to
the Site and to any place where work in connection with the Contract is being carried out or is intended to be
carried out.

22. Instructions, Inspections and Audits

21The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

22The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

23The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory
Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice
subject to contract termination (as well as to a determination of ineligibility pursuant to the Public
Procurement Regulatory Authority's prevailing sanctions procedures).



23. Appointment of the Adjudicator

231The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing
Authority designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the
Contractor became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following
provisions of this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause,
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require;
and

¢) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed comments.
He may also request any necessary further particulars, but shall nevertheless give his response on the
principles of the claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
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after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any
claim, any extension of time and/or additional payment shall take account of the extent (if any) to which
the failure has prevented or prejudiced proper investigation of the claim, unless the claim is excluded
under the second paragraph of this Sub-Clause 24.3.

242Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a
notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after
the fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

243Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a) Theappointment of areplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whether ornot a certificate has been improperly withheld or is not in accordance with these Conditions.
e) Any dispute arising inrespect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

44Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably
inaccordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or
notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Project Manager from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
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the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by

the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of
this remuneration.

245Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the

Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

1) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

i)  Association of Consulting Engineers of Kenya
v) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 Theinstitution written to first by the aggrieved party shall take precedence over all other institutions.

AUo6Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

ATFailure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

248Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,

a) theparties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and

b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud andCorruption

251The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the
amount and currency, and the purpose of the commission, gratuity or fee.

B. Time Control

26. Program

261Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing

for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

262An update of the Program shall be a program showing the actual progress achieved on each activity and the

effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

263The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
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than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity
Schedule within 14 days of being instructed to by the Project Manager.

264The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall
show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

271The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

272The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

28. Acceleration

281When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

282If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

29. Delays Ordered by the Project Manager

291The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

30. Management Meetings

30.1Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

302The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

31. Early Warning

3LIThe Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

312The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying outany resulting instruction of the Project Manager.

C.  Quality Control

32. Identifying Defects

321The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct
the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers
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may have a Defect.

33. Tests

33.11If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. [fthere is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

HIThe Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall
be extended for as long as Defects remain to be corrected.

342Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.

35. Uncorrected Defects

35.11f the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

36. Contract Price7

361The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37. Changes in the Contract Price’

37.11If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with
the prior approval of the Procuring Entity.

372If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

38 Variations
381All Variations shall be included in updated Programs9 produced by the Contractor.

382The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

383If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of
the Variation on the Contractor's costs.

3841f the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as
a Compensation Event.

In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor
and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made
gﬁparately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity
Schedule.

OIn lump sum contracts, add “and Activity Schedules” after “Programs.” 10p, lump sum contracts, delete this paragraph.
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385The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

386lf the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work

387Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) theproposed change(s), and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal;
and

¢) adescription of any effect(s) of the change on performance/functionality.

388The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

¢) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

389If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in the SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a)to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

39. Cash FlowForecasts

391When the Program1 1, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

40. Payment Certificates

401The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

402The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

403The value of work executed shall be determined by the Project Manager.

404The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

405The value of work executed shall include the valuation of Variations and Compensation Events.

406The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

407Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price — tender price)/tender
price X 100.



41. Payments

4l.1Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each
certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from the date by which the payment should have
been made up to the date when the late payment is made at the prevailing rate of interest for commercial
borrowing for each of the currencies in which payments are made.

412If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

413Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

414Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring
Entity and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

41The following shall be Compensation Events:

d)  The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC
Sub-Clause 20.1.

e)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

g)  The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

h)  The Project Manager unreasonably does not approve a subcontract to be let.

1) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

1) The advance payment is delayed.
m)  Theeffects onthe Contractor of any of the Procuring Entity's Risks.

n)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

2If a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be extended.

423As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract
Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project Manager
shall assume that the Contractor shall react competently and promptly to the event.

Hp, lump sum contracts, add “or Activity Schedule” after “Program.”

12y, lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed
activities in the Activity Schedule.”
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44The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the
Project Manager.

43. Tax

431The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the
date 30 days before the submission of bids for the Contract and the date of the last Completion certificate.
The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes
are not already reflected in the Contract Price or are aresult of GCC Clause 44.

4. Currencyy of Payment

4.1All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

451Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted
by applying the respective price adjustment factor to the payment amounts due in each currency. A separate
formula of the type specified below applies:

P=A + B Im/lo
where: Pisthe adjustment factor for the portion of
the Contract Price payable.

A and B are coefficients' specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and IOC is the index prevailing 30 days before Bid opening for inputs payable.

4521f the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due to fluctuations in costs.

46. Retention

461The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to
the Contractor before the end of this period have been corrected. The Contractor may substitute retention
money with an “on demand” Bank guarantee.

4]. Liquidated Damages

471The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor's liabilities.

4721f the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment to
the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day
(less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the
Intended Completion Date. The Project Manager shall certify that the Works are complete, although they may
not be due to be complete.



49. Advance Payment
491The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

492The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

493The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations,
price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities
30.1The Performance Security shall be provided to the Procuring Entity no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to
the Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the
Completion Certificate in the case of a Performance Bond.

51. Dayworks
SLIIf applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

512Al1 work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

513The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
521Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing theContract

3. Completion
53.1The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

5. Taking Over
H1The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's
issuing a certificate of Completion.

55. Final Account

551The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project
Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall
decide on the amount payable to the Contractor and issue a payment certificate.

B1he sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in
the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to
take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract
Price.
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56. Operating and Maintenance Manuals

S611If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

562If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental
breach ofthe Contract.

572Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days ofthe date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f) the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

h) ifthe Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contract and expel him from the Site.

573Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

S7AIf the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

575When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental ornot.

8. Payment upon Termination

S81If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the value
of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be
a debt payable to the Procuring Entity.

S82If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work
done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and
less advance payments received up to the date of the certificate.

59. Property

59.1A11 Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of
the Procuring Entity ifthe Contract is terminated because of the Contractor's default.



60. Release from Performance

60.11If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either
the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for any work carried out

afterwards to which a commitment wasmade.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Exceptwhere otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to

issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
A. General
GCC1.1(q) The Procuring Entity is /[KeRRA-Regional Director Kisii Region].
GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be /Six months after
commencencent date]
GCC 1.1 (x) The Project Manager is Regional Director —Kisii Region].
GCC1.1(2) The Site is located at Nyankanda and ends at Manyasi and is defined in drawings No. [N/A]

GCC 1.1 (cc)

The Start Date shall be [As Prescribed In The Commencement Letter] .

GCC 1.1 (gg)

The Works consist of /As Prescribed Under Section Six(6)].

GCC2.2 Sectional Completions are: [N/A]
GCC5s.a1 The Project manager may delegate any of his duties and responsibilities.
GCC 8.1 Schedule of other contractors: [N/A]
GCCOI.1 Key Personnel
GCC 9.1 is replaced with the following:
9.1  Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature. ]
GCC13.1 The minimum insurance amounts and deductibles shall be:
(a) for loss or damage to the Works, Plant and Materials: [contract value].
(b) For loss or damage to Equipment: [Value Of Equipment On Site].
(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract [provide insurance cover].
(d) for personal injury or death:
(1)  of the Contractor’s employees: [not less than khs, 2,000,000.00].
(i1)  of other people: [not less than khs, 2,000,000.00].
GCC 14.1 Site Data are: [N/A]
GCC20.1 The Site Possession Date(s) shall be: [as indicated in the letter of possession of site |
GCC231& Appointing Authority for the Adjudicator: [CIARB].
GCC 23.2

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as determined by
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

the CIARB].

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within /4 days after
issuance of the order to commence.

GCC26.3 The period between Program updates is /14 days after instructions from the Engineer] days.
The amount to be withheld for late submission of an updated Program is /N/4].

C. Quality Control

GCC 34.1 The Defects Liability Period is: [N/4] days.

D. Cost Control

GCC 38.9

If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be N/A % (insert appropriate percentage. The percentage is normally
up to 50%) of the reduction in the Contract Price.

GCC 44.1

The currency of the Procuring Entity’s Country is: [Kenya shillings].

GCC45.1

The Contract / “is not”’] subject to price adjustment in accordance with GCC Clause 45, and
the following information regarding coefficients [specify “does” or “does not”’| apply.

The coefficients for adjustment of prices are:
(a)  [insert percentage] percent nonadjustable element (coefficient A).
(ib)  [insert percentage] percent adjustable element (coefficient B).

(c) The Index I for shall be [insert index].

GCC 46.1

The proportion of payments retained is: /10% of the interim certificate up to a maximum of 5%
of the contract sum]

GCC47.1

The liquidated damages for the whole of the Works are /0.05%)] per day of the contract price.
The maximum amount of liquidated damages for the whole of the Works is /5% of the final
Contract Price.

GCC 48.1

The Bonus for the whole of the Works is /N/4] per day. The maximum amount of Bonus for
the whole of the Works is /N/4] of the final Contract Price. N/A

GCC 49.1

The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor no later
than /N/A].

GCC 50.1

The Performance Security amount is /insert amount(s) denominated in the types and
proportions of the currencies in which the Contract Price is payable, or in a freely convertible
currency acceptable to the Procuring Entity/

(a) Performance Security — Bank Guarantee: in the amount(s) of /5% percent of the
Accepted Contract Amount and in the same currency(ies) of the Accepted Contract
Amount.

E. Finishing the Contract

GCC 56.1 The date by which operating and maintenance manuals are required is /N/A].
The date by which “as built” drawings are required is [in N/A].
GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
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Amendments of, and Supplements to, Clauses in the General Conditions of Contract

GC Clause
maintenance manuals by the date required in GCC 58.1 is [N/A].
GCC57.2(g) | The maximum number of days is: [N/A4].
GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring

Entity’s additional cost for completing the Works, is [N/A].
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT
1. For the attention of Tenderer's Authorized Representative
i) Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address]
iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]

iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]
ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

4. Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a) The successful tenderer

1) Name of successful Tender

iil)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings

iv)  (in words )

b)  Other Tenderers
Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as

well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was
unsuccessful.

80



SNo

Name of Tender | Tender Price | Tender’s evaluated One Reason Why not

as read out price (Note a) Evaluated
1
2
3
4
5
(Note a) State NE if not evaluated
5. How torequest a debriefing

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

¢) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

1)  Attention: [insert full name of person, if applicable]
ii)  Title/position: [insert title/position]

ii) Agency: [insert name of Procuring Entity]

iii) Email address: [insert email address]

d) Ifyour request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided.
Ifthis happens, we will notify you and confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

6. How to make a complaint
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a)

b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

1)  Attention: [insert full name of person, if applicable]
i1)  Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:


mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke

1) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.

ii)  Thecomplaint can only challenge the decision to award the contract.
iii) Youmust submit the complaint within the period stated above.

iv)  Youmust include, in your complaint, all of the information required to support your complaint.

Standstill Period

1) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

i)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

Ifyou have any questions regarding this Notification please do not hesitate to contactus. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone:____ Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO........ccc..... OF.....c.cuu.... 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for .........(Tender description).
REQUEST FOR REVIEW
We. oo, ,the above named Applicant(s), of address: Physical address................ P.O.Box No............. Tel.
No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:
1.
2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ........cccenenes (Applicant) Dated on................ dayof ............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day of
200

SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated /date] for execution of the /name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency],
as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by .................. (name
of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,

using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender
Document.

Name of Procuring ENtity.........cooouiiiiiiiiiie ettt st

Attachment: COntract AGre@mMENnt.............cvueveervervecrierieeireesseeseeseesseesseessaeseesseesssessesssessseesseenns
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FORM NO 4: - CONTRACT AGREEMENT
BETWEEN KENYA RURAL ROADS AUTHORITY AND

This Contract is made this...............cccvvveeee. day ofueveeiiiiii 200
between Kenya Rural Roads Authority, represented by the Director General of P.O. Box 48151 — 00100, Telephone 020 -
801346 (Hereinafter called the Employer) acting through his representative Regional Director Roads of P.O. Box 1084-40200
Kisii of the one part and @ISO Of M.....uueeeiiii i e rer e s s e
(Hereinafter referred to as “the Contractor”) of the other part.

WHEREAS the Procuring Entity desires that the Works known as

Ksh (in FIGUIES). .. should be executed by the Contractor, and
has accepted a Tender by the Contractor for the execution and completion of these Works and the remedying of any

defects therein, The Procuring Entity and the Contractor agree as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them inthe
Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.
a)  The Letter of Acceptance

b)  The Letter of Tender

c) The addenda Nos (if any)
d)  The Particular Conditions

e) The General Conditions;

f)  The Specification

g)  The Drawings; and

h)  The completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payableunder
the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
laws of Kenya on the day, month and year specified above.

For and on behalf of the

Kenya Rural Roads Authority (KeRRA) Contractor

Name: Eng. Walter Nyariki T T
Designation: Regional Director Designation: .........cooovviiiiiiiiii

SigN oo SIgN oo
Witness Witness

NAME: (oo NamMe ..o
Designation: ............ccvviiiiiiiiiiineeenn, Designation: .............ooovviviiiiiinnnnnn.

SIgN o SIGN e,
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity/ Date:

[Insert date of issue]

Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in

words ),' such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or
to show grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the .... Dayof ............ ,2......°, and any demand for payment under it
must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry ofthe guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

I'The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,

less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee
from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY

J]Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuring Entity/ Date:_

[Insert date of issue].

PERFORMANCE BONDNo.:

Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]

1.
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By this Bond as Principal (hereinafter called “the Contractor™)
and | as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of’ for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of 20




SIGNED ON

on behalfof By___in the capacity of In the

presence of

SIGNED ON

on behalf of By__in the capacity of In the

presence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/
Date: [Insert date of issue]
ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor:_

[[nsert name and address of place of issue, unless indicated in the letterhead]

We have beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) isto be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of’ (inwords )" upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasusedthe advance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  hasfailed torepay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2> whichever is earlier. Consequently, glemand
for payment under this guarantee must be received by us at this office on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year],

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry ofthe guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]|

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as
specified

in the Contract.

*Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/
Date: [Insert date of issue]

Advance payment guarantee no. /Insert guarantee reference number|

Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]

L.

We have beeninformed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter
called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up
to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words /)" upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited
to the Contractor on its account number at [insert name and address of
Applicant's bank].

5. This guarantee shall expire no later than the ............ccccevveirennn, Day of .. . s 2t ’

6.

and any demand for payment under it must be received by us at the office 1ndlcated above onor before that date.
The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months] [one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps |

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 88



*Insert a date that is twenty-eight days after the expiry of retention period afier the actual completion date of the contract. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor.
Such request must be in writing and must be made prior to the expiration date established in the guarantee.

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to
Regulation 13 (24) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.: [insert identification no]

Name of the Tender Title/Description: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__ [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the options
that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares | % of voting Whether a person | Whether a person
a person rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes /No)
Full Name Directly------ Directly......... 1.Having the right to |I.Exercises
: : S e — % | % of voting appoint a majority of | significant
National identity of shares rights the board of the | influence or
card number or directors or an | control over the
1. | Passport number ) equivalent governing | Company body of
Personal (I)nd1rectly """"" body of the Tenderer: | the Company
Identification Indirectly--—- | 7o of voting Yes -----No---- (tenderer)
Number (where | | % rights 2. I§ this right held
applicable) of shares Q1rqctly or | Yes----- No----
indirectly?:
Nationality 2. Is this
. influence or
Date of birth Direct.........ceuenen. control exercised
[dd/mmyyyy] directly or
Postal address indirectly?
Residential address Indirect............... Direct..............
Telephone number




Details of all Beneficial Owners

% of shares

% of voting

Whether a person

Whether a person

a person rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/ No)
body of the Tenderer
(Yes / No)
Email address Indirect............
Occupation or
profession
2. | Full Name Directly------ Directly......... L Having  the | 1. Exercises
. T % | ... % of voting “g}}t _to appoimnt a §1gn1ﬁcant
National identity of shares rights majority of the board |  influence or
card number or of the directors or an control over the
Passport number directl equivalent governing Company body of
Indirectly---------- .
Personal . o of Y body of the Tenderer: the Company
: . Indirectly---- | 700l voting Yes ----- No---- (tenderer)
Identification ) rights ) s thi ok ¥ N
Number (where | | 777 /o : s this rght 8 = 0=
applicable) of shares held  directly or
indirectly?: 2. Is this
Nationality(ies) influence or
. control exercised
Date of birth . direct] x
[dd/mmbyyy] Direct.................. : irectly or
indirectly?
Postal address
. Direct..............
Residential address Indirect...............
Telephone number Indirect............
Email address
Occupation or
profession
3.
e.t
.c

1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable
Information in line with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PIl) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes National
identity card number or Passport number, Personal Identification Number, Date of birth, Residential address, email

address and Telephone number.

II) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural

person who in relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;

88




(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or
(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: ....................... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person
duly authorized to sign the Tender]

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender]
Signature of the person named above: ....................... [insert signature of person whose name and capacity are
shown above]

Date this ..........cc......... [insert date of signing] day of....................... [Insert month], [insert year]

Bidder Official Stamp



BILL OF QUANTITIES
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Road Code D1358 Section Name NYANKANDA-MANYASI
Package: KeRRA/08/24/39/KSI/2-46-25]|26-181
Contractor
Bill of Quantities Page: 1
Bill No.1 |General: Office administration and overheads/Preliminaries Project:
Unit Bid
Iltem No. |Description Units [Quantity |Rate(Ksh) |Amount KSh [Technology
01-50-014 :Field supervision KS 200000 1.00 200,000.00 |LB-MB
01-50-016 |Materials Investigation &Testing KS 20000 1.00 20,000.00 [LB-MB
Total Carried Forward to Summary: 220,000.00




Road Code D1358 Section Name ~ NYANKANDA-MANYASI
Package: KeRRA/08/24/39/KSI/2-46-25|26-181
Contractor
Bill of Quantities Page: 2
Bill No.4 SITE CLEARANCE Project:
Unit Bid
ltem No. Description Units|Quantity [Rate(Ksh) (Amount KSh |Technology
04-50-004 Light Bush Clearing M2 59200 LB

Total Carried Forward to Summary:
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Road Code  D1358
Package: KeRRA/08/24/39/KS1/2-46-25|26-181

Section Name

NYANKANDA-MANYASI

Contractor
Bill of Quantities Page: 3
Bill No.5 EARTHWORKS Project:
Unit Bid
ltemNo.  [Description Units|Quantity |Rate(Ksh) |AmountKSh [Technology
05-50-003 Excavation & spread in hard material and compact Me 420 LB

Total Carried Forward to Summary:




Road Code D1358 Section Name ~ NYANKANDA-MANYASI
Package: KeRRA/08/24/39/KSI/2-46-25|26-181
Contractor
Bill of Quantities Page: 4
Bill No.8 CULVERT AND DRAINAGE WORKS Project:

Unit Bid
Item No. Description Units [Quantity |Rate(Ksh) [Amount KSh [Technology
08-60-003 Culvert Cleaning- Partially blocked - 600mm MT 120 LB
08-60-025 Culvert Installation 600 mm with surround METE 49 LB
08-70-006 Construction Of scour checks (concrete) NO 50 LB

Total Carried Forward to Summary:

88




Road Code D1358
Package: KeRRA/08/24/39/KS1/2-46-25|26-181
Contractor

Section Name

NYANKANDA-MANYASI

Bill of Quantities

Page: 5

Bill No.10 (GRADING AND GRAVELLING WORKS

Project:

Item No. |Description

Units

Quantity

Unit Bid
Rate(Ksh)

Amount KSh

Technology

Heavy grading without watering or compaction
10-50-001 |instructed by the Engineer

MZ

79900

MB

Provide gravel wearing course-excavation,free haul,
10-60-001 |spread, water and compact gravel to specifications

M3

9462

MB

Total Carried Forward to Summary:




RoadCode
Structure:
Package: KeRRA/08/24/39/KSl/2-46-25|26-181

Contractor

D1358

Section Name
NYANKANDA-MANYASI

Bill of Quantities

Page: 1
Summary Project:
Item No. Description Amount (KShs)

—_

General: Office administration and overheads/Preliminaries

SITE CLEARANCE

EARTHWORKS

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING WORKS

Sub Total

Contingencies ( @ 0 %)

Total

VAT @ 16 %

Public Procurement Capacity Building Levy ( @ 0.03 %)

Grand Total

Carried to page on the form of Tender
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