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INVITATION TO TENDER 
PROCURING ENTITY:  

Kenya Rural Roads Authority, 

Kericho Region, 

P.O. Box 1483 - 20200, Kericho.   

Email: Kericho@kerra.go.ke 

Ministry of Transport Complex, Off Hospital Road 

 

CONTRACT NAME AND DESCRIPTION: SPOT IMPROVEMENT AND ROUTINE 

MAINTENANCE OF R6 KERICHO: BORBORWET SDA - SERWER TBC - GETUMBE ROAD 

 

1) The Kenya Rural Roads Authority-Kericho Region invites sealed tenders for: Spot Improvement and 

Routine Maintenance of R6 KERICHO: BORBORWET SDA - SERWER TBC - GETUMBE 

ROAD of Invitation to Tender (ITT) No. KeRRA/08/KCO/39/081-25|26. 

 

2) Tendering will be conducted under open competitive method (National) using a standardized tender 

document. Tendering is open to all qualified and interested Tenderers. 

 

In case tender is subject to multiple contracts/lots, insert “Tenderers will be allowed to tender for one 

or more lots”. 

 

3) Tendering is open to all registered contractors for works in Kericho Region for the financial period 

starting July, 2025 and Ending June 2027. 

 

4) Qualified and interested tenderers may obtain further information and inspect the Tender Documents 

during office hours [insert office hours if applicable i.e. 0900 to 1500 hours] at the address given below. 

 

5) A complete set of tender documents may be obtained by interested tenders electronically from the 

Website(s) www.kerra.go.ke. Tender documents obtained electronically will be free of charge. 

 

6) Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke). 

Tenderers who download the tender document must forward their particulars immediately to 

(Kericho@kerra.go.ke, P.O. Box 1483 - 20200, Kericho) to facilitate any further clarification or 

addendum. 

 

7) Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid 

for (210) days from the date of opening of tenders. 

 

8) All Tenders must be accompanied by a [ “Tender Security,”] of Kshs. 50,000.00 in the stated format. 

 

9) The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

 

10) Completed tenders must be delivered to the address below on or before [30th December 2025 at 

11.00am]. Electronic Tenders [will not] be permitted. 

 

11) Tenders will be opened immediately after the deadline date and time specified above or any dead line 

date and time specified later. Tenders will be publicly opened in the presence of the Tenderers' 

designated representatives who choose to attend at the address below. 
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The Regional Director, 

Kenya Rural Roads Authority, 

Kericho Region, 

P.O. Box 1483 - 20200, Kericho. 

Email: Kericho@kerra.go.ke 

Ministry of Transport Complex, Off Hospital Road 

12) Late tenders will be rejected. 

 

13) The addresses referred to above are: 

 

A. Address for obtaining further information and for purchasing tender documents 

The Regional Director, 

Kenya Rural Roads Authority, 

Kericho Region, 

P.O. Box 1483 - 20200, Kericho.   

Email: Kericho@kerra.go.ke 

Ministry of Transport Complex, Off Hospital Road 

 

B. Address for Submission of Tenders. 

The Regional Director, 

Kenya Rural Roads Authority, 

Kericho Region, 

P.O. Box 1483 - 20200, Kericho.   

Email: Kericho@kerra.go.ke 

Ministry of Transport Complex, Off Hospital Road 

 

C. Address for Opening of Tenders. 

The Regional Director, 

Kenya Rural Roads Authority, 

Kericho Region, 

P.O. Box 1483 - 20200, Kericho.   

Email: Kericho@kerra.go.ke 

Ministry of Transport Complex, Off Hospital Road 

 

Director General 

KENYA RURAL ROADS AUTHORITY 

Date: 

[Authorized Official (name, designation, Signature and date)] 

 

Deputy Director Supply Chain Management 

KENYA RURAL ROADS AUTHORITY 

Date: 

Name  (Official of the Procuring Entity issuing the invitation) 

[Designation  Signature  Date]  
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 

Works Contract as described in the tender documents. The name, identification, and number of lots 

(contracts) of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement 

and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted 

by a person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 

and a declaration that the person or his or her sub-contractors are not debarred from participating in public 

procurement proceedings. 

 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 

regarding collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall 

be disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 

required to complete and sign the “Certificate of Independent Tender Determination” annexed to the Form 

of Tender. 

 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the 

firms or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender. To that end, the Procuring Entity shall indicate 

in the Data Sheet and make available to all the firms together with this tender document all information 

that would in that respect give such firm any unfair competitive advantage over competing firms. 

 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the 

Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender being tendered for. The Procuring Entity shall 

indicate in the TDS firms (if any) that provided consulting services for the contract being tendered for. 

The Procuring Entity shall check whether the owners or controllers of the Tenderer are same as those that 

provided consulting services. The Procuring Entity shall, upon request, make available to any tenderer 

information that would give such firm unfair competitive advantage over competing firms. 

 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 

ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement 

or with the intent to enter into such an agreement supported by a letter of intent. Public employees and 

their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate 

in the tender. In the case of a joint venture, all members shall be jointly and severally liable for the 

execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a 

Representative who shall have the authority to conduct all business for and on behalf of any and all the 

members of the JV during the tendering process and, in the event the JV is awarded the Contract, during 

contract execution. The maximum number of JV members shall be specified in the TDS. 

 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 

Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which 

they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 

Public Officers are also not allowed to participate in any procurement proceedings. 
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3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 

shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 

tendering process, if the tenderer: 

 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a 

position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity 

regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for 

the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 

consulting services for the preparation or implementation of the contract specified in this Tender 

Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications of the 

Contract, and/or the Tender evaluation process of such contract; or 

ii) would be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring Entity 

throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. 

A tenderer that is proven to have been involved any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 

except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. 

Such participation shall result in the disqualification of all Tenders in which the firm is involved. A firm 

that is not a tenderer or a JV member may participate as a subcontractor in more than one tender. Members 

of a joint venture may not also make an individual tender, be a subcontractor in a separate tender or be 

part of another joint venture for the purposes of the same Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 

4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 

incorporated or registered in and operates in conformity with the provisions of the laws of that country, as 

evidenced by its articles of incorporation (or equivalent documents of constitution or association) and its 

registration documents, as the case may be. This criterion also shall apply to the determination of the 

nationality of proposed subcontractors or sub- consultants for any part of the Contract including related 

Services. 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to 

tender or be awarded a contract. The list of debarred firms and individuals is available from the website 

of PPRA www.ppra.go.ke. 
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3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be 

awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state 

Government and/or public administration, (ii) financially autonomous and not receiving any significant 

subsidies or budget support from any public entity or Government, and (iii) operating under commercial 

law and vested with legal rights and liabilities similar to any commercial enterprise to enable it compete 

with firms in the private sector on an equal basis. 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or 

official regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance 

with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the 

United Nations, Kenya prohibits any import of goods or contracting of works or services from that country, 

or any payments to any country, person, or entity in that country. A tenderer shall provide such 

documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall 

reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 

supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer 

shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not 

meeting this criterion will be automatically disqualified. Information required to enable the Procuring 

Entity determine if this condition is met shall be provided in for this purpose is be provided in “SECTION 

III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if 

the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 

ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual member firms are 

not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan 

citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding 

provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors 

be registered with the National Construction Authority and be issued with a Registration Certificate before 

they can undertake any construction works in Kenya. Registration shall not be a condition for tender, but 

it shall be a condition of contract award and signature. A selected tenderer shall be given opportunity to 

register before such award and signature of contract. Application for registration with National 

Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 

which may prevent, distort or lessen competition in provision of services are prohibited unless they are 

exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required 

to seek for exemption from the Competition Authority. Exemption shall not be a condition for tender, but 

it shall be a condition of contract award and signature. A JV tenderer shall be given opportunity to seek 

such exemption as a condition of award and signature of contract. Application for exemption from the 

Competition Authority of Kenya may be accessed from the website www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing 

a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 
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4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 

country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to 

provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the 

relevant national environmental protection agency or by other competent authority as harmful to human 

beings and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, 

and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the 

Site of the Works and its surroundings, and obtain all information that may be necessary for preparing the 

tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be at 

the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity 

to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 

Procuring Entity against all liability arising from death or personal injury, loss of or damage to property, 

and any other losses and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or required. 

B. Contents of Tender Documents 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 

and which should be read in conjunction with any Addenda issued in accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract 

documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of the pre-Tender 

meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any 

contradiction, documents obtained directly from the Procuring Entity shall prevail. 
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The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 

Document and to furnish with its Tender all information and documentation as is required by the Tender 

document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the Site of the Required Services and its surroundings and obtain all information that may be 

necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the 

Site shall be at the Tenderer's own expense. 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. 

The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and 

when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the 

site of the works. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 

later than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, 

if applicable, including the text of the questions asked by Tenderers and the responses given, together with 

any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired 

the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions 

asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-

Tender meeting and the pre-arranged pretender visit of the site of the works at the web page identified in 

the TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-

tender meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively 

through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender 

meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity 

in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender 

meeting and the pre- arranged pretender visit of the site of the works if provided for in accordance with 

ITT 8.4. The Procuring Entity will respond in writing to any request for clarification, provided that such 

request is received no later than the period specified in the TDS prior to the deadline for submission of 

tenders. The Procuring Entity shall forward copies of its response to all tenderers who have acquired the 

Tender Documents in accordance with ITT 6.3, including a description of the inquiry but without 

identifying its source. If specified in the TDS, the Procuring Entity shall also promptly publish its response 

at the web page identified in the TDS. Should the clarification result in changes to the essential elements 

of the Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately following 

the procedure under ITT 8.4. 

10. Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in 

writing to all who have obtained the tendering document from the Procuring Entity in accordance with 
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ITT 6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web 

page in accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in 

preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of 

Tenders, in accordance with ITT 25.2 below. 

C. Preparation of Tenders 

11. Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and 

the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process. 

12. Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that are part of the Tender may be in another language provided they are accompanied 

by an accurate and notarized translation of the relevant passages into the English Language, in which case, 

for purposes of interpretation of the Tender, such translation shall govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 

Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of 

the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful Tender shall be signed by all members and submitted with 

the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize 

pages of all tender documents submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if 

any, paid or to be paid to agents or any other party relating to this Tender. 

14. Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 

relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 

alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank 

spaces shall be filled in with the information requested. 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 
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15.2 When alternative times for completion are explicitly invited, a statement to that effect will be 

included in the TDS, and the method of evaluating different alternative times for completion will be 

described in Section III, Evaluation and Qualification Criteria. 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical 

requirements shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are 

permitted to submit alternative technical solutions for specified parts of the Works, and such parts will be 

identified in the TDS, as will the method for their evaluating, and described in Section VII, Works' 

Requirements. 

16. Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 

Tender and in the Bill of Quantities shall conform to the requirements specified below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed covered by the 

rates for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. 

An item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 

provided that the Tender is determined substantially responsive notwithstanding this omission, the average 

price of the item quoted by substantially responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price 

of the Tender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 

Tender, in accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject 

to adjustment during the performance of the Contract in accordance with the provisions of the Conditions 

of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. 

In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in 

the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed 

indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 

(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify in 

their Tender the price reductions applicable to each package, or alternatively, to individual Contracts 

within the package. Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for 

all lots (contracts) are 16.7 All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, as of the date 30 days prior to the deadline for submission of Tenders, 

shall be included in the rates and prices and the total Tender Price submitted by the Tenderer. 

17. Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by 

the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur 

expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device own 

ways of getting foreign currency to meet those expenditures. 
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18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient 

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 

completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications 

to perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, 

individually or in joint ventures. Applying for eligibility for Preference and reservations shall supply all 

information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the classification 

established by the Procuring Entity, a contractor or group of contractors qualifies for a margin of 

preference. Further the information will enable the Procuring Entity identify any actual or potential 

conflict of interest in relation to the procurement and/or contract management processes, or a possibility 

of collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the 

procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to 

keep information relating to its ownership and control confidential where it is tendering to undertake 

public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the 

Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 

information on its ownership and control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the 

Procuring Entity may request in relation to ownership and control which information on any changes to 

the information which was provided by the tenderer under ITT 6.3. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and after 

completion of the contract, if any change to the information previously provided may reveal a conflict of 

interest in relation to the award or management of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current 

and accurate as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be 

rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable 

degree the information submitted by a tenderer pursuant to these requirements, then the tender will be 

rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 

Entity (whether through its own enquiries, through notification by the public or otherwise), shows any 

conflict of19.1 interest which could materially and improperly benefit the tenderer in relation to the 

procurement or contract management process, then: 
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i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement 

process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether 

the tenderer or any other persons have committed any criminal offence. 

19.2 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or 

out-of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue 

unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was 

not material, or was due to genuine error which was not attributable to the intentional act, negligence or 

recklessness of the tenderer. 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity 

in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity 

as non-responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 

Entity may request Tenderers to extend the period of validity of their Tenders. The request and the 

responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall 

also be extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may 

refuse the request without forfeiting its Tender security. A Tenderer granting the request shall not be 

required or permitted to modify its Tender, except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days 

beyond the expiry of the initial tender validity period, the Contract price shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor 

specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender 

evaluation shall be based on the tender price without taking into consideration the applicable 

correction from those indicated above. 

2. Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and 

currency specified in the TDS.  A Tender-Securing Declaration shall use the form included in Section IV, 

Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 

guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank 

shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 

valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 

extension if requested under ITT 20.2. 
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21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender 

not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 

rejected by the Procuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the Contract 

and furnishing the Performance Security and any other documents required in the TDS. The Procuring 

Entity shall also promptly return the tender security to the tenderers where the procurement proceedings 

are terminated, all tenders were determined nonresponsive or a bidder declines to extend tender validity 

period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and any 

other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer 

on the Form of Tender, or any extension thereto provided by the Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required 

in the TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 

that PPRA debars the Tenderer from participating in public procurement as provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of 

tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all future 

members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in 

ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, 

shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in 

the number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between 

the original and the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential 

to their business. This may include proprietary information, trade secrets, or commercial or financially 

sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 

signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 

written confirmation as specified in the TDS and shall be attached to the Tender. The name and position 

held by each person signing the authorization must be typed or printed below the signature. All pages of 

the Tender where entries or amendments have been made shall be signed or initialed by the person signing 

the Tender. 
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22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV 

on behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 

the person signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an 

envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a 

single sealed package, or in a single sealed container bearing the name and Reference number of the 

Tender, addressed to the Procuring Entity and a warning not to open before the time and date for Tender 

opening date. Within the single envelope, package or container, the Tenderer shall place the following 

separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, 

as described in ITT 11; and  

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 

alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 

required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity 

will assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are 

misplaced or opened prematurely will not be accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 

than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the 

option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow 

the electronic Tender submission procedures specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the 

Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline 

as extended. 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission 

of tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for 

submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending 

a written notice, duly signed by an authorized representative, and shall include a copy of the authorization 

in accordance with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding 
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substitution or modification of the Tender must accompany the respective written notice. All notices must 

be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices 

do not require copies), and in addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 

accordance with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the 

Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the 

Form of Tender or any extension thereof. 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and 

read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 

presence of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender 

opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as 

specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with 

the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall 

be permitted unless the corresponding withdrawal notice contains a valid authorization to request the 

withdrawal and is read out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to 

the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 

contains a valid authorization to request the substitution and is read out at Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender. No Tender modification shall be permitted unless the corresponding modification notice contains 

a valid authorization to request the modification and is read out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 

and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any 

discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing 

Declaration, if required; and any other details as the Procuring Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 

shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to 

be initialed by the members of the tender opening committee attending the opening. The number of 

representatives of the Procuring Entity to sign shall be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 

reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 

minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 
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c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the 

minutes. A copy of the tender opening register shall be distributed to all Tenderers upon request. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not 

be disclosed to Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 

Contract award decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a 

tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do 

so in writing. 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given 

a reasonable time for a response. Any clarification submitted by a tenderer that is not in response to a 

request by the Procuring Entity shall not be considered. The Procuring Entity's request for clarification 

and the response shall be in writing. No change, including any voluntary increase or decrease, in the prices 

or substance of the tender shall be sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with 

ITT 33. 

29.2  If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 

Entity's request for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in the 

Tender document. 

 

31. Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents 

of the tender itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document 

without material deviation, reservation, or omission. A material deviation, reservation, or omission is one 

that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works specified in the 

Contract; or 
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b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights 

or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance 

with ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met without 

any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 

rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 

material deviation, reservation, or omission. 

32. Non-material non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-

conformities in the tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 

tenderer submit the necessary information or documentation, within a reasonable period, to rectify 

nonmaterial non-conformities in the tender related to documentation requirements. Requesting 

information or documentation on such non- conformities shall not be related to any aspect of the price of 

the tender. Failure of the tenderer to comply with the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 

nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, 

for comparison purposes only, to reflect the price of a missing or non-conforming item or component in 

the manner specified in the TDS. 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 

shall not be the subject of correction, adjustment or amendment in any way by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on 

the following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 

lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal 

and total bid price shall be considered as a major deviation that affects the substance of the tender 

and shall lead to disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail  

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 

34. Currency provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya 

shillings will be determined non-responsive and rejected. 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, 

or enterprise of women, youth and/or persons living with disability, who are appropriately registered as 
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such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to tender 

specifically indicates that only businesses/firms belonging to those specified groups are the only ones 

eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 

elements of the Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the 

volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified 

for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless 

their specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can 

be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the 

qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the 

qualifications of the Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. 

By applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender 

in accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) price adjustment due to discounts offered in accordance with  ITT 16; 

b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency 

in accordance with ITT 39; 

c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; 

and 

d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 

the period of execution of the Contract, shall not be considered in Tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots 

and the methodology to determine the lowest evaluated cost of the lot (contract) combinations, including 

any discounts offered in the Form of Tender, is specified in Section III, Evaluation and Qualification 

Criteria. 

38. Comparison of Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 

the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards 

to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition 

between Tenderers is compromised. 

39.1 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 

seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
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relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks 

and responsibilities and any other requirements of the Tender document. 

39.2 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 

Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the 

Procuring Entity shall reject the Tender. 

40. Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other constituent 

elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned 

that it (the Procuring Entity) may not be getting value for money or it may be paying too high a price for 

the contract compared with market prices or that genuine competition between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market 

prices, check if the estimated cost of the contract is correct and review the Tender Documents to check if 

the specifications, scope of work and conditions of contract are contributory to the abnormally high 

tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for the 

high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring 

Entity may accept or not accept the tender depending on the Procuring Entity's budget 

considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 

high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 

based on revised estimates, specifications, scope of work and conditions of contract, as the case 

may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other manipulations), 

the Procuring Entity shall reject all Tenders and shall institute or cause competent Government Agencies 

to institute an investigation on the cause of the compromise, before retendering. 

41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 

seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written 

clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the 

tender prices with the scope of works, proposed methodology, schedule and any other requirements of the 

Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much 

for undelivered works; or 

d) reject the Tender, 
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42. Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 

selected as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 

qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take 

into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 

affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or 

any other firm(s) different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the Procuring Entity 

shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated 

price to make a similar determination of that Tenderer's qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 

the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards 

to the Tenderer's ability to perform the Contract for the offered Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 

seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in 

relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks 

and responsibilities and any other requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring 

Entity shall reject the Tender. 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best 

Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification 

Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 

process and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability 

to Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted 

and specifically, Tender securities, shall be promptly returned to the Tenderers. 

F. Award of Contract 

45. Award Criteria 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 

determined to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring 

Entity shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers 

which shall contain, at a minimum, the following information: 
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a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed 

was unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the standstill period; 

 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow 

any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 

shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 

each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.  

48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 

ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on 

specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within 

five days of receipt of the request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear 

its own costs of attending such a debriefing meeting. 

49. Letter of Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified 

in ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring 

Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the 

successful tenderer to furnish the Performance Security within 21days of the date of the letter. 

50. Signing of Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 

the parties meeting their respective statutory requirements, the Procuring Entity shall send the successful 

Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 

date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of award 

and before expiry of the tender validity period 

51. Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under 

the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees 

with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring 

Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the 

Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of 

the General Conditions of Contract (GCC), to appoint the Adjudicator. 
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52. Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, 

the successful Tenderer shall furnish the Performance Security and, any other documents required in the 

TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the 

Performance Security and other Forms included in Section X, Contract Forms, or another form acceptable 

to the Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent 

financial institution located in Kenya, unless the Procuring Entity has agreed in writing that a 

correspondent bank is not required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment 

of the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the 

Contract to the Tenderer offering the next Best Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings 

five million shillings. 

53. Publication of Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 

contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice 

shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 

method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 

opening. 

54. Procurement Related Complaints and Administrative Review  

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

54.2 A request for administrative review shall be made in the form provided under contract forms.
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PRE-TENDER SITE VISIT FORMS 

FORM CON (SV.01): DECLARATION OF KNOWLEDGE OF SITE 

This is to certify that [Name/s] ……………………………………………………………………….………………. 

 

Being the authorized representative/Agent of [Name of bidder] …………………..…………………………………… 

…………………………………………………………………………………………………..………….…………

…..…………………………………………………………………………………………………………...………… 

 

Has familiarized himself/herself with the Site conditions in accordance with the Instructions to bidders and the Tender 

Notice for purposes of bidding for this road project for Spot Improvement and Routine Maintenance of R6 

KERICHO: BORBORWET SDA - SERWER TBC - GETUMBE ROAD of Tender No. 

KeRRA/08/KCO/39/081-25|26. Having studied the tender Documents, and gained knowledge of local conditions on 

site likely to influence the works and cost thereof. 

 

I certify that I am satisfied with the description of the works and understand the scope of works as specified and as 

implied in this tender.  

 

 

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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FORM CON (SV.02): CERTIFICATE OF BIDDER’S VISIT TO SITE  

 

This is to certify that [Name/s] ………………………………………………………………………………… 

……………………………...………………………………………………………..………………………………  

 

Being the authorized representative/Agent of [Name of bidder] ………………………………..………………..… 

……………………………………………………………………………………………….……….…..…….…… 

……………………………………………………………..………………………………………………………… 

 

Participated in the organized inspection visit of the site of the works for the Tender for Spot Improvement 

and Routine Maintenance of R6 KERICHO: BORBORWET SDA - SERWER TBC - GETUMBE 

ROAD of Tender No. KeRRA/08/KCO/39/081-25|26. held on …………… day of …………….…… 20…  

 

 

 

To be filled by Employer’s Representative 

Full Name:…………………………………………………………………………..………………… 

Title/Capacity/ Designation: ………………..……………………………………………..………… 

Duly authorized to sign the bid for and on behalf of: 

………………………………………………………………………………………………………..… 

[Insert complete name of Employer] 

(Signature) …………………………………  [Insert date of signing] ………….…… 

Official Stamp 
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SECTION II - TENDER DATA SHEET (TDS) 
The following specific data shall complement, supplement, or amend the provisions in the Instructions to 

Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

ITT 

REFERENCE PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  GENERAL 

ITT 1.1 

The name of the contract is Spot Improvement and Routine Maintenance of R6 

Kericho: Borborwet SDA - Serwer TBC - Getumbe Road  

The reference number of the Contract is: KeRRA/08/KCO/39/081-25|26 

ITT 2.3 The Information made available on competing firms is as follows: 

ITT 2.4 

The firms that provided consulting services for the contract being tendered for are: 

N/A 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [N/A]. 

B.  CONTENTS OF TENDER DOCUMENT 

ITT 8.1 

Pre-Tender conference [ “shall not”] take place at the following date, time and place: 

Date: N/A 

Time: N/A 

Place: N/A 

2. Pretender site visit is mandatory, and bidders are requested to make their own 

arrangements in consultation with the Regional Director's Office. (within the first 10 

days of the notice). 

 

A pre-arranged pretender visits of the site of the works [“shall not”] take place at the 

following date, time and place: 

Date: N/A 

Time: N/A 

Place: N/A 

3.There will no mandatory pre-arranged pretender visits of the works sites, however, 

bidders are encouraged to make personal arrangement to acquaint themselves with 

the Site before submission of the bids. 

ITT 8.2 

The Tenderer will submit any questions in writing, to reach the Procuring Entity not 

later than Seven (7) days before the date of tender opening. 

ITT 8.4 

The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-

arranged pretender site visit will be published is N/A. 

ITT 9.1 

For Clarification of Tender purposes, for obtaining further information and for 

purchasing tender documents, the Procuring Entity’s address is: 

 

The Regional Director, 

Kenya Rural Roads Authority, 

Kericho Region, 
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ITT 

REFERENCE PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

P.O. Box 1483 - 20200, Kericho.   

Email: Kericho@kerra.go.ke 

Ministry of Transport Complex, Off Hospital Road 

C.  PREPARATION OF TENDERS 

ITP 13.1 (h) 

The Tenderer shall submit the following additional documents in its Tender: [list any 

additional document not already listed in ITT 11.1 that must be submitted with the 

Tender. The list of additional documents is under SECTION III – of the Evaluation 

and Qualification Criteria] 

ITT 15.1 

Alternative Tenders [ “shall not be”] considered.  

 

ITT 15.2 Alternative times for completion [“shall not be”] permitted. 

ITT 15.4 

Alternative technical solutions shall be permitted for the following parts of the Works: 

N/A 

ITT 16.5 The prices quoted by the Tenderer shall be: [“fixed”] 

ITT 20.1 The Tender validity period shall be [210] days. 

ITT 20.3 (a) 

(a) The delayed to exceeding N/A number of days. 

(b) The Tender price shall be adjusted by the following percentages of the tender 

price: 

(i)  By N/A % of the local currency portion of the Contract price adjusted to reflect 

local inflation during the period of extension,  

and  

(ii) By N/A % the foreign currency portion of the Contract price adjusted to reflect 

the international inflation during the period of extension. 

ITT 21.1 

 

A Tender Security [“shall be”] required.  

A Tender-Securing Declaration [“shall NOT be”] required. 

All Tenders must be accompanied by a [ “Tender Security,”] of Kshs. 50,000.00 in 

the stated format 

ITT 21.2 (d) The other Tender Security shall be N/A. 

ITT 21.5 On the Performance Security, other documents required shall be N/A. 

ITT 22.1 In addition to the original of the Tender, the number of copies is: One (1). 

mailto:Kericho@kerra.go.ke
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ITT 

REFERENCE PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 22.3 

The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of: Written power of attorney drawn by commissioner for oaths and signed 

by the Directors providing the power of attorney. 

D.  SUBMISSION AND OPENING OF TENDERS 

ITT 24.1  

(A) For Tender submission purposes only, the Procuring Entity’s address is:  

 

(1) Name of Procuring Entity:  

Kenya Rural Roads Authority, Kericho Region. 

(2) Postal Address: The Regional Director,  

P.O. Box 1483 - 20200, Kericho.   

(3) Physical address for hand Courier Delivery to an office or Tender Box: 

Ministry of Transport Complex, Off Hospital Road. 

 

(4) Date and time for submission of Tenders [30th December 2025 at 11.00am] 

(5) Tenders shall not submit tenders electronically. 

ITT 27.1 

The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below: 

(1) Name of Procuring Entity 

Kenya Rural Roads Authority, Kericho Region. 

(2) Physical address for the location (City, Street, Building, Floor Number and 

Room) 

Ministry of Transport Complex, Off Hospital Road. 

 

(3)     State date and time of tender opening [30th December 2025 at 11.00am] 

ITT 27.1  

If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below [insert a description of the 

electronic Tender opening procedures]: N/A 

ITT 27.6 

The number of representatives of the Procuring Entity to sign is: All members of the 

Tender Opening Committee. 

E.  EVALUATION, AND COMPARISON OF TENDERS 

ITT 32.3 

 

The adjustment shall be based on the [“N/A”] price of the item or component as 

quoted in other substantially responsive Tenders. If the price of the item or component 

cannot be derived from the price of other substantially responsive Tenders, the 

Procuring Entity shall use its best estimate.  

ITT 35.2 The invitation to tender is extended to all registered contractors for works in Kericho 

region for the financial period starting July, 2025 and Ending June 2027. 
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ITT 

REFERENCE PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 36.1 At this time, the Procuring Entity [“does not intend”] to execute certain specific parts of 

the Works by subcontractors selected in advance. 

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting 

permitted is N/A % of the total contract amount. Tenderers planning to subcontract more 

than 10% of total volume of work shall specify, in the Form of Tender, the activity (ies) 

or parts of the Works to be subcontracted along with complete details of the 

subcontractors and their qualification and experience. 

ITT 36.3 
The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: N/A. 

For the above-designated parts of the Works that may require Specialized Subcontractors, 

the relevant qualifications of the proposed Specialized Subcontractors will be added to 

the qualifications of the Tenderer for the purpose of evaluation. 

ITT 37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in Section 

III, Evaluation and Qualification Criteria.  

 

ITT 51.1 The person named to be appointed as Adjudicator is as nominated by the Employer 

who is registered by the CIARB at an hourly fee of Shs.as provided by CIARB per 

day. 

ITT 52.2 Other documents required are: Form No. 9 Beneficial Ownership Disclosure Form.  

ITT 54.1 

The procedures for making a Procurement-related Complaints are detailed in the 

“Regulations” available from the PPRA Website www.ppra.go.ke or email 

complaints@ppra.go.ke.  If a Tenderer wishes to make a Procurement-related 

Complaint, the Tenderer should submit its complaint following these procedures, in 

writing (by the quickest means available, that is either by hand delivery or email to: 

For the attention: [Deputy Director- Kenya Rural Roads Authority-Kericho Region] 

Title/position: [Deputy Director- Kenya Rural Roads Authority-Kericho Region] 

Procuring Entity: [Kenya Rural Roads Authority-Kericho Region] 

Email address: [Kericho@kerra.go.ke] 

In summary, a Procurement-related Complaint may challenge any of the following: 

(i) the terms of the Tender Documents; and 

 (ii) the Procuring Entity’s decision to award the contract. 

 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke


 

Connecting Devolved Kenya 
Page | 37  

 

SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 

equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing 

on the last day of the respective calendar year (in which the amounts for that year is to be 

converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 

Any error in determining the exchange rates in the Tender may be corrected by the Procuring 

Entity. 

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No 

other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer 

shall provide all the information requested in the forms included in Section IV, Tendering Forms. The 

Procuring Entity should use the Standard Tender Evaluation Document for Goods and Works for 

evaluating Tenders. 

Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 

arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 

determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the 

Lowest Evaluated Tender price shall be selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 

criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the 

requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with 

unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. 

The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders provides 

very clear guide on how to deal with review of these requirements. Tenders that do not pass the Preliminary 

Examination will be considered irresponsive and will not be considered further. 

ITEM 

NO. 

EVALUATION CRITERIA / CONDITION / REQUIREMENT 

DESCRIPTION CLAUSE REF. 

REQUIREMEN

T 

PRIORITY 

PRELIMINARY EVALUATION CRITERIA   

1) 3

0 

Provide (Where Applicable) a Tender Security of Kshs. 

50,000.00 in the required format. The tender guarantee (security) 

will remain in force up to and including two hundred Ten (210) 

days after the date of bid submission and including Thirty (30) 

days beyond the original validity period {(210) days of the Tender 

Sub-Clause 19.3 of Instructions to Bidder. 

a)  A bank guarantee; 

b) A guarantee by an insurance company registered and 

licensed by the insurance regulatory authority listed by the 

authority; or 

c) A guarantee issued by a financial institution approved and 

licensed by the central bank of Kenya, from a reputable 

source, and an eligible country. 

ITT 19.0 

ITT 11.1(c) 

TDS ITP 11.1 (h) – (5) 

SECTION III A-(5) 

Must be 

submitted 
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ITEM 

NO. 

EVALUATION CRITERIA / CONDITION / REQUIREMENT 

DESCRIPTION CLAUSE REF. 

REQUIREMEN

T 

PRIORITY 

2)  
Proof of registration of contractors for works in Kericho region 

for the financial period starting July, 2025 and Ending June 2027. 
 

Must be 

submitted 

3)  

Provide Pre-Tender Site Visit Certificate duly endorsed by the 

Authorized KeRRA Staff. Accompanied with properly and dully 

filled FORM CON (SV.01): Declaration of knowledge of site 

ITT 7 

SECTION III EQC A-(8) 

Must be 

submitted 

4)  

Properly and dully filled, signed and stamped form of bid and 

appendix to form of bid by the authorized person through the 

power of attorney. with a bid validity of two hundred and Ten 

(210) days, from the specified date of bid opening. 

In addition: 

a) The Tenderer must prepare this Form of Tender on stationery 

with its letterhead clearly showing the Tenderer's complete 

name and business address. 

b) The Form of Tender shall include the following Forms duly 

completed and signed by the Tenderer. 

c) Properly and dully filled, signed and stamped Tenderer's 

Eligibility; Confidential Business Questionnaire – to establish 

we are not in any conflict to interest. 

d) Properly and dully filled, signed and stamped Certificate of 

Independent Tender Determination – to declare that we 

completed the tender without colluding with other tenderers. 

e) Properly and dully filled, signed and stamped Self-Declaration 

of the Tenderer– to declare that we will, if awarded a contract, 

not engage in any form of fraud and corruption. 

f) Properly and dully filled, signed and stamped Declaration and 

commitment to the Code of Ethics for Persons Participating in 

Public Procurement and Asset Disposal 2015. 

g) Person signing the Tender shall have the power of attorney 

given by the Tenderer to be attached with the Tender 

ITT 14.1  

ITT 19.1 

ITT 13.1(a) 

TDS ITT 13.1 (h) 

SECTION III EQC A-(2) 

Must be 

submitted 

5)  
Certified Certificate of Incorporation issued by Registrar of 

Companies. 

ITT 3 

ITT 13.1(a) 

TDS ITT 13.1 (h)  

SECTION III EQC A-(3) 

Must be 

submitted 

6)  

Current Certified CR12 Certificate (dated within 6 Months before 

date of opening) from the Registrar of Companies. This should be 

provided with Identification Documents of Directors and all 

individuals listed on the CR12. (ID or Passport). For Corporate 

Directors, CR12 or its equivalent for the corporate directors, 

Identification Documents for the corporate Director and its 

directors MUST be provided. 

TDS ITT 13.1 (h)  

SECTION III EQC A-(4) 

Must be 

submitted 

7)  Valid certified Current Single Business permit TDS ITT 13.1 (h) 

SECTION III EQC A-(5) 

Must be 

submitted 

8)  Valid Tax Compliance Certificate. 
ITT 3.14 

TDS ITT 13.1 (h)  

SECTION III EQC A-(6) 

Must be 

submitted 

9)  

Current Certificate of Registration with National Construction 

Authority in either Category “(NCA-6) or (NCA-7) or (NCA-

8)” together with a valid NCA practicing license. For Roadworks. 

ITT 3.12 

TDS ITT 13.1 (h) 

SECTION III EQC A-(7) 
Must be 

submitted 

10)  
Submit a written power of attorney authorizing the signatory of 

the bid to commit the Bidder Witnessed by a Commissioner of 

Oaths and signed by all the Firms Directors.  

ITT 22.3 

TDS ITT 13.1 (h) 

SECTION III EQC A-(9) 

Must be 

submitted 
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ITEM 

NO. 

EVALUATION CRITERIA / CONDITION / REQUIREMENT 

DESCRIPTION CLAUSE REF. 

REQUIREMEN

T 

PRIORITY 

11)  
Chronological Serialization of all the pages of the tender 

document (this should be sequential in the format of 

1,2,3,4,5…….) from the first page to the last page. 

ITT 12.1 

TDS ITT 13.1 (h) 

SECTION III EQC A-(10) 

Must be 

Serialized 

12)  
The Tender submission SHALL be as follows: 

One Original clearly marked “ORIGINAL”, 

One hard copy C L E A R L Y m a r k e d “C O P Y”  

ITT 22.1 

SECTION III EQC A-(11) 

Must be 

submitted 

13)  

Provide Properly and dully filled, signed and stamped proof of 

Eligible Goods, Equipment, and Services (Bidders to demonstrate 

that Goods, equipment and services to be supplied under the 

contract to have their origin in any country that is not determined 

ineligible under ITT 4.1). 

ITT 4.1 

SECTION III EQC A-(12) 

Must be 

submitted 

14)  
Provide a Properly and dully filled, signed and stamped proof of 

having not been declared ineligible by the PPRA as described in 

ITT 3.7 

ITT 2.1; ITT 3.7; ITT 18.0; 

ITT 19.0 

SECTION III EQC A-(13); 

SECTION III A EQC – 

(16)(15) 

Must be 

Filled 

15)  

Submission of Audited Accounts or equivalent acceptable to the 

Employer, for the last three [3] years (2022, 2023 & 2024) to 

demonstrate: the current soundness of the applicant’s financial 

position and its prospective long-term profitability, and capacity 

to have a cash flow amount, turnover and working capital (attach 

valid license of the auditor from ICPAK), 

TDS ITT 13.1 (h) 

SECTION III EQC A-(14) 

Must be 

submitted 

16)  Provide a Properly and dully filled, signed and stamped Bill of 

Quantities (any alterations should be countersigned by the 

authorized person) 

ITT 14.1 

ITT 16 

ITT 13.1 (b)  

TDS ITT 13.1 (h) 

SECTION III EQC A-(9) 

Must be 

Filled 

17)  

Provide a Properly and dully filled, signed and stamped, the 

following schedules of supplementary information. 

NOTE: That bidders should not alter the format of any of the 

forms under this section. Any alteration shall lead to 

disqualification of the bid 

ITT 14.1 

ITT 18; ITT 19 

SECTION III EQC - (16) 

SECTION IV 

 

18)  
FORM 1 

FT: 

Properly and dully filled, signed and stamped form 

of foreign tenderers 40% rule (for foreign tenderers) 

ITT 3.10; ITT 18 

SECTION IV; ITT 19 

SECTION III A EQC – 

(16)(1) 

N/A 

19)  
FORM 

EQU: 

Properly and dully filled, signed and stamped form 

of Equipment (A separate Form shall be prepared for 

each item of equipment listed, or for alternative 

equipment proposed by the Tenderer) 

ITT 16; ITT 18; ITT 19 

SECTION IV EQU - (1) 

SECTION IIIA EQC –

(16)(2) 

Must be 

Filled 

20)  
FORM 

PER 1 & 

2: 

Properly and dully filled, signed and stamped 

Contractor's Representative and Key Personnel 

Schedule (Tenderers should provide the names and 

details of the suitably qualified Contractor's 

Representative and Key Personnel to perform the 

Contract separately for each personnel/ candidate; 

with declaration for both parties; data on their 

experience should be provided). 

ITT 6.9;  

ITT 18 

ITT 19 

SECTION IV PER  

SECTION III A EQC –

(16)(3) 

Must be 

Filled 

21)  FORM 4: 

Properly and dully filled, signed and stamped form 

of tenderers qualification without pre-qualification.  

FORM ELI-1.1 (Properly and dully filled, signed 

and stamped form of Tenderer Information) 

ITT 18 

ITT 19 

SECTION III A EQC –

(16)(4) 

SECTION IV ELI  

Must be 

Filled 
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ITEM 

NO. 

EVALUATION CRITERIA / CONDITION / REQUIREMENT 

DESCRIPTION CLAUSE REF. 

REQUIREMEN

T 

PRIORITY 

Attach copies of original documents of [check the 

box(es) of the attached original documents] 

a) Articles of incorporation (or equivalent 

documents of constitution or association), and /or 

documents of registration of the legal entity 

named above, in accordance with ITT 4.4. 

b) A current tax clearance certificate or tax 

exemption certificate issued by the Kenya 

Revenue Authority, if tender s a Kenyan tenderer, 

in accordance with ITT 4.15. 

c) 3) In case of state-owned enterprise or 

institution, in accordance with ITT 4.6 documents 

establishing: Included are the organizational 

chart, a list of Board of Directors, and the 

beneficial ownership. 

 

 

22)  
FORM 

ELI-1.1 

Properly and dully filled, signed and stamped form 

of Tenderer Information  

ITT 18.0; ITT 19.0 

SECTION IV ELI 

SECTION III A EQC –

(16)(5) 

Must be 

Filled 

23)  
FORM 

ELI-1.2 

Properly and dully filled, signed and stamped of 

Tenderer's JV Information Form (to be completed for 

each member of Tenderer's JV) 

ITT 18.0; ITT 3.1; ITT 19 

SECTION IV ELI – 1.2 

SECTION IIIA EQC – 

(16)(6) 

Must be 

Filled/ if 

Applicable 

24)  
FORM 

CON– 2 

Properly and dully filled, signed and stamped form 

of Historical Contract Non-Performance, Pending 

Litigation and Litigation History 

ITT 18.0; ITT 19.0 

SECTION IV CON - 2 

SECTION IIIA EQC – 

(16)(7) 

Must be 

Filled 

25)  
FORM 

FIN –3.1 

Properly and dully filled, signed and stamped of 

Financial Situation and Performance ITT 18.0: ITT 19.0 

SECTION IV FIN – 3.1 

SECTION IIIA EQC –

(16)(8) 

Must be 

Filled 

Properly and dully filled, signed and stamped form 

of Sources of Finance 

Properly and dully filled, signed and stamped form 

of financial documents 

26)  
FORM 

FIN – 3.2 

Properly and dully filled, signed and stamped form 

of Average Annual Construction Turnover 

ITT 18.0; ITT 19.0 

SECTION IV FIN – 3.2 

SECTION IIIA EQC – 

(16)(9) 

Must be 

Filled 

27)  
FORM 

FIN –3.3 

Properly and dully filled, signed and stamped form 

of Financial Resources 

ITT 18.0; ITT 19.0 

SECTION IV FIN – 3.3 

SECTION IIIA EQC – 

(16)(10) 

Must be 

Filled 

28)  
FORM 

FIN-3.4 

Properly and dully filled, signed and stamped form 

of Current Contract Commitments / Works in 

Progress 

ITT 18.0; ITT 19.0 

SECTION IV FIN – 3.4 

SECTION IIIA EQC – 

(16)(11) 

Must be 

Filled 

29)  
FORM 

EXP-4.1 

Properly and dully filled, signed and stamped form 

of General Construction Experience 

ITT 18.0; ITT 19.0 

SECTION IV EXP – 4.1 

SECTION III A EQC – 

(16)(12)  

Must be 

Filled 

30)  
FORM 

EXP -

4.2(a) 

Properly and dully filled, signed and stamped of 

Specific Construction and Contract Management 

Experience. 

ITT 19.0; ITT 18.0 

SECTION IV EXP–4.2(a) 

SECTION IIIA EQC – 

(16)(13) 

Must be 

Filled 
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ITEM 

NO. 

EVALUATION CRITERIA / CONDITION / REQUIREMENT 

DESCRIPTION CLAUSE REF. 

REQUIREMEN

T 

PRIORITY 

31)  
FORM 

EXP -

4.2(b) 

Properly and dully filled, signed and stamped form 

of Construction Experience in Key Activities (All 

Sub-contractors for key activities must complete the 

information in this form as per ITT 36 and Section 

III, Evaluation and Qualification Criteria, Sub-Factor 

4.2.) 

ITT 18.0; ITT 19.0 

ITT 36 

SECTION IV EXP-4.2b 

SECTION III A EQC – 

(16)(14)  

Must be 

Filled 

32)  
FORM 

SD1: 

Properly and dully filled, signed and stamped form 

of Self-declaration that the person/tenderer is not 

debarred in the matter of the public procurement and 

asset disposal act 2015. 

ITT 18.0; ITT 19.0 

ITT 2.1; ITT 3.7; 

SECTION III A EQC – 

(16)(15)  

Must be 

Filled 

33)  
 

Must submit APPENDIX 1 form of -fraud and 

corruption must be attached (Appendix 1 shall not be 

modified). 

ITT 18.0; ITT 19.0 

ITT 2.1; SECTION III A 

EQC – (16)(16)  

Must be 

Submitted 

B) DETAILED EVALUATION CRITERIA  

TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA 

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial 

Capacity Examination will be considered non- responsive and will not be considered further. 

C) MARGIN OF PREFERENCE AND RESERVATIONS   

34)  

Procuring Entity will grant a margin of preference in accordance 

to Clause 147 and 148 respectively of the PPADR 2020 citizen 

contractor registered outside Kenya shall only be eligible to 

benefit from the preferences and reservations scheme when 

bidding in international tendering and competition. For 

international/Open Tenders, a margin of preference shall be 

applied as follows: -  

ITT 35 
Not 

Applicable 

Group A: 

Ten percent (10%) margin of preference of the 

evaluated price of the tender, where the percentage 

of shareholding of Kenyan citizens is more than fifty 

percent (50%);  

Group B: 

Eight percent (8%) margin of preference of the 

evaluated price of the tender, where the percentage 

of shareholding of Kenyan citizens is less than fifty 

percent (50%) but above twenty percent (20%); and  

Group C: 

Six percent (6%) margin of preference of the 

evaluated price of the tender, where percentage of 

shareholding of Kenyan citizens is above five 

percent (5%) and less than twenty percent (20%).  

D) ERROR CHECK   

35)  

The tender sum as submitted and read out during the tender 

opening shall be absolute and final and shall not be the subject of 

correction, adjustment or amendment in anyway by any person or 

entity. 

Provided that the Tender is substantially responsive, the 

Procuring Entity shall handle errors on the following basis: 
ITT 30; ITT 31; ITT 32; 

ITT 33; ITT 38; ITT 39; 

ITT 40; ITT 41 

Must be 

Met 

Any error detected if considered a major deviation that affects the 

substance of the tender, shall lead to disqualification of the tender 

as non-responsive. 

Any errors in the submitted tender arising from a miscalculation 

of unit price, quantity, subtotal and total bid price shall be 

considered as a major deviation that affects the substance of the 

tender and shall lead to disqualification of the tender as non-

responsive. and 
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ITEM 

NO. 

EVALUATION CRITERIA / CONDITION / REQUIREMENT 

DESCRIPTION CLAUSE REF. 

REQUIREMEN

T 

PRIORITY 

If there is a discrepancy between words and figures, the amount 

in words shall prevail 

Abnormally low tenders, abnormally high tenders or any other 

indications of potential bid rigging practices, and tenders that are 

front loaded. 

E) POST QUALIFICATION AND CONTRACT AWARD   

36)  

The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of credit, 

and other financial means (independent of any contractual 

advance payment) sufficient to meet the construction cash flow as 

per the provisions of the Qualification Criteria Matrix in Table 3 

below 
ITT 37; SECTION III A 

EQC – TABLE 3 

Must Meet 

with 

Supporting 

Evidence Minimum average annual turnover as per the provisions of the 

Qualification Criteria Matrix in Table 3 below. 

Specific experience requirement as per the provisions of the 

Qualification Criteria Matrix in Table 3 below. 

3. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 

(a) – (c) the following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: N/A 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, 

will be evaluated as follows: N/A 

iii) Other Criteria; if permitted under ITT 35.2(d): N/A 

4. Multiple Contracts 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots 

and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of 

the two Options listed below for award of Contracts. 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 

tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The 

tenderer will be awarded the combination of Lots for which the tenderer qualifies and the others will be 

considered for award to second lowest the tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 

combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers 

in the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all 

the won Lots. 

5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 
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The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works 

Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 

conforming to the basic technical requirements shall be considered by the Procuring Entity. 

6. Margin of Preference is not applicable 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the 

lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the 

following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means (independent of any contractual advance p a 

y m e n t) sufficient to meet t h e construction c a s h fl o w o f K e n y a Shillings 1,300,000.000 

completed within the last Three (3) of [2022, 2023, 2024] years. 

 ii) Minimum average annual construction turnover of Kenya Shillings [8,000,000.00], equivalent 

calculated as total certified payments received for contracts in progress and/or completed within 

the last Three (3) of [2022, 2023, 2024] years. 

iii) At least (2No.) of contract(s) of a similar nature executed within Kenya, or the East African 

Community or abroad, that have been satisfactorily and substantially completed as a prime 

contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings    

2,600,000.00  equivalent, completed within the last Three (3) of [2022, 2023, 2024] years. 

iv) Contractor's Representative and Key Personnel, which are specified as    

  
Key 

Personnel  
Qualification s Requirements 

Submission 

Compliance 

Requirements 

Documentation 

1 Site Agent 

Qualification = Diploma in Civil Eng.  

General Experience= 6yrs, 

Specific Experience = 3 Yrs 

Must meet 

requirements 

Must Provide Supporting 

Evidence (Signed CV & 

Certified Certificates/ 

Testimonials) 

2 
Senior 

Foreman 

Qualification =Diploma in Civil Eng. 

General Experience = 3 yrs, Specific 

Experience = 2 Yrs 

Must meet 

requirements 

Must Provide Supporting 

Evidence (Signed CV & 

Certified Certificates/ 

Testimonials) 

3 
Site 

Surveyor 

Qualification = Diploma in Surveying. 

General Experience = 4 yrs, Specific 

Experience = 2 Yrs 

Must meet 

requirements 

Must Provide Supporting 

Evidence (Signed CV & 

Certified Certificates/ 

Testimonials) 
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v) Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically 

listed as……………. [specify requirements for each lot as applicable]    

specifically listed as  

(Must Provide Supporting Evidence (Logbooks, Lease Agreements with Supporting Logbooks) 

“CONTRACTOR'S EQUIPMENT” 

Item 

No. Equipment Details 

Minimum Number 

Required for the execution 

of the Contract 

A) General plant  

 1.Primary/Secondary/Crusher Unit/Power Screen Min capacity 60/hr 0 

 2. Concrete batching plant Min Cap 20m3/hr 0 

 Subtotal for A 0 

B) Bituminous Plants  

 1. Bitumen pressure distributor 0 

 2. Bitumen heater tank (10,000 litres) 0 

 3. Asphalt plant 0 

 4. Paver 0 

 5. Chip’s spreader 0 

 Subtotal for B 0 

C) Compactors  

 1.Vibrating compaction plate 300mm wide 0 

 2.Vibrating compaction plate 600mm wide 0 

 Subtotal for C 0 

D) Mobile Compressors  

 1. Medium rock drill (1.5 m3/min) Optional 

 2. Heavy rock drill (1.5 m3/min) Optional 

 Subtotal for D - 

E) Concrete Equipment  

 1. Mobile concrete mixers 1 

 2. Truck mounted mixers Optional 

 Subtotal for E 1 

F) Transport (Tippers, dumpers, water tankers)  

 1. 4x2 tippers payload 7-12 tonnes 4 

 2. 6x4 tippers payload 16-20 tonnes Optional 

 3. Articulated trailers (low loaders) Optional 

 4. Dump trucks Optional 

 5. Flatbed lorries Optional 

 6. Water tankers (18,000- 20,000 lts capacity) Optional 

 7. Water tankers (8,000- 10,000 lts capacity) 1 

 Subtotal for F 5 

G) Earth moving equipment  

 1. Tractor dozers with dozer attachment (D6-D9) Optional 

 2. Tracked loaders Optional 

 3. Wheel loaders Optional 
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Item 

No. Equipment Details 

Minimum Number 

Required for the execution 

of the Contract 

 4. Motor scrappers Optional 

 5. Motor graders (93-205KW) 1 

 6. Trench excavators Optional 

 Subtotal for G 1 

H) Diesel Generators  

 1. Diesel generators (15- 200KVa) Optional 

 Subtotal H - 

I) Excavators  

 1.Hydraulic crawler mounted (7-10 tonnes) – 0.25-0.4m3 SAE bucket 1 

 2.Hydraulic wheel mounted (10-16 tonnes) – 0.4- 0.6m3 SAE bucket Optional 

 Subtotal for I 1 

J) Rollers  

 

1.Self-propelled single drum vibrating (various types, 12 tonnes and 

above) 1 

 2.Pneumatic rubber tyre (1- 2 tonnes/wheel) 0 

 3.Sheep foot roller Optional 

 4.Double drum vibrating pedestrian roller Optional 

 Subtotal for J 1 

K) Stabilization  

 1. Pulvimixer 0 

 Subtotal for K 0 

 

vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-performance of a 

contract did not occur because of the default of the Tenderer, or the member of a JV in the last Five (5) of 

[2020, 2021, 2022, 2023, 2024] years. The required information shall be furnished in the appropriate form. 

b) Pending Litigation  

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the 

Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with 

respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved against 

the Tenderer. Tenderer shall provide information on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the Five (5) 

of [2020, 2021, 2022, 2023, 2024] years. All parties to the contract shall furnish the information in the 

appropriate form about any litigation or arbitration resulting from contracts completed or ongoing under 

its execution over the years specified. A consistent history of awards against the Tenderer or any member 

of a JV may result in rejection of the tender. 
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8. QUALIFICATION FORM SUMMARY 

1 2 3 4 5 

Item 

No. 

Qualification 

Subject Qualification Requirement 

Document To be 

Completed by 

Tenderer 

For 

Procuring 

Entity’s Use 

(Qualification 

met or Not 

Met) 

1 Nationality Nationality in accordance with ITT 3.6 

Forms ELI – 1.1 and 

1.2, with attachments  

2 

Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax exemption certificate issued by the 

Kenya Revenue Authority in accordance with ITT 3.14.  Form of Tender  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as described in ITT 3.8 Form of Tender  

5 

State- owned 

Enterprise  Meets conditions of ITT 3.7 

Forms ELI – 1.1 and 

1.2, with attachments  

6 

Goods, equipment 

and services to be 

supplied under the 

contract To have their origin in any country that is not determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 

1.2, with attachments  

7 

History of Non-

Performing 

Contracts 

Non-performance of a contract did not occur as a result of contractor default since 1st 

January [2020].  Form CON-2  

8 

Suspension Based on 

Execution of 

Tender/Proposal 

Securing Declaration 

by the Procuring 

Entity 

Not under suspension based on-execution of a Tender/Proposal Securing Declaration 

pursuant to ITT 19.9 Form of Tender  

9 

Pending Litigation 

 

Tender’s financial position and prospective long-term profitability still sound according to 

criteria established in 3.1 and assuming that all pending litigation will NOT be resolved 

against the Tenderer. 

Form CON – 2 

  

10 Litigation History 

No consistent history of court/arbitral award decisions against the Tenderer since 1st 

January [2020] Form CON – 2   

11 

Financial 

Capabilities 

(i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction cash flow requirements 

Form FIN – 3.1, with 

attachments  
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1 2 3 4 5 

Item 

No. 

Qualification 

Subject Qualification Requirement 

Document To be 

Completed by 

Tenderer 

For 

Procuring 

Entity’s Use 

(Qualification 

met or Not 

Met) 

estimated as Kenya Shillings [1,300,000.000] equivalent for the subject contract(s) net of 

the Tenderer’s other commitments. 

 

(ii) The Tenderers shall also demonstrate, to the satisfaction of the Procuring Entity, that it 

has adequate sources of finance to meet the cash flow requirements on works currently in 

progress and for future contract commitments. 

 

(iii) The audited balance sheets or, if not required by the laws of the Tenderer’s country, 

other financial statements acceptable to the Procuring Entity, for the last Three (3) 

[2022,2023,2024] years shall be submitted and must demonstrate the current soundness of 

the Tenderer’s financial position and indicate its prospective long-term profitability. 

12 

Average Annual 

Construction 

Turnover 

Minimum average annual construction turnover of Kenya Shillings [8,000,000.00 ], 

equivalent calculated as total certified payments received for contracts in progress and/or 

completed within the Three (3) [2022,2023,2024] years, divided by [ Three (3)] years. 

Form FIN – 3.2 

  

13 

General 

Construction 

Experience 

Experience under construction contracts in the role of prime contractor, JV member, sub-

contractor, or management contractor for at least the last Three (3) [2022,2023,2024] year, 

starting 1st January [2022]. 

4. Form EXP – 4.1 

 Experience  

 

Specific 

Construction & 

Contract 

Management 

Experience 

A minimum number of [Two [2) Number] similar contracts specified below that have been 

satisfactorily and substantially completed as a prime contractor, joint venture member, 

management contractor or sub-contractor between 1st January [2022] and tender 

submission deadline i.e. Two (2) Number contracts, each of minimum value Kenya 

shillings            2,600,000.00  equivalent. 

[In case the Works are to be tender as individual contracts under multiple contract 

procedure, the minimum number of contracts required for purposes of evaluating 

qualification shall be selected from the options mentioned in ITT 35.4] 

 

The similarity of the contracts shall be based on the following: [Based on Section VII, 

Scope of Works, specify the minimum key requirements in terms of physical size, 

complexity, construction method, technology and/or other characteristics including part 

of the requirements that may be met by specialized subcontractors, if permitted in 

accordance with ITT 34.3] Form EXP 4.2(a)  
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QUALIFICATION FORMS 

FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be 

prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 

Item of equipment 

Equipment 

information Name of manufacturer Model and power rating 

 Capacity Year of manufacture 

Current status Current location 

 Details of current commitments 

  

Source 

Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

           

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

  

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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FORM PER -1 

CONTRACTOR'S REPRESENTATIVE AND KEY PERSONNEL SCHEDULE 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-
2 below for each candidate. 

Contractor' Representative and Key Personnel 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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FORM PER-2: 

RESUME AND DECLARATION - CONTRACTOR'S REPRESENTATIVE AND KEY 

PERSONNEL. 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

managerial experience relevant to the project. 

Name of Tenderer: 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: E-mail: 

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills]  

Details Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

Project  Role 

Duration of 

involvement Relevant experience 

[main project details] 

[role and responsibilities 

on the project] [time in role] 

[describe the experience 

relevant to this position]  

    

    

    

    

    

    

    

    

    

    

    

    

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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DECLARATION 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify 

that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly 

describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 

for this position as provided in the Tender: 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information 

Sheets included hereunder. 

4.1FORM ELI -1.1 

TENDERER INFORMATION FORM 

Date: _________________ 

ITT No. and title: _________________ 

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of 

registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart and a list of Board of Directors. 

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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4.2 FORM ELI -1.2 

TENDERER'S JV INFORMATION FORM (WHERE APPLICABLE): 

(to be completed for each member of Tenderer’s JV) 

Date: _________________ 

ITT No. and title: _________________ 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

  E-mail address: _____________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the 

supervision of the Procuring Entity, in accordance with ITT 3.8. 

 

2. Included are the organizational chart and a list of Board of Directors. 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  



 

Connecting Devolved Kenya 
Page | 54  

 

4.3 FORM CON – 2 

HISTORICAL CONTRACT NON-PERFORMANCE, PENDING LITIGATION AND 

LITIGATION HISTORY 

Tenderer’s Name:  

Date:  

JV Member’s Name (Where Applicable): 

ITT No. and title: 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [2020] specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January [2020] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ number, and 

any other identification] 

 

Name of Procuring Entity: [insert full name] 

 

Address of Procuring Entity: [insert street/city/country] 

 

Reason(s) for nonperformance: [indicate main reason(s)] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.3 as indicated below. 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification 

  Contract Identification 

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute: 

Status of dispute:  

  Contract Identification 

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute: 

Status of dispute:  

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below. 



 

Connecting Devolved Kenya 
Page | 55  

 

Year of 

award 

Outcome as 

percentage of 

Net Worth  

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

  Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

 

  Name of Procuring Entity: [insert full name]  

  Address of Procuring Entity: [insert 

street/city/country] 

 

  Matter in dispute: [indicate main issues in 

dispute] 

 

  Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

 

  Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

 

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  



 

Connecting Devolved Kenya 
Page | 56  

 

4.4 FORM FIN – 3.1:  

FINANCIAL SITUATION AND PERFORMANCE 

Tenderer’s Name:  

Date:  

JV Member’s Name (Where Applicable): 

ITT No. and title: 

4.4.1.  Financial Data 

Type of Financial information 

in____(currency) 

Historic information for previous _________years, ______________ 

(Amount in currency, currency, exchange rate*, USD equivalent) 

 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial 

Position (Information from 

Balance Sheet) 

     

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income 

Statement 

     

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow from Operating 

Activities 

     

*Refer to ITT 15 for the exchange rate 

 

 
To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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4.4.2  SOURCES OF FINANCE 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 

contract commitments. 

No. Source of finance Amount (Kenya Shilling equivalent) 

1   

2   

3   

4   

 

To be filled by tenderer 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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4.4.3  FINANCIAL DOCUMENTS 

The Tenderer and its parties shall provide copies of financial statements for Three (3) (2022, 2023, 2024) years 

pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity 

(such as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements1  for the last Three (3) (2022, 2023, 2024) years required 

above; and complying with the requirements. 

 

 

To be filled by tenderer 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be justified. 
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4.5 FORM FIN – 3.2:  

AVERAGE ANNUAL CONSTRUCTION TURNOVER 

Tenderer’s Name:  

Date:  

JV Member’s Name (Where Applicable): 

ITT No. and title: 

Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate 

 (If applicable) 

Kenya Shilling 

equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

Average Annual 

Construction Turnover * 

   

    

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 
To be filled by tenderer 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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4.6 FORM FIN – 3.3:  

FINANCIAL RESOURCES 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 

other financial means, net of current commitments, available to meet the total construction cash flow 

demands of the subject contract or contracts as specified in Section III, Evaluation and Qualification 

Criteria. 

Financial Resources 

No. Source of financing Amount (Kenya Shilling equivalent) 

   

   

   

   

   

 
To be filled by tenderer 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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4.8 FORM EXP - 4.1 

GENERAL CONSTRUCTION EXPERIENCE 

Current Contract Commitments 

 
Name of 

Contract 

Procuring 

Entity’s 

Contact Address, 

Tel, 

Value of Outstanding 

Work 

[Current Kenya Shilling 

/month Equivalent] 
Estimated 

Completion Date 

Average Monthly 

Invoicing Over Last Six 

Months 

[Kenya Shilling 

/month)] 

      

      

      

      

      

      

 

To be filled by tenderer 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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4.8 FORM EXP - 4.1 

GENERAL CONSTRUCTION EXPERIENCE 

Tenderer’s Name:  

Date:  

JV Member’s Name (Where Applicable): 

ITT No. and title: 

Page _______________of ______________pages_____________ 

 

Starting 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name:   

Brief Description of the Works performed by the  

Tenderer:   

Amount of contract:  

Name of Procuring Entity:   

Address:   

  Contract name:   

Brief Description of the Works performed by the  

Tenderer:   

Amount of contract:   

Name of Procuring Entity:   

Address:   

  Contract name:   

Brief Description of the Works performed by the  

Tenderer:   

Amount of contract:   

Name of Procuring Entity:   

Address:   

 

To be filled by tenderer 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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FORM EXP - 4.2(A) 

SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT EXPERIENCE 

Tenderer’s Name:  

Date:  

JV Member’s Name (Where Applicable):: 

ITT No. and title: 

 

Similar Contract 

No. 

Information 

Contract Identification  

Role in Contract 

 

Prime Contractor  
 

Member in JV  
 

Management Contractor 
 

Sub-contractor  
 

Total Contract Amount Kenya Shilling 

If member in a JV or 

sub-contractor, specify 

participation in total 

Contract amount 

    

Procuring Entity's 

Name: 

 

Address:  

Telephone/fax number  

E-mail:  

 

To be filled by tenderer 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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4.10 FORM EXP - 4.2 (A) (CONT.) 

SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT EXPERIENCE (CONT.) 

Similar Contract No. 

 

Information 

Description of the similarity in accordance with Sub-

Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works items  

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  

 

To be filled by tenderer 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  
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4.11 FORM EXP - 4.2(B) 

CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES 

Tenderer's Name:  

Date:  

Tenderer's JV Member Name: (Where Applicable):  

Sub-contractor's Name2 (as per ITT 34):  

ITT No. and title:  

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime Contractor 
 

Role in Contract 
 

Prime Contractor 
 

Role in Contract 
 

Total Contract Amount Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

Total quantity in the 

contract 

(i) 

Percentage  

participation 

(ii) 

Actual Quantity 

Performed  

(i) x (ii)  

Year 1     

Year 2     

Year 3     

Year 4     

Procuring Entity’s 

Name: 

    

Address:     

Telephone/fax 

number 

    

E-mail:     

Description of the key activities in accordance 

with Sub-Factor 4.2(b) of Section III: 

 

 

2. Key Activity No Two: 

3. Key Activity No Three: 

 

To be filled by tenderer 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp  

 
2 If applicable 
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OTHER FORMS 

5. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All italicized text is to help the Tenderer in preparing this form. 

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 

Tenderer’s complete name and business address. Tenderers are reminded that this is a mandatory 

requirement.  

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

and the SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below. 

Date of this Tender submission …………………………….. insert date (as day, month and year) of Tender 

submission] Tender                      Name                    and                    Identification: ...................................................... 

[insert identification] Alternative No.: ................................................. [insert identification No if this is a 

Tender for  an  alternative] 

To: ............................................................................................ [Insert complete name of Procuring Entity] 

Dear Sirs, 

1) In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above-named Works, we, the undersigned offer to construct and complete the Works 

and remedy any defects therein for the sum of Kenya Shillings …………………… [Amount in figures] 

Kenya Shillings………………………………………………………………………………. [amount 

in words]. 

 

2) The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 

…………………….[figures] ……………………….. [words]. [Where applicable] 

 

3) The percentage or amount quoted above does not include provisional sums, and only allows not more 

than two foreign currencies. 

 

4) We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 

the receipt of the Project Manager's notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Special Conditions of Contract. 

 

5) We agree to adhere by this tender until ………………………………. [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

 

6) Unless and until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereof, shall constitute a binding Contract between us. We further understand that you are 

not bound to accept the lowest or any tender you may receive. 

 

7) We, the undersigned, further declare that: 
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i) No reservations: We have examined and have no reservations to the tender document, including 

Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with 

ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 

Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the 

Procuring Entity's Country in accordance with ITT 19.8; 

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance 

with the implementation and completion specified in the construction schedule, the following 

Works:………………………………………………………………………………………………

……………………………………………………………. [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 

……………………………………………………..[Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is:………………………………….[insert the total price of 

the Tender in words and figures, indicating the various amounts and the respective currencies];  

 Or 

 Option 2, in case of multiple lots: 

a) Total price of each lot…………………………………… [insert the total price of each lot in 

words and figures, indicating the various amounts and the respective currencies]; and 

b) Total price of all lots ………………………………… (sum of all lots) [insert the total price of 

all lots in words and figures, indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are:…………..…….. 

viii)The discounts offered are: [Specify in detail each discount offered.]………………………….… 

ix) The exact method of calculations to determine the net price after application of discounts is shown 

below: ……………………………[Specify in detail the method that shall be used to apply the 

discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 

amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS 

22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and 

we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and 

meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 

13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project 

Manager, manufacturers, or service providers for any part of the contract, are not subject to, and not 
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controlled by any entity or individual that is subject to, a temporary suspension or a debarment 

imposed by the Public Procurement Regulatory Authority or any other entity of the Government of 

Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We 

are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution but 

meet the requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, 

or fees with respect to the tender process or execution of the Contract: ……………………………… 

…………………………………..…..[insert complete name of each Recipient, its full address, the 

reason for which each commission or gratuity was paid and the amount and currency of each such 

commission or gratuity]. 

Name of Recipient Address Reason  Amount 

    

    

    

    

If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Letter of Acceptance, shall constitute a binding contract between us, until a 

formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 

Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 

acting for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 

made with the intention of accepting the contract if awarded. To this effect we have signed the 

“Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal, copy available from…………………………….. (specify website) during the 

procurement process and the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 

Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon 

receipt of notification of intention to enter into a contract in the event we are the successful 

tenderer in this subject procurement proceeding.  

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our 

Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender 

without colluding with other tenderers. 
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c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage 

in any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 

as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: ………………………………………………………………………………. 

*[insert complete name of person signing the Tender] * 

 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:  

……………………………………………………………………………………………………….. 

*[insert complete name of person duly authorized to sign the Tender] * 

 

Title of the person signing the Tender: ………………………………………………………………. 

*[insert complete title of the person signing the Tender] * 

 

Signature of the person named above: ……………………………………………………………….. 

*[insert signature of person whose name and capacity are shown above]* 

Date signed: [insert date of signing] ……….day of  [insert month],…….….. [insert year] ………… 

 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached 
with the Tender. 
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TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer 

is further reminded that it is an offence to give false information on this Form. 

(a)Tenderer's details: 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the 

Tenderer. 

1. Country:  

2. City:  

3. Location:  

4. Building:  

5. Floor:   

6. Postal Address:   

7. Name and email of 

contact person. 

 

6 Current Trade License Registration Number 

and Expiring date 

 

7 Name, country and full address (postal and 

physical addresses, email, and telephone 

number) of Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address 

(postal and physical addresses, email, and 

telephone number) of   

state which stock exchange 

 

 

General and Specific Details: 

b) Sole Proprietor, provide the following details. 

Name in full:  

Age:  

Nationality:  

Country of Origin:  

Citizenship:  

 

c)Partnership, provide the following details. 

 Names of Partners Nationality Citizenship % Shares owned 

     

     

     

     

     

 

d) Registered Company, provide the following details. 
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i) Private or public Company   

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent).........................................................................................................  

Issued Kenya Shillings (Equivalent)............................................................................................................ 

iii) Give details of Directors as follows. 

 Names of Director Nationality Citizenship % Shares owned 

     

     

     

     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………………………………………………….……..….…… 

(Name of Procuring Entity) who has/have an interest or relationship in this firm? Yes/No…………... 

If yes, provide details as follows. 

 Names of Person Designation in the Procuring 

Entity 

Interest or Relationship with 

Tenderer 

    

    

    

    

 

ii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the 

relationship with Tenderer 
1 Tenderer is directly or indirectly controls, 

is controlled by or is under common 

control with another tenderer. 

  

2 Tenderer receives or has received any 

direct or indirect subsidy from another 

tenderer. 

  

3 Tenderer has the same legal representative 

as another tenderer 
  

4 Tender has a relationship with another 

tenderer, directly or through common third 

parties, that puts it in a position to 

influence the tender of another tenderer, or 

influence the decisions of the Procuring 

Entity regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are the 

subject of the tender.  

  

6 Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during implementation 
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 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the 

relationship with Tenderer 
of the contract specified in this Tender 

Document.  

7 Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who are directly or 

indirectly involved in the preparation of 

the Tender document or specifications of 

the Contract, and/or the Tender evaluation 

process of such contract. 

  

8 Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who would be   involved 

in the implementation or supervision of the 

such Contract.  

  

9 Has the conflict stemming from such 

relationship stated in item 7 and 8 above 

been resolved in a manner acceptable to the 

Procuring Entity throughout the tendering 

process and execution of the Contract. 

  

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at 

the date of submission. 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 

……………………………………………………………………………………………………………….. 

[Name of Procuring Entity] for……………………………………………………………………………..... 

……………………………………………………………………………………………………………….. 

[Name and number of tender] 

 in response to the request for tenders made by: ………………………………………………….………… 

[Name of Tenderer] do hereby make the following statements that I certify to be true and complete in every 

respect: 

I certify, on behalf of……………………………………………………………….[Name of Tenderer] that: 

1) I have read and I understand the contents of this Certificate; 

2) I understand that the Tender will be disqualified if this Certificate is found not to be true and complete 

in every respect; 

3) I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit 

the Tender on behalf of the Tenderer; 

4) For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include 

any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a. has been requested to submit a Tender in response to this request for tenders; 

b. could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5) The Tenderer discloses that [check one of the following, as applicable: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 

attached document(s), complete details thereof, including the names of the competitors and the 

nature of, and reasons for, such consultations, communications, agreements or arrangements; 

6) In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above; 

7) In addition, there has been no consultation, communication, agreement or arrangement with any 

competitor regarding the quality, quantity, specifications or delivery particulars of the works or services 

to which this request for tenders relates, except as specifically authorized by the procuring authority or 

as specifically disclosed pursuant to paragraph (5)(b) above; 

8) the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 

indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding 

of the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed 

pursuant to paragraph (5)(b) above. 

 
To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of ………………………………….. in the Republic of ……………………………. do hereby make a 

statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director 

of ………....……………………………………………………….. (insert name of the Company) 

who is a Bidder in respect of Tender No. …………………………..………………………….. for 

………………………………………………………………………………………………..………. 

(insert tender title/description) for ………………………………………………………. (insert 

name of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 
To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 

 



 

Connecting Devolved Kenya 
Page | 75  

 

FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE 

I, ……………………………………. of P. O. Box …….............................…………………. being a 

resident of ………………………………….. in the Republic of ………………. do hereby make a 

statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

………............................................................................... (insert name of the Company) who is a 

Bidder in respect of Tender No. …................................………………. for ………………….….. 

……………………………………………………………………………….….. (insert tender 

title/description) for …………………………………………….……… (insert name of the 

Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any member of 

the Board, Management, Staff and/or employees and/or agents of 

………………………………………………… (insert name of the Procuring entity) which is the 

procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 

………………………………………………….…………. (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 

bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 
To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE 

 

I, ……………………………………. of P. O. Box ……........................…………………. being a 

resident of 

………………………………….. in the Republic of ………………. do hereby make a statement as 

follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………............. 

..............................................(insert name of the Company) who is a Bidder in respect of Tender 

No. …................................………………. for………………………………………………….. 

……………………………………………………………………. (insert tender title/description) 

for ………………………………………….………… (insert name of the Procuring entity) and 

duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any member of 

the Board, Management, Staff and/or employees and/or agents of ………………………………... 

(insert name of the Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 

……………………. (name of the procuring entity). 

 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 

bidders participating in the subject tender. 

 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

……………………………………………………………………………………….…………….. 

[insert complete name of Tenderer] 

(Signature) ……………………………...……… ([Insert date of signing]) ………….…….. 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I ………………......................................…………………. (person) on behalf of………………… 

…………………………………………………………………………………(Name of the Business/ 

Company/Firm) ……………………………………………………. declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the 

Code of Ethics for persons participating in Public Procurement and Asset Disposal and my 

responsibilities under the Code. 

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

……………………………………………………………………………………………...……….. 

[insert complete name of Tenderer] 

 

Office address: …………………………………... Telephone: ………………………………… 

E-mail: ……………………………………………………………………………………………. 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

(Company Seal/ Rubber Stamp where applicable) 
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D. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 

policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 

Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar 

offences, shall apply with respect to Public Procurement Processes and Contracts that are governed by 

the laws of Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 

Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, 

involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest 

standard of ethics during the procurement process, selection and contract execution of all contracts, 

and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per 

paragraphs 1.1 above. 

 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 

to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 

Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 

committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such 

practices and behavior: - 

 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 

proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 

procuring entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating 

to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the 

group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet 

all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within his or her duties 

shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 

(5)(a) and the contract is awarded to the person or his relative or to another person in whom one of 

them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs 

incurred by the public entity shall be made good by the awarding officer. Etc. 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 
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ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or 

to avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other 

appropriate authority appointed by Government of Kenya into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its knowledge of matters relevant 

to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 

authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth 

for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 

disposal process or the exercise of a contract to the detriment of the procuring entity or the 

tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 

tender submission designed to establish tender prices at artificial non-competitive levels and to 

deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the 

contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 

appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable 

under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 

requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 

their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit 

the PPRA or any other appropriate authority appointed by Government of Kenya to inspect2 all 

accounts, records and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the PPRA or any other 

appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 

their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 

document declaring that they and all parties involved in the procurement process and contract 

execution have not engaged/will not engage in any corrupt or fraudulent practices. 

 

 

 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, expressing interest in a 

consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, 

in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 

 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or persons 

appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and 

Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and 

information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic format) 

deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and 

site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[OPTION 1–DEMAND BANK GUARANTEE]   

Beneficiary: …………………………………………………………………………. 

Request for Tenders No: …………………………………………………………………………. 

Date: …………………………………………………………………………. 

TENDER 

GUARANTEE No.: 

   …………………………………………………………………………. 

Guarantor:   …………………………………………………………………………. 

 

1. We have been informed that…………. (here in after called "the Applicant") has submitted or will 

submit to the Beneficiary its Tender (here in after called" the Tender") for the execution 

of………………………………………… under Request for Tenders No……………. (“the ITT”). 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (………………….…….) upon 

receipt by us of the Beneficiary's complying demand, supported by the Beneficiary's statement, 

whether in the demand itself or a separate signed document accompanying or identifying the 

demand, stating that either the Applicant: 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity 

Period or any extension there to provided by the Applicant,  

(i) has failed to execute the contract agreement, or  

(ii) has failed to furnish the Performance. 

4. This guarantee will expire:  

(a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract agreement 

signed by the Applicant and the Performance Security and, or  

(b) if the Applicant is not the successful Tenderer, upon the earlier of  

(i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering 

process; or  

(ii) thirty days after the end of the Tender Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above honor before that date. 

 

[signature(s)] 
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FORMAT OF TENDER SECURITY [OPTION 2–INSURANCE GUARANTEE]   

 

TENDER GUARANTEE No.:   

    

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted 

its tender dated ……… [Date of submission of tender] for the …………… [Name and/or description 

of the tender] (hereinafter called “the Tender”) for the execution of under Request for Tenders 

No………………………………………… (“the ITT”). 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of 

Insurance Company] having our registered office at …………… (hereinafter called “the 

Guarantor”), are bound unto ……………. [Name of Procuring Entity] (hereinafter called “the 

Procuring Entity”) in the sum of ………………… (Currency and guarantee amount) for which 

payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its 

successors and assigns, jointly and severally, firmly by these presents.    

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

3.NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant: 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal’s Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the principal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender 

Validity Period or any extension thereto provided by the principal;  

(i)  failed to execute the Contract agreement; or   

(ii)  has failed to furnish the Performance Security, in accordance with the Instructions to 

tenderers (“ITT”) of the Procuring Entity’s Tendering document. 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon 

receipt of the Procuring Entity’s first written demand, without the Procuring Entity having to 

substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand 

arises from the occurrence of any of the above events, specifying which event(s) has occurred. 

4. This guarantee will expire:   

(a)  if the Applicant is the successful Tenderer, upon our receipt of copies of the contract agreement 

signed by the Applicant and the Performance Security and, or   

(b)  if the Applicant is not the successful Tenderer, upon the earlier of   

(i)  our receipt of a copy of the Beneficiary’s notification to the Applicant of the results of the 

Tendering process; or   

(ii) twenty-eight days after the end of the Tender Validity Period. 

5.Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 

 _________________________  ______________________________ 

  [Date]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal]
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TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:................................................ [insert date (as day, month and year) of Tender Submission] 

Tender No.:................................................................................. [insert number of tendering process] 

To:................................................................................................................................ [insert complete name 

of Purchaser] 

I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 

Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract 

with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], 

if we are in breach of our obligation(s) under the bid conditions, because we –  

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering 

Data Sheet; or  

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid 

validity,  

(i) fail or refuse to execute the Contract, if required, or 

(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to 

tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 

name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at 

the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as 

named in the letter of intent. 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Company Seal/ Rubber Stamp where applicable) 

 



 

Connecting Devolved Kenya 
Page | 83  

 

APPENDIX TO TENDER NOT APPLICABLE TO THIS TENDER 

Schedule of Currency requirements 

Summary of currencies of the Tender for ………………………………………..………...………………. 

[insert name of Section of the Works] 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency  [To be entered by the Procuring Entity] 
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PART II - WORK REQUIREMENTS 
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LOCATION OF PROJECT 

The project is located in Kericho County. 

 

SCOPE OF THE PROJECT 

The major works to be executed under this Contract comprise mainly but not limited to the following: 

Bill No. 1: General Administration and Overheads/Preliminaries 

• Transport Operation Expenses 

• HIV Awareness Program 

• Publicity Sign Boards 

 

Bill No. 4: Site Clearance 

• Heavy Bush Clearing 

• Light Bush Clearing 

• Tree Cutting and Stump Removal (200-450mm) 

• Tree Cutting and Stump Removal (>450mm) 

• Clearing Obstructions (Boulders & Debris) 

 

Bill No. 5: Earthworks 

• Excavation & Spread in Soft Material and Compact 

• Excavation & Spread in Hard Material and Compact 

• Fill in Soft Material and Compact 

• Fill in Hard Material and Compact 

• Cut to Fill in Soft Material 

• Cut to Fill in Hard Material 

 

Bill No. 8: Culvert and Drainage Works 

• Desilt and Clean Existing Culverts To Free Flowing Condition 

• Culvert Installation - 600m with Surround 

• Culvert Installation - 900m with Surround 

• Provide and Place Gabbion Installation 

• Provide and Place Rock Fill to Gabbions 

• Construction of Scour Checks (Concrete) 

 

Bill No. 10: Grading and Gravelling Works 

• Heavy Grading with Wathering and Compaction Instructed by the Engineer 

• Light Grading as Instructed by the Engineer 

• Provide Gravel Wearing Course-excavation, Free Haul, Spread, Water and Compact Gravel to 

Specifications 

• Gravel Patching 

 

STANDARD SPECIFICATIONS 

The Standard Specifications referred to in this document is the Standard Specifications for Road and 

Bridge Construction, 1986 Edition published by the Ministry of Transport and Communications. This 

document shall form part of the Contract. 

Work shall be carried out in accordance with the Standard Specification except as supplemented or 

revised in the Special Specification. 
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BILL 01: PRELIMINARY AND GENERAL ITEMS 

Scope: 

This bill comprises those items that are required at the Commencement and Completion of the Works or 

that are Provisional Items applicable for the duration of the Works. 

 

01-50-001: Mobilization and Establishment of the Site 

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing 

required to carry out the Works. 

 

The Contractor shall ensure that all possible means of protection is provided given to the labour force at 

all times. Such protection shall include provision of high visibility clothing or vests, goggles and masks 

for workers in potentially dangerous locations or dealing with potentially harmful materials. The 

Contractor shall also maintain first aid kits with a minimum of the following items: 

 
• Non-Stick wound dressing 

• Selection of plaster/band aids 

• Crepe bandages 

• Gauze and cotton wool 

• Antiseptic solution (washing wounds) 

• Antiseptic cream – Betadine, Burnol 

• Pain killers Panadol, Disprin 

• Anti diarrhoea – Immodium, Diadis, Charcoal 

• Anti histamine – Piriton, Triludan 

• Anti-nausea – Stemetil 

• Eye ointment 

• Oral re-hydration sachets 

• Surgical gloves 

 

Measurement and Payment: NA 

01-505-009: HIV Awareness Program 

This Bill Item sets out the Contractor’s obligations with regard to on-site HIV/AIDS awareness 

campaign and preventive measures that are to be instituted. 

 

The contractor shall take an active role in civic and public health education for his employees and the 

community in general. To this end, he shall liaise with the Ministry of health District AIDS Coordinator 

with respect to drawing up and carrying out HIV/AIDS awareness programmes and VCT campaigns for 

his staff and initiate and coordinate these as detailed in the Specifications. 

 

For HIV/AIDS awareness/counselling/VCT activities, the Contractor shall in consultation with local 

service providers approved by the Ministry of Public Health/National Aids Council District Office, 

develop and include in his tender an HIV/AIDS awareness, VCT programme and cost estimates for 

approval by the Supervisor, to be funded under this item. 
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The Contractor shall allow the dissemination and appropriate intervention and remedial measures to 

curb the spread of HIV/AIDS scourge within his camps. These measures will include making condoms 

readily available to all his staff for the duration of the Contract. 

 

The Contractor shall maintain records of health and safety and make reports concerning the health and 

safety of his employees as the Supervisor may from time to time prescribe. The Contractor shall always 

take the necessary precautions to protect all staff and labour employed on the site from insect nuisance, 

rats and other pests and reduce the dangers to health and the general nuisance occasioned by the same. 

 

The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on 

cross-cutting issues, including Community Participation, Environmental Mitigation, Gender Rights, 

HIV/AIDS, Workers Rights at times and locations directed by the Engineer. 

 

The Contractor shall allow in his prices and be responsible for the cost of all site welfare arrangements. 

 

Payment: Provisional Sum 

Payment for this item will be made upon the production of satisfactory evidence by the Contractor that 

a comprehensive HIV/AIDS awareness campaign was conducted. No mark-up is included in this item. 

 

01-60-001: Contract Supervision 

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as 

allowances, casual wages and transportation within the project area. 

 

Measurement and Payment: 

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the 

Engineer. No mark-up is included in this item. 

 

Work Method: NA 

01-60-002: Clearance on Completion 

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from 

the site, and the site left in good order to the satisfaction of the Engineer. 

 

Measurement and Payment 

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been 

satisfactorily carried out. 

 

Work Method: NA 

01-60-003: Insurance 

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in 

the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small 

works conditions of contract. 

 

Measurement and Payment 

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the 

Contractor that Insurances have been affected. 

 

Work Method: NA 
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01-60-004: Quality Control Tests 

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control 

tests to check materials and standards of workmanship, against the Specifications. 

 

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify the 

defects to the Engineer’s satisfaction and at the Contractor’s expense. 

 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the 

Contractor is instructed to carry out tests at approved material testing laboratories. 

 

Measurement and Payment 

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation 

and testing. 

 

Work Method: NA 

01-60-005: Publicity Sign Boards 

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. 

The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this 

Contract. 

 

Sign Boards shall be maintained for the duration of the Works and removed on completion. 

 

Quality Control: 

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and 

Specifications. 

 

Measurement: Number 

The unit of measurement shall be number of Sign Boards erected. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for 

carrying out the work. 

 

Work Method: NA 

01-60-006: Drinking Water 

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all 

work locations, for the duration of the Works. 

 

Quality Control: 

The Engineer shall check regularly that adequate supplies of water are available throughout the Site. 

 

Measurement and Payment: 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies 

have been provided. 

 

Work Method: LB 
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01-60-007: Provision of site sanitation facilities 

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all 

work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are 

appropriately covered. All shallow pit latrines shall be filled in after the end of use. 

 

Quality Control: 

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site. 

 

Measurement and Payment: 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate sanitation 

facilities have been provided. 

 

Work Method: LB 

 

BILL 04: SITE CLEARANCE  

Scope: 

This section covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and 

grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths of the 

road, quarry and borrow areas. The distinction between light and heavy bush shall be decided by the 

Engineer. 

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1 

 

Table 4.1: Site Clearing Widths  

Road Category 

Running 

Surface (m) 

Stripping and 

Grubbing (m) 

Trees, Stumps, 

Boulders (m) 

Bush 

Clearing (m) 

A/B/C + Secondary 

Roads 7.0 14.0 14.0 20.0 

D/E + Minor Roads 7 14.0 14.0 16.0 

RAR Roads 4.5 7.9 8.0 11.0 

Minor/RAR roads with 

insufficient widths or 

Temporary Sections 3.5 6.9 7.0 9.0 

 

04-50-002: Grass Cutting (Manual)  

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more 

than 100mm measured at height of 200mm above ground level.  

 

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as 

instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains 

and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps.  

 



 

Connecting Devolved Kenya 
Page | 90  

 

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such 

as signs and marker posts. 

 

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

This activity shall be carried out twice, each time before the rainy season or as shall be instructed by the 

Engineer. 

 

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing. 

 

Work Method: LB or MB 

The Contractor shall use Labour or Machinery to carry out this item of work.  

 

Quality Control: 

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the 

operation.  

 

Measurement: m2 

The measurement shall be area of grass cut, based on the standard width and measured length of clearing.  

Payment  

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs 

required to carry out the work.  

 

04-50-003: Bush Clearing (Heavy)  

Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the Contractor 

shall clear all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall 

salvage any re-useable timber or other material by cutting into logs and stacking. Other cleared material 

shall be collected and disposed of off-site as directed by the Engineer. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of 

Quantity or as instructed by the Engineer. 

 

Work Method: LB or MB 

The Contractor shall use Labour or Machinery to carry out this item of work 

 

Quality Control: 

The Engineer shall check the cleared widths at 50 metre intervals  

 

Measurement Unit: m2  

The measurement shall be the area cleared to the specified width over the length as instructed by the 

Engineer.  

 

Payment: 

The unit rate shall be the full compensation for all equipment, labour, tools and incidental costs required 

to complete the work.  
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04-50-004: Bush Clearing (Light)  

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. 

Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material 

shall be collected and disposed of away from the side drains and in a manner that causes no visibility 

obstruction to traffic. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of 

Quantity or as instructed by the Engineer. 

 

Work Method: LB or MB 

The Contractor shall use Labour or Machinery to carry out this item of work. 

 

Quality Control: 

The Engineer shall check the cleared widths at 50 metre intervals.  

 

Measurement Unit: m2  

The measurement shall be the area cleared to the specified width over the length as instructed by the 

Engineer.  

 

Payment:  

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete 

the work.  

 

04-50-005: Pruning Tree Branches  

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut 

material shall be collected and disposed of as directed by the Engineer and burning of waste material 

shall not be permitted.  

 

Work Method: LB 

The Contractor shall use Labour for this item.  

 

Quality Control: 

The Engineer shall check for visibility improvement.  

 

Measurement and Payment: 

A Provisional Sum shall be allowed for this item, the works shall be paid under Dayworks.  

 

04-50-006: Trees and Stumps Removal (200-450mm girth)  

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of 

between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of 

the Engineer.  

 

The contractor shall remove trees having a trunk girth of between 200-450mm at a point 600mm above 

the ground within 14m construction width.  

 

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before 

cutting the roots. All holes left by the removal of trees shall be backfilled with approved material and 
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compacted to existing ground level. Cut material and stumps shall be collected and disposed of as 

directed by the Engineer. Burning of waste material shall not be permitted.  

 

Work Method: LB 

The Contractor shall use Labour methods for this item.  

 

Quality Control: 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.  

 

Measurement Unit: Number  

The measurement shall be the number of trees removed.  

 

Payment: 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete 

this item.  

 

04-50-007: Trees Removal (>450mm girth)  

All the requirements of item 04-50-006 shall apply for trees of girth above 450mm including their 

stumps. In addition, any re-useable timber from trees removed shall be cut into logs not more than 1.5 

metres long and stacked as directed by the Engineer.  

 

Work Method: LB 

The Contractor shall use Labour methods, with appropriate sawing tools and equipment for this item.  

 

Quality Control: 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.  

 

Measurement Unit: Number  

Measurement shall be the number of trees removed  

 

Payment: 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required 

to complete this item.  

 

04-50-008: Clearing Obstructions - Rock/Boulders/Debris Removal  

The Contractor shall remove in a manner agreed by the Engineer, rocks, boulders or debris using labour 

and appropriate equipment as necessary. Boulders shall be disposed of outside the road area. 

 

Blasting should only be done on instruction by the Engineer and only carried out by licensed 

individuals/firms. 

 

Debris removal shall include: 

• Inspection of the road section(s) regularly 

• Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs 

away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts 

and other structures and the safe disposal thereof outside the road formation width. 
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• Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed 

by the Engineer. Liaison with the Police may be necessary. 

 

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in 

the Bills of Quantity or as instructed by the Engineer.  

 

Work Method: LB, MB, LB-MB 

The Contractor shall use Labour and appropriate equipment methods for this item.  

 

Quality Control: 

The Engineer shall approve the removal and satisfactory disposal of the boulders.  

 

Measurement Unit: Provisional Sum 

A Provisional Sum shall be included for this item  

 

Payment:  

Payment shall be made on a Dayworks basis.  

 

04-50-009: Stripping and Grubbing  

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including anthills, loose 

boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area 

as directed by the Engineer.  

 

Work Method: LB 

The Contractor shall use Labour methods for this item  

 

Quality Control: 

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material.  

 

Measurement Unit: m2 

The measurement shall be the area cleared/grubbed as directed by the Engineer  

 

Payment: 

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to 

complete this item.  

 

04-50-010: Excavate remove & disposal of concrete structures 

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer. 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

The Contractor shall use Labour and appropriate equipment methods for this item.  

Quality Control: 

The Engineer shall approve the removal and satisfactory disposal of the debris.  

 

Measurement Unit: Provisional Sum  
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A Provisional Sum shall be included for this item  

 

Payment:  

Payment shall be made on a Day works basis.  

 

04-50-011: Stumps Removal (500 - 1500mm girth)  

The contractor shall remove stumps with girth between 500 and 1500mm, within 14m construction width 

or as instructed by the Engineer. 

 

The Contractor shall excavate around any stumps to be removed to a depth not less than 0.5 m before 

cutting the roots. All holes left by the removal of stumps shall be backfilled with approved material and 

compacted to existing ground level. Cut roots and stumps shall be collected and disposed of as directed 

by the Engineer. Burning of waste material shall not be permitted.  

 

Work Method: LB, MB, LB-MB 

The Contractor shall use Labour methods for this item.  

 

Quality Control:  

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.  

 

Measurement Unit: Number 

The measurement shall be the number of stumps removed.  

 

Payment  

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete 

this item.  

 

04-50-012 Stumps Removal (>1500mm girth)  

All the requirements of item 04-50-008 shall apply for removing stumps with girth greater than 1500mm, 

within 14m construction width or as instructed by the Engineer:  

 

Work Method  

The Contractor shall use Labour methods for this item.  

 

Quality Control: 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.  

 

Measurement Unit: Number 

The measurement shall be the number of stumps removed.  

 

Payment: 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete 

this item. 

BILL 05: EARTHWORKS 

Scope:  

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft material 

to form the road formation.  
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05-50-001: Establishment of the Vertical Alignment - Slotting  

The Contractor shall re-establish the vertical alignment of the road section which includes the setting 

out and excavation of horizontal slots marking the level road platform.   

 

The width of the slots shall be 0.5m and they shall be set out at 10m intervals along the straight section 

and 5m on the curve sections of the road. Each slot shall be compacted using hand rammers until no 

more imprints of the rammer on the surface of the slot can be seen. The length of each slot shall be equal 

to the formation width of the road.  

 

Vertical alignment standards shall be those set out in Table 5.1  

  

Table 5.1 Vertical Alignment Standards  

 Standard Flat & Rolling 

Terrain 

Hilly Terrain 

Gradients 

 

Desirable Minimum 

 

Desirable Maximum 

 

Absolute Maximum 

  

  

  

               2%  

  

              8%  

  

             10%  

  

  

            2%  

  

          10%  

  

          12%  

 

The Contractor shall use Labour to carry out this item of work.  

Work method: LB 

Quality Control: 

• The hand rammer shall be not less than 5kg  

• The level of the slot shall have a tolerance of ±50mm  

• The longitudinal profile of the road shall be checked at every third slot and shall have a maximum 

tolerance of ±50mm  

 

Measurement Unit: m  

The measurement shall be linear metres of road alignment set out. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for 

carrying out the work.  

 

05-50-002: Excavation, spread and compact in soft material (side drains)  

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the 

Engineer.  

Soft material in this case is defined as any material which is not hard or rock in which the average output 

is more than 1.5 m3 per PD.     
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The material from the excavations shall be placed on the carriageway, spread and compacted.  Where 

additional material is required to achieve the required camber, the widths of the side drains may be 

increased, with the approval of the Engineer.  

 

The fill layers to be compacted shall not exceed 150mm loose depth.  

 

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes 

of the compaction equipment.  The number of passes shall be as directed by the Engineer dependent 

upon the equipment used and the material being compacted.  Unless otherwise instructed the moisture 

content of the material shall be within ± 2% of optimum. Where additional moisture is required, water 

shall be applied in an even manner such that no longitudinal or transverse flow occurs.  

 

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the 

Contractor shall use the appropriate ditch template to control the excavations. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work. 

 

Work method: LB-MB  

Quality Control:  

• The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance 

of ±50mm  

• The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a 

tolerance of ±50mm.  

• Compaction shall show no movement of material under the roller minimum of 6 passes. 

• Compaction test standard shall be 95% MDD (AASHTO T99)  

 

Measurement Unit: m3  

Measurement shall be the volume of material excavated to form the side drains and deposited for camber 

formation.  

 

Payment 

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying 

out the work. 

 

05-50-003: Excavation, spread and compact in hard material (side drains)  

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be 

classified as hard (not rock) the Contractor shall carry out the excavation in accordance with 04-50003 

and shall be compensated under this item. 

 

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of 

stones or other material in which the output is less than 1.5 m3 per PD.  

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

Work Method: LB, MB, LB-MB  

Quality Control:  

The Engineer shall measure the volume of the excavation classified as Hard material. 
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Measurement Unit: m3  

The measurement shall be the volume of material excavated and deposited to form the camber. 

 

Payment:  

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required 

to complete the work.  

 

05-50-004: Excavation to Level and Compaction  

The Contractor shall cut material to form the level road platform and place the excavated material as fill 

or in spoil areas approved by the Engineer.  Where material needs to be borrowed excavation shall only 

be from borrow areas approved by the Engineer.   

 

The fill layers to be compacted shall not exceed 150mm loose depth.  

 

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes 

of the compaction equipment.  The number of passes shall be as directed by the Engineer dependent 

upon the equipment used and the material being compacted.  Unless otherwise instructed the moisture 

content of the material shall be within ±2% of optimum.  Where additional moisture is required, water 

shall be applied in an even manner such that no longitudinal or transverse flow occurs.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure 

that an acceptable standard has been achieved.  

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work.   

 

Work Method: LB-MB  

Quality Control:  

• The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of 

±50mm.  

• The level platform shall be horizontal in the transverse direction and shall have a tolerance of 

±15mm under a 2-metre straight edge.  

• The longitudinal profile shall have a maximum tolerance of ±50 mm over a 30m length of 

gradient.  

• Compaction shall show no movement of material under the roller   minimum of 6 passes.   

• Compaction test standard shall be 95% MDD (AASHTO T99). 

 

Measurement Unit:m3 

The measurement shall be the volume of compacted fill material forming the level platform.  

 

Payment: 

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs 

required for carrying out the work.  

05-50-005: Spreading and Compaction for Camber Formation  

The Contractor shall spread and compact the material deposited from the side drains to form the camber 

on the road, in accordance with the Drawings or as directed by the Engineer and shall check the profile 

with the appropriate camber board.  
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Compaction shall be carried out from the edges to the centre line by overlapping passes of the 

compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the 

equipment used and the material being compacted.  Unless otherwise instructed the moisture content of 

the material shall be within ± 2% of optimum.  Where additional moisture is required, water shall be 

applied in an even manner such that no longitudinal or transverse flow occurs.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure 

that an acceptable standard has been achieved.  

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.  

 

Work method: LB-MB  

Quality Control:  

• The width of the carriageway including the shoulders shall be checked at 50m intervals and shall 

have a tolerance of +50/-20 mm.  

• The camber shall be checked 50m intervals and shall have a tolerance of ± 1%.  

• Longitudinal levels shall be checked with a straight edge of minimum 2.7m length. Maximum 

tolerance of ±10 mm.  

• Compaction shall show no movement of material under the roller, minimum of 6 passes. 

• Compaction test standard shall be 95% MDD (AASHTO T99)  

 

Measurement Unit: m2  

The measurement shall be the area of camber formed, according to the specified carriageway width and 

measured length of road.  

 

Payment   

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs 

required for carrying out the work.  

 

05-50-006: Fill in soft material and compact.  

05-50-007: Fill in hard material and compact.  

05-50-008: Cut to spoil in soft material.   

05-50-009: Cut to spoil in hard material.   

05-50-010: Cut to fill in soft material.   

05-50-011: Cut to fill in hard material.   

05-50-012: Rock to fill to swamp 

05-50-013: Filter to swamp under, over and around rock fill  

  

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the Standard 

Specifications for Roads and Bridges 1986.  

05-50-014: Grassing   

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care 

for and water the grass until it is firmly established. 

 

The Contractor shall use Labour to carry out this item of work.  
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Work Method: LB  

Quality Control: 

The quality of grass and spacing of the sprigs shall be as directed by the Engineer  

 

Measurement Unit: m²  

The unit of measurement shall be area calculated as the net area, measured on the slope.  

 

Payment: 

The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs required 

to carry out the work.   

 

05-50-015: Back slope / Slope maintenance  

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and 

side slopes by filling with suitable soils and compacting using appropriate tamping tools as instructed 

by the Engineer.   

 

The Contractor shall use Labour to carry out this item of work.  

 

Work Method: LB  

Quality Control:  

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of 

±100mm.  

 

Measurement Unit: m²  

The unit of measurement shall be area calculated as the net area, measured on the slope.  

 

Payment  

The unit rate shall be full compensation, for labour, materials, tools and incidental costs required to carry 

out the work.  

 

BILL 07: EXCAVATION AND FILLING FOR STRUCTURES  

Scope:  

This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet 

structures; drifts and drainage protection Works.  

 

07-50-001: Excavation for Drainage Structures - Soft Material  

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and 

outlet aprons and other drainage structures to the dimensions and levels shown on the Drawings or as 

directed by the Engineer.  The excavations shall be kept free of water and shall be compacted with hand 

rammers of not less than 5kg.  

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with the 

construction.  

 

The Contractor shall take all necessary precautions to safeguard the stability and safety of the 

excavations.  

 

The Contractor shall apply Labour methods to carry out this item. 
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Work Method: LB  

Quality Control:  

• The dimensions of the excavations shall have a tolerance of ±50mm  

• The invert levels shall have a tolerance of ±50mm  

• The trench bottom gradients shall have a tolerance of ±20mm over the length of the trench  

 

Measurement Unit: m3 

The measurement shall be volume of material excavated measured net according to the Drawings.  

 

Payment  

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for 

carrying out the work.  

 

07-50-002: Excavation for Drainage Structures - Hard Material  

Where, in the opinion of the Engineer, the material to be excavated to form the side drains and other 

drainage structures may be classified as hard (not rock) the Contractor shall carry out the excavation in 

accordance with 07-50-001 and shall be compensated under this item.  

 

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of 

stones or other material in which the output is less than 1.5 m3 per PD.     

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer.  

 

Work Method: LB, MB, LB-MB  

Quality Control:  

The Engineer shall measure the volume of the excavation classified as hard material  

 

Measurement Unit: m3  

The measurement shall be the volume of material excavated and deposited.  

 

Payment:  

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required 

to complete the work.  

 

07-50-003: River training in soft material  

07-50-004: River diversion  

07-50-005: Porous filter material   

07-50-006: Selected granular fill material  

07-50-007: Cut to fill in soft material  

These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the Standard 

Specifications for Roads and Bridges 1986.  

 

BILL 08: CULVERT AND DRAINAGE WORKS  

Scope 
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This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet 

structures; drifts and drainage protection Works; and the construction of Scour Checks. 

 

08-50-002: Ditch Cleaning   

i. Partially silted  

Partially silted drains are those that are less than half silted and require only cleaning.  

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross 

section and left in a free-draining condition.  Suitable material may be used to fill depressions and 

potholes on the carriageway. All debris and other unsuitable material removed from the side drains shall 

be disposed of well clear of the drainage system in approved spoil dumps where it will not cause any 

obstruction or be washed back.  

 

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as 

directed by the Engineer.  

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer.  

 

Work Method: LB, MB, LB-MB 

Quality Control:  

Appropriate drain templates shall be used to check and control the dimensions of the drains.  The 

longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.  

 

Measurement Unit: m  

The measurement shall be the length of drain desilted or cleaned to the specified cross section.  

 

Payment 

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the 

work.  

  

ii. Fully silted  

Fully silted drains shall be those that are greater than half-silted and require re-excavation or reshaping.  

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross 

section and left in a free-draining condition.  Suitable material may be used to fill depressions and 

potholes on the carriageway. All debris and other unsuitable material removed from the side drains shall 

be disposed of well clear of the drainage system in approved spoil dumps where it will not cause any 

obstruction or be washed back.  

 

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the 

Engineer.  

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer.  

 

Work Method: LB, MB, LB-MB  

Quality Control: 
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Appropriate drain templates shall be used to check and control the dimensions of the drains.  The 

longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.   

 

Measurement Unit: m  

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.  

 

Payment 

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required 

to carry out the work.   

 

08-50-003: Ditch Works earth fills.  

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded 

ditch gullies with specified suitable soft material to ensure free passage of water at all times without 

causing further damage. The ditch shall be excavated to firm ground and shaped to the required suitable 

shape (depth, width, levelled and smoothened) to the satisfaction of the engineer prior to filling. The fill 

material shall be deposited in layers as directed by the Engineer.  

 

The filling shall be carried with approved soft material and compacted in layers not exceeding 150 mm 

loose depth or in thickness that shall not exceed the maximum that the equipment and method of 

operation can process to meet the required compaction as directed by the Engineer.  

 

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any 

unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508 of 

the Standard Specifications or as instructed by the engineer.  

 

Work Method: LB-MB  

Quality Control:  

The Engineer shall approve the borrow materials, measure the volume of the borrow fill materials, the 

compaction achieved of each layer and the gradient of the out fall to avoid further erosion.  

 

Measurement Unit: m3  

The measurement shall be the volume of the fill material excavated, transported and deposited to fill the 

ditch gullies.  

 

Payment:  

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental 

costs required to complete the work. 

 

08-50-004: Ditch Works rock fills. Supply and fill  

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded 

ditch gullies with specified suitable hard material to ensure free passage of water at all times without 

causing further damage. The ditch shall be excavated to firm ground and shaped to the required suitable 

shape (depth, width, levelled and smoothened) to the satisfaction of the engineer prior to filling. The fill 

material shall be deposited in layers as directed by the Engineer.  

 

The filling shall be carried with approved hard material and compacted in layers not exceeding 150 mm 

loose depth and systematically compacted by at least 8 passes of a towed vibrating roller weighing not 
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less than 5 tonnes dead weight or in thickness that shall not exceed the maximum that the equipment 

and method of operation can process to meet the required compaction as directed by the Engineer. 

During compaction the surface of the layer shall be watered as necessary to facilitate the filling of the 

voids with the blinding material.   

 

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any 

unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508 of 

the Standard Specifications or as instructed by the engineer.  

 

Work Method: LB-MB  

Quality Control:  

The Engineer shall approve and measure the volume of the hard materials, the compaction achieved of 

each layer and the gradient of the out fall to avoid further erosion.  

 

Measurement Unit: m3 

The measurement shall be the volume of the hard material excavated, transported and deposited to fill 

the ditch gullies to the desired level.  

 

Payment:  

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental 

costs required to complete the work.  

 

08-50-005: Ditch/Mitre Drains/Catch water Drains  

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown 

on the Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to 

minimise erosion at the discharge point. The material excavated from the drains shall be used to form 

the side drain bund directing water to the mitre-drain, and a bund on the lower side of the cut-off drain 

or used for forming camber or disposed of as directed by the Engineer.  

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer.  

 

Work Method: LB, MB, LB-MB  

Quality Control:  

• The longitudinal profile shall have a gradient of maximum 4%.  

• The dimensions of the drains shall have maximum tolerances of ±20mm. 

• The location of the drains shall be approved by the Engineer.  

 

Measurement Unit: m3  

The measurement shall be the volume of material excavated as measured on site in approved drains.  

 

Payment: 

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work.  

 

08-60-001/005: Culvert Cleaning (Partially Blocked)  

08-60-001: 300mm dia  
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08-60-002: 450mm dia  

08-60-003: 600mm dia  

08-60-004: 900mm dia  

08-60-005: 1200mm dia  

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 

structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure 

free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by 

the Engineer. 

 

Partially blocked culverts shall be those with less than half of the barrel blocked.  

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall 

be not less than 2%.  

 

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the 

Engineer.  

 

This activity shall be carried out before the rains, or as directed by the Engineer.  

 

The Contractor shall use Labour to carry out this item of work. 

 

Work Method: LB  

 

Quality Control: 

The culverts shall be checked as free of debris to the satisfaction of the Engineer.  

 

Measurement Unit: m 

The measurement shall be the length of culvert, including the outlet drain, cleaned  

 

Payment: 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the 

work.  

 

08-60-006/7/8/9/10: Culvert Cleaning (Fully Blocked) 

08-60-006: 300mm dia 

08-60-007: 450mm dia 

08-60-008: 600mm dia 

08-60-009: 900mm dia 

08-60-010: 1200mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 

structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure 

free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by 

the Engineer. 

 

Fully blocked culvert shall be those with greater than half of the barrel blocked.  
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Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall 

be not less than 2%.  

 

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the 

Engineer.  

 

This activity should be carried out before the onset of the rains, or as directed by the Engineer.  

 

The Contractor shall use Labour to carry out this item of work.  

 

Work Method: LB  

 

Quality Control: 

The culverts shall be checked as free from debris to the satisfaction of the Engineer.  

 

Measurement Unit: m 

The measurement shall be the length of culvert, including the outlet drain cleaned.  

 

Payment  

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the 

work.  

 

08-60-011/015: Concrete Culvert Repair/Replacement - Rings  

08-60-11: 300 mm  

08-60-12: 450 mm  

08-60-13: 600 mm  

08-60-14: 900 mm  

08-60-15: 1200 mm 

 

The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings, including the 

concrete bedding and backfilling as instructed by the engineer.  

 

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured 

from a supplier approved by the Engineer. The pipes shall be laid on a bedding of Class 15/20 concrete.  

 

The culvert ring shall follow the existing gradient and shall be free flowing – minimum 2%.  

 

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose 

depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill 

of 75% of the pipe diameter and shall be tapered back on the carriageway to provide a gradual approach, 

as directed by the Engineer.  

 

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions 

and true to line and level.  

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work. 
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Work Method: LB-MB  

 

Quality Control:  

• Concrete quality shall be checked for cracks, honey combing, and other defects.  

• Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be 

less than 2%  

• The joints shall be checked to see that they have been properly made.  

 

Measurement Unit: m 

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured 

net according to the Drawings.  

 

Payment  

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other 

incidentals that may be required in carrying out the work. 

 

08-60-017: Head Wall Repair - Masonry 

This activity involves the repairs to damaged head walls and wing walls built in masonry.  

 

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone 

resecured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush 

with the stonework.  

 

The Contractor shall use Labour to carry out this item of work. 

  

Work Method: LB  

 

Quality Control: 

The stability of the walls and the pointing shall be to the satisfaction of the Engineer.  

 

Measurement Unit: Number  

The measurement shall be the number of walls repaired as directed by the Engineer.  

 

Payment: 

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry 

out the work.  

 

08-60-018: Headwall Repair - Concrete 

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet 

concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the 

Engineer to include breaking out and replacement of damaged concrete with similar material, and the 

rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in 20/20 

(1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the Standard 

Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and kept moist for 

3 days.  

 

The Contractor shall use Labour to carry out this item of work. 
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Work Method: LB  

 

Quality Control:  

The work shall be carried out to the satisfaction of the Engineer.  

 

Measurement Unit: Number  

The measurement shall be the number of walls/aprons repaired.  

 

Payment  

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out 

the work.  

 

08-60-019: Headwall Construction - Masonry 

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in 

stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the 

Drawings (Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class 

15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and after 

laying the surface shall be kept moist for 3 days.  

 

The Contractor shall use Labour to carry out this item.  

 

Work Method: LB-MB  

 

Quality Control:  

• The dimensions of the structures shall have a tolerance of ±10mm  

• The levels shall have a tolerance of ±10mm  

• The mortar joints shall be finished flush with the face of the walls.  

 

Measurement Unit: m3 

The measurement shall be the volume of the structures constructed, in whichever material, measured net 

according to the Drawings. 

 

Payment 

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that 

may be required in carrying out the work.  

08-60-020: Headwall Construction - Concrete  

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and 

levels shown on the Drawings (Type 1 to 4) as directed by the Engineer.  

 

Concrete shall be Class 20/20 unless otherwise specified.  The formwork for the walls shall be erected 

on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before 

concrete is poured.  Concrete shall be poured in a single lift and the top surface shall be kept moist for 

3 days. Formwork may be struck after 2 days or as directed by the Engineer.  

 

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full 

compaction of the concrete.  
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The Contractor shall use both Labour and appropriate Equipment to carry out this item.  

 

Work Method: LM-MB  

 

Quality Control:  

The dimensions of the structures shall have a maximum tolerance of +20mm / -10mm. 

  

The workability and mix of concrete shall be checked using the slump test and shall have a slump limit 

as directed by the Engineer. The frequency of testing shall be determined by the Engineer. 

 

The concrete shall be checked for cracks, honey combing and other defects at the time of striking the 

formwork.  

 

Measurement Unit: m3  

The measurement shall be the volume of concrete in the completed structure, measured net in accordance 

with the Drawings.   

 

Payment   

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other 

incidentals that may be required in carrying out the work.  

 

08-60-020/029: Supply and Installation of Concrete Pipe Culverts   

08-60-020: 300mm unhaunched 

08-60-021: 300mm with surround 

08-60-022: 450mm unhaunched 

08-60-023: 450mm with surround 

08-60-024: 600mm unhaunched 

08-60-025: 600mm with surround 

08-60-026: 900mm unhaunched 

08-60-027: 900mm with surround 

08-60-028: 1200mm unhaunched 

08-60-029: 1200mm with surround 

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete bedding; 

haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter 

specified in the Contract or directed by the Engineer.  

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured 

from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be laid on a 

bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with cement 

mortar 1:4.   

 

The culvert gradient including the outlet shall be a minimum 2%.  

 

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or 

as directed by the Engineer.  
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Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose 

depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill 

of 75% of the pipe diameter and shall be tapered back on the carriageway to provide a gradual approach, 

as directed by the Engineer.  

 

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the Engineer’s 

approval shall first be sought for the proposed working method.  

 

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions 

and true to line and level.  

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work  

 

Work Method: LM-MB  

 

Quality Control:  

Concrete quality shall be checked for cracks, honey combing, and other defects.  

 

Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than 

2%  

 

The joints shall be checked to see that they have been properly made.  

 

Measurement Unit: m   

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured 

net according to the Drawings.  

 

Payment   

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other 

incidentals that may be required in carrying out the work.  

 

08-60-030: Excavate in soft material for culverts  

08-60-031: Excavate in hard, material for culverts  

08-60-032: Provide, lay and join 450mm inner dia. Concrete pipes  

08-60-033: Provide, lay and join 600mm inner dia. Concrete pipes  

08-60-034: Provide, lay and join 900mm inner dia. Concrete pipes  

08-60-035: Provide, compact class 15/20 concrete  

08-60-036: Provide, compact class 20/25 concrete  

08-60-037: Provide and place A142 fabric mesh reinforcement  

08-60-038: Selected backfill materials  

 

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard 

Specifications for Roads and Bridges 1986.  

 

The Contractor shall use both Labour and appropriate Equipment to carry out this item.  

 

Work Method: LM-MB  
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Quality Control:  

The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the slump 

test and shall have a slump limit as directed by the Engineer. 

 

The laying and joining of the culverts shall be subject to the approval of the engineer.  

 

Measurement Unit: m  

The measurement shall be the length of culvert laid.  

 

Payment   

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other 

incidentals that may be required in carrying out the work. 

 

08-70-001: Stone Pitching  

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the 

Engineer, which shall include levelling the area to be covered with stone pitching, collecting stones, 

laying stones, applying mortar to the joints and constructing weep holes, if required.  

 

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the Drawings 

or as directed by the Engineer. The prepared surface shall be firm and well compacted, with hand 

rammers.  

 

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the 

flat side and securely bedded, with the largest dimensions at right angles to the flow of water, in an 

interlocking pattern so as to leave only a minimum of voids between the stones which shall be filled 

with suitably shaped and tightly wedged spalls. The top of the pitching shall be finished flush with the 

adjacent material.  

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a 

minimum thickness of 100 mm. The mortar shall be worked into the pitching so that the voids between 

the stones are filled to the full depth of the pitching. The mortar shall be finished flush with the surface 

of the stones.  

 

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.  

 

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.  

 

The Contractor shall use Labour to carry out this item.  

 

Work Method: LB  

 

Quality Control:  

• The quality of pitching shall be checked for gaps and voids.  

• The dimensions of the area of stone pitching shall have a tolerance of ±100mm  

 

Measurement Unit: m2 

The measurement shall be the total area of pitching calculated as the net area, measured on the slope.  
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Payment 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for 

carrying out the work. 

 

08-70-002: Stone Pitching Repair 

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The 

stone pitching shall be inspected and repairs carried out as directed by the Engineer, including the 

replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning 

out of weep holes, as required. All work shall be to the lines and levels of the original construction with 

new stonework and mortar being flush with the adjacent materials. 

 

The Contractor shall use Labour to carry out this work 

 

Work Method: LB 

 

Quality Control: 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: m2 

The measurement shall be the net surface area of the repairs. 

 

Payment 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to 

carry out the work. 

 

08-70-003: Gabion Repair 

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original 

dimensions as directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control: 

The repair of the Gabions shall be approved by the Engineer. 

 

Measurement Unit: Number 

The measurement shall be the number of Gabion boxes repaired/installed. 

 

Payment 

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary 

to carry out the work. 

 

08-70-004: Gabion Installation   

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at 

locations shown on the Drawings or as directed by the Engineer.  
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Gabions shall include mattresses and boxes and for purposes of construction, measurement and payment, 

no distinction shall be made between them. Mattresses or equivalent approved by the Engineer.  

  

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the 

depths and dimensions shown on the Drawings or as directed by the Engineer.  

 

Gabion boxes shall be tied together with 3 mm galvanized binding wire securing all edges at 150mm 

intervals.  

 

The Contractor shall use Labour to carry out this item.  

 

Work Method: LB  

 

Quality Control:  

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.  

 

Measurement Unit: Number  

The measurement shall be the number of Gabion boxes installed.  

 

Payment 

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary 

to carry out the work.  

 

08-70-005: Rock fill to Gabions 

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and 

compacting of the rock inside the Gabion boxes.  

 

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to 

prevent deformation and bulging. The interior and top layers of the boxes shall be hand packed with 

smaller stone to form a tightly compact structure and rammed in place. Care shall be taken to ensure that 

each layer of boxes is filled evenly and to a level surface before the next course of boxes is placed.  

 

The Contractor shall use a combination of Labour and transport Equipment to carry out this activity.  

 

Work method: LB-MB  

 

Quality Control:  

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.  

 

Measurement Unit: m³  

Rock fill to Gabions shall be the volume of Gabions filled.  

 

Payment  

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for 

carrying out the work.  
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08-70-006: Construction of Scour Checks (Concrete)  

08-70-007: Construction of Scour Checks (Masonry)  

08-70-008: Construction of Scour Checks (Wooden Stakes)  

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as instructed 

by the Engineer.  

 

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and 

to the details shown in the Drawings.  

 

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.  

 

Table 8.1: Scour checks spacing 

Gradient of 

Drain 

Scour Check 

Spacing 

Gradient of 

Drain 

Scour Check 

Spacing 

4% or less not required 8% 7.5m 

5% 20m 9% 6m 

6% 15m 10% 5m 

7% 10m >10% 4m 

The Contractor shall use Labour to carry out this item.  

 

Work method: LB  

 

Quality Control:  

• The spacing of the scour checks shall have a tolerance of ± 0.5m  

• The sizes of the wooden stakes and stones used shall be in accordance with the Drawings 

• The shape of the scour check shall be checked using the scour check template.  

 

Measurement Unit: Number  

The measurement shall be the number of scour checks constructed.   

 

Payment  

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for 

carrying out the work. 

 

08-70-009: Scour Check Repair - Masonry  

08-70-010: Scour Check Repair - Wooden  

08-70-011: Scour Check Repair - Concrete  

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The 

construction details shall be shown in the Drawings or as instructed by the Engineer.  

 

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include 

replacement of missing or broken stonework and stakes, and the repair of damaged concrete, to the original 

lines, levels, and Specifications.  

 

The Contractor shall use Labour to carry out this item work.  

 

Work Method: LB  
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Quality Control: 

• The sizes of the wooden stakes and stones used shall be as the original construction.  

• The shape of the scour check shall be checked using the scour check template.  

 

Measurement: Number  

The unit rate of measurement shall be the number of scour checks repaired.  

 

Payment  

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for 

carrying out the work.  

 

08-70-012 At-level Scour Checks  

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping 

channels (parabolic waterway) at locations and intervals as shown in drawing C9c. The stones shall be 

placed in a manner to ensure minimum voids within the structure. A trench 0.2m deep by 0.2m wide shall 

be excavated in the invert of the channel and extended 0.2m into the slopes. Stones shall be laid up to the 

level of the invert with the middle section lower than the sides to form a spill way. The spacing of the checks 

shall be 1-4 metres, as directed by the Engineer. 

  

The Contractor shall use Labour to carry out this item.  

 

Work Method: LB  

 

Quality Control:  

The construction and spacing of the scour checks shall be checked by the Engineer.  

 

Measurement Unit: No  

The measurement shall be the number of scour checks constructed.  

 

Payment  

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry 

out the work.  

 

The payment for the construction of the parabolic waterway is under item 08-50-005   
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BILL 10: GRADING AND GRAVELLING 

Scope: 

Grading covers the work of reinstating the road carriageway to the correct camber by removing the high 

points and filling gullies, corrugations, and wheel ruts to restore a smooth-running surface. Grading can 

either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed grading). 

 

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light 

manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be used for 

roads that have deteriorated to such an extent that the drains and carriageway need to be re-instated. 

Heavy Manual Reshaping is defined under Bill 5 – Earth Works. 

 

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for 

re-establishing a road in poor or very poor condition. 

 

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using 

approved equipment of gravel wearing course material on the formation of the road carriageway. Gravel 

shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, 

claey sand and crushed rock. 

 

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the 

Engineer. Gravel material shall conform to the requirement given in 

 

Table 10.1: Requirement for Gravel Wearing Course 

 

 

For “Quarry Waste”, gravel stones of 

maximum dimension 80mm may be 

permitted. 

 

PLASTICITY INDEX 

REQUIREMENTS (PI) 

Zone Min Max 

WET: Mean 

annual rainfall 

>500mm 

5 20 

Dry: Mean 

annual rainfall 

<500mm 

10 30 

 

BEARING STRENGTH 

REQUIREMENTS 

Traffic 

VPD 

CBR DCP 

Equivalent 

mm/Blow 

>15 20 11 

<15 15 14 

CBR at 95 % MDD, Modified 

AASHTO and 4 days soaking 

Lower quality material (CBR 15) may 

be accepted if no better material can 

be found 

 

GRADING REQUIREMENTS 

Sieve (mm) % by Weight 

Passing 

40 100 

28 95 - 100 

20 85 - 100 

14 65 - 100 

10 55 - 100 

5 35 - 92 

2 23 - 77 

1 18 - 62 

0.425 14 - 50 

0.075 10 - 40 
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The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be 

shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for the 

acquisition of the quarry rights and shall conduct respective negotiations with landowners and affected 

communities. 

 

Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the approval of the Engineer. The Contractor is deemed to 

have included in his rates for the provision of the gravel material. 

 

10-50-001: Heavy Grading without watering and compaction. 

Heavy grading without watering and compaction shall only be done when there is sufficient moisture in 

the material and the material can be compacted by traffic. 

 

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to 

fill potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor 

grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed first 

and disposed of well clear of the drains. 

 

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway. 

 

The material shall be graded toward the centre of the road starting from both edges until the specified 

camber is achieved. Suitable material from the side drains may be used as additional material. Any further 

material needed to achieve the correct camber shall be from an approved source. 

 

No grading shall be carried out in dry conditions. 

 

The Contractor shall use Equipment to carry out this item. 

 

Work Method: MB 

 

Quality Control: 

• The width of the carriageway shall be checked at every 50m intervals and have a tolerance of 

+50mm or -20mm. 

• The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of ± 

1% 

• Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum 

tolerance of ±10 mm. 

 

Measurement Unit: m 

The measurement shall be the area of carriageway graded, measured net according to the specified width 

and measured length graded. 

 

Payment 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work. 
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10-50-002: Heavy Grading with watering and compaction.  

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill 

potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader 

unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed first and 

disposed of well clear of the drains.  

 

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.  

 

The material shall be bladed toward the centre of the road starting from both edges until the specified camber 

is achieved. Suitable material from the side drains may be used as additional material. Any further material 

needed to achieve the correct camber shall be from an approved source. Compaction shall be carried out 

using appropriate equipment approved by the Engineer, from the carriageway edges to the centreline in 

overlapping passes.  

 

In order to achieve the desired compaction water shall be added in an even manner without transverse or 

longitudinal flow.  

 

The Contractor shall use Equipment to carry out this item.  

 

Work Method: MB  

 

Quality Control:  

• The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm 

or -20mm.  

• The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of ±1%  

• Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length and have a 

maximum tolerance of ± 10 mm.  

• Compaction shall show no movement of material under the roller, minimum of 6 passes. 

• Compaction test standard shall be 95% MDD (AASHTO T99)  

 

Measurement Unit: m2 

The measurement shall be the area of carriageway graded, measured net according to the specified width and 

measured length graded.  

 

Payment  

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work.  

 

10-50-003: Carriageway Grading - Light Grading  

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall grade 

the carriageway to control roughness and corrugations using either a Towed or a Motor grader. The width of 

the carriageway shall be as specified for the Road Class.  

 

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway. 

 

The material shall be bladed toward the centre of the road, starting from both edges to the specified camber. 

Where instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and 



 

Connecting Devolved Kenya 
Page | 118  

 

gullies in the carriageway. Any further material needed to re-form the camber shall be from an approved 

source. Compaction shall be achieved using the wheels of the equipment, tracked evenly over the full surface, 

or by other approved means.  

 

No grading shall be carried out in dry conditions.  

 

The Contractor shall use Equipment to carry out this item.  

 

Work Method: MB  

 

Quality Control:  

• The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm 

or -20mm  

• The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of ±1%  

• Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum 

tolerance of ±10 mm.  

 

Measurement Unit: m2 

The measurement shall be the area of carriageway graded, measured net according to the specified width and 

measured length graded.  

 

Payment: 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work.  

 

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)  

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway filling 

gullies and ruts on the carriageway and reshaping of the camber of the road to the original standard and shape. 

No grass shall be grubbed from the shoulders, but it shall be cut to a maximum height of 50mm.  

 

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. Where 

additional suitable material is required to reinstate the camber to the required shape, this material shall be 

obtained from approved sources nearest to the final deposition area.  

 

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose 

if applicable.  

 

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm 

above the surrounding road surface.  

 

This activity shall be carried out before and after the rains, or as directed by the Engineer.  

 

The Contractor shall apply Labour methods to carry out this item.  

 

Work Method: LB  

 

Quality Control:  
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• The width of the carriageway including the shoulders shall be checked at 100m intervals with 

tolerance of +50mm or -20mm  

• The camber shall be checked using camber board at 50m intervals and shall have a tolerance of ±1%  

• The quality of fill material shall be approved by the Engineer  

• The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the 

surface shall be seen.  

 

Measurement Unit: m2  

The measurement shall be the area of carriageway shaped.  

 

Payment:  

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the 

work.  

 

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of Gravel) 

 

Excavation of Gravel  

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the 

Engineer if the quality/availability of the gravel changes during the course of excavation.  

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and 

deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused 

in other parts of Works with the approval of the Engineer.  

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer 

allows the use of equipment.  

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.  

 

Work Method: LB or MB  

 

Quality Control:  

Oversize stones and boulders shall not be loaded for haulage to the road. Areas containing deleterious material 

shall not be excavated.  

 

Free haul, spreading and Compaction of Gravel: 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor 

shall spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the 

full width of the carriageway and shaped to the specified camber. Spreading also includes the removal of any 

oversized stones or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall 

be spread within 24 hours of off-loading.  

 

Compaction of the gravel material shall be carried out from the carriageway edges to the centreline by 

overlapping passes of the compaction equipment. The number of passes shall be as directed by the Engineer 

dependent upon the equipment used and the material being compacted. Unless otherwise instructed the 

moisture content of the material shall be within ± 2% of optimum  
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Where additional moisture is required, water shall be applied in an even manner and the rate of application 

shall be such that no transverse or longitudinal flows occur.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that 

an acceptable standard has been achieved.  

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs 

otherwise.  

 

Work Method: LB-MB  

 

Quality Control:  

 The gravel surface width shall be checked at 100m intervals and shall have a tolerance of ±50mm  

• Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a 

tolerance of +5mm / -0mm 

• The camber shall be checked at 50m intervals, and the maximum tolerance shall be ±1%  

• The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface 

with no corrugations or depressions, tolerance of ± 10mm.  

• Compaction shall show no movement of material under the roller, minimum of 6 passes. 

• Compaction test standard shall be 95% MDD (AASHTO T180)  

 

Measurement Unit: m3  

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings 

and shall include the excavation and 1.5Km ‘free’ haul distance. 

 

Payment:  

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work.  

 

10-60-002: Haulage (Overhaul beyond 1.5Km)  

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the Engineer.  

 

Where the quantity delivered in any load falls short of the equipment capacity, off-loading shall only be 

permitted after the agreed spacing is adjusted accordingly.  

 

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the 

prepared formation unless approved by the Engineer. Any greater loads shall be dumped in stockpiles off-

road and transported to the formation areas by appropriate means.  

 

Where loads supplied are found to contain material other than from the approved quarry and are of 

unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.  

 

The Contractor shall use Equipment to carry out this Item.  

 

Work Method: MB  

 

Quality Control:  
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• No haulage equipment shall be used until its capacity has been ascertained by the Engineer  

• The quality of gravel dumped on the road shall be according to the Specifications  

• The quantity of material delivered in each load shall be checked before dumping is allowed  

• The distance between the stacks shall be checked to ensure the required compacted thickness will be 

achieved.  

 

Measurement Unit: m3Km (Overhaul)  

is being dumped and processed, measured along the shortest route as determined by the Engineer.  

 

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance to the 

centre point as indicated above.  

 

Payment:  

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs necessary to 

carry out the work.  

 

10-60-004: Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)  

Excavation of Gravel  

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the 

Engineer if the quality/availability of the gravel changes during the course of excavation.  

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and 

deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused 

in other parts of Works with the approval of the Engineer.  

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer 

allows the use of equipment.  

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.  

 

Work Method: LB or MB  

 

Quality Control:  

• Oversize stones and boulders shall not be loaded for haulage to the road.  

• Areas containing deleterious material shall not be excavated.  

 

Free haul, preparation, spreading and Compaction of Gravel  

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor 

shall prepare the area to be patched by removing excessive water and loose material. The contractor shall 

then dump, spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across 

the full width of the carriageway and shaped to the specified camber. Spreading also includes the removal of 

any oversized stones or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel 

shall be spread within 24 hours of off-loading.  

 

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment. The 

number of passes shall be as directed by the Engineer dependent upon the equipment used and the material 
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being compacted. Unless otherwise instructed the moisture content of the material shall be within ± 2% of 

optimum.  

 

Where additional moisture is required, water shall be applied in an even manner and the rate of application 

shall be such that no transverse or longitudinal flows occur.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that 

an acceptable standard has been achieved.  

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs 

otherwise.  

 

Work Method: LB-MB  

 

Quality Control:  

• The gravel surface width shall be checked at 100m intervals and shall have a tolerance of  

• ± 50mm 

• Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a 

tolerance of +5mm / -20mm  

• The camber shall be checked at 50m intervals, and the maximum tolerance shall be ± 1 %  

• The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface 

with no corrugations or depressions, tolerance of ±10mm.  

• Compaction shall show no movement of material under the roller, minimum of 6 passes. 

• Compaction test standard shall be 95% MDD (AASHTO T180)  

  

Measurement Unit: m3 

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings 

and shall include the excavation and 1.5Km ‘free’ haul distance. 

 

Payment:  

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work.  

 

10-70-001: Site clearance of borrow area.  

This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard Specifications 

for Roads and Bridges 1986.  

 

10-70-002: Removal of Overburden  

The Contractor shall remove overburden from quarries and borrow pits, which includes excavation, loading, 

hauling and stockpiling at approved locations. The thickness of the overburden layer to be removed shall be 

determined from trial pits dug on a 30-metre grid within the quarry area.  

 

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the Works, as 

directed by the Engineer.  

 

The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise. 
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Work Method: LB or MB  

 

Quality Control:  

The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the 

approval of the Engineer. 

 

Measurement Unit: m3 

The measurement shall be the volume of overburden removed as calculated from the cleared area and the 

mean depth indicated from the trial pits.  

 

Payment:  

The unit rate shall include full compensation for labour, tools materials and equipment, haulage, stockpiling 

and incidental costs required for carrying out the work.  

 

10-70-003: Restoration of Quarries and Borrow Pits  

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the 

material over the full excavation area.  

 

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary appropriate 

protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and trees shall be 

replanted as directed by the Engineer. 

 

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer.  

 

Work Method: LB, LM-MB  

 

Quality Control:  

The Engineer shall check that the required measurements have been satisfactorily taken.  

 

Measurement and Payment: Provisional Sum  

Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer  

 

BILL 17: CONCRETE WORKS  

17-50-001: Bridge Deck Replacement – Concrete 

 

17-50-002: Bridge Abutment Repair – Concrete 

 

These activities involve the repair or replacement of concrete bridge deck and abutment, including the 

removal of loose or broken concrete, cutting back damaged areas to sound surfaces and repairing with 

concrete of similar Class to the original. 

 

The bridge deck and abutment shall be inspected, and necessary repairs shall be instructed by the Engineer. 

All Holes and voids shall be cleared of debris, loose material and dust, and shall be well watered before 

the new concrete is placed. The new concrete shall be firmly rammed against the existing surfaces and 

finished flush with the surrounding materials. The surface of the repair shall be protected from direct 

sunlight and kept moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed by the 

Engineer. 
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In the event of complete replacement of the abutment and deck, the activity shall be carried in accordance 

with Section 17 Sub Clauses 1701 to 1741 of the Standard Specifications for Road and Bridge 

Construction. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control: 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: m3 

The measurement shall be the volume of concrete used for the repair. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to 

carry out the work. 

 

17-50-003: Bridge Abutment Repair – Masonry 

This activity involves the repair of masonry bridge abutment, including the removal of loose or broken 

stones and then repairing the damaged parts with similar size stones using mortar of 1:4(cement: sand by 

volume). 

 

The abutment shall be inspected, and necessary repairs shall be instructed by the Engineer. All loose stones 

shall be removed and replaced afresh. The stones shall be laid with a bond allowing a minimum overlap 

of the length of the smallest stone. The joints shall be a minimum of 10mm, and no stone shall touch 

another stone but shall be laid fully on a mortar bed. The mortar joints on the face of the abutment shall 

be painted and raked to produce a durable finish. 

 

The Contractor shall use Labour to carry out this item 

 

Work Method: LB 

 

Quality Control: 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: m3 

The measurement shall be the abutment repaired. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to 

carry out the work. 

 

17-50-004: Drift Repairs – Concrete 

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, 

cutting back damaged areas to sound surfaces and repairing with concrete of similar Class to the original. 
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The drift shall be inspected, and necessary repairs shall be instructed by the Engineer. Holes and voids 

shall be cleared of debris, loose material and dust, and shall be well watered before the new concrete is 

placed. The new concrete shall be firmly rammed against the existing surfaces and finished flush with the 

surrounding materials. The surface of the repair shall be protected from direct sunlight and kept moist for 

3 days. Concrete shall be Class 20/20 unless otherwise directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control: 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: m3 

The measurement shall be the volume of concrete used for the repair. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to 

carry out the work. 

 

17-60-001: Provide, place and compact class 15/20 concrete for blinding 

17-60-002: Provide, place and compact class 25/20 concrete 

17-60-003: Vertical formwork class F2 finish 

17-60-004: Horizontal formwork class F2 finish 

 

17-60-005: Provide, cut, bend and fix into position high yield reinforcement bar to BS 44461 as directed and 

as shown on the drawing 

 

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the Standard 

Specifications for Roads and Bridges 1986. 

 

17-70-001: Drift Construction by contract 

17-70-002: Bridge Construction by contract 

 

The activities for these items will be defined in a separate specific document and only summarized under 

these item numbers. 

 

17-70-003: Concrete Road Section 

The Contractor shall construct the concrete road carriageway on the prepared, shaped and compacted road 

formation as approved by the Engineer. Concrete shall be class 20/20 and may be batched by volume but 

shall be mixed in a mechanical mixer. The mix shall be as shown below. 

 

Concrete 

Class 

Nominal Mix 

by Volume 

Batch with 1 bag Cement 

No. of Boxes 

Fine Coarse 
Yield 

(approx.) 
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20/20 

1:2:4 (20mm 

Max 

Aggregate) 

2 4 0.16m3 

 

The water added shall be the minimum necessary to give sufficient workability for efficient consolidation 

of the concrete. For concrete placed by hand this shall be 23-27 litres per bag of cement. For mechanical 

mixing and compacting (poker vibrator) the water content shall be reduced to 20 litres per bag of cement. 

The concrete shall be placed in formwork which is clean, smooth faced and secure from movement and 

leakage to the full depth of the carriageway (150mm) in clearly marked out bays. Steel reinforcing mesh 

mats (6mm) shall be laid at a depth 50mm below the finished surface as the concrete is being poured. 

Compaction of the concrete shall be by hand ramming or poker vibrator. The surface shall be tamped with 

a timber tamping bar to produce a uniform, transverse ridged surface. 

 

Concrete pours shall normally be over half the carriageway width and in lengths between construction 

joints as directed by the Engineer, of 10-15 metres. Contraction joints if required shall correspond with 

the construction joints. Where directed by the Engineer expansion joints shall be formed in positions and 

in accordance with the details provided by the Engineer. 

 

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate curing. 

 

The Contractor shall make cubes for testing as directed by the Engineer. 

 

All materials used for concrete production and the Contractor’s working method shall be approved by the 

Engineer before concreting is permitted. 

 

The Contractor shall use Labour and Equipment to carry out this item. 

 

Work Method: LB-MB 

 

Quality Control: 

Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube strength 

shall be 27.5N/mm2 at 28 days on an average of 4 cubes. 

 

Measurement Unit: m3 

The measurement shall be the volume of concrete measured net according to the Drawings. 

 

Payment: 

The unit rate shall include full compensation for labour, tools, equipment, materials and incidental costs 

necessary to carry out the work. 

BILL 20: ROAD FURNITURE 

Scope: 

This bill comprises those items of Road Furniture to be erected and maintained as aids to road safety, 

including traffic signs and guardrails. 

 

20-50-001: Road reserve boundary posts 

20-50-002: Installation of fencing and gates 
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20-50-003: Repair/replace fence 

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard 

Specifications for Roads and Bridges 1986. 

 

20-50-005: Permanent Road Signs 

The Contractor shall erect road / traffic signs of the type and at locations as directed by the Engineer. The 

signs materials and quality are shown on the Drawings. The signs shall be bedded in concrete Class 15/20 

and shall be supported vertically until the concrete is set. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control: 

The Engineer shall check the sign position before concrete is backfilled. 

 

Measurement Unit: Number 

The measurement shall be the number of signs erected. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for 

carrying out the work. 

 

20-50-008: Guardrail Repair 

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned, 

vertical and secure condition. The repair shall include securing any loose posts by re-compaction or 

removal of any unsuitable material surrounding the post, importing and compaction of suitable materials 

to render the posts secure, and the re-fixing of the rails. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control: 

• The guardrails shall be checked as being properly aligned secure and in a vertical position 

• The fixings shall be hand checked to be firmly fixed 

 

Measurement Unit: m 

The measurement shall be the length of Guardrail repaired. 

 

Payment: 

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to 

carry out the work. 

 

20-50-009: Guard Rail Replacement 
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20-50-010: Guard Rail Installation 

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the Engineer. 

The guardrails shall comply with the requirements of the Road Authority and shall be erected on hard 

wood or treated timber posts of top diameter not less than 150mm. 

 

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary bolts, nuts, 

washers and spacer blocks. 

 

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail supplied and 

shall be of sufficient size to permit the proper setting of the posts and to allow room for backfilling and 

compacting. At least 1 metre of a post shall be embedded in the ground. The backfilling shall be with 12:1 

soil cement mixture, or as otherwise directed by the Engineer, after the erected rails have been approved 

by the Engineer. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control: 

The Engineer shall check the post and rail erection before final backfilling. 

 

Measurement Unit: m 

The measurement shall be the length of Guardrail erected. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for 

carrying out the work. 

 

20-50-011: Handrail repair/installation 

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard 

Specifications for Roads and Bridges 1986. 

 

20-60-001: Traffic Sign Maintenance 

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean, 

properly aligned, vertical and secure condition, the replacement of missing or broken bolts, nuts or other 

fixings and the tightening of the same. The maintenance shall also extend to securing any loose posts by 

the re-compacting or removal of any unsuitable material surrounding the posts, importing and compacting 

of suitable material to render the post secure. Painting of the Traffic signs if required is also included in 

this item. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control: 

• The signs shall be clean and in vertical position. 
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• The fixings shall be hand checked to be tight. 

 

Measurement Unit: Number 

The measurement shall be number of signs maintained. 

 

Payment: 

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry 

out the work. 

 

BILL 22: DAYWORKS 

 

ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include the relevant 

items for each specific contract document. 

 

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment, labour 

and materials for work instructed by the Engineer on a Dayworks basis. 

 

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and shall 

carry out work using these rates only if directed by the Engineer. 

 

Measurement and Payment: 

 Equipment: 

Payment for equipment shall only be made for the time each item of equipment is working. Idle time 

due to breakdown or incompleteness of the equipment shall not be paid. The rate of equipment shall 

include for the cost of the following: 

• Transport of the equipment to the site 

• Operators, drivers and assistants including their overtime 

• Fuels and lubricants 

• Maintenance, spare parts and all costs of repairs 

• Depreciation, insurance, overheads and profits. 

 

Labour 

Payment shall only be made for the time each of worker working on the Dayworks as instructed by the 

Engineer. The rate for labour shall include the cost of, 

• All wages, allowances and other payments due to the worker 

• Provision of small tools used on Dayworks activities by labourers and tradesmen. 

Insurance, overheads and profit. 

 

Materials 

Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities. 

The rate for materials shall include for the cost of provision of the material, transport to site, storage, 

handling, overheads and profits. 

 

Schedule of Dayworks 

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to 

Dayworks activities, to be included in the Dayworks Bill. 
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DRAWINGS 
Note: This list of drawings is for illustration purposes. During the execution of this contract, the 

Contractor shall be furnished with instructions from the Engineer or his/her representative clearly 

outlining the salient details. 

 

List of drawings: 

1) Carriage Ways Grading Dimensions 

2) Mitre Drain Cross Sections 

3) Dimensions Of Wood and Stone Scour Checks 

4) Section Of Masonry Scour Checks 

5) Culvert Types and Sections 

6) Type 1 Headwall and Wingwall 

7) Type 3 Headwall 

8) Stone Pitching and Quantity Tables 

9) Publicity Sign Board 
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CARRIAGE WAYS GRADING DIMENSIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MITRE DRAIN CROSS SECTIONS 
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SCOUR CHECKS MADE OF WOOD STAKES AND STONES 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

WOOD AND STONES SCOUR CHECKS DIMENSIONS 
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SECTION OF MASONRY SCOUR CHECKS 
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CULVERT TYPES AND SECTIONS 
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TYPE 1 HEADWALL AND WINGWALL 
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TYPE 3 HEADWALL 
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STONE PITCHING AND QUANTITY TABLES 



 

Connecting Devolved Kenya 
Page | 138  

 

PUBLICITY SIGN BOARD 
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SECTION VII- BILLS OF QUANTITIES 
1. Objectives 

The objectives of the Bill of Quantities are: 

a) to provide sufficient information on the quantities of Works to be performed to enable tenders to be 

prepared efficiently and accurately; and 

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to 

distinguish between the different classes of Works, or between Works of the same nature carried out in 

different locations or in other circumstances which may give rise to different considerations of cost. 

Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple 

and brief as possible. 

2. Day work Schedule 

A Day work Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of 

rates quoted by the Tenderers, the Day work Schedule should normally comprise the following: 

a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work rates 

or prices are to be inserted by the Tenderer, together with a statement of the conditions under which the 

Contractor shall be paid for work executed on a day work basis. 

b) Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as 

Tender. The rate to be entered by the Tenderer against each basic day work item should include the 

Contractor's profit, overheads, supervision, and other charges. 

3. Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a provisional 

sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases 

should be provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such 

provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency allowances 

are used, the Special Conditions of Contract should state the manner in which they shall be used, and under 

whose authority (usually the Project Manager's). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 

with an appropriate brief description. A separate procurement procedure is normally carried out by the 

Procuring Entity to select such specialized contractors. To provide an element of competition among the 

Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the successful Tenderer 

as prime Contractor for the use and convenience of the specialist contractors, each related provisional sum 

should be followed by an item in the Bill of Quantities inviting the Tenderer to quote a sum for such 

amenities, facilities, attendance, etc. 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or 

the person drafting the tendering document. They should not be included in the final tendering document. 

4. The Bills of Quantities 

The Bills of Quantities should be divided generally into the following sections: 

a) Preambles 
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b) Preliminary items 

c) Work Items 

c) Daywork Schedule; and 

d) Provisional items 

e) Summary.
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5. The Summary to the Bills of Quantities will take this form or some other form but 

including these items. 

RoadCode R6 Kericho  
Structure:   Section Name 

Package: KeRRA/08/KCO/39/081-25|26 
Borborwet SDA - Serwer TBC - 
Getumbe 

Contractor    

Bill of Quantities Page: 1 

  Summary Project: 

Item No. Description Amount (KShs) 

1 General: Office administration and overheads/Preliminaries 
                                                       
150,000.00  

4 SITE CLEARANCE 
                                                                     
-    

5 EARTHWORKS 
                                                                     
-    

8 CULVERT AND DRAINAGE WORKS 
                                                                     
-    

10 GRADING AND GRAVELLING WORKS 
                                                                     
-    

      

      

      

      

      

      

      

      

      

  Sub Total (1)   

  Contingencies ( @ 0 %) 
                                                                     
-    

  Total 
                                                                     
-    

  VAT @ 16 %  
                                                                     
-    

  
Public Procurement Capacity Building Levy  
(@ 0.03 % of Sub Total) 

                                                                     
-    

  Grand Total 
                                                                     
-    

  
Carried to page on the form of Tender 

                                                                     
-    

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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SECTION VII- BILLS OF QUANTITIES 
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BILL OF QUANTITIES SCHEDULE 
Road 
Code R6 Kericho Section Name Borborwet SDA - Serwer TBC - Getumbe 
Package: KeRRA/08/KCO/39/081-
25|26      
Contractor        

Bill of Quantities       Page: 1  

Bill No.1 

General: Office 
administration and 
overheads/Preliminaries       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh Technology 

01-50-003 
Transport Operation 
Expenses KS 1              100,000.00  

     
100,000.00  LB-MB 

01-505-
009 HIV Awreness Program KS 1                20,000.00        20,000.00  LB-MB 

01-60-005 Publicity Sign Boards KS 1                30,000.00        30,000.00  LB-MB 

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

  

Total Carried Forward 
to Summary: 

      
     

150,000.00    

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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Road 
Code R6 Kericho Section Name 

Borborwet SDA - Serwer TBC - 
Getumbe 

Package: KeRRA/08/KCO/39/081-25|26      
Contractor        

Bill of Quantities       Page: 2  

Bill No.4 SITE CLEARANCE       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh Technology 

04-50-003 Heavy Bush Clearing M² 7800                     -    LB-MB 

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

  

Total Carried Forward to 
Summary: 

                        -    
  

       
 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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Road 
Code R6 Kericho Section Name 

Borborwet SDA - Serwer TBC - 
Getumbe 

Package: KeRRA/08/KCO/39/081-25|26      
Contractor        

Bill of Quantities       Page: 3  

Bill No.5 EARTHWORKS       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh Technology 

05-50-006 Fill in soft material and compact M³ 689                     -    LB 

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

  

Total Carried Forward to 
Summary: 

                        -    
  

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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Road 
Code R6 Kericho Section Name 

Borborwet SDA - Serwer TBC - 
Getumbe 

Package: KeRRA/08/KCO/39/081-25|26      
Contractor        

Bill of Quantities       Page: 4  

Bill No.8 
CULVERT AND DRAINAGE 
WORKS       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh Technology 

08-60-003 
Culvert Cleaning- Partially 
blocked - 600mm MT 14                     -    LB 

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

       

       

       

                            -      

                            -      

                            -      

  

Total Carried Forward to 
Summary: 

                        -    
  

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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Road 
Code R6 Kericho Section Name 

Borborwet SDA - Serwer TBC - 
Getumbe 

Package: KeRRA/08/KCO/39/081-25|26      
Contractor        

Bill of Quantities       Page: 5  

Bill No.10 
GRADING AND GRAVELLING 
WORKS       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh Technology 

10-50-002 

Heavy grading with watering and 
compaction  instructed by the 
Engineer M² 18720                     -    MB 

10-60-001 

Provide  gravel wearing  course-
excavation,free haul, spread, 
water and compact gravel  to 
specifications M³ 1435                     -    MB 

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

                            -      

  

Total Carried Forward to 
Summary: 

                        -    
  

 

To be filled by tenderer 

Full Name:………………………………………………………………………………….…….. 

Title/Capacity/ Designation: …………………..………………………………………………… 

Duly authorized to sign the bid for and on behalf of: 

…………………………………………………………………………………………………….. 

[insert complete name of Tenderer] 

(Signature) ………………………………… ([Insert date of signing]) ………….…….. 

Bidder Official Stamp 
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PART III 

CONDITIONS OF CONTRACT AND CONTRACT 

FORMS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT 
These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract 

(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and 

obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable international 

experience in the drafting and management of contracts, bearing in mind a trend in the construction industry 

towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

General Conditions of Contract 

A. General 

1. Definitions 

1.1  Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, 

and commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, 

which is used for valuations and for assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve 

disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in 

accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, 

and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring 

Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring 

Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter 

as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees 

and Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects 

by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and 

calculated from the Completion Date. 
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p) Drawings means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, 

include calculations and other information provided or approved by the Project Manager for the 

execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in 

the SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 

Works. 

In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date 

may be revised only by the Project Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 

function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed by 

the Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who 

is responsible for supervising the execution of the Works and administering the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are factual and 

interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution 

of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 

part of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 

needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Procuring Entity, as defined in the SCC. 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the 

singular also include the plural and words indicating the plural also include the singular. Headings have no 
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significance. Words have their normal meaning under the language of the Contract unless specifically 

defined. The Project Manager shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 

Date, and the Intended Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities6, and 

i) any other document listed in the SCC as forming part of the Contract. 

3. Language and Law 

3.1The language of the Contract is English Language and the law governing the Contract are the Laws of 

Kenya. 

3.2Throughout the execution of the Contract, the Contractor shall comply with the import of goods and 

services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that 

country or any payments to any country, person, or entity in that country. 

4.Project Manager's Decisions 

4.1Except where otherwise specifically stated, the Project Manager shall decide contractual matters between 

the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 

responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may revoke 

any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when 

in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the 

Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the 

Contractor's obligations. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the 

SCC. The Contractor shall also provide facilities and services for them as described in the Schedule. The 

Procuring Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification. 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 

out the Works or other personnel and equipment approved by the Project Manager. The Project Manager 
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shall approve any proposed replacement of key personnel and equipment only if their relevant qualifications 

or characteristics are substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 

Contractor be determined to have engaged in Fraud and Corruption during the execution of the Works, then 

that employee shall be removed in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

11. Procuring Entity’s Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are 

Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, 

Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 

unavoidable result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity 

or by any person employed by or contracted to him except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault 

of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of 

or damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, 

or 

cc) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 

injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, 

and Equipment) which are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and 

deductibles stated in the SCC for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 

for the Project Manager's approval before the Start Date. All such insurance shall provide for compensation 

to be payable in the types and proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 

may affect the insurance which the Contractor should have provided and recover the premiums the 

Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 

supplemented by any information available to the Contractor. 

15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and 

Drawings. 

16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the Program submitted by the Contractor, as updated with the approval of the 

Project Manager, and complete them by the Intended Completion Date. 

17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 

required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 

are subject to prior approval by the Project Manager before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of 

a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the 

start of the relevant activities, and this shall be a Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager 

access to the Site and to any place where work in connection with the Contract is being carried out or is 

intended to be carried out. 
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22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the 

applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-

consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and 

details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 

Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the 

Site and/or the accounts and records relating to the procurement process, selection and/or contract 

execution, and to have such accounts and records audited by auditors appointed by the Public Procurement 

Regulatory Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to 

Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede 

the exercise of the Public Procurement Regulatory Authority's inspection and audit rights constitute a 

prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant to 

the Public Procurement Regulatory Authority's prevailing sanctions procedures). 

23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time 

of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring 

Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the 

Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such 

request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 

the Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator 

shall be jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the 

Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing 

Authority designated in the SCC at the request of either party, within 14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 

any additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 

the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise to 

the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor 

became aware, or should have become aware, of the event or circumstance. 

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 

shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 

shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of 

this Sub- Clause shall apply. 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance. 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 

either on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring 

Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the 

record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall 

permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project 

Manager. 
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24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 

and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed 

claim which includes full supporting particulars of the basis of the claim and of the extension of time and/or 

additional payment claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated 

delay and/or amount claimed, and such further particulars as the Project Manager may reasonably 

require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

event or circumstance, or within such other period as may be proposed by the Contractor and approved 

by the Project Manager. 

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 

claim, or within such other period as may be proposed by the Project Manager and approved by the 

Contractor, the Project Manager shall respond with approval, or with disapproval and detailed comments. 

He may also request any necessary further particulars, but shall nevertheless give his response on the 

principles of the claim within the above defined time period. 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with 

Sub-Clause 

24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before 

or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 

additional payment (if any) to which the Contractor is entitled under the Contract. 

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until the particulars 

supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment 

for such part of the claim as he has been able to substantiate. 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party 

may consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration 

in accordance with Sub-Clause 24.4 [Arbitration]. 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 

apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, 

any extension of time and/or additional payment shall take account of the extent (if any) to which the failure 

has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second 

paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 

before the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a 

notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the 

fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable 

settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before 

the practical completion of the Works or abandonment of the Works or termination of the Contract by either 

party: 
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a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 

and the Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 

dispute has not been given by the applying party within ninety days of the occurrence or discovery of the 

matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall 

not commence unless an attempt has in the first instance been made by the parties to settle such claim or 

dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to determine 

the rights of the parties and assess and award any sums which ought to have been the subject of or included 

in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 

review and revise any certificate, opinion, decision, requirement or notice and to determine all matters in 

dispute which shall be submitted to him in the same manner as if no such certificate, opinion, decision 

requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 

instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify 

representatives of the Parties and the Project Manager from being called as a witness and giving evidence 

before the arbitrators on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 

reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 

Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted during 

the progress of the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 

upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying 

one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance 

with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified 

in writing by either party to the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration 

and final decision of a person to be agreed between the parties. Failing agreement to concur in the 
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appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the 

Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 

(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 

commitment to providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other 

Party may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and 

b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing 

sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have 

been paid or are to be paid to agents or any other party with respect to the bidding process or execution of 

the Contract. The information disclosed must include at least the name and address of the agent or other 

party, the amount and currency, and the purpose of the commission, gratuity or fee. 

B. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 

submit to the Project Manager for approval a Program showing the general methods, arrangements, order, 

and timing for all the activities in the Works. In the case of a lump sum contract, the activities in the Program 

shall be consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work, including any changes to the 

sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no 

longer than the period stated in the SCC. If the Contractor does not submit an updated Program within this 

period, the Project Manager may withhold the amount stated in the SCC from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which the overdue Program 

has been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity 

Schedule within 14 days of being instructed to by the Project Manager. 
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26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Project Manager again at any time. A revised 

Program shall show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or 

a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining work, which would cause the 

Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date. 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 

Project Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. 

If the Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly 

and confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they 

are incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within 

the Works. 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the 

record to those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions 

to be taken shall be decided by the Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or 

delay the execution of the Works. The Project Manager may require the Contractor to provide an estimate 

of the expected effect of the future event or circumstance on the Contract Price and Completion Date. The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Project Manager. 

C. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may 



 

Connecting Devolved Kenya 
Page | 160  

 

instruct the Contractor to search for a Defect and to uncover and test any work that the Project Manager 

considers may have a Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test 

and any samples. If there is no Defect, the test shall be a Compensation Event. 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall 

be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 

length of time specified by the Project Manager's notice. 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, 

the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this 

amount. 

D. Cost Control 

36. Contract Price7 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. 

The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity 

of the work accomplished at the rate in the Bill of Quantities for each item. 

37. Changes in the Contract Price8 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, 

the Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates 

from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except 

with the prior approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed 

cost breakdown of any rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation 

when requested to do so by the Project Manager. The Project Manager shall assess the quotation, which 

shall be given within seven (7) days of the request or within any longer period stated by the Project Manager 

and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make 

a change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of 

the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being 

given and considered without delaying the work, no quotation shall be given and the Variation shall be 

treated as a Compensation Event. 

38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 

giving early warning 



 

Connecting Devolved Kenya 
Page | 161  

 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the 

opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing 

of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall 

be used to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or 

timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation 

by the Contractor shall be in the form of new rates for the relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any 

time during the performance of the contract. The value engineering proposal shall, at a minimum, include 

the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs 

(including life cycle costs) the Procuring Entity may incur in implementing the value engineering 

proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates 

benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the Works. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage 

specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 

described in 

(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 

39. Cash Flow Forecasts 

39.1 When the Program11, is updated, the Contractor shall provide the Project Manager with an updated 

cash flow forecast. The cash flow forecast shall include different currencies, as defined in the Contract, 

converted as necessary using the Contract exchange rates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of 

the work executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be 

paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of 

Quantities that have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 
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40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor 

is not paid less or more relative to the contract price (which would be the tender price), payment valuation 

certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities 

or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 

worked out during tender evaluation is worked out as follows: (corrected tender price – tender price)/tender 

price X 100. 

41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity 

shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each 

certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late 

payment in the next payment. Interest shall be calculated from the date by which the payment should have 

been made up to the date when the late payment is made at the prevailing rate of interest for commercial 

borrowing for each of the currencies in which payments are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 

or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. 

Interest shall be calculated from the date upon which the increased amount would have been certified in the 

absence of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 

currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the 

Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

42. Compensation Events 

42.1 The following shall be Compensation Events: 

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant 

to GCC Sub-Clause 20.1. 

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of 

the Contractor under the Contract. 

c) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 

required for execution of the Works on time. 

d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, 

which is then found to have no Defects. 

e) The Project Manager unreasonably does not approve a subcontract to be let. 

f) Ground conditions are substantially more adverse than could reasonably have been assumed before 

issuance of the Letter of Acceptance from the information issued to bidders (including the Site 

Investigation Reports), from information available publicly and from a visual inspection of the Site. 

g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the 

Procuring Entity, or additional work required for safety or other reasons. 

h) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates 

and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

i) The advance payment is delayed. 

j) The effects on the Contractor of any of the Procuring Entity's Risks. 

k) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion 

Date shall be extended. The Project Manager shall decide whether and by how much the Contract Price 

shall be increased and whether and by how much the Intended Completion Date shall be extended. 
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42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 

forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the 

Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project Manager 

shall assume that the Contractor shall react competently and promptly to the event. 

42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests 

are adversely affected by the Contractor's not having given early warning or not having cooperated with the 

Project Manager. 

43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 

between the date 30 days before the submission of bids for the Contract and the date of the last Completion 

certificate. The adjustment shall be the change in the amount of tax payable by the Contractor, provided 

such changes are not already reflected in the Contract Price or are a result of GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 

provided, the amounts certified in each payment certificate, before deducting for Advance Payment, shall 

be adjusted by applying the respective price adjustment factor to the payment amounts due in each currency. 

A separate formula of the type specified below applies: 

P = A + B Im/Io 

where:  P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients13 specified in the SCC, representing the non-adjustable and adjustable portions, 

respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being 

invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be 

corrected and an adjustment made in the next payment certificate. The index value shall be deemed to take 

account of all changes in cost due to fluctuations in costs. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in 

the SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance 

with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects 

Liability Period has passed and the Project Manager has certified that all Defects notified by the Project 

Manager to the Contractor before the end of this period have been corrected. The Contractor may substitute 

retention money with an “on demand” Bank guarantee. 

47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the 

SCC for each day that the Completion Date is later than the Intended Completion Date. The total amount 

of liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect 

the Contractor's liabilities. 
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47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 

Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for 

each day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than 

the Intended Completion Date. The Project Manager shall certify that the Works are complete, although 

they may not be due to be complete. 

49. Advance Payment 

49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the 

SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee 

in a form and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance 

payment. The Guarantee shall remain effective until the advance payment has been repaid, but the amount 

of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not 

be charged on the advance payment. 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 

mobilization expenses required specifically for execution of the Contract. The Contractor shall demonstrate 

that advance payment has been used in this way by supplying copies of invoices or other documents to the 

Project Manager. 

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise 

due to the Contractor, following the schedule of completed percentages of the Works on a payment basis. 

No account shall be taken of the advance payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

50. Securities 

50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety 

acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies in which 

the Contract Price is payable. The Performance Security shall be valid until a date 28 day from the date of 

issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of 

issue of the Completion Certificate in the case of a Performance Bond. 

51. Dayworks 

51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project 

Manager has given written instructions in advance for additional work to be paid for in that way. 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the 

Project Manager. Each completed form shall be verified and signed by the Project Manager within two days 

of the work being done. 

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

52. Cost of   Repairs 

52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost 

if the loss or damage arises from the Contractor's acts or omissions. 
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E. Finishing the Contract 

53. Completion 

53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, 

and the Project Manager shall do so upon deciding that the whole of the Works is completed. 

54. Taking Over 

54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project 

Manager's issuing a certificate of Completion. 

55. Final Account 

55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project 

Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor 

within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project 

Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are 

necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall 

decide on the amount payable to the Contractor and issue a payment certificate. 

56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC 

pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project 

Manager shall withhold the amount stated in the SCC from payments due to the Contractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program 

and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is 

not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 

84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time determined by the 

Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as 

defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the 
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Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the 

Contractor, terminate the Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a 

cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether 

the breach is fundamental or  not. 

58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Project Manager shall issue a certificate for the value of the work done and Materials ordered less advance 

payments received up to the date of the issue of the certificate and less the percentage to apply to the value 

of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the 

total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be 

a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental 

breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the 

work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's 

personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works, 

and less advance payments received up to the date of the certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be 

the property of the Procuring Entity if the Contract is terminated because of the Contractor's default. 

60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 

of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for any work carried out 

afterwards to which a commitment was made.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

Number of 

GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

GCC 1.1 (q) The Procuring Entity is: 

Kenya Rural Roads Authority, 

Kericho Region, 

P.O. Box 1483 - 20200, Kericho. 

Email: Kericho@kerra.go.ke 

[insert name, address, and name of authorized representative]. 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be Six (6) months from the 

commencement date [insert date] 

[If different dates are specified for completion of the Works by section (“sectional 

completion” or milestones), these dates should be listed here] 

GCC 1.1 (x) The Project Manager is: 

The Regional Director, 

Kenya Rural Roads Authority, 

Kericho Region, 

P.O. Box 1483 - 20200, Kericho. 

Email: Kericho@kerra.go.ke 

 [insert name, address, and name of authorized representative]. 

GCC 1.1 (z) The Site is located at [Kericho County] and is defined in drawings No.  [insert numbers] 

GCC 1.1 (cc) The Start Date shall be [insert date]. 

GCC 1.1 (gg) The Works consist of Routine Maintenance and Spot Improvement of R6 KERICHO: 

BORBORWET SDA - SERWER TBC - GETUMBE ROAD [insert brief summary, 

including relationship to other contracts under the Project]. 

GCC 2.2 Sectional Completions are: N/A [insert nature and dates, if appropriate]   

GCC 5.1 The Project manager [may] delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: N/A [insert Schedule of Other Contractors, if appropriate] 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special 

Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

equipment identified in its Bid, to carry out the Works or other personnel and equipment 

approved by the Project Manager. The Project Manager shall approve any proposed 

replacement of Key Personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those proposed in the Bid. 

  Key Personnel  Name 

1 Site Agent  

2 Senior Foreman  

3 Site Surveyor  

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to Contract 

signature.] 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 
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Number of 

GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

(a) for loss or damage to the Works, Plant and Materials: [contract value]. 

(b) For loss or damage to Equipment: [Value of Equipment on Site]. 

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with Contract [provide insurance cover]. 

(d) for personal injury or death:  

ii) of the Contractor’s employees: [not less than khs, 2,000,000.00]. 

iii) of other people: [not less than khs, 2,000,000.00]. 

GCC 14.1 Site Data are: N/A [list Site Data] 

GCC 20.1 The Site Possession Date(s) shall be: [as indicated in the letter of possession of site]. After 

signing the contract agreement and acquisition of the works commencement notice. 

GCC 23.1 & 

GCC 23.2 

 

Appointing Authority for the Adjudicator: [CIARB]. 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as determined 

by the CIARB]. 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [Fourteen (14) 

days] from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is [14 days after instructions from the Engineer] days. 

The amount to be withheld for late submission of an updated Program is [N/A]. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: [N/A] days. 

[The Defects Liability Period is usually limited to 12 months, but could be less in very simple 

cases] 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid 

to the Contractor shall be N/A % (insert appropriate percentage. The percentage is normally 

up to 50%) of the reduction in the Contract Price.  

GCC 44.1 The currency of the Procuring Entity’s Country is: [Kenya shillings]. 

GCC 45.1 The Contract [ “is not”] subject to price adjustment in accordance with GCC Clause 45, and 

the following information regarding coefficients [ “does not”] apply. 

[Price adjustment is mandatory for contracts which provide for time of completion exceeding 

18 months] 

The coefficients for adjustment of prices are: 

(a)  [insert percentage] N/A percent nonadjustable element (coefficient A). 

(ib) [insert percentage] N/A percent adjustable element (coefficient B). 

(c) The Index I for shall be N/A [insert index]. 

GCC 46.1 The proportion of payments retained is: [[10% of the interim certificate up to a maximum of 

5% of the contract sum]] 

[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.] 

GCC 47.1 The liquidated damages for the whole of the Works are [0.05%] per day of the contract price. 

The maximum amount of liquidated damages for the whole of the Works is [5%] of the final 

Contract Price. 
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Number of 

GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the 

total amount is not to exceed between 5 percent and 10 percent of the Contract Price. If 

Sectional Completion and Damages per Section have been agreed, the latter should be 

specified here] 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] per day. 

The maximum amount of Bonus for the whole of the Works is [insert percentage] of the final 

Contract Price. 

[If early completion would provide benefits to the Procuring Entity, this clause should remain; 

otherwise delete. The Bonus is usually numerically equal to the liquidated damages.] 

GCC 49.1 The Advance Payments shall be: N/A [insert amount(s)] and shall be paid to the Contractor 

no later than N/A [insert date(s)]. 

GCC 50.1 The Performance Security amount is N/A [insert amount(s) denominated in the types and 

proportions of the currencies in which the Contract Price is payable, or in a freely convertible 

currency acceptable to the Procuring Entity]  

(a) Performance Security – Bank Guarantee:  in the amount(s) of N/A [insert related 

figure(s)] percent of the Accepted Contract Amount and in the same currency(ies) of 

the Accepted Contract Amount. 

(b) Performance Security – Performance Bond: in the amount(s) of N/A [insert related 

figure(s)] percent of the Accepted Contract Amount and in the same currency(ies) of 

the Accepted Contract Amount.  

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is N/A [insert date]. 

The date by which “as built” drawings are required is N/A [insert date]. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 

maintenance manuals by the date required in GCC 58.1 is N/A [insert amount in local 

currency]. 

GCC 57.2 (g) The maximum number of days is: N/A [insert number; consistent with Clause 47.1 on 

liquidated damages].  

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring 

Entity’s additional cost for completing the Works, is N/A [insert percentage]. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 
---------------------------------------------------------------------------------------------------------------- 
FORMAT 

1. For the attention of Tenderer's Authorized Representative 

(i) Name: [insert Authorized Representative's name] 

(ii) Address: [insert Authorized Representative's Address] 

(iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

(iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)    

3. Notification of Intention to Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) Country: [insert country where ITT is issued] 

v) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, 
you may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

ii)  Name of successful Tender  

iii)  Address of the successful Tender    

iv)  Contract price of the successful 

Tender Kenya Shillings   

(in words) 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price 
as well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was 
unsuccessful. 

SNo Name of Tender 

Tender Price 

as read out 

(Kshs.) 

Tender’s evaluated 

price (Note a) 

(Kshs.) 

One Reason Why Not 

Evaluated 

1     

2     

3     

4     
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SNo Name of Tender 

Tender Price 

as read out 

(Kshs.) 

Tender’s evaluated 

price (Note a) 

(Kshs.) 

One Reason Why Not 

Evaluated 

5     

     

(Note a) State NE if not evaluated 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing 
within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within 
this period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is 
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period 
will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we 
will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the 
date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 
the decision to award the contract. You do not need to have requested, or received, a debriefing before 
making this complaint. Your complaint must be submitted within the Standstill Period and received by 
us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and 
its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 
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e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process, and is the recipient of a Notification of Intention to Award. 

(i) The complaint can only challenge the decision to award the contract. 

(ii) You must submit the complaint within the period stated above. 

(iii) You must include, in your complaint, all of the information required to support your 
complaint. 

5. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this notification of 
Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of 
the Procuring Entity: 

Signature:   Name:     

Title/position:    Telephone:  Email:      
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FORM NO. 2 - REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1)) 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO……………. OF ……….….20……... 

BETWEEN 

……………………… APPLICANT AND ……………………… RESPONDENT (Procuring Entity) 

Request for review of the decision of the…………… (Name of the Procuring Entity  of ……………dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for 

.........(Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….P. O. Box  No…………. Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned decision on 

the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order /order that:  

1.  

2.  

SIGNED ………………. (Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

 

SIGNED  

Board Secretary 
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FORM NO 3: LETTER OF AWARD  
[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 

identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers 

and words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, 

is hereby accepted by ……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of 

Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract 

Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 
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FORM NO 4: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the  day of  , 20  , between 

       of (hereinafter “the Procuring 
 

Entity”), of the one part, and  of  (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the 
Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy defects 
therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the 
Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under 
the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws 
of Kenya on the day, month and year specified above. 

 

 
Signed and sealed by  (for the Procuring Entity) 

 

 
Signed and sealed by  (for the Contractor). 

 

 

 

 

 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional 

sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
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2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of 
an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from 

FORM No. 6 - PERFORMANCE SECURITY 
[Option 2– Performance Bond] 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank Guarantee instead 

of Performance Bond due to difficulties involved in calling Bond holder to action] 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity] Date: [Insert date of issue]. 

PERFORMANCE BOND No.:   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1) 1.By this Bond as Principal (hereinafter called “the Contractor”) and__________________________________] 

as Surety (hereinafter called  “the  Surety”),  are  held  and  firmly  bound  unto] as Obligee (hereinafter called “the 

Procuring Entity”) in the amount of for the payment of which sum well and truly to be made in the types and 

proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

2) WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

day of , 20 , for in accordance with the documents, plans, specifications, and amendments thereto, which to the 

extent herein provided for, are by reference made part hereof and are hereinafter referred to as the Contract. 

3) NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 

otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 

Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations 

thereunder, the Surety may promptly remedy the default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the 

Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and 

make available as work progresses (even though there should be a default or a succession of defaults under the 

Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion 

less the Balance of the Contract Price; but not exceeding, including other costs and damages for which the Surety 

may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the Contract 

Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the 

Contract, less the amount properly paid by Procuring Entity to Contractor; or 

pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with its 

terms and conditions up to a total not exceeding the amount of this Bond. 

3) The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

4) Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 

Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 

other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of the 

Procuring Entity. 

5) In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these 

presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this day of 

20 . 

SIGNED ON on------------------ behalf ----------------of -----------By in the capacity of------------------------ In the 

presence of------------------------------------------- 

SIGNED ON on------------------ behalf ----------------of -----------By in the capacity of------------------------ In the 

presence of-------------------------------------------
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] Guarantor: [Insert name and 

address of place of issue, unless indicated in the letterhead] 

 

1) We have been informed that hereinafter called “the Contractor”) has entered into Contract No.  dated 

with the Beneficiary, for the execution of (hereinafter called "the Contract"). 

2) Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum (in 

words) is to be made against an advance payment guarantee. 

3) At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words )1 upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating either that the Applicant: 

a) A has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 

which the Applicant has failed to repay. 

4) A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 

its account number  at  . 

5) The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 

repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 

presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 

certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, or on the   day of , 2 ,2  whichever is earlier.  Consequently, any demand for payment under 

this guarantee must be received by us at this office on or before that date. 

6) The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee. 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

 

 

 

 

1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment 

as specified 
in the Contract. 

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion 

of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must 
be made prior to the expiration date established in the guarantee. 
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FORM NO. 8 - RETENTION MONEY SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: _________________________________[Insert name and Address of Procuring Entity] 

Date: ______________________________________[Insert date of issue] 

Advance payment guarantee no. ______________________________[Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1) We have been informed that _______________________[insert name of Contractor, which in the case 

of a joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered 

into Contract No._______________________[insert reference number of the contract] 

____________dated with the Beneficiary, for the execution of 

_____________________________________________[insert name of contract and brief description 

of Works] (hereinafter called "the Contract"). 

2) Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 

moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-

Over Certificate has been issued under the Contract and the first half of the Retention Money has been 

certified for payment, and payment of [insert the second half of the Retention Money] is to be made 

against a Retention Money guarantee. 

3) At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of__________________ [insert amount in figures] 

____________________________________________([insert amount in words])1 upon receipt by us 

of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand 

itself or in a separate signed document accompanying or identifying the demand, stating that the 

Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or show 

grounds for your demand or the sum specified therein. 

4) A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 

to above has been credited to the Contractor on its account number ___________at _____________ 

[insert name and address of Applicant's bank]. 

5) This guarantee shall expire no later than the …........................... Day of ….........................….…, 

2.................…2, and any demand for payment under it must be received by us at the office indicated 

above on or before that date. 

6) The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed________________ [six months]_________ [one year], in response to the Beneficiary's written 

request for such extension, such request to be presented to the Guarantor before the expiry of the 

guarantee. 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 

 

 
1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 
 

2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note 

that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from 
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 

Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case 

of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information 

to be submitted in this Form shall be current as of the date of its submission. 

 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 

controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is 

conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 

arrangement. 

 

Tender Reference No.:_____________________________________[insert identification no] Name of the 

Tender Title/Description:__________________________________[insert name of the assignment] 

to:_________________________________________________[insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated____________________________[insert 

date of notification of award] to furnish additional information on beneficial ownership:__________[select 

one option as applicable and delete the options that are not applicable] 

 

I)We here by provide the following beneficial ownership information. 

 

Details of beneficial ownership 

 

Details of all Beneficial 

Owners 

 

% of shares a 

person holds in 

the company 

Directly or 

indirectly 

% of voting 

rights, a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors 

of the company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control over 

the Company (tenderer) 

(Yes / No) 

1 Full Name  Directly-------

----------------

--% of shares  

 

 

Indirectly-----

----------------

--% of shares 

Directly……

………. % of 

voting rights 

 

Indirectly------

----% of voting 

rights 

1. Having the right to 

appoint a majority 

of the board of the 

directors or an 

equivalent 

governing body of 

the Tenderer: Yes -

----No---- 

2. Is this right held 

directly or 

indirectly?: 

 

 

Direct……………  

 

 

Indirect…………

… 

1. Exercises 

significant influence 

or control over the 

Company body of 

the Company 

(tenderer)  

 

Yes -----No---- 

 

2. Is this influence or 

control exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone number  

Email address  

Occupation or 

profession 

 

       

2 Full Name  
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Details of all Beneficial 

Owners 

 

% of shares a 

person holds in 

the company 

Directly or 

indirectly 

% of voting 

rights, a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors 

of the company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control over 

the Company (tenderer) 

(Yes / No) 

National identity 

card number or 

Passport number 

 Directly-------

---------------

% of shares  

 

 

Indirectly-----

----------------

--% of shares 

Directly……

……….% of 

voting rights 

 

Indirectly------

----% of voting 

rights 

1. Having the 

right to appoint a 

majority of the board 

of the directors or an 

equivalent 

governing body of 

the Tenderer: Yes ---

--No---- 

 

2. Is this right held 

directly or 

indirectly?: 

 

Direct……………  

 

Indirect…………… 

1. Exercises 

significant influence 

or control over the 

Company body of the 

Company (tenderer)  

 

Yes -----No---- 

 

2. Is this influence or 

control exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  
Date of birth 

[dd/mm/yyyy] 
 

Postal address  
Residential address  
Telephone number  
Email address  
Occupation or 

profession 
 

       

3       

 
II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory Authority 

together with other details in relation to contract awards and shall be maintained in the Government Portal, published and made 

publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations, 

2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the Data Protection Act shall not be 

published or made public). Note that Personally Identifiable Information (PII) is defined as any information that can be used to 

distinguish one person from another and can be used to deanonymize previously anonymous data. This information includes 

National identity card number or Passport number, Personal Identification Number, Date of birth, Residential address, email 

address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a 

natural person who in relation to the company: 

 

a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV)What is stated to herein above is true to the best of my knowledge, information and belief. 

Name of the Tenderer: ..................................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of 

person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: .................................. [insert signature of person whose name and capacity 

are shown above] 

Date this ................................ [insert date of signing] day of............................ [Insert month], [insert year] 

Official Stamp 


