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INVITATION TO TENDER:

Kenya Rural Roads Authority,
P.O. Box 1391-70100 Garissa.
Regional email address: garissa@kerra.go.ke

TENDER NAME: SPOT IMPROVEMENT OF HAGARJARER-BENANE-GARBATULLA (C294) ROAD:

TENDER No. KeRRA/08/GSA/39/050/2025-2026:

1. The Authority invites bids from eligible bidders for Spot improvement of Hagarjarer-Benane-Garbatulla
(C294) Road in Garissa County.

2. Tendering will be conducted under a standardized tender document and its open to all qualified and interested
bidders.

3. Thistenderis reserved for- Restricted to registered contractors in Garissa region.

4. Qualified and interested tenderers may obtain further information and inspect the Tender Documents at KeRRA
Garissa Regional Offices during office hours [0900 to 1500 hours] at the address given below.
Regional Director,
Kenya Rural Roads Authority,
P. 0 Box 1391-70100,
Garissa.
Email: garissa@kerra.go.ke
Telephone: +254
115500786/02022403007.

5. Tender documents may be obtained electronically from www.kerra.go.ke or www.tenders.go.ke. and can be
downloaded from the website free of charge.

6. Tender documents may be viewed and downloaded for free from the website www.kerra.go.ke or
www.tenders.go.ke. Tenderers who download the tender document must forward their particulars immediately
to facilitate any further clarification or addendum.

7. Tendersshall be quoted be in Kenya Shillings and shall include all taxes.

8. Tenders shall remain valid for (Two hundred and eighty-280) days fromthe date of opening of tenders.

9. All bids above Kes. Five (5) million which are NOT under AGPO category shall be required to submit tender/bid
Security of two (2%0) percent of the budget estimate of the tender in the form of a demand bank guarantee or
insurance guarantee.

10. A ‘Tender-Securing Declaration’ Shall be required for all AGPO category bidders.

11. The Tenderer MUST chronologically serialize All pages of the tender documents submitted.

12. Completed tenders must be delivered to the address below on or before Monday 26" January 2026-Time: 10.00
am-Electronic tender will NOT be permitted.

13. Tenders will be opened immediately after the deadline date and time specified at the Garissa Regional office.
Tenders will be publicly opened inthe presence of the Tenderers' designated representatives who choose to attend.

14. Late tenders will be rejected and returned to the bidder un-opened:


mailto:garissa@kerra.go.ke
mailto:garissa@kerra.go.ke
http://www.kerra.go.ke/
http://www.tenders.go.ke/
http://www.kerra.go.ke/
http://www.tenders.go.ke/
http://www.tenders.go.ke/

The addresses referred to above are: -
a) Address for obtaining further information and for purchasing of tender documents:

Regional Director,

Kenya Rural Roads Authority,

P. o Box 1391-70100,

Garissa.

Email: garissa@kerra.go.ke

Telephone: +254 115500786/02022403007.

The Officer to be contacted:

Senior Supply Chain Management Officer (Garissa Region)
Email: garissa.proc@kerra.go.ke

Telephone: 0115500786: Mobile: 0715 122 455

b) Address for submission of tenders-Office or tender box

Regional Director,

Kenya Rural Roads Authority,

Kismayu Road,

P. 0 Box 1391-70100,

Garissa.

Email: garissa@kerra.go.ke

Telephone: +254 115500786/02022403007.

c) Address for Opening of tenders.

Regional Director,

Kenya Rural Roads Authority,

P. 0 Box 1391-70100,

Garissa.

Email: garissa@kerra.go.ke

Telephone: +254 115500786/02022403007.

Regional Director-Garissa Region:


mailto:garissa@kerra.go.ke
mailto:garissa@kerra.go.ke
mailto:garissa@kerra.go.ke

PART 1: TENDERING PROCEDURES



SECTION I: INSTRUCTIONS TO TENDERERS:

A General Provisions

1. Scope of Tender

11 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots (contracts)
of this Tender Document are specified in the TDS.

2. Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice and
a declaration that the person or his or her sub-contractors are not debarred from participating in public
procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. Tothis effect, Tenders shall be required to
complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or
their Affiliates competing for a specific assignment do not derive a competitive advantage from having
provided consulting services related to this tender. To that end, the Procuring Entity shall indicate in the
Data Sheet and make available to all the firms together with this tender document all information that
would in that respect give such firm any unfair competitive advantage over competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or
their Affiliates competing for a specific assignment do not derive a competitive advantage from having
provided consulting services related to this tender being tendered for. The Procuring Entity shall indicate in
the TDS firms (if any) that provided consulting services for the contract being tendered for. The
Procuring Entity shall check whether the owners or controllers of the Tenderer are same as those that
provided consulting services. The Procuring Entity shall, upon request, make available to any tenderer
information that would give such firm unfair competitive advantage over competing firms.

3. Eligible Tenderers

3.1 ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subjectto ITT 3.7
or any combination of such entities in the form of a joint venture (JV) under an existing agreement or with
the intent to enter into such an agreement supported by a letter of intent. Public employees and their close
relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in the
tender. In the case of a joint venture, all members shall be jointly and severally liable for the execution of
the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on behalf of any and all the members of the JV
during the tendering process and, in the event the JV is awarded the Contract, during contract execution.
The maximum number of JVV members shall be specified inthe TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a
substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are
also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. Atenderer may be considered to have a conflict of interest for the purpose of this tendering
process, if the tenderer:

a) Directly orindirectly controls, is controlled by or is under common control with another tenderer; or
b)  Receivesorhasreceived any direct or indirect subsidy from another tenderer; or



C) Has the same legal representative as another tenderer; or

d) Has arelationship with another tenderer, directly or through common third parties, that putsitina
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process; or

e)  Anyofits affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer
for the Contractimplementation; or

g)  Would be providing goods, works, or hon-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Documentor

h)  Hasaclose business or family relationship with a professional staff of the Procuring Entity who:

i)  aredirectly or indirectly involved in the preparation of the Tender document or specifications
of the Contract, and/or the Tender evaluation process of such contract; or

ii)  would be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity throughout the tendering process and execution of the Contract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A
tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except
for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such
participation shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not
atenderer or aJV member may participate as a subcontractor in more than one tender. Members of a joint
venture may not also make an individual tender, be a subcontractor in a separate tender or be part of
another joint venture for the purposes of the same Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated
or registered in and operates in conformity with the provisions of the laws of that country, as evidenced
by its articles of incorporation (or equivalent documents of constitution or association) and its registration
documents, as the case may be. This criterion also shall apply to the determination of the nationality of
proposed subcontractors or sub- consultants for any part of the Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or
be awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a
Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government
and/or public administration, (ii) financially autonomous and not receiving any significant subsidies or
budget support from any public entity or Government, and (iii) operating under commercial law and vested
with legal rights and liabilities similar to any commercial enterprise to enable it compete with firms in the
private sector on an equal basis.

3.9 AFirmsand individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance with
a decision of the United Nations Security Council taken under Chapter V11 of the Charter of the United
Nations, Kenya prohibits any import of goods or contracting of works or services from that country, or
any payments to any country, person, or entity in that country. Atenderer shall provide such documentary
evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
subcontracts and labor) from national suppliers and contractors. Tothis end, a foreign tenderer shall provide
inits tender documentary evidence that this requirement is met. Foreign tenderers not meeting this
criterion will be automatically disqualified. Information required to enable the Procuring Entity determine if
this condition is met shall be provided in for this purpose is be provided in “SECTION Il -
EVALUATION AND QUALIFICATION CRITERIA, ltem9”.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the


http://www.ppra.go.ke/

tenderer is notregistered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual member firms are
not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan
citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding
provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before they
can undertake any construction works in Kenya. Registration shall not be a condition for tender, but it
shall be a condition of contract award and signature. A selected tenderer shall be given opportunity to
register before such award and signature of contract. Application for registration with National
Construction Authority may be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which
may prevent, distort or lessen competition in provision of services are prohibited unless they are exempt
in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to
seek for exemption from the Competition Authority. Exemption shall not be a condition for tender, but it
shall be a condition of contract award and signature. A JV tenderer shall be given opportunity to seek such
exemption as a condition of award and signature of contract. Application for exemption fromthe
Competition Authority of Kenya may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4, Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that
is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide
evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings and
to the environment shall not be eligible for procurement.

5. Tenderer'sResponsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the
Works and its surroundings and obtain all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's
own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring
Entity against all liability arising from death or personal injury, loss of or damage to property, and any
other losses and expenses incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description
of the proposed work method and schedule, including charts, as necessary or required.

B.  Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures

i) Section | - Instructionsto Tenderers (ITT)

if)  Section Il -Tender Data Sheet (TDS)

iii)  Section Il - Evaluation and Qualification Criteria
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iv)  SectionV -Tendering Forms

PART 2 Works Requirements
i) SectionV - Drawings
ii)  SectionVI-Specifications
iii)  SectionVII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i) Section V111 - General Conditions of Contract (GCC)
ii)  Section IX-Special Conditions of Contract (SC)
iii)  Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-Tender
meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the Tender
document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect
the Site of the Required Services and its surroundings and obtain all information that may be necessary for
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the
Tenderer'sown expense.

8. Pre-Tender Meeting

8.0 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The
Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when.
The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the
works. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may
be raised at that stage.

8.1 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than
the period specified in the TDS before the meeting.

8.2 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together with
any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired
the Tender Documents inaccordance with ITT 6.3. Minutes shall not identify the source of the questions
asked.

8.3 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting
and the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any
modification to the Tender Documents that may become necessary as a result of the pre-tender meeting and
the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the
pre-Tender meeting will not be a cause for disqualification of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and
the pre- arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The
Procuring Entity will respond in writing to any request for clarification, provided that such request is
received no later than the period specified in the TDS prior to the deadline for submission of tenders. The
Procuring Entity shall forward copies of its response to all tenderers who have acquired the Tender



Documents in accordance with ITT 6.3, including a description of the inquiry but without identifying its
source. If specified in the TDS, the Procuring Entity shall also promptly publish its response at the web
page identified in the TDS. Should the clarification result in changes to the essential elements of the Tender
Documents, the Procuring Entity shall amend the Tender Documents appropriately following the procedure
under ITT 8.4.

10. Amendmentof Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all
who have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web page in
accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing

their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in
accordance with ITT 25.2 below.

C. Preparation of Tenders

11. Costof Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of
the tendering process.

12.  Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature
that are part of the Tender may be in another language provided they are accompanied by an accurate and
notarized translation of the relevant passages into the English Language, in which case, for purposes of
interpretation of the Tender, such translation shall govern.

13. Documents Comprising the Tender

13.1 The Tender shall comprise the following:

a) Form of Tender prepared inaccordance with ITT 14;

b)  Schedulesincluding priced Bill of Quantities, completed in accordance with ITT 14and ITT 16;

C) Tender Security or Tender-Securing Declaration, inaccordance with ITT 21.1;

d)  Alternative Tender, if permissible, inaccordance with ITT 15;

e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to performthe Contract if its Tender is accepted,;

g)  Conformity: atechnical proposal in accordance with ITT 18;

h)  Anyotherdocumentrequiredinthe TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted with
the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize
pages of all tender documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to
be paidto agents or any other party relating to this Tender.

14. Formof Tenderand Schedules



14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant
forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the
text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be
filled in with the information requested.

15.  Alternative Tenders
15.1 Unless otherwise specified inthe TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in
the TDS, and the method of evaluating different alternative times for completion will be described in
Section III, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in the
Tender Documents and shall further provide all information necessary for a complete evaluation of the
alternative by the Procuring Entity, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant details. Only the
technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical
requirements shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are
permitted to submit alternative technical solutions for specified parts of the Works, and such parts will be
identified in the TDS, as will the method for their evaluating, and described in Section VII, Works'
Requirements.

16. TenderPricesand Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in
the Bill of Quantities shall conformto the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for
other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item
not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided
that the Tender is determined substantially responsive notwithstanding this omission, the average price of
the item quoted by substantially responsive Tenderers will be added to the Tender price and the equivalent
total cost of the Tender so determined will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the
Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender,
in accordance with ITT 14.1.

16.51t will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions of
Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. In
such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in the
Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed
indicesand weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender
the price reductions applicable to each package, or alternatively, to individual Contracts within the
package. Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots
(contracts) are opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as
of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and
prices and the total Tender Price submitted by the Tenderer.

17.  Currencies of Tender and Payment



17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings. ATenderer expecting to incur expenditures in
other currencies for inputs to the Works supplied from outside Kenya shall device own ways of getting
foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail
to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion
time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section 1V, Tender Forms, to establish Tenderer's
eligibility inaccordance with ITT 4.

19.2 Inaccordance with Section 111, Evaluation and Qualification Criteria, to establish its qualifications to perform
the Contract the Tenderer shall provide the information requested in the corresponding information sheets
included in Section IV, Tender Forms.

19.3 Amargin of preference will not be allowed. Preference and reservations will be allowed, individually or in
joint ventures. Applying for eligibility for Preference and reservations shall supply all information required
to satisfy the criteriafor eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details
of ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity, a contractor or group of contractors qualifies for a margin of preference. Further the
information will enable the Procuring Entity identify any actual or potential conflict of interest in relation
to the procurement and/or contract management processes, or a possibility of collusion between tenderers,
and thereby help to preventany corrupt influence in relation to the procurement process or contract
management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which
a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public
sector work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring
Entity as a justification for a Tenderer's failure to disclose, or failure to provide required information on its
ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entity may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.3. The obligations to require this information
shall continue for the duration of the procurement process and contract performance and after completion
of the contract, if any change to the information previously provided may reveal a conflict of interest in
relation to the award or management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant
to these requirements, the Tenderer shall warrant that the information submitted is complete, current and
accurate as at the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree
the information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or
contract management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement



process,
i) if the contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

19.10 If atenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-
date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the
tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material,
or was due to genuine error which was not attributable to the intentional act, negligence or recklessness of the
tenderer.

20. Periodof Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period
starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in
accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as
non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity
may request Tenderers to extend the period of validity of their Tenders. The request and the responses
shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse
the request without forfeiting its Tender security. A Tenderer granting the request shall not be required or
permitted to modify its Tender, except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond
the expiry of the initial tender validity period, the Contract price shall be determined as follows:
a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the
factor specified inthe TDS;
b)  inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender
evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security
as specified inthe TDS, in original form and, in the case of a Tender Security, in the amount and currency
specified inthe TDS. A Tender-Securing Declaration shall use the formincluded in Section IV, Tender
Forms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in
any of the following forms at the Tenderer's option:

a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b) anirrevocable letter of credit;

¢)  aBanker'schequeissued by areputable commercial bank; or

d)  anothersecurity specified inthe TDS,

21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have
a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for
thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension if
requested under ITT 20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

21.51If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall
be returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing
the Performance Security and any other documents required in the TDS. The Procuring Entity shall also
promptly return the tender security to the tenderers where the procurement proceedings are terminated, all
tenders were determined nonresponsive or a bidder declines to extend tender validity period.



21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and any
other documents required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:
e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer
onthe Formof Tender, or any extension thereto provided by the Tenderer; or
f) if the successful Tenderer fails to:
)} sign the Contract in accordance with ITT 50; or
ii)  furnish a Performance Security and if required in the TDS, and any other documents required
inthe TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that
PPRA debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of
tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all future
members as named in the letter of intent referred to in ITT 4.1and ITT 11.2.

21.10A tenderer shall not issue a tender security to guarantee itself.

22. Formatand Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13
and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be
clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the
number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by
each person signing the authorization must be typed or printed below the signature. All pages of the
Tender where entries or amendments have been made shall be signed or initialed by the person signing
the Tender.

22.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney signed
by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. Submission and Opening of Tenders
23.  Sealingand Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope,
package or container. The Tenderer shall deliver the Tender in asingle sealed envelope, or inasingle sealed
package, or in a single sealed container bearing the name and Reference number of the Tender, addressed
to the Procuring Entity and a warning not to open before the time and date for Tender opening date. Within
the single envelope, package or container, the Tenderer shall place the following separate, sealed envelopes:

a)  inan envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as describedinITT 11; and
b)  inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and



C) if alternative Tenders are permitted in accordance with ITT 15, and if relevant:
)} in an envelope or package or container marked “ORIGINAL ~ALTERNATIVE TENDER”,
the alternative Tender; and
ii)  inthe envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bearthe name and address of the Procuring Entity.
b) bear the name and address of the Tenderer; and

c)  bearthe name and Reference number of the Tender.

23.2 Ifan envelope or package or container is not sealed and marked as required, the Procuring Entity will assume
no responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or
opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the
date and time also specified inthe TDS. When so specified in the TDS, Tenderers shall have the option of
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the
electronic Tender submission procedures specified inthe TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending
the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring
Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

25. LateTenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for
submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written
notice, duly signed by an authorized representative, and shall include a copy of the authorizationin
accordance with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender must accompany the respective written notice. All notices must
be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do
not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and

b)  received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

26.2 Tenders requested to be withdrawn inaccordance with ITT 26.1 shall be returned unopened to the Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the
Form of Tender or any extension thereof.

27. Tender Opening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out
all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of
Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening
procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in
the TDS.

27.2 First, envelopes marked “WITHDRAWAL?” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be



permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to
the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice contains
a valid authorization to request the modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and
whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any
discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing
Declaration, if required; and any other details as the Procuring Entity may consider appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be
initialed by the members of the tender opening committee attending the opening. The number of
representatives of the Procuring Entity to sign shall be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, asaminimum:
a)  thename ofthe Tenderer and whether there is awithdrawal, substitution, or modification;
b)  theTenderPrice, per lot (contract) if applicable, including any discounts;
c)  anyalternative Tenders;
d)  thepresenceorabsence of a Tender Security, if one was required.
e) number of pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of
the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders

28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, itshalldosoin
writing.

29. Clarification of Tenders

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers,
the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a
reasonable time for a response. Any clarification submitted by a tenderer that is not in response to a
request by the Procuring Entity shall not be considered. The Procuring Entity's request for clarification
and the response shall be in writing. No change, including any voluntary increase or decrease, in the
prices or substance of the tender shall be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with
ITT 33.



29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” isadeparture fromthe requirements specified in the tender document;
b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and
c)  “Omission” is the failure to submit part or all of the information or documentation required in the
Tender document.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the
tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. Amaterial deviation, reservation, or omission is one that,
if accepted, would:

a)  affectinany substantial way the scope, quality, or performance of the Works specified in the Contract;
or

b)  limitin any substantial way, inconsistent with the tender document, the Procuring Entity's rights or
the tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT
18, to confirm that all requirements of Section VII, Works' Requirements have been met without any
material deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected
by the Procuring Entity and may not subsequently be made responsive by correction of the material
deviation, reservation, or omission.

32. Non-material Non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities
in the tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period, to rectify nonmaterial
non-conformities in the tender related to documentation requirements. Requesting information or
documentation on such non- conformities shall not be related to any aspect of the price of the tender.
Failure of the tenderer to comply with the request may result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

33. Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall
not be the subject of correction, adjustment or amendment in any way by any person or entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:

a) Any error detected if considered a major deviation that affects the substance of the tender, shall
lead to disqualification of the tender as non-responsive.

b)  Anyerrorsinthe submitted tender arising froma miscalculation of unit price, quantity, and subtotal



and total bid price shall be considered as a major deviation that affects the substance of the tender
and shall lead to disqualification of the tender as non-responsive. and

C) if there isadiscrepancy between words and figures, the amount in words shall prevail
33.3 Tenderers shall be notified of any error detected in their bid during the notification of award.
34.  Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings
will be determined non-responsive and rejected.

35.  Marginof Preference and Reservations
35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or
enterprise of women, youth and/or persons living with disability, who are appropriately registered as such by
the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to tender
specifically indicates that only businesses/firms belonging to those specified groups are the only ones eligible
to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of
the Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the
Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be met
by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the
Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 111, Evaluation
and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the
criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance
with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:
a) price adjusmentdue to discounts offered inaccordance with ITT 16;
b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency
in accordance with ITT 39;
C) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and
d)  any additional evaluation factors specified in the TDS and Section Ill, Evaluation and
Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period
of execution of the Contract, shall not be considered in Tender evaluation.

37.4In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any
discounts offered in the Form of Tender, is specified in Section 111, Evaluation and Qualification
Criteria.

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established
in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.



39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to
the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition
between Tenderers is compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to
the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and
responsibilities and any other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer
has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring
Entity shall reject the Tender.

40.  Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of
the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract
compared with market prices or that genuine competition between Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high tenders.
The Procuring Entity may also seek written clarification from the tenderer on the reason for the high
tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity may accept or not accept the tender depending on the Procuring Entity's budget considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case may
be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.11f in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the
tender prices with the scope of works, proposed methodology, schedule and any other requirements of the
Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

a) accept the Tender; or

b)  require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;or

d) reject the Tender,

42.  Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as
having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying



criteria specified in Section I1I, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or
any other firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall
proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price
to make a similar determination of that Tenderer's qualifications to perform satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to
the Tenderer's ability to perform the Contract for the offered Tender Price.

42.5In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to
the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and
responsibilities and any other requirements of the Tender document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall
reject the Tender.

43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification
Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and
b)  thelowestevaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and
reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers.
In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted and
specifically, Tender securities, shall be promptly returned to the Tenderers.

F. Award of Contract

45.  AwardCriteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined
to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall
issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall
contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

C) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed
was unsuccessful, unless the price information in (c) above already reveals the reason;

d)  theexpirydate of the Standstill Period; and

e) instructions on how to request a debriefing and/or submita complaint during the standstill period;

47, Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any



dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall
not apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT
46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on
specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within
five days of receipt of the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its
own costs of attending such a debriefing meeting.

49, Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT
42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall
transmit the Letter of Award to the successful Tenderer. The letter of award shall request the successful
tenderer to furnish the Performance Security within 21days of the date of the letter.

50. Signing ofContract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the

parties meeting their respective statutory requirements, the Procuring Entity shall send the successful
Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date,
and return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period

51. Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with
this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General
Conditions of Contract (GCC), to appoint the Adjudicator.

52.  Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the TDS,
in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance
Security and other Forms included in Section X, Contract Forms, or another form acceptable to the
Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent financial

institution located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is
not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the
Contract to the Tenderer offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five
million shillings.



53. Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at
its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall
containthe following information:

a)
b)

c)
d)

e)

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the
selection method used,

the name of the successful Tenderer, the final total contract price, the contract duration.
dates of signature, commencement and completion of contract;
names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

54.  Procurement Related Complaints and Administrative Review

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.



SECTION Il - TENDER DATA SHEET (TDS):

The following specific data for the Works and Services to be procured shall complement, supplement, or amend
the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall
prevail over those in ITT.

ITT REF. | PARTICULARS OF APPENDIX TO INSTRUCTION TO TENDERERS

A. General:

ITT 1.1 The name of the contract is: Spot improvement of Hagarjarer-Benane-Garbatulla (C294) Road.
The Reference number of the Contract is: KeRRA/08/GSA/39/050/2025-2026.
The information made available to competing firms is as follows: As indicated in the ITT and

ITT 2.3 gualification criteria.

ITT 2.4 The firms that provided consultancy services for the contract being tendered for are: N/A

ITT 3.1 | Maximum number of Joint Venture JV shall be Two (2).

B. Content of tender document:

ITT 8.1

There shall be no pre-tender site meeting, and all interested bidders are requested to familiarize
themselves with the site before tendering and thereafter collect a duly signed pre-tender site
visit certificate from an authorized regional officer as indicated in the instruction to bidders.

ITT 8.2

The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than Seven
(7) days before the date of tender opening.

ITT 8.4

The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged
pretender site visit will be published is https://www.kerra.go.ke

ITTO.1

For Clarification of Tender purposes, for obtaining further information and for purchasing tender
documents, the Procuring Entity’s address is:

1) Regional Director,
Kenya Rural Roads Authority,
P. 0 Box 1391-70100,
Garissa.
Email: garissa@kerra.go.ke
Telephone: +254 115500786/02022403007.

2) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, Building,
Floor Number and RoOMm) -----=-=---------

Regional Director,

Kenya Rural Roads Authority,
Kismayu Road,

P. o Box 1391-70100,

Garissa.

Email: garissa.proc@kerra.go.ke
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C. Preparation of Tenders:
ITP 13.1 [The Tenderer shall submit the following additional documents in its Tender: N/A
(h)
ITT 15.1 | Alternative Tenders shall NOT be considered.
ITT 15.2 | Alternative times for completion shall NOT be permitted.
ITT 15.4 | Alternative technical solutions shall be permitted for any parts of the Works: N/A
ITT 16.5 The Engineer’s Estimate is Kes: 18,690,631.00
ITT 16.5 |The prices quoted by the Tenderer shall be: Fixed and not subject to adjustments.
ITT 20.1 |The Tender validity period shall be (Two hundred and eighty-280) days from the specified date
of opening as indicated in the invitation to Tender.

ITT 20.3 (a)|(a) The delayed to exceeding number of days: N/A.

(b) The Tender price shall be adjusted by the following percentages of the tender price:

(i) By percentage (%) of the local currency portion of the Contract price adjusted to reflect local
linflation during the period of extension: N/A.

and

(ii) By percentage (%) the foreign currency portion of the Contract price adjusted to reflect the
linternational inflation during the period of extension: N/A.

ITT 21.1 |All bids above Kes. Five (5) million which are not under AGPO category shall be required to submit
[tender/bid Security of two (2%6) percent of the budget estimate of the tender in the form of a
demand bank guarantee or insurance guarantee.

A “Tender Securing Declaration” Shall be required for all AGPO category bidders.
ITT 21.2 (d)|The other Tender Security shall be in form of a Demand Bank Guarantee or
Insurance Guarantee.
ITT 215 [ON the Performance Security, other documents required shall be FORM NO. 9
" |BENEFICIAL OWNERSHIP DISCLOSURE FORM.
ITT 22.1 |In addition to the original tender document, the number of copies is: ONE (1)
The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: written
ITT 22.3 |power of attorney drawn by commissioner for oaths and signed by the Directors providing the power
of attorney.
D. Submission and Opening of Tenders:
1.For Tender submission purposes only, the Procuring Entity’s address is:
ITT 24.1 Regional Director,
Kenya Rural Roads Authority,
Kismayo Road,
P. 0 Box 1391-70100,
Garissa.
Email: garissa@kerra.go.ke
2.Date and time of tender submission: 26™ January 2026- Time: 10.00 am.
3.Tender package or container that cannot fit in the tender box shall be delivered to the
Supply Chain Management Office-Garissa and must be registered.
4.This tender shall NOT be submitted electronically.
ITT 27.1 [The Tender opening shall take place at the time and the address for Opening of Tenders provided

below: Regional Director’s Office-Garissa Region, Kismayo Road.
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1) Regional Director,
Kenya Rural Roads Authority,
P. 0 Box 1391-70100,
Garissa.
Email: garissa@kerra.go.ke

2) Kenya Rural Roads Authority,
Kismayo Road,
P. o Box 1391-70100,
Garissa.
Email: garissa@kerra.go.ke

ITT 27.6 |The number of representatives appointed to the Tender Opening Members of the Procuring
entity to sign is: All members of the tender opening committee.
The Committee shall initial: -
a)  Cover page,
b)  Form of tender and
C) Bills of Quantities.
d)  The last page of the submitted bid and
e)  Where applicable Tender Securities and/or Tender-Securing Declaration Forms
E. Evaluation, and Comparison of Tenders:

ITT 32.3 [The adjustment shall be based on the Average [insert “average” or “highest”] price
of the item or component as quoted in other substantially responsive Tenders. If the price of the item
or component cannot be derived from the price of other substantially responsive Tenders, the
Procuring Entity shall use its best estimate.

ITT 35.2 |Theinvitation to tender is extended to the following groups that qualify for Reservations: Open to
registered contractors in Garissa region.
(These groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and
Enterprises of persons living with disability, as the case may be; describe precisely which groups
qualify).
At this time, the Procuring Entity does not intend to execute certain specific parts of the
ITT 36.1 !
Works by subcontractors selected in advance.
Contractor's may propose subcontracting: Maximum percentage of subcontracting
permitted is: 40% of the total contract amount. Tenderers planning to subcontract more

ITT 36.2 | than 10% of total volume of work shall specify, in the Form of Tender, the activity (ies) or
parts of the Works to be subcontracted along with complete details of the subcontractors
and their qualification and experience.

The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized
Subcontractors are designated as follows: N/A.

ITT 36.3 | For the above-designated parts of the Works that may require Specialized Subcontractors, the
relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation: N/A.

ITT 37.2 Additional requirements apply. These are detailed in the evaluation criteria in Section 1V,

(d) Evaluation and Qualification Criteria.

ITT51.1 |The person named to be appointed as Adjudicator is as nominated by the Employer who is registered
by the CIARB at an hourly fee of Shs.as provided by CIARB per day.

ITT 52.2 |Other documents required are Form No. 9 Beneficial Ownership Disclosure Form.

Performance security SHALL be required for contract of value above Kes: Five (5) Million in the

ITT 52.1 form of bank guarantee or an insurance performance bond in the amount of: Two (2%) percent of

tender sum for open tender category and One (1%) percent of tender sum for the reserved for
the special group (AGPO) category.
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ITT 52.3

Performance Security shall NOT be required for contracts less than Kenya Shillings Five
(5) Million.

ITT 54.1

The procedures for making a Procurement-related Complaint are available from the PPRA
website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishes to make a
Procurement-related Complaint, the Tenderer should submit its complaint following these
procedures, in writing (by the quickest means available, that is either by hand delivery or email
to:

For the attention: The Regional Director.

Title/Position: Regional Director.

Procuring Entity: Kenya Rural Roads Authority (KeRRA-Garissa Region)

Email address: garissa@kerra.go.ke

In summary, a Procurement-related Complaint may challenge any of the following:
(i) The terms of the Tender Documents; and
(i) The Procuring Entity's decision to award the contract.
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SECTION II- EVALUATION AND QUALIFICATION CRITERIA:

1 Evaluation and contract award Criteria:

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the
Lowest Evaluated Tender price shall be selected for award of contract.

2 Preliminary examination for Determination of Responsiveness:

The Procuring Entity will be examining all tenders to ensure they meet in all respects the eligibility criteria
and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements
of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with unacceptable
errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. Tenders that do
not pass the Preliminary Examination will be considered irresponsive and will not be considered further.

A. PRELIMINARY EXAMINATION:
Tenderers shall provide evidence satisfactory to the Employer of their eligibility and of their capability
and adequacy of resources to effectively carry out the subject Contract. To this end, the tenderer shall be

required to provide latest information set out below:

Table 1: Evaluation & qualification criteria:

Item Evaluation Criteria / Condition / Requirement Requirement
No. Description; Clause Ref. Priority:
(A) PRELIMINARY EVALUATION CRITERIA
Provide bid security for tender above Kes. Five (5) million ITT 19.0
1) which are not under AGPO category at two (2%b) percent of the | ITT 11.1(c) Must be
budget estimate of the tender in the form of a demand bank TDS ITP 11.1 (h) — (5) submitted
guarantee or insurance guarantee. SECTION Il A-(5)
ITT 19.0
2) Non-Provide duly filled, signed and stamped tender securing ITT 11.1(c) Must be
Declaration form (AGPO-YWPD) TDS ITP 11.1 (h) — (5) submitted
SECTION Il A-(5)
. . . . . ITT 19.0
Tenderer is registered with appropriate authority (AGPO
3) Group Registered with National Treasury- Valid ITT 11.1(c) Must _be
Certificate) TDSITP11.1 (h)—(5) | submitted
' SECTION I1l A-(5)
A) Properly and dully filled, signed and stamped Form of bid
and appendix to form of bid by the authorized person
through the power of attorney. with a bid validity Two
hundred eighty-280) days, from the specified date of bid
opening.
In addition:
B) The Tenderer must prepare this Form of Tender on stationery
with its letterhead clearly showing the Tenderer's complete
name and business address. ITT19.1
C) The Form of Tender shall include the following Forms duly | ITT 11.1(a) Must be filled/
4) completed and signed by the Tenderer. TDSITPILI(M-(9) | ¢ pmitted
a) Properly and dully filled, signed and stamped SECTION Il EQC A-
Tenderer's  Eligibility; Confidential Business (11)
Questionnaire — to establish we are not in any
conflict to interest.
b) Properly and dully filled, signed and stamped
Certificate of Independent Tender Determination —
to declare that we completed the tender without
colluding with other tenderers.
c) Properly and dully filled, signed and stamped Self-
Declaration of the Tenderer— to declare that we will,




Item Evaluation Criteria / Condition / Requirement Requirement
No. Description; Clause Ref. Priority:
if awarded a contract, not engage in any form of
fraud and corruption.
d) Properly and dully filled, signed and stamped
Declaration and commitment to the Code of Ethics
for Persons Participating in Public Procurement and
Asset Disposal 2015.
D) Person signing the Tender shall have the power of attorney
given by the Tenderer to be attached with the Tender.
All bids above Kes. Five (5) million which are not under
AGPO category shall be required to submit tender/bid Security
of two (2%0) percent of the budget estimate of the tender in the
form of a demand bank guarantee or insurance guarantee.
a) A bank guarantee; ITT 190
b) A guarantee by an insurance company registered and ;
5) licensed by the insurance regulatory authority listed by T 11.1(c) Must be
L TDSITP 11.1 (h) - (5) submitted.
the authority; or SECTION 111 A-(5)
c) A guarantee issued by a financial institution approved
and licensed by the central bank of Kenya, from a
reputable source, and an eligible country.
N/B This form of tender security (tender bond) is not
applicable; bidders that submit it to be disqualified.
ITT 36
6) Certified Certificate of Incorporation or Business Registration ITT 11.1(a) Must be
issued by Registrar of Companies. TDS ITP 11.1 (h) — (1) submitted.
SECTION Il EQC A-(1)
Current Certified CR12 Certificate (dated within Six (6)
Months before date of opening) from the Registrar of
Companies. This should be provided with Identification
7) Documents of Directors and all individuals listed on the CR12. ggg‘ll;rolal\llhllégc_g)@ Is\fljgil:itt)fed
(1D or Passport). For Corporate Directors, CR12 or its '
equivalent for the corporate directors, Identification Documents
for the corporate Director and its directors MUST be provided.
. . . . . TDSITP 11.1 (h) - (3) Must be
8) Valid certified Current Single Business permit. SECTION 11l EQC A-(3) | submitted.
. . - ITT 4.14
Valid Tax Compliance Certificate-
9 ) ! . . TDSITP 11.1 (h) - (4) Must be
) N/B: To be confirmed from KRA website online checker. SECTION 11l EQC A-(4) | submitted.
Current Certificate of Registration with National Construction ITT 312
Authority-NCA in the Category 6 or 7 or 8” together with a i
10) : T TDS ITP 11.1 (h) — (6)
valid NCA practicing license. SECTION 111 EQC A-(6) Must be
N/B: To be confirmed from NCA website. submitted.
N - ITT 7
Pre-Tender Site Visit Certificate duly endorsed by the
11) Authorized KeRRA Staff. SECTION Il EQC A- | Must _be
(13) submitted.
Submit a written power of attorney authorizing the signatory of | ITT 20.4 Must be
12) the bid to commit the Bidder Witnessed by a Commissioner of TDS ITP 11.1 (h) — (8) submitted
Oaths. SECTION Il EQC A-(7) '
Chronological Serialization of all the pages of the tender -IrTDTSlﬁLé 11.1 (h — (11 Must b
13) document (this should be sequential in the format of SECTION Iil é(%é,(a\ ) Sel;isalizE:ed
1,2,3,4,5....... ) from the first page to the last page. (14) '
The Tender submission SHALL be as follows:
14) a) One Original clearly marked “ORIGINAL”, ITT20.1 ;\l/ljgfr:itt)fed
b) One hard copy CLEARLY marked “COPY”
Provide Properly and dully filled, signed and stamped proof of
Eligible Goods, Equipment, and Services (Bidders to ITT 4.1
15) demonstrate that Goods, equipment and services to be supplied | SECTION Il EQC A- N/A
under the contract to have their origin in any country that is not | (18)
determined ineligible under ITT 4.1).
Provide a Properly and dully filled, signed and stamped proof of | ITT 3.7 Must be
16) having not been declared ineligible by the PPRA as described in | SECTION I11 EQC A- bmitted
ITT3.7 (20) subml
17) Submission of Audited Accounts or equivalent acceptable to the | SECTION Il EQC A- Must be
Employer, for the last three [3] years (2021, 2022 & 2023) to | (19) submitted




Item Evaluation Criteria / Condition / Requirement Requirement
No. Description; Clause Ref. Priority:
demonstrate: the current soundness of the applicant’s financial
position and its prospective long-term profitability, and capacity
to have a cash flow amount, turnover and working capital (attach
valid license of the auditor from ICPAK).
N/B: Not applicable to new and AGPO firms.
Provide a Properly and dully filled, signed and stamped Bill of ITT 11.1 (b)
18) Quantities (any alterations should be countersigned by the SECTIbN 11 EQC A-(9) Must be Filled
authorized person)
Provide a Properly and dully filled, signed and stamped, the
following schedules of supplementary information. ITT 17.0
19) NOTE: That bidders should not alter the format of any of the SECTIbN IV EQC - (9)
forms under this section. Any alteration shall lead to
disqualification of the bid.
Properly and dully filled, signed and stamped form ITT 3.10; ITT 17.0
1) FORM 1 of foreign tenderers 40% rule (for foreign tenderers) SECTION 1V EQC (1) N/A
FT: SECTION A EQC -
(17) & (9)
Properly and dully filled, signed and stamped form | ITT 16; ITT 17.0
2) FORM 2 | of Equipment (A separate Form shall be prepared for | SECTION IV EQC -(4) Must be Filled
EQU: each item of equipment listed, or for alternative | SECTION IlIA EQC —
equipment proposed by the Tenderer). (23) & (9)
Properly and dully filled, signed and stamped
Contractor's Representative and Key Personnel
Schedule (Tenderers should provide the names and | ITT 6.9; ITT 17.0
3) FORM 3 | details of the suitably qualified Contractor's | SECTION IV EQC -(5) Must be Eilled
PER: Representative and Key Personnel to perform the | SECTION HIAEQC —
Contract separately for each personnel/ candidate; | (9)
with declaration for both parties; data on their
experience should be provided).
Properly and dully filled, signed and stamped form
of tenderers qualification without pre-qualification.
FORM ELI-1.1 (Properly and dully filled, signed
and stamped form of Tenderer Information)
Attach copies of original documents of [check the
box(es) of the attached original documents]
1) Articles of incorporation (or equivalent
documents of constitution or association), and
FORM /or documents of registration of the legal entity | ITT 17.0
4) 4 named above, in accordance with ITT 4.4. SECTION A EQC - Must be Filled
| 2) A current tax clearance certificate or tax | (9)
exemption certificate issued by the Kenya
Revenue Authority, if tender s a Kenyan
tenderer, in accordance with ITT 4.15.
3) In case of state-owned enterprise or institution,
in accordance with ITT 4.6 documents
establishing: Included are the organizational
chart, a list of Board of Directors, and the
beneficial ownership.
ITT 17.0
5) FORM Properly and dully filled, signed and stamped form | SECTION IV EQC -(6.1) Must be Filled
ELI-1.1 of Tenderer Information SECTION IHIA EQC -
9)
ITT17.0;ITT 3.1
6) FORM Properly and dully filled, signed and stamped of | SECTION IV EQC -(6.2) Must be Filled
ELI-1.2 | Tenderer'sJV Information Form (to be completed for | SECTION IIIA EQC —
each member of Tenderer's JV) (9)
ITT 17.0
7 FORM Properly and dully filled, signed and stamped form | SECTION 1V EQC -(6.3) Must be Filled
CON-2 | of Historical Contract Non-Performance, Pending [ SECTION IlIA EQC -
Litigation and Litigation History (9)
Properly and dully filled, signed and stamped of | ITT 17.0
8) FORM Financial Situation and Performance SECTION IV EQC - Must be Eilled
FIN -3.1 | Properly and dully filled, signed and stamped form | (6.4)
of Sources of Finance SECTION HIA EQC -




Item Evaluation Criteria / Condition / Requirement Requirement
No. Description; Clause Ref. Priority:
Properly and dully filled, signed and stamped form | (9) & (19)
of financial documents
FORM o ITT 17.0
9) EIN — Properly and dully filled, S|gn'ed and stamped form | SECTION IV EQC -(6.5) Must be Filled
3.2 of Average Annual Construction Turnover SECTION IIHA EQC -
' (9) & (19)
ITT 17.0
FORM Properly and dully filled, signed and stamped form | SECTION IV EQC -(6.6 .
10) | Fin_3:3 | of Pinancial Resources P SECTION 1IA EQ(C ) | Must be Filled
(9) & (19)
FORM Properly and dully filled, signed and stamped form IS-II-E-E:'lI?I(())N IV EOC ~(6.7
11) FIN-3.4 (I;];oCl:(rarSeSnt Contract Commitments / Works in SECTION IIIAQE(&(C. z Must be Filled
’ (9) & (21)
ITT 17.0
12) FORM | Properly and dully filled, signed and stamped form | SECTION IV EQC -(6.8) Must be Eilled
EXP-4.1 | of General Construction Experience SECTION IlIA EQC -
©)
FORM Properly and dully filled, signed and stamped of IS-II—ETC'1I'7I(S)N IV EQC -(6.9)
13) EXP - Specific Construction and Contract Management ' Must be Filled
4.2(a) Experience SECTION IHIA EQC -
' ' (9) & (22)
Properly and dully filled, signed and stamped form of
FORM Construction Experience .in_ Key Activities (All Sub-| ITT 17.0; ITT 34
14) EXP - g:ontractqrs _for _key activities must comple_te the| SECTION IV EQC - Must be Eilled
4.2(b) information in this form as per ITT 34 and Section Il1,| (6.10)
' Evaluation and Qualification Criteria, Sub-Factor| SECTION IlIA EQC -
4.2)) (9)
Properly and dully filled, signed and stamped form of | ITT 17.0; ITT 2.1; ITT
15) FORM Self-declaration that the person/tenderer is not| 3.7; Must be Eilled
SD1: debarred in the matter of the public procurement and| SECTION I1IA EQC -
asset disposal act 2015. (9)
Must submit APPENDIX 1 form of -fraud and ITT 17.0; ITT 2.1; Must be
16) corruption must be attached (Appendix 1 shall not SECTION IIIA EQC - Submitted
be modified). (9)

B) DETAILED EVALUATION CRITERIA

(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial
Capacity Examination will be considered non- responsive and will not be considered further.

Requirement

C) MARGIN OF PREFERENCE AND RESERVATIONS Clause Ref priority
Procuring Entity will grant a margin of preference in accordance
to Clause 147 and 148 respectively of the PPADR 2020 citizen
contractor registered outside Kenya shall only be eligible to
benefit from the preferences and reservations scheme when
bidding in international tendering and competition. For
international/Open Tenders, a margin of preference shall be
applied as follows: -
Ten percent (10%) margin of preference of the
Group A: evaluated price of the tender, where the percentage of ITT 33 N/A
17 " | shareholding of Kenyan citizens is more than fifty
percent (50%);
Eight percent (8%) margin of preference of the
Group B: evaluated price of the tender, where the percentage of
" | shareholding of Kenyan citizens is less than fifty
percent (50%) but above twenty percent (20%); and
Six percent (6%) margin of preference of the
Group C: evaluated price of the tender, where percentage of
" | shareholding of Kenyan citizens is above five percent
(5%) and less than twenty percent (20%).

D) ERROR CHECK




ltem
No.

Evaluation Criteria / Condition / Requirement
Description;

Clause Ref.

Requirement
Priority:

20)

v The tender sum as submitted and read out during the tender

opening shall be absolute and final and shall not be the
subject of correction, adjustment or amendment in anyway by
any person or entity.

Provided that the Tender is substantially responsive, the
Procuring Entity shall handle errors on the following basis:

. Any error detected if considered a major deviation that affects

the substance of the tender, shall lead to disqualification of the
tender as non-responsive.

. Any errors in the submitted tender arising from a

miscalculation of unit price, quantity, subtotal and total bid
price shall be considered as a major deviation that affects the
substance of the tender and shall lead to disqualification of the
tender as non-responsive. and

. If there is a discrepancy between words and figures, the

amount in words shall prevail

. Abnormally low tenders, abnormally high tenders or any other

indications of potential bid rigging practices, and tenders that
are front loaded.

ITT 31

Must Meet

E) POST QUALIFICATION AND CONTRACT AWARD

A. The Tenderer shall demonstrate that it has access to, or

has available, liquid assets, unencumbered real assets,
lines of credit, and other financial means (independent of
any contractual advance payment) sufficient to meet the
construction cash flow as per the provisions of the
Qualification Criteria Matrix in Table 3 below

. Minimum average annual turnover as per the provisions of the

Qualification Criteria Matrix in Table 3 below.

. Specific experience requirement as per the provisions of the

Qualification Criteria Matrix in Table 3 below.

ITT 39

Must Meet
with
Supporting
Evidence




Table 3: Technical & Financial Capacity Evaluation:

Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subject Requirement Single Entity All Parties Each Sme.'SSIOn
Combined Party One Party | Requirements
1. Historical Contract Non-Performance
1.1 History of Non-performance of a contract Must meet N/A Must meet N/A Form CON-2
Non- did not occur within the last five requirement by itself requirement by
Performing (5) years prior to the deadline for or as party to past or itself or as
Contracts application submission based on existing JV party to past or
all information on fully settled existing JV
disputes or litigation. A fully
settled dispute or litigation is one
that has been resolved in
accordance with the Dispute
Resolution Mechanism under the
respective contract, and where all
appeal instances available to the
applicant have been exhausted.
1.2 Pending All pending litigation shall in Must meet N/A Must meet N/A Form CON-2
Litigation total not represent more than requirement by itself requirement by
thirty percent (30%) of the or as party to past or itself or as
Applicant's net worth and shall be existing JV party to past or
treated as resolved against the existing JV
Applicant.
2. Financial Situation
2.1 Financial Submission of audited accounts Must meet N/A Must meet N/A
Performance or if not required by the law of requirement requirement Form FIN - 3.1,
the applicant's country, other with Supporting
financial statements acceptable to Evidence
the Employer, for the last Three
[3] years to demonstrate: () Must @N/A (a) Must meet (@N/A
(@) the current soundness of meet requirement
the applicants’ financial requirement
position and its prospective (b) Must (b)N/A (b)N/A
long-term profitability, and (b) Must meet
(b) capacity to have a cash flow meet requirement
amount of min. Kes: One (1) requirement
Million equivalent working
capital.




Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subject Requirement Single Entity All Parties Each gubm_lssmn i
Combined Party One Party equirements
2.2 Average Minimum average annual Must meet Must meet Must meet N/A Form FIN - 3.2
Annual construction turnover Kes: Two requirement requirement ((100- with Supporting
Construction (2) Million calculated as an 50)/ (n- Evidence
Turnover annual average of the total 1)) % of the
payments received from requirement
construction works within where n=
the IaSt Three (3) yeaI’S. number 0fJO|nt
venture
members
3. Experience
3.1 General Experience under construction Must meet N/A Must meet N/A 4. Form EXP -
Construction contracts in the role of contractor, requirement requirement 4.1
Experience subcontractor, or management Experience
contractor for at least the last Five
(5) years prior to the applications
submission deadline
3.2(a) Specific Participation as contractor, Must meet Must meet N/A Must meet FormEXP.4.24a)
Construction management contractor or requirement requirement requirement
Experience subcontractor, in at least Two (2) Must Provide
contracts with a value of at least Kes: Supporting
5 Million within the last Five (5) Evidence
Years that have been successfully (Completion
and substantially completed and that Certificate &

are similar to the proposed works.
The similarity shall be based on the
physical size, complexity,
methods/technology or other
characteristics as described in the
Scope of Works)

For subcontracted Works the Bidder
should provide the following:
=  Award letter of the Main
Contractor
=  Award letter of the
subcontract
= Completion letter of the
Subcontract
Proof of payment (attach

Award Letter)




Qualification Criteria Compliance Requirements Documentation
Joint Venture -
No. Subject Requirement Single Entity All Parties Each Sme.'SS'On
Combined Party One Party | Requirements

payment certificates and

certified bank statements

indicating proof of

payment)

3.2 (b) b) For the above or other Must meet Must meet N/A Must meet Must Provide
contracts executed during the requirements requirement requirement Supporting
period stipulated in 4.2(a) above, Evidence
a minimum construction
experience in at least one (1) of:

- New construction of bridges
and approach roads
- Other similar road works
(gravel, concrete paving
blocks or concrete etc.)
4. Work Methodology
4.1 Work Submission of a work Should Should N/A N/A Must Submit
Methodology methodology demonstrate demonstrate
understanding of understanding
the scope of of the scope
works and other of works and
general another
requirements general
requirement
5. Site Staff
The site staff shall possess minimum levels set below;
Qualification = Diploma in MusF meet Mus§ meet N/A N/A Must Provide Supporting
51 Civil Eng. General requirements requirement Evidence (Signed CV &
' Site Agent General Experience= 6yrs, Certified Certificates/
Specific Experience = 3 Yrs Testimonials)
Qualification =Diploma in| Mustmeet Must meet N/A N/A Must Provide Supporting
5.2 Senior Civil Eng. requirements requirement Evidence (Signed CV &
' Foreman General Experience = 3 yrs, Certified Certificates/
Specific Experience = 2 Yrs Testimonials)
Qualification = Diploma in Mus‘g meet MusF meet N/A N/A qut Provid_e Supporting
Surveying requirements requirement Evidence (S|gned CV &
5.3 Site Surveyor General Experience =4 yrs Certified Certificates/
Specific Experience = 2 Yrs Testimonials)




Qualification Criteria

Compliance Requirements

Documentation

No.

Subject Requirement Single Entity

Joint Venture

All Parties
Combined

Each
Party

Submission
One Party Requirements

6. Key Equipment

6.1

Contractors must meet requirements on key equipment as listed in table 4 below;

Must Provide Supporting
Evidence (Logbooks, Lease
Agreements with Supporting
Logbooks)




Table 4: Equipment Holding:

Contractors must meet requirements on key equipment as listed below;

Item [Equipment Details Minimum Number Required
No. for the execution of the
Contract

A) General plant
1.Primary/Secondary/Crusher Unit/Power 0
Screen Min capacity 60/hr
2. Concrete batching plant Min Cap 20m3/hr 0
Subtotal for A

B) Bituminous Plants
1. Bitumen pressure distributor 0
2. Bitumen heater tank (10,000 litres) 0
3. Asphalt plant 0
4. Paver 0
5. Chip’s spreader 0
Subtotal for B 0

C) Compactors
1.Vibrating compaction plate 300mm wide -
2.Vibrating compaction plate 600mm wide 1
Subtotal for C 1

D) Mobile Compressors
1. Medium rock drill (1.5 m3/min) Optional
2. Heavy rock drill (1.5 m3/min) Optional
Subtotal for D

E) Concrete Equipment
1. Mobile concrete mixers 1
2. Truck mounted mixers Optional
Subtotal for E 1

F) Transport (Tippers, dumpers, water tankers)
1. 4x2 tippers payload 7-12 tonnes 4
2. 6x4 tippers payload 16-20 tonnes Optional
3. Articulated trailers (low loaders) Optional
4. Dump trucks 1
5. Flatbed lorries Optional
6. Water tankers (18,000- 20,000 Its 1
capacity)
7. Water tankers (8,000- 10,000 Its Optional
capacity)
Subtotal for F 6

G) Earth moving equipment
1. Tractor dozers with dozer attachment Optional
(D6-D9)
2. Tracked loaders Optional
3. Wheel loaders 1
4. Motor scrappers Optional
5. Motor graders (93-205KW) 1
6. Trench excavators Optional
Subtotal for G 2

H) Diesel Generators
1. Diesel generators (15- 200KVa) Optional
Subtotal H -

1) Excavators




Item [Equipment Details Minimum Number Required
No. for the execution of the
Contract

1. Hydraulic crawler mounted (7-10 1
tonnes)
—0.25-0.4m3 SAE bucket
2. Hydraulic wheel mounted (10-16 Optional
tonnes)
— 0.4- 0.6m3 SAE bucket
Subtotal for | 1

Rollers
1. Self-propelled single drum vibrating 1
(various types, 12 tonnes and above)
2. Pneumatic rubber tyre (1- 2 0
tonnes/wheel)
3. Sheep foot roller Optional
4, Double drum vibrating pedestrian Optional
roller
Subtotal for J 1

) Stabilization
1. Pulvimixer 0
Subtotal for K 0




SECTION IV - TENDERING FORMS
QUALIFICATION FORMS:

1 FORM EQU:EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I11, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Status Current location

Details of Current Commitments

—
Source 'Hiicate sourcef the
equipment Owned
leased
Rented Specially manufactured

Omit the following information for equipment owned by the Tenderer

Owner Name of owner

Address of owner

Telephone Contact name and tittle
Fax Telex
Agreements Details of rental/lease/ manufacturer agreements

specific to the project




2. FORM PER-1
Contractor's Representative and Key Personnel Schedule:

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor' Representative and Key Personnel:

1 | Title of position: Contractor’s Representative
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

2 | Title of position
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

3 | Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

4 | Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

5 | Title of position:
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position




3 EORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#]: [Tittle of position from Form PER-1]

Personnel Information

Name:

Date of birth

Address:

Email:

Professional qualifications:

Academic qualifications:

skills]

Language proficiency: [language and levels of speaking, reading and writing

Details

Address of procuring Entity

Telephone: Contact (manager/personnel officer):
Fax
Job Title Years with present procuring Entity

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project

Role Duration of Involvement Relevant Experience

[Main project details]

[role and responsibilities | [time in role]
on the project]

[describe the
experience
relevant to this position]




Declaration:

I T 0o T ] To [ T=T PR PPRN [insert either
“Contractor's Representative” or “Key Personnel” as applicable], certify that to the best of my knowledge and belief,
the information contained in this Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitments Details

Commitments to duration of contracts:

Time Commitment:

I understand that any misrepresentation or omission in this Form may:
a) betakenintoconsideration during Tenderevaluation;

b) resultinmy disqualification from participating in the Tender;

c) resultin mydismissal fromthe contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Name & Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Name & Signature:

Date: (Day Month/ Year):




4 TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION:

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

FORM ELI -1.1

Tenderer Information Form:
Date:

ITT No.

Title:

Tenderer’s Name:
In case of Joint Venture (JV), Name of each member:

Tenderer’s actual or intended country of registration:
[indicate country of constitution]

Tenderer’s actual or intended year of incorporation

Tenderer’s legal address [in country of registration]:

Tenderer ‘authorized representative information:
Name:

Address:

Telephone / Fax numbers:

E-mail address:
1. Attached are original documents of:

e Articles of Incorporation (or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

In case of JV, letter of intent to form JV or JV Agreement, in accordance with ITT 3.5

In case of state-owned enterprise or institution, in accordance with ITT3.8, documents establishing;
e legal and financial autonomy,
e Operation under commercial Law,
o Establishing that the tenderer is not under the supervision of the Procuring Entity in accordance with

ITT 3.8
2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.




FORM ELI -1.2
Tenderer's JV Information Form:

(To be completed for each member of Tenderer's JV)

Date:

ITT No.

Title:

1. Tenderer’s JV Name:

2. JV Member’s name:

3.JV Member’s country of registration

4. JV Member’s year of Constitution:

5. JV Member’s legal address in country of Constitution:

6.JV Member’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:

1. Attached are original documents of
Articles of Incorporation (or equivalent document of constitution or association) and/or documents of
Fegistration of legal entity named above, in accordance with ITT 3.6

In case of state-owned enterprise or institution, documents establishing legal and financial autonomy,
DBperation under commercial Law, and that they are not under supervision of the Procuring Entity
in accordance with ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.




FORM CON —2:

Historical contract Non-Performance, Pending litigation and litigation
history:

Tenderer's Name:
Date:
JV Member's Name

ITT No.
Title:

Non-Performed contracts in accordance with section I, Evaluation and Qualifications

u CONtract non-perrormidrice ard not occur since L™ Jdiuary [isert yedr | specited i SeCton 1l

Evaluation and Qualification Criteria, Sub-Factor 2.1
Contract(s) not performed since 1% January [insert year] specified in section Il
Evaluation and Qualification Criteria, Sub-Factor 2.1

Year Non-performed | Contract Identification Total Contract Amount
portion of (current value, currency,
contract exchange rate and Kenya

Shilling equivalent)

[insert year]| [inset amount and | Contract Identification: [indicate complete
percentage] contract name/ number, and any other
identification]

Name of Procuring Entity: [insert full

name] Address of Procuring
Entity: [insert
street/city/country]

Reason(s) for non-performance: [indicate
main reason(s)

Pending Litigation, in accordance with section I1l, Evaluation and Qualification Criteria

g NO penaing nugation i accoraance witn secuon I, evaluation ana Qualricaton Criteria, sub-Factor £.5

Pending litigation in accordance with section I11, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year of Amount in | Contract Identification Total Contract
dispute dispute Amount
(currency) (Currency), Kenya
shillings

Equivalent (Exchange Rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:
Name of Procuring
Entity: Address of
Procuring Entity: Matter
in dispute:

Party who initiated the
dispute: Status of dispute:

(]

Litigation History in accordance with section I11, Evaluation and Qualification Criteria.




|:| No litigation History in accordance with section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4

Litigation History in accordance with section I11, Evaluation and Qualification Criteria, Sub-Factor 2.4 as
indicated below.

Year of award

Outcome as
percentage of

Contract Identification

Total Contract Amount
(Currency), Kenya shillings

Net Worth Equivalent (Exchange Rate)
[insert year] [insert Contract Identification: [insert amount]
percentage] Name of Procuring

Entity: Address of
Procuring Entity: Matter
in dispute:

Party who initiated the

dispute: Status of dispute:




FORM CON- 3:

SITE ACKNOWLEDGEMENT FORM:

TRIACTEI S IMAINIE: vuuueeeennerererreeeeensensssssssssssssssssssssssssesssssssasssssssssssssssssssssssssssssssssssssssnnsnssennsnnnes
OO N 0. ttteitieieieieiiieteneteneteneerascencesssesseessessscssscensessscsssenssesssensssssessscssscnssessscsscanssensesssensscnnscns

ROGO NAIME & COOB: tterrerernerrereeeeeseeeeeestesssseessssesssssessssesssssessssesssssessssesssssssssssssssssssssesssssssssssssssesss

I/We have privately visited the above-named road and fully aware of the scope of works to be executed.
Having studied the tender Documents, and gained knowledge of local conditions on site likely to influence the

works and cost thereof, | certify that | am satisfied with the description of the works and understand the scope
of works as specified and as implied in this tender.

(Signed and Stamped by authorized bidder’s Agent/ Representative:)

Name of Contractor’s TEPIESENTALIVE: ... ....uuint ettt et et et e e et e e et e e et e aeaaeeaeeaeenas

(Authorized representative of Kenya Rural Roads Authority-Garissa Region)

N0 0Tt
DS gNALION: ...\ttt e
SN o

DA o



4.1 FORM FIN - 3.1:
Financial Situation and Performance:

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

44.1. Financial Data

Type of Financial information

in Historic information for previous years,
(currency)

Amount in Kes:

Year 1 Year 2 Year 3 Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

\Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate-N/A




44,2 Sources of Finance:

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. Source of finance Amount (Kenya Shilling equivalent)
1

2

3

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 11, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(a) Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as parent company
or group member).

(b)Be independently audited or certified in accordance with local legislation.

(c)Be complete, including all notes to the financial statements.

(d)Correspond to accounting periods already completed and audited.

CJAttached are copies of financial statements® for the years required above; and complying with the
requirements.

L 1f the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.



4.2 FORM FIN - 3.2:
Average Annual Construction Turnover:

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.3 FORM FIN — 3.3:
Financial Resources:

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial means,
net of current commitments, available to meet the total construction cash flow demands of the subject contract or contracts as
specified in Section 11, Evaluation and Qualification Criteria

Financial Resources

No. Source of financing Amount (Kenya Shilling equivalent)
1

2




4.4 EFORM FIN - 3.4:
Current Contract Commitments / Works in Progress:

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an
unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

No. | Name of Procuring Entity’s Value of Outstanding Work Estimated Average Monthly
Contract Contact Address, Tel, [Current Kenya Shilling Completion | Invoicing Over Last Six
/month Equivalent] Date Months

[Kenya Shilling /month)]

QB IW|IN|F-




45 FORMEXP-4.1

General Construction Experience:

Tenderer’s Name:

Date:

JV Member’s Name
ITT No. and title:

Page pages

Starting Ending Contract Identification Role of
Year Tenderer

Year

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:




4.6 FORM EXP - 4.2(a)
Specific Construction and Contract Management Experience:

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor O  JV Contractor contractor
O O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.7 FORM EXP - 4.2 (a) (cont.)
Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section IlI:

1. Amount

2. Physical size of required works
items

3 Complexity

Methods/Technology

4.
5. Construction rate for key activities
6. Other Characteristics




4.8 FORMEXP - 4.2(b)
Construction Experience in Key Activities:

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section Ill, Evaluation
and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management |Sub-contractor
Contractor JV Contractor O
O | O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  Percentage Actual Quantity Performed
production, as applicable) performed underthe contract participation (i) x (ii)
the contract per year or part of the year (i) (i)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:

Telephone/fax number

E-mail:

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section I11:

Activity No. TwWo 3. ..........coeninnn.
If applicable

2 |f applicable



OTHER FORMS

1 FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS
i) Allitalicized text is to help the Tenderer in preparing this form.

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's complete
name and business address. Tenderers are reminded that this is a mandatory requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION FORMS OF THE TENDERER as listed under (s) below.

Date of this Tender SUDMISSION: .......cccooiiiiiiiiiirieieneee e [insert date (as day, month and
year) of Tender submission]

Tender Name and Identification: .................c.ccoooviiiii i [insert identification]

Alternative No.: N/A

To:

Regional Director,

Kenya Rural Roads Authority,
P. 0 Box 1391-70100,

Garissa.
Dear Sirs,
1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects
therein for the sum of Kenya Shillings [[Amount in figures] Kenya

Shillings [amount inwords]

The above amount includes foreign currency amount (S) of [state figure or a percentage and currency]
[figures] [words] )

The percentage or amount quoted above does not include provisional sums, and only allows not more
than two foreign currencies.

2 Weundertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of
the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

3 We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted at any time before that date.

4 Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

5 We, the undersigned, further declare that:
i) No reservations: We have examined and have no reservations to the tender document, including Addenda
issued inaccordance with ITT 28;

i) Eliqibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;
iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity




iv)

v)

Vi)

xi)

xii)

xiii)

Xiv)

XV)

XVi)

based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country inaccordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of the options below as appropriate]

Option: 1 in case of one lot: Total price is: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; Or

Option: 2 in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating
the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify indetail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension _and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirementsof ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;




Notes

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us
or on our behalf engages inany type of Fraud and Corruption;

xiX) onour behalfengages inany type of Fraud and Corruption;

xx)  Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xxi) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xxii) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of
notification of intention to enter into a contract in the event we are the successful tenderer in this subject
procurement proceeding.

xxiii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:

a) Tenderer's Eligibility: Confidential Business Questionnaire —to establish we are not in any conflict
to interest.

b) Certificate of Independent Tender Determination —to declare that we completed the tender without
colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
formof fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

NamMe Of the TeNAEIEr: .iuiuiiiiiiiiiiiiiiiiiieieietitterteteetesasesnsasesessssssssssssssasassssssssssssnsasas
*[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name
of person duly authorized to sign the Tender]

Titleofthe person signingthe TeNAer: ...
Signature of the person named aboVe: ... ...
Date SIGNEO. teuun e et ittt et ettt et et et

Date signed day of :

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.



A: TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer:

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(@) Tenderer'sdetails:
ITEM DESCRIPTION

1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country
Tenderer. 2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 | Current Trade License Registration Number and
Expiring date

7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the Tenderer
handles.

10 | State if Tenders Company is listed in stock

exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of

state which stock exchange




(€)

General and Specific Details

b)  Sole Proprietor,
provide the following details.

Name in full Age
Nationality Country of Origin
Citizenship

c)  Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned

d) Registered Company, provide the following details.

i)  Private or public Company

ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENT)...........cooiiiiiiiiiecee s Issued
Kenya Shillings (EQUIVAIENT)............cooiiiiiecccece e

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

Disclosure of interest- Interest of the Firm in the Procuring Entity.

)} Arethere any person/personsin........................ (Name of Procuring Entity) who has/have an interest
orrelationshipinthisfirm? Yes/No...............cccoeuen.n.

If yes, provide details as follows.

Names of Person Designation in the Procuring Entity Interest or Relationship with
Tenderer




i) Conflict of interest disclosure
Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

1 | Tenderer is directly or indirectly controlling, is controlled by
or is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

Tenderer has the same legal representative as another tenderer
4 | Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.

5 | Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

6 | Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

8 | Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

9 Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

w

f).Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at
the date of submission.

Full Name Titleor

Designation

(Signature) (Date)



A. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for:

[Name and number of tenderer]

in response to the request for tenders made by: [Name of Tenderer] do

hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1 I have read and | understand the contents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3 I amthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender
on behalf of the Tenderer;

4 For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeenrequested to submita Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

¢) theintentionordecisionto submit, or notto submit, atender; or

d)  the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuantto paragraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to

any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].



B. SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

, 0f Post Office BOX ..oiviiiiiiiiiiiiin, being a resident of
......................................... in the Republicof .................................. do hereby make a
statement as follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender

....................... for......................... (insert tender title/description) for ......................... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THATwhatis deponedto herein above istrue to the best of my knowledge, information and belief.

........................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

L of P.O.BOX ......cccceiiiiiiiiieeiiee e e et e ... Deing a resident

of

......................................... in the Republic of ................... do hereby make a statement as

follows: -

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ............cccccecveenenen.. (inSert
name of the Company) who is a Bidder in respect of Tender NO. .........ccccoevievieveveiviceeeceeeenn. .., for
.......................... (inserttender title/description) for .................. (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of ........................... (insert name of the Procuring entity) which is the procuring
entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agentsof ......................... (name of the
procuring entity)

4, THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief.

.. (Title) (Signature)

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Company/Firm) .........cooviiiiiiiiiiiiiieen
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under

the Code.

vevv.... (person) on behalf of (Name of the Business/
declare that I have read and fully

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

Name of Authorized SIgNatory.........cceviiiintiiieeeee e

POSIEION. ettt e e e reraa e ——

Office addressS. . ...vuneeee e,

Telephone. .......o.viviiiiiiiieiieeee e

BImail. oo e e ———————aae e e ——————aaaeeara———

Name of the

FIrm/COmPaANY . . .. c ettt ettt ettt e sttt et e et e s h e bt e aa e et e e nt e et e et e e n s

DAt oo

Rubber Stamp where applicable)

Witness:

ceeseeer... (Company Seal/



APPENDIX1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply
with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted
below highlight Kenya's policy of no tolerance for such practices and behavior: -

1)  aperson to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2)  Anperson referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -
a) disqualified fromentering into a contract for a procurement or asset disposal proceeding; or
b) ifacontracthasalready been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5  An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -
a) shall nottake partinthe procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

¢) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements of
thisAct.

6)  Anemployee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7 If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;
i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;



b)

d)

f)

iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

IV)  “coercive practice” IS impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

» acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice™ includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practicesamongst tenderers prior to or after tender
submission designed to establish tender prices at artificial non-competitive levels and to deprive
the procuring entity of the benefits of free and open competition.

Rejects a proposal for award" of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect’all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and
examining a firm's or individual's financial records and information, and making copies thereof as relevant, accessing and examining any other
documents, data and information (whether in hard copyor electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.



FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:

Request for Tenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (here in after called "the Applicant™) has submitted
or will submit to the Beneficiary its Tender (here in after called” the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a

(a)

b)

Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period
or any extension there to be provided by the Applicant, (i) has failed to execute the contract agreement,
or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1

Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated
......... [Date of submission of tender] for the ............... [Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”).

KNOW ALL PEOPLE by these presents that WE ..................... of .ol [Name of Insurance Company]
having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto .................
[Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of .....................
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___ day of 20

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal’s Letter of Tender
(“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or (ii) has failed to furnish the Performance Security, in accordance with the Instructions
to tenderers (“ITT”) of the Procuring Entity's Tendering document then the guarantee undertakes to
immediately pay to the Procuring Entity up to the above amount upon receipt of the Procuring
Entity's first written demand, without the Procuring Entity having to substantiate its demand, provided
that in its demand the Procuring Entity shall state that the demand arises from the occurrence of
any of the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification
to the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the
Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:.....ccoveeeeeeee [insert date (as day, month and year) of Tender Submission]

Tender NO.Cu.ovoeieceee e [insert number of tendering process]

TO e [insertcomplete name of Purchaser] I/\We, the undersigned, declare that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of
our obligation(s) under the bid conditions, because we — (a) have withdrawn our tender during the period of tender
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or
refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) ourreceiptofacopy of your notification of the name of the successful Tenderer; or
b)  thirty days after the expiration of our Tender.
4 I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the

Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

N P2 81T P Capacity / title
(director or partner or sole proprietor, etC.) ...l Name:

............................................................................................... Duly authorizedtosign

the bid for and on behalf of: [insert complete name of Tenderer]

Datedon...................... dayof............ccoeeeii. [Insert date of signing] Seal or stamp



Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts payable
Local currency:

Foreign currency #1:
Foreign currency #2:
Foreign currency #3:
Provisional sums expressed in local currency [To be entered by the Procuring Entity]




PART Il - WORK REQUIREMENTS



SECTION V — DRAWINGS:

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a
separate booklet.
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SECTION O CONCRETE SCOUR CHECK
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08-70-007: CONSTRUCTION OF SCOUR CHECKS (MASONRY) ....coiviiiriarieieniieieniesie e 143
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08- 080-001 ACCESS DRIFTS (STONE PITCHING) ...ccvviuiiiiiiiiiinie et 145
BILL 10: GRADING AND GRAVELLING ...ttt st
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A. LOCATION OF PROJECT:
The road project is located in Lagdera Constituency of Garissa County.

B. EXTENT OF CONTRACT.
The works to be executed under this Contract comprise the following:-

Light Bush Clearing.

Fill in soft material and compact.

Cut to fill in soft material.

Excavate for inlet, out fall, catch water drains, mitre and cut-off drains in soft material.

Heavy grading without watering or compaction.

Light grading.

Provide gravel wearing course-excavation, free haul, spread, water and compact gravel to
specifications.

C. PROGRAMME OF EXECUTION OF THE WORKS
The Contractor shall provide the works programme, required under the Conditions of Contract, within 21 days of receipt
of the Engineer's Order to commence work.

The programme shall be coordinated with climatic and other conditions to provide for the completion of the works in
the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, but he shall
in no manner be relieved by the Engineer's approval of the programme, of his obligation to complete the works in the
prescribed order and by the prescribed completion date and he shall from time to time review his progress and make
such amendments to his rate of execution of the works as may be necessary to fulfil his obligations.

D. ORDER OF EXECUTION OF WORKS
The Contractor shall carry out the Works such that a continuous and consecutive output of fully completed work is
achieved.

E. TAKING OVER CERTIFICATE
Taking over certificate shall be issued upon completion of the project.

BILL 01: PRELIMINARY AND GENERAL ITEMS
Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works or that are
Provisional Items applicable for the duration of the Works.

01-50- 001: Mobilization and Establishment of the Site
The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing required to carry
out the Works.

The Contractor shall ensure that all possible means of protection are given to the Labour force at all times. Such
protection shall include provision of high visibility clothing or vests, goggles and masks for workers in potentially
dangerous locations or dealing with potentially harmful materials. The Contractor shall also maintain first aid kits
with @ minimum of the following items: -

Non-Stick wound dressing

Selection of plaster/band aids

Crepe bandages

Gauze and cotton wool

Antiseptic solution (washing wounds)
Antiseptic cream — Betadine, Burnol

Pain killers Panadol, Aspirin
Anti-diarrhea — Imodium, Diadis, Charcoal
Anti-histamine — Piriton, Triludan



=  Anti-nausea — Stemetil

=  Eye ointment

= Oral re-hydration sachets

= Surgical gloves
Measurement and Payment: NA

01-60- 001: Contract Supervision.

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as allowances,
casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the Engineer. No
mark-up is included in this item.

Work Method: NA
01-60- 002: Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from the site, and
the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been satisfactorily
carried out.

Work Method: NA

01-60-003: Insurance

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in the Appendix
to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small works conditions of
contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the Contractor that
Insurances have been affected.

Work Method: NA
01-60-004: Quality Control Tests.
The Engineer may instruct the Contractor during the progress of the Works to carry out quality control tests to check

materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify the defects to the
Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor is
instructed to carry out tests at approved material testing laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation and testing.
Work Method: NA

01-60-005: Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. The Sign

Boards shall be placed at the beginning and end of the road or road bill covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.



Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and Specifications.
Measurement:  Number

The unit of measurement shall be number of Sign Boards erected

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

Work Method: NA

01-60- 006: Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work locations,
for the duration of the Works.

Quality Control

The Engineer shall check regularly that adequate supplies of water are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies have been
provided.

Work Method: LB

01-60-007: Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all work locations,
for the duration of the Works. This can be in the form of shallow pit latrines that are appropriately covered. All
shallow pit latrines shall be filled in after the end of use.

Quality Control

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate sanitation facilities
have been provided.

Work Method: LB

BILL 03: SETTING OUT

Scope

This bill covers the activities required in the re-establishment of the horizontal alignment of the road including setting
out the centre line, cross section widths, drains and structures.

03-50-001: Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless instructed otherwise by the
Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Terrain Hilly Terrain




Horizontal Curves

Desirable Minimum radius 100m 50m

The cross-section details of the road shall be as shown on the Drawing or as directed by the Engineer.
Horizontal setting out shall be done for the approved work sections at a time but not for the entire road.

Work Method: LB

Quality Control

Centreline pegs shall be set at 120m intervals on straight sections and 5m on curves

Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre outside the cleared
width and on both sides of the road.

Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of + 25mm
Measurement Unit: m

The measurement shall be the linear metres of the road set out.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

BILL 04: SITE CLEARANCE

Scope:

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and grubbing of the topsoil,
removal of anthills and other unsuitable materials for the specified widths of the road, quarry and borrow areas. The
distinction between light and heavy bush shall be decided by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths
Road Category Running Surface | Stripping and Trees, Stumps, Bush Clearing
Grubbing Boulders
A/B/C + Secondary Roads 6.0m 10.6 m 10.6 m 14.0m
D/E + Minor Roads 54m 10.0m 10.0m 13.0m
RAR Roads 45m 7.9m 8.0m 11.0m
Minor / RAR roads with
insufficient widths or 3.5m 6.9 m 7.0m 9.0m
Temporary sections

04-50-002: Grass Cutting:

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than 200mm
measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as instructed by
the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains and inlets and outlet drain
of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such as signs and
marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as defined in




the Bills of Quantity or as instructed by the Engineer.

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.

Work Method: LB or MB

Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the operation.
Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of clearing.
Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs required to carry
out the work.

04-50-003: Bush Clearing (Heavy)
Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the Contractor shall clear
all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall salvage any re-
useable timber or other material by cutting into logs and stacking. Other cleared material shall be collected and
disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity or
as instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals

Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.
Payment:

The unit rate shall be the full compensation for all Labour, tools, equipment and incidental costs required to complete
the work.

04-50-004: Bush Clearing (Light)
The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. Grasses and any
undergrowth shall be cut to a height of not more than 100mm. The cleared material shall be collected and disposed

of away from the side drains and in a manner that causes no visibility obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity or
as instructed by the Engineer.

Work Method: LB or MB

Quiality Control

The Engineer shall check the cleared widths at 50 metre intervals.
Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.



Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete the work.

04-50-005: Pruning Tree Branches
Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut material shall be
collected and disposed of as directed by the Engineer and burning of waste material shall not be permitted.
Work Method: LB
Quality Control
The Engineer shall check for visibility improvement.
Measurement and Payment
A Provisional Sum shall be allowed for this item, which shall be paid under Day works.
04-50-006: Trees and Stumps Removal (200-450mm girth)
Trees and Stumps outside the construction width but within the road reserve having a trunk girth of between 200-
450mm at a point 600mm above the ground shall only be removed on the instruction of the Engineer.
The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before cutting the roots.
Existing stumps shall be uprooted in the same manner. All holes left by the removal of trees and stumps shall be
back-filled with approved material and compacted to existing ground level. Cut material and stumps shall be
collected and disposed of as directed by the Engineer. Burning of waste material shall not be permitted.
Work Method: LB
Quality Control
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No
The measurement shall be the number of trees and stumps removed.
Payment
The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete this item.
04-50-007: Trees and Stump Removal (>450mm girth)
All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In addition any
re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long and stacked as directed by
the Engineer.
Work Method: LB
Quality Control
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No
Measurement shall be the number of trees and stumps removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete
this item.



04-50-008: Clearing Obstructions — Boulders and debris removal

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 m girth using
labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off outside the road area.
Blasting should only be done on instruction by the Engineer and only carried out by licensed individuals/firms.
Debris removal shall include:

Inspection of the road section(s) regularly

Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away from the road,
side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other structures and the safe disposal
thereof outside the road formation width.

Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the Engineer.

Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris.
The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum

A Provisional Sum shall be included for this item

Payment:

Payment shall be made on a Day works basis.

04-50-009: Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, loose boulders up
to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area as directed by the Engineer.
Work Method: LB

Quality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material.
Measurement Unit m2

The measurement shall be the area grubbed as directed by the Engineer

Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to complete this
item.

04-50-010: Excavate, remove and disposal of concrete structures
The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB



Quality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory disposal of the
concrete structures.

A Provisional Sum shall be included for this item

Payment: Provisional Sum

Payment shall be made on a Day works basis.

Measurement Unit: Provisional Sum

BILL 05: EARTHWORKS

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft material to form the
road formation.
05-50-001: Establishment of the Vertical Alignment - Slotting

The Contractor shall re-establish the vertical alignment of the road section which includes the setting out and
excavation of horizontal slots marking the level road platform.

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight section and 5m on
the curve sections of the road. Each slot shall be compacted using hand rammers until no more imprints of the rammer
on the surface of the slot can be seen. The length of each slot shall be equal to the formation width of the road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Standard Flat & Rolling Terrain Hilly Terrain
Gradients
Desirable Minimum 2% 2%
Desirable Maximum 8% 10%
Absolute Maximum 10% 12%

The Contractor shall use Labour to carry out this item of work.

Work method: LB

Quiality Control:

The hand rammer shall be not less than 5kg

The level of the slot shall have a tolerance of + 50 mm

The longitudinal profile of the road shall be checked at every third slot and shall have a maximum tolerance of +
50mm

Measurement Unit: m

The measurement shall be linear metres of road alignment set out

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

05-50-002: Excavation, spread and compact in soft material (side drains)



The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the Engineer.

Soft material in this case is defined as any material which is not hard or rock in which the average output is more
than 1.5 m3 per PD.

The material from the excavations shall be placed on the carriageway, spread and compacted. Where additional
material is required to achieve the required camber, the widths of the side drains may be increased, with the approval
of the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes of the
compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment
used and the material being compacted. Unless otherwise instructed the moisture content of the material shall be
within + 2% of optimum. Where additional moisture is required, water shall be applied in an even manner such that
no longitudinal or transverse flow occurs.

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the Contractor
shall use the appropriate ditch template to control the excavations

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work
Work method: LB - MB
Quality Control
. The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance of +
o ?I'Erg?;ngitudinal profile of the side drains shall be checked at 30m intervals and shall have a tolerance of
+50mm.

o Compaction shall show no movement of material under the roller — minimum of 6 passes.
o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m3

Measurement shall be the volume of material excavated to form the side drains, and deposited for camber formation.
Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work.
05-50-003: Excavation, spread and compact in hard material (side drains)

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be classified as hard
(not rock) the Contractor shall carry out the excavation in accordance with 04-50-003 and shall be compensated under

this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of stones or other
material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:

The Engineer shall measure the volume of the excavation classified as Hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited to form the camber



Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete
the work.

05-50-004: Excavation to Level and Compaction

The Contractor shall cut material to form the level road platform and place the excavated material as fill or in spoil
areas approved by the Engineer. Where material needs to be borrowed excavation shall only be from borrow areas
approved by the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes of the
compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment
used and the material being compacted. Unless otherwise instructed the moisture content of the material shall be
within + 2% of optimum. Where additional moisture is required water shall be applied in an even manner such that
no longitudinal or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work.
Work Method: LB-MB
Quality Control

o The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of +50mm.

o The level platform shall be horizontal in the transverse direction and shall have a tolerance of +15 mm
under a 2 metre straight edge.

o The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length of gradient.

o Compaction shall show no movement of material under the roller — minimum of 6 passes.

o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m3
The measurement shall be the volume of compacted fill material forming the level platform.
Payment

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs required for
carrying out the work.

05-50-005: Spreading and Compaction for Camber Formation

The Contractor shall spread and compact the material deposited from the side drains to form the camber on the road,
in accordance with the Drawings or as directed by the Engineer, and shall check the profile with the appropriate
camber board.

Compaction shall be carried out from the edges to the centre line by overlapping passes of the compaction equipment.
The number of passes shall be as directed by the Engineer dependent upon the equipment used and the material being
compacted. Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum. Where
additional moisture is required water shall be applied in an even manner such that no longitudinal or transverse flow
occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.
Work method: LB-MB

Quality Control:



o The width of the carriageway including the shoulders shall be checked at 50m intervals and shall have a
tolerance of +50/-20 mm.

o The camber shall be checked 50m intervals and shall have a tolerance of + 1%.

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance
of +10 mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.

o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m2

The measurement shall be the area of camber formed, according to the specified carriageway width and measured
length of road.

Payment :
The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs required for
carrying out the work.

05-50-006 Fill in soft material and compact.

05-50-007 Fill in hard material and compact.

05-50-008 Cut to spoil in soft material.

05-50-009 Cut to spoil in hard material.

05-50-010 Cut to fill in soft material.

05-50-011 Cut to fill in hard material.

05-50-012 Rock to fill to swamp

05-50-013 Filter to swamp under, over and around rock fill

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the Standard Specifications for
Roads and Bridges 1986.

05-50-014: Grassing:

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care for and water
the grass until it is firmly established.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit m?2
The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment:

The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs required to carry out
the work.

05-50-015: Back slope / Slope maintenance:

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and side slopes
by filling with suitable soils and compacting using appropriate tamping tools as instructed by the Engineer.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control:
The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of +100mm.

Measurement Unit m?
The unit of measurement shall be area calculated as the net area, measured on the slope.



Payment:
The unit rate shall be full compensation, for labour, materials, tools and incidental costs required to carry out the
work.

BILL 07:EXCAVATION AND FILLING FOR STRUCTURES

This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet structures;
drifts and drainage protection Works;

07-50-001: Excavation for Drainage Structures — Soft Material

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and outlet aprons
and other drainage structures to the dimensions and levels shown on the Drawings or as directed by the Engineer.
The excavations shall be kept free of water and shall be compacted with hand rammers of not less than 5kg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with the construction.
The Contractor shall take all necessary precautions to safeguard the stability and safety of the excavations.

The Contractor shall apply Labour methods to carry out this item

Work Method LB

Quality Control

. The dimensions of the excavations shall have a tolerance of +50mm
. The invert levels shall have a tolerance of +50mm
o The trench bottom gradients shall have a tolerance of +20mm over the length of the trench

Measurement Unit m3
The measurement shall be volume of material excavated measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for carrying out the
work.

07-50-002: Excavation for Drainage Structures — Hard Material

Where, in the opinion of the Engineer, the material to be excavated to form the side drains and other drainage
structures may be classified as hard (not rock) the Contractor shall carry out the excavation in accordance with 07-
50-001 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of stones or other
material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control:

The Engineer shall measure the volume of the excavation classified as hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited.
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete



the work.

07-50-003 River training in soft material
07-50-004 River diversion

07-50-005 Porous filter material
07-50-006 Selected granular fill material
07-50-007 Cut to fill in soft material

These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the Standard Specifications for
Roads and Bridges 1986.

BILL 08: CULVERT AND DRAINAGE WORKS
This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet structures;
drifts and drainage protection Works; and the construction of Scour Checks

08-50-002: Ditch Cleaning
i.  Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section and
left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the carriageway.
All debris and other unsuitable material removed from the side drains shall be disposed of well clear of the drainage
system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as directed by
the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

o Appropriate drain templates shall be used to check and control the dimensions of the drains.
o The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified cross section.

Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.
ii.  Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section and
left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the carriageway.
All debris and other unsuitable material removed from the side drains shall be disposed of well clear of the drainage
system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB



Quality Control

o Appropriate drain templates shall be used to check and control the dimensions of the drains.
o The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required to carry out
the work.

08-50-003: Ditch Works earth fills.

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded ditch gullies
with specified suitable soft material to ensure free passage of water at all times without causing further damage. The
ditch shall be excavated to firm ground and shaped to the required suitable shape (depth, width, levelled and
smoothened) to the satisfaction of the engineer prior to filling. The fill material shall be deposited in layers as directed
by the Engineer.

The filling shall be carried with approved soft material and compacted in layers not exceeding 150 mm loose depth
or in thickness that shall not exceed the maximum that the equipment and method of operation can process to meet
the required compaction as directed by the Engineer.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any unsuitable
materials, supply, dump, spread and process and compact in accordance with Section 508 of the Standard
Specifications or as instructed by the engineer.

Work Method: LB-MB
Quality Control:

The Engineer shall approve the borrow materials, measure the volume of the borrow fill materials, the compaction
achieved of each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit: m3
The measurement shall be the volume of the fill material excavated, transported and deposited to fill the ditch gullies.
Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental costs required
to complete the work.

08-50-004: Ditch Works rock fills. Supply and fill

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded ditch gullies
with specified suitable hard material to ensure free passage of water at all times without causing further damage. The
ditch shall be excavated to firm ground and shaped to the required suitable shape (depth, width, levelled and
smoothened) to the satisfaction of the engineer prior to filling. The fill material shall be deposited in layers as directed
by the Engineer.

The filling shall be carried with approved hard material and compacted in layers not exceeding 150 mm loose depth
and systematically compacted by at least 8 passes of a towed vibrating roller weighing not less than 5 tonnes dead
weight or in thickness that shall not exceed the maximum that the equipment and method of operation can process to
meet the required compaction as directed by the Engineer. During compaction the surface of the layer shall be watered
as necessary to facilitate the filling of the voids with the blinding material.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any unsuitable
materials, supply, dump, spread and process and compact in accordance with Section 508 of the Standard
Specifications or as instructed by the engineer.



Work Method: LB-MB
Quality Control:

The Engineer shall approve and measure the volume of the hard materials, the compaction achieved of each layer
and the gradient of the out fall to avoid further erosion.

Measurement Unit: m3

The measurement shall be the volume of the hard material excavated, transported and deposited to fill the ditch gullies
to the desired level.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental costs required
to complete the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown on the
Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to minimize erosion at
the discharge point. The material excavated from the drains shall be used to form the side drain bund directing water
to the mitre-drain, and a bund on the lower side of the cut-off drain, or used for forming camber or disposed of as
directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

o The longitudinal profile shall have a gradient of maximum 4%.
o The dimensions of the drains shall have maximum tolerances of +20mm
o The location of the drains shall be approved by the Engineer.

Measurement Unit: m3
The measurement shall be the volume of material excavated as measured on site in approved drains.
Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

08-60-001/005: Culvert Cleaning (partially blocked)
08-60-001 300mm dia
08-60-002 450mm dia
08-60-003 600mm dia
08-60-004 900mm dia
08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and
the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all
times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less
than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer.



This activity shall be carried out before the rains, or as directed by the Engineer.

The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;

08 - 60 - 007 450mm dia;

08 - 60 - 008 600mm dia;

08 - 60 - 009 900mm dia;

08 - 60 - 010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and
the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all
times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less
than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer.
This activity should be carried out before the onset of the rains, or as directed by the Engineer.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08-60-011/015 Concrete Culvert Repair / Replacement — Rings

08-60-11 300 mm

08-60-12 450 mm

08-60-13 600 mm

08-60-14 900 mm
08-60-15 1200 mm



The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings, including the concrete
bedding and backfilling as instructed by the engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a
supplier approved by the Engineer. The pipes shall be laid on a bedding of Class 15/20 concrete.

The culvert ring shall follow the existing gradient and shall be free flowing — minimum 2%.
Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth and
placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill of 75% of the pipe

diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by the Engineer.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true to line
and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work

Work Method: LB-MB

Quality Control
o Concrete quality shall be checked for cracks, honey combing, and other defects.
o B;:ore the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than
o '2I'he joints shall be checked to see that they have been properly made.

Measurement Unit; m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net according
to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that may
be required in carrying out the work.

08-60-021/029 Supply and Installation of Concrete Pipe Culverts
08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds
08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-028 1200 mm -unhaunched
08-60-029 1200 mm -surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete bedding; haunching
or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter specified in the Contract
or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a
supplier approved by the Engineer and preferably ogee jointed. The pipes shall be laid on a bedding of Class 15/20
concrete of dimensions as shown on the Drawings and jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or as directed by
the Engineer.



Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth and
placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill of 75% of the pipe
diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the Engineer’s approval
shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true to line
and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LM-MB
Quality Control
o Concrete quality shall be checked for cracks, honey combing, and other defects.
o B;:ore the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than
o '2I'he joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net according
to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that may
be required in carrying out the work.

08- 60-017: Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-secured or
replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with the stonework.

The Contractor shall use Labour to carry out this item of work
Work Method: LB
Quality Control
e The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry out the
work.

08-60-018: Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet concrete aprons.
Concrete walls shall be inspected and repair works carried out as instructed by the Engineer to include breaking out
and replacement of damaged concrete with similar material, and the rendering of open texture areas with cement
mortar 1:4. Broken wall sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected on the correct
lines and levels in accordance with the Standard Drawings. Areas of new concrete and mortar shall be protected from
direct sunlight and kept moist for 3 days.



The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.
08-60-019: Headwall Construction - Masonry

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in stone masonry
or concrete block, and aprons in concrete to the dimensions and levels shown on the Drawings (Types 1 to 4) as
directed by the Engineer. The walls shall be built on foundations of class 15/20 concrete and jointed with cement
mortar 1:4. The aprons shall be in Class 20/20 concrete and after laying the surface shall be kept moist for 3 days.
The Contractor shall use Labour to carry out this item.

Work Method: LB-MB

Quality Control

e The dimensions of the structures shall have a tolerance of +10mm
e The levels shall have a tolerance of +10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m3

The measurement shall be the volume of the structures constructed, in whichever material, measured net according
to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that may be required
in carrying out the work.

08-60-020: Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and levels shown
on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected on the concrete
foundations, to the correct dimensions, and shall be approved by the Engineer before concrete is poured. Concrete
shall be poured in a single lift and the top surface shall be kept moist for 3 days. Formwork may be struck after 2
days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full compaction of
the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control

e The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm



e The workability and mix of concrete shall be checked using the slump test and shall have a slump limit as
directed by the Engineer. The frequency of testing shall be determined by the Engineer

e The concrete shall be checked for cracks, honey combing and other defects at the time of striking the
formwork.

Measurement Unit: m?

The measurement shall be the volume of concrete in the completed structure, measured net in accordance with the
Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other incidentals
that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts

08-60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes
08-60-035 Provide, compact class 15/20 concrete

08-60-036 Provide, compact class 20/25 concrete

08-60-037 Provide and place A142 fabric mesh reinforcement
08-60-038 Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard Specifications for
Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control

e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the slump test and
shall have a slump limit as directed by the Engineer.
e The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit: m
The measurement shall be the length of culvert laid.
Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other incidentals
that may be required in carrying out the work.

08-70-001: Stone Pitching

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the Engineer, which
shall include levelling the area to be covered with stone pitching, collecting stones, laying stones, applying mortar to
the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the Drawings or as
directed by the Engineer. The prepared surface shall be firm and well compacted, with hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the flat side and
securely bedded, with the largest dimensions at right angles to the flow of water, in an interlocking pattern so as to
leave only a minimum of voids between the stones which shall be filled with suitably shaped and tightly wedged
spalls. The top of the pitching shall be finished flush with the adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a minimum
thickness of 100 mm. The mortar shall be worked into the pitching so that the voids between the stones are filled to



the full depth of the pitching. The mortar shall be finished flush with the surface of the stones.
Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.
The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

e The quality of pitching shall be checked for gaps and voids.
e The dimensions of the area of stone pitching shall have a tolerance of +100mm

Measurement Unit: m2
The measurement shall be the total area of pitching calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out the
work.

08-70-002: Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The stone pitching
shall be inspected and repairs carried out as directed by the Engineer, including the replacement and re-bedding of
missing or loose stones; the repair of mortar jointing: and the cleaning out of weep holes, as required. All work shall
be to the lines and levels of the original construction with new stonework and mortar being flush with the adjacent
materials.

The Contractor shall use Labour to carry out this work

Work Method: LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m2

The measurement shall be the net surface area of the repairs.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to carry out the
work.

08-70-003: Gabion Repair

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original dimensions as
directed by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quiality Control

The repair of the Gabions shall be approved by the Engineer.

Measurement Unit: No



The measurement shall be the number of Gabion boxes repaired/installed.
Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to carry out
the work.

08-70-004: Gabion Installation
The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at locations shown on
the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and payment, no
distinction shall be made between them.

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ mattresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the depths and
dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanized binding wire securing all edges at 150mm intervals.
The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.
Measurement Unit: No

The measurement shall be the number of Gabion boxes installed.

Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to carry out
the work.

08-70-005: Rock fill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and compacting of the
rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to prevent
deformation and bulging. The interior and top layers of the boxes shall be hand packed with smaller stone to form a
tightly compact structure and rammed in place. Care shall be taken to ensure that each layer of boxes is filled evenly
and to a level surface before the next course of boxes is placed.

The Contractor shall use a combination of Labour and transport Equipment to carry out this activity.

Work method: LB-MB

Quiality Control

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.

Measurement Unit m3

Rock fill to Gabions shall be the volume of Gabions filled.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out



the work.

08-70-006: Construction of Scour Checks (Concrete)
08-70-007: Construction of Scour Checks (Masonry)
08-70-008: Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as instructed by the
Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and to the details
shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1: Scour checks spacing
Gradient of Drain Scour Check Spacing Gradient of Drain Scour Check Spacing
4% or less not required 8% 7.5m
5% 20m 9% 6m
6% 15m 10% 5m
7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.

Work method: LB

Quality Control

The spacing of the scour checks shall have a tolerance of + 0.5m

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.
Measurement Unit: No.

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for carrying out the
work.

08-70-009: Scour Check Repair - masonry
08-70-010: Scour Check Repair - wooden
08-70-011: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The construction details
shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include
replacement of missing or broken stonework and stakes; and the repair of damaged concrete, to the original lines,
levels, and Specifications.

The Contractor shall use Labour to carry out this item work.

Work Method: LB

Quality Control



The sizes of the wooden stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.

Measurement:  No.
The unit rate of measurement shall be the number of scour checks repaired.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out the
work.

08-70-012: At-level Scour Checks

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping channels
(parabolic waterway) at locations and intervals as shown in drawing C9c. The stones shall be placed in a manner to
ensure minimum voids within the structure. A trench 0.2m deep by 0.2m wide shall be excavated in the invert of the
channel and extended 0.2m into the slopes. Stones shall be laid up to the level of the invert with the middle section
lower than the sides to form a spill way. The spacing of the checks shall be 1-4 metres, as directed by the Engineer.
The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The construction and spacing of the scour checks shall be checked by the Engineer.

Measurement Unit: No

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the work.
The payment for the construction of the parabolic waterway is under item 08-50-005

08-80-013 Gully — head protection - Stone Chute Stabilisation
08-80-014 Gully — head protection - Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the dimensions and details
shown on Drawings C9d.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m3 for the smaller stones
and pebbles to be used as the transition layer between the stone structure and the ground. No rounded stones shall be
used. Posts shall be durable hardwood minimum 900mm in length and 15mm diameter.

The gully head shall be excavated as shown on Drawings to form a firm base for the stone layers. The initial layer
shall be the small stones and gravel to a depth of 150mm after which the larger stone shall be carefully placed to form
a compact matrix. Posts shall be driven a minimum of 600mm into the ground at spacing as directed by the Engineer.
The Contractor shall use Labour to carry out this item

Work Method: LB

Quiality Control

The stone dimensions and construction shall be checked by the Engineer.

Measurement Unit; No

The measurement shall be number of units constructed



Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the work.

08-80-015: Stone Check Dams
08-80-016: Stone and Post Check Dams

The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on Drawing C9e
and/or as directed by the Engineer.

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not less than 0.01
m3 for the stones and pebbles for the transition layer between the stone structure and the ground. No rounded stones
shall be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m, driven at least
600mm into the ground. Stones shall be carefully hand-packed to provide a stable structure with a minimum of voids.

The dam checks shall be constructed such that the top of the dam is lower than the level of the adjacent land to leave
sufficient channel for water flow, the crest of the check dam is parabolic in shape forming the spillway and it is keyed
into the excavation of the gully floor and into the sides of the gully. The gully floor below the check dam must be
protected from erosion by an apron with parabolic shape protecting the sides of the channel. The posts must be
hammered into the ground to a depth equal to the post height above the ground or a minimum of 0.6 m.

The spacing of the check dams shall be as shown in the table below:

Check Dam Spacing

Gradient Height of dam spill way (m)

% 0.15 0.25 0.50 0.75 1.00

5 15.0 25.0

7 5.0 8.7 17.5 25 35

10 2.5 4.2 8.4 12.6 16.8

15 14 2.3 4.6 6.9 9.2

20 0.9 1.6 3.2 4.8 6.4

25 1.3 2.5 3.8 5.0

30 1.0 2.0 3.0 4.0

40 1.6 2.4 3.2

50 1.2 1.8 2.0
Work Method: LB

The Contractor shall use Labour to carry out this item

Quiality Control

The Engineer shall check the workmanship and spacing of the check dams.

Measurement Unit: No

The measurement shall be the number of check dams constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the work.
08- 080-001: Access Drifts (Stone Pitching)

The Contractor shall construct Access drifts in grouted stone pitching to the dimensions as shown on drawing C18 or
as directed by the Engineer. This shall include the provision of stone and the levelling of the areas to be covered.



The stone pitching for Access drifts shall comply with the requirement of 08—70-001 (stone pitching) with the addition
of masonry toes at each end of the drift as shown on the Drawings.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed by the Engineer,
and the prepared surface compacted with hand rammers or appropriate equipment.

The grouted stone pitching shall be covered with wet sacking or other approved cover for not less than 4 days after
laying and shall not be subject to loading until adequate strength has been developed as instructed by the Engineer.

The Contractor shall use Labour and appropriate Equipment to carry out this item.
Work Method: LB-MB
Quality Control
)} Stone pitching quality shall be as for 08-70-001
Measurement Unit m2
The measurement shall be the area of stone pitching, measured net according to the Drawings.
Payment

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs required for
carrying out the work.

BILL 10: GRADING AND GRAVELLING

Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the high points and
filling gullies, corrugations, and wheel ruts to restore a smooth-running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light manual
reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be used for roads that have
deteriorated to such an extent that the drains and carriageway need to be re-instated. Heavy Manual Reshaping is
defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for re-establishing
aroad in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using approved
equipment of gravel wearing course material on the formation of the road carriageway. Gravel shall include lateritic
gravel, quarzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer. Gravel
material shall conform to the requirement given in

Table 10.1: Requirement for Gravel Wearing Course
GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight Passing
(mm) Zone Min Max
40 100 WET: Mean annual
28 95 —-100 rainfall 5 20
> 500mm
20 85-100 DRY: Mean annual
14 65 — 100 Rainfall < 500mm 10 30
10 55100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 23-77 Traffic Commercial \ | DCP




1 18 - 62 VPD CBR Equivalent
0.425 14 - 50 mm/Blow
0.075 10 - 40 >15 20 11

For “Quarry Waste” gravel stones of <15 15 14

maximur&w dimension 80mm may be CBR at 95 % MDD, Modified AASHTO and 4 days soaking
permitte

Lower quality material (CBR 15) may be accepted if no
better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be shown to the
Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition of the quarry
rights and shall conduct respective negotiations with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification
requirements may be used, with the approval of the Engineer. The Contractor is deemed to have included in his rates
for the provision of the gravel material.

10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient moisture in the material
and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill potholes,
corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader unless otherwise
directed by the Engineer. All loose rocks, roots and grasses shall be removed first and disposed of well clear of the
drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be graded toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material needed to
achieve the correct camber shall be from an approved source.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or -
20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%
Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-50-002: Heavy Grading with watering and compaction.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill potholes,
corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader unless otherwise
directed by the Engineer. All loose rocks, roots and grasses shall be removed first and disposed of well clear of the
drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.



The material shall be bladed toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material needed to
achieve the correct camber shall be from an approved source. Compaction shall be carried out using appropriate
equipment approved by the Engineer, from the carriageway edges to the centerline in overlapping passes.

In order to achieve the desired compaction water shall be added in an even manner without transverse or longitudinal
flow.

The Contractor shall use Equipment to carry out this item.
Work Method: MB

Quality Control

o The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or
-20mm.

o The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance
of + 10 mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.

o Compaction test standard shall be 95% MDD (AASHTO T99)
Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-50- 004: Carriageway Grading - Light Grading
Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall grade the
carriageway to control roughness and corrugations using either a Towed or a Motor grader. The width of the
carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified camber. Where
instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and gullies in the
carriageway. Any further material needed to re-form the camber shall be from an approved source. Compaction shall
be achieved using the wheels of the equipment, tracked evenly over the full surface, or by other approved means.

No grading shall be carried out in dry conditions.
The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quiality Control

o The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm or
-20mm

o The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance
of +10 mm.

Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.



Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway filling gullies and
ruts on the carriageway and reshaping of the camber of the road to the original standard and shape. No grass shall be
grubbed from the shoulders, but it shall be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. Where
additional suitable material is required to reinstate the camber to the required shape, this material shall be obtained
from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose if
applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm above the
surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.
The Contractor shall apply Labour methods to carry out this item.
Work Method: LB

Quality Control

o The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance
of +50mm or -20mm

o The camber shall be checked using camber board at 50m intervals and shall have a tolerance of + 1%

o The quality of fill material shall be approved by the Engineer

o The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the surface
shall be seen.

Measurement Unit: m2

The measurement shall be the area of carriageway shaped.
Payment
The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work.

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer if
the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and deposited
outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in other parts of
Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows the
use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.

Work Method: LB or MB



Quality Control:

o Oversize stones and boulders shall not be loaded for haulage to the road.
o Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall
spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width of
the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized stones or
boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24 hours
of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by overlapping
passes of the compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the
equipment used and the material being compacted. Unless otherwise instructed the moisture content of the material
shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application shall be
such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs otherwise.
Work Method: LB-MB

Quality Control:

o The gravel surface width shall be checked at 100m intervals and shall have a tolerance of

o +50mm

o Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- Omm

o The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

o The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface
with no corrugations or depressions, tolerance of + 10mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.

o Compaction test standard shall be 95% MDD (AASHTO T180)
Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings and
shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-60- 002: Haulage (Overhaul beyond 1.5km)

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the Engineer. Where the
quantity delivered in any load falls short of the equipment capacity, off-loading shall only be permitted after the
agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the prepared
formation unless approved by the Engineer. Any greater loads shall be dumped in stockpiles off-road and transported
to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of unacceptable
guality, the Contractor shall remove them from site at the Contractor's expense.



The Contractor shall use Equipment to carry out this Item.
Work Method: MB
Quality Control:

No haulage equipment shall be used until its capacity has been ascertained by the Engineer

The quality of gravel dumped on the road shall be according to the Specifications

The quantity of material delivered in each load shall be checked before dumping is allowed

The distance between the stacks shall be checked to ensure the required compacted thickness will be
achieved.

Measurement Unit: m3km (Overhaul)

The Contractor shall allow in the rates for item 10-60-001 for a ‘free” haul distance of 1.5km. The ‘overhaul’ shall
be the distance, greater than 1.5km, to the centre point of the section where the gravel is being dumped and processed,
measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance to the centre
point as indicated above.

Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs necessary to carry out
the work.

10-60-004: Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer if
the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and deposited
outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in other parts of
Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows the
use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quality Control:

o Oversize stones and boulders shall not be loaded for haulage to the road.
o Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall
prepare the area to be patched by removing excessive water and loose material. The contractor shall then dump,
spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width of
the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized stones or
boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24 hours
of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment. The number
of passes shall be as directed by the Engineer dependent upon the equipment used and the material being compacted.
Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application shall be
such that no transverse or longitudinal flows occur.



The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs otherwise.
Work Method: LB-MB

Quality Control:

o The gravel surface width shall be checked at 100m intervals and shall have a tolerance of

o + 50mm

o Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- 20mm

o The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

o The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface
with no corrugations or depressions, tolerance of + 10mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.

. Compaction test standard shall be 95% MDD (AASHTO T180)
Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings and
shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-70-001: Site clearance of borrow area.

This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard Specifications for
Roads and Bridges 1986.

10-70-002: Removal of Overburden.

The Contractor shall remove overburden from quarries and borrow pits, which includes excavation, loading, hauling
and stockpiling at approved locations. The thickness of the overburden layer to be removed shall be determined from
trial pits dug on a 30 metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the Works, as directed
by the Engineer.

The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise.
Work Method: LB or MB
Quiality Control

e The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the approval of the
Engineer.

Measurement Unit: m3

The measurement shall be the volume of overburden removed as calculated from the cleared area and the mean depth
indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment, haulage, stockpiling and
incidental costs required for carrying out the work.

10-70-003: Restoration of Quarries and Borrow Pits
The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the material over



the full excavation area.

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary appropriate
protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and trees shall be replanted as
directed by the Engineer.

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer.

Work Method: LB, LM-MB

Quality Control

The Engineer shall check that the required measurements have been satisfactorily taken.

Measurement and Payment: Provisional Sum

Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer

BILL 17:Concrete Works

17-50-001: Bridge Deck Replacement — Concrete.

17-50-002: Bridge Abutment Repair — Concrete.

These activities involve the repair or replacement of concrete bridge deck and abutment, including the removal of
loose or broken concrete, cutting back damaged areas to sound surfaces and repairing with concrete of similar Class
to the original.

The bridge deck and abutment shall be inspected and necessary repairs shall be instructed by the Engineer. All Holes
and voids shall be cleared of debris, loose material and dust, and shall be well watered before the new concrete is
placed. The new concrete shall be firmly rammed against the existing surfaces and finished flush with the surrounding
materials. The surface of the repair shall be protected from direct sunlight and kept moist for 3 days. Concrete shall
be Class 20/20 unless otherwise directed by the Engineer.

In the event of complete replacement of the abutment and deck, the activity shall be carried in accordance with Section
17 Sub Clauses 1701 to 1741 of the Standard Specifications for Road and Bridge Construction.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3

The measurement shall be the volume of concrete used for the repair.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the
work.

17-50-003: Bridge Abutment Repair - Masonry
This activity involves the repair of masonry bridge abutment, including the removal of loose or broken stones and
then repairing the damaged parts with similar size stones using mortar of 1:4(cement: sand by volume)..

The abutment shall be inspected and necessary repairs shall be instructed by the Engineer. All loose stones shall be
removed and replaced afresh. The stones shall be laid with a bond allowing a minimum overlap of ¥ the length of
the smallest stone. The joints shall be a minimum of 10mm and no stone shall touch another stone but shall be laid
fully on a mortar bed. The mortar joints on the face of the abutment shall be painted and raked to produce a durable
finish.



The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3

The measurement shall be the abutment repaired.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the
work.

17-50-004: Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting back
damaged areas to sound surfaces and repairing with concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids shall be cleared
of debris, loose material and dust, and shall be well watered before the new concrete is placed. The new concrete
shall be firmly rammed against the existing surfaces and finished flush with the surrounding materials. The surface
of the repair shall be protected from direct sunlight and kept moist for 3 days. Concrete shall be Class 20/20 unless
otherwise directed by the Engineer.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the
work.

17-60-001: Provide, place and compact class 15/20 concrete for blinding
17-60-002: Provide, place and compact class 25/20 concrete
17-60-003: Vertical formwork class F2 finish

17-60-004: Horizontal formwork class F2 finish
17-60-005: Provide, cut, bend and fix into position high yield reinforcement bar to BS 44461 as directed
and as shown on the drawing

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the Standard Specifications
for Roads and Bridges 1986.

17-70-001: Drift Construction by contract
17-70-002: Bridge Construction by contract

The activities for these items will be defined in a separate specific document and only summarized under these item
numbers.

17-70-003:Concrete Road Section
The Contractor shall construct the concrete road carriageway on the prepared, shaped and compacted road formation



as approved by the Engineer. Concrete shall be class 20/20 and may be matched by volume, but shall be mixed in a
mechanical mixer. The mix shall be as shown below.

Concrete Nominal Mix by Volume Batch with 1 bag Cement
Class No. of boxes
Fine Coarse Yield (approx.)
20/20 1:2:4 (20mm max aggregate) 2 4 0.16m?

The water added shall be the minimum necessary to give sufficient workability for efficient consolidation of the
concrete. For concrete placed by hand this shall be 23-27 litres per bag of cement. For mechanical mixing and
compacting (poker vibrator) the water content shall be reduced to 20 litres per bag of cement.

The concrete shall be placed in formwork which is clean, smooth faced and secure from movement and leakage to
the full depth of the carriageway (150mm) in clearly marked out bays. Steel reinforcing mesh mats (6mm) shall be
laid at a depth 50mm below the finished surface as the concrete is being poured. Compaction of the concrete shall
be by hand ramming or poker vibrator. The surface shall be tamped with a timber tamping bar to produce a uniform,
transverse ridged surface.

Concrete pours shall normally be over half the carriageway width and in lengths between construction joints as
directed by the Engineer, of 10-15 metres. Contraction joints if required shall correspond with the construction joints.
Where directed by the Engineer expansion joints shall be formed in positions and in accordance with the details
provided by the Engineer.

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate curing. The Contractor
shall make cubes for testing as directed by the Engineer.

All materials used for concrete production and the Contractor’s working method shall be approved by the Engineer
before concreting is permitted.

The Contractor shall use Labour and Equipment to carry out this item.
Work Method LB - MB
Quality Control

Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube strength shall be 27.5
N/mm2 at 28 days on an average of 4 cubes

Measurement Unit: m3
The measurement shall be the volume of concrete measured net according to the Drawings
Payment

The unit rate shall include full compensation for labour, tools, equipment, materials and incidental costs necessary to
carry out the work.

BILL 20: ROAD FURNITURE

Scope:

This bill comprises those items of Road Furniture to be erected and maintained as aids to road safety, including traffic
signs and guardrails.

20-50-001: Road reserve boundary posts
20-50-002: Installation of fencing and gates
20-50-003: Repair/replace fence

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard Specifications
for Roads and Bridges 1986.

20-50-005: Permanent Road Signs
The Contractor shall erect road / traffic signs of the type and at locations as directed by the Engineer. The signs



materials and quality are shown on the Drawings. The signs shall be bedded in concrete Class 15/20 and shall be
supported vertically until the concrete is set.

The Contractor shall use Labour to carry out this item.

Work Method. LB

Quality Control

The Engineer shall check the sign position before concrete is backfilled.
Measurement Unit: ~ No

The measurement shall be the number of signs erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

20-50- 008: Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned, vertical and
secure condition. The repair shall include securing any loose posts by re-compaction or removal of any unsuitable
material surrounding the post, importing and compaction of suitable materials to render the posts secure, and the re-
fixing of the rails.

The Contractor shall use Labour to carry out this item.

Work Method LB

Quality Control

The guardrails shall be checked as being properly aligned secure and in a vertical position
The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
The measurement shall be the length of Guardrail repaired
Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to carry out the
work.

20-50-009: Guard Rail Replacement.
20-50-010: Guard Rail Installation.

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the Engineer. The
guardrails shall comply with the requirements of the Road Authority and shall be erected on hard wood or treated
timber posts of top diameter not less than 150mm.

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary bolts, nuts, washers and
spacer blocks.

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail supplied, and shall be of
sufficient size to permit the proper setting of the posts and to allow room for backfilling and compacting. At least 1
metre of a post shall be embedded in the ground. The backfilling shall be with 12:1 soil cement mixture, or as
otherwise directed by the Engineer, after the erected rails have been approved by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method LB



Quality Control

The Engineer shall check the post and rail erection before final backfilling.
Measurement Unit:  m

The measurement shall be the length of Guardrail erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

20-50-011: Handrail repair/installation.
These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard Specifications
for Roads and Bridges 1986.

20-60-001: Traffic Sign Maintenance.

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean, properly aligned,
vertical and secure condition; the replacement of missing or broken bolts, nuts or other fixings and the tightening of
the same. The maintenance shall also extend to securing any loose posts by the re-compacting or removal of any
unsuitable material surrounding the posts, importing and compacting of suitable material to render the post secure.
Painting of the Traffic signs if required is also included in this item.

The Contractor shall use Labour to carry out this item.
Work Method LB
Quality Control

The signs shall be clean and in vertical position
The fixings shall be hand checked to be tight

Measurement Unit: No.
The measurement shall be number of signs maintained.
Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry out the
work.

BILL 22: DAYWORKS
ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include the relevant items for each
specific contract document.

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment, labour and materials
for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and shall carry out
work using these rates only if directed by the Engineer.

Measurement and Payment

Equipment:

Payment for equipment shall only be made for the time each item of equipment is working. Idle time due to
breakdown or incompleteness of the equipment shall not be paid. The rate of equipment shall include for the cost of
the following: -

i. Transport of the equipment to the site
ii.  Operators, drivers and assistants including their overtime



iii.  Fuels and lubricants
iv.  Maintenance, spare parts and all costs of repairs
V. Depreciation, insurance, overheads and profits.

Labour
Payment shall only be made for the time each of worker working on the Dayworks as instructed by the Engineer. The
rate for labour shall include the cost of,

i All wages, allowances and other payments due to the worker

ii. Provision of small tools used on Dayworks activities by labourers and tradesmen.
iii.  Insurance, overheads and profit.

Materials

Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities. The rate for
materials shall include for the cost of provision of the material, transport to site, storage, handling, overheads and
profits.

Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to Dayworks
activities, to be included in the Dayworks Bill.

BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN

This BILL sets out the Contractor’s obligations with regard to on-site HIV / AIDS awareness campaign and
preventive measures that are to be instituted.

25-50-001: HIV / AIDS Awareness and Prevention Campaign

The Contractor shall institute an HIV / AIDS awareness and prevention campaign amongst his workers for the
duration of the Contract. The awareness campaigns shall be carried out in consultation and guidance of Ministry of
Public Health or Local service providers approved by the Ministry of Public Health.

The Contractor shall display AIDS awareness posters in all buildings frequented by workers employed on the
Contract, where such buildings fall under the control of the Contractor.

In addition, at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS awareness posters.
The posters shall be printed on gloss paper and shall be at least Al size on buildings and A3 size or other approved
size on vehicles. The message on the posters shall be supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the Contract.

As part of the campaign the Contractor will be required to make condoms available to his workers.

Measurement Unit: month

The measurement shall be the calendar month or part thereof, measured over the duration of the campaign.
Payment:

The rate shall include full compensation for equipment; labour and material required for the provision of the item.
25-50-002: Soil Erosion Mitigation Measures

Soil Erosion problems must be identified and appropriate mitigation measures included during the preparation of the
contract document. However, the Engineer shall provide a Provisional Sum for Soil Erosion Mitigation Measures
that were foreseen during the preparation of the document.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item.

25-50-003: Baraza’s for Cross-cutting Issues
The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on cross-cutting



issues, including Community Participation, Environmental Mitigation, Gender Rights, HIV/AIDS, Workers Rights
at times and locations directed by the Engineer.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item payable on documented expenditure.



SECTION VII-BILLS OF QUANTITIES

1.

Obijectives:

The objectives of the Bill of Quantities are:

a)  to provide sufficient information on the quantities of Works to be performed to enable tenders to be
prepared efficiently and accurately; and

b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in different
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these
requirements, the layout and contents of the Bill of Quantities should be as simple and brief as possible.

2. Day work Schedule:

A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in
the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the
Tenderers, the Day work Schedule should normally comprise the following:

a)  Alistof the various classes of labor, materials, and Constructional Plant for which basic day work rates or
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the
Contractor shall be paid for work executed on aday work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender.
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's
profit, overheads, supervision, and other charges.

Provisional Sums:

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in
the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be
provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions of
Contract should state the manner in which they shall be used, and under whose authority (usually the Project
Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors
should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an
appropriate brief description. A separate procurement procedure is normally carried out by the Procuring Entity to
select such specialized contractors. To provide an element of competition among the Tenderers in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for the use
and convenience of the specialist contractors, each related provisional sum should be followed by an item in the
Bill of Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the
person drafting the tendering document. They should not be included in the final tendering document.

The Bills of Quantities:

The Bills of Quantities should be divided generally into the following sections:
a)  Preambles

b)  Preliminaryitems

c)  Workltems

c)  Daywork Schedule; and

d) Provisional items

e)  Summary.
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT(GCC):

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of
Contract (SCC) and other documents listed therein, should be a complete document expressing fairly the
rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry
towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract
A: General:

1.0 Definitions:

11 Bold facetype is used to identify defined terms.

a)  TheAccepted Contract :Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

b)  TheActivity Schedule: isaschedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of Variations and Compensation Events.

c) The Adjudicator: is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided forin GCC 23.

d)  Billof Quantities: meansthe priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Events: arethose defined in GCC Clause 42 hereunder.

f)  The Completion Date: is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g) The Contract: is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor: isthe party whose Bid to carry out the Works has been accepted by the Procuring Entity.

i) The Contractor's Bid: is the completed bidding document submitted by the Contractor to the Procuring
Entity.

j)  The Contract Price: is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted inaccordance with the Contract.

k)  Days: arecalendar days; months are calendar months.

)] Day works: are varied work inputs subject to payment on a time basis for the Contractor's employees
and Equipment, inaddition to payments for associated Materials and Plant.

m)  AbDefect: isany part of the Works not completed in accordance with the Contract.

n)  TheDefects: Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  The Defects Liability Period: isthe period named inthe SCC pursuant to Sub-Clause 34.1 and calculated
fromthe Completion Date.

p) Drawings: means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

g) TheProcuring Entity: isthe party who employs the Contractor to carry out the Works, as specified in the
SCC, whoisalsothe Procuring Entity.

r Equipment: is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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y)

aa)
bb)
cc)
dd)
ee)

ff)
99)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting ina permanent record,;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's L etter of Acceptance.

The Intended Completion Date: is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials: areall supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant: is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager: is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC: means Special Conditions of Contract.
The Site: isthe areaof the works as defined as such inthe SCC.

Site Investigation Reports: are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

Specification: means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

The Start Date is given in the SCC: It is the latest date when the Contractor shall commence
execution of the Works. Itdoes not necessarily coincide with any of the Site Possession Dates.

A Subcontractor: is aperson or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

Temporary Works: are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variation: isaninstruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2 Interpretation:

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically defined.
The Project Manager shall provide instructions clarifying queries about these GCC.

22 1If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the Completion
Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
9)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of QuantitiesG, and

any other document listed in the SCC as forming part of the Contract.

6111 lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language and law:
31 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VI of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments to
any country, person, or entity in that country.

4. Project Manager's Decisions:
41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5 Delegation:
51 Otherwise specified inthe SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying
the Contractor.

6. Communications:
61 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when itis delivered.

7. Subcontracting:

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8 Other Contractors:

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment:

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity'sand Contractor’s Risks:
101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.



11 Procuring Entity's Risks:
111 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or
ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contaminationdirectly
affecting the country where the Works are to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage
to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

aa) aDefectwhichexisted onthe Completion Date,
bb) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.
12 Contractor's Risks:
121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,

and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment)
whichare not Procuring Entity's risks are Contractor's risks.

13. Insurance:
131 The Contractor shall provide, inthe joint names of the Procuring Entity and the Contractor, insurance cover from
the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
following events which are due to the Contractor's risks:

a) lossof or damage to the Works, Plant, and Materials;

b) lossof or damage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) personalinjury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect
the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums
shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

135 Both parties shall comply with any conditions of the insurance policies.

14. Site Data:
141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

15, Contractor to Construct the Works:
151 The Contractor shall constructand install the Works in accordance with the Specifications and Drawings.



66

16. The Worksto Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager,
and complete them by the Intended Completion Date.

17. Approval by the Project Manager:

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.

18, Safety
181 The Contractor shall be responsible for the safety of all activities on the Site.

19, Discoveries
191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site
201 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not
given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant
activities, and this shall be a Compensation Event.

21 Accesstothe Site
211 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the
Site and to any place where work in connection with the Contract is being carried out or is intended to be carried
out.

2. Instructions, Inspections and Audits
21 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

222 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

23 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to have
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority.
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud
and Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Public
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice subject to
contract termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).



23. Appointment of the Adjudicator:

231 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the Procuring
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority
designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes:

241 Contractor's Claims:

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause,
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) thisfully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and

¢) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event
or circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Project Manager and approved by the Contractor,
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.



24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

242 Amicable Settlement:

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice
of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement
has been made.

243 Mattersthat may be referred to arbitration:
24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either party:

a) Theappointment of areplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.
e) Anydisputearising inrespect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

244 Arbitration:

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice
had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators
on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.
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245 Arbitration with National Contractors:

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Avrbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

)} Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 Theinstitution written to first by the aggrieved party shall take precedence over all other institutions.

246 Alternative Arbitration Proceedings:

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator’s Decision:
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 1In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to acompetent court of law.

248 Contract operationsto continue:
24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) theProcuring Entity shall pay the Contractor any monies due the Contractor.
25, Fraud andCorruption:
251 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the amount
and currency, and the purpose of the commission, gratuity or fee.

B. Time Control
2. Program:

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing

for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on each activity and the

effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Program has

been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor

may revise the Program and submit it to the Project Manager again at any time. A revised Program shall show
the effect of Variations and Compensation Events.
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27. Extension of the Intended Completion Date:

271 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor
to incur additional cost.

272 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has failed to give early warning of
a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

28. Acceleration:

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated inthe Contract Price and treated as a Variation.

29. DelaysOrdered by the Project Manager:
21 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

0. Management Meetings:

01 Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

302 The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

3L EarlyWarning:
3L1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate
shall be provided by the Contractor as soon as reasonably possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying outany resulting instruction of the Project Manager.

C.  QualityControl
32 ldentifying Defects:

31 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

3B Tests:

331 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

34. Correction of Defects:
31 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

342 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.
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3. Uncorrected Defects:
31 Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

%. ContractPrice:’
361 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37. Changesinthe Contract Price:®
371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes
in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior
approval of the Procuring Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

38 Variations:
31 All Variations shall be included in updated Programs9 produced by the Contractor.

382 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

33 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change
to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the
Variation on the Contractor's costs.

34 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

“In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and
control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made separately,
H1e Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Pricesinthe Activity Schedule shall not be altered when the Contractor makes such changes to the Activity
Schedule.

9n lump sum contracts, add “and Activity Schedules” after “Programs.” 10y

lump sum contracts, delete this paragraph.
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35 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

336 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work

37 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) theproposed change(s), and adescription of the difference to the existing contract requirements;

b) afull cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and

c) adescription ofany effect(s) of the change on performance/functionality.

388 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

39 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in the SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

3. Cash FlowForecasts:

391 When the Programll, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

40. Payment Certificates:
401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price — tender price)/tender price X
100.

41 Payments:
411 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate.
If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the



next payment. Interest shall be calculated from the date by which the payment should have been made up to
the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each
of the currencies in which payments are made.

412 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Acrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

414 1tems of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity
and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events:
421 The following shall be Compensation Events:

d)  TheProcuring Entity does not give access to a part of the Site by the Site Possession Date pursuantto GCC
Sub-Clause 20.1.

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

g)  TheProject Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

h)  TheProject Manager unreasonably does not approve a subcontract to be let.

i) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and froma visual inspection of the Site.

)] The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

)} The advance payment is delayed.
m)  Theeffects onthe Contractor of any of the Procuring Entity's Risks.
n)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

422 If a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be extended.

423 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price
shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall
adjust the Contract Price based on the Project Manager's own forecast. The Project Manager shall assume
that the Contractor shall react competently and promptly to the event.

e lump sum contracts, add “or Activity Schedule” after “Program.”

121n lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed
activities in the Activity Schedule.”
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424 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

43 Tax:

431 TheProject Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are aresult of GCC Clause 44.

44. Currencyy of Payment:
441 All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment:

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applying the respective price adjustment factor to the payment amounts due in each currency. Aseparate formula
of the type specified below applies:

P=A+B Im/lo
where: P is the adjustment factor for the
portion of the Contract Price payable.

A and B are coefficients™ specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the month
being invoiced and I0C is the index prevailing 30 days before Bid opening for inputs payable.

452 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due to fluctuations in costs.

46. Retention:
461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The Contractor may substitute retention money
with an “on demand” Bank guarantee.

47. Liquidated Damages:

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's liabilities.

472 1f the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correctany overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus:

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due
to be complete.

49, Advance Payment:

491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.



492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities:

501 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter
of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the
Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price
is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion
Certificate in the case of a Performance Bond.

51 Dayworks:
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

513 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52 Cost of Repairs:
521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E Finishing theContract:
53 Completion:
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

54. Taking Over:
1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing
a certificate of Completion.

5. Final Account:

%1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager
shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the
formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take
account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract Price.

5. Operatingand Maintenance Manuals:
%1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

52 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.
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57. Termination:
571 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach
of the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)
b)
c)
d)
e)

f)
9)

h)

the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

the Contractor does not maintain a Security, whichis required,;

the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contractand expel him from the Site.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 1f the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental or not.

58 Paymentupon Termination:

531 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work
not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable
to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

50. Property:
591 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property
of the Procuring Entity if the Contract is terminated because of the Contractor's default.

60. Release from Performance:

601 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out afterwards to which a
commitment wasmade.



SECTION IX - SPECIAL CONDITIONS OF CONTRACT (SCC):

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions here in shall
prevail over those in the GCC.
Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to
issuance of the bidding document.

Schedules and reports to be provided by the Procuring Entity should be annexed.
Number of | Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

A. General

GCC1l1 The Procuring Entity is: KeRRA-Regional Director-Garissa Region.

(9)

GCC11 The contract: Spot improvement of Hagarjarer-Benane-Garbatulla (C294) Road-

(9) KeRRA/08/GSA/39/050/2025-2026.

GCC11 The Intended Completion Date for the whole of the Works shall be: Four (4) Months from
(u) commencement date.

GCC11 The Project Manager is: Regional Director-Garissa Region.
g(z:c 1.1 The Site is located at and is defined in drawings No.: Garissa County.
(C?CC 1.1 The Start Date shall be: As prescribed in the commencement letter.
ggc 11 The Works consist of: As prescribed under section Six (6) and site instructions.

(99)
GCC2.2 Sectional Completions are: N/A

GCC5.1 The Project manager may delegate any of his duties and responsibilities.

GCC8.1 Schedule of other contractors: N/A

GCcCoa.l Key Personnel

GCC 9.1 is replaced with the following:

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.[insert
the name/s of each Key Personnel agreed by the Procuring Entity prior to Contract
signature.]

GCC 13.1 | The minimum insurance amounts and deductibles shall be:
(a) for loss or damage to the Works, Plant and Materials: [contract value].
(b)  For loss or damage to Equipment: [Value of Equipment on Site].

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract [provide insurance cover].

(d) for personal injury or death:
(i)  ofthe Contractor’s employees: [not less than Kes, 2,000,000.00].
(i)  of other people: [not less than Kes, 2,000,000.00].

GCC14.1 Site Data are: N/A

GCC 20.1 | The Site Possession Date(s) shall be: [as indicated in the letter of possession of site]




Number of

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

GC Clause

GCC 23.1 | Appointing Authority for the Adjudicator: [CIARB].

&

GCC 23.2 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as determined by

the CIARB].

B. Time Control

GCC 26.1 | The Contractor shall submit for approval a Program for the Works within 14 days after
issuance of the order to commence.
GCC 26.3 | The period between Program updates is [14 days after instructions from the Engineer] days.

The amount to be withheld for late submission of an updated Program is N/A.

C. Quality Control

GCC 34.1 | The Defects Liability Period is: N/A days.

D. Cost Control

GCC 38 Variation: N/A

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be N/A (insert appropriate percentage.
The percentage is normally up to 50%) of the reduction in the Contract Price.

GCC 44.1 | The currency of the Procuring Entity’s Country is: [Kenya shillings-Kes].

GCC45.1 | The Contract / “is not ] subject to price adjustment in accordance with GCC Clause 45, and
the following information regarding coefficients [specify “does” or “does not”’] apply.
The coefficients for adjustment of prices are:
(@) [insert percentage] percent nonadjustable element (coefficient A).
(b) [insert percentage] percent adjustable element (coefficient B).
(c) The Index I for shall be [insert index].

GCC 46.1 | The proportion of payments retained is: [10% of the interim certificate up to a maximum of 5%
of the contract sum]

GCC47.1 | The liquidated damages for the whole of the Works are [0.05%] per day of the contract price.
The maximum amount of liquidated damages for the whole of the Works is [5%)] of the final
Contract Price.

GCC 48.1 | The Bonus for the whole of the Works is [N/A] per day. The maximum amount of Bonus for
the whole of the Works is [N/A] of the final Contract Price. N/A

GCC49.1 | The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor no later
than N/A.

GCC50.1 | Performance security SHALL be required for contract of value above Kes: Five (5) Million in

the form of bank guarantee or an insurance performance bond in the amount of: Two (2%)
percent of tender sum for open tender category and One (1%6) percent of tender sum for
the reserved for the special group (AGPO) category.

E. Finishing the Contract

GCC56.1

The date by which operating and maintenance manuals are required is: N/A

The date by which “as built” drawings are required is: N/A




Number of | Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
maintenance manuals by the date required in GCC 58.1 is: N/A.

GCC57.2 | The maximum number of days is: N/A
(9)

GCC58.1 | The percentage to apply to the value of the work not completed, representing the Procuring
Entity’s additional cost for completing the Works, is: N/A.




FORM No 1: NOTIFICATION OF INTENTION TO AWARD:

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification
to the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT:
1 For the attention of Tenderer's Authorized Representative
i) Name: [insert Authorized Representative's name]
i) Address: [insert Authorized Representative's Address]
iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

)} Procuring Entity: [insert the name of the Procuring Entity]

i) Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

)] ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

4 Request a debriefing in relation to the evaluation of your tender
Submit a Procurement-related Complaint in relation to the decision to award the contract.

a)  The successful tenderer
i) Name of successful Tender:

ii)  Address of the successful Tender :

iii)  Contract price of the successful Tender Kenya Shillings
(in  words)

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was unsuccessful.

S/No. Name of | Tender Price as read Evaluated Tender | One reason why
Tenderer out price (Note a not evaluated

1

2

3

4

5

(Note a) State NE if not evaluated



How torequesta debriefing
a) DEADLINE: The deadlinetorequestadebriefing expiresat midnighton [insertdate] (local time).
b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to

request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i)  Attention: [insertfull name of person, if applicable]
i)  Title/position: [inserttitle/position]

ii)  Agency: [insert name of Procuring Entity]

iii) Emailaddress: [insert email address]

d) Ifyourrequestforadebriefingis received withinthe 3 Days deadline, we will provide the debriefing within five
(3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period,
the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this
happens, we will notify you and confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make a complaint
a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaintas follows:

i)  Attention:[insertfull name of person, ifapplicable]
ii)  Title/position: [inserttitle/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

c) Atthis point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulationsavailable from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
e) Therearefouressential requirements:

i) You must be an ‘'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of aNotification of Intentionto Award.

il)  Thecomplaintcan only challenge the decision to award the contract.

iii) You mustsubmit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.
Standstill Period
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).
i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to Award.
iii)  The Standstill Period maybe extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:
Signature: Name:

Title/position: Telephone: Email:



mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke

FORM NO. 2 - REQUEST FOR REVIEW:

FORM FOR REVIEW (r.203(1))
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.............. 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the.............cooooiiiiiiiiiiiii (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender No..............of ..............20..... for ........(Tender
description).
REQUEST FOR REVIEW
We. .o, ,the above named Applicant(s), of address: Physical
AdATeSS. ... P.O.BOX NO ot
Tl NO. Email ..., , hereby

request the Public Procurement Administrative Review Board to review the whole/part of the above-mentioned decision on the
following grounds, namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ..o (Applicant) Dated on..............c.cceeeee. dayof............... /...20......

SIGNED

Board Secretary



FORM NO.3: NOTIFICATION OF AWARD:
[letterhead paper of the Procuring Entity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
asgiveninthe Contract Data] for the Accepted Contract Amount [amountin numbers and words] [name of currency], as
corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by ...........cccceneee. (name of
Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,

using, for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms, of the Tender
Document.

Name of Procuring Entity

Attachment: Contract Agreement



FORM NO 4: CONTRACT AGREEMENT:

THIS AGREEMENT made the day of , 20 , between
of (hereinafter  “the

Procuring

Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:
WHEREAS the Procuring Entity desires that the Works known as:

................................................................................................................................. should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) theLetter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings;and

h) the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defectstherein in conformity inall respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of

Kenya on the day, month and year specified above.

Signed andsealed by (forthe Procuring Entity)

Signed andsealed by (for the Contractor).




FORM NO. 5- PERFORMANCE SECURITY:

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity]

Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (hereinafter called "the
Contractor™) has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in

words ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
thatthe Applicantisin breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to
show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later thanthe .... Dayof ............ s 2. 2and any demand for payment under it
must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period notto exceed [six months] [one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the
Letter of Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or a freely

convertible currency acceptable to the Beneficiary. 2|nsert the date twenty-eight days after the expected completion
date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an extension of this date for
completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.



FORM No. 6 : PERFORMANCE SECURITY:
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead of
Performance bond due to difficulties involved in calling Bondholder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuting Entity] Date:
[Insertdate of issue].

PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Oblige (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sumwell and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors
and assigns, jointlyand severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereof and are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligationissuch that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1) completethe Contractinaccordance with its terms and conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and
Procuring Entity and make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the amount set forth inthe
first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid
by Procuring Entity to Contractor;or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with itsterms and conditions up to atotal not exceeding the amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking- Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these
presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this day_
....................................... Of 200

SIGNEDON.....ccocoveivreiece e onbehalfofby .................... in the capacity of
In the presence of

SIGNED ON...oiiiiiiiiii e on behalfof by ................................In the capacity of



FORM NO. 7: ADVANCE PAYMENT SECURITY:

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insertname and address of place ofissue, unlessindicated inthe letterhead]

L We have been informed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) isto be made against an advance payment guarantee.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum

or sums not exceeding in total an amount of (inwords )1 upon

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasusedthe advance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

4 A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
itsaccount number at :

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been

certified for payment, or on the day of , 2 ,2 whichever is earlier. Consequently, glemand
for payment under this guarantee must be received by us at this office on or before that date.

6. The Guarantor agrees to aone-time extension of this guarantee for a period not to exceed [six months] [oneyear], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official...................cc.ooeeuney.... SIQNALUFE(S) oo oo cvvveecev e cev e e ... @N SeaIS/StAMpS]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.

1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the
currency of the advance payment as specified in the Contract.

2|nsert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of
an extension of the time for completion of the Contract, the Procuring Entity would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee.



FORM NO. 8: RETENTION MONEY SECURITY::

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insertname and Address of Procuring Entity]

Date: [Insertdate of issue]

Advance payment guarantee no. [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
1 We have been informed that [insert name of Contractor, which in the case of a joint

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into
Contract No.

[insert reference number of the contract] dated with the Beneficiary, for
the execution of [insert name of contract and brief description of Works]
(hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
up to the limit set forth in the Contract (“the Retention Money”’), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
and payment of [insert the second half of the Retention Money] is to be made against a Retention Money
guarantee.

3 At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures/ ([insert

amount in words ])1 upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under
the Contract, without your needing to prove or show grounds for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been
credited to the Contractor on its account number at [insert name and
address of Applicant's bank].

5. This guarantee sha%l expire no later than the ........cccccevveieenin. Day Of .o :
2 e , and any demand for payment under it must be received by us at the office indicated
above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one

year], in response to the Beneficiary's written request for such extension, such request to be presented to
the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

¥The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

2|nsert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the
contract. The Procuring Entity should note that in the event of an extension of this date for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee.



FORM NO. 9: BENEFICIAL OWNERSHIP DISCL RE FORM:
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)
Tender Reference

Nt itiiiiiiiiieiiienniiesneiessstesssstossssesssssssssssssssssssasssssassssasssssasssnns
[insert identification no]
Name of the Tender
013 127 D Y 1 0 3 1) 1
[insert name of the assignment]
02t e tetitiuiieieitienieneiessesiosresssonsiessesssessonsosssonssesssessosssssosssonsenssosssesssessonsonssnnsns

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award
dated....ccoeeniiiiniiiininiiiiiiiiiiecaienes [insert date of notification of award]

to furnish additional information on beneficial ownership.........ccccceiuineenen. [select one option as
applicable and delete the options that are not applicable]

)] We here by provide the following beneficial ownership information.
Details of beneficial ownership
Details of all % of % of voting Whether a Whether a
Beneficial Owners shares a rights a person directly person
person person holds or indirectly directly or
holds in the in the holds a right to indirectly
company company appoint or exercises
Directly or remove a significant
indirectly member of the influence or
board of control over
directors of the the
company or an Company
equivalent (tenderer)
governing body (Yes/ No)
of the Tenderer
(Yes/ No)
Full Name Directly---- | Directly......... L.Having the | 1.Exercises
T % | i, % of right to appoint | significant
National . . o ;
o of shares | voting rights amajority of | influence or
identity the board of the control
card ) directors or an over the
number or Indlrectly--?--- equivalent Company
Passport Indirectly- | % 0fvoting | gouerning body | body of the
number | | . % rights of the Company
Personal of shares Tenderer: Yes- |  (tenderer)
Identificati --=-NO----
on Number 2.1s this right Yes ----- No-
(where held directly or
app|icab|e) indirectly?:
- - 2.1s this
Nationality Direct............ influence
Dateof | | 1 | e or control




Details of all % of % of voting Whether a Whether a
Beneficial Owners shares a rights a person directly person
person person holds or indirectly directly or
holds in the in the holds a right to indirectly
company company appoint or exercises
Directly or remove a significant
indirectly member of the influence or
board of control over
directors of the the
company or an Company
equivalent (tenderer)
governing body (Yes/ No)
of the Tenderer
(Yes/ No)
birth exercised
[dd/mm/yyy Indirect......... directly or
177 [ 1 [ Y SO indirectly?
Postal .
address Direct......
Residential
address Indirect......
Telephone | | | e
number
Email
address
Occupation
or
profession
Full Name Directly-—-- | Directly......... 1.Having the 1.Exercises
—— " e % | v, o, of right to appoint | significant
National of shares | voting rights a majority of influence
identity the board of the |  or control
card ) directors or an over the
number or Indlrectly---_--- equivalent Company
Passport Indirectly- | ——~%0fvoting |  g5verning body | body of the
number | | - op | rights of the Company
Personal of shares Tenderer: Yes - | (tenderer)
Identificati ~+--No---- Yes -----No-
on Number 2.1s this rlght ---
(where held directly or
applicable) indirectly?: 2.1s this
- - influence
Nationality Direct............ or control
(es) | exercised
Date of directly or
birth Indirect......... indirectly?
[dd/mm/yyy ............
y] Direct......
rostal || e
address




Details of all % of % of voting Whether a Whether a
Beneficial Owners shares a rights a person directly person
person person holds or indirectly directly or
holds in the in the holds a right to indirectly
company company appoint or exercises
Directly or remove a significant
indirectly member of the influence or
board of control over
directors of the the
company or an Company
equivalent (tenderer)
governing body (Yes/ No)
of the Tenderer
(Yes/ No)
Residential Indirect......
address | |
Telephone
number
Email
address
Occupation
or
profession
3.
e.t.c

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.

(Notwithstanding this paragraph Personally Identifiable Information in line with the Data Protection Act shall
not be published or made public).

Note that Personally Identifiable Information (PII) is defined as any information that can be used to distinguish
one person from another and can be used to deanonymize previously anonymous data. This information includes
National Identity card number or Passport number, Personal Identification Number, Date of birth, Residential address,
email address and Telephone number.

I11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural
person who in relation
to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

IVV) What is stated to herein above is true to the best of my knowledge, information and belief.



Name of the TeNderer: ..o *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of
person duly authorized to sign the Tender]

Designation of the person signing the TeNUEr: ... s [insert
complete title of the person signing the Tender]

Signature of the person named aboVve: ..........cccoiiiiiniiinn [insert signature of person whose
name and capacity are shown above]

Date this ...ccceceeviceec e [insert date of signing] day of.........c.ccoceviiiivciiiccnns

[Insert month],...........ccoooiiiiiiii [insert year]

Bidder’s official Stamp/Company Seal.
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01 Allow a prime cost of sum for material | PC
01-80-010 testing as directed by the Engineer SUM 120,000.00 1.00 120,000.00
02 .
Extra over item 01-80-010 for
01-80-011 contractors overheads and profits % 120,000.00
03
Provide and erect publicity signs as
01-80-016 directed by the Engineer NO. 2.00
04 Allow a prime cost sum for the REs PC
01-80-026 miscellaneous account SUM 250,000.00 1.00 250,000.00
05 Extra over 01-80-026 for profits and
01-80-027 overheads % 250,000.00
06 Allow a prime cost for attendance to the
RE,s supervisory staff including | PC
01-80-030 overtime SUM 1,139,946.95 | 1.00 1,139,946.95
07 Provide PC sum for the attendance of | PC
01-80-049 Employers rep. Sum 100,000.00 1.00 100,000.00
08 Include % of item 01-80-048 for
01-80-050 contractors overhead & profit. % 100,000.00
09 Light Bush Clearing as instructed by
04-50-004 the engineer. M2 200,000.00
10 Fill in soft material and compact as
05-50-006 instructed by the engineer. M3 2,700.00
11 Cut to fill in soft material as instructed
05-50-010 by the engineer. M3 400.00
12 Excavate for inlet, out fall, catch water
drains, mitre and cut-off drains in soft
08-90-001 material as instructed by the engineer. M3 1,250.00
13 . . .
Heavy grading without watering or
10-50-001 compaction instructed by the Engineer. | M? 120,000.00
14 Light grading as instructed by the
10-50-003 Engineer. M2 78,000.00
15 Provide gravel wearing course-
excavation, free haul, spread, water and 2,700.00
compact gravel to specifications as
10-60-001 instructed by the engineer. M3
A Sub Total 1
B Public Procurement Capacity
Building Levy (PPCBL) @ 0.03%
D Add VAT 16% of Sub-Total 1

Grand Total (A+B+C)




