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INVITATION TO TENDER

PROCURING ENTITY:

Kenya Rural Roads Authority,

Kericho Region,

P.O. Box 1483 - 20200, Kericho.

Email: Kericho@kerra.go.ke

Ministry of Transport Complex, Off Hospital Road

CONTRACT NAME AND DESCRIPTION: SPOT IMPROVEMENT AND ROUTINE
MAINTENANCE OF R6 KERICHO: BORBORWET SDA CHURCH - SEWER - GETUMBE
ROAD

1)

2)

3)

4)

5)

6)

7)

8)

9

The Kenya Rural Roads Authority-Kericho Region invites sealed tenders for: Spot Improvement and
Routine Maintenance of R6 KERICHO: BORBORWET SDA CHURCH - SEWER - GETUMBE
ROAD of Invitation to Tender (ITT) No. KeRRA/08/KCO/39/028-25|26.

Tendering will be conducted under open competitive method (National) using a standardized tender
document. Tendering is open to all qualified and interested Tenderers.

In case tender is subject to multiple contracts/lots, insert “Tenderers will be allowed to tender for one
or more lots”.

Tendering is open to all small and medium enterprises registered appropriately with — National
Treasury under the Access to Government Procurement Opportunities (AGPO) PROGRAM-YOUTH.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents
during office hours [insert office hours if applicable i.e. 0900 to 1500 hours] at the address given below.

A complete set of tender documents may be obtained by interested tenders electronically from the
Website(s) www.kerra.go.ke. Tender documents obtained electronically will be free of charge.

Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke).
Tenderers who download the tender document must forward their particulars immediately to
(Kericho@kerra.go.ke, P.O. Box 1483 - 20200, Kericho) to facilitate any further clarification or
addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid
for (210) days from the date of opening of tenders.

All Tenders must be accompanied by a “Tender-Securing Declaration,” as appropriate.

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

10) Completed tenders must be delivered to the address below on or before [2nd April 2026 at 10.00AM].

Electronic Tenders [will not] be permitted.

11) Tenders will be opened immediately after the deadline date and time specified above or any dead line

date and time specified later. Tenders will be publicly opened in the presence of the Tenderers'
designated representatives who choose to attend at the address below.
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12)
The Regional Director,
Kenya Rural Roads Authority,
Kericho Region,
P.O. Box 1483 - 20200, Kericho.
Email: Kericho@kerra.go.ke
Ministry of Transport Complex, Off Hospital Road

13) Late tenders will be rejected.

14) The addresses referred to above are:

A. Address for obtaining further information and for purchasing tender documents
The Regional Director,

Kenya Rural Roads Authority,

Kericho Region,

P.O. Box 1483 - 20200, Kericho.

Email: Kericho@kerra.go.ke

Ministry of Transport Complex, Off Hospital Road

B. Address for Submission of Tenders.

The Regional Director,

Kenya Rural Roads Authority,

Kericho Region,

P.O. Box 1483 - 20200, Kericho.

Email: Kericho@kerra.go.ke

Ministry of Transport Complex, Off Hospital Road

C. Address for Opening of Tenders.

The Regional Director,

Kenya Rural Roads Authority,

Kericho Region,

P.O. Box 1483 - 20200, Kericho.

Email: Kericho@kerra.go.ke

Ministry of Transport Complex, Off Hospital Road

Director General

KENYA RURAL ROADS AUTHORITY

Date:

[Authorized Official (name, designation, Signature and date)]

Deputy Director Supply Chain Management
KENYA RURAL ROADS AUTHORITY

Date:
Name (Official of the Procuring Entity issuing the invitation)
[Designation Signature Date]
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PART 1 - TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1. Scope of Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

2. Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement
and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted
by a person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in public
procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall
be disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the Form
of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall indicate
in the Data Sheet and make available to all the firms together with this tender document all information
that would in that respect give such firm any unfair competitive advantage over competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender being tendered for. The Procuring Entity shall
indicate in the TDS firms (if any) that provided consulting services for the contract being tendered for.
The Procuring Entity shall check whether the owners or controllers of the Tenderer are same as those that
provided consulting services. The Procuring Entity shall, upon request, make available to any tenderer
information that would give such firm unfair competitive advantage over competing firms.

3. Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement
or with the intent to enter into such an agreement supported by a letter of intent. Public employees and
their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate
in the tender. In the case of a joint venture, all members shall be jointly and severally liable for the
execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a
Representative who shall have the authority to conduct all business for and on behalf of any and all the
members of the JV during the tendering process and, in the event the JV is awarded the Contract, during
contract execution. The maximum number of JV members shall be specified in the TDS.

32 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which
they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract.
Public Officers are also not allowed to participate in any procurement proceedings.
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3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or

b) Receives or has received any direct or indirect subsidy from another tenderer; or

c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for
the Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document or

h) Has a close business or family relationship with a professional staff of the Procuring Entity who:

i) are directly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or

i1) would be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring Entity
throughout the tendering process and execution of the Contract.

34 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice.
A tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders.
Such participation shall result in the disqualification of all Tenders in which the firm is involved. A firm
that is not a tenderer or a JV member may participate as a subcontractor in more than one tender. Members
of a joint venture may not also make an individual tender, be a subcontractor in a separate tender or be
part of another joint venture for the purposes of the same Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT
4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that country, as
evidenced by its articles of incorporation (or equivalent documents of constitution or association) and its
registration documents, as the case may be. This criterion also shall apply to the determination of the
nationality of proposed subcontractors or sub- consultants for any part of the Contract including related
Services.

3.7  Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the website
of PPRA www.ppra.go.ke.
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3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state
Government and/or public administration, (ii) financially autonomous and not receiving any significant
subsidies or budget support from any public entity or Government, and (iii) operating under commercial
law and vested with legal rights and liabilities similar to any commercial enterprise to enable it compete
with firms in the private sector on an equal basis.

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or
official regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that country,
or any payments to any country, person, or entity in that country. A tenderer shall provide such
documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall
reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided in for this purpose is be provided in “SECTION
III - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

3.11  Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if
the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual member firms are
not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan
citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding
provisional sums.

3.12  The National Construction Authority Act of Kenya requires that all local and foreign contractors
be registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender, but
it shall be a condition of contract award and signature. A selected tenderer shall be given opportunity to
register before such award and signature of contract. Application for registration with National
Construction Authority may be accessed from the website www.nca.go.ke.

3.13  The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they are
exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required
to seek for exemption from the Competition Authority. Exemption shall not be a condition for tender, but
it shall be a condition of contract award and signature. A JV tenderer shall be given opportunity to seek
such exemption as a condition of award and signature of contract. Application for exemption from the
Competition Authority of Kenya may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing
a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.
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4. Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to human
beings and to the environment shall not be eligible for procurement.

5. Tenderer's Responsibilities
5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender,
and the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the
Site of the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be at
the tenderer's own expense.

53 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity
to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to property,
and any other losses and expenses incurred as a result of the inspection.

5.4  The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents
6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below,
and which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures

1)  Section I - Instructions to Tenderers (ITT)

i1) Section II - Tender Data Sheet (TDS)

i11) Section III - Evaluation and Qualification Criteria
iv) Section IV - Tendering Forms

PART 2 Works Requirements

1)  Section V - Drawings

i1) Section VI - Specifications

iii) Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
1)  Section VIII - General Conditions of Contract (GCC)
i1) Section IX - Special Conditions of Contract (SC)
iii) Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

6.3  Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-Tender
meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.
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The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the Tender
document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the
Site shall be at the Tenderer's own expense.

8. Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and
when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the
site of the works. The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

8.2  The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not
later than the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works,
if applicable, including the text of the questions asked by Tenderers and the responses given, together with
any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired
the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions
asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-
Tender meeting and the pre-arranged pretender visit of the site of the works at the web page identified in
the TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-
tender meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender
meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity
in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender
meeting and the pre- arranged pretender visit of the site of the works if provided for in accordance with
ITT 8.4. The Procuring Entity will respond in writing to any request for clarification, provided that such
request is received no later than the period specified in the TDS prior to the deadline for submission of
tenders. The Procuring Entity shall forward copies of its response to all tenderers who have acquired the
Tender Documents in accordance with ITT 6.3, including a description of the inquiry but without
identifying its source. If specified in the TDS, the Procuring Entity shall also promptly publish its response
at the web page identified in the TDS. Should the clarification result in changes to the essential elements
of the Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately following
the procedure under ITT 8.4.

10. Amendment of Tendering Document
10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2  Any addendum issued shall be part of the tendering document and shall be communicated in
writing to all who have obtained the tendering document from the Procuring Entity in accordance with
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ITT 6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web
page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of
Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11. Cost of Tendering

11.1  The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

12. Language of Tender

12.1  The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which case,
for purposes of interpretation of the Tender, such translation shall govern.

13. Documents Comprising the Tender
13.1 The Tender shall comprise the following:
a) Form of Tender prepared in accordance with ITT 14;
b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;
d) Alternative Tender, if permissible, in accordance with ITT 15;
e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;
f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;
g) Conformity: a technical proposal in accordance with ITT 18;
h) Any other document required in the TDS.

13.2  In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted with
the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize
pages of all tender documents submitted.

13.3  The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if
any, paid or to be paid to agents or any other party relating to this Tender.

14.  Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank
spaces shall be filled in with the information requested.

15.  Alternative Tenders
15.1  Unless otherwise specified in the TDS, alternative Tenders shall not be considered.
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15.2  When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will be
described in Section III, Evaluation and Qualification Criteria.

15.3  Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in the
Tender Documents and shall further provide all information necessary for a complete evaluation of the
alternative by the Procuring Entity, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant details. Only the
technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical
requirements shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are
permitted to submit alternative technical solutions for specified parts of the Works, and such parts will be
identified in the TDS, as will the method for their evaluating, and described in Section VII, Works'
Requirements.

16. Tender Prices and Discounts
16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of
Tender and in the Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. [tems against which no rate or price is entered by the Tenderer shall be deemed covered by the
rates for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity.
An item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the average
price of the item quoted by substantially responsive Tenderers will be added to the Tender price and the
equivalent total cost of the Tender so determined will be used for price comparison.

16.3  The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price
of the Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject
to adjustment during the performance of the Contract in accordance with the provisions of the Conditions
of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price.
In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in
the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed
indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify in
their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for
all lots (contracts) are 16.7  All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date 30 days prior to the deadline for submission of Tenders,
shall be included in the rates and prices and the total Tender Price submitted by the Tenderer.

17.  Currencies of Tender and Payment

17.1  Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by
the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device own
ways of getting foreign currency to meet those expenditures.
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18. Documents Comprising the Technical Proposal

18.1  The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer
19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

19.2  In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications
to perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed,
individually or in joint ventures. Applying for eligibility for Preference and reservations shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a contractor or group of contractors qualifies for a margin of
preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or a possibility
of collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the
procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to
keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

19.6  The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any changes to
the information which was provided by the tenderer under ITT 6.3. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and after
completion of the contract, if any change to the information previously provided may reveal a conflict of
interest in relation to the award or management of the contract.

19.7  All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.

19.9 Ifinformation submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any
conflict of19.1 interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:
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1) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement
process,

i1) if the contract has been awarded to that tenderer, the contract award will be set aside,

1i1) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether
the tenderer or any other persons have committed any criminal offence.

19.2 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or
out-of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was
not material, or was due to genuine error which was not attributable to the intentional act, negligence or
recklessness of the tenderer.

20. Period of Validity of Tenders

20.1  Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity
in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity
as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall
also be extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may
refuse the request without forfeiting its Tender security. A Tenderer granting the request shall not be
required or permitted to modify its Tender, except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity period, the Contract price shall be determined as follows:

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor
specified in the TDS;

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender
evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

2. Tender Security

21.1  The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and
currency specified in the TDS. A Tender-Securing Declaration shall use the form included in Section 1V,
Tender Forms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

a) an unconditional Bank Guarantee issued by reputable commercial bank); or

b) an irrevocable letter of credit;

c¢) a Banker's cheque issued by a reputable commercial bank; or

d) another security specified in the TDS,
21.3  If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 20.2.
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21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the Contract
and furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement proceedings
are terminated, all tenders were determined nonresponsive or a bidder declines to extend tender validity
period.

21.6  The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and any
other documents required in the TDS.

21.7  The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer
on the Form of Tender, or any extension thereto provided by the Tenderer; or

f) if the successful Tenderer fails to:
1) sign the Contract in accordance with ITT 50; or

i1) furnish a Performance Security and if required in the TDS, and any other documents required
in the TDS.

21.8  Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

21.9  The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of
tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all future
members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.

22. Format and Signing of Tender

22.1  The Tenderer shall prepare one original of the documents comprising the Tender as described in
ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in
the number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

22.2  Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential
to their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

22.3  The original and all copies of the Tender shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and position
held by each person signing the authorization must be typed or printed below the signature. All pages of
the Tender where entries or amendments have been made shall be signed or initialed by the person signing
the Tender.
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22.4  In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV
on behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by
the person signing the Tender.

D. Submission and Opening of Tenders

23. Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a
single sealed package, or in a single sealed container bearing the name and Reference number of the
Tender, addressed to the Procuring Entity and a warning not to open before the time and date for Tender
opening date. Within the single envelope, package or container, the Tenderer shall place the following
separate, sealed envelopes:

a) 1in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender,
as described in ITT 11; and
b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and
c¢) if alternative Tenders are permitted in accordance with ITT 15, and if relevant:
1) in an envelope or package or container marked “ORIGINAL —~ALTERNATIVE TENDER?”, the
alternative Tender; and
ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?”, all
required copies of the alternative Tender.
The inner envelopes or packages or containers shall:
a) bear the name and address of the Procuring Entity.
b) bear the name and address of the Tenderer; and
c) bear the name and Reference number of the Tender.
23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.

24.  Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the
option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow
the electronic Tender submission procedures specified in the TDS.

24.2  The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the
Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline
as extended.

25. Late Tenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission
of tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for
submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending
a written notice, duly signed by an authorized representative, and shall include a copy of the authorization
in accordance with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding
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substitution or modification of the Tender must accompany the respective written notice. All notices must
be:
a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

26.2  Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the
Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the
Form of Tender or any extension thereof.

27. Tender Opening

27.1  Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender
opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as
specified in the TDS.

27.2  First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with
the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out at Tender opening.

27.3  Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to
the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice contains
a valid authorization to request the modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any
discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing
Declaration, if required; and any other details as the Procuring Entity may consider appropriate.

27.6  Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to
be initialed by the members of the tender opening committee attending the opening. The number of
representatives of the Procuring Entity to sign shall be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor
reject any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum:

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;
b) the Tender Price, per lot (contract) if applicable, including any discounts;
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c) any alternative Tenders;
d) the presence or absence of a Tender Security, if one was required.
e) number of pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the
minutes. A copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders

28.  Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

28.2  Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do
S0 in writing.

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given
a reasonable time for a response. Any clarification submitted by a tenderer that is not in response to a
request by the Procuring Entity shall not be considered. The Procuring Entity's request for clarification
and the response shall be in writing. No change, including any voluntary increase or decrease, in the prices
or substance of the tender shall be sought, offered, or permitted, except to confirm the correction of

arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with
ITT 33.

29.2  If atenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions
30.1 During the evaluation of tenders, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

¢) “Omission” is the failure to submit part or all of the information or documentation required in the
Tender document.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents
of the tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation, or omission is one
that, if accepted, would:

a) affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or
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b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights
or the tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3  The Procuring Entity shall examine the technical aspects of the tender submitted in accordance
with ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32. Non-material non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period, to rectify
nonmaterial non-conformities in the tender related to documentation requirements. Requesting
information or documentation on such non- conformities shall not be related to any aspect of the price of
the tender. Failure of the tenderer to comply with the request may result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted,
for comparison purposes only, to reflect the price of a missing or non-conforming item or component in
the manner specified in the TDS.

33. Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any person or entity.

33.2  Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on
the following basis:

a) Any error detected if considered a major deviation that affects the substance of the tender, shall
lead to disqualification of the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal
and total bid price shall be considered as a major deviation that affects the substance of the tender
and shall lead to disqualification of the tender as non-responsive. and

c) ifthere is a discrepancy between words and figures, the amount in words shall prevail
33.3  Tenderers shall be notified of any error detected in their bid during the notification of a ward.
34. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.

35. Margin of Preference and Reservations

35.1 No margin of preference shall be allowed on contracts for small works.

35.2  Where itis intended to reserve the contract to specific groups under Small and Medium Enterprises,
or enterprise of women, youth and/or persons living with disability, who are appropriately registered as
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such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to tender
specifically indicates that only businesses/firms belonging to those specified groups are the only ones
eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors
36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless
their specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can
be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer.

37.  Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted.
By applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender
in accordance with ITT 40.

37.2  To evaluate a Tender, the Procuring Entity shall consider the following:

a) price adjustment due to discounts offered in accordance with ITT 16;
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency
in accordance with ITT 39;
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3;
and
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.
37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots
and the methodology to determine the lowest evaluated cost of the lot (contract) combinations, including
any discounts offered in the Form of Tender, is specified in Section III, Evaluation and Qualification
Criteria.

38.  Comparison of Tenders
38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

39.  Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition
between Tenderers is compromised.

39.1 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in
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relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks
and responsibilities and any other requirements of the Tender document.

39.2  After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the
Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

40.1  An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned
that it (the Procuring Entity) may not be getting value for money or it may be paying too high a price for
the contract compared with market prices or that genuine competition between Tenderers is compromised.

40.2  In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to check if
the specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for the
high tender price. The Procuring Entity shall proceed as follows:

1) Ifthe tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

i1) If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

40.3  If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other manipulations),
the Procuring Entity shall reject all Tenders and shall institute or cause competent Government Agencies
to institute an investigation on the cause of the compromise, before retendering.

41.  Unbalanced and/or Front-Loaded Tenders

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the
tender prices with the scope of works, proposed methodology, schedule and any other requirements of the
Tender document.

41.2  After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much
for undelivered works; or

d) reject the Tender,
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42, Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is
selected as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

42.2  The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take
into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or
any other firm(s) different from the Tenderer.

42.3  An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring Entity
shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated
price to make a similar determination of that Tenderer's qualifications to perform satisfactorily.

42.4  An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards
to the Tenderer's ability to perform the Contract for the offered Tender Price.

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks
and responsibilities and any other requirements of the Tender document.

42.6  After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring
Entity shall reject the Tender.

43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification
Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and
b) the lowest evaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender
process and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability
to Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted
and specifically, Tender securities, shall be promptly returned to the Tenderers.

F. Award of Contract

45. Award Criteria
45.1  The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring
Entity shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers
which shall contain, at a minimum, the following information:
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a) the name and address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed
was unsuccessful, unless the price information in (c) above already reveals the reason;

d) the expiry date of the Standstill Period; and

e) instructions on how to request a debriefing and/or submit a complaint during the standstill period;

47. Standstill Period

47.1  The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period
shall not apply.

47.2  Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.1  On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on
specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within
five days of receipt of the request.

48.2  Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

49.  Letter of Award

49.1  Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified
in ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer to furnish the Performance Security within 21days of the date of the letter.

50. Signing of Contract

50.1  Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the successful
Tenderer the Contract Agreement.

50.2  Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period

51.  Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under
the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees
with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring
Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the
Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of
the General Conditions of Contract (GCC), to appoint the Adjudicator.
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52. Performance Security

52.1  Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity,
the successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form acceptable
to the Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent
financial institution located in Kenya, unless the Procuring Entity has agreed in writing that a
correspondent bank is not required.

52.2  Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the
Contract to the Tenderer offering the next Best Evaluated Tender.

52.3  Performance security shall not be required for contracts estimated to cost less than Kenya shillings
five million shillings.

53.  Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice
shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

c) the name of the successful Tenderer, the final total contract price, the contract duration.

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

54.  Procurement Related Complaints and Administrative Review

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2  Arequest for administrative review shall be made in the form provided under contract forms.
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PRE-TENDER SITE VISIT FORMS
FORM CON (SV.01): DECLARATION OF KNOWLEDGE OF SITE

This is to certify that [INAME/S] ... ...uiei ettt e e e

Has familiarized himself/herself with the Site conditions in accordance with the Instructions to bidders and the Tender
Notice for purposes of bidding for this road project for Spot Improvement and Routine Maintenance of R6
KERICHO: BORBORWET SDA CHURCH - SEWER - GETUMBE ROAD of Tender No.
KeRRA/08/KCQO/39/028-25|26. Having studied the tender Documents, and gained knowledge of local conditions on

site likely to influence the works and cost thereof.

I certify that I am satisfied with the description of the works and understand the scope of works as specified and as

implied in this tender.

To be filled by tenderer

Title/Capacity/ DesSignation: .....ccceviieiiiniiiiiiiiieiiieiiisetsesrssessssssossssssssossssssssosssssssssns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(SIgNAtUre) cocevviiinriiiinnriiiinnicnincecnnnns ([Insert date of signing]) .......ccceevuvenne.
Bidder Official Stamp
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FORM CON (SV.02): CERTIFICATE OF BIDDER’S VISIT TO SITE

Participated in the organized inspection visit of the site of the works for the Tender for Spot Improvement
and Routine Maintenance of R6 KERICHO: BORBORWET SDA CHURCH - SEWER -
GETUMBE ROAD of Tender No. KeRRA/08/KCO/39/028-25|26. held on ............... day of

10 be filled by Employer s Representative

Title/Capacity/ Designation: .....ccceiieiieriiiieiiiiiiiiiieiietieriittietietiietieeiacisscsactsscnmecsscsssenss
Duly authorized to sign the bid for and on behalf of:
[Insert complete name of Employer]

(SigAtUre) «.cuevevevneineineniniiienineineinnnnns [Insert date of signing] ...................
Official Stamp
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SECTION II - TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

EE];?ERENCE PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
A. GENERAL
The name of the contract is Spot Improvement and Routine Maintenance of R6
KERICHO: BORBORWET SDA CHURCH - SEWER — GETUMBE ROAD.
ITT 1.1 The reference number of the Contract is: KeRRA/08/KC0O/39/028-25|26
ITT 2.3 The Information made available on competing firms is as follows:
The firms that provided consulting services for the contract being tendered for are:
ITT 2.4 N/A
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [N/A].

B. CONTENTS OF TENDER DOCUMENT

ITT 8.1

Pre-Tender conference [ “shall not”] take place at the following date, time and place:
Date: N/A

Time: N/A

Place: N/A

2. Pretender site visit is mandatory, and bidders are requested to make their own
arrangements in consultation with the Regional Director's Office. (within the first 10
days of the notice).

A pre-arranged pretender visits of the site of the works [“shall not”] take place at the
following date, time and place:

Date: N/A

Time: N/A

Place: N/A

3.There will no mandatory pre-arranged pretender visits of the works sites, however,
bidders are encouraged to make personal arrangement to acquaint themselves with
the Site before submission of the bids.

ITT 8.2

The Tenderer will submit any questions in writing, to reach the Procuring Entity not
later than Seven (7) days before the date of tender opening.

ITT 8.4

The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-
arranged pretender site visit will be published is N/A.

ITT 9.1

For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:

The Regional Director,
Kenya Rural Roads Authority,
Kericho Region,
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ITT
REFERENCE | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

P.O. Box 1483 - 20200, Kericho.
Email: Kericho@kerra.go.ke
Ministry of Transport Complex, Off Hospital Road

C. PREPARATION OF TENDERS

The Tenderer shall submit the following additional documents in its Tender: /list any
additional document not already listed in ITT 11.1 that must be submitted with the
Tender. The list of additional documents is under SECTION III — of the Evaluation
ITP 13.1 (h) and Qualification Criteria]

Alternative Tenders [/ “shall not be”’] considered.

ITT 15.1

ITT 15.2 Alternative times for completion / “shall not be”] permitted.

Alternative technical solutions shall be permitted for the following parts of the Works:
ITT 15.4 N/A

ITT 16.5 The prices quoted by the Tenderer shall be: [“fixed”’]

ITT 20.1 The Tender validity period shall be [210] days.

(a) The delayed to exceeding N/A4 number of days.

(b) The Tender price shall be adjusted by the following percentages of the tender
price:

(1) By N/A % of the local currency portion of the Contract price adjusted to reflect
local inflation during the period of extension,

and

(ii) By N/A % the foreign currency portion of the Contract price adjusted to reflect
ITT 20.3 (a) the international inflation during the period of extension.

A Tender Security [“shall NOT be”] required.

A Tender-Securing Declaration [“SHALL BE™] required.

ITT 21.1
If a Tender Security shall be required, the amount and currency of the Tender

Security shall be N/A4.

ITT 21.2 (d) The other Tender Security shall be N/A.

ITT 21.5 On the Performance Security, other documents required shall be N/A.

ITT 22.1 In addition to the original of the Tender, the number of copies is: N/A.
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ITT

REFERENCE | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of: Written power of attorney drawn by commissioner for oaths and signed
ITT 22.3 by the Directors providing the power of attorney.

D. SUBMISSION AND OPENING OF TENDERS

ITT 24.1

(A)For Tender submission purposes only, the Procuring Entity’s address is:

(1) Name of Procuring Entity:
Kenya Rural Roads Authority, Kericho Region.

(2) Postal Address: The Regional Director,
P.O. Box 1483 - 20200, Kericho.

(3) Physical address for hand Courier Delivery to an office or Tender Box:
Ministry of Transport Complex, Off Hospital Road.

(4) Date and time for submission of Tenders [2nd April 2026 at 10.00AM]
(5) Tenders shall not submit tenders electronically.

ITT 27.1

The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:

(1) Name of Procuring Entity
Kenya Rural Roads Authority, Kericho Region.

(2) Physical address for the location (City, Street, Building, Floor Number and
Room)
Ministry of Transport Complex, Off Hospital Road.

(3) State date and time of tender opening [2nd April 2026 at 10.00AM]

ITT 27.1

If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below [insert a description of the
electronic Tender opening procedures]. NIA

ITT 27.6

The number of representatives of the Procuring Entity to sign is: Al members of the
Tender Opening Committee.

E. EVALUATION, AND COMPARISON OF TENDERS

ITT 32.3
The adjustment shall be based on the [“N/4”] price of the item or component as
quoted in other substantially responsive Tenders. If the price of the item or component
cannot be derived from the price of other substantially responsive Tenders, the
Procuring Entity shall use its best estimate.

ITT 35.2 The invitation to tender is extended to all Small and Medium Enterprises Registered

Appropriately With — National Treasury Under the Access to Government
Procurement Opportunities (AGPO) PROGRAM-YOUTH.
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ITT
REFERENCE

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 36.1

At this time, the Procuring Entity [“does not intend”’] to execute certain specific parts of
the Works by subcontractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is N/A % of the total contract amount. Tenderers planning to subcontract more
than 10% of total volume of work shall specify, in the Form of Tender, the activity (ies)
or parts of the Works to be subcontracted along with complete details of the
subcontractors and their qualification and experience.

ITT 36.3

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: N/A.

For the above-designated parts of the Works that may require Specialized Subcontractors,
the relevant qualifications of the proposed Specialized Subcontractors will be added to
the qualifications of the Tenderer for the purpose of evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria in Section
III, Evaluation and Qualification Criteria.

ITT 51.1

The person named to be appointed as Adjudicator is as nominated by the Employer
who is registered by the CIARB at an hourly fee of Shs.as provided by CIARB per
day.

ITT 52.2

Other documents required are: Form No. 9 Beneficial Ownership Disclosure Form.

ITT 54.1

The procedures for making a Procurement-related Complaints are detailed in the
“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures, in
writing (by the quickest means available, that is either by hand delivery or email to:

For the attention: [Deputy Director- Kenya Rural Roads Authority-Kericho Region]
Title/position: [Deputy Director- Kenya Rural Roads Authority-Kericho Region]
Procuring Entity: [Kenya Rural Roads Authority-Kericho Region]

Email address: [Kericho@kerra.go.ke]

In summary, a Procurement-related Complaint may challenge any of the following:

(1) the terms of the Tender Documents; and

(i1) the Procuring Entity’s decision to award the contract.
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA

1. General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling
equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing
on the last day of the respective calendar year (in which the amounts for that year is to be
converted) was originally established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No
other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer
shall provide all the information requested in the forms included in Section IV, Tendering Forms. The
Procuring Entity should use the Standard Tender Evaluation Document for Goods and Works for
evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the
Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded.
The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders provides
very clear guide on how to deal with review of these requirements. Tenders that do not pass the Preliminary
Examination will be considered irresponsive and will not be considered further.

ITEM | EVALUATION CRITERIA / CONDITION / REQUIREMENT AR

NO. DESCRIPTION CLAUSE REF. PRIORITY

PRELIMINARY EVALUATION CRITERIA

Properly and dully filled, signed and stamped Tender Securing | ITT 21.0
Declaration Form-For AGPO Categories of EITHER OF THE | ITT 13.1(c) Must be

D FOLLOWING: YOUTH OR WOMEN OR PERSONS LIVING | TDSITT 13.1 (h) submitted
WITH DISABILITIES. SECTION IITA - (1)
Proof of qualification for Reservations Registration with National
Must be
2) Treasury Under the Access to Government Procurement submitted
Opportunities (AGPO) PROGRAM-YOUTH.
Provide Pre-Tender Site Visit Certificate duly endorsed by the ITT 7 Must be

3) Authorized KeRRA Staff. Accompanied with properly and dully

filled FORM CON (SV.01): Declaration of knowledge of site SECTION IIl EQC A-(8) | submitted

Properly and dully filled, signed and stamped form of bid and | ITT 14.1

4) appendix to form of bid by the authorized person through the | ITT 19.1 Must be
power of attorney. with a bid validity of two hundred and Ten | ITT 13.1(a) submitted
(210) days, from the specified date of bid opening. TDSITT 13.1 (h)
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REQUIREMEN

ITEM | EVALUATION CRITERIA / CONDITION / REQUIREMENT =

NO. DESCRIPTION CLAUSE REF. PRIORITY
In addition: SECTION III EQC A-(2)
a)The Tenderer must prepare this Form of Tender on stationery

with its letterhead clearly showing the Tenderer's complete
name and business address.

b)The Form of Tender shall include the following Forms duly
completed and signed by the Tenderer.

c)Properly and dully filled, signed and stamped Tenderer's
Eligibility; Confidential Business Questionnaire — to establish
we are not in any conflict to interest.

d)Properly and dully filled, signed and stamped Certificate of
Independent Tender Determination — to declare that we
completed the tender without colluding with other tenderers.

e)Properly and dully filled, signed and stamped Self-Declaration
of the Tenderer— to declare that we will, if awarded a contract,
not engage in any form of fraud and corruption.

f) Properly and dully filled, signed and stamped Declaration and
commitment to the Code of Ethics for Persons Participating in
Public Procurement and Asset Disposal 2015.

g)Person signing the Tender shall have the power of attorney
given by the Tenderer to be attached with the Tender

ITT3

5) Certified Certificate of Incorporation issued by Registrar of | ITT 13.1(a) Must be

Companies. TDSITT 13.1 (h) submitted
SECTION III EQC A-(3)

Current Certified CR12 Certificate (dated within 6 Months before

date of opening) from the Registrar of Companies. This should be

proyifled WiFh Identification Documents of Directors and all TDS ITT 13.1 (h) Must be

6) individuals listed on the CR12. (ID or Passport). For Corporate SECTION 11l EQC A-(4) submitted
Directors, CR12 or its equivalent for the corporate directors,

Identification Documents for the corporate Director and its

directors MUST be provided.

. . . . . TDS ITT 13.1 (h Must be

7) Valid certified Current Single Business permit SECTION III }g Q) CA(5) submitted

ITT 3.14
8) Valid Tax Compliance Certificate. TDSITT 13.1 (h) Must be
SECTION Il EQC A-(6) | submitted

Current Certificate of Registration with National Construction | ITT 3.12

9) Authority in either Category “(NCA-6) or (NCA-7) or (NCA- | TDSITT 13.1 (h) Must be
8)” together with a valid NCA practicing license. In Roadworks. | SECTION Il EQC A-(7) submitted
Submit a written power of attorney authorizing the signatory of | ITT 22.3 Must be

10) the bid to commit the Bidder Witnessed by a Commissioner of | TDS ITT 13.1 (h) bmitted
Oaths and signed by all the Firms Directors. SECTION III EQC A-(9) subritte
Chronological Serialization of all the pages of the tender | ITT 12.1 Must be

11) [ document (this should be sequential in the format of | TDSITT 13.1 (h) Serialized
1,2,34,5....... ) from the first page to the last page. SECTION III EQC A-(10)

12) The Tender submission SHALL be as follows: ITT 22.1 Must be
One Original clearly marked “ORIGINAL”, SECTION III EQC A-(11) submitted
Provide Properly and dully filled, signed and stamped proof of
Eligible Goods, Equipment, and Services (Bidders to demonstrate

13) [ that Goods, equipment and services to be supplied under the T4l Must b ¢

> SECTION III EQC A-(12) submitted

contract to have their origin in any country that is not determined
ineligible under ITT 4.1).
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ITEM

EVALUATION CRITERIA / CONDITION / REQUIREMENT
DESCRIPTION

CLAUSE REFE

REQUIREMEN
T
PRIORITY

14)

Provide a Properly and dully filled, signed and stamped proof of
having not been declared ineligible by the PPRA as described in
ITT 3.7

ITT 2.1; ITT 3.7; ITT 18.0;
ITT 19.0

SECTION II EQC A-(13);
SECTION IIT A EQC —

(16)(15)

Must be
Filled

15)

Submission of Audited Accounts or equivalent acceptable to the
Employer, for the last three [3] years (2022, 2023 & 2024) to
demonstrate: the current soundness of the applicant’s financial
position and its prospective long-term profitability, and capacity
to have a cash flow amount, turnover and working capital (attach
valid license of the auditor from ICPAK),

TDSITT 13.1 (h)
SECTION III EQC A-(14)

Must be
submitted

16)

Provide a Properly and dully filled, signed and stamped Bill of
Quantities (any alterations should be countersigned by the
authorized person)

ITT 14.1

ITT 16

ITT 13.1 (b)

TDSITT 13.1 (h)
SECTION III EQC A-(9)

Must be
Filled

17)

Provide a Properly and dully filled, signed and stamped, the
following schedules of supplementary information.

NOTE: That bidders should not alter the format of any of the
forms under this section. Any alteration shall lead to
disqualification of the bid

ITT 14.1
ITT 18; ITT 19
SECTION III EQC - (16)
SECTION IV

18)

FORM 1
FT:

Properly and dully filled, signed and stamped form
of foreign tenderers 40% rule (for foreign tenderers)

ITT 3.10; ITT 18
SECTION IV; ITT 19
SECTION IIT A EQC —

(16)(1)

N/A

19)

Properly and dully filled, signed and stamped form
of Equipment (A separate Form shall be prepared for
each item of equipment listed, or for alternative
equipment proposed by the Tenderer)

FORM
EQU:

ITT 16; ITT 18; ITT 19
SECTION IV EQU - (1)
SECTION IIIA EQC —

(16)(2)

Must be
Filled

20)

Properly and dully filled, signed and stamped
Contractor's Representative and Key Personnel
Schedule (Tenderers should provide the names and
details of the suitably qualified Contractor's
Representative and Key Personnel to perform the
Contract separately for each personnel/ candidate;
with declaration for both parties; data on their
experience should be provided).

FORM
PER 1 &

ITT 6.9;

ITT 18

ITT 19

SECTION IV PER
SECTION III A EQC —

(16)(3)

Must be
Filled

21)

Properly and dully filled, signed and stamped form
of tenderers qualification without pre-qualification.
FORM ELI-1.1 (Properly and dully filled, signed
and stamped form of Tenderer Information)

Attach copies of original documents of [check the

box(es) of the attached original documents]

a) Articles of incorporation (or equivalent
documents of constitution or association), and /or
documents of registration of the legal entity
named above, in accordance with ITT 4.4.

b) A current tax clearance certificate or tax
exemption certificate issued by the Kenya
Revenue Authority, if tender s a Kenyan tenderer,
in accordance with ITT 4.15.

¢)3) In case of state-owned enterprise or
institution, in accordance with ITT 4.6 documents

FORM 4:

ITT 18

ITT 19

SECTION III A EQC —
(16)(4)

SECTION 1V ELI

Must be
Filled
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REQUIREMEN

ITEM | EVALUATION CRITERIA / CONDITION / REQUIREMENT =
NO. DESCRIPTION CLAUSE REF. PRIORITY
establishing: Included are the organizational
chart, a list of Board of Directors, and the
beneficial ownership.
ITT 18.0; ITT 19.0
22) FORM Properly and dully filled, signed and stamped form | SECTION IV ELI Must be
ELI-1.1 of Tenderer Information SECTION III A EQC — Filled
d6)(5)
) ITT 18.0; ITT 3.1; ITT 19 Must be
FORM Properly and dully filled, signed and stamped of | SECTION IV ELI — 1.2 X ;
23) ELI-1.2 Tenderer's JV Information Form (to be completed for | SECTION IIIA EQC — F 111ed/ if
each member of Tenderer's JV) (16)(6) Applicable
ITT 18.0; ITT 19.0
FORM Properly and dully filled, signed and stamped form | SECTION IV CON - 2 Must be
24) _ f Historical Contract Non-Performance, Pendin, - i
CON-2 |o ) g | SECTION IITA EQC Filled
Litigation and Litigation History (16)(7)
Properly and dully filled, signed and stamped of
Financial Situation and Performance ITT 18.0: ITT 19.0
25) FORM Properly and dully filled, signed and stamped form | SECTION IV FIN - 3.1 Must be
FIN -3.1 | of Sources of Finance SECTION IIIA EQC — Filled
Properly and dully filled, signed and stamped form | (16)(8)
of financial documents
ITT 18.0; ITT 19.0
26) FORM Properly and dully filled, signed and stamped form [ SECTION IV FIN — 3.2 Must be
FIN — 3.2 | of Average Annual Construction Turnover SECTION IITA EQC — Filled
16)%)
ITT 18.0; ITT 19.0
27) FORM Properly and dully filled, signed and stamped form | SECTION IV FIN - 3.3 Must be
FIN -3.3 | of Financial Resources SECTION IITA EQC — Filled
(16)(10)
. ITT 18.0; ITT 19.0
| FORA, | ot and duly i, ined ad smped o | SECTONIVEN 34| s
FIN-3.4 SECTION IIIA EQC — Filled
Progress (16)(11)
ITT 18.0; ITT 19.0
29) FORM Properly and dully filled, signed and stamped form [ SECTION IV EXP — 4.1 Must be
EXP-4.1 of General Construction Experience SECTION III A EQC — Filled
(16)(12)
. ITT 19.0; ITT 18.0
10) |EXP - | Specitc Construction and Contraet Management | SECTIONIVEXP 4200 | Mustbe
. SECTION IIIA EQC — Filled
4.2(a) Experience. (16)(13)
Properly and dully filled, signed and stamped form
FORM of Construction Experienc§ 1n Key Activities (All | 1 18.0: ITT 19.0
31) | ExP i .Sub-cont.ract.ors fpr key activities must complete Fhe ITT 36 Must be
4.2(b) mformatloq in this form as per ITT 3§ and Section | SECTION IV EXP-4.2b Filled
I1I, Evaluation and Qualification Criteria, Sub-Factor | SECTION III A EQC —
42) (16)(14)
Properly and dully filled, signed and stamped form | ;1 18.0: ITT 19.0
32) FORM of Self-declaration that the person/tenderer is not | {TT 2.1; ITT 3.7; Must be
SD1: debarred in the matter of the public procurement and | SECTION I1I A EQC — Filled
asset disposal act 2015. (16)(15)
Must submit APPENDIX 1 form of -fraud and | [TT 18.0:ITT 19.0 M
: . ’ ust be
33) corruption must be attached (Appendix 1 shall notbe | ITT 2.1; SECTION III A Submitted

modified).

EQC — (16)(16)
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ITEM
NO.

EVALUATION CRITERIA / CONDITION / REQUIREMENT
DESCRIPTION

CLAUSE REFE

REQUIREMEN
T
PRIORITY

B) DETAILED EVALUATION CRITERIA

TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial
Capacity Examination will be considered non- responsive and will not be considered further.

C) MARGIN OF PREFERENCE AND RESERVATIONS

34)

Procuring Entity will grant a margin of preference in accordance
to Clause 147 and 148 respectively of the PPADR 2020 citizen
contractor registered outside Kenya shall only be eligible to
benefit from the preferences and reservations scheme when
bidding in international tendering and competition. For
international/Open Tenders, a margin of preference shall be
applied as follows: -

Ten percent (10%) margin of preference of the
evaluated price of the tender, where the percentage
of shareholding of Kenyan citizens is more than fifty
percent (50%);

Group A:

Eight percent (8%) margin of preference of the
evaluated price of the tender, where the percentage
of shareholding of Kenyan citizens is less than fifty
percent (50%) but above twenty percent (20%); and

Group B:

Six percent (6%) margin of preference of the
evaluated price of the tender, where percentage of
shareholding of Kenyan citizens is above five
percent (5%) and less than twenty percent (20%).

Group C:

ITT 35

Not
Applicable

D) ERROR CHECK

35)

The tender sum as submitted and read out during the tender
opening shall be absolute and final and shall not be the subject of
correction, adjustment or amendment in anyway by any person or
entity.

Provided that the Tender is substantially responsive, the
Procuring Entity shall handle errors on the following basis:

Any error detected if considered a major deviation that affects the
substance of the tender, shall lead to disqualification of the tender
as non-responsive.

Any errors in the submitted tender arising from a miscalculation
of unit price, quantity, subtotal and total bid price shall be
considered as a major deviation that affects the substance of the
tender and shall lead to disqualification of the tender as non-
responsive. and

If there is a discrepancy between words and figures, the amount
in words shall prevail

Abnormally low tenders, abnormally high tenders or any other
indications of potential bid rigging practices, and tenders that are
front loaded.

ITT 30; ITT 31; ITT 32;
ITT 33; ITT 38; ITT 39;
ITT 40; ITT 41

Must be
Met

E) POST QUALIFICATION AND CONTRACT AWARD

36)

The Tenderer shall demonstrate that it has access to, or has
available, liquid assets, unencumbered real assets, lines of credit,
and other financial means (independent of any contractual
advance payment) sufficient to meet the construction cash flow as
per the provisions of the Qualification Criteria Matrix in Table 3
below

ITT 37; SECTION IIT A
EQC -TABLE 3

Must Meet
with
Supporting
Evidence
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ITEM | EVALUATION CRITERIA / CONDITION / REQUIREMENT ?EQUIREMEN

NO. DESCRIPTION CLAUSE REF. PRIORITY

Minimum average annual turnover as per the provisions of the
Qualification Criteria Matrix in Table 3 below.
Specific experience requirement as per the provisions of the
Qualification Criteria Matrix in Table 3 below.

3. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in I'TT 35.2
(a) — (c) the following criteria shall apply:
1)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: N/4

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follows: N/4

ii1) Other Criteria; if permitted under ITT 35.2(d): N/A

4. Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots
and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of
the two Options listed below for award of Contracts.

OPTION 1

1) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the
tenderer meets the Eligibility and Qualification Criteria for that Lot.

i1) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The
tenderer will be awarded the combination of Lots for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers
in the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all
the won Lots.

S. Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring Entity.

6. Margin of Preference is not applicable

7. Post qualification and Contract ward (ITT 39), more specifically,
a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the
lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the
following conditions.
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1)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance p a
y m ¢ n t) sufficient to meet t h e construction cashflowo f K e n y a Shillings 230,000.00
completed within the last Three (3) of [2022, 2023, 2024] years.

i1) Minimum average annual construction turnover of Kenya Shillings [7.400.000.00], equivalent
calculated as total certified payments received for contracts in progress and/or completed within
the last Three (3) of [2022, 2023, 2024] years.

iii)) At least (2No.) of contract(s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings
2,400.000.00 equivalent, completed within the last Three (3) of [2022, 2023, 2024] years.

iv) Contractor's Representative and Key Personnel, which are specified as

Submission
Qualification s Requirements Compliance Documentation
Requirements

Key
Personnel

Must Provide Supporting
Must meet | Evidence (Signed CV &
requirements Certified Certificates/
Testimonials)

Qualification = Diploma in Civil Eng.
1 | Site Agent | General Experience= 6yrs,
Specific Experience =3 Yrs

Must Provide Supporting
Must meet | Evidence (Signed CV &
requirements Certified Certificates/
Testimonials)

Senior Qualification =Diploma in Civil Eng.
2 General Experience = 3 yrs, Specific
Foreman . -
Experience =2 Yrs

Must Provide Supporting
Must meet | Evidence (Signed CV &
requirements Certified Certificates/
Testimonials)

Site Qualification = Diploma in Surveying.
3 General Experience = 4 yrs, Specific
Surveyor : al
Experience =2 Yrs
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Contractors key equipment listed on the table “Contractor's Equipment” below and more
specifically listed as.......... [specify requirements for each lot as applicable].
Contractors key equipment listed on the table “Contractor's Equipment” below and more

specifically listed as

(Must Provide Supporting Evidence (Logbooks, Lease Agreements with Supporting Logbooks)

“CONTRACTOR'S EQUIPMENT”

Minimum Number
Required for the
Item execution of the
No. Equipment Details Contract

A) General plant
1.Primary/Secondary/Crusher Unit/Power Screen Min capacity 60/hr 0
2. Concrete batching plant Min Cap 20m3/hr 0
Subtotal for A 0

B) Bituminous Plants
1. Bitumen pressure distributor 0
2. Bitumen heater tank (10,000 litres) 0
3. Asphalt plant 0
4. Paver 0
5. Chip’s spreader 0
Subtotal for B 0

C) Compactors
1.Vibrating compaction plate 300mm wide 0
2.Vibrating compaction plate 600mm wide 0
Subtotal for C 0

D) Mobile Compressors
1. Medium rock drill (1.5 m3/min) Optional
2. Heavy rock drill (1.5 m3/min) Optional
Subtotal for D -

E) Concrete Equipment
1. Mobile concrete mixers 1
2. Truck mounted mixers Optional
Subtotal for E 1

F) Transport (Tippers, dumpers, water tankers)
1. 4x2 tippers payload 7-12 tonnes 4
2. 6x4 tippers payload 16-20 tonnes Optional
3. Articulated trailers (low loaders) Optional
4. Dump trucks Optional
5. Flatbed lorries Optional
6. Water tankers (18,000- 20,000 Its capacity) Optional
7. Water tankers (8,000- 10,000 Its capacity) 1
Subtotal for F 5

G) Earth moving equipment
1. Tractor dozers with dozer attachment (D6-D9) Optional
2. Tracked loaders Optional
3. Wheel loaders Optional
4. Motor scrappers Optional
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Minimum Number
Required for the
Item execution of the
No. Equipment Details Contract
5. Motor graders (93-205KW) 1
6. Trench excavators Optional
Subtotal for G 1
H) Diesel Generators
1. Diesel generators (15- 200K Va) Optional
Subtotal H -
I) Excavators
1.Hydraulic crawler mounted (7-10 tonnes) — 0.25-0.4m3 SAE bucket 1
2.Hydraulic wheel mounted (10-16 tonnes) — 0.4- 0.6m3 SAE bucket Optional
Subtotal for I 1
J) Rollers
1.Self-propelled single drum vibrating (various types, 12 tonnes and above) 1
2.Pneumatic rubber tyre (1- 2 tonnes/wheel) 0
3.Sheep foot roller Optional
4.Double drum vibrating pedestrian roller Optional
Subtotal for J 1
K) Stabilization
1. Pulvimixer 0
Subtotal for K 0

vi) Other conditions depending on their seriousness.

a) History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-performance of a
contract did not occur because of the default of the Tenderer, or the member of a JV in the last Five (5) of
[2020, 2021,2022, 2023, 2024] years. The required information shall be furnished in the appropriate form.

b) Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with
respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved against
the Tenderer. Tenderer shall provide information on pending litigations in the appropriate form.

c) Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the Five (5)
of [2020, 2021, 2022, 2023, 2024] years. All parties to the contract shall furnish the information in the
appropriate form about any litigation or arbitration resulting from contracts completed or ongoing under
its execution over the years specified. A consistent history of awards against the Tenderer or any member
of a JV may result in rejection of the tender.
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8. QUALIFICATION FORM SUMMARY

1 2 3 4 5
For
Procuring
Entity’s Use
Document To  be | (Qualification
Item | Qualification Completed by | met or Not
No. | Subject Qualification Requirement Tenderer Met)
Forms ELI — 1.1 and
1 Nationality Nationality in accordance with ITT 3.6 1.2, with attachments
Tax Obligations for | Has produced a current tax clearance certificate or tax exemption certificate issued by the
2 Kenyan Tenderers Kenya Revenue Authority in accordance with ITT 3.14. Form of Tender
3 Conflict of Interest | No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as described in ITT 3.8 Form of Tender
State- owned Forms ELI — 1.1 and
5 Enterprise Meets conditions of ITT 3.7 1.2, with attachments
Goods, equipment
and services to be
supplied under the Forms ELI — 1.1 and
6 contract To have their origin in any country that is not determined ineligible under ITT 4.1 1.2, with attachments
History of Non-
Performing Non-performance of a contract did not occur as a result of contractor default since 1%
7 Contracts January /2020]. Form CON-2
Suspension Based on
Execution of
Tender/Proposal
Securing Declaration
by the Procuring [ Not under suspension based on-execution of a Tender/Proposal Securing Declaration
8 Entity pursuant to ITT 19.9 Form of Tender
Tender’s financial position and prospective long-term profitability still sound according to
Pending Litigation criteria established in 3.1 and assuming that all pending litigation will NOT be resolved | Form CON — 2
9 against the Tenderer.
No consistent history of court/arbitral award decisions against the Tenderer since 1%
10 Litigation History January /2020] Form CON -2
(i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
Financial unencumbered real assets, lines of credit, and other financial means (independent of any | Form FIN — 3.1, with
11 Capabilities contractual advance payment) sufficient to meet the construction cash flow requirements | attachments

Connecting Devolved Kenya

Page | 46




estimated as Kenya Shillings /230,000.00 ] equivalent for the subject contract(s) net of the
Tenderer’s other commitments.

(i1) The Tenderers shall also demonstrate, to the satisfaction of the Procuring Entity, that it
has adequate sources of finance to meet the cash flow requirements on works currently in
progress and for future contract commitments.

(iii) The audited balance sheets or, if not required by the laws of the Tenderer’s country,
other financial statements acceptable to the Procuring Entity, for the last Three (3)
[2022,2023,2024] years shall be submitted and must demonstrate the current soundness of
the Tenderer’s financial position and indicate its prospective long-term profitability.

Average Annual | Minimum average annual construction turnover of Kenya Shillings [7,400.000.00 ],
Construction equivalent calculated as total certified payments received for contracts in progress and/or | Form FIN — 3.2
12 Turnover completed within the Three (3) /2022,2023,2024] years, divided by [/ Three (3)] years.
General Experience under construction contracts in the role of prime contractor, JV member, sub-
Construction contractor, or management contractor for at least the last Three (3) [2022,2023,2024] year, | 4. Form EXP — 4.1
13 Experience starting 1st January [2022]. Experience
A minimum number of [Two [2) Number] similar contracts specified below that have been
satisfactorily and substantially completed as a prime contractor, joint venture member,
management contractor or sub-contractor between Ist January [2022] and tender
submission deadline i.e. Two (2) Number contracts, each of minimum value Kenya
shillings 2,400.000.00 equivalent.
[In case the Works are to be tender as individual contracts under multiple contract
procedure, the minimum number of contracts required for purposes of evaluating
qualification shall be selected from the options mentioned in ITT 35.4]
Specific The similarity of the contracts shall be based on the following: [Based on Section VII,
Construction & | Scope of Works, specify the minimum key requirements in terms of physical size,
Contract complexity, construction method, technology and/or other characteristics including part
Management of the requirements that may be met by specialized subcontractors, if permitted in
Experience accordance with ITT 34.3] Form EXP 4.2(a)
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FORMEQU: EQUIPMENT
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I11, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

QUALIFICATION FORMS

Item of equipment

Equipment
information

Name of manufacturer Model and power rating

Capacity

Year of manufacture

Current status

Current location

Details of current commitments

Source

Indicate source of the equipment

O Owned

O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
To be filled by tenderer
Full Name@:...ueeiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiitttiiinteeiiestecisstcsssstsssessscsesssscssssscsssssssssssssnne
Title/Capacity/ DesSignation: .....cccevvieiiiniiiiiiiiieiiiniiieetsestosessssascsssssssssssssssssosssssssssns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(SIgNAtUre) cocvvviiiinriiiinnriiiinnicncnnsccnnnns ([Insert date of signing]) ...............

Bidder Official Stamp
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FORMPER-1
CONTRACTOR'S REPRESENTATIVE AND KEY PERSONNEL SCHEDULE

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-
2 below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

2. Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

3. Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

4. Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

To be filled by tenderer
T A 11T
Title/Capacity/ Designation: ........ccouviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiietietiaecnecnns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]
(Signature) ....oeeveviiiiniiiiiiinieinnennnnenns ([Insert date of signing]) .........cceeuvenne.

Bidder Official Stamp
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FORM PER-2:

RESUME AND DECLARATION - CONTRACTOR'S REPRESENTATIVE AND KEY
PERSONNEL.

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

managerial experience relevant to the project.

Name of Tenderer:

Position [#1]: [title of position from Form PER-1]
Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details Address of Procuring Entity:
Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Duration of
Project Role involvement Relevant experience
[role and responsibilities [describe the experience
[main project details] on the project] [time in role] relevant to this position]
To be filled by tenderer
FUull Nam@:..uueiiiiiiiiiiiiiiiitiiiiintiiiiettitessiesesssssssassosessscssssssosssssssssssssssnssssssnsssnne
Title/Capacity/ DeSignatiOn: .....cceeviieiiiiiiiiiiiiieiiieieietiiettiistetasciestsesscsssssessossscsnssons

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]
(SigNAature) c..ooeeveiniiinnieiniiiniennrcnnnnnns ([Insert date of signing]) .......ccceevuvennen.

Bidder Official Stamp
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DECLARATION

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify
that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly
describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work on this contract]

To be filled by tenderer

Title/Capacity/ Designation: .....cccevieiiiiiuiiuiiiieiieiiieiieiierieeiierieeiaersectascsscsssssscnssscnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]
(Signature) ....oeevevniiiiniiiniiiinieiniennnnenns ([Insert date of signing]) ........cceevuvennee.

Bidder Official Stamp
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information
Sheets included hereunder.

4.1FORM ELI -1.1

TENDERER INFORMATION FORM
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of
OArticles of Incorporation (or equivalent documents of constitution or association), and/or documents of
registration of the legal entity named above, in accordance with ITT 3.6
LI In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5
0 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
e Legal and financial autonomy
¢ Operation under commercial law
e Establishing that the Tenderer is not under the supervision of the Procuring Entity
2. Included are the organizational chart and a list of Board of Directors.

To be filled by tenderer

Title/Capacity/ Designation: .......ccouviiiiiiiiuiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiitietiiiieciscenceecnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]
(SigNAature) c..ooeeveiniiiinieiniiiinieinreennnenns ([Insert date of signing]) .......ccceevuvenne.

Bidder Official Stamp
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4.2 FORM ELI -1.2

TENDERER'S JV INFORMATION FORM (WHERE APPLICABLE):
(to be completed for each member of Tenderer’s JV)

Date:
ITT No. and title:
Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

L] Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6.

L1 In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the
supervision of the Procuring Entity, in accordance with ITT 3.8.

2. Included are the organizational chart and a list of Board of Directors.
Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

To be filled by tenderer

Title/Capacity/ Designation: .....cceeviieiiiieiiiiiiiieiiinetsseressrsssssssssssssssssssssssssssosssssssssns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]
(SigNAature) c..ooeeveiniiiinieiniiiinieinreennnenns ([Insert date of signing]) .......ccceevuvenne.

Bidder Official Stamp
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4.3 FORM CON -2

HISTORICAL CONTRACT NON-PERFORMANCE, PENDING LITIGATION AND

LITIGATION HISTORY

Tenderer’s Name:

Date:

JV Member’s Name (Where Applicable):

ITT No. and title:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January /2020] specified in Section 111, Evaluation
and Qualification Criteria, Sub-Factor 2.1.

[ Contract(s) not performed since 1% January /2020] specified in Section III, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- Contract Identification

performed

portion of

contract
[insert [insert amount | Contract Identification: [indicate complete contract name/ number, and
yvear] and percentage] | any other identification]

Name of Procuring Entity: [insert full name]

Address of Procuring Entity: [insert street/city/country]

Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

(| No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
(] Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor
2.3 as indicated below.
Year of | Amount in Contract Identification
dispute | dispute

(currency)

Contract Identification

Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract Identification

Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section 11, Evaluation and Qualification Criteria, Sub-Factor 2.4.
O Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as
indicated below.
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Year of
award

Outcome as
percentage of
Net Worth

Contract Identification

Total Contract

Amount (currency),

Kenya Shilling
Equivalent
(exchange rate)

Contract Identification: [indicate complete
contract name, number, and any other
identification]

Name of Procuring Entity: [insert full name]

Address of Procuring Entity: [insert
Street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: /indicate
“Procuring Entity” or “Contractor”]

Reason(s) for Litigation and award decision
[indicate main reason(s)]

To be filled by tenderer

Title/Capacity/ DesSignation: .....ccceiiieiiiniiiiiiiiieiiieiiieetiesteistsessossssssssossssssssosssssnsssns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature)
Bidder Official Stamp
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4.4 FORM FIN -3.1:

FINANCIAL SITUATION AND PERFORMANCE
Tenderer’s Name:

Date:

JV Member’s Name (Where Applicable):

ITT No. and title:

4.4.1. Financial Data

Type of Financial information | Historic information for previous years,
in (currency) (Amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial
Position (Information from
Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)
Current Assets (CA)

Current Liabilities (CL)
Working Capital (WC)
Information from Income

Statement
Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow from Operating
Activities
*Refer to ITT 15 for the exchange rate

To be filled by tenderer

Title/Capacity/ Designation: .....ccceviieiiiniiiiiiiiieiiietiisetsesrssesssssscsssssssssssssssssossssssssses
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(SIgNAtUre) cocvvviiiinriiiinrieiinnicninnsccnnnns ([Insert date of signing]) ......cccevvennnene.
Bidder Official Stamp
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4.4.2 SOURCES OF FINANCE

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future

contract commitments.

No. Source of finance Amount (Kenya Shilling equivalent)

1

2

3

4

To be filled by tenderer

Full Name:..oueenniieiiiiiiiiiiiiiiiiititiittittttitetattesesasiassessessenssnsssassnssnasssasansnns
Title/Capacity/ Designation: .....cccvieiieiiieiuiiiueiieiiieiieiierieeiieiieeiaciecsasisscssssscssscsscnns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature)

Bidder Official Stamp
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4.4.3 FINANCIAL DOCUMENTS
The Tenderer and its parties shall provide copies of financial statements for Three (3) (2022, 2023, 2024) years

pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:
(@) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity
(such as parent company or group member).
(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.
[0 Attached are copies of financial statements® for the last Three (3) (2022, 20232, 2024) years required

above; and complying with the requirements.

To be filled by tenderer

Title/Capacity/ DeSignation: .....ccceviieiiiniiiiiiiiieiiieiiiieteietoistsesscssssssssossssssssssssssnssons
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(SignAature) ...ooeeveiniiiiniiiniiinnieinicnnnnenns ([Insert date of signing]) ........cccevuvennee.
Bidder Official Stamp

LI the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be justified.
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4.5 FORM FIN -3.2:

AVERAGE ANNUAL CONSTRUCTION TURNOVER

Tenderer’s Name:

Date:

JV Member’s Name (Where Applicable):

ITT No. and title:

Annual turnover data (construction only)

Year Amount Exchange rate Kenya Shilling
Currency (If applicable) equivalent

[indicate year] [insert amount and indicate
currency]

Average Annual

Construction Turnover *

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

To be filled by tenderer

Title/Capacity/ DesSignation: .....cceeviieiiiuiiiiiiiiieiiieiiisetsesrosesssssscssssssssossssssssssssssssssns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) .............

Bidder Official Stamp
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4.6 FORM FIN -3.3:

FINANCIAL RESOURCES
Specity proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow
demands of the subject contract or contracts as specified in Section III, Evaluation and Qualification

Criteria.

_Financial Resoureces ...

No.

Source of financing

Amount (Kenya Shilling equivalent)

To be filled by tenderer

Title/Capacity/ DesSignation: .....cceeviieiiiuiiiiiiiiieiiieiiisetsesrosesssssscssssssssossssssssssssssssssns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature)

Bidder Official Stamp

Connecting Devolved Kenya

Page | 60



4.8 FORM EXP - 4.1

GENERAL CONSTRUCTION EXPERIENCE

Current Contract Commitments

Average Monthly
Procuring Value of OQutstanding Invoicing Over Last Six
Entity’s Work Months
Name of Contact Address, [Current Kenya Shilling Estimated [Kenya Shilling
Contract Tel, /month Equivalent] Completion Date /month)]
To be filled by tenderer
Full Name:...ueeeiiiiiiiiiiiiiiiiiiiiiiiiiiiitttiiittteiiestetisstecsssstesssssccsesssscssssscssssssssssssnne
Title/Capacity/ DesSignation: .....ccceviieiiiuiiiiiiiiieiiiniiisetsestssssssssosssssssssssssssssosssssssssns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) ....cccevveviinienninnnnns

Bidder Official Stamp
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48 FORM EXP-4.1

GENERAL CONSTRUCTION EXPERIENCE
Tenderer’s Name:

Date:

JV Member’s Name (Where Applicable):

ITT No. and title:

Page of pages

Starting Ending Contract Identification Role of

Year Year Tenderer
Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
To be filled by tenderer
FUull Nam@:..oueiiiiiiiiiiiiiiiiitiiiiietiiiinetitiessiosesstosssastosessscssssssssssssssssnsssssnssssssnsssnne
Title/Capacity/ DesSignation: .....cceeiiieiiiiiiiiiiiieiiieiiiieiiieteiistetstcsescesstossscsessossscsnssons

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) ....oeeveiiiiiniiiiiiieieinnennenenns ([Insert date of signing]) ........cccceuvenne.
Bidder Official Stamp
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FORM EXP - 4.2(A)

SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT EXPERIENCE

Tenderer’s Name:

Date:

JV Member’s Name (Where Applicable)::

ITT No. and title:

Similar Contract
No.

Information

Contract Identification

Role in Contract

Prime Contractor

O

Member in JV
O

Management Contractor

O

Sub-contractor

O

Total Contract Amount

Kenya Shilling

If member inaJV or

participation in total
Contract amount

sub-contractor, specify

Procuring Entity's
Name:

Address:

Telephone/fax number

E-mail:

To be filled by tenderer

Title/Capacity/ DesSignation: .....ccceviieiiieiiiiiiiieiiieetessriesrssessssssssssssssssssssssssossssssssons

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(SignAature) ...ooeeveiniiinnieiniiiinieiniennnnnns

Bidder Official Stamp
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4.10 FORM EXP - 4.2 (A) (CONT.)

SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT EXPERIENCE (CONT.)

Similar Contract No. Information

Description of the similarity in accordance with Sub-
Factor 4.2(a) of Section I11:

1. Amount

2. Physical size of required works items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics

To be filled by tenderer

Title/Capacity/ Designation: .....cccvvueiiiiiriuiiieeiieiiieiieiierieeiieiieeiaciecsasisscssssscssscsscnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) ...ocevevieiiniineiieiineiiecieeineens ([Insert date of signing]) ......cccceveunnenn
Bidder Official Stamp
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4.11 FORM EXP -4.2(B)

CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES

Tenderer's Name:

Date:

Tenderer's JV Member Name: (Where Applicable):

Sub-contractor's Name? (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:

Information

Contract Identification

Award date

Completion date

Prime Contractor
O

Role in Contract

Role in Contract
O

Prime Contractor
O

Role in Contract
O

Total Contract Amount | Kenya Shilling

Quantity (Volume, number or rate of
production, as applicable) performed under
the contract per year or part of the year

Total quantity in the
contract

@)

Percentage
participation

(i)

Actual Quantity
Performed

@) x (ii)

Year 1

Year 2

Year 3

Year 4

Procuring
Name:

Entity’s

Address:

Telephone/fax
number

E-mail:

Description of the key activities in accordance
with Sub-Factor 4.2(b) of Section I1I:

2. Key Activity No Two:
3. Key Activity No Three:

To be filled by tenderer

Title/Capacity/ Designation: .....ccceiieiiiiiiiiiiiiiiiiiiieiieiieiieiiieiieeietiieciesieccsessscsnccnscnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(SIgnature) c.c.eveveeviiiinrieiinniennns

Bidder Official Stamp

2 If applicable
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OTHER FORMS
5. FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)
INSTRUCTIONS TO TENDERERS
1)  All italicized text is to help the Tenderer in preparing this form.

1) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer’s complete name and business address. Tenderers are reminded that this is a mandatory
requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
and the SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below.

Date of this Tender submission ...............cccevviiiiiinnnnnn. insert date (as day, month and year) of Tender
submission] Tender Name and Identification: ...........ccoeeeeeviieeciiiieieeeeee e
[insert identification] Alternative NO.: ......ccccovvevviieeiiienieecienie e, [insert identification No if this is a

Tender for an alternative]
0. et eeennns [Insert complete name of Procuring Entity]
Dear Sirs,

1) In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above-named Works, we, the undersigned offer to construct and complete the Works

and remedy any defects therein for the sum of Kenya Shillings ........................ [Amount in figures|
Kenya Shillings. ... ..ouitiii e [amount
in words].

2) The above amount includes foreign currency amount (s) of [state figure or a percentage and currency]
......................... [figures] .............ccoeevvenne. ... [words]. [Where applicable]

3) The percentage or amount quoted above does not include provisional sums, and only allows not more
than two foreign currencies.

4) We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the Project Manager's notice to commence, and to complete the whole of the Works
comprised in the Contract within the time stated in the Special Conditions of Contract.

5 We agree to adhere by this tenderuntil .....................oooiiiinn. [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

6) Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are

not bound to accept the lowest or any tender you may receive.

7) We, the undersigned, further declare that:
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1) No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 28;

i1) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with
ITT 3 and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the
Procuring Entity's Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
.............................................................. [Insert one of the options below as appropriate)]

vi Option 1, in case of one lot: Total price iS:........cceovviviiiiiiniiiiiiiinnnn.. [insert the total price of
the Tender in words and figures, indicating the various amounts and the respective currencies];

Or
Option 2, in case of multiple lots:

a) Total price of each lot...............coooiiiiiiiiiiiii, [insert the total price of each lot in
words and figures, indicating the various amounts and the respective currencies]; and

b) Total price of all lots ..........cccvviiiiiiiiiiiiinn.. (sum of all lots) [insert the total price of
all lots in words and figures, indicating the various amounts and the respective currencies|,

vii1)The discounts offered are: [Specify in detail each discount offered.]...........................l.

ix)The exact method of calculations to determine the net price after application of discounts is shown
below: ....ooooiiiiii [Specify in detail the method that shall be used to apply the
discounts];

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any
time before the expiration of that period;

x1) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and
meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT
13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project
Manager, manufacturers, or service providers for any part of the contract, are not subject to, and not
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controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the Government of

Kenya, or any international organization.

Xiv)

State-owned enterprise or institution: [select the appropriate option and delete the other] [We

are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution but
meet the requirements of ITT 3.8];

XV)
0

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
r fees with respect to the tender process or execution of the Contract: ...............cccoovviiiiiininn...

.............................................. [insert complete name of each Recipient, its full address, the

reason for which each commission or gratuity was paid and the amount and currency of each such

commission or gratuity].

Name of Recipient Address Reason Amount

If none has been paid or is to be paid, indicate “none.”

XVi)

Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost

Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person

XiX)

XX)

XX1)

acting for us or on our behalf engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copy available from............................o.l (specify website) during the
procurement process and the execution of any resulting contract.

Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon
receipt of notification of intention to enter into a contract in the event we are the successful
tenderer in this subject procurement proceeding.

xxi1) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our

a

Tender:

) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any
conflict to interest.

b) Certificate of Independent Tender Determination — to declare that we completed the tender

without colluding with other tenderers.
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c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage
in any form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption
as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the TeNderer: ... ... e
*[insert complete name of person signing the Tender] *

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

*[insert complete name of person duly authorized to sign the Tender] *

Title of the person signing the Tender: ..o e
*[insert complete title of the person signing the Tender] *

Signature of the person named aboVe: ............oiiiii i
*[insert signature of person whose name and capacity are shown above]*
Date signed: [insert date of signing] .......... day of [insert month],............ [insertyear] ............

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached
with the Tender:
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TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer
Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(a)Tenderer's details:

ITEM DESCRIPTION
1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country:
Tenderer. 2. City:
3. Location:
4. Building:
S. Floor:
6. Postal Address:
7. Name and email of
contact person.
6 | Current Trade License Registration Number
and Expiring date
7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency
8 | Description of Nature of Business
9 | Maximum value of business which the
Tenderer handles.
10 | State if Tenders Company is listed in stock
exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of
state which stock exchange

General and Specific Details:

b) Sole Proprietor, provide the following details.

Name in full:

Age:

Nationality:

Country of Origin:

Citizenship:

c)Partnership, provide the following details.

Names of Partners

Nationality

Citizenship

% Shares owned

d) Registered Company, provide the following details.
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1)  Private or public Company

i1) State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENL)..........ccccuiiiiiiieiiieceece et e
Issued Kenya Shillings (EQUIVAIENL)........cc.eeiiiiiiiiiiiiieiee ettt

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i) Are there any person/persons N c....ccceiieiiieiiieiiiieiiietiieiiiereieteisteisccssscccecsnscans
(Name of Procuring Entity) who has/have an interest or relationship in this firm? Yes/No.....

If yes, provide details as follows.

Entity Tenderer

Names of Person Designation in the Procuring | Interest or Relationship with

ii) Conflict of interest disclosure

YES OR NO relationship with Tenderer

Type of Conflict Disclosure If YES provide details of the

1 Tenderer is directly or indirectly controls,
is controlled by or is under common
control with another tenderer.

2 Tenderer receives or has received any
direct or indirect subsidy from another
tenderer.

3 Tenderer has the same legal representative
as another tenderer

4 Tender has a relationship with another

tenderer, directly or through common third
parties, that puts it in a position to
influence the tender of another tenderer, or
influence the decisions of the Procuring
Entity regarding this tendering process.

5 Any of the Tenderer’s affiliates
participated as a consultant in the
preparation of the design or technical
specifications of the works that are the
subject of the tender.

6 Tenderer would be providing goods,
works, non-consulting services or
consulting services during implementation
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Type of Conflict

Disclosure
YES OR NO

If YES provide details of the
relationship with Tenderer

of the contract specified in this Tender
Document.

Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who are directly or
indirectly involved in the preparation of
the Tender document or specifications of
the Contract, and/or the Tender evaluation
process of such contract.

Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who would be involved
in the implementation or supervision of the
such Contract.

Has the conflict stemming from such
relationship stated in item 7 and 8 above
been resolved in a manner acceptable to the
Procuring Entity throughout the tendering

process and execution of the Contract.

f)

Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at
the date of submission.

To be filled by tenderer

[insert complete name of Tenderer]
(Signature) c..ooeeveiniiiiniiiiiiieieinncinnnenns
Bidder Official Stamp
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name and number of tender]
in response to the request for tenders made by: ..o
[Name of Tenderer] do hereby make the following statements that I certify to be true and complete in every

respect:
Iecertify,onbehalf of..........o i [Name of Tenderer] that:

1)
2)

3)

4)

S)

6)

7)

8)

I have read and I understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete
in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, [ understand that the word “competitor” shall include
any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a. has been requested to submit a Tender in response to this request for tenders;

b. could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;

The Tenderer discloses that [check one of the following, as applicable:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) methods, factors or formulas used to calculate prices;

¢) the intention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services
to which this request for tenders relates, except as specifically authorized by the procuring authority or
as specifically disclosed pursuant to paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding
of the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed
pursuant to paragraph (5)(b) above.

To be filled by tenderer

Title/Capacity/ Designation: .......ccouviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiietietineceenns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(SigNAature) c..coeeveiniiinnieiniiinieinrennnnnns ([Insert date of signing]) .......cccceevuvenne.
Bidder Official Stamp
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SELF - DECLARATION FORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

, of Post Office BOX .....cooovviiiiiiiiiis being a resident
Of in the Republic of ..., do hereby make a

statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director

0 (insert name of the Company)
who is a Bidder in respect of Tender NO. ........oiiiiiiiiiiii e, for
(insert tender title/description) fOr ...... ... (insert

name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from

participating in procurement proceeding under Part IV of the Act.
3. THAT whatis deponed to herein above is true to the best of my knowledge, information and belief.

To be filled by tenderer

Title/Capacity/ Designation: ......ccevieiiiiiueiiiiiiiieiiieiietierieiietiecieciectascsscsssssscsscscnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) ...oceveevieiiniiniiieeiniiiecieniaenns ([Insert date of signing]) ......cccceveennenn
Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

Of P.O.BOX ...ttt e e e e. ... DERING @
resident of ... in the Republic of ................... do hereby make a
statement as follows: -

1 THAT 1 am the Chief Executive/Managing Director/Principal Officer/Director of
........................................................................................ (insert name of the Company) who is a

................................................................................................ (insert tender
title/description) fOT ... ....coiiiiii i (insert name of the
Procuring entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any member of
the Board, Management, Staff  and/or employees and/or agents of
......................................................... (insert name of the Procuring entity) which is the
procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
....................................................................... (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5. THAT whatis deponed to herein above is true to the best of my knowledge information and belief.

To be filled by tenderer

Title/Capacity/ Designation: ......ccevieiiiiiieiiiiiiiieiiieiieiietitiietiecietieciascsscsasssscsscscnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) ....oeeveieiiiniiiiiiinieinnennnnenns ([Insert date of signing]) .........cceeuvennne.
Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

of P. O. BOX ....iiiiiiiiiieiieiiieciee e e e e ... DEING @

......................................... in the Republic of ................... do hereby make a statement as
follows: -

1. THAT I am the Chief Executlve/Managlng Director/Principal Ofﬁcer/Dlrector of ..

............................................................................... (insert tender title/description)
fOr (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any member of
the Board, Management, Staff and/or employees and/or agents of .................ccooiiiiiiiiinnin.
(insert name of the Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender.

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief.

Full Name@:..ouueniiiiiiiiiiiiiiiiiiiiiiiiiitiieiiiiettitetertateassesetassesssassassnssenssnsennsanes
Title/Capacity/ Designation: .....cccevieiiuiiiiiiiiiiiieiiieiieiieeiieiierieeiierieciaccsecsasesscssssscnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer|

(SIgNAture) c.oovvvevineiieiineieiierineinereneiecnes ([Insert date of signing]) .......ccceeeuvnneee
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L e eree e e e e eee e eee ... (pETSON) O behalf of..L.o.ll
............................................................................................. (Name of the Business/
Company/Firm) ........o.ooiiiiiiiiii i declare that I have read and fully

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the
Code of Ethics for persons participating in Public Procurement and Asset Disposal and my

responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

To be filled by tenderer

Title/Capacity/ Designation: ......ccviiiiiieiiiiiiiiniiiieieietiisetiesrsessssssscsssssessssssssssssnsons
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer|

Office address: ...............ooiiiiiiiiiiiiiiiin, Telephone: .....cccvvvviiiiiiiiniiiiniiiniennnens
Emiail: L e
(SIgNAature) ..oceevevineiieiinrineiieeiecinennnenns ([Insert date of signing]) .......ccceveennenn

(Company Seal/ Rubber Stamp where applicable)

Witness

Title/Capacity/ Designation: ......ccviiiiiieiiiiiiiiniiiieioieriietiestssssssessssssssssssssssssssssnsons
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer|

(SIgNAature) c.ccvvevveriiiinnriiiinniieinnnecnnnnss ([Insert date of signing]) ......cccecevevenenens
(Company Seal/ Rubber Stamp where applicable)
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D. APPENDIX 1- FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1. Purpose

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar
offences, shall apply with respect to Public Procurement Processes and Contracts that are governed by
the laws of Kenya.

3. Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel,
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest
standard of ethics during the procurement process, selection and contract execution of all contracts,
and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per
paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such
practices and behavior: -

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) if a contract has already been entered into with the person, the contract shall be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

5) An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

a) shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating
to the procurement or contract; and

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet
all the requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her duties
shall disclose the conflict of interest to the procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one of
them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs
incurred by the public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

1) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;
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i1) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or
to avoid an obligation;

ii1) “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

1v) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or

indirectly, any party or the property of the party to influence improperly the actions of a

party;

v) “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

* acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth

for fraudulent and collusive practices as follows:
"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

c) Rejects a proposal for awardl of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (1) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit
the PPRA or any other appropriate authority appointed by Government of Kenya to inspect?2 all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form™ as included in the procurement
document declaring that they and all parties involved in the procurement process and contract
execution have not engaged/will not engage in any corrupt or fraudulent practices.

1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, expressing interest in a
consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider,
in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or persons
appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and
Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic format)
deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and
site visits, and obtaining third party verification of information.
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FORM OF TENDER SECURITY-[OPTION 1-DEMAND BANK GUARANTEE]

BenefiCiary: | e

Request for Tenders NO: | ... e e

DAt
TENDER
GUARANTEE No.:

GUALN AN | o

1. We have been informed that............. (here in after called "the Applicant") has submitted or will
submit to the Beneficiary its Tender (here in after called" the Tender") for the execution
OF under Request for Tenders No................ (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by a Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (...........................e. ) upon
receipt by us of the Beneficiary's complying demand, supported by the Beneficiary's statement,
whether in the demand itself or a separate signed document accompanying or identifying the
demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provided by the Applicant,

(1) has failed to execute the contract agreement, or
(i1) has failed to furnish the Performance.
4. This guarantee will expire:

(a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract agreement
signed by the Applicant and the Performance Security and, or

(b) if the Applicant is not the successful Tenderer, upon the earlier of

(1) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering
process; or

(i1) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above honor before that date.

[signature(s)]
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FORMAT OF TENDER SECURITY [OPTION 2-INSURANCE GUARANTEE]

TENDER GUARANTEE No.:

1. Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted
its tender dated ......... [Date of submission of tender] forthe ............... [Name and/or description
of the tender] (hereinafter called “the Tender”) for the execution of under Request for Tenders
N0 (“the ITT”).

2. KNOW ALL PEOPLE by these presents that WE ..................... of ............ [Name of
Insurance Company] having our registered office at ............... (hereinafter called “the
Guarantor”™), are bound unto ................ [Name of Procuring Entity] (hereinafter called “the
Procuring Entity”) in the sum of ..................... (Currency and guarantee amount) for which

payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its
successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___ day of 20
3.NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal’s Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the principal;

(1) failed to execute the Contract agreement; or

(i) has failed to furnish the Performance Security, in accordance with the Instructions to
tenderers (“ITT”) of the Procuring Entity’s Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity’s first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4. This guarantee will expire:

(a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract agreement
signed by the Applicant and the Performance Security and, or

(b) if the Applicant is not the successful Tenderer, upon the earlier of

(1) our receipt of a copy of the Beneficiary’s notification to the Applicant of the results of the
Tendering process; or

(1) twenty-eight days after the end of the Tender Validity Period.

5.Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date] [Signature of the Guarantor]

[Witness] [Seal]
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TENDER-SECURING DECLARATION FORM
[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:.....ccoieiieiieeee e [insert date (as day, month and year) of Tender Submission]
Tender NO. ...oo e e [insert number of tendering process]|
SRS SRRUPSRRPR [insert complete name

of Purchaser]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract
with the Purchaser for the period of time of [insert number of months or years] starting on [insert date],
if we are in breach of our obligation(s) under the bid conditions, because we —

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering
Data Sheet; or

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid
validity,

(1) fail or refuse to execute the Contract, if required, or

(i1) fail or refuse to furnish the Performance Security, in accordance with the instructions to
tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at
the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as
named in the letter of intent.

To be filled by tenderer

Title/Capacity/ Designation: .....ccceveiiiiiiiiuiiiiiiiiiiiriieiieiietiieiieeieeiieciecieccsessscsnccnscnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) ....ooeveveiiiniiiiiiinieinnennnnenns ([Insert date of signing]) .........ccceuvennee.
Company Seal/ Rubber Stamp where applicable)
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APPENDIX TO TENDER NOT APPLICABLE TO THIS TENDER

Schedule of Currency requirements

Summary of currencies of the Tender fOr co.veevieeiieiiiiiieiieiiietetiaiissssstistmmiossssssommesssssssssssssssnsos

[insert name of Section of the Works]

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]
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PART II - WORK REQUIREMENTS
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LOCATION OF PROJECT
The project is located in Kericho County

SCOPE OF THE PROJECT
The major works to be executed under this Contract comprise mainly but not limited to the following:
Bill No. 1: General Administration and Overheads/Preliminaries

e Transport Operation Expenses

e HIV Awareness Program

e Publicity Sign Boards

Bill No. 4: Site Clearance
e Heavy Bush Clearing
e Light Bush Clearing
e Tree Cutting and Stump Removal (200-450mm)
e Tree Cutting and Stump Removal (>450mm)
e Clearing Obstructions (Boulders & Debris)

Bill No. 5: Earthworks
e Excavation & Spread in Soft Material and Compact
e Excavation & Spread in Hard Material and Compact
¢ Fill in Soft Material and Compact
e Fill in Hard Material and Compact
e Cutto Fill in Soft Material
e Cut to Fill in Hard Material

Bill No. 8: Culvert and Drainage Works
e Desilt and Clean Existing Culverts To Free Flowing Condition
e Culvert Installation - 600m with Surround
e (Culvert Installation - 900m with Surround
e Provide and Place Gabbion Installation
e Provide and Place Rock Fill to Gabbions
e Construction of Scour Checks (Concrete)

Bill No. 10: Grading and Gravelling Works
e Heavy Grading with Wathering and Compaction Instructed by the Engineer
e Light Grading as Instructed by the Engineer
e Provide Gravel Wearing Course-excavation, Free Haul, Spread, Water and Compact Gravel to
Specifications
e QGravel Patching

STANDARD SPECIFICATIONS

The Standard Specifications referred to in this document is the Standard Specifications for Road and
Bridge Construction, 1986 Edition published by the Ministry of Transport and Communications. This
document shall form part of the Contract.

Work shall be carried out in accordance with the Standard Specification except as supplemented or
revised in the Special Specification.
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BILL 01: PRELIMINARY AND GENERAL ITEMS

Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works or
that are Provisional Items applicable for the duration of the Works.

01-50-001: Mobilization and Establishment of the Site
The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing
required to carry out the Works.

The Contractor shall ensure that all possible means of protection is provided given to the labour force at
all times. Such protection shall include provision of high visibility clothing or vests, goggles and masks
for workers in potentially dangerous locations or dealing with potentially harmful materials. The
Contractor shall also maintain first aid kits with a minimum of the following items:

Non-Stick wound dressing

Selection of plaster/band aids

Crepe bandages

Gauze and cotton wool

Antiseptic solution (washing wounds)
Antiseptic cream — Betadine, Burnol
Pain killers Panadol, Disprin

Anti diarrhoea — Immodium, Diadis, Charcoal
Anti histamine — Piriton, Triludan
Anti-nausea — Stemetil

Eye ointment

Oral re-hydration sachets

Surgical gloves

Measurement and Payment: NA

01-505-009: HIV Awareness Program

This Bill Item sets out the Contractor’s obligations with regard to on-site HIV/AIDS awareness
campaign and preventive measures that are to be instituted.

The contractor shall take an active role in civic and public health education for his employees and the
community in general. To this end, he shall liaise with the Ministry of health District AIDS Coordinator
with respect to drawing up and carrying out HIV/AIDS awareness programmes and VCT campaigns for
his staff and initiate and coordinate these as detailed in the Specifications.

For HIV/AIDS awareness/counselling/VCT activities, the Contractor shall in consultation with local
service providers approved by the Ministry of Public Health/National Aids Council District Office,
develop and include in his tender an HIV/AIDS awareness, VCT programme and cost estimates for
approval by the Supervisor, to be funded under this item.
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The Contractor shall allow the dissemination and appropriate intervention and remedial measures to
curb the spread of HIV/AIDS scourge within his camps. These measures will include making condoms
readily available to all his staff for the duration of the Contract.

The Contractor shall maintain records of health and safety and make reports concerning the health and
safety of his employees as the Supervisor may from time to time prescribe. The Contractor shall always
take the necessary precautions to protect all staff and labour employed on the site from insect nuisance,
rats and other pests and reduce the dangers to health and the general nuisance occasioned by the same.

The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on
cross-cutting issues, including Community Participation, Environmental Mitigation, Gender Rights,
HIV/AIDS, Workers Rights at times and locations directed by the Engineer.

The Contractor shall allow in his prices and be responsible for the cost of all site welfare arrangements.

Payment: Provisional Sum
Payment for this item will be made upon the production of satisfactory evidence by the Contractor that
a comprehensive HIV/AIDS awareness campaign was conducted. No mark-up is included in this item.

01-60-001: Contract Supervision
Provisional sum available for the Engineer for expenses incurred for supervising the contract such as
allowances, casual wages and transportation within the project area.

Measurement and Payment:
Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the
Engineer. No mark-up is included in this item.

Work Method: NA

01-60-002: Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from
the site, and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment
The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.

Work Method: NA

01-60-003: Insurance

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in
the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small
works conditions of contract.

Measurement and Payment
Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances have been affected.

Work Method: NA
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01-60-004: Quality Control Tests
The Engineer may instruct the Contractor during the progress of the Works to carry out quality control
tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify the
defects to the Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests at approved material testing laboratories.

Measurement and Payment
Reimbursable item based on actual costs incurred by the contractor including sampling, transportation
and testing.

Work Method: NA

01-60-005: Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer.
The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this
Contract.

Sign Boards shall be maintained for the duration of the Works and removed on completion.

Quality Control:
The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected.

Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.

Work Method: NA

01-60-006: Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.

Quality Control:
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.

Measurement and Payment:
A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies

have been provided.

Work Method: LB
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01-60-007: Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all
work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are
appropriately covered. All shallow pit latrines shall be filled in after the end of use.

Quality Control:
The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment:
A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate sanitation
facilities have been provided.

Work Method: LB

BILL 04: SITE CLEARANCE

Scope:

This section covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and
grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths of the
road, quarry and borrow areas. The distinction between light and heavy bush shall be decided by the
Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths

Running Stripping and |Trees, Stumps, Bush
Road Category Surface (m) | Grubbing (m) | Boulders (m) [ Clearing (m)
A/B/C + Secondary
Roads 7.0 14.0 14.0 20.0
D/E + Minor Roads 7 14.0 14.0 16.0
RAR Roads 4.5 7.9 8.0 11.0
Minor/RAR roads with
insufficient widths or
Temporary Sections 3.5 6.9 7.0 9.0

04-50-002: Grass Cutting (Manual)
Grass shall be defined as any form of plant growth including small shrubs having a girth of not more
than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains
and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps.
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Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such
as signs and marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as
defined in the Bills of Quantity or as instructed by the Engineer.

This activity shall be carried out twice, each time before the rainy season or as shall be instructed by the
Engineer.

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.

Work Method: LB or MB
The Contractor shall use Labour or Machinery to carry out this item of work.

Quality Control:
The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the
operation.

Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of clearing.
Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs
required to carry out the work.

04-50-003: Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the Contractor
shall clear all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall
salvage any re-useable timber or other material by cutting into logs and stacking. Other cleared material
shall be collected and disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB
The Contractor shall use Labour or Machinery to carry out this item of work

Quality Control:
The Engineer shall check the cleared widths at 50 metre intervals

Measurement Unit: m?
The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:
The unit rate shall be the full compensation for all equipment, labour, tools and incidental costs required
to complete the work.
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04-50-004: Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems.
Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material
shall be collected and disposed of away from the side drains and in a manner that causes no visibility
obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB
The Contractor shall use Labour or Machinery to carry out this item of work.

Quality Control:
The Engineer shall check the cleared widths at 50 metre intervals.

Measurement Unit: m?
The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:
The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete
the work.

04-50-005: Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut
material shall be collected and disposed of as directed by the Engineer and burning of waste material
shall not be permitted.

Work Method: LB
The Contractor shall use Labour for this item.

Quality Control:
The Engineer shall check for visibility improvement.

Measurement and Payment:
A Provisional Sum shall be allowed for this item, the works shall be paid under Dayworks.

04-50-006: Trees and Stumps Removal (200-450mm girth)

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of
between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of
the Engineer.

The contractor shall remove trees having a trunk girth of between 200-450mm at a point 600mm above
the ground within 14m construction width.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before
cutting the roots. All holes left by the removal of trees shall be backfilled with approved material and
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compacted to existing ground level. Cut material and stumps shall be collected and disposed of as
directed by the Engineer. Burning of waste material shall not be permitted.

Work Method: LB
The Contractor shall use Labour methods for this item.

Quality Control:
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit: Number
The measurement shall be the number of trees removed.

Payment:
The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete
this item.

04-50-007: Trees Removal (>450mm girth)

All the requirements of item 04-50-006 shall apply for trees of girth above 450mm including their
stumps. In addition, any re-useable timber from trees removed shall be cut into logs not more than 1.5
metres long and stacked as directed by the Engineer.

Work Method: LB
The Contractor shall use Labour methods, with appropriate sawing tools and equipment for this item.

Quality Control:
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit: Number
Measurement shall be the number of trees removed

Payment:
The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required
to complete this item.

04-50-008: Clearing Obstructions - Rock/Boulders/Debris Removal
The Contractor shall remove in a manner agreed by the Engineer, rocks, boulders or debris using labour
and appropriate equipment as necessary. Boulders shall be disposed of outside the road area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed
individuals/firms.

Debris removal shall include:
e Inspection of the road section(s) regularly
e Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs
away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts
and other structures and the safe disposal thereof outside the road formation width.
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e Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed
by the Engineer. Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in
the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
The Contractor shall use Labour and appropriate equipment methods for this item.

Quality Control:
The Engineer shall approve the removal and satisfactory disposal of the boulders.

Measurement Unit: Provisional Sum
A Provisional Sum shall be included for this item

Payment:
Payment shall be made on a Dayworks basis.

04-50-009: Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including anthills, loose
boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area
as directed by the Engineer.

Work Method: LB
The Contractor shall use Labour methods for this item

Quality Control:
The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material.

Measurement Unit: m?
The measurement shall be the area cleared/grubbed as directed by the Engineer

Payment:
The unit rate shall be the full compensation for all labour, tools and incidental expenses required to
complete this item.

04-50-010: Excavate remove & disposal of concrete structures

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.
This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

The Contractor shall use Labour and appropriate equipment methods for this item.
Quality Control:

The Engineer shall approve the removal and satisfactory disposal of the debris.

Measurement Unit: Provisional Sum
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A Provisional Sum shall be included for this item

Payment:
Payment shall be made on a Day works basis.

04-50-011: Stumps Removal (500 - 1500mm girth)
The contractor shall remove stumps with girth between 500 and 1500mm, within 14m construction width
or as instructed by the Engineer.

The Contractor shall excavate around any stumps to be removed to a depth not less than 0.5 m before
cutting the roots. All holes left by the removal of stumps shall be backfilled with approved material and
compacted to existing ground level. Cut roots and stumps shall be collected and disposed of as directed
by the Engineer. Burning of waste material shall not be permitted.

Work Method: LB, MB, LB-MB
The Contractor shall use Labour methods for this item.

Quality Control:
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit: Number
The measurement shall be the number of stumps removed.

Payment
The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete
this item.

04-50-012 Stumps Removal (>1500mm girth)
All the requirements of item 04-50-008 shall apply for removing stumps with girth greater than 1500mm,
within 14m construction width or as instructed by the Engineer:

Work Method
The Contractor shall use Labour methods for this item.

Quality Control:
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit: Number
The measurement shall be the number of stumps removed.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete
this item.

BILL 05: EARTHWORKS

Scope:

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft material
to form the road formation.
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05-50-001: Establishment of the Vertical Alignment - Slotting
The Contractor shall re-establish the vertical alignment of the road section which includes the setting
out and excavation of horizontal slots marking the level road platform.

The width of the slots shall be 0.5m and they shall be set out at 10m intervals along the straight section
and 5m on the curve sections of the road. Each slot shall be compacted using hand rammers until no
more imprints of the rammer on the surface of the slot can be seen. The length of each slot shall be equal
to the formation width of the road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Standard Flat & Rolling Hilly Terrain
Terrain
Gradients
Desirable Minimum 2% 2%
Desirable Maximum 8% 10%
Absolute Maximum 10% 12%

The Contractor shall use Labour to carry out this item of work.
Work method: LB
Quality Control:
e The hand rammer shall be not less than 5kg
e The level of the slot shall have a tolerance of £50mm
e The longitudinal profile of the road shall be checked at every third slot and shall have a maximum
tolerance of £50mm

Measurement Unit: m
The measurement shall be linear metres of road alignment set out.

Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.

05-50-002: Excavation, spread and compact in soft material (side drains)

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the
Engineer.

Soft material in this case is defined as any material which is not hard or rock in which the average output
is more than 1.5 m® per PD.
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The material from the excavations shall be placed on the carriageway, spread and compacted. Where
additional material is required to achieve the required camber, the widths of the side drains may be
increased, with the approval of the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes
of the compaction equipment. The number of passes shall be as directed by the Engineer dependent
upon the equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum. Where additional moisture is required, water

shall be applied in an even manner such that no longitudinal or transverse flow occurs.

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the
Contractor shall use the appropriate ditch template to control the excavations.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work.

Work method: LB-MB

Quality Control:
e The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance
of £50mm

e The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a
tolerance of +50mm.

e Compaction shall show no movement of material under the roller minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m?
Measurement shall be the volume of material excavated to form the side drains and deposited for camber
formation.

Payment
The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying
out the work.

05-50-003: Excavation, spread and compact in hard material (side drains)

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be
classified as hard (not rock) the Contractor shall carry out the excavation in accordance with 04-50003
and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of
stones or other material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:

The Engineer shall measure the volume of the excavation classified as Hard material.
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Measurement Unit: m?3
The measurement shall be the volume of material excavated and deposited to form the camber.

Payment:
The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required
to complete the work.

05-50-004: Excavation to Level and Compaction

The Contractor shall cut material to form the level road platform and place the excavated material as fill
or in spoil areas approved by the Engineer. Where material needs to be borrowed excavation shall only
be from borrow areas approved by the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes
of the compaction equipment. The number of passes shall be as directed by the Engineer dependent
upon the equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within +2% of optimum. Where additional moisture is required, water

shall be applied in an even manner such that no longitudinal or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure
that an acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work.

Work Method: LB-MB

Quality Control:
e The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of
+50mm.

e The level platform shall be horizontal in the transverse direction and shall have a tolerance of
+15mm under a 2-metre straight edge.

e The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length of
gradient.

e Compaction shall show no movement of material under the roller minimum of 6 passes.

e (Compaction test standard shall be 95% MDD (AASHTO T99).

Measurement Unit:m?3
The measurement shall be the volume of compacted fill material forming the level platform.

Payment:

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs
required for carrying out the work.

05-50-005: Spreading and Compaction for Camber Formation

The Contractor shall spread and compact the material deposited from the side drains to form the camber
on the road, in accordance with the Drawings or as directed by the Engineer and shall check the profile
with the appropriate camber board.
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Compaction shall be carried out from the edges to the centre line by overlapping passes of the
compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the
equipment used and the material being compacted. Unless otherwise instructed the moisture content of
the material shall be within + 2% of optimum. Where additional moisture is required, water shall be
applied in an even manner such that no longitudinal or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure
that an acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.

Work method: LB-MB
Quality Control:
e The width of the carriageway including the shoulders shall be checked at 50m intervals and shall
have a tolerance of +50/-20 mm.
e The camber shall be checked 50m intervals and shall have a tolerance of + 1%.
e Longitudinal levels shall be checked with a straight edge of minimum 2.7m length. Maximum
tolerance of £10 mm.
e Compaction shall show no movement of material under the roller, minimum of 6 passes.
e Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m?
The measurement shall be the area of camber formed, according to the specified carriageway width and
measured length of road.

Payment
The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs
required for carrying out the work.

05-50-006: Fill in soft material and compact.

05-50-007: Fill in hard material and compact.

05-50-008: Cut to spoil in soft material.

05-50-009: Cut to spoil in hard material.

05-50-010: Cut to fill in soft material.

05-50-011: Cut to fill in hard material.

05-50-012: Rock to fill to swamp

05-50-013: Filter to swamp under, over and around rock fill

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the Standard
Specifications for Roads and Bridges 1986.

05-50-014: Grassing

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care
for and water the grass until it is firmly established.

The Contractor shall use Labour to carry out this item of work.
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Work Method: LB
Quality Control:
The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit: m?
The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment:
The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs required
to carry out the work.

05-50-015: Back slope / Slope maintenance

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and
side slopes by filling with suitable soils and compacting using appropriate tamping tools as instructed
by the Engineer.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control:

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of
+100mm.

Measurement Unit: m?
The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment
The unit rate shall be full compensation, for labour, materials, tools and incidental costs required to carry
out the work.

BILL 07: EXCAVATION AND FILLING FOR STRUCTURES

Scope:

This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works.

07-50-001: Excavation for Drainage Structures - Soft Material

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and
outlet aprons and other drainage structures to the dimensions and levels shown on the Drawings or as
directed by the Engineer. The excavations shall be kept free of water and shall be compacted with hand
rammers of not less than 5kg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with the
construction.

The Contractor shall take all necessary precautions to safeguard the stability and safety of the
excavations.

The Contractor shall apply Labour methods to carry out this item.
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Work Method: LB
Quality Control:
e The dimensions of the excavations shall have a tolerance of £50mm
e The invert levels shall have a tolerance of £50mm
e The trench bottom gradients shall have a tolerance of £20mm over the length of the trench

Measurement Unit: m?
The measurement shall be volume of material excavated measured net according to the Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, and any incidental costs required for
carrying out the work.

07-50-002: Excavation for Drainage Structures - Hard Material

Where, in the opinion of the Engineer, the material to be excavated to form the side drains and other
drainage structures may be classified as hard (not rock) the Contractor shall carry out the excavation in
accordance with 07-50-001 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of
stones or other material in which the output is less than 1.5 m? per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control:
The Engineer shall measure the volume of the excavation classified as hard material

Measurement Unit: m3
The measurement shall be the volume of material excavated and deposited.

Payment:
The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required
to complete the work.

07-50-003: River training in soft material

07-50-004: River diversion

07-50-005: Porous filter material

07-50-006: Selected granular fill material

07-50-007: Cut to fill in soft material

These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the Standard
Specifications for Roads and Bridges 1986.

BILL 08: CULVERT AND DRAINAGE WORKS
Scope
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This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works; and the construction of Scour Checks.

08-50-002: Ditch Cleaning
i.  Partially silted
Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross
section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains shall
be disposed of well clear of the drainage system in approved spoil dumps where it will not cause any
obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:

Appropriate drain templates shall be used to check and control the dimensions of the drains. The
longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross section.

Payment
The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the
work.

ii.  Fully silted
Fully silted drains shall be those that are greater than half-silted and require re-excavation or reshaping.
All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross
section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains shall
be disposed of well clear of the drainage system in approved spoil dumps where it will not cause any
obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:
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Appropriate drain templates shall be used to check and control the dimensions of the drains. The
longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.

Payment
The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required
to carry out the work.

08-50-003: Ditch Works earth fills.

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded
ditch gullies with specified suitable soft material to ensure free passage of water at all times without
causing further damage. The ditch shall be excavated to firm ground and shaped to the required suitable
shape (depth, width, levelled and smoothened) to the satisfaction of the engineer prior to filling. The fill
material shall be deposited in layers as directed by the Engineer.

The filling shall be carried with approved soft material and compacted in layers not exceeding 150 mm
loose depth or in thickness that shall not exceed the maximum that the equipment and method of
operation can process to meet the required compaction as directed by the Engineer.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508 of
the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB

Quality Control:

The Engineer shall approve the borrow materials, measure the volume of the borrow fill materials, the
compaction achieved of each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit: m?
The measurement shall be the volume of the fill material excavated, transported and deposited to fill the
ditch gullies.

Payment:
The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental
costs required to complete the work.

08-50-004: Ditch Works rock fills. Supply and fill

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded
ditch gullies with specified suitable hard material to ensure free passage of water at all times without
causing further damage. The ditch shall be excavated to firm ground and shaped to the required suitable
shape (depth, width, levelled and smoothened) to the satisfaction of the engineer prior to filling. The fill
material shall be deposited in layers as directed by the Engineer.

The filling shall be carried with approved hard material and compacted in layers not exceeding 150 mm
loose depth and systematically compacted by at least 8 passes of a towed vibrating roller weighing not
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less than 5 tonnes dead weight or in thickness that shall not exceed the maximum that the equipment
and method of operation can process to meet the required compaction as directed by the Engineer.
During compaction the surface of the layer shall be watered as necessary to facilitate the filling of the
voids with the blinding material.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508 of
the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB

Quality Control:

The Engineer shall approve and measure the volume of the hard materials, the compaction achieved of
each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit: m3
The measurement shall be the volume of the hard material excavated, transported and deposited to fill
the ditch gullies to the desired level.

Payment:
The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental
costs required to complete the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown
on the Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to
minimise erosion at the discharge point. The material excavated from the drains shall be used to form
the side drain bund directing water to the mitre-drain, and a bund on the lower side of the cut-off drain
or used for forming camber or disposed of as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:
e The longitudinal profile shall have a gradient of maximum 4%.
e The dimensions of the drains shall have maximum tolerances of +20mm.
e The location of the drains shall be approved by the Engineer.

Measurement Unit: m*
The measurement shall be the volume of material excavated as measured on site in approved drains.

Payment:
The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

08-60-001/005: Culvert Cleaning (Partially Blocked)
08-60-001: 300mm dia
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08-60-002: 450mm dia

08-60-003: 600mm dia

08-60-004: 900mm dia

08-60-005: 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure
free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by
the Engineer.

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2%.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work.
Work Method: LB

Quality Control:
The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment:
The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-006/7/8/9/10: Culvert Cleaning (Fully Blocked)
08-60-006: 300mm dia

08-60-007: 450mm dia

08-60-008: 600mm dia

08-60-009: 900mm dia

08-60-010: 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure
free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by
the Engineer.

Fully blocked culvert shall be those with greater than half of the barrel blocked.
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Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2%.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work.
Work Method: LB

Quality Control:
The culverts shall be checked as free from debris to the satisfaction of the Engineer.

Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment
The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-011/015: Concrete Culvert Repair/Replacement - Rings
08-60-11: 300 mm

08-60-12: 450 mm

08-60-13: 600 mm

08-60-14: 900 mm

08-60-15: 1200 mm

The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings, including the
concrete bedding and backfilling as instructed by the engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured
from a supplier approved by the Engineer. The pipes shall be laid on a bedding of Class 15/20 concrete.

The culvert ring shall follow the existing gradient and shall be free flowing — minimum 2%.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose
depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill
of 75% of the pipe diameter and shall be tapered back on the carriageway to provide a gradual approach,

as directed by the Engineer.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work.
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Work Method: LB-MB

Quality Control:
e Concrete quality shall be checked for cracks, honey combing, and other defects.
e Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be
less than 2%

e The joints shall be checked to see that they have been properly made.

Measurement Unit: m
The measurement shall be in linear metres of the installed Type and size of culvert specified, measured
net according to the Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-017: Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone
resecured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush
with the stonework.

The Contractor shall use Labour to carry out this item of work.
Work Method: LB

Quality Control:
The stability of the walls and the pointing shall be to the satisfaction of the Engineer.

Measurement Unit: Number
The measurement shall be the number of walls repaired as directed by the Engineer.

Payment:
The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry
out the work.

08-60-018: Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet
concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the
Engineer to include breaking out and replacement of damaged concrete with similar material, and the
rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in 20/20
(1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the Standard
Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and kept moist for
3 days.

The Contractor shall use Labour to carry out this item of work.
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Work Method: LB

Quality Control:
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: Number
The measurement shall be the number of walls/aprons repaired.

Payment
The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out
the work.

08-60-019: Headwall Construction - Masonry
The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in
stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the
Drawings (Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class
15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and after
laying the surface shall be kept moist for 3 days.

The Contractor shall use Labour to carry out this item.
Work Method: LB-MB

Quality Control:
e The dimensions of the structures shall have a tolerance of £+10mm
e The levels shall have a tolerance of £10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m?
The measurement shall be the volume of the structures constructed, in whichever material, measured net
according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that
may be required in carrying out the work.

08-60-020: Headwall Construction - Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and
levels shown on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected
on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before
concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for
3 days. Formwork may be struck after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full
compaction of the concrete.
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The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB

Quality Control:
The dimensions of the structures shall have a maximum tolerance of +20mm / -10mm.

The workability and mix of concrete shall be checked using the slump test and shall have a slump limit
as directed by the Engineer. The frequency of testing shall be determined by the Engineer.

The concrete shall be checked for cracks, honey combing and other defects at the time of striking the
formwork.

Measurement Unit: m?
The measurement shall be the volume of concrete in the completed structure, measured net in accordance
with the Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other
incidentals that may be required in carrying out the work.

08-60-020/029: Supply and Installation of Concrete Pipe Culverts

08-60-020: 300mm unhaunched

08-60-021: 300mm with surround

08-60-022: 450mm unhaunched

08-60-023: 450mm with surround

08-60-024: 600mm unhaunched

08-60-025: 600mm with surround

08-60-026: 900mm unhaunched

08-60-027: 900mm with surround

08-60-028: 1200mm unhaunched

08-60-029: 1200mm with surround

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete bedding;
haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter
specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured
from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be laid on a
bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with cement
mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or
as directed by the Engineer.
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Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose
depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill
of 75% of the pipe diameter and shall be tapered back on the carriageway to provide a gradual approach,
as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the Engineer’s
approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LM-MB

Quality Control:
Concrete quality shall be checked for cracks, honey combing, and other defects.

Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than
2%

The joints shall be checked to see that they have been properly made.

Measurement Unit: m
The measurement shall be in linear metres of the installed Type and size of culvert specified, measured
net according to the Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-030: Excavate in soft material for culverts

08-60-031: Excavate in hard, material for culverts

08-60-032: Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033: Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034: Provide, lay and join 900mm inner dia. Concrete pipes
08-60-035: Provide, compact class 15/20 concrete

08-60-036: Provide, compact class 20/25 concrete

08-60-037: Provide and place A142 fabric mesh reinforcement
08-60-038: Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard
Specifications for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.

Work Method: LM-MB
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Quality Control:
The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the slump
test and shall have a slump limit as directed by the Engineer.

The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit: m
The measurement shall be the length of culvert laid.

Payment
The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other
incidentals that may be required in carrying out the work.

08-70-001: Stone Pitching

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the
Engineer, which shall include levelling the area to be covered with stone pitching, collecting stones,
laying stones, applying mortar to the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the Drawings
or as directed by the Engineer. The prepared surface shall be firm and well compacted, with hand
rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the
flat side and securely bedded, with the largest dimensions at right angles to the flow of water, in an
interlocking pattern so as to leave only a minimum of voids between the stones which shall be filled
with suitably shaped and tightly wedged spalls. The top of the pitching shall be finished flush with the
adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a
minimum thickness of 100 mm. The mortar shall be worked into the pitching so that the voids between
the stones are filled to the full depth of the pitching. The mortar shall be finished flush with the surface
of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.
The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control:
e The quality of pitching shall be checked for gaps and voids.
e The dimensions of the area of stone pitching shall have a tolerance of £100mm

Measurement Unit: m?
The measurement shall be the total area of pitching calculated as the net area, measured on the slope.
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Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08-70-002: Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The
stone pitching shall be inspected and repairs carried out as directed by the Engineer, including the
replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning
out of weep holes, as required. All work shall be to the lines and levels of the original construction with
new stonework and mortar being flush with the adjacent materials.

The Contractor shall use Labour to carry out this work
Work Method: LB

Quality Control:
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?
The measurement shall be the net surface area of the repairs.

Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to
carry out the work.

08-70-003: Gabion Repair
The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original
dimensions as directed by the Engineer.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control:
The repair of the Gabions shall be approved by the Engineer.

Measurement Unit: Number
The measurement shall be the number of Gabion boxes repaired/installed.

Payment
The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary
to carry out the work.

08-70-004: Gabion Installation
The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at
locations shown on the Drawings or as directed by the Engineer.
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Gabions shall include mattresses and boxes and for purposes of construction, measurement and payment,
no distinction shall be made between them. Mattresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the
depths and dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanized binding wire securing all edges at 150mm
intervals.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control:
The placing and tying of the Gabions shall be approved by the Engineer before filling commences.

Measurement Unit: Number
The measurement shall be the number of Gabion boxes installed.

Payment
The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary
to carry out the work.

08-70-005: Rock fill to Gabions
The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and
compacting of the rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to
prevent deformation and bulging. The interior and top layers of the boxes shall be hand packed with
smaller stone to form a tightly compact structure and rammed in place. Care shall be taken to ensure that
each layer of boxes is filled evenly and to a level surface before the next course of boxes is placed.

The Contractor shall use a combination of Labour and transport Equipment to carry out this activity.
Work method: LB-MB

Quality Control:
The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.

Measurement Unit: m?
Rock fill to Gabions shall be the volume of Gabions filled.

Payment
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.
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08-70-006: Construction of Scour Checks (Concrete)

08-70-007: Construction of Scour Checks (Masonry)

08-70-008: Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as instructed
by the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and
to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1: Scour checks spacing

Gradient of | Scour Check | Gradient of | Scour Check
Drain Spacing Drain Spacing

4% or less not required 8% 7.5m

5% 20m 9% 6m

6% 15m 10% Sm

7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.
Work method: LB

Quality Control:
e The spacing of the scour checks shall have a tolerance of = 0.5m
e The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
e The shape of the scour check shall be checked using the scour check template.

Measurement Unit: Number
The measurement shall be the number of scour checks constructed.

Payment
The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for
carrying out the work.

08-70-009: Scour Check Repair - Masonry

08-70-010: Scour Check Repair - Wooden

08-70-011: Scour Check Repair - Concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
construction details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include
replacement of missing or broken stonework and stakes, and the repair of damaged concrete, to the original
lines, levels, and Specifications.

The Contractor shall use Labour to carry out this item work.

Work Method: LB
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Quality Control:
e The sizes of the wooden stakes and stones used shall be as the original construction.
e The shape of the scour check shall be checked using the scour check template.

Measurement: Number
The unit rate of measurement shall be the number of scour checks repaired.

Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08-70-012 At-level Scour Checks

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping
channels (parabolic waterway) at locations and intervals as shown in drawing C9c. The stones shall be
placed in a manner to ensure minimum voids within the structure. A trench 0.2m deep by 0.2m wide shall
be excavated in the invert of the channel and extended 0.2m into the slopes. Stones shall be laid up to the
level of the invert with the middle section lower than the sides to form a spill way. The spacing of the checks
shall be 1-4 metres, as directed by the Engineer.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control:
The construction and spacing of the scour checks shall be checked by the Engineer.

Measurement Unit: No
The measurement shall be the number of scour checks constructed.

Payment
The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry

out the work.

The payment for the construction of the parabolic waterway is under item 08-50-005
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BILL 10: GRADING AND GRAVELLING

Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the high
points and filling gullies, corrugations, and wheel ruts to restore a smooth-running surface. Grading can
either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light
manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be used for
roads that have deteriorated to such an extent that the drains and carriageway need to be re-instated.
Heavy Manual Reshaping is defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for
re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using
approved equipment of gravel wearing course material on the formation of the road carriageway. Gravel
shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag,
claey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the
Engineer. Gravel material shall conform to the requirement given in

Table 10.1: Requirement for Gravel Wearing Course

WET: Mean 5 20
GRADING REQUIREMENTS annual rainfall
Sieve (mm) % by Weight ~500mm
Passing Dry: Mean 10 30
40 100 annual rainfall
28 95 -100 <500mm
20 85 -100
14 65 - 100 BEARING STRENGTH
10 55-100 REQUIREMENTS
5 35-92 Traffic CBR | DCP
2 23-77 VPD Equivalent
1 18 - 62 mm/Blow
0.425 14 - 50 >15 20 11
0.075 10 - 40 <15 15 14
CBR at 95 % MDD, Modified
For “Quarry Waste”, gravel stones of AASHTO and 4 days soaking
maximum dimension 80mm may be Lower quality material (CBR 15) may
permitted. be accepted if no better material can
be found
PLASTICITY INDEX
REQUIREMENTS (PI)
Zone Min Max
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The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be
shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for the
acquisition of the quarry rights and shall conduct respective negotiations with landowners and affected
communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer. The Contractor is deemed to
have included in his rates for the provision of the gravel material.

10-50-001: Heavy Grading without watering and compaction.
Heavy grading without watering and compaction shall only be done when there is sufficient moisture in
the material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to
fill potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor
grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed first
and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be graded toward the centre of the road starting from both edges until the specified
camber is achieved. Suitable material from the side drains may be used as additional material. Any further
material needed to achieve the correct camber shall be from an approved source.

No grading shall be carried out in dry conditions.
The Contractor shall use Equipment to carry out this item.
Work Method: MB

Quality Control:
e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of
+50mm or -20mm.
e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +
1%
e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum
tolerance of £10 mm.

Measurement Unit: m
The measurement shall be the area of carriageway graded, measured net according to the specified width
and measured length graded.

Payment
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.
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10-50-002: Heavy Grading with watering and compaction.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill
potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader
unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed first and
disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the specified camber
is achieved. Suitable material from the side drains may be used as additional material. Any further material
needed to achieve the correct camber shall be from an approved source. Compaction shall be carried out
using appropriate equipment approved by the Engineer, from the carriageway edges to the centreline in
overlapping passes.

In order to achieve the desired compaction water shall be added in an even manner without transverse or
longitudinal flow.

The Contractor shall use Equipment to carry out this item.
Work Method: MB

Quality Control:

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm
or -20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length and have a
maximum tolerance of + 10 mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m?
The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-50-003: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall grade
the carriageway to control roughness and corrugations using either a Towed or a Motor grader. The width of
the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road, starting from both edges to the specified camber.
Where instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and
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gullies in the carriageway. Any further material needed to re-form the camber shall be from an approved
source. Compaction shall be achieved using the wheels of the equipment, tracked evenly over the full surface,
or by other approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control:
e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm
or -20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of 1%
e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum
tolerance of £10 mm.

Measurement Unit: m?
The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment:
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway filling
gullies and ruts on the carriageway and reshaping of the camber of the road to the original standard and shape.
No grass shall be grubbed from the shoulders, but it shall be cut to a maximum height of S0mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. Where
additional suitable material is required to reinstate the camber to the required shape, this material shall be

obtained from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose
if applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm
above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.
The Contractor shall apply Labour methods to carry out this item.

Work Method: LB

Quality Control:
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e The width of the carriageway including the shoulders shall be checked at 100m intervals with
tolerance of +50mm or -20mm

e The camber shall be checked using camber board at 50m intervals and shall have a tolerance of 1%

e The quality of fill material shall be approved by the Engineer

e The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the
surface shall be seen.

Measurement Unit: m?
The measurement shall be the area of carriageway shaped.

Payment:
The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the
work.

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of Gravel)

Excavation of Gravel
Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and
deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused
in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer
allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB

Quality Control:
Oversize stones and boulders shall not be loaded for haulage to the road. Areas containing deleterious material
shall not be excavated.

Free haul, spreading and Compaction of Gravel:

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor
shall spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the
full width of the carriageway and shaped to the specified camber. Spreading also includes the removal of any
oversized stones or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall
be spread within 24 hours of oft-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centreline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the Engineer
dependent upon the equipment used and the material being compacted. Unless otherwise instructed the
moisture content of the material shall be within £+ 2% of optimum
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Where additional moisture is required, water shall be applied in an even manner and the rate of application
shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that
an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs
otherwise.

Work Method: LB-MB

Quality Control:
The gravel surface width shall be checked at 100m intervals and shall have a tolerance of £50mm
e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of +5mm / -Omm
e The camber shall be checked at 50m intervals, and the maximum tolerance shall be £1%
e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface
with no corrugations or depressions, tolerance of + 10mm.
e Compaction shall show no movement of material under the roller, minimum of 6 passes.
e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3
The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings
and shall include the excavation and 1.5Km ‘free’ haul distance.

Payment:
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-60-002: Haulage (Overhaul beyond 1.5Km)
The Contractor shall haul by appropriate equipment and off-load on the road as directed by the Engineer.

Where the quantity delivered in any load falls short of the equipment capacity, off-loading shall only be
permitted after the agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the

prepared formation unless approved by the Engineer. Any greater loads shall be dumped in stockpiles off-
road and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.

The Contractor shall use Equipment to carry out this Item.
Work Method: MB
Quality Control:
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e No haulage equipment shall be used until its capacity has been ascertained by the Engineer
e The quality of gravel dumped on the road shall be according to the Specifications
e The quantity of material delivered in each load shall be checked before dumping is allowed

e The distance between the stacks shall be checked to ensure the required compacted thickness will be
achieved.

Measurement Unit: m*Km (Overhaul)
is being dumped and processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance to the
centre point as indicated above.

Payment:
The unit rate shall include full compensation for labour, tools, equipment, and incidental costs necessary to
carry out the work.

10-60-004: Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and
deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused
in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer
allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB

Quality Control:
e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor
shall prepare the area to be patched by removing excessive water and loose material. The contractor shall
then dump, spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across
the full width of the carriageway and shaped to the specified camber. Spreading also includes the removal of
any oversized stones or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel
shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment. The
number of passes shall be as directed by the Engineer dependent upon the equipment used and the material
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being compacted. Unless otherwise instructed the moisture content of the material shall be within + 2% of
optimum.

Where additional moisture is required, water shall be applied in an even manner and the rate of application
shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that
an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs
otherwise.

Work Method: LB-MB

Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of

e +50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of +5mm / -20mm

e The camber shall be checked at 50m intervals, and the maximum tolerance shall be + 1 %

e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface
with no corrugations or depressions, tolerance of +10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m?
The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings
and shall include the excavation and 1.5Km ‘free’ haul distance.

Payment:
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-70-001: Site clearance of borrow area.
This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard Specifications
for Roads and Bridges 1986.

10-70-002: Removal of Overburden

The Contractor shall remove overburden from quarries and borrow pits, which includes excavation, loading,
hauling and stockpiling at approved locations. The thickness of the overburden layer to be removed shall be
determined from trial pits dug on a 30-metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the Works, as
directed by the Engineer.

The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise.
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Work Method: LB or MB

Quality Control:
The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the
approval of the Engineer.

Measurement Unit: m3
The measurement shall be the volume of overburden removed as calculated from the cleared area and the
mean depth indicated from the trial pits.

Payment:
The unit rate shall include full compensation for labour, tools materials and equipment, haulage, stockpiling
and incidental costs required for carrying out the work.

10-70-003: Restoration of Quarries and Borrow Pits
The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the
material over the full excavation area.

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary appropriate
protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and trees shall be
replanted as directed by the Engineer.

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer.
Work Method: LB, LM-MB

Quality Control:
The Engineer shall check that the required measurements have been satisfactorily taken.

Measurement and Payment: Provisional Sum
Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer

BILL 17: CONCRETE WORKS
17-50-001: Bridge Deck Replacement — Concrete

17-50-002: Bridge Abutment Repair — Concrete

These activities involve the repair or replacement of concrete bridge deck and abutment, including the
removal of loose or broken concrete, cutting back damaged areas to sound surfaces and repairing with
concrete of similar Class to the original.

The bridge deck and abutment shall be inspected, and necessary repairs shall be instructed by the Engineer.
All Holes and voids shall be cleared of debris, loose material and dust, and shall be well watered before
the new concrete is placed. The new concrete shall be firmly rammed against the existing surfaces and
finished flush with the surrounding materials. The surface of the repair shall be protected from direct
sunlight and kept moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed by the
Engineer.
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In the event of complete replacement of the abutment and deck, the activity shall be carried in accordance
with Section 17 Sub Clauses 1701 to 1741 of the Standard Specifications for Road and Bridge
Construction.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control:
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?
The measurement shall be the volume of concrete used for the repair.

Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.

17-50-003: Bridge Abutment Repair — Masonry

This activity involves the repair of masonry bridge abutment, including the removal of loose or broken
stones and then repairing the damaged parts with similar size stones using mortar of 1:4(cement: sand by
volume).

The abutment shall be inspected, and necessary repairs shall be instructed by the Engineer. All loose stones
shall be removed and replaced afresh. The stones shall be laid with a bond allowing a minimum overlap
of the length of the smallest stone. The joints shall be a minimum of 10mm, and no stone shall touch
another stone but shall be laid fully on a mortar bed. The mortar joints on the face of the abutment shall
be painted and raked to produce a durable finish.

The Contractor shall use Labour to carry out this item
Work Method: LB

Quality Control:
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3
The measurement shall be the abutment repaired.

Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.

17-50-004: Drift Repairs — Concrete
This activity involves the repair of concrete drifts, including the removal of loose or broken concrete,
cutting back damaged areas to sound surfaces and repairing with concrete of similar Class to the original.
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The drift shall be inspected, and necessary repairs shall be instructed by the Engineer. Holes and voids
shall be cleared of debris, loose material and dust, and shall be well watered before the new concrete is
placed. The new concrete shall be firmly rammed against the existing surfaces and finished flush with the
surrounding materials. The surface of the repair shall be protected from direct sunlight and kept moist for
3 days. Concrete shall be Class 20/20 unless otherwise directed by the Engineer.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control:
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?3
The measurement shall be the volume of concrete used for the repair.

Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.

17-60-001: Provide, place and compact class 15/20 concrete for blinding
17-60-002: Provide, place and compact class 25/20 concrete

17-60-003: Vertical formwork class F2 finish

17-60-004: Horizontal formwork class F2 finish

17-60-005: Provide, cut, bend and fix into position high yield reinforcement bar to BS 44461 as directed and
as shown on the drawing

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the Standard
Specifications for Roads and Bridges 1986.

17-70-001: Drift Construction by contract
17-70-002: Bridge Construction by contract

The activities for these items will be defined in a separate specific document and only summarized under
these item numbers.

17-70-003: Concrete Road Section

The Contractor shall construct the concrete road carriageway on the prepared, shaped and compacted road
formation as approved by the Engineer. Concrete shall be class 20/20 and may be batched by volume but
shall be mixed in a mechanical mixer. The mix shall be as shown below.

Batch with 1 bag Cement
Concrete Nominal Mix No. of Boxes

Class by Volume ) Yield
Fine Coarse
(approx.)
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1:2:4  (20mm
20/20 Max 2 4 0.16m>
Aggregate)

The water added shall be the minimum necessary to give sufficient workability for efficient consolidation
of the concrete. For concrete placed by hand this shall be 23-27 litres per bag of cement. For mechanical
mixing and compacting (poker vibrator) the water content shall be reduced to 20 litres per bag of cement.
The concrete shall be placed in formwork which is clean, smooth faced and secure from movement and
leakage to the full depth of the carriageway (150mm) in clearly marked out bays. Steel reinforcing mesh
mats (6bmm) shall be laid at a depth 50mm below the finished surface as the concrete is being poured.
Compaction of the concrete shall be by hand ramming or poker vibrator. The surface shall be tamped with
a timber tamping bar to produce a uniform, transverse ridged surface.

Concrete pours shall normally be over half the carriageway width and in lengths between construction
joints as directed by the Engineer, of 10-15 metres. Contraction joints if required shall correspond with
the construction joints. Where directed by the Engineer expansion joints shall be formed in positions and
in accordance with the details provided by the Engineer.

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate curing.
The Contractor shall make cubes for testing as directed by the Engineer.

All materials used for concrete production and the Contractor’s working method shall be approved by the
Engineer before concreting is permitted.

The Contractor shall use Labour and Equipment to carry out this item.
Work Method: LB-MB

Quality Control:
Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube strength
shall be 27.5N/mm? at 28 days on an average of 4 cubes.

Measurement Unit: m?
The measurement shall be the volume of concrete measured net according to the Drawings.

Payment:
The unit rate shall include full compensation for labour, tools, equipment, materials and incidental costs
necessary to carry out the work.

BILL 20: ROAD FURNITURE

Scope:
This bill comprises those items of Road Furniture to be erected and maintained as aids to road safety,
including traffic signs and guardrails.

20-50-001: Road reserve boundary posts

20-50-002: Installation of fencing and gates
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20-50-003: Repair/replace fence
These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard
Specifications for Roads and Bridges 1986.

20-50-005: Permanent Road Signs

The Contractor shall erect road / traffic signs of the type and at locations as directed by the Engineer. The
signs materials and quality are shown on the Drawings. The signs shall be bedded in concrete Class 15/20
and shall be supported vertically until the concrete is set.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control:
The Engineer shall check the sign position before concrete is backfilled.

Measurement Unit: Number
The measurement shall be the number of signs erected.

Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.

20-50-008: Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned,
vertical and secure condition. The repair shall include securing any loose posts by re-compaction or
removal of any unsuitable material surrounding the post, importing and compaction of suitable materials
to render the posts secure, and the re-fixing of the rails.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control:
e The guardrails shall be checked as being properly aligned secure and in a vertical position
e The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
The measurement shall be the length of Guardrail repaired.

Payment:
The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to

carry out the work.

20-50-009: Guard Rail Replacement
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20-50-010: Guard Rail Installation

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the Engineer.
The guardrails shall comply with the requirements of the Road Authority and shall be erected on hard
wood or treated timber posts of top diameter not less than 150mm.

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary bolts, nuts,
washers and spacer blocks.

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail supplied and
shall be of sufficient size to permit the proper setting of the posts and to allow room for backfilling and
compacting. At least 1 metre of a post shall be embedded in the ground. The backfilling shall be with 12:1
soil cement mixture, or as otherwise directed by the Engineer, after the erected rails have been approved
by the Engineer.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control:
The Engineer shall check the post and rail erection before final backfilling.

Measurement Unit: m
The measurement shall be the length of Guardrail erected.

Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.

20-50-011: Handrail repair/installation
These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard
Specifications for Roads and Bridges 1986.

20-60-001: Traffic Sign Maintenance

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean,
properly aligned, vertical and secure condition, the replacement of missing or broken bolts, nuts or other
fixings and the tightening of the same. The maintenance shall also extend to securing any loose posts by
the re-compacting or removal of any unsuitable material surrounding the posts, importing and compacting
of suitable material to render the post secure. Painting of the Traffic signs if required is also included in
this item.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control:
e The signs shall be clean and in vertical position.
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e The fixings shall be hand checked to be tight.

Measurement Unit: Number
The measurement shall be number of signs maintained.

Payment:
The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry
out the work.

BILL 22: DAYWORKS

ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include the relevant
items for each specific contract document.

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment, labour
and materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and shall
carry out work using these rates only if directed by the Engineer.

Measurement and Payment:
Equipment:
Payment for equipment shall only be made for the time each item of equipment is working. Idle time
due to breakdown or incompleteness of the equipment shall not be paid. The rate of equipment shall
include for the cost of the following:
e Transport of the equipment to the site
e Operators, drivers and assistants including their overtime
e Fuels and lubricants
e Maintenance, spare parts and all costs of repairs
e Depreciation, insurance, overheads and profits.

Labour
Payment shall only be made for the time each of worker working on the Dayworks as instructed by the
Engineer. The rate for labour shall include the cost of,
e All wages, allowances and other payments due to the worker
e Provision of small tools used on Dayworks activities by labourers and tradesmen.
Insurance, overheads and profit.

Materials

Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities.
The rate for materials shall include for the cost of provision of the material, transport to site, storage,
handling, overheads and profits.

Schedule of Dayworks
The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to
Dayworks activities, to be included in the Dayworks Bill.
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DRAWINGS

Note: This list of drawings is for illustration purposes. During the execution of this contract, the
Contractor shall be furnished with instructions from the Engineer or his/her representative clearly
outlining the salient details.

List of drawings:

1) Carriage Ways Grading Dimensions

2) Mitre Drain Cross Sections

3) Dimensions Of Wood and Stone Scour Checks
4) Section Of Masonry Scour Checks

5) Culvert Types and Sections

6) Type 1 Headwall and Wingwall

7) Type 3 Headwall

8) Stone Pitching and Quantity Tables

9) Publicity Sign Board
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CARRIAGE WAYS GRADING DIMENSIONS
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SCOUR CHECKS MADE OF WOOD STAKES AND STONES

Scour checks made of wooden stakes: Scour checks made of stones:

WOOD AND STONES SCOUR CHECKS DIMENSIONS

Scour checks made of stones Scour checks made of wooden stakes
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SECTION OF MASONRY SCOUR CHECKS
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CULVERT TYPES AND SECTIONS

TYPE 1 (ENTRY AND EXIT)
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NOTE:

Coding system has been used in describing the standardised designs of the
various culvert entry and exit structures. The code names consist of a number
to specify shape and function as elaborated in above while the used
construction materials are identified through an alphabetic symbol as follows:

Concrete block
Stone masonry
= Dressed stones

A
B
C

An example code of “B2” would therefore stand for a drop inlet type
structure to be built in stone masonry.

TYPE 3 (ENTRY AND EXIT)
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TYPE 1 HEADWALL AND WINGWALL
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TYPE 3 HEADWALL
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STONE PITCHING AND QUANTITY TABLES
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PUBLICITY SIGN BOARD

.EMBLEM black letters and figures

!— background colour cream

B.S.0.-005

REPUBLIC OF KENYA

MINISTRY OF ROADS AND TRANSPORT

S
SEAMLESS
CONNECTIVITY

MINISTRY OF TRANSPORT
AND INFRASTRUCTURE

EMPLOYER:

DIRECTOR GENERAL

KENYA RURAL ROADS AUTHORITY
P. 0. BOX 48151-00100 NAIROBI

FINANCED BY:
GOVERNMENT OF KENYA
THROUGH THE KENYA ROADS BOARD - RMLF FUND

SPOT IMPROVEMENT AND ROUTINE MAINTENANCE OF
[NAME (NUMBER) OF ROAD]

[TENDER NUMBER]

OVERRALL RESPONSIBILITY:
REGIONAL DIRECTOR
KENYA RURAL ROADS AUTHORITY

SUPERVISION:
REGIONAL DIRECTOR
KENYA RURAL ROADS AUTHORITY

MAIN CONTRACTOR:

[MAIN
CONTRACTOR |M/S [NAME OF MAIN CONTRACTOR]
9% Ip 0 BOX [ADDRESS OF MAIN CONTRACTOR]
—— 100X50(10g) R.H Section —>
7z %
100
R S —
e L e
O~ b0 N 1500 B‘ N
Noooire SLil
NN LN
le >
[ 400 |
200 e 1600 ple_ 200

»l
N

225

50

225

50

225

50

225

50

225

50

225
50

225

1500

200 min

300

Connecting Devolved Kenya

Page | 138



SECTION VII- BILLS OF QUANTITIES
1. Objectives
The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable tenders to be
prepared efficiently and accurately; and

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple
and brief as possible.

2. Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of
rates quoted by the Tenderers, the Day work Schedule should normally comprise the following:

a) Alist of the various classes of labor, materials, and Constructional Plant for which basic day work rates
or prices are to be inserted by the Tenderer, together with a statement of the conditions under which the
Contractor shall be paid for work executed on a day work basis.

b) Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as
Tender. The rate to be entered by the Tenderer against each basic day work item should include the
Contractor's profit, overheads, supervision, and other charges.

3. Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional
sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases
should be provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such
provisional sums often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises. Where such provisional sums or contingency allowances
are used, the Special Conditions of Contract should state the manner in which they shall be used, and under
whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum
with an appropriate brief description. A separate procurement procedure is normally carried out by the
Procuring Entity to select such specialized contractors. To provide an element of competition among the
Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the successful Tenderer
as prime Contractor for the use and convenience of the specialist contractors, each related provisional sum
should be followed by an item in the Bill of Quantities inviting the Tenderer to quote a sum for such
amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or
the person drafting the tendering document. They should not be included in the final tendering document.

4. The Bills of Quantities
The Bills of Quantities should be divided generally into the following sections:

a) Preambles
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b)
c)
c)
d)
e)

Preliminary items

Work Items

Daywork Schedule; and
Provisional items
Summary.

5. The Summary to the Bills of Quantities will take this form or some other form but
including these items.

RoadCode
Structure:

R6 Kericho

Package: KeRRA/08/KCO/39/10%/Belgut/028-25|26
Contractor

Section Name
Borborwet SDA Church - Sewer
- Getumbe

Bill of Quantities

Page: 1

Summary

Project:

Item No.

Description

Amount (KShs)

General: Office administration and
overheads/Preliminaries

250,000.00

SITE CLEARANCE

EARTHWORKS

c |01 |~ |

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING WORKS

Sub Total

Contingencies (@ 0 %)

Total

VAT @ 16 %

Public Procurement Capacity Building Levy ( @ 0.03 %)

Grand Total

Carried to page on the form of Tender

To be filled by tenderer

Title/Capacity/ Designation: .......ccoviiiiiiiiuiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiitiietietiaeenecnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature)

ooooooooooooooooooooooooooooooooooooooo

Bidder Official Stamp
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BILL OF QUANTITIES SCHEDULE

Road
Code
Package:
KeRRA/08/KCO/39/10%/Belgut/028-25|26
Contractor

R6 Kericho

Section Name

Borborwet SDA Church - Sewer - Getumbe

Bill of Quantities

Page: 1
General: Office administration
Bill No.1 and overheads/Preliminaries Project:
Unit Bid
Item No. Description Units | Quantity | Rate(Ksh) Amount KSh | Technology
01-50-003 | Transport Operation Expenses KS 1 200,000.00 200,000.00 | LB-MB
01-505-
009 HIV Awareness Program KS 1 20,000.00 20,000.00 | LB-MB
01-60-005 | Publicity Sign Boards KS 1 30,000.00 30,000.00 | LB-MB
Total Carried Forward to
Summary: 250,000.00
To be filled by tenderer
FUIl NaE: . i iiiiiinteiiiiiiiiiinssneiieesssessssssccssssssssssscsssssssssssscssssssssssssssssssssssssssssasssase
Title/Capacity/ Designation: .....cceeiiieiiiniiiiiiiiieioiniessetsesrossrtssssosssssssssssssssssssssssssssns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) ....oceevveiiiniiiniiiiniennnen.

Bidder Official Stamp

Connecting Devolved Kenya
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Road Borborwet SDA Church - Sewer -
Code R6 Kericho Section Name Getumbe
Package: KeRRA/08/KCO/39/10%/Belgut/028-
25|26
Contractor
Bill of Quantities Page: 2
Bill No.4 | SITE CLEARANCE Project:
Unit Bid

Item No. Description Units | Quantity | Rate(Ksh) | Amount KSh | Technology
04-50-003 | Heavy Bush Clearing M2 4800 - LB

Provide, plant and maintain

approved trees in accordance with

specifications or as directed by the
04-60-009 | Engineer no. 1000 | 30.00 30,000.00 LB-MB

Total Carried Forward to
Summary:
To be filled by tenderer

.
FUIL N A et eiiiiteiiietieeeenteeeeeseeeenseecenseecesseecasseesassessssssesasssssassessasssssasssssassonsssse

Title/Capacity/ Designation: .....ccceieiiiiiiiiiiiiiiieiiieiiiiieiieiiieiieeietiieciecieccsessscescenscnns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(SIgNature) c.cceveviiniiiiinnieiinnriciennncnnns

Bidder Official Stamp
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Road
Code

R6 Kericho

Package: KeRRA/08/KCO/39/10%/Belgut/028-

25|26

Contractor

Section Name

Borborwet SDA Church - Sewer -

Getumbe

Bill of Quantities

Page: 3

Bill No.5

EARTHWORKS

Project:

ltem No.

Description

Units

Quantity

Unit Bid
Rate(Ksh)

Amount
KSh

Technology

05-50-007

Fill in hard material and compact

M3

90

MB

Total Carried Forward to Summary:

To be filled by tenderer

-------------------------------------------------------------------------------------------------------

Title/Capacity/ Designation: .....ccceieiiiiiiiiiiiiiiiiiieiiiiieiiiiieiietieeiieciesietcsessscsnccnscnns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(SigNAature) c..coeeveiniiinnieiniiinieinrennnnnns
Bidder Official Stamp

([Insert date of signing])
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Road

Code R6 Kericho

Package: KeRRA/08/KCO/39/10%/Belgut/028-
25|26

Contractor

Section Name

Borborwet SDA Church - Sewer -

Getumbe

Bill of Quantities

Page: 4

CULVERT AND DRAINAGE
Bill No.8 | WORKS

Project:

Iltem No. Description

Units

Quantity

Unit Bid
Rate(Ksh)

Amount
KSh Technology

Culvert Cleaning- Partially blocked -
08-60-003 | 600mm

MT

14

- | LB

Construction Of scour checks (
08-70-007 | masonry)

NO

30

- | LB

Total Carried Forward to
Summary:

To be filled by tenderer

Title/Capacity/ Designation: .......ccoviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieiietieeiaeeneenns
Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) ...ooeeveieiiiniiiiiiinieinniinnnenns
Bidder Official Stamp

Connecting Devolved Kenya

Page | 144




Road

Borborwet SDA Church - Sewer -

Code R6 Kericho Section Name Getumbe
Package: KeRRA/08/KCO/39/10%/Belgut/028-
25|26
Contractor
Bill of Quantities e 5
GRADING AND GRAVELLING
Bill N0.10 | WORKS Project:
Unit Bid Amount
Iltem No. Description Units | Quantity | Rate(Ksh) | KSh Technology
Heavy grading with watering and
compaction instructed by the
10-50-002 | Engineer M2 14400 MB
Provide gravel wearing course-
excavation,free haul, spread, water
and compact gravel to
10-60-001 | specifications M3 1404 MB
Total Carried Forward to
Summary:
To be filled by tenderer
FUIl NaE: i iiiiiiittiiiiiiiiiensastiieesseessssstecssssssssssscssssssssssscssssssssssssssssssssssssscssssnssase
Title/Capacity/ Designation: .....ccceviieiiiieiiiiiiiieiiiesisstsssrcssstssssssssssssssssssssssosssssssssns

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

(Signature) ....ooeveveiiiniiiiiiinieinrennanenns

Bidder Official Stamp

Connecting Devolved Kenya
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PART III
CONDITIONS OF CONTRACT AND CONTRACT
FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry
towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract
A. General
1. Definitions
1.1 Bold face type is used to identify defined terms.
a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing,
and commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity,
which is used for valuations and for assessing the effects of Variations and Compensation Events.

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e) Compensation Events are those defined in GCC Clause 42 hereunder.

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring
Entity.

1) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

J) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter
as adjusted in accordance with the Contract.

k) Days are calendar days; months are calendar months.

1) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees
and Equipment, in addition to payments for associated Materials and Plant.

m) A Defect is any part of the Works not completed in accordance with the Contract.

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects
by the Contractor.

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.
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p) Drawings means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract,
include calculations and other information provided or approved by the Project Manager for the
execution of the Contract.

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in
the SCC, who is also the Procuring Entity.

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting
in a permanent record;

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete
the Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date
may be revised only by the Project Manager by issuing an extension of time or an acceleration order.

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

x) The Project Manager is the person named in the SCC (or any other competent person appointed by
the Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who
is responsible for supervising the execution of the Works and administering the Contract.

y) SCC means Special Conditions of Contract.
z) The Site is the area of the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with any of the Site Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a
part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation
2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular. Headings have no
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significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries about these GCC.
2.2 Ifsectional completion is specified in the SCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).
2.3 The documents forming the Contract shall be interpreted in the following order of priority:
a) Agreement,
b) Letter of Acceptance,
¢) Contractor's Bid,
d) Special Conditions of Contract,
e) General Conditions of Contract, including Appendices,
f) Specifications,
g) Drawings,
h) Bill of Quantities6, and
1) any other document listed in the SCC as forming part of the Contract.
3. Language and Law
3.1The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.
3.2Throughout the execution of the Contract, the Contractor shall comply with the import of goods and
services prohibitions in the Procuring Entity's Country when
a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country;
or
b) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that
country or any payments to any country, person, or entity in that country.
4.Project Manager's Decisions
4.1Except where otherwise specifically stated, the Project Manager shall decide contractual matters between
the Procuring Entity and the Contractor in the role representing the Procuring Entity.
5. Delegation
5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may revoke
any delegation after notifying the Contractor.

6. Communications
6.1 Communications between parties that are referred to in the Conditions shall be effective only when
in writing. A notice shall be effective only when it is delivered.

7. Subcontracting
7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the
Contractor's obligations.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities,
and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the
SCC. The Contractor shall also provide facilities and services for them as described in the Schedule. The
Procuring Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such
modification.

9. Personnel and Equipment
9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry
out the Works or other personnel and equipment approved by the Project Manager. The Project Manager
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shall approve any proposed replacement of key personnel and equipment only if their relevant qualifications
or characteristics are substantially equal to or better than those proposed in the Bid.

9.2  Ifthe Project Manager asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the work in the Contract.

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the
Contractor be determined to have engaged in Fraud and Corruption during the execution of the Works, then
that employee shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks
10.1  The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Procuring Entity’s Risks
11.1  From the Start Date until the Defects Liability Certificate has been issued, the following are
Procuring Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the

unavoidable result of the Works or
i1) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity
or by any person employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault
of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

11.2  From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of
or damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

aa) a Defect which existed on the Completion Date,
bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk,
or

cc) the activities of the Contractor on the Site after the Completion Date.
12. Contractor's Risks
12.1  From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and
deductibles stated in the SCC for the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant, and Materials;

b) loss of or damage to Equipment;

c¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection

with the Contract; and

d) personal injury or death.
13.2  Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager
for the Project Manager's approval before the Start Date. All such insurance shall provide for compensation
to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.
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13.3  If the Contractor does not provide any of the policies and certificates required, the Procuring Entity
may affect the insurance which the Contractor should have provided and recover the premiums the
Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
13.5 Both parties shall comply with any conditions of the insurance policies.

14. Site Data
14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor.

15. Contractor to Construct the Works

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings.

16. The Works to Be Completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion Date.

17.  Approval by the Project Manager
17.1  The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Project Manager, for his approval.

17.2  The Contractor shall be responsible for design of Temporary Works.

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

17.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works, where
required.

17.5  All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,
are subject to prior approval by the Project Manager before this use.

18. Safety
18.1  The Contractor shall be responsible for the safety of all activities on the Site.

19.  Discoveries

19.1  Anything of historical or other interest or of significant value unexpectedly discovered on the Site
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of
a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the
start of the relevant activities, and this shall be a Compensation Event.

21.  Access to the Site
21.1  The Contractor shall allow the Project Manager and any person authorized by the Project Manager
access to the Site and to any place where work in connection with the Contract is being carried out or is
intended to be carried out.
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22. Instructions, Inspections and Audits
22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the
applicable laws where the Site is located.

22.2  The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

22.3  The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the
Site and/or the accounts and records relating to the procurement process, selection and/or contract
execution, and to have such accounts and records audited by auditors appointed by the Public Procurement
Regulatory Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to
Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede
the exercise of the Public Procurement Regulatory Authority's inspection and audit rights constitute a
prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant to
the Public Procurement Regulatory Authority's prevailing sanctions procedures).

23. Appointment of the Adjudicator

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring
Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the
Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such
request.

23.2  Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator
shall be jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing
Authority designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

24.1 Contractor's Claims

24.1.11If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or
any additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise to
the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the
record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project
Manager.
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24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time and/or
additional payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated
delay and/or amount claimed, and such further particulars as the Project Manager may reasonably
require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed comments.
He may also request any necessary further particulars, but shall nevertheless give his response on the
principles of the claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with
Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before
or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment
for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party
may consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [ Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim,
any extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

24.2 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a
notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the
fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

24.3  Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before
the practical completion of the Works or abandonment of the Works or termination of the Contract by either
party:
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a) The appointment of a replacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these
Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity
and the Contractor agree otherwise in writing.

24.4 Arbitration
24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or
dispute has not been given by the applying party within ninety days of the occurrence or discovery of the
matter or issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall
not commence unless an attempt has in the first instance been made by the parties to settle such claim or
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought to have been the subject of or included
in any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all matters in
dispute which shall be submitted to him in the same manner as if no such certificate, opinion, decision
requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Project Manager from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted during
the progress of the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying
one-half of this remuneration.

24.5 Arbitration with National Contractors

24.5.1 Ifthe Contract is with national contractors, arbitration proceedings will be conducted in accordance
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified
in writing by either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration
and final decision of a person to be agreed between the parties. Failing agreement to concur in the
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appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the
Chairman or Vice Chairman of any of the following professional institutions;

1) Architectural Association of Kenya
i1) Institute of Quantity Surveyors of Kenya
ii1) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
v) Institution of Engineers of Kenya
24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.

24.6 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

24.7 Failure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

24.8 Contract operations to continue
24.8.1 Notwithstanding any reference to arbitration herein,

a) the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and

b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud and Corruption
25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.

25.2  The Procuring Entity requires the Contractor to disclose any commissions or fees that may have
been paid or are to be paid to agents or any other party with respect to the bidding process or execution of
the Contract. The information disclosed must include at least the name and address of the agent or other
party, the amount and currency, and the purpose of the commission, gratuity or fee.

B. Time Control

26. Program

26.1  Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods, arrangements, order,
and timing for all the activities in the Works. In the case of a lump sum contract, the activities in the Program
shall be consistent with those in the Activity Schedule.

26.2  Anupdate of the Program shall be a program showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work, including any changes to the
sequence of the activities.

26.3  The Contractor shall submit to the Project Manager for approval an updated Program at intervals no
longer than the period stated in the SCC. If the Contractor does not submit an updated Program within this
period, the Project Manager may withhold the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the overdue Program
has been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity
Schedule within 14 days of being instructed to by the Project Manager.
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26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A revised
Program shall show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

27.1  The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

27.2  The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion Date.

28.  Acceleration

28.1  When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor.
If the Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

28.2  If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are incorporated in the Contract Price and treated as a Variation.

29.  Delays Ordered by the Project Manager
29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within
the Works.

30. Management Meetings

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

30.2 The Project Manager shall record the business of management meetings and provide copies of the
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions
to be taken shall be decided by the Project Manager either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

31.  Early Warning

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

31.2  The Contractor shall cooperate with the Project Manager in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

32. Identifying Defects

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may
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instruct the Contractor to search for a Defect and to uncover and test any work that the Project Manager
considers may have a Defect.

33.  Tests

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test
and any samples. If there is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall
be extended for as long as Defects remain to be corrected.

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Project Manager's notice.

35. Uncorrected Defects

35.1 Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice,
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this
amount.

D. Cost Control

36. Contract Price7

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity
of the work accomplished at the rate in the Bill of Quantities for each item.

37. Changes in the Contract Price8

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price,
the Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates
from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except
with the prior approval of the Procuring Entity.

37.2 Ifrequested by the Project Manager, the Contractor shall provide the Project Manager with a detailed
cost breakdown of any rate in the Bill of Quantities.

38.  Variations
38.1  All Variations shall be included in updated Programs9 produced by the Contractor.

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the quotation, which
shall be given within seven (7) days of the request or within any longer period stated by the Project Manager
and before the Variation is ordered.

38.3  Ifthe Contractor's quotation is unreasonable, the Project Manager may order the Variation and make
a change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of
the Variation on the Contractor's costs.

38.4 Ifthe Project Manager decides that the urgency of varying the work would prevent a quotation being
given and considered without delaying the work, no quotation shall be given and the Variation shall be
treated as a Compensation Event.

38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by
giving early warning
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38.6  Ifthe work in the Variation corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing
of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall
be used to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or
timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation
by the Contractor shall be in the form of new rates for the relevant items of work

38.7  Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any
time during the performance of the contract. The value engineering proposal shall, at a minimum, include
the following;

a) the proposed change(s), and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering
proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates
benefits that:

a) accelerate the contract completion period; or

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or

c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the Works.

38.9 If the value engineering proposal is approved by the Procuring Entity and results in:

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in the SCC of the reduction in the Contract Price; or

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in

(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

39. Cash Flow Forecasts

39.1 When the Programl1, is updated, the Contractor shall provide the Project Manager with an updated
cash flow forecast. The cash flow forecast shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.

40. Payment Certificates
40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of
the work executed less the cumulative amount certified previously.

40.2  The Project Manager shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

40.3  The value of work executed shall be determined by the Project Manager.

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed12.

40.5 The value of work executed shall include the valuation of Variations and Compensation Events.

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.
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40.7  Where the contract price is different from the corrected tender price, in order to ensure the contractor
is not paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price — tender price)/tender
price X 100.

41. Payments

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity
shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each
certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from the date by which the payment should have
been made up to the date when the late payment is made at the prevailing rate of interest for commercial
borrowing for each of the currencies in which payments are made.

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased amount would have been certified in the
absence of dispute.

41.3  Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

41.4 TItems of the Works for which no rate or price has been entered in shall not be paid for by the
Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events
42.1 The following shall be Compensation Events:

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant
to GCC Sub-Clause 20.1.

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of
the Contractor under the Contract.

¢) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of the Works on time.

d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work,
which is then found to have no Defects.

e) The Project Manager unreasonably does not approve a subcontract to be let.

f) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

h) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates
and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

1) The advance payment is delayed.

j) The effects on the Contractor of any of the Procuring Entity's Risks.

k) The Project Manager unreasonably delays issuing a Certificate of Completion.

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Project Manager shall decide whether and by how much the Contract Price
shall be increased and whether and by how much the Intended Completion Date shall be extended.
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42.3  Assoon as information demonstrating the effect of each Compensation Event upon the Contractor's
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project Manager
shall assume that the Contractor shall react competently and promptly to the event.

42.4  The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests
are adversely affected by the Contractor's not having given early warning or not having cooperated with the
Project Manager.

43. Tax

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed
between the date 30 days before the submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax payable by the Contractor, provided
such changes are not already reflected in the Contract Price or are a result of GCC Clause 44.

44. Currency y of Payment
44.1  All payments under the contract shall be made in Kenya Shillings

45.  Price Adjustment

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance Payment, shall
be adjusted by applying the respective price adjustment factor to the payment amounts due in each currency.
A separate formula of the type specified below applies:

P=A+B Im/lo
where: P is the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients13 specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being
invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable.

45.2  If the value of the index is changed after it has been used in a calculation, the calculation shall be
corrected and an adjustment made in the next payment certificate. The index value shall be deemed to take
account of all changes in cost due to fluctuations in costs.

46. Retention
46.1  The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in
the SCC until Completion of the whole of the Works.

46.2  Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects
Liability Period has passed and the Project Manager has certified that all Defects notified by the Project
Manager to the Contractor before the end of this period have been corrected. The Contractor may substitute
retention money with an “on demand” Bank guarantee.

47. Liquidated Damages

47.1  The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the
SCC for each day that the Completion Date is later than the Intended Completion Date. The total amount
of liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor's liabilities.
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47.2  If the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next
payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for
each day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than
the Intended Completion Date. The Project Manager shall certify that the Works are complete, although
they may not be due to be complete.

49.  Advance Payment

49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the
SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee
in a form and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance
payment. The Guarantee shall remain effective until the advance payment has been repaid, but the amount
of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not
be charged on the advance payment.

49.2  The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall demonstrate
that advance payment has been used in this way by supplying copies of invoices or other documents to the
Project Manager.

49.3  The advance payment shall be repaid by deducting proportionate amounts from payments otherwise
due to the Contractor, following the schedule of completed percentages of the Works on a payment basis.
No account shall be taken of the advance payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50.  Securities

50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified
in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies in which
the Contract Price is payable. The Performance Security shall be valid until a date 28 day from the date of
issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of
issue of the Completion Certificate in the case of a Performance Bond.

51.  Dayworks
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project
Manager has given written instructions in advance for additional work to be paid for in that way.

51.2  All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within two days
of the work being done.

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs

52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost
if the loss or damage arises from the Contractor's acts or omissions.
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E. Finishing the Contract

53.  Completion

53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works,
and the Project Manager shall do so upon deciding that the whole of the Works is completed.

54. Taking Over
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuing a certificate of Completion.

5S. Final Account

55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project
Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall
decide on the amount payable to the Contractor and issue a payment certificate.

56. Operating and Maintenance Manuals
56.1  If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the SCC.

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project
Manager shall withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination
57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

57.2  Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program
and the stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is
not withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within
84 days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach
of Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Project Manager;

f) the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the
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Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the
Contractor, terminate the Contract and expel him from the Site.

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a
cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether
the breach is fundamental or not.

58. Payment upon Termination

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Project Manager shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the value
of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be
a debt payable to the Procuring Entity.

58.2  If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the
work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works,
and less advance payments received up to the date of the certificate.

59. Property
59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be
the property of the Procuring Entity if the Contract is terminated because of the Contractor's default.

60. Release from Performance

60.1  Ifthe Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.
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SECTION IX
SPECIAL CONDITIONS OF CONTRACT
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

A. General

GCC1.1(q) The Procuring Entity is:
Kenya Rural Roads Authority,
Kericho Region,
P.O. Box 1483 - 20200, Kericho.
Email: Kericho@kerra.go.ke
[insert name, address, and name of authorized representative].

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be Six (6) months from the
commencement date [insert date]
[1f different dates are specified for completion of the Works by section (‘“sectional

completion” or milestones), these dates should be listed here]

GCC 1.1 (x) The Project Manager is:
The Regional Director,
Kenya Rural Roads Authority,
Kericho Region,
P.O. Box 1483 - 20200, Kericho.
Email: Kericho@kerra.go.ke
[insert name, address, and name of authorized representative].

GCC 1.1 (2) The Site is located at [Kericho County] and is defined in drawings No. [insert numbers]
GCC 1.1 (co) The Start Date shall be [insert date].

GCC 1.1 (gg) ||| The Works consist of Routine Maintenance and Spot Improvement of R6 KERICHO:
BORBORWET SDA CHURCH - SEWER - GETUMBE ROAD [insert brief summary,
including relationship to other contracts under the Project].

GCC2.2 Sectional Completions are: N/A [insert nature and dates, if appropriate]
GCCSsa The Project manager /may] delegate any of his duties and responsibilities.
GCC 8.1 Schedule of other contractors: N/A [insert Schedule of Other Contractors, if appropriate]

GCCOI.1 Key Personnel
GCC 9.1 is replaced with the following:
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

Key Personnel | Name

Site Agent

Senior Foreman

Site Surveyor
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to Contract

signature.]

GCC 13.1 The minimum insurance amounts and deductibles shall be:
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Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

(a) for loss or damage to the Works, Plant and Materials: [contract value].
(b)For loss or damage to Equipment: [Value of Equipment on Site].
(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract [provide insurance cover].
(d)for personal injury or death:
ii) of the Contractor’s employees: [not less than khs, 2,000,000.00].
iii) of other people: [not less than khs, 2,000,000.00].

GCC 14.1 Site Data are: N/A [list Site Data]

GCC 20.1 The Site Possession Date(s) shall be: [as indicated in the letter of possession of site].After
signing the contract agreement and acquisition of the works commencement notice.

GCC23.1& Appointing Authority for the Adjudicator: [CIARB].

GCC23.2 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as determined
by the CIARB].

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [Fourteen (14)
days] from the date of the Letter of Acceptance.

GCC26.3 The period between Program updates is /14 days after instructions from the Engineer] days.
The amount to be withheld for late submission of an updated Program is [N/A].

C. Quality Control

GCC 34.1 The Defects Liability Period is: /N/A] days.
[The Defects Liability Period is usually limited to 12 months, but could be less in very simple
cases]

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid
to the Contractor shall be N/4 % (insert appropriate percentage. The percentage is normally

up to 50%) of the reduction in the Contract Price.

GCC44.1 The currency of the Procuring Entity’s Country is: [Kenya shillings].

GCC45.1 The Contract [/ “is not ] subject to price adjustment in accordance with GCC Clause 45, and
the following information regarding coefficients / “does not ] apply.
[Price adjustment is mandatory for contracts which provide for time of completion exceeding
18 months]
The coefficients for adjustment of prices are:
(a) [insert percentage] N/A percent nonadjustable element (coefficient A).
(ib)  [insert percentage] N/A percent adjustable element (coefficient B).

(c) The Index I for shall be N/A [insert index].
GCC 46.1 The proportion of payments retained is: //10% of the interim certificate up to a maximum of
5% of the contract sum]]
[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.]
GCC47.1 The liquidated damages for the whole of the Works are [0.05%] per day of the contract price.
The maximum amount of liquidated damages for the whole of the Works is [5%] of the final

Contract Price.
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the
total amount is not to exceed between 5 percent and 10 percent of the Contract Price. If
Sectional Completion and Damages per Section have been agreed, the latter should be
specified here]

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] per day.
The maximum amount of Bonus for the whole of the Works is [insert percentage] of the final
Contract Price.
[If early completion would provide benefits to the Procuring Entity, this clause should remain;
otherwise delete. The Bonus is usually numerically equal to the liquidated damages.]

GCC 49.1 The Advance Payments shall be: N/A4 [insert amount(s)] and shall be paid to the Contractor
no later than N/A [insert date(s)].

figure(s)] percent of the Accepted Contract Amount and in the same currency(ies) of
the Accepted Contract Amount.

GCC 50.1 The Performance Security amount is N/A [insert amount(s) denominated in the types and
proportions of the currencies in which the Contract Price is payable, or in a freely convertible
currency acceptable to the Procuring Entity/

(a) Performance Security — Bank Guarantee: in the amount(s) of N/A [insert related
figure(s)] percent of the Accepted Contract Amount and in the same currency(ies) of
the Accepted Contract Amount.

(b) Performance Security — Performance Bond: in the amount(s) of N/A [insert related

E. Finishing the Contract
GCC 56.1 The date by which operating and maintenance manuals are required is NV/A [insert date].
The date by which “as built” drawings are required is N/A [insert date].

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
maintenance manuals by the date required in GCC 58.1 is N/A [insert amount in local
currency].

GCC57.2 (g) ||| The maximum number of days is:_N/A [insert number, consistent with Clause 47.1 on
liquidated damages)].

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring
Entity’s additional cost for completing the Works, is N/A4 [insert percentage].
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format
below.

FORMAT

1. For the attention of Tenderer's Authorized Representative
() Name: [insert Authorized Representative's name]
(i) Address: [insert Authorized Representative's Address]
(i) Telephone: [insert Authorized Representative's telephone/fax numbers]
(v) Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as
possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award
i) Procuring Entity: [insert the name of the Procuring Entity]
i) Project: [insert name of project]
i) Contract title: /insert the name of the contract]
IV) Country: [insert country where ITT is issued]
V) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period,
you may:

4. Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a) The successful tenderer

ii) | Name of successful Tender

iii) | Address of the successful Tender

iv) | Contract price of the successful | (in words)
Tender Kenya Shillings

b) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price
as well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was
unsuccessful.

Tender Price Tender’s evaluated
as read out price (Note a) One Reason Why Not
SNo Name of Tender (Kshs.) (Kshs.) Evaluated

Alw|No|—
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Tender Price Tender’s evaluated
as read out price (Note a) One Reason Why Not
SNo Name of Tender (Kshs.) (Kshs.) Evaluated

(Note a) State NE if not evaluated

5.

a)
b)

d)

b)

d)

How to request a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
request for debriefing as follows:

1) Attention: [insert full name of person, if applicable]
i1) Title/position: [insert title/position]

i1) Agency: [insert name of Procuring Entity]

ii1) Email address: [insert email address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing
within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within
this period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period
will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we
will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the
date of publication of the Contract Award Notice.

How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

1) Attention: [insert full name of person, if applicable]
11) Title/position: [insert title/position]

ii1) Agency: [insert name of Procuring Entity]

1v) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging
the decision to award the contract. You do not need to have requested, or received, a debriefing before
making this complaint. Your complaint must be submitted within the Standstill Period and received by
us before the Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and
its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
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e) There are four essential requirements:

1) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.

(i) Thecomplaint can only challenge the decision to award the contract.

(i) Youmust submit the complaint within the period stated above.

(iii) You must include, in your complaint, all of the information required to support your
complaint.

5. Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this notification of
Intention to Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of
the Procuring Entity:

Signature: Name:

Title/position: Telephone:___ Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW (.203(1))
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ [6) 20.........

the...day of ............. 20.. ... in the matter of Tender No.............. of ... 20..... for
......... (Tender description).

REQUEST FOR REVIEW

UWe. .o, ,the above named Applicant(s), of address: Physical
address................ P. 0. Box No............. Tel. No........ Email ............... , hereby request the Public
Procurement Administrative Review Board to review the whole/part of the above mentioned decision on
the following grounds , namely:

1.
2.
By this memorandum, the Applicant requests the Board for an order /order that:
1.
2.

SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD
[letterhead paper of the Procuring Entity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers
and words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers,

is hereby accepted by .................. (name of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract

Forms, of the Tender Document.

Connecting Devolved Kenya
Page | 172



FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between
of (hereinafter “the Procuring

Entity”), of the one part, and of (hereinafter
“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the
Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

¢) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f) the Specifications

g) theDrawings, and

h) the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy defects
therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under

the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws
of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional
sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.
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2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of
an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from

FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond|

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring Entity] Date: [Insert date of issue].
PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1) 1.By this Bond as Principal (hereinafter called “the Contractor”) and ]
as Surety (hereinafter called “the Surety”), are held and firmly bound unto] as Obligee (hereinafter called “the
Procuring Entity”) in the amount of for the payment of which sum well and truly to be made in the types and
proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

2) WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of , 20, for in accordance with the documents, plans, specifications, and amendments thereto, which to the
extent herein provided for, are by reference made part hereof and are hereinafter referred to as the Contract.

3) NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations
thereunder, the Surety may promptly remedy the default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and
make available as work progresses (even though there should be a default or a succession of defaults under the
Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion
less the Balance of the Contract Price; but not exceeding, including other costs and damages for which the Surety
may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the Contract
Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the
Contract, less the amount properly paid by Procuring Entity to Contractor; or
pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with its
terms and conditions up to a total not exceeding the amount of this Bond.

3) The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

4) Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of the
Procuring Entity.

5) Intestimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these
presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this day of
20.

SIGNED ON on------------------ behalf of By in the capacity of: In the
presence of-

SIGNED ON on------------------ behalf of By in the capacity of: In the
presence of-
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] Guarantor: [Insert name and
address of place of issue, unless indicated in the letterhead]

1)
2)

3)

4)

S)

6)

We have been informed that hereinafter called “the Contractor”) has entered into Contract No. dated
with the Beneficiary, for the execution of (hereinafter called "the Contract").
Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum (in
words) is to be made against an advance payment guarantee.
At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (in words )1 upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating either that the Applicant:
a) A has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or
b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.
A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at .
The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of, 2,2 whichever is earlier. Consequently, any demand for payment under
this guarantee must be received by us at this office on or before that date.
The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment
as specified

in the Contract.

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion
of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must
be made prior to the expiration date established in the guarantee.

Connecting Devolved Kenya
Page | 175



FORM NO. 8 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity|

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number)

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1) We have been informed that [insert name of Contractor, which in the case
of a joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered
into Contract No. [insert reference number of the contract]

dated with the Beneficiary, for the execution of

[insert name of contract and brief description

of Works] (hereinafter called "the Contract").

2) Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has been
certified for payment, and payment of [insert the second half of the Retention Money] is to be made
against a Retention Money guarantee.

3) At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of [insert amount in figures]

([insert amount in words])1 upon receipt by us
of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand
itself or in a separate signed document accompanying or identifying the demand, stating that the
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or show
grounds for your demand or the sum specified therein.

4) A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred

to above has been credited to the Contractor on its account number at
[insert name and address of Applicant's bank].

5) This guarantee shall expire no later than the ..., Day of . ey
2 .2, and any demand for payment under it must be received by us at the ofﬁce 1nd1cated

above on or before that date.
6) The Guarantor agrees to a one-time extension of this guarantee for a period not to

exceed [six months] [one year], in response to the Beneficiary's written
request for such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to
Regulation 13 (24) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case
of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or
arrangement.

Tender Reference No.: [insert identification no] Name of the
Tender Title/Description: [insert name of the assignment]
to: [insert complete name of Procuring Entity]
In response to the requirement in your notification of award dated [insert
date of notification of award] to furnish additional information on beneficial ownership: [select
one option as applicable and delete the options that are not applicable]

I)We here by provide the following beneficial ownership information.

Details of beneficial ownership

Whether a person
directly or indirectly
holds a right to appoint

or remove a member of ‘Whether a person

Details of all Beneficial

% of shares a
person holds in
the company

% of voting
rights, a person

the board of directors
of the company or an
equivalent governing

directly or indirectly
exercises significant
influence or control over

Owners Directly or holds in the body of the Tenderer the Company (tenderer)
indirectly company (Yes / No) (Yes / No)
Full Name Directly------- Directly...... 1.Having the right to [1.Exercises
National identity | | coooomeeeee o | L o, of | appoint a majority | significant influence
card number or --% of shares | voting rights of the board of the | or control over the
Passport number directors or an | Company body of
Personal _ equivalent the Company
Identification _ Ind(l)rectly———.——— governing body of | (tenderer)
Number  (where Indirectly----- 'T"A) of voting | the Tenderer: Yes -
applicable) | | rights ----No---- Yes ----- No----
Nationality --% of shares 2.Is this right held
Date of birth directly or | 2.Is this influence or
[dd/mm/yyyy] indirectly?: control exercised
Postal address directly or
Residential indirectly?
Direct...............

address Direct
Telephonenumber | | (| | T
Email address Indirect............ Indirect............

Occupation  or
profession

Full Name
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Whether a person
directly or indirectly
holds a right to appoint
or remove a member of Whether a person
% of shares a the board of directors directly or indirectly
person holds in % of voting of the company or an exercises significant
Details of all Beneficial the company rights, a person equivalent governing influence or control over
Owners Directly or holds in the body of the Tenderer the Company (tenderer)
indirectly company (Yes / No) (Yes / No)
National ~ identity Directly------- Directly...... 1. Having the | 1.Exercises
card  number or| | ______ T | o, of | right to appoint a | significant influence
PaSSPori number % of shares | voting rights | majority of the board | or control over the
Personal of the directors or an | Company body of the
Identification , equivalent Company (tenderer)
Number ~ — (where Indirectly------ governing body of
licabl . ;
applicable) _ Indirectly----- ----% of voting | the Tenderer: Yes - | Yes -----No----
Nationality(ies) rights No
I[ZZ; /Of ] birth --% of shares 2.1s this influence or
LA 2.Is this right held | control exercised
Postal address . .
i~ directly or | directly or
Residential address indirectly?: indirectly?
Telephone number
Email address Direct............... Direct..............
Occupation or ) .
profession Indirect............... Indirect............
3

11) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory Authority
together with other details in relation to contract awards and shall be maintained in the Government Portal, published and made
publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations,
2020.(Notwithstanding this paragraph Personally Identifiable Information in line with the Data Protection Act shall not be
published or made public). Note that Personally Identifiable Information (PII) is defined as any information that can be used to
distinguish one person from another and can be used to deanonymize previously anonymous data. This information includes
National identity card number or Passport number, Personal Identification Number, Date of birth, Residential address, email
address and Telephone number.

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a
natural person who in relation to the company:

a) holds at least ten percent of the issued shares in the company either directly or indirectly;

b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
¢) holds a right, directly or indirectly, to appoint or remove a director of the company; or

d) exercises significant influence or control, directly or indirectly, over the company.

IV)What is stated to herein above is true to the best of my knowledge, information and belief.
Name of the Tenderer: ..............c..ccccoveun.. *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of
person duly authorized to sign the Tender]

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender]
Signature of the person named above: .................c..cccc........ [insert signature of person whose name and capacity
are shown above]

Date this .......c..ccooveeveeennnne. [insert date of signing] day of ...........ccccccoeue.. [Insert month], [insert year]

Official Stamp
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