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INVITATION TO TENDER 

 

Kenya Rural Roads Authority, Migori Region,  

P.O. Box 164-40400,  

MIGORI.  

Email : migori.rm@kerra.go.ke 
 

TENDER NAME: ROUTINE MAINTENANCE & SPOT IMPROVEMENT MILIMANI RING 

ROAD 

TENDER No: KeRRA/MIG/08/39/2025-2026/139 

The (Kenya Rural Roads Authority-Migori Region) invites sealed tenders from eligible candidates for 
 

(Routine Maintenance and Spot Improvement of MILIMANI RING ROAD. 
 

S/N 

Tender No. 

Road 

Road Name Activity 

Reservation Engineer’s 

o No  Estimate    

1 

KeRRA/MIG/08/39/20
25- 

UNCL 

MILIMANI RING ROAD 
Spot 

REGISTERED 10,000,000.00 

2026/139 

 

improvement     

 

• Tendering will be conducted under a standardized tender document. Tendering is open to all 

qualified and interested Tenderers. 

 

• This Tender is OPEN to Contractors Registered in Migori Region(FY 2025 to 2027). 

 

• Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours [0900 to1600 hours] at the address given below. 

 

The Regional Director,  

Kenya Rural Roads Authority  

Migori - Region,  

P.O Box 164-40400, Suna-Migori, Kenya. 

• Tender documents may be obtained electronically from the www.tenders.go.ke and Authority’s 

Website www.kerra.go.ke. Tender documents obtained electronically will be free of charge. 

 

• Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke). 

Tenderers who download the tender document must forward their particulars immediately to 

(migori.rm@kerra.go.ke) to facilitate any further clarification or addendum. 

 

• All Tenders for special groups (AGPO) must be accompanied by a “Tender-Securing Declaration”. 

 

• Tender Security of Ksh. 100,000.00 for any tenders above 5 (Five) Million, will be in form of, cash; a 

bank guarantee: a guarantee by an insurance company registered and licensed by the Insurance 

Regulatory Authority listed by the Authority; or a guarantee issued by a financial institution approved 

and licensed by the Central Bank of Kenya. For all tenders except those of (AGPO) in the format 
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stipulated in the tender document and must be an absolute figure. 

 

• Completed tenders must be delivered to the address below on or before 27th MAY 2026 at 11.00am. 

Electronic Tenders [ will not] be permitted. 

 

• Tenders will be opened immediately after the deadline date and time specified above or any 

deadline date and time specified later. Tenders will be publicly opened in the presence of the 

Tenderers' designated representatives who choose to attend at the address below. 

 

• Late tenders will be rejected. 

 

The addresses referred to above are: 

 

A. Address for obtaining further information and for purchasing tender documents  
 

Kenya Rural Roads Authority- Migori Region,  

P.O Box 164-40400,  

Suna-Migori Kenya. 

 

The Officer to be contacted:  

Senior Chain Management Officer- Migori Region,  

Email : migori.rm@kerra.go.ke  

Tel : 020-403044 ; Mobile : +254 748 136027 
 

 

B. Address for Submission of Tenders. (Office or Tender Box) 

 

Physical address for hand Courier Delivery to office or Tender Box 

 

The Regional Director,  

Kenya Rural Roads Authority- Migori Region,  

P.O Box 164-40400,  

Suna-Migori, Kenya 
 

 

C. Address for Opening of Tenders. 

 

Kenya Rural Roads Authority- Migori Region,  

P.O Box 164-40400  

Suna-Migori, Kenya 
 

 

Regional Director – Migori Region 
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PART 1 - TENDERING PROCEDURES 
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 SECTION I: INSTRUCTIONS TO TENDERERS 

 

Mandatory/Preliminary Requirements  

The following MUST be submitted together with the Bid:  

a) Certified copy of Certificate of Incorporation.  

b) National Construction Authority (NCA 8 and above) for road works together with its respective Copy of 

Valid Annual Practicing License in the classes specified. 

c) Certified Copy of Kenya Revenue Authority (KRA) PIN certificate with Value Added Tax (VAT) 

obligation. 

d) Copy of Valid Tax Compliance Certificate (Will be verified on the KRA TCC Checker). 

e) Certified Copy of CR 12 form (issued within the last Twelve months). 

f) Certified copy of National Identity Cards / Passports of Directors and any shareholder or individual  

listed on the CR12. 

g) Certified Copy of Valid Current Single Business Permit  

h) Certified copy of Valid Certificate of Registration for Access to Government Procurement Opportunities  

(AGPO) from the National Treasury (For disadvantage groups, Women, Youth and Persons with  

Disability).  

i) Those bidding for Persons living with Disabilities contracts must attach copies of IDs issued by the 

National Council of Persons with Disability (NCPWD) for the Directors who are disabled (Certified 

Copies).  

j) Current sworn affidavit of litigation history before commissioner of oaths. 

k) Dully filled,signed and stamped bills of quantities. 

l) Dully filled, signed, stamped and witnessed Form of Tender. 

m) Dully filled and stamped business questionnaire. 

n) All alterations must be endorsed. 

o) All pages of the Tender documents MUST be chronologically serialized. 

p) Prices quoted must remain valid for 175 days from the date of opening. 

q) Errors in the pricing of the Bills of Quantities will not be corrected. 

(r)  Pre-Tender site Visit Certificate as prescribed in Evaluation & Qualification criteria.  

(s) Power of Attorney issued within the procurement period.  

(t) Authority to seek bank reference from the tenderers bank.  

(u)In order to enhance equity a bidder or a company with similar directors may be awarded a maximum of 2 

(Two) contracts per financial year. 

 

 

Technical Requirements   

a) Equipment holding as prescribed in Evaluation & Qualification criteria.  

b) Submit a brief Work Methodology relevant to the works tendered. 

c) Similar previous experience where applicable. 

d) Current work load if any (Filled schedule of ongoing works). 

e) Professional and Technical Personnel Minimum Diploma in Civil Engineering for persons executing the  

works (provide CV for the employee).  

 

Financial Requirements 

a) Proof of Bank Account under the company’s name. 

b) Audited Accounts to show Annual Construction Turnover and Working Capital as prescribed in Evaluation & 

Qualification criteria. 

 

NOTE:  

1) All certification of documents shall be original and executed by Commissioner for Oaths or  

Notaries Public. They shall be clearly marked ‘Certified True copy of the Original’. 



2) Certificates / Licenses shall be verified from or with the Issuing Authorities or Agencies. 

 

Tender documents detailing additional requirements, specifications and scope of works should be obtained from 

KeRRA WEBSITE; www.kerra.go.ke  or Public Procurement Information Portal (PPIP) for free. (Available from 

14TH MAY, 2026) 

 
 

A General Provisions 
 

1. Scope of Tender 
 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 
Works Contract as described in the tender documents. The name, identification, and number of 
lots (contracts) of this Tender Document are specified in the TDS. 

 

2. Fraud and Corruption 
 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by 
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent 
practice and a declaration that the person or his or her sub-contractors are not debarred from 
participating in public procurement proceedings. 

 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 
Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the 
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage 
from having provided consulting services related to this tender. To that end, the Procuring Entity 
shall indicate in the Data Sheet and make available to all the firms together with this tender 
document all information that would in that respect give such firm any unfair competitive advantage 
over competing firms. 

 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the 
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage 
from having provided consulting services related to this tender being tendered for. The Procuring 
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract 
being tendered for. The Procuring Entity shall check whether the owners or controllers of the 
Tenderer are same as those that provided consulting services. The Procuring Entity shall, upon 
request, make available to any tenderer information that would give such firm unfair competitive 
advantage over competing firms. 

 

3. Eligible Tenderers 
 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement or 

with the intent to enter into such an agreement supported by a letter of intent. Public employees and their 

close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in 

the tender. In the case of a joint venture, all members shall be jointly and severally liable for the 
execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a 

Representative who shall have the authority to conduct all business for and on behalf of any and all the 

members of the JV during the tendering process and, in the event the JV is awarded the Contract, during 
contract execution. The maximum number of JV members shall be specified in the TDS. 

 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in 

http://www.kerra.go.ke/


which they have a substantial or controlling interest shall not be eligible to tender or be awarded a 
contract. Public Officers are also not allowed to participate in any procurement proceedings. 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this  

1 



tendering process, if the tenderer: 
 

a) Directly or indirectly controls, is controlled by or is under common control with another 
tenderer; or 

 
b) Receives or has received any direct or indirect subsidy from another tenderer; or 

 
c) Has the same legal representative as another tenderer; or 

 
d) Has a relationship with another tenderer, directly or through common third parties, that puts it 

in a position to influence the tender of another tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering process; or 
 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the works that are the subject of the tender; or 

 
f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as 

Engineer for the Contract implementation; or 
 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 

consulting services for the preparation or implementation of the contract specified in this  
Tender Document or 

 
h) Has a close business or family relationship with a professional staff of the Procuring Entity who:  

i) are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or 

 

ii) would be involved in the implementation or supervision of such Contract unless the 
conflict stemming from such relationship has been resolved in a manner acceptable to 
the Procuring Entity throughout the tendering process and execution of the Contract. 

 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A 

tenderer that is proven to have been involved any of these practices shall be automatically disqualified. 
 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except 

for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 

participation shall result in the disqualification of all Tenders in which the firm is involved. A firm that is 
not a tenderer or a JV member may participate as a subcontractor in more than one tender. Members of a 

joint venture may not also make an individual tender, be a subcontractor in a separate tender or be part of 

another joint venture for the purposes of the same Tender. 
 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 
4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to the 
determination of the nationality of proposed subcontractors or sub- consultants for any part of the 
Contract including related Services. 

 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to 
tender or be awarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke. 

 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded 
a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state 
Government and/or public administration, (ii) financially autonomous and not receiving any 
significant subsidies or budget support from any public entity or Government, and (iii) operating 
under commercial law and vested with legal rights and liabilities similar to any commercial enterprise 
to enable it compete with firms in the private sector on an equal basis. 

 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance 

with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the 

United Nations, Kenya prohibits any import of goods or contracting of works or services from that 
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country, or any payments to any country, person, or entity in that country. A tenderer shall provide 
such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity 
shall reasonably request. 

 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign 
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign 
tenderers not meeting this criterion will be automatically disqualified. Information required to 
enable the Procuring Entity determine if this condition is met shall be provided in for this purpose is 
be provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the 
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 
percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual 
member firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent 
ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of 
the contract price, excluding provisional sums. 

 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate 
before they can undertake any construction works in Kenya. Registration shall not be a condition for 
tender, but it shall be a condition of contract award and signature. A selected tenderer shall be given 
opportunity to register before such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website www.nca.go.ke. 

 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 

which may prevent, distort or lessen competition in provision of services are prohibited unless they are 

exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 

required to seek for exemption from the Competition Authority. Exemption shall not be a condition for 

tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 

opportunity to seek such exemption as a condition of award and signature of contract. Application for 
exemption from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke 

 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a 

valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

 

4. Eligible Goods, Equipment, and Services 
 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 
that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to 
provide evidence of the origin of Goods, equipment and services. 

 

4.2 Any goods, works and production processes with characteristics that have been declared by the 
relevant national environmental protection agency or by other competent authority as harmful to 
human beings and to the environment shall not be eligible for procurement. 

 

5. Tenderer's Responsibilities 
 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, 
and the Procuring Entity will in no case be responsible or liable for those costs. 

 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site 
of the Works and its surroundings, and obtain all information that may be necessary for preparing the 
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be 
at the tenderer's own expense. 

 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity 
to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against all liability arising from death or personal injury, loss of or damage to 
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property, and any other losses and expenses incurred as a result of the inspection. 
 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or required. 

 

B. Contents of Tender Documents 

 

6. Sections of Tender Document 
 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 
and which should be read in conjunction with any Addenda issued in accordance with ITT 8. 

 

PART 1 Tendering Procedures  

i) Section I - Instructions to Tenderers (ITT)  
ii) Section II - Tender Data Sheet (TDS)  
iii) Section III - Evaluation and Qualification Criteria  
iv) Section IV - Tendering Forms 

 

PART 2 Works Requirements  

i) Section V - Drawings  
ii) Section VI - Specifications  
iii) Section VII - Bills of Quantities 

 

PART 3 Conditions of Contract and Contract Forms  

i) Section VIII - General Conditions of Contract (GCC)  
ii) Section IX - Special Conditions of Contract (SC)  
iii) Section X - Contract Forms 

 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the 
Contract documents. 

 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of 
any contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is required 
by the Tender document. 

 

7. Site Visit 
 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Required Services and its surroundings and obtain all information that may be 
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the 
Site shall be at the Tenderer's own expense. 

 

8. Pre-Tender Meeting 
 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. 
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held 

and when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit 

of the site of the works. The purpose of the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 
later than the period specified in the TDS before the meeting. 
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8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if 

applicable, including the text of the questions asked by Tenderers and the responses given, together 
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who 

have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the 

source of the questions asked. 
 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender 

meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. 

Any modification to the Tender Documents that may become necessary as a result of the pre-tender 

meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively through 

the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. 

Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer. 
 

9. Clarification and amendments of Tender Documents 
 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-

Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in 

accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for clarification, 

provided that such request is received no later than the period specified in the TDS prior to the deadline 

for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 

who have acquired the Tender Documents in accordance with ITT 6.3, including a description of the 

inquiry but without identifying its source. If specified in the TDS, the Procuring Entity shall also 

promptly publish its response at the web page identified in the TDS. Should the clarification result in 

changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the 

Tender Documents appropriately following the procedure under ITT 8.4. 
 

10. Amendment of Tendering Document 
 

10.1At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
the Tendering document by issuing addenda. 

 

10.2Any addendum issued shall be part of the tendering document and shall be communicated in writing 
to all who have obtained the tendering document from the Procuring Entity in accordance with ITT 

6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web 
page in accordance with ITT 8.4. 

 

10.3To give prospective Tenderers reasonable time in which to take an addendum into account in 
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of 
Tenders, in accordance with ITT 25.2 below. 

 

C. Preparation of Tenders 
 

11. Cost of Tendering 
 

11.1The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or 
outcome of the tendering process. 

 

12. Language of Tender 
 

12.1The Tender, as well as all correspondence and documents relating to the tender exchanged by the 
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents 

and printed literature that are part of the Tender may be in another language provided they are 
accompanied by an accurate and notarized translation of the relevant passages into the English 

Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 
 

13. Documents Comprising the Tender  
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13.1The Tender shall comprise the following:  

a) Form of Tender prepared in accordance with ITT 14;  
b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;  
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;  
d) Alternative Tender, if permissible, in accordance with ITT 15;  
e) Authorization: written confirmation authorizing the signatory of the Tender to commit 

the Tenderer, in accordance with ITT 22.3;  
f) Qualifications: documentary evidence in accordance with ITT 19establishing the 

Tenderer's qualifications to perform the Contract if its Tender is accepted;  
g) Conformity: a technical proposal in accordance with ITT 18;  
h) Any other document required in the TDS. 

 

13.2In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a 

Joint Venture Agreement in the event of a successful Tender shall be signed by all members and 
submitted with the Tender, together with a copy of the proposed Agreement. The Tenderer shall 

chronologically serialize pages of all tender documents submitted. 
 

13.3The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 
paid or to be paid to agents or any other party relating to this Tender. 

 

14. Form of Tender and Schedules 
 

14.1The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 

relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All 

blank spaces shall be filled in with the information requested. 
 

15. Alternative Tenders 
 

15.1Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 
 

15.2When alternative times for completion are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different alternative times for completion will be 
described in Section III, Evaluation and Qualification Criteria. 

 

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in 

the Tender Documents and shall further provide all information necessary for a complete evaluation of 

the alternative by the Procuring Entity, including drawings, design calculations, technical 

specifications, breakdown of prices, and proposed construction methodology and other relevant 

details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to 

the basic technical requirements shall be considered by the Procuring Entity. When specified in the 

TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the 

Works, and such parts will be identified in the TDS, as will the method for their evaluating, and 

described in Section VII, Works' Requirements. 
 

16. Tender Prices and Discounts 
 

16.1The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 
Tender and in the Bill of Quantities shall conform to the requirements specified below. 

 

16.2The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 

other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 
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provided that the Tender is determined substantially responsive notwithstanding this omission, the 

average price of the item quoted by substantially responsive Tenderers will be added to the Tender 

price and the equivalent total cost of the Tender so determined will be used for price comparison. 
 

16.3The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price 
of the Tender, including any discounts offered. 

 

16.4The Tenderer shall quote any discounts and the methodology for their application in the Form 
of Tender, in accordance with ITT 14.1. 

 

16.5It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the Conditions 

of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed 

price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment 

formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 

justify its proposed indices and weightings. 
 

16.6Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify 

in their Tender the price reductions applicable to each package, or alternatively, to individual 
Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4, provided the 

Tenders for all lots (contracts) are opened at the same time. 
 

16.7All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates 
and prices and the total Tender Price submitted by the Tenderer. 

 

17. Currencies of Tender and Payment 
 

17.1Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 
Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur 

expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device own 
ways of getting foreign currency to meet those expenditures. 

 

18. Documents Comprising the Technical Proposal 
 

18.1The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in 

sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's 
requirements and the completion time. 

 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 
 

19.1Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

 

19.2In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to  
perform the Contract the Tenderer shall provide the information requested in the 
corresponding information sheets included in Section IV, Tender Forms. 

 

19.3A margin of preference will not be allowed. Preference and reservations will be allowed, individually 
or in joint ventures. Applying for eligibility for Preference and reservations shall supply all 

information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 
 

19.4Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification established 

by the Procuring Entity, a contractor or group of contractors qualifies for a margin of preference. Further 

the information will enable the Procuring Entity identify any actual or potential conflict of 
 

7 



interest in relation to the procurement and/or contract management processes, or a possibility 
of collusion between tenderers, and thereby help to prevent any corrupt influence in relation to 
the procurement process or contract management. 

 

19.5The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 

to keep information relating to its ownership and control confidential where it is tendering to 

undertake public sector work and receive public sector funds. Thus, confidentiality will not be 

accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to 

provide required information on its ownership and control. 
 

19.6The Tenderer shall provide further documentary proof, information or authorizations that the 

Procuring Entity may request in relation to ownership and control which information on any changes 

to the information which was provided by the tenderer under ITT 6.3. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and 

after completion of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract. 
 

19.7All information provided by the tenderer pursuant to these requirements must be complete, current 

and accurate as at the date of provision to the Procuring Entity. In submitting the information required 
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 
 

19.8If a tenderer fails to submit the information required by these requirements, its tender will be rejected.  
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable 

degree the information submitted by a tenderer pursuant to these requirements, then the tender will 
be rejected. 

 

19.9If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 

Entity (whether through its own enquiries, through notification by the public or otherwise), shows 
any conflict of interest which could materially and improperly benefit the tenderer in relation to the 

procurement or contract management process, then: 

 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the 
procurement process,  

ii) if the contract has been awarded to that tenderer, the contract award will be set aside,  
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation 

of whether the tenderer or any other persons have committed any criminal offence. 
 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-

of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue 
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act 

was not material, or was due to genuine error which was not attributable to the intentional act, 
negligence or recklessness of the tenderer. 

 

20. Period of Validity of Tenders 
 

20.1Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed by the 
Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected 

by the Procuring Entity as non-responsive. 
 

20.2In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 

may request Tenderers to extend the period of validity of their Tenders. The request and the responses 

shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be 

extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may 
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refuse the request without forfeiting its Tender security. A Tenderer granting the request shall not 
be required or permitted to modify its Tender, except as provided in ITT 20.3. 

 

20.3If the award is delayed by a period exceeding the number of days to be specified in the TDS 
days beyond the expiry of the initial tender validity period, the Contract price shall be 
determined as follows: 

 
a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by 

the factor specified in the TDS;  
b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, 

tender evaluation shall be based on the tender price without taking into consideration the 
applicable correction from those indicated above. 

 

21. Tender Security 
 

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 

Section IV, Tender Forms. 
 

21.2If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option:  

a) an unconditional Bank Guarantee issued by reputable commercial bank); or  
b) an irrevocable letter of credit;  
c) a Banker's cheque issued by a reputable commercial bank; or  
d) another security specified in the TDS, 

 

21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 

extension if requested under ITT 20.2. 
 

21.4If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender 
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall 

be rejected by the Procuring Entity as non-responsive. 
 

21.5If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers 

shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 

furnishing the Performance Security and any other documents required in the TDS. The Procuring 

Entity shall also promptly return the tender security to the tenderers where the procurement 

proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to extend 

tender validity period. 
 

21.6The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security, and 
any other documents required in the TDS. 

 

21.7The Tender Security may be forfeited or the Tender-Securing Declaration executed: 
 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 

Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or  
f) if the successful Tenderer fails to:  

i) sign the Contract in accordance with ITT 50; or  
ii) furnish a Performance Security and if required in the TDS, and any other 

documents required in the TDS. 
 

21.8Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that 

PPRA debars the Tenderer from participating in public procurement as provided in the law. 
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21.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 

future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 
 

21.10 A tenderer shall not issue a tender security to guarantee itself. 
 

22. Format and Signing of Tender 
 

22.1The Tenderer shall prepare one original of the documents comprising the Tender as described in 
ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 

15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 

discrepancy between the original and the copies, the original shall prevail. 
 

22.2Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential 
to their business. This may include proprietary information, trade secrets, or commercial or 

financially sensitive information. 
 

22.3The original and all copies of the Tender shall be typed or written in indelible ink and shall be 

signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist 

of a written confirmation as specified in the TDS and shall be attached to the Tender. The name and 

position held by each person signing the authorization must be typed or printed below the signature. 

All pages of the Tender where entries or amendments have been made shall be signed or initialed by 

the person signing the Tender. 
 

22.4In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV 
on behalf of the JV, and to be legally binding on all the members as evidenced by a power of 
attorney signed by their legally authorized representatives. 

 

22.5Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 
the person signing the Tender. 

 

D. Submission and Opening of Tenders 
 

23. Sealing and Marking of Tenders 
 

23.1Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an 

envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or 

in a single sealed package, or in a single sealed container bearing the name and Reference number of 

the Tender, addressed to the Procuring Entity and a warning not to open before the time and date for 

Tender opening date. Within the single envelope, package or container, the Tenderer shall place the 

following separate, sealed envelopes: 
 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 

Tender, as described in ITT 11; and  
b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and  
c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant:  

i) in an envelope or package or container marked “ORIGINAL –
ALTERNATIVE TENDER”, the alternative Tender; and  

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 

 

The inner envelopes or packages or containers shall:  

a) bear the name and address of the Procuring Entity.  
b) bear the name and address of the Tenderer; and  
c) bear the name and Reference number of the Tender.  
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23.2If an envelope or package or container is not sealed and marked as required, the Procuring Entity 
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders 
that are misplaced or opened prematurely will not be accepted. 

 

24. Deadline for Submission of Tenders 
 

24.1Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than 
the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the 

option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall 
follow the electronic Tender submission procedures specified in the TDS. 

 

24.2The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of 

the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the 
deadline as extended. 

 

25. Late Tenders 
 

25.1The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 
tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline 

for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 
 

26. Withdrawal, Substitution, and Modification of Tenders 
 

26.1A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 

written notice, duly signed by an authorized representative, and shall include a copy of the 

authorization in accordance with ITT 22.3, (except that withdrawal notices do not require copies). 

The corresponding substitution or modification of the Tender must accompany the respective written 

notice. All notices must be: 
 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do 

not require copies), and in addition, the respective envelopes shall be clearly marked  
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and  

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 24. 

 

26.2Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened 
to the Tenderers. 

 

26.3No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 
on the Form of Tender or any extension thereof. 

 

27. Tender Opening 
 

27.1Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and 

read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 
presence of Tenderers' designated representatives who chooses to attend. Any specific electronic 

Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1, 
shall be as specified in the TDS. 

 

27.2First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall 
be permitted unless the corresponding withdrawal notice contains a valid authorization to request 

the withdrawal and is read out at Tender opening. 
 

27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice  
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contains a valid authorization to request the substitution and is read out at Tender opening. 
 

27.4Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender. No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is read out at Tender opening. 
 

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, 

including any discounts and alternative Tenders; the presence or absence of a Tender Security or 

Tender-Securing Declaration, if required; and any other details as the Procuring Entity may 
consider appropriate. 

 

27.6Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 
be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to 

be initialed by the members of the tender opening committee attending the opening. The number of 

representatives of the Procuring Entity to sign shall be specified in the TDS. 
 

27.7At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 
reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

 

27.8The Procuring Entity shall prepare minutes of the Tender Opening that shall include, 

as a minimum:  

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;  
b) the Tender Price, per lot (contract) if applicable, including any discounts;  
c) any alternative Tenders;  
d) the presence or absence of a Tender Security, if one was required.  
e) number of pages of each tender document submitted. 

 

27.9The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of  
a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. 
A copy of the tender opening register shall be distributed to all Tenderers upon request. 

 

E. Evaluation and Comparison of Tenders 
 

28. Confidentiality 
 

28.1Information relating to the evaluation of Tenders and recommendation of contract award shall not be 
disclosed to Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with 
ITT 46. 

 

28.2Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its tender. 

 

28.3Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer 
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so 

in writing. 
 

29. Clarification of Tenders 
 

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 

given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 

to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 

clarification and the response shall be in writing. No change, including any voluntary increase or 

decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm 

the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 
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tenders, in accordance with ITT 33. 
 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 
Procuring Entity's request for clarification, its Tender may be rejected. 

 

30. Deviations, Reservations, and Omissions 
 

30.1During the evaluation of tenders, the following definitions apply:  

a) “Deviation” is a departure from the requirements specified in the tender document;  
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance 

of the requirements specified in the tender document; and  
c) “Omission” is the failure to submit part or all of the information or documentation required in 

the Tender document. 

 

31. Determination of Responsiveness 
 

31.1The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 
the tender itself, as defined in ITT 13. 

 

31.2A substantially responsive Tender is one that meets the requirements of the Tender document without 
material deviation, reservation, or omission. A material deviation, reservation, or omission is 

one that, if accepted, would: 
 

a) affect in any substantial way the scope, quality, or performance of the Works specified 
in the Contract; or  

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 
rights or the tenderer's obligations under the proposed contract; or  

c) if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsive tenders. 

 

31.3The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 
ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met 
without any material deviation, reservation or omission. 

 

31.4If a tender is not substantially responsive to the requirements of the tender document, it shall be 
rejected by the Procuring Entity and may not subsequently be made responsive by correction of 
the material deviation, reservation, or omission. 

 

32. Non-material Non-conformities 
 

32.1Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

 

32.2Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 
submit the necessary information or documentation, within a reasonable period, to rectify nonmaterial 

non-conformities in the tender related to documentation requirements. Requesting information or 
documentation on such non- conformities shall not be related to any aspect of the price of the tender. 

Failure of the tenderer to comply with the request may result in the rejection of its tender. 
 

32.3Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 

adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item 
or component in the manner specified in the TDS. 

 

33. Arithmetical Errors 
 

33.1The tender sum as submitted and read out during the tender opening shall be absolute and final and 
shall not be the subject of correction, adjustment or amendment in any way by any person or entity. 
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33.2Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on 
the following basis: 

 
a) Any error detected if considered a major deviation that affects the substance of the tender, 

shall lead to disqualification of the tender as non-responsive.  
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and 

subtotal and total bid price shall be considered as a major deviation that affects the substance 
of the tender and shall lead to disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 
 

33.3Tenderers shall be notified of any error detected in their bid during the notification of a ward. 
 

34. Currency provisions 
 

34.1Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in 
Kenya shillings will be determined non-responsive and rejected. 

 

35. Margin of Preference and Reservations 
 

35.1 No margin of preference shall be allowed on contracts for small works. 
 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, 

or enterprise of women, youth and/or persons living with disability, who are appropriately registered 
as such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation 

to tender specifically indicates that only businesses/firms belonging to those specified groups are the 
only ones eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers. 

 

36. Nominated Subcontractors 
 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected in advance by the Procuring Entity. 

 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume 
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified 
for their parts of the Works. 

 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless 
their specialized parts of the Works were previously designated by the Procuring Entity in the TDS 

as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, 
the qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the 

qualifications of the Tenderer. 
 

37. Evaluation of Tenders 
 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 

permitted. By applying the criteria and methodologies the Procuring Entity shall determine the Best 
Evaluated Tender in accordance with ITT 40. 

 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with ITT 16;  
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT 39;  
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 

30.3; and  
d) any additional evaluation factors specified in the TDS and Section III, Evaluation 

and Qualification Criteria. 
 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 
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period of execution of the Contract, shall not be considered in Tender evaluation. 
 

37.4In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the 

methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any 

discounts offered in the Form of Tender, is specified in Section III, Evaluation and Qualification 

Criteria. 
 

38. Comparison of Tenders 
 

38.1The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 
 

39. Abnormally Low Tenders 
 

39.1An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 

Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards 
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 

competition between Tenderers is compromised. 
 

39.2In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 

seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 

risks and responsibilities and any other requirements of the Tender document. 
 

39.3After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender 
Price, the Procuring Entity shall reject the Tender. 

 

40. Abnormally High Tenders 
 

40.1An abnormally high price is one where the tender price, in combination with other constituent 

elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying 

too high a price for the contract compared with market prices or that genuine competition between 
Tenderers is compromised. 

 

40.2In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market 

prices, check if the estimated cost of the contract is correct and review the Tender Documents to 

check if the specifications, scope of work and conditions of contract are contributory to the 

abnormally high tenders. The Procuring Entity may also seek written clarification from the tenderer 

on the reason for the high tender price. The Procuring Entity shall proceed as follows: 
 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 
budget considerations.  

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may retender for 
the contract based on revised estimates, specifications, scope of work and conditions of 
contract, as the case may be. 

 

40.3If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 

manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before retendering. 
 

41. Unbalanced and/or Front-Loaded Tenders 
 

41.1If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide  
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written clarifications. Clarifications may include detailed price analyses to demonstrate the 
consistency of the tender prices with the scope of works, proposed methodology, schedule and any 
other requirements of the Tender document. 

 

41.2After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

Procuring Entity may as appropriate:  

a) accept the Tender; or  
b) require that the total amount of the Performance Security be increased at the expense of 

the Tenderer to a level not exceeding a 30% of the Contract Price; or  
c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying 

too much for undelivered works; or  
d) reject the Tender, 

 

42. Qualifications of the Tenderer 
 

42.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 

as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

 

42.2The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender 

document), or any other firm(s) different from the Tenderer. 
 

42.3An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 
negative determination shall result in disqualification of the Tender, in which event the Procuring 

Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next 
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform 

satisfactorily. 
 

42.4An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards 
to the Tenderer's ability to perform the Contract for the offered Tender Price. 

 

42.5In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in 

relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of the Tender document. 

 

42.6After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed 
to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 
shall reject the Tender. 

 

43. Best Evaluated Tender 
 

43.1Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best 
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be:  

a) Most responsive to the Tender document; and  
b) the lowest evaluated price. 

 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 
 

44.1The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and 

reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to 

Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted 
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and specifically, Tender securities, shall be promptly returned to the Tenderers. 
 

F. Award of Contract 
 

45. Award Criteria 
 

45.1The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender. 

 

46. Notice of Intention to enter into a Contract 
 

46.1Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity 

shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers 
which shall contain, at a minimum, the following information:  

a) the name and address of the Tenderer submitting the successful tender;  
b) the Contract price of the successful tender;  
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the reason; 
d) the expiry date of the Standstill Period; and  
e) instructions on how to request a debriefing and/or submit a complaint during the standstill period; 

 

47. Standstill Period 
 

47.1The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow 
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill 
Period shall not apply. 

 

47.2Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

 
 

 

48. Debriefing by the Procuring Entity 
 

48.1On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 

ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing 
on specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing 

within five days of receipt of the request. 
 

48.2Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear 
its own costs of attending such a debriefing meeting. 

 

49. Letter of Award 
 

49.1Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring 

Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 
the successful tenderer to furnish the Performance Security within 21days of the date of the letter. 

 

50. Signing of Contract 
 

50.1Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and 
upon the parties meeting their respective statutory requirements, the Procuring Entity shall send 
the successful Tenderer the Contract Agreement. 

 

50.2Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall 
sign, date, and return it to the Procuring Entity. 
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50.3The written contract shall be entered into within the period specified in the notification of award 
and before expiry of the tender validity period 

 

51. Appointment of Adjudicator 
 

51.1The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the 

Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees 

with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the 

Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request 

the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 

of the General Conditions of Contract (GCC), to appoint the Adjudicator. 
 

52. Performance Security 
 

52.1Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, 

the successful Tenderer shall furnish the Performance Security and, any other documents required 

in the TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using 

the Performance Security and other Forms included in Section X, Contract Forms, or another form 

acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 

correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in 

writing that a correspondent bank is not required. 
 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 

award the Contract to the Tenderer offering the next Best Evaluated Tender. 
 

52.3Performance security shall not be required for contracts estimated to cost less than Kenya 
shillings five million shillings. 

 

53. Publication of Procurement Contract 
 

53.1Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 

contract at its notice boards and websites; and on the Website of the Authority. At the minimum, 
the notice shall contain the following information:  

a) name and address of the Procuring Entity;  
b) name and reference number of the contract being awarded, a summary of its scope and the 

selection method used;  
c) the name of the successful Tenderer, the final total contract price, the contract duration.  
d) dates of signature, commencement and completion of contract;  
e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at 

Tender opening. 
 

54. Procurement Related Complaints and Administrative Review 
 

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 
 

54.2A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the Instructions 

to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 
 
 

ITT Reference  PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

  A. General 

ITT 1.1  The name of the contract is ROUTINE MAINTENANCE & SPOT 

  IMPROVEMENT OF MILIMANI RING ROAD 

  The reference number of the Contract is KeRRA/MIG/08/39/2025-2026/139 

ITT 2.3  The Information made available on competing firms is as follows: 
      

     

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: 

  _______________NA_____________________________________________________ 

 _______________________________________________________________________  

 ___________    

ITT 3.1  Maximum number of members in the Joint Venture (JV) shall be: N/A 

B. Contents of Tender Document 

8.1  There shall be no Pre-Tender site meeting. However, Bidders are required to visit site 

  and thereafter collect a duly signed Pre-Tender Site Visit Certificate from Authorized 

  Regional Officer per indicated in the Instruction to Bidders. 

ITT 8.2  The Tenderer will submit any questions in writing, to reach the Procuring Entity not later 

  than 7 days before the date of tender opening. 

     

ITT 8.4  The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre- 

  arranged pretender site visit will be published is https://www.kerra.go.ke 

   

ITT 9.1  For Clarification of Tender purposes, for obtaining further information and for purchasing 

  tender documents, the Procuring Entity’s address is: 

  (1)Name of Procuring Entity 

  The Regional Director, 

  Kenya Rural Roads Authority- Migori Region, 

  P.O Box 164-40400 

  Suna-Migori, Kenya 
  Email: migori.rm@kerra.go.ke 
     

  (2)   Physical address for hand Courier Delivery to an office or Tender Box (Migori 

  Town, Prison Road, KeRRA Migori Regional Office) 
 

 

The Regional Director,  

Kenya Rural Roads Authority- Migori Region,  

P.O Box 164-40400,  

Suna-Migori, Kenya  
Email: migori.rm@kerra.go.ke 

C. Preparation of Tenders  
ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: N/A 

  

ITT 15.1 Alternative Tenders shall not be considered. 

ITT 15.2 Alternative times for completion shall not be permitted. 

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the 

 Works:N/A  
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ITT Reference  PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 16.5  The prices quoted by the Tenderer shall be fixed 

        

ITT 20.1  The Tender validity period shall be 175 days. 

        

ITT 20.3 (a)  (a) The delayed to exceeding ___________N/A___number of days. 

  (b) The Tender price shall be adjusted by the following percentages of the tender price: 

  (i) By ______N/A___% of the local currency portion of the Contract price adjusted to 

  reflect local inflation during the period of extension, 

  and       

  (ii) By______ N/A _____% the foreign currency portion of the Contract price adjusted 

  to reflect the international inflation during the period of extension. 

        

ITT 21.1  A Tender Security shall be required. 

  A Tender-Securing Declaration shall not be required. 

  If a Tender Security shall be required, the amount and currency of the Tender Security 

  shall be KSHS. ONE HUNDRED THOUSAND ONLY (KSHS. 100,000) 

        

ITT 21.2 (d)  The other Tender Security shall be in form of a Demand Bank Guarantee or 

  Insurance Guarantee 

ITT 21.5  
On the Performance Security, other documents required shall be FORM NO.   

  9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

       

         

ITT 22.1  In addition to the original of the Tender, the number of copies is: 1 in soft copy 

ITT 22.3  The written confirmation of authorization to sign on behalf of the Tenderer shall consist 

  of: written power of attorney drawn by commissioner for oaths and signed by the 

  Directors providing the power of attorney. 

      

D. Submission and Opening of Tenders 

ITT 24.1  (A) For Tender submission purposes only, the Procuring Entity’s address is: 
       

  The Regional Director, 

   Kenya Rural Roads Authority- Migori Region, 

   P.O Box 164-40400, 

   Suna-Migori, Kenya 
   Email: migori.rm@kerra.go.ke 
     

  (4) Date and time for submission of Tenders 27th MAY 2026 at 11.00am 

 (5) Tenders shall not submit tenders electronically. 

ITT 27.1  The Tender opening shall take place at the time and the address for Opening of Tenders 

  provided below: 

 (1) Kenya Rural Roads Authority- Migori Region, 

   P.O BOX 164-40400 Suna-Migori 

 (3) State date and time of tender opening - 27th MAY 2026 at 11.00am 

   

ITT 27.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the 

  electronic tender submission procedures  N/A 

 _________________________________________________________________  

ITT 27.6  The number of representatives of the Procuring Entity to sign is Any three members of 

  the opening committee. 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

E. Evaluation, and Comparison of Tenders 

ITT 32.3 The adjustment shall be based on the _____Average _______ [insert “average” or 

 “highest”] price of the item or component as quoted in other substantially responsive 

 Tenders. If the price of the item or component cannot be derived from the price of other 

 substantially responsive Tenders, the Procuring Entity shall use its best estimate. 

ITT 35.2 The invitation to tender is extended to the following groups that qualify for Reservations 

 Registered contractors in Migori Region 

 CONTRACTORS REGISTERED IN THE REGION. 

  

ITT 36.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the 

 Works by subcontractors selected in advance. 

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted 

 is: ___40%_ of the total contract amount. Tenderers planning to subcontract more than 10% 

 of total volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the 

 Works to be subcontracted along with complete details of the subcontractors and their 

 qualification and experience. 

  

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 

 Specialized Subcontractors are designated as follows: 

 _________________________N/A____________________ 

 For the above-designated parts of the Works that may require Specialized Subcontractors, the 

 relevant qualifications of the proposed Specialized Subcontractors will be added to the 

 qualifications of the Tenderer for the purpose of evaluation. 

  

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in Section 

 III, Evaluation and Qualification Criteria. 

  

ITT 51.1 The person named to be appointed as Adjudicator is as nominated by the Employer who 

 is registered by the CIARB at an hourly fee of Shs.as provided by CIARB per day. 

  

ITT 52.2 Other documents required are Form No. 9 Beneficial Ownership Disclosure Form. 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 

 “Regulations” available from the PPRA Website www.ppra.go.ke or email 

 complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related Complaint, 

 the Tenderer should submit its complaint following these procedures, in writing (by the 

 quickest means available, that is either by hand delivery or email to: 

 For the attention: [Regional Director] 

 Title/position: [Regional Director] 

 Procuring Entity: [KeRRA Migori Region] 

 Email address: [migori.rm@kerra.go.ke] 

 In summary, a Procurement-related Complaint may challenge any of the following: 

 (i) the terms of the Tender Documents; and 

 (ii) the Procuring Entity’s decision to award the contract. 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 
 

1. Evaluation and contract award Criteria 
 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has 
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to 
have the Lowest Evaluated Tender price shall be selected for award of contract. 

 

2. Preliminary examination for Determination of Responsiveness 
 

The Procuring Entity will be examining all tenders to ensure they meet in all respects the eligibility 
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders 
with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front 
loaded. Tenders that do not pass the Preliminary Examination will be considered irresponsive and 
will not be considered further. 

 

A. PRELIMINARY EXAMINATION  
Tenderers shall provide evidence satisfactory to the Employer of their eligibility and of their capability 
and adequacy of resources to effectively carry out the subject Contract. To this end, the tenderer shall 
be required to provide latest information set out below:  

Table 1: 
Item          Requirement 

No.   Evaluation Criteria / Condition / Requirement Description   Clause Ref.   Priority 

(A)  PRELIMINARY EVALUATION CRITERIA       

       ITT 19.0   

1) 
 Provide duly filled, signed and stamped tender security Declaration  ITT 11.1(c)  

N/A  
form (YWPD) (Where Applicable) 

  
TDS ITP 11.1 (h) – (5) 

 

      

       SECTION III A-(5)   

  
Tenderer is registered with appropriate authority (AGPO Group 

  ITT 19.0   
    ITT 11.1(c)   

2)  Registered with National Treasury- Valid Certificate). (Where    N/A    
TDS ITP 11.1 (h) – (5) 

 

  
Applicable) 

    
    

SECTION III A-(5) 
  

         

  A)  Properly and dully filled, signed and stamped form of bid and      
   appendix to form of bid by the authorized person through the      

   power of attorney. with a bid validity one hundred and seventy five      

   (175) days, from the specified date of bid opening {(175) days}.      

  In addition:       

  B)  The Tenderer must prepare this Form of Tender on stationery with      
   its letterhead clearly showing the Tenderer's complete name and      

   business address.       

  C) The  Form  of  Tender  shall  include  the  following  Forms  duly      
   completed and signed by the Tenderer.       

   a) Properly and dully filled, signed and stamped Tenderer's  ITT 19.1   
    

Eligibility;  Confidential  Business  Questionnaire –  to 
   

     ITT 11.1(a)  

Must be filled/ 
    

establish we are not in any conflict to interest. 
   

3)      TDS ITP 11.1 (h) – (9)  
  

b)   Properly and dully filled, signed and stamped Certificate of 
  

submitted     SECTION III EQC A-  
    

Independent Tender Determination – to declare that we 
   

    (11)    
    

completed the tender without colluding with other tenderers. 
   

         

   c) Properly  and  dully  filled,  signed  and  stamped Self-      

    Declaration of the Tenderer– to declare that we will, if      

    awarded a contract, not engage in any form of fraud and      

    corruption.       

   d)   Properly and dully filled, signed and stamped Declaration      

    and  commitment  to  the  Code  of  Ethics  for  Persons      

    Participating in Public Procurement and Asset Disposal      

    2015.       

  D) Person signing the Tender shall have the power of attorney given      
   by the Tenderer to be attached with the Tender       

4) 
 Provide a Tender Security of Kshs. 100,000.00 in the required format.  ITT 19.0  Must be 
 

The tender guarantee (security) will remain in force up to and including 
 
ITT 11.1(c) 

 
submitted     
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Item            Requirement 

No.  Evaluation Criteria / Condition / Requirement Description   Clause Ref.   Priority 

  one hundred seventy-five (175) days after the date of bid submission  TDS ITP 11.1 (h) – (5)   

  and including Twenty-Eight (28) days beyond the original validity  SECTION III A-(5)   

  period {(175) days of the Tender Sub-Clause 19.3 of Instructions to      

  Bidder.           

  a)   A bank guarantee;          

  b)   A guarantee by an insurance company registered and licensed      

  by the insurance regulatory authority listed by the authority; or      

  c)   A guarantee  issued  by  a  financial  institution  approved  and      

  licensed by the central bank of Kenya, from a reputable source,      

  and an eligible country.          

  N/B This form of tender security (tender bond) is not applicable;      

  bidders that submit it to be disqualified         

         ITT 36   

5) 
 Certified Certificate of Incorporation or Business Registration issued  ITT 11.1(a)  Must be 
 

by Registrar of Companies. 
     

TDS ITP 11.1 (h) – (1) 
 
submitted         

         SECTION III EQC A-(1)   

  Current Certified CR12 Certificate (dated within 12 Months before      

  date of opening) from the Registrar of Companies. This should be       

  provided with Identification Documents of Directors and all    
TDS ITP 11.1 (h) – (2) 

 
Must be 

6) 
 

individuals listed on the CR12. (ID or Passport). For Corporate 
   

   
SECTION III EQC A-(2) 

 
submitted   

Directors, CR12 or its equivalent for the corporate directors, 
    

         

  Identification Documents for the corporate Director and its directors      

  MUST be provided.          

7) 
 

Valid certified Current Single Business permit 
   TDS ITP 11.1 (h) – (3)  Must be 

    
SECTION III EQC A-(3) 

 
submitted           

         ITT 4.14   

8)  Valid Tax Compliance Certificate.     TDS ITP 11.1 (h) – (4)  Must be 

         SECTION III EQC A-(4)  submitted 

  Current Certificate of Registration with National Construction    ITT 3.12   
9)  Authority in the Category “NCA 8 & above    TDS ITP 11.1 (h) – (6)  Must be 

  together with a valid NCA practicing license    SECTION III EQC A-(6)  submitted 

  
Pre-Tender Site Visit Certificate duly endorsed by the Authorized 

  ITT 7   

10) 
   

SECTION  III  EQC  A- 
 
Must be  

KeRRA Staff. 
      

      
(13) 

  
submitted           

  
Submit a written power of attorney authorizing the signatory of the 

 ITT 20.4  
Must be 

11) 
  

TDS ITP 11.1 (h) – (8) 
 

 
bid to commit the Bidder Witnessed by a Commissioner of Oaths. 

   
submitted     

SECTION III EQC A-(7) 
 

           

  
Chronological Serialization of all the pages of the tender document 

  ITT 12.1   
    

TDS ITP 11.1 (h) – (11) 
 
Must be 

12) 
 

(this should be sequential in the format of 1,2,3,4,5…….) from the 
   

   
SECTION III EQC A- 

 
Serialized   

first page to the last page. 
      

      
(14) 

   

           

  The Tender submission SHALL be as follows:    
ITT 20.1 

 
Must be 

13)  a) One Original clearly marked “ORIGINAL”,     

       submitted   
b) One soft copy C L E A R L Y m a r k e d “CO P Y” 

      

         

  Provide Properly and dully filled, signed and stamped proof of       

  Eligible Goods, Equipment, and Services (Bidders to demonstrate   ITT 4.1  
N/A 

14) 
 

that Goods, equipment and services to be supplied under the contract 
 
SECTION III EQC A- 

 

    

  to have their origin in any country that is not determined ineligible (18)    

  under ITT 4.1). (where Applicable)         

  Provide a Properly and dully filled, signed and stamped proof of   ITT 3.7  
Must be 

15) 
 

having not been declared ineligible by the PPRA as described in ITT 
 
SECTION III EQC A- 

 

   
submitted   

3.7 
     

(20) 
  

          

  Submission  of  Audited  Accounts  or  equivalent  acceptable  to  the      

  Employer,  for  the  last  three  [3]  years (2023, 2024 & 2025)  to      

16) 
 demonstrate:  the  current  soundness of  the  applicant’s  financial  SECTION III EQC A-  Must be 
 

position and its prospective long-term profitability, and capacity to (19) 
  

submitted     

  have a cash flow amount, turnover and working capital (attach valid      

  licence of the auditor from ICPAK)         

  Provide  a Properly  and  dully filled, signed  and  stamped Bill of  
ITT 11.1 (b) 

  

17) 
 

Quantities (any  alterations should be  countersigned by the 
  

Must be Filled   
SECTION III EQC A-(9) 

 

  
authorized person) 

       

           

  Provide a Properly and dully filled, signed and stamped, the following  
ITT 17.0 

  

18) 
 

schedules of supplementary information. 
     

    
SECTION IV EQC - (9) 

  

  
NOTE: That bidders should not alter the format of any of the forms 
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Item             Requirement 

No.  Evaluation Criteria / Condition / Requirement Description   Clause Ref.   Priority 

  under this section. Any alteration shall lead to disqualification of the      

  bid            

   
Properly and dully filled, signed and stamped form of 

  ITT 3.10; ITT 17.0   
  

FORM 1 
  

SECTION IV EQC -(1) 
 
N/A 

1) 
 

foreign tenderers 40% rule (for foreign tenderers) (where 
  

 FT:  SECTION IIIA EQC –   

  Applicable)        

       
(17) & (9) 

   

            

   Properly and dully filled, signed and stamped form of  ITT 16; ITT 17.0   

2) 
 FORM 2 Equipment (A separate Form shall be prepared for each  SECTION IV EQC -(4)  

Must be Filled  
EQU: item of equipment listed, or for alternative equipment 

 
SECTION IIIA EQC – 

 

     

   proposed by the Tenderer)   (23) & (9)    

   Properly and dully filled, signed and stamped Contractor's      

   Representative and Key Personnel Schedule (Tenderers  
ITT 6.9; ITT 17.0 

  
   

should  provide the names  and  details  of  the  suitably 
   

  
FORM 3 

 
SECTION IV EQC -(5) 

  

3) 
 

qualified Contractor's Representative and Key Personnel 
  

Must be Filled  PER:  SECTION IIIA EQC –  

  to perform the Contract separately for each personnel/    

   
(9) 

   

   
candidate; with declaration for both parties; data on their 

   
        

   experience should be provided).        

   Properly and dully filled, signed and stamped form of      

   tenderers qualification without pre-qualification.       

   FORM ELI-1.1 (Properly and dully filled, signed and      

   stamped form of Tenderer Information)       

   Attach copies of original documents of [check the box(es)      

   of the attached original documents]        

   1) Articles of incorporation (or equivalent documents of      

    constitution or association),  and /or  documents of  
ITT 17.0 

  
    

registration of the  legal  entity named  above, in 
   

4) 
 

FORM 4: 
  

SECTION IIIA EQC – 
 
Must be Filled   

accordance with ITT 4.4. 
    

      
(9) 

   

   2) A current tax clearance certificate or tax exemption    

        

    certificate issued by the Kenya Revenue Authority, if      

    tender s a Kenyan tenderer, in accordance with ITT      

    4.15.          

   3)  In case of state-owned enterprise or institution, in      

    accordance  with  ITT  4.6  documents  establishing:      

    Included are the organizational chart, a list of Board      

    of Directors, and the beneficial ownership.       

  
FORM Properly and dully filled, signed and stamped form of 

  ITT 17.0   

5) 
   

SECTION IV EQC -(6.1) 
 
Must be Filled  

ELI-1.1 Tenderer Information 
    

     
SECTION IIIA EQC –(9) 

  

            

  
FORM 

Properly  and dully  filled,  signed and  stamped of  ITT 17.0; ITT 3.1   

6) 
 

Tenderer's JV Information Form (to be completed for each 
 
SECTION IV EQC -(6.2) 

 
Must be Filled  

ELI-1.2 
  

  
member of Tenderer's JV) 

   
SECTION IIIA EQC –(9) 

  

        

  
FORM 

Properly and dully filled, signed and stamped form of  ITT 17.0   

7) 
 

Historical Contract Non-Performance, Pending Litigation 
 
SECTION IV EQC -(6.3) 

 
Must be Filled  

CON– 2 
  

  
and Litigation History 

   
SECTION IIIA EQC –(9) 

  

        

   Properly and dully filled, signed and stamped of Financial  
ITT 17.0 

  
   Situation and Performance      
      

SECTION IV EQC - 
  

  
FORM Properly and dully filled, signed and stamped form of 

   

8) 
 

(6.4) 
  

Must be Filled  
FIN –3.1 Sources of Finance 

     

      
SECTION IIIA EQC – 

  

   

Properly and dully filled, signed and stamped form of 
   

   (9) & (19)    
   

financial documents 
      

           

          ITT 17.0   

9) 
 FORM Properly and dully filled, signed and stamped form of   SECTION IV EQC -(6.5)  

Must be Filled  FIN – 3.2 Average Annual Construction Turnover   SECTION IIIA EQC –(9)  

      

         & (19)    

          ITT 17.0   

10) 
 FORM Properly and dully filled, signed and stamped form of   SECTION IV EQC -(6.6)  

Must be Filled  
FIN –3.3 Financial Resources 

    
SECTION IIIA EQC –(9) 

 

        

         & (19)    

          ITT 17.0   

11) 
 FORM Properly and dully filled, signed and stamped form of   SECTION IV EQC -(6.7)  

Must be Filled  
FIN-3.4 Current Contract Commitments / Works in Progress 

  
SECTION  IIIA  EQC  – 

 

      

         (9) & (21)    

12)  FORM Properly and dully filled, signed and stamped form of   ITT 17.0  Must be Filled 
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 Item          Requirement  
 No.  Evaluation Criteria / Condition / Requirement Description  Clause Ref.    Priority  

   EXP-4.1 General Construction Experience  SECTION IV EQC -(6.8)    

      SECTION  IIIA  EQC  –    

     (9)       

   
FORM Properly and dully filled, signed and stamped of 

 ITT 17.0       
    SECTION IV EQC -(6.9)    

 13)  EXP - Specific Construction and Contract Management   Must be Filled  

   
SECTION  IIIA  EQC  – 

  

   
4.2(a) Experience. 

    

   
(9) & (22) 

      

           

    Properly and dully filled, signed and stamped  form of  ITT 17.0; ITT 34      

   FORM Construction  Experience  in  Key  Activities  (All  Sub-  SECTION IV EQC -    

 14)  EXP - contractors   for   key   activities   must   complete   the (6.10)     Must be Filled  

   4.2(b) information in this form as per ITT 34 and Section III,  SECTION IIIA EQC –    

    Evaluation and Qualification Criteria, Sub-Factor 4.2.) (9)       

    Properly and dully filled, signed and stamped form of Self-  ITT  17.0;  ITT  2.1;  ITT    

 
15) 

 FORM declaration that the person/tenderer is not debarred in the 3.7;     
Must be Filled 

 
  SD1: matter of the public procurement and asset disposal act  SECTION IIIA EQC –   

       

    2015. (9)       

    
Must submit APPENDIX 1 form of -fraud and corruption 

 ITT   17.0; ITT   2.1;  
Must be 

 
 

16) 
   

SECTION IIIA EQC – 
  

   
must be attached (Appendix 1 shall not be modified). 

  
Submitted 

 

    
(9) 

     

           

            

            

 B) DETAILED EVALUATION CRITERIA          
(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA  

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial 
Capacity Examination will be considered non- responsive and will not be considered further.  

 C) MARGIN OF PREFERENCE AND RESERVATIONS      

  Procuring Entity will grant a margin of preference in accordance to      

  Clause 147 and 148 respectively of the PPADR 2020 citizen contractor      

  registered outside Kenya shall only be eligible to benefit from the      

  preferences and reservations scheme when bidding in  international      

  tendering and competition. For international/Open Tenders, a margin of      

  preference shall be applied as follows: -      

   Ten percent (10%) margin of preference of the evaluated    

N/A 

 

  Group A: price of the tender, where the percentage of shareholding  ITT 33   
 17  of Kenyan citizens is more than fifty percent (50%);      

   Eight percent (8%) margin of preference of the evaluated  (where Applicable)    

  
Group B: 

price of the tender, where the percentage of shareholding      
  

of Kenyan citizens is less than fifty percent (50%) but 
     

        

   above twenty percent (20%); and      

   Six percent (6%) margin of preference of the evaluated      

  
Group C: 

price of the tender, where percentage of shareholding of      
  

Kenyan citizens is above five percent (5%) and less than 
     

        

   twenty percent (20%).      

 D) ERROR CHECK      

  
✓ The  tender sum  as  submitted and  read  out  during the  tender      

  opening shall be absolute and final and shall not be the subject of      

  correction, adjustment or amendment in anyway by any person or      

  entity.       

  
✓ Provided that the Tender is substantially responsive, the Procuring      

  Entity shall handle errors on the following basis:      

  A. Any error detected if considered a major deviation that affects the      

  substance of the tender, shall lead to disqualification of the tender      

  as non-responsive.      

 19) B. Any errors in the submitted tender arising from a miscalculation of  ITT 31  Must Meet  

  unit price, quantity, subtotal and total bid price shall be considered      

  as a major deviation that affects the substance of the tender and      

  shall lead to disqualification of the tender as non-responsive. and      

  C. If there is a discrepancy between words and figures, the amount in      

  words shall prevail      

  D. Abnormally  low tenders, abnormally high tenders or any other      

  indications of potential bid rigging practices, and tenders that are      

  front loaded.      
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Item       Requirement 

No.  Evaluation Criteria / Condition / Requirement Description   Clause Ref.  Priority 

E) POST QUALIFICATION AND CONTRACT AWARD      

  A. The Tenderer shall demonstrate that it has access to, or has     

  available,  liquid  assets,  unencumbered  real  assets,  lines  of     

  credit,  and  other  financial  means  (independent  of  any     

  contractual   advance   payment)   sufficient   to   meet   the    Must Meet 

  construction  cash  flow  as  per  the  provisions  of the  
ITT 39 

 with 
  Qualification Criteria Matrix in Table 3 below    Supporting       

  B. Minimum average annual turnover as per the provisions of the    Evidence 

  Qualification Criteria Matrix in Table 3 below.      

  C. Specific  experience  requirement  as  per  the  provisions  of  the     

  Qualification Criteria Matrix in Table 3 below.      
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Table 3: Technical & Financial Capacity Evaluation 
 

  Qualification Criteria   Compliance Requirements Documentation 

      Joint Venture  
Submission 

No. Subject Requirement Single Entity All Parties 
 

Each 
  

  

One Party 
Requirements     

Combined 
 

Party 
 

       

1. Historical Contract Non-Performance        

1.1 History of Non-performance of a contract Must meet N / A  Must meet  N / A Form CON-2 
 Non- did not occur within the last five requirement by itself   requirement by   

 Performing (5) years prior to the deadline for or as party to past or   itself or as    

 Contracts application submission based on existing JV   party to past or   

  all information on fully settled    existing JV   

  disputes or litigation.  A fully        

  settled dispute or litigation is one        

  that has been resolved in        

  accordance with the Dispute        

  Resolution Mechanism under the        

  respective contract, and where all        

  appeal instances available to the        

  applicant have been exhausted.        

1.2 Pending All pending litigation shall in Must meet N / A  Must meet  N / A Form CON-2 
 Litigation total not represent more than requirement by itself   requirement by   

  thirty percent (30%) of the or as party to past or   itself or as    

  Applicant's net worth and shall be existing JV   party to past or   

  treated as resolved against the    existing JV   

  Applicant.        

2. Financial Situation         

2.1 Financial Submission of audited accounts Must meet N / A  Must meet N / A  

 Performance or if not required by the law of requirement   requirement  Form FIN - 3.1, 

  the applicant's country, other       with Supporting 

  financial statements acceptable to       Evidence 
  the Employer, for the last Three        

  [3] years to demonstrate: (a) Must (a) N / A  (a) Must meet (a)N / A  

  (a) the current soundness of meet   requirement   
  the applicants’ financial requirement       

  position and its prospective  (b) Must  (b) N / A  (b) N / A  

  long-term profitability, and (b) Must meet      

  (b) capacity to have a cash flow meet requirement      
  amount of min. KShs. requirement       
  5,000,000.00 equivalent        

  working capital        

2.2 Average Minimum average annual Must meet Must meet  Must meet  N/A Form FIN - 3.2 

 Annual construction turnover KShs requirement requirement  ((100-   with Supporting 



   Qualification Criteria   Compliance Requirements Documentation 

       Joint Venture  
Submission 

No. 
 

Subject Requirement Single Entity All Parties 
 

Each 
 

  

One Party 
Requirements      

Combined 
 

Party        

  Construction 10,000,000.00 calculated as a n    50)/ (n-  Evidence 

  Turnover a n n u a l a v e r a g e o f t h e total    1)) % of the   

   payments received f r o m    requirement   

   c o n s t r u c t i o n w o r k s  within    where n=   

   the last Three (3) years.    number of joint   

       venture   

       members   

3. Experience         

3.1  General Experience under construction Must meet N / A  Must meet N / A 4. Form EXP - 

  Construction contracts in the role of contractor, requirement   requirement  4.1 

  Experience subcontractor, or management      Experience 

   contractor for at least the last five       

   (5) years prior to the applications       

   submission deadline       

3.2 (a) Specific Participation as contractor, Must meet Must meet  N / A Must meet FormEXP. 4.2(a) 

  Construction management contractor or requirement requirement   requirement  
  Experience subcontractor, in at least Three (3)      Must Provide 

   contracts with a value of at least      Supporting 

   KShs.5,000,000.00 within the last      Evidence 

   Three (3) Years that have been      (Completion 

   successfully and substantially      Certificate & 

   completed and that are similar to the      Award Letter) 

   proposed works. The similarity shall       

   be based on the physical size,       

   complexity, methods/technology or       

   other characteristics as described in       

   the Scope of Works)       

 

For subcontracted Works the Bidder 

should provide the following:  
▪ Award letter of the Main 

Contractor
  

▪ Award letter of the 
subcontract

  

▪ Completion letter of the 
Subcontract

  

Proof of payment (attach 
payment certificates and 
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  Qualification Criteria  Compliance Requirements Documentation 

     Joint Venture  
Submission 

No. Subject Requirement Single Entity All Parties Each 
 

One Party Requirements     
Combined Party      

      

  certified bank statements      

  indicating proof of      

  payment)      

3.2 (b)  b) For the above or other Must meet Must meet N / A Must meet Must Provide 

  contracts executed during the requirements requirement  requirement Supporting 

  period stipulated in 4.2(a) above,     Evidence 

  a minimum construction      

  experience in at least one (1) of:      

  -  New construction of bridges      
  and approach roads      

  -  Other similar road works      
  (gravel, concrete paving      

  blocks or concrete etc.)      

4. Work Methodology       

4.1 Work Submission of a work Should Should N/A N/A Must Submit 
 Methodology methodology demonstrate demonstrate    

   understanding of understanding    

   the scope of of the scope    

   works and other of works and    

   general other general    

   requirements requirement    

5. Site Staff 

 The site staff shall possess minimum levels set below;     

  Qualification = Diploma in Must meet Must meet N/A N/A Must Provide Supporting 

5.1 
Site Agent 

Civil Eng. General  requirements requirement   Evidence (Signed CV & 

General Experience= 6yrs, 
     

Certified Certificates/       

  Specific Experience = 3 Yrs      Testimonials) 

  Qualification =Diploma in Must meet Must meet N/A N/A Must Provide Supporting 
 

Senior requirements requirement 
  

Evidence (Signed CV & 
5.2 

Civil Eng.      

Foreman General Experience = 3 yrs, 
     

Certified Certificates/       

  Specific Experience = 2 Yrs      Testimonials) 

  Qualification = Diploma in Must meet Must meet N/A N/A Must Provide Supporting 
  

requirements requirement 
  

Evidence (Signed CV & 
5.3 Site Surveyor 

Surveying      

General Experience = 4 yrs 
     

Certified Certificates/        

  Specific Experience = 2 Yrs      Testimonials)  
6. Key Equipment 

 

6.1 

 
Contractors must meet requirements on key equipment as listed in table 4 below; 

 
Must Provide Supporting 



  Qualification Criteria   Compliance Requirements  Documentation 

      Joint Venture  
Submission 

No. Subject Requirement Single Entity All Parties 
 

Each 
  

  

One Party 
Requirements     

Combined 
 

Party 
 

        
Evidence (Logbooks, Lease  
Agreements with Supporting  
Logbooks) 
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Table 4: Equipment Holding 
 

Contractors must meet requirements on key equipment as listed below; 

 

Item Equipment Details Minimum Number Required 

No.   for the execution of the 

   Contract 

A) Compactors   

 1.Vibrating compaction plate 300mm wide - 

 2.Vibrating compaction plate 600mm wide 1 

 Subtotal for C 1 

B) Mobile Compressors  

 1. Medium rock drill (1.5 m3/min) Optional 

 2. Heavy rock drill (1.5 m3/min) Optional 

 Subtotal for D  
C) Concrete Equipment  

 1. Mobile concrete mixers 1 

 2. Truck mounted mixers Optional 

 Subtotal for E 1 

D) Transport (Tippers, dumpers, water tankers)  

 1. 4x2 tippers payload 7-12 tonnes 4 

 2. Articulated trailers (low loaders) Optional 

 3. Water tankers (18,000- 20,000 lts 1 

 capacity)  

 4. Water tankers (8,000- 10,000 lts Optional 

 capacity)  

 Subtotal for F 5 

E) Earth moving equipment  

 1. Tractor dozers with dozer attachment Optional 

 (D6-D9)  

 2. Tracked loaders Optional 

 3. Wheel loaders 1 

 4. Motor scrappers Optional 

 5. Motor graders (93-205KW) 1 

 6. Trench excavators Optional 

 Subtotal for G 2 

F) Diesel Generators  

 1. Diesel generators (15- 200KVa) Optional 

 Subtotal H - 

G) Excavators   

 1. Hydraulic crawler mounted (7-10 1 

 tonnes)   

 – 0.25-0.4m3 SAE bucket  

 2. Hydraulic wheel mounted (10-16 Optional 

 tonnes)   

 – 0.4- 0.6m3 SAE bucket  

 Subtotal for I 1 

H) Rollers   

 1. Self-propelled single drum vibrating 1 

 (various types, 12 tonnes and above)  

 2. Sheep foot roller Optional 

 3. Double drum vibrating pedestrian Optional 

 roller   

 Subtotal for J 1 
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QUALIFICATION FORMS 

 

1. FORM EQU: EQUIPMENT 

 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.  
 

 

Item of equipment 
 

Equipment Name of manufacturer  Model and power rating 

information     

 Capacity   Year of manufacture 

     

Current status Current location    

    

 Details of current commitments   

    
Source Indicate source of the equipment   

 


 Owned 


 Rented 


 Leased 


 Specially manufactured 

 

Omit the following information for equipment owned by the Tenderer. 
 

 

Owner Name of owner  

 Address of owner  

   

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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2. FORM PER -1 
 

Contractor's Representative and Key Personnel Schedule 
 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 
each candidate. 
 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of [insert the whole period (start and end dates) for which this position will be 

 appointment: engaged] 

 Time commitment: for [insert the number of days/week/months/ that has been scheduled for this 

 this position: position] 

 Expected time schedule [insert the expected time schedule for this position (e.g. attach high level Gantt 

 for this position: chart] 

2. Title of position: [______________________] 

 Name of candidate:  

 Duration of [insert the whole period (start and end dates) for which this position will be 

 appointment: engaged] 

 Time commitment: for [insert the number of days/week/months/ that has been scheduled for this 

 this position: position] 

 Expected time schedule [insert the expected time schedule for this position (e.g. attach high level Gantt 

 for this position: chart] 

3. Title of position: [______________________] 

 Name of candidate:  

 Duration of [insert the whole period (start and end dates) for which this position will be 

 appointment: engaged] 

 Time commitment: for [insert the number of days/week/months/ that has been scheduled for this 

 this position: position] 

 Expected time schedule [insert the expected time schedule for this position (e.g. attach high level Gantt 

 for this position: chart] 

4. Title of position: [______________________] 

 Name of candidate:  

 Duration of [insert the whole period (start and end dates) for which this position will be 

 appointment: engaged] 

 Time commitment: for [insert the number of days/week/months/ that has been scheduled for this 

 this position: position] 

 Expected time schedule [insert the expected time schedule for this position (e.g. attach high level Gantt 

 for this position: chart] 

5. Title of position: [insert title] 

 Name of candidate  

 Duration of [insert the whole period (start and end dates) for which this position will be 

 appointment: engaged] 

 Time commitment: for [insert the number of days/week/months/ that has been scheduled for this 

 this position: position] 

 Expected time schedule [insert the expected time schedule for this position (e.g. attach high level Gantt 

 for this position: chart] 
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3. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project.  

 

 

Name of Tenderer  
 

 

Position [#1]: [title of position from Form PER-1] 
 

Personnel Name: Date of birth: 

information   

 Address: E-mail: 

   

   

 Professional qualifications:  

   

 Academic qualifications:  

  

 Language proficiency: [language and levels of speaking, reading and writing skills] 

   

Details   

 Address of Procuring Entity:  

   

 Telephone: Contact (manager / personnel officer): 

   

 Fax:  

   

 Job title: Years with present Procuring Entity: 

   

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
 

Project Role 
Duration of 

Relevant experience 
involvement    

[main [role and   

project responsibilities on the [time in role] [describe the experience relevant to this position] 

details] project]   
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Declaration 
 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 
 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 
 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

 Contractor’s Representative or Key Personnel is available 

 to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

 Contractor’s Representative or Key Personnel is available 

 to work on this contract] 
 

 

I understand that any misrepresentation or omission in this Form may:  
a) be taken into consideration during Tender evaluation;  
b) result in my disqualification from participating in the 

Tender; c) result in my dismissal from the contract. 
 

Name of Contractor's Representative or Key Personnel: [insert name] 

 

Signature:     

Date: (day month year):    Countersignature 

of authorized representative of the Tenderer:    

Signature:    Date: (day month 

year):     
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 
 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 

4.1 FORM ELI -1.1 

 

Tenderer Information Form 
Date: _________________ 
 

ITT No. and title: _________________  
 

Tenderer's name  
In case of Joint Venture (JV), name of each member:  
Tenderer's actual or intended country of registration: 

[indicate country of Constitution]  
Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information  
Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________  
1. Attached are copies of original documents of  
 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of 
registration of the legal entity named above, in accordance with ITT 3.6

  

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5
  

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
 

 
• Legal and financial autonomy  
• Operation under commercial law  
• Establishing that the Tenderer is not under the supervision of the Procuring 
Entity 2. Included are the organizational chart and a list of Board of Directors.  
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4.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer’s JV) 
Date: _______________ 
 

ITT No. and title: __________________  
 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of  
 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of the 
legal entity named above, in accordance with ITT 3.6.

  

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation in 
accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in accordance with 
ITT 3.8.

 

 

2. Included are the organizational chart and a list of Board of Directors.  
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4.3 FORM CON – 2 

 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name: ________________  
Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________  
 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  
 Contract non-performance did not occur since 1

st
 January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1.
 

 

 Contract(s) not performed since 1
st

 January [insert year] specified in Section III, Evaluation and Qualification 
Criteria, requirement 2.1

 

 

Year Non- performed Contract Identification Total Contract Amount 

 portion of  (current value, currency, 

 contract  exchange rate and Kenya 

   Shilling equivalent) 

[insert [insert amount Contract Identification: [indicate complete contract name/ [insert amount] 

year] and percentage] number, and any other identification]  

  Name of Procuring Entity: [insert full name]  

  Address of Procuring Entity: [insert street/city/country]  

  Reason(s) for nonperformance: [indicate main reason(s)]  

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria  
 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3.

  

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 
indicated below.

 

 
 
 
 

 

Year of   Amount in dispute  Contract Identification  Total Contract Amount 

dispute   (currency)    (currency), Kenya Shilling 

       Equivalent (exchange rate) 

     Contract Identification: _________   

     Name of Procuring Entity: ____________   

     Address of Procuring Entity: __________   

     Matter in dispute: ______________   

     Party who initiated the dispute: ____   

     Status of dispute: ___________   

     Contract Identification:   

     Name of Procuring Entity:   

     Address of Procuring Entity:   

     Matter in dispute:   

     Party who initiated the dispute:   

     Status of dispute:   

Litigation History in accordance with Section III, Evaluation and Qualification Criteria  

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4.        

 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below.     

Year of  Outcome as Contract Identification  Total Contract Amount 

award  percentage of Net    (currency), Kenya 

  Worth    Shilling Equivalent 

       (exchange rate) 

    38   



[insert 

year] 
[insert percentage]  Contract Identification: [indicate 

complete contract name, number, and any 
other identification]  
Name of Procuring Entity: [insert full name]  
Address of Procuring Entity: 
[insert street/city/country]  
Matter in dispute: [indicate main issues 
in dispute]  
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award 
decision [indicate main reason(s)]  

[insert amount] 

 
 

 

4.4 FORM FIN – 3.1: 
 

Financial Situation and Performance 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 
 

4.4.1. Financial Data  
 

Type of Financial information Historic information for previous _________years, 

in___________________ ______________  
(currency) (amount in currency, currency, exchange rate*, USD equivalent) 
 

 

Year 1 

 

 

Year 2 

 

 

Year 3 

 

 

Year 4 

 

 

Year 5 

 

Statement of Financial Position (Information from Balance Sheet) 

 

Total Assets (TA) 
 
 

Total Liabilities (TL) 
 
 

Total Equity/Net Worth (NW) 
 
 

Current Assets (CA) 
 
 

Current Liabilities (CL) 
 
 

Working Capital (WC) 
 
 

Information from Income Statement 

 

Total Revenue (TR) 
 
 

Profits Before Taxes (PBT) 
 

 

Cash Flow Information  
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Type of Financial information Historic information for previous _________years,  

in___________________ ______________    

(currency) (amount in currency, currency, exchange rate*, USD equivalent) 

      
 Year 1 Year 2 Year 3 Year 4 Year 5 

      
Cash Flow from Operating Activities      

      

 

*Refer to ITT 15 for the exchange rate 
 

 

4.4.2 Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1   
   

2   
   

3   
   

 

4.4.3 Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, 

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:  
(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 
as parent company or group member).  
(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited.  
 Attached are copies of financial statements

1
 for the ____________years required above; and complying with the 

requirements  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified.
 

40 



4.5 FORM FIN – 3.2: 
 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________  
 

Annual turnover data (construction only) 

Year Amount Exchange rate Kenya Shilling equivalent 

 Currency   

[indicate year] [insert amount and indicate   

 currency]   

    

    

    

    

Average    

Annual    

Construction    

Turnover *    

 

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
 
 

 

4.6 FORM FIN – 3.3: 
 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or 
contracts as specified in Section III, Evaluation and Qualification Criteria  
 

Financial Resources 

No. Source of financing Amount (Kenya Shilling equivalent) 

 

1 

 

2 

 

3 
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4.7 FORM FIN – 3.4: 
 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been 
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for 
which an unqualified, full completion certificate has yet to be issued.  
 

Current Contract Commitments   
  Value of Outstanding Work Estimated Average Monthly 

Name of Procuring Entity’s [Current Kenya Shilling Completion Invoicing Over Last Six 

Contract Contact Address, Tel, /month Equivalent] Date Months 

    [Kenya Shilling /month)]  
1  
2  
3  
4  
5 
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4.8 FORM EXP - 4.1 

 

General Construction Experience 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 
 

Page _______________of ______________pages 
 

Starting Ending Contract Identification Role of 

 Year  Tenderer 

Year    

    

  Contract name: ____________________  

  Brief Description of the Works performed by the  

  Tenderer: _____________________________  

  Amount of contract: ___________________  

  Name of Procuring Entity: ____________________  

  Address: _____________________________  

  Contract name: _________________________  

  Brief Description of the Works performed by the  

  Tenderer: _____________________________  

  Amount of contract: ___________________  

  Name of Procuring Entity: ___________________  

  Address: _________________________  

  Contract name: ________________________  

  Brief Description of the Works performed by the  

  Tenderer: __________________________  

  Amount of contract: ___________________  

  Name of Procuring Entity: ___________________  

  Address: _________________________  
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4.9 FORM EXP - 4 .2(a) 
Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________  
Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 
 

Similar Contract No. Information    

      

Contract Identification      
      

Award date      
      

Completion date      
      

Role in Contract Prime Member in Management Sub- 

 Contractor 
 

JV Contractor contractor 
      

      

Total Contract Amount    Kenya Shilling  

If member in a JV or sub-contractor,      

specify participation in total Contract      

amount      

Procuring Entity's Name:      

Address:      

Telephone/fax number      

E-mail:      
 

 

4.10 FORM EXP - 4.2 (a) (cont.) 
 

Specific Construction and Contract Management Experience (cont.)  
 

Similar Contract No. Information 

 

Description of the similarity in accordance  
with Sub-Factor 4.2(a) of Section III:  
1. Amount  
2. Physical size of required works 

items  
3. Complexity  
4. Methods/Technology  
5. Construction rate for key activities  
6. Other Characteristics  
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4 . 1 1 FORM EXP - 4 . 2(b) 

 

Construction Experience in Key Activities 
 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name2 (as per ITT 34): ________________ 
ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section 
III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _      

_______________________      
  Information     

Contract Identification      
      

Award date      
      

Completion date      
      

Role in Contract Prime Member in Management Sub-contractor 

  Contractor JV  Contractor  

       

      

Total Contract Amount    Kenya Shilling  
     

Quantity (Volume, number or rate of Total quantity in Percentage  Actual 

production, as applicable) performed under the contract  participation Quantity 

the contract per year or part of the year (i)  (ii)  Performed 

      (i) x (ii) 

Year 1       
       

Year 2       
       

Year 3       
       

Year 4       
      

Procuring Entity’s Name:      

      
Address:      

Telephone/fax number      

E-mail:       
        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2 If applicable
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Information 
 

 

Description of the key activities in  
accordance with Sub-Factor 4.2(b) of Section  
III: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

2. Activity No. Two 

3. ………………… 
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OTHER FORMS 
 

5. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

INSTRUCTIONS TO TENDERERS 
 

i) All italicized text is to help  the Tenderer in preparing this form. 
 

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 
complete name and business address. Tenderers are reminded that this is a mandatory requirement. 

 
iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 

DECLARATION FORMS OF THE TENDERER as listed under (s) below. 
 

Date of this Tender submission:.............[insert  date (as day, month and year)  of  Tender submission] 
 

 

Tender Name and Identification:....................[insert identification] 
 

 

Alternative No.:.............................................[insert identification No if this is a Tender for an alternative] 
 

To: .................................... [Insert complete name of Procuring Entity] 
 

Dear Sirs, 
 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution of 

the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects 
therein for the sum of Kenya Shillings [[Amount in figures]  Kenya 
Shillings [amount in words]     .  

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 
[figures]   [words] .  
        

 

The percentage or amount quoted above does not include provisional sums, and only allows not more than 
two foreign currencies. 

 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 
receipt of the Project Manager's notice to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Special Conditions of Contract. 

 

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us 

 and may be accepted at any time before that date.  

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are not 
bound to accept the lowest or any tender you may receive. 

 

5. We, the undersigned, further declare that:  
i) No reservations: We have examined and have no reservations to the tender document, including 

Addenda issued in accordance with ITT 28;  
ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 

3 and 4;  
iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring 

Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring 
Entity's Country in accordance with ITT 19.8;  

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a 
brief description of the Works]; 
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v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert 
one of the options below as appropriate] 

 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; Or 

 

Option 2, in case of multiple lots: 
 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

 
b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 

indicating the various amounts and the respective currencies]; 
 

vii) Discounts: The discounts offered and the methodology for their application are: 
 
viii) The discounts offered are: [Specify in detail each discount offered.] 
 
ix) The exact method of calculations to determine the net price after application of discounts is shown 

below: [Specify in detail the method that shall be used to apply the discounts]; 
 
x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 

applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, 
if applicable), and it shall remain binding upon us and may be accepted at any time before the expiration 
of that period; 

 
xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with the Tendering document; 
 
xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are 

not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

 
xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 

manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

 
xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 

state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 

 
xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 

with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 
its full address, the reason for which each commission or gratuity was paid and the amount and 
currency of each such commission or gratuity].  

 
Name of Recipient 

 

Address  

 
Reason 

 

Amoun

t 
 
 
 
 

 

(If none has been paid or is to be paid, indicate “none.”) 
 

 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 
included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; 

 
xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 

the Most Advantageous Tender or any other Tender that you may receive; 
 
xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us 

or on our behalf engages in any type of Fraud and Corruption; 
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
    

execution of any resulting contract.   
 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial  
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of 
notification of intention to enter into a contract in the event we are the successful tenderer in this 
subject procurement proceeding. 

 

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our 
Tender:  
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest.  
b) Certificate of Independent Tender Determination – to declare that we completed the tender 

without colluding with other tenderers.  
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in 

any form of fraud and corruption.  
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal 
 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 
 

Name of the Tenderer: *[insert complete name of person signing the Tender] 
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 
 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 
 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
 

above] Date signed [insert date of signing] day of [insert month], [insert year] 
 

Date signed day of ,  
 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer  
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

Instruction to Tenderer 

 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 
 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity   
    

2 Reference Number of the Tender   
    

3 Date and Time of Tender Opening   
    

4 Name of the Tenderer   

5 Full Address and Contact Details of the 1. Country 

 Tenderer. 2. City 

  3. Location 

  4. Building 

  5. Floor 

  6. Postal Address 

  7.  Name and email of contact person. 

6 Current Trade License Registration Number and   

 Expiring date   

7 Name, country and full address (postal and   

 physical addresses, email, and telephone   

 number) of Registering Body/Agency   

8 Description of Nature of Business   

9 Maximum value of business which the Tenderer   

 handles.   

10 State if Tenders Company is listed in stock   

 exchange, give name and full address (postal   

 and physical addresses, email, and telephone   

 number) of   

 state which stock exchange   
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General and Specific Details 
 

b) Sole Proprietor, provide the following details. 
 

Name in full  Age Nationality 
       

  Country of Origin Citizenship 
        

 

c) Partnership, provide the following details.  
 

Names of Partners Nationality  Citizenship  % Shares owned  
1  
2  
3  

 

 

d) Registered Company, provide the following details. 
 

i) Private or public Company 
 

ii) State the nominal and issued capital of the Company  
 

Nominal Kenya Shillings (Equivalent)................................................................................. Issued 
 

Kenya Shillings (Equivalent)..................................................................................... 
 

iii) Give details of Directors as follows.  

 

Names of Director Nationality  Citizenship  % Shares owned  
1  
2  
3  

 

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

 

If yes, provide details as follows.  
 

Names of Person  Designation in the Procuring Entity  Interest or Relationship with Tenderer  
1  
2  
3  

 
 
 

ii) Conflict of interest disclosure 

 Type of Conflict Disclosure If YES provide details of the 

  YES OR NO relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by or   

 is under common control with another tenderer.   

2 Tenderer receives or has received any direct or indirect   

 subsidy from another tenderer.   

3 Tenderer has the same legal representative as another tenderer   

4 Tender has a relationship with another tenderer, directly or   

 through common third parties, that puts it in a position to   

 influence the tender of another tenderer, or influence the   

 decisions of the Procuring Entity regarding this tendering   

 process.   
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 Type of Conflict Disclosure If YES provide details of the 

  YES OR NO relationship with Tenderer 

5 Any of the Tenderer’s affiliates participated as a consultant in   

 the preparation of the design or technical specifications of the   

 works that are the subject of the tender.   

6 Tenderer would be providing goods, works, non-consulting   

 services or consulting services during implementation of the   

 contract specified in this Tender Document.   

7 Tenderer has a close business or family relationship with a   

 professional staff of the Procuring Entity who are directly or   

 indirectly involved in the preparation of the Tender   

 document or specifications of the Contract, and/or the   

 Tender evaluation process of such contract.   

8 Tenderer has a close business or family relationship with a   

 professional staff of the Procuring Entity who would be   

 involved in the implementation or supervision of the such   

 Contract.   

9 Has the conflict stemming from such relationship stated in   

 item 7 and 8 above been resolved in a manner acceptable to   

 the Procuring Entity throughout the tendering process and   

 execution of the Contract.   
 
 
 
 
 

 

f) Certification 

 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date 
of submission. 

 

Full Name     Title or 
         

Designation       

       

   (Signature)  (Date) 
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B. CERTIFICATE OF INDEPENDENTTENDERDETERMINATION 
 

I, the undersigned, in submitting the accompanying Letter of Tender to the     [Name   of 
Procuring Entity] for:    [Name  and  number  of tender]  in 
response to the request for tenders made by:    [Name of Tenderer] do hereby 
     

make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of  [Name of Tenderer] that: 
         

 

1. I have read and I understand the contents of this Certificate; 
 
2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in 

every respect; 
 
3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 

Tender on behalf of the Tenderer; 
 
4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include 

any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:  
a) has been requested to submit a Tender in response to this request for tenders;  
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 
 
5. The Tenderer discloses that [check one of the following, as applicable:  

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor;  

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or 
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

 
6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding:  
a) prices; 
b) methods, factors or formulas used to calculate prices;  
c) the intention or decision to submit, or not to submit, a tender; or  
d) the submission of a tender which does not meet the specifications of the request for Tenders; except 

as specifically disclosed pursuant to paragraph (5)(b) above; 
 
7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 

regarding the quality, quantity, specifications or delivery particulars of the works or services to which this 
request for tenders relates, except as specifically authorized by the procuring authority or as specifically 
disclosed pursuant to paragraph (5)(b) above; 

 
8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 

indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 
paragraph (5)(b) above. 

 

Name Title Date  
 

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 
 

FORM SD1 
 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER 
OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 

………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 
 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of  
………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender 
No.  
………………….. for ……………………. (insert tender title/description) for ……………………. (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating 

in procurement proceeding under Part IV of the Act. 
 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 
 

 

………………………………….   ………………………………. ……………………… (Title) 
(Signature) (Date) 

Bidder Official Stamp  
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FORM SD2 
 
 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN 
ANY CORRUPT OR FRAUDULENT PRACTICE 
 

 

I, ……………………………………. of P. O. Box ……........................…………………. being a resident of 
………………………………….. in the Republic of ………………. do hereby make a statement as follows: - 
 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………......................... (insert 

name of the Company) who is a Bidder in respect of Tender No. …................................………………. for  
…………………….. (insert tender title/description) for ……………… (insert name of the Procuring entity) 
and duly authorized and competent to make this statement. 

 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or 
fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management, Staff and/or employees and/or agents of ……………………... (insert name of the Procuring 
entity) which is the procuring entity. 

 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity) 

 
4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 
 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 
 

 

………………………………… 
(Title) 

 

 

…………………….....……… 
(Signature) 

 

 

................……………………… 
(Date) 

 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I ………………......................................…………………. (person) on behalf of (Name of the Business/  
Company/Firm) ……………………………………………………. declare that I have read and fully understood the  
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

 

Name of Authorized signatory…………………......................................................... Sign……………..................... 

 

Position…………………………………………...................................................………........................................... 

 

Office address………………………………………………. Telephone……………......................…………………. 
 

E-mail…………………………………………............................................................….........................................… 
 

Name of the Firm/Company…………………………….......................................................................................…… 
 

Date………………………………………………………..............................................…. (Company Seal/ Rubber 
 

Stamp where applicable) 
 

 

Witness 

 

Name ………………………………………………………....... Sign................................................... 

 

Date…………………………………………………… 
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D. APPENDIX 1- FRAUD AND CORRUPTION 
 

(Appendix 1 shall not be modified) 
 

1. Purpose 
 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

 

3. Requirements 
 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of the 
provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: - 

 

 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 

 
2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 

offence; 
 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 
 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 
 

b) if a contract has already been entered into with the person, the contract shall be voidable; 
 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy 
the procuring entity may have; 

 
5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 

entity who has a conflict of interest with respect to a procurement: - 
 

a) shall not take part in the procurement proceedings; 
 

b) shall not, after a procurement contract has been entered into, take part in any decision relating to 
the procurement or contract; and 

 
c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of 

bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

 
6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 

under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

 
7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 

and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:  
a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:  

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party;  

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation;  
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iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party;  

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a party;  

v) “obstructive practice” is: 
 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

 
• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below. 
 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

 
"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the 
contractor, and includes collusive practices amongst tenderers prior to or after tender submission 
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring entity 
of the benefits of free and open competition. 

 
c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

 
d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 

authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

 
e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring 

(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, 
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other 
appropriate authority appointed by Government of Kenya to inspect2 all accounts, records and other 
documents relating to the procurement process, selection and/or contract execution, and to have them 
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government 
of Kenya; and 

 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices.  

 
 
 
 
 
 
 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall 
include, without limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, 
either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such 
contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the 
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as 
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is 
not limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; 
accessing and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections 
and site visits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 
 
 

Beneficiary:   
Request forTenders No:  

 

Date:   
TENDER GUARANTEE No.:   
Guarantor:  

 

1.   We have been informed that    (here inafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  
under Request for Tenders No.  (“the ITT”). 

 
 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 
Tender guarantee. 

 
 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's  
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 
 

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 
Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or 
any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has 
failed to furnish the Performance. 

 
 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above onor before that date. 
 
 
 

 

[signature(s)]  
 
 
 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

 

TENDER GUARANTEE No.:  
 

 

1. Whereas ………… [Name of the tenderer](hereinafter called “the tenderer”) has submitted its tender dated 

……… [Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter 

called “the Tender”) for the execution of under  Request for Tenders No. (“the ITT”).  
 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 

[Name of Procuring Entity] (hereinafter called “the Procuring  Entity”) in  the  sum of  …………………  
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the 
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents. 

 

Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 

 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that  if the Applicant: 

 

a) has  withdrawn its Tender during the period of  Tender validity set forth in the  Principal's Letter of  
Tender (“the Tender  Validity Period”), or  any extension thereto provided by the Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the Contract 
agreement; or (ii) has failed to furnish the Performance Security, in accordance with the Instructions to 
tenderers (“ITT”) of the Procuring Entity's Tendering document. 

 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of 
the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand, 
provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of 
the above events, specifying which event(s) has occurred. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 

successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 

of the results of the Tendering process; or (ii)twenty-eight days after the end of the Tender Validity Period. 
 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 
on or before that date. 

 

 

_________________________ 

[Date ] 

_________________________  
[Witness] 

 

 

______________________________ 

[Signature of the Guarantor] 

______________________________  
[Seal] 

 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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TENDER-SECURING DECLARATION FORM 
 

[The Bidder shall complete this Form in accordance with the instructions indicated] 
 

Date:..................................[insert date (as day, month and year) of Tender Submission] 

Tender No.:......................................[insert number of tendering process]  
To:...................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 
 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 
 
2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 

Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of 

our obligation(s) under the bid conditions, because we – (a) have withdrawn our tender during the period of tender 

validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the 

Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse 

to furnish the Performance Security, in accordance with the instructions to tenders. 

 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), 
upon the earlier of:  
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

 
4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the 

Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, the 

Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 
 

 

Signed:……………………………………………………………………..…….....….. Capacity / title (director 
 

orpartnerorsoleproprietor,etc.)……….………….........…….Name: 
 

………………………………………………………………………………….. Duly authorized to sign the bid 

for and on behalf of: [insert complete name of Tenderer] 

 

 

Dated on …………………. day of …………….……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 
 

Schedule of Currency requirements      

Summary of currencies of the Tender for    [insert name of Section of the Works] 

        
 Name of currency  Amounts payable   

 Local currency:       
       

 Foreign currency #1:       
       

 Foreign currency #2:       
       

 Foreign currency #3:       
      

 Provisional sums expressed in local currency  [To be entered by the Procuring Entity]   

 ____________________________________       
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A. Location of Project 

 

The road project is approximately 7.7 Km Long and is located in NYATIKE Constituency of Migori 
Region. 

 

B. EXTENT OF CONTRACT. 

 

The works to be executed under this Contract comprise the following: - 

 

a) Bush Clearing 

b) Culvert and Drainage works 

c) Grading 

d) Gravelling 

e) Dayworks 

 

 

C. PROGRAMME OF EXECUTION OF THE WORKS 

 

The Contractor shall provide the works programme, required under the Conditions of Contract, within 
14 days of receipt of the Engineer's Order to commence work. 

 

The programme shall be co-ordinated with climatic and other conditions to provide for the completion 
of the works in the order and by the time specified. 

 

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, 
but he shall in no manner be relieved by the Engineer's approval of the programme, of his obligation to 

complete the works in the prescribed order and by the prescribed completion date and he shall from time 
to time review his progress and make such amendments to his rate of execution of the works as may be 

necessary to fulfil his obligations. 

 

D. ORDER OF EXECUTION OF WORKS 

 

The Contractor shall carry out the Works such that a continuous and consecutive output of fully 
completed work is achieved. 

 

 

E. TAKING OVER CERTIFICATE 

 

Taking over certificate shall be issued upon completion of ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF 

MILIMANI RING ROAD 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

94 



BILL 01: PRELIMINARY AND GENERAL ITEMS 

 

Scope: 

 

This bill comprises those items that are required at the Commencement and Completion of the Works 
or that are Provisional Items applicable for the duration of the Works. 

 

01-50- 001 Mobilization and Establishment of the Site 

 

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing 
required to carry out the Works. 

 

The Contractor shall ensure that all possible means of protection are given to the labour force at all 
times. Such protection shall include provision of high visibility clothing or vests, goggles and masks 

for workers in potentially dangerous locations or dealing with potentially harmful materials. The 
Contractor shall also maintain first aid kits with a minimum of the following items:-  

▪ Non-Stick wound dressing
  

▪ Selection of plaster/band aids
  

▪ Crepe bandages
  

▪ Gauze and cotton wool
  

▪ Antiseptic solution (washing wounds)
  

▪ Antiseptic cream – Betadine, Burnol
  

▪ Pain killers Panadol, Disprin
  

▪ Anti diarrhoea – Immodium, Diadis, Charcoal
  

▪ Anti histamine – Piriton, Triludan
  

▪ Anti nausea – Stemetil
  

▪ Eye ointment
  

▪ Oral re-hydration sachets
  

▪ Surgical gloves
 

 

Measurement and Payment: NA 

 

01-60- 001 Contract Supervision 

 

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as 
allowances, casual wages and transportation within the project area. 

 

Measurement and Payment: 

 

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the 
Engineer. No markup is included in this item. 

 

Work Method: NA 

 

01-60- 002 Clearance on Completion 

 

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed 
from the site, and the site left in good order to the satisfaction of the Engineer. 

 

Measurement and Payment 

 

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been 
satisfactorily carried out. 

 

Work Method: NA 
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01-60-003 Insurance 

 

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in 
the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for 
small works conditions of contract. 

 

Measurement and Payment 

 

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the 
Contractor that Insurances have been affected. 

 

Work Method: NA 
 
 
 
 

01-60-004 Quality Control Tests 

 

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control 
tests to check materials and standards of workmanship, against the Specifications. 

 

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify the 
defects to the Engineer’s satisfaction and at the Contractor’s expense. 

 

Measurement and Payment 

 

The contractor shall include in the rates for specific items the cost of testing the materials. No 

separate payment will be made for material testing. 

 

Work Method: NA 

 

01-60-005 Publicity Sign Boards 

 

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. 
The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this 

Contract. 
 

Sign Boards shall be maintained for the duration of the Works, and removed on completion. 

 

Quality Control 

 

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and 
Specifications. 

 

Measurement: Number 

 

The unit of measurement shall be number of Sign Boards erected 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required 
for carrying out the work. 

 

Work Method: NA 
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01-60- 006 Drinking Water 

 

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all 
work locations, for the duration of the Works. 

 

Quality Control 

 

The Engineer shall check regularly that adequate supplies of water are available throughout the Site. 

 

Measurement and Payment 

 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate 
supplies have been provided. 

 

Work Method: LB 

 

01-60-007 Provision of site sanitation facilities 

 

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all 
work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are 
appropriately covered. All shallow pit latrines shall be filled in after the end of use. 

 

Quality Control 

 

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site. 

 

Measurement and Payment 

 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate 
sanitation facilities have been provided. 

 

Work Method: LB 
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BILL 03: SETTING OUT 

 

Scope 

 

This bill covers the activities required in the re-establishment of the horizontal alignment of the road 
including setting out the centre line, cross section widths, drains and structures. 

 

03-50-001: Setting Out the Horizontal Alignment 

 

The Contractor shall set out the centreline to follow the existing road alignment unless instructed 
otherwise by the Engineer. 

 

The minimum standards as shown in Table 2.1 shall apply. 

 

Table 2.1 Alignment Standards 

Standard Flat and Rolling Hilly Terrain 

 Terrain  

Horizontal Curves   

Desirable Minimum radius 100m 50m 

 

The cross-section details of the road shall be as shown on the Drawing or as directed by the Engineer.  
Horizontal setting out shall be done for the approved work sections at a time but not for the entire road. 

 

Work Method: LB 

 

Quality Control 

Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves  
Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre 
outside the cleared width and on both sides of the road.  
Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of + 25mm 

 

Measurement Unit: m 

 

The measurement shall be the linear metres of the road set out. 

 

Payment: 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required 
for carrying out the work. 
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BILL 04: SITE CLEARANCE 

Scope 

 

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and grubbing of 

the topsoil, removal of anthills and other unsuitable materials for the specified widths of the road, quarry 

and borrow areas. The distinction between light and heavy bush shall be decided by the Engineer. 

 

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1 

 

Table 4.1: Site Clearing Widths    

      

 Road Category Running Stripping and Trees, Stumps, Bush Clearing 

    Surface Grubbing Boulders  

 A/B/C + Secondary Roads 6.0 m 10.6 m 10.6 m 14.0 m 

 D/E + Minor Roads 5.4 m 10.0 m 10.0 m 13.0 m 

 RAR Roads  4.5 m 7.9 m 8.0 m 11.0 m 

 Minor / RAR  roads with     

 insufficient widths or 3.5 m 6.9 m 7.0 m 9.0 m 

 Temporary sections     

04-50-002 Grass Cutting     

 

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more 
than 100mm measured at height of 200mm above ground level. 

 

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as 
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre 

drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps 

 

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such 
as signs and marker posts. 

 

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based 
as defined in the Bills of Quantity or as instructed by the Engineer. 

 

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing. 

 

Work Method: LB or MB 

 

Quality Control 

 

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the 
operation. 

 

Measurement: m
2 

 

The measurement shall be area of grass cut, based on the standard width and measured length of 
clearing. 

 

Payment 

 

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs 
required to carry out the work.  
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04-50-003 Bush Clearing (Heavy) 

 

Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the 

Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root 

systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking. 

Other cleared material shall be collected and disposed of off-site as directed by the Engineer. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of 
Quantity or as instructed by the Engineer. 

 

Work Method: LB or MB 

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals 

 

Measurement Unit: m2 

 

The measurement shall be the area cleared to the specified width over the length as instructed by the 
Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 
required to complete the work. 

 

04-50-004 Bush Clearing (Light) 

 

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. 

Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material 
shall be collected and disposed of away from the side drains and in a manner that causes no visibility 

obstruction to traffic. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of 
Quantity or as instructed by the Engineer. 

 

Work Method: LB or MB 

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals. 

 

Measurement Unit: m2 

 

The measurement shall be the area cleared to the specified width over the length as instructed by the 
Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 
complete the work. 
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04-50-005 Pruning Tree Branches 

 

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut 
material shall be collected and disposed of as directed by the Engineer and burning of waste material 
shall not be permitted. 

 

Work Method: LB 

 

Quality Control 

 

The Engineer shall check for visibility improvement. 

 

Measurement and Payment 

 

A Provisional Sum shall be allowed for this item, which shall be paid under Day works. 

 

04-50-006 Trees and Stumps Removal (200-450mm girth) 

 

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of 
between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of 
the Engineer. 

 

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before 
cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal 

of trees and stumps shall be back-filled with approved material and compacted to existing ground 
level. Cut material and stumps shall be collected and disposed of as directed by the Engineer. Burning 

of waste material shall not be permitted. 

 

Work Method: LB 

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 

 

Measurement Unit: No 

 

The measurement shall be the number of trees and stumps removed. 

 

Payment 

 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 
complete this item. 

 

04-50-007 Trees and Stump Removal (>450mm girth) 

 

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In 

addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long 
and stacked as directed by the Engineer. 

 

Work Method: LB 

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 

 

Measurement Unit: No 
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Measurement shall be the number of trees and stumps removed 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 
required to complete this item. 

 

04-50-008 Clearing Obstructions – Boulders and debris removal 

 

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 
m girth using labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off 
outside the road area. 

 

Blasting should only be done on instruction by the Engineer and only carried out by licensed 
individuals/firms. 

 

Debris removal shall include: 

 

Inspection of the road section(s) regularly  
Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away 
from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other 
structures and the safe disposal thereof outside the road formation width.  
Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by 
the Engineer. Liaison with the Police may be necessary. 

 

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined 
in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris. 

The road section shall be free of any obstruction. 

 

Measurement Unit: Provisional Sum 

 

A Provisional Sum shall be included for this item 

 

Payment: 

 

Payment shall be made on a Day works basis. 
 

 

04-50-009 Stripping and Grubbing 

 

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, 
loose boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared 
area as directed by the Engineer. 

 

Work Method: LB 

 

Quality Control 

 

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material. 

 

Measurement Unit m2 
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The measurement shall be the area grubbed as directed by the Engineer 

 

Payment 

 

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to 
complete this item. 

 

04-50-010 Excavate, remove and disposal of concrete structures 

 

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 
defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

The Engineer shall approve the area where the structure was removed from and the satisfactory 
disposal of the concrete structures. 

 

A Provisional Sum shall be included for this item 

 

Payment: Provisional Sum 

 

Payment shall be made on a Day works basis. 

 

Measurement Unit: Provisional Sum 
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BILL 05: EARTHWORKS 

 

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft 
material to form the road formation. 

 

05-50-001: Establishment of the Vertical Alignment - Slotting 

 

The Contractor shall re-establish the vertical alignment of the road section which includes the setting 
out and excavation of horizontal slots marking the level road platform. 

 

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight 

section and 5m on the curve sections of the road. Each slot shall be compacted using hand rammers 

until no more imprints of the rammer on the surface of the slot can be seen. The length of each slot 
shall be equal to the formation width of the road. 

 

Vertical alignment standards shall be those set out in Table 5.1 

 

Table 5.1 Vertical Alignment Standards 
 

Standard Flat & Rolling Terrain Hilly Terrain 

Gradients   

Desirable Minimum 2% 2% 

Desirable Maximum 8% 10% 

Absolute Maximum 10% 12% 

   

 

The Contractor shall use Labour to carry out this item of work. 

 

Work method: LB 

 

Quality Control: 

 

The hand rammer shall be not less than 5kg 

The level of the slot shall have a tolerance of + 50 mm  
The longitudinal profile of the road shall be checked at every third slot and shall have a maximum 
tolerance of + 50mm 

 

Measurement Unit: m 

 

The measurement shall be linear metres of road alignment set out 

 

Payment: 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required 
for carrying out the work. 

 

05-50-002: Excavation, spread and compact in soft material (side drains) 

 

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the 
Engineer. 

 

Soft material in this case is defined as any material which is not hard or rock in which the average 
output is more than 1.5 m3 per PD. 
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The material from the excavations shall be placed on the carriageway, spread and compacted. Where 
additional material is required to achieve the required camber, the widths of the side drains may be 
increased, with the approval of the Engineer. 

 

The fill layers to be compacted shall not exceed 150mm loose depth. 

 

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes 

of the compaction equipment. The number of passes shall be as directed by the Engineer dependent 
upon the equipment used and the material being compacted. Unless otherwise instructed the moisture 

content of the material shall be within + 2% of optimum. Where additional moisture is required, water 

shall be applied in an even manner such that no longitudinal or transverse flow occurs. 

 

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the 
Contractor shall use the appropriate ditch template to control the excavations 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work 

 

Work method: LB - MB 

 

Quality Control 

 

• The dimensions of the side drains shall be checked at 50m intervals and shall have 
a tolerance of + 50mm  

• The longitudinal profile of the side drains shall be checked at 30m intervals and shall have 
a tolerance of +50mm.  

• Compaction shall show no movement of material under the roller – minimum of 6 passes.  
• Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit m3 

 

Measurement shall be the volume of material excavated to form the side drains, and deposited for 
camber formation. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying 
out the work. 

 

05-50-003 Excavation, spread and compact in hard material (side drains) 

 

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be 
classified as hard (not rock) the Contractor shall carry out the excavation in accordance with 04-50-
003 and shall be compensated under this item. 

 

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of 
stones or other material in which the output is less than 1.5 m3 per PD. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 
defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control: 

 

The Engineer shall measure the volume of the excavation classified as Hard material 
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Measurement Unit: m3 

 

The measurement shall be the volume of material excavated and deposited to form the camber 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 
required to complete the work. 

 

05-50-004 Excavation to Level and Compaction 

 

The Contractor shall cut material to form the level road platform and place the excavated material as 
fill or in spoil areas approved by the Engineer. Where material needs to be borrowed excavation shall 
only be from borrow areas approved by the Engineer. 

 

The fill layers to be compacted shall not exceed 150mm loose depth.  
Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes 
of the compaction equipment. The number of passes shall be as directed by the Engineer dependent 

upon the equipment used and the material being compacted. Unless otherwise instructed the moisture 
content of the material shall be within + 2% of optimum. Where additional moisture is required water 

shall be applied in an even manner such that no longitudinal or transverse flow occurs. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 
ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work. 

 

Work Method: LB - MB 

 

Quality Control 

 

• The width of the platform shall be checked at intervals of 50 m and shall have a tolerance 
of +50mm.  

• The level platform shall be horizontal in the transverse direction and shall have a 
tolerance of +15 mm under a 2 metre straight edge.  

• The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length of 
gradient.  

• Compaction shall show no movement of material under the roller – minimum of 6 passes.  
• Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit: m3 

 

The measurement shall be the volume of compacted fill material forming the level platform. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs 
required for carrying out the work. 

 

05-50-005 Spreading and Compaction for Camber Formation 

 

The Contractor shall spread and compact the material deposited from the side drains to form the 
camber on the road, in accordance with the Drawings or as directed by the Engineer, and shall check 

the profile with the appropriate camber board. 

 

Compaction shall be carried out from the edges to the centre line by overlapping passes of the 
compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the  
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equipment used and the material being compacted. Unless otherwise instructed the moisture content of 
the material shall be within + 2% of optimum. Where additional moisture is required water shall be 
applied in an even manner such that no longitudinal or transverse flow occurs. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 
ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item. 

 

Work method: LB-MB 

 

Quality Control 

 

• The width of the carriageway including the shoulders shall be checked at 50m intervals 
and shall have a tolerance of +50/-20 mm.  

• The camber shall be checked 50m intervals and shall have a tolerance of + 1%.  
• Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. 

Maximum tolerance of +10 mm.  
• Compaction shall show no movement of material under the roller, minimum of 6 passes.  
• Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit m2 

 

The measurement shall be the area of camber formed, according to the specified carriageway width 
and measured length of road. 

 

Payment 

 

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs 
required for carrying out the work. 

 

05-50-006 Fill in soft material and compact. 

05-50-007 Fill in hard material and compact. 

05-50-008 Cut to spoil in soft material. 

05-50-009 Cut to spoil in hard material. 

05-50-010 Cut to fill in soft material. 

05-50-011 Cut to fill in hard material. 

05-50-012 Rock to fill to swamp 

05-50-013 Filter to swamp under, over and around rock fill 

 

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the Standard 
Specifications for Roads and Bridges 1986. 

 

 

05-50-014 Grassing 

 

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall 
care for and water the grass until it is firmly established. 

 

The Contractor shall use Labour to carry out this item of work. 

 

Work Method: LB 

 

Quality Control 

 

The quality of grass and spacing of the sprigs shall be as directed by the Engineer 
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Measurement Unit m² 

 

The unit of measurement shall be area calculated as the net area, measured on the slope. 

 

Payment 

 

The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs 
required to carry out the work. 

 

05-50-015 Back slope / Slope maintenance 

 

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, 
and side slopes by filling with suitable soils and compacting using appropriate tamping tools as 
instructed by the Engineer. 

 

The Contractor shall use Labour to carry out this item of work. 

 

Work Method: LB 

 

Quality Control 

 

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of 
+100mm. 

 

Measurement Unit m² 

 

The unit of measurement shall be area calculated as the net area, measured on the slope. 

 

Payment 

 

The unit rate shall be full compensation, for labour, materials, tools and incidental costs required to 
carry out the work. 
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BILL 07: EXCAVATION AND FILLING FOR STRUCTURES 

 

This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet 
structures; drifts and drainage protection Works; 

 

07-50-001 Excavation for Drainage Structures – Soft Material 

 

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and 

outlet aprons and other drainage structures to the dimensions and levels shown on the Drawings or as 
directed by the Engineer. The excavations shall be kept free of water and shall be compacted with 

hand rammers of not less than 5kg. 

 

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with 
the construction. 

 

The Contractor shall take all necessary precautions to safeguard the stability and safety of the 
excavations. 

 

The Contractor shall apply Labour methods to carry out this item 

 

Work Method LB 

 

Quality Control 

 

• The dimensions of the excavations shall have a tolerance of +50mm  
• The invert levels shall have a tolerance of +50mm  
• The trench bottom gradients shall have a tolerance of +20mm over the length of the trench 

 

Measurement Unit m3 

 

The measurement shall be volume of material excavated measured net according to the Drawings. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for 
carrying out the work. 

 

07-50-002 Excavation for Drainage Structures – Hard Material 

 

Where, in the opinion of the Engineer, the material to be excavated to form the side drains and other 

drainage structures may be classified as hard (not rock) the Contractor shall carry out the excavation in 
accordance with 07-50-001 and shall be compensated under this item. 

 

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of 
stones or other material in which the output is less than 1.5 m3 per PD. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 
defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control: 

 

The Engineer shall measure the volume of the excavation classified as hard material 
Measurement Unit: m3 

 

The measurement shall be the volume of material excavated and deposited.  
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Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 
required to complete the work. 

 

07-50-003 River training in soft material 

07-50-004 River diversion 

07-50-005 Porous filter material 

07-50-006 Selected granular fill material 

07-50-007 Cut to fill in soft material 

 

These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the Standard 
Specifications for Roads and Bridges 1986. 

 
 
 
 

BILL 08: CULVERT AND DRAINAGE WORKS 

 

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet 
structures; drifts and drainage protection Works; and the construction of Scour Checks 

 

08-50-002: Ditch Cleaning 

 

i. Partially silted 

 

Partially silted drains are those that are less than half silted and require only cleaning. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original 
cross section and left in a free-draining condition. Suitable material may be used to fill depressions 

and potholes on the carriageway. All debris and other unsuitable material removed from the side 
drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will not 

cause any obstruction or be washed back. 

 

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as 
directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 
defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

• Appropriate drain templates shall be used to check and control the dimensions of the drains.  
• The longitudinal profile of the drains shall be checked using boning rods, to ensure 

free flow. 
 

Measurement Unit: m 

 

The measurement shall be the length of drain desilted or cleaned to the specified cross section. 

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the 
work. 
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ii. Fully silted 

 

Fully silted drains shall be those that are greater than half-silted and require re-excavation 
or reshaping. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original 

cross section and left in a free-draining condition. Suitable material may be used to fill depressions 
and potholes on the carriageway. All debris and other unsuitable material removed from the side 

drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will not 

cause any obstruction or be washed back. 

 

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the 
Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 
defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

• Appropriate drain templates shall be used to check and control the dimensions of the drains.  
• The longitudinal profile of the drains shall be checked using boning rods, to ensure 

free flow. 
 

Measurement Unit: m 

 

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section. 

 

Payment 

 

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required 
to carry out the work. 

 

08-50-003: Ditch Works earth fills. 

 

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant 
eroded ditch gullies with specified suitable soft material to ensure free passage of water at all times 

without causing further damage. The ditch shall be excavated to firm ground and shaped to the 
required suitable shape (depth, width, levelled and smoothened) to the satisfaction of the engineer 

prior to filling. The fill material shall be deposited in layers as directed by the Engineer. 

 

The filling shall be carried with approved soft material and compacted in layers not exceeding 150 
mm loose depth or in thickness that shall not exceed the maximum that the equipment and method of 
operation can process to meet the required compaction as directed by the Engineer. 

 

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any 
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508 

of the Standard Specifications or as instructed by the engineer. 
 

Work Method: LB-MB 

 

Quality Control: 

 

The Engineer shall approve the borrow materials, measure the volume of the borrow fill materials, the 
compaction achieved of each layer and the gradient of the out fall to avoid further erosion. 
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Measurement Unit: m3 

 

The measurement shall be the volume of the fill material excavated, transported and deposited to fill 
the ditch gullies. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental 
costs required to complete the work. 

 

08-50-004: Ditch Works rock fills. Supply and fill 

 

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant 

eroded ditch gullies with specified suitable hard material to ensure free passage of water at all times 

without causing further damage. The ditch shall be excavated to firm ground and shaped to the 
required suitable shape (depth, width, levelled and smoothened) to the satisfaction of the engineer 

prior to filling. The fill material shall be deposited in layers as directed by the Engineer. 

 

The filling shall be carried with approved hard material and compacted in layers not exceeding 150 

mm loose depth and systematically compacted by at least 8 passes of a towed vibrating roller 

weighing not less than 5 tonnes dead weight or in thickness that shall not exceed the maximum that 

the equipment and method of operation can process to meet the required compaction as directed by the 

Engineer. During compaction the surface of the layer shall be watered as necessary to facilitate the 

filling of the voids with the blinding material. 

 

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any 
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508 
of the Standard Specifications or as instructed by the engineer. 

 

Work Method: LB-MB 

 

Quality Control: 

 

The Engineer shall approve and measure the volume of the hard materials, the compaction achieved of 
each layer and the gradient of the out fall to avoid further erosion. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of the hard material excavated, transported and deposited to fill 
the ditch gullies to the desired level. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental 
costs required to complete the work. 

 

08-50-005: Ditch/Mitre Drains/Catch water Drains 

 

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions 
shown on the Drawings and at locations as directed by the Engineer. They shall be excavated in a 

manner to minimise erosion at the discharge point. The material excavated from the drains shall be 

used to form the side drain bund directing water to the mitre-drain, and a bund on the lower side of the 
cut-off drain, or used for forming camber or disposed of as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 
defined in the Bills of Quantity or as instructed by the Engineer. 
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Work Method: LB, MB, LB-MB 

 

Quality Control 

 

• The longitudinal profile shall have a gradient of maximum 4%.  
• The dimensions of the drains shall have maximum tolerances of +20mm  
• The location of the drains shall be approved by the Engineer. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of material excavated as measured on site in approved drains. 

 

Payment 

 

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for 
carrying out the work. 

 

08-60-001/005: Culvert Cleaning (partially blocked) 

 

08-60-001 300mm dia 

08-60-002 450mm dia 

08-60-003 600mm dia 

08-60-004 900mm dia 

08-60-005 1200 mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to 

ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as 
directed by the Engineer 

 

Partially blocked culverts shall be those with less than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain 
shall be not less than 2 %. 

 

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the 
Engineer. 

 

This activity shall be carried out before the rains, or as directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item of work 

 

Work Method: LB 

 

Quality Control 

 

The culverts shall be checked as free of debris to the satisfaction of the Engineer. 

 

Measurement Unit: m 

 

The measurement shall be the length of culvert, including the outlet drain, cleaned 

 

Payment 

 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the 
work. 
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08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked): 

 

08-60-006 300mm dia; 

08-60-007 450mm dia; 

08-60-008 600mm dia; 

08-60-009 900mm dia; 

08-60-010 1200mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 

structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to 
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as 

directed by the Engineer 

 

Fully blocked culvert shall be those with greater than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain 
shall be not less than 2 %. 

 

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the 
Engineer. 

 

This activity should be carried out before the onset of the rains, or as directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item of work. 

 

Work Method: LB 

 

Quality Control 

 

The culverts shall be checked as free from debris, to the satisfaction of the Engineer. 

 

Measurement Unit: m 

 

The measurement shall be the length of culvert, including the outlet drain cleaned. 

 

Payment 

 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the 
work. 

 

08-60-011/015 Concrete Culvert Repair / Replacement – Rings 

08-60-11 300 mm 

08-60-12 450 mm 

08-60-13 600 mm 

08-60-14 900 mm 

08-60-15 1200 mm 

 

The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings, including 
the concrete bedding and backfilling as instructed by the engineer. 

 

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured 

from a supplier approved by the Engineer. The pipes shall be laid on a bedding of Class 15/20 concrete. 

 

The culvert ring shall follow the existing gradient and shall be free flowing – minimum 2%. 
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Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm 

loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum 
overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual 

approach, as directed by the Engineer. 

 

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions 
and true to line and level. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work 

 

Work Method: LB-MB 

 

Quality Control 

 

• Concrete quality shall be checked for cracks, honey combing, and other defects.  
• Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not 

be less than 2%  
• The joints shall be checked to see that they have been properly made. 

 

Measurement Unit: m 

 

The measurement shall be in linear metres of the installed Type and size of culvert specified, 
measured net according to the Drawings. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other 
incidentals that may be required in carrying out the work. 
 
 
 
 

08-60-021/029  Supply and Installation of Concrete Pipe Culverts 

08-60-016 300 mm unhaunched 

08-60-021 300 mm surrounds 

08-60-022 450 mm unhaunched 

08-60-023 450 mm surrounds 

08-60-024 600 mm unhaunched 

08-60-025 600 mm surrounds 

08-60-026 900 mm unhaunched 

08-60-027 900 mm surrounds 

08-60-028 1200 mm unhaunched 

08-60-029 1200 mm surrounds 

 

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete 
bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and 
diameter specified in the Contract or directed by the Engineer. 

 

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or 
procured from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be 

laid on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with 

cement mortar 1:4. 
 

The culvert gradient including the outlet shall be a minimum 2%. 

 

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or  
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as directed by the Engineer. 

 

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm 

loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum 
overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual 

approach, as directed by the Engineer. 

 

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the 
Engineer’s approval shall first be sought for the proposed working method. 

 

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions 
and true to line and level. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work 

 

Work Method: LM-MB 

 

Quality Control 

 

• Concrete quality shall be checked for cracks, honey combing, and other defects.  
• Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not 

be less than 2%  
• The joints shall be checked to see that they have been properly made. 

 

Measurement Unit: m 

 

The measurement shall be in linear metres of the installed Type and size of culvert specified, 
measured net according to the Drawings. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other 
incidentals that may be required in carrying out the work. 

 

08- 60-017 Head Wall Repair - Masonry 

 

This activity involves the repairs to damaged head walls and wing walls built in masonry. 

 

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-
secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush 
with the stonework. 

 

The Contractor shall use Labour to carry out this item of work 

 

Work Method: LB 

 

Quality Control 

 

• The stability of the walls and the pointing shall be to the satisfaction of the Engineer. 
 

Measurement Unit:No 

 
The measurement shall be the number of walls repaired as directed by the 

Engineer. Payment 

 
The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to  
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carry out the work. 

 

08-60-018 Headwall Repair - Concrete 

 

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet 

concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the 

Engineer to include breaking out and replacement of damaged concrete with similar material, and the 

rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in 20/20 

(1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the 

Standard Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and kept 

moist for 3 days. 

 

The Contractor shall use Labour to carry out this item of work 

 

Work Method: LB 

 

Quality Control 

 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: No 

 

The measurement shall be the number of walls/aprons repaired. 

 

Payment 

 

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry 
out the work. 

 

08-60-019 Headwall Construction - Masonry 

 

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls 

in stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the 
Drawings (Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class 

15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and 
after laying the surface shall be kept moist for 3 days. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB-MB 

 

Quality Control 

 

• The dimensions of the structures shall have a tolerance of +10mm  
• The levels shall have a tolerance of +10mm  
• The mortar joints shall be finished flush with the face of the walls. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of the structures constructed, in whichever material, measured 
net according to the Drawings. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that 
may be required in carrying out the work. 
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08-60-020 Headwall Construction – Concrete 

 

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and 
levels shown on the Drawings (Type 1 to 4) as directed by the Engineer. 

 

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected 

on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before 
concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for 

3 days. Formwork may be struck after 2 days or as directed by the Engineer. 

 

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full 
compaction of the concrete. 

 

The Contractor shall use both Labour and appropriate Equipment to carry out this item. 

 

Work Method: LM-MB 

 

Quality Control 

 

• The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm  
• The workability and mix of concrete shall be checked using the slump test and shall have a slump 

limit as directed by the Engineer. The frequency of testing shall be determined by the Engineer  
• The concrete shall be checked for cracks, honey combing and other defects at the time of striking 

the formwork. 
 

Measurement Unit: m
3 

 

The measurement shall be the volume of concrete in the completed structure, measured net in 
accordance with the Drawings. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and 
other incidentals that may be required in carrying out the work. 

 

08-60-030 Excavate in soft material for culverts 

08-60-031 Excavate in hard, material for culverts 

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes 

08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes 

08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes 

08-60-035 Provide, compact class 15/20 concrete  
08-60-036 Provide, compact class 20/25 concrete 

08-60-037 Provide and place A142 fabric mesh reinforcement 

08-60-038 Selected backfill materials 

 

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard 
Specifications for Roads and Bridges 1986. 

 

The Contractor shall use both Labour and appropriate Equipment to carry out this item. 

 

Work Method: LM-MB 

 

Quality Control 

 

• The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using 
the slump test and shall have a slump limit as directed by the Engineer.  

• The laying and joining of the culverts shall be subject to the approval of the engineer.  
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Measurement Unit: m 

 

The measurement shall be the length of culvert laid. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and 
other incidentals that may be required in carrying out the work. 

 

08-70-001: Stone Pitching 

 

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the 
Engineer, which shall include levelling the area to be covered with stone pitching, collecting stones, 
laying stones, applying mortar to the joints and constructing weep holes, if required. 

 

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the 
Drawings or as directed by the Engineer. The prepared surface shall be firm and well compacted, with 
hand rammers. 

 

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the 

flat side and securely bedded, with the largest dimensions at right angles to the flow of water, in an 

interlocking pattern so as to leave only a minimum of voids between the stones which shall be filled 
with suitably shaped and tightly wedged spalls. The top of the pitching shall be finished flush with the 

adjacent material. 

 

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a 

minimum thickness of 100 mm. The mortar shall be worked into the pitching so that the voids 
between the stones are filled to the full depth of the pitching. The mortar shall be finished flush with 

the surface of the stones. 

 

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer. 

 

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control 

 

• The quality of pitching shall be checked for gaps and voids.  
• The dimensions of the area of stone pitching shall have a tolerance of +100mm 

 

Measurement Unit: m2 

 

The measurement shall be the total area of pitching calculated as the net area, measured on the slope. 

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for 
carrying out the work. 

 

08-70-002: Stone Pitching Repair 

 

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. 
The stone pitching shall be inspected and repairs carried out as directed by the Engineer, including the 
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replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning 
out of weep holes, as required. All work shall be to the lines and levels of the original construction 
with new stonework and mortar being flush with the adjacent materials. 

 

The Contractor shall use Labour to carry out this work 

 

Work Method: LB 

 

Quality Control 

 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: m2 

 

The measurement shall be the net surface area of the repairs. 

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to 
carry out the work. 

 

 

08-70-003: Gabion Repair 

 

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original 
dimensions as directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control 

 

The repair of the Gabions shall be approved by the Engineer. 

 

Measurement Unit: No 

 

The measurement shall be the number of Gabion boxes repaired/installed. 

 

Payment 

 

The unit rate shall be the full compensation for labour, materials, and any incidental item costs 
necessary to carry out the work. 

 

08-70-004: Gabion Installation 

 

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at 
locations shown on the Drawings or as directed by the Engineer. 

 

Gabions shall include mattresses and boxes and for purposes of construction, measurement and 
payment, no distinction shall be made between them. 

 

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the Engineer. 

 

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the 
depths and dimensions shown on the Drawings or as directed by the Engineer. 
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Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at 150mm 
intervals. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control 

 

The placing and tying of the Gabions shall be approved by the Engineer before filling commences. 

 

Measurement Unit: No 

 

The measurement shall be the number of Gabion boxes installed. 

 

Payment 

 

The unit rate shall be the full compensation for labour, materials, and any incidental item costs 
necessary to carry out the work. 

 

08-70-005: Rock fill to Gabions 

 

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and 
compacting of the rock inside the Gabion boxes. 

 

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to 

prevent deformation and bulging. The interior and top layers of the boxes shall be hand packed with 

smaller stone to form a tightly compact structure and rammed in place. Care shall be taken to ensure that 

each layer of boxes is filled evenly and to a level surface before the next course of boxes is placed. 

 

The Contractor shall use a combination of Labour and transport Equipment to carry out this activity. 

 

Work method: LB-MB 

 

Quality Control 

 

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer. 

 

Measurement Unit m³ 

 

Rock fill to Gabions shall be the volume of Gabions filled. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required 
for carrying out the work. 

 

08-70-006: Construction of Scour Checks (Concrete) 

08-70-007: Construction of Scour Checks (Masonry) 

08-70-008: Construction of Scour Checks (Wooden Stakes) 

 

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as 
instructed by the Engineer. 

 

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and 
to the details shown in the Drawings. 
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Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer. 

 

Table 8.1: Scour checks spacing 
 

Gradient of Drain Scour Check Spacing Gradient of Drain Scour Check Spacing 

4% or less not required 8% 7.5m 

5% 20m 9% 6m 

6% 15m 10% 5m 

7% 10m >10% 4m 

 

The Contractor shall use Labour to carry out this item. 

 

Work method: LB 

 

Quality Control 

 

The spacing of the scour checks shall have a tolerance of + 0.5m  
The sizes of the wooden stakes and stones used shall be in accordance with the 
Drawings The shape of the scour check shall be checked using the scour check template. 

 

Measurement Unit: No. 

 

The measurement shall be the number of scour checks constructed. 

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for 
carrying out the work. 

 

08-70-009: Scour Check Repair - masonry 

08-70-010: Scour Check Repair - wooden 

08-70-011: Scour Check Repair - concrete 

 

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The 
construction details shall be shown in the Drawings or as instructed by the Engineer. 

 

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall 
include replacement of missing or broken stonework and stakes; and the repair of damaged concrete, 
to the original lines, levels, and Specifications. 

 

The Contractor shall use Labour to carry out this item work. 

 

Work Method: LB 

 

Quality Control 

 

The sizes of the wooden stakes and stones used shall be as the original construction. 

The shape of the scour check shall be checked using the scour check template. 

 

Measurement: No. 
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The unit rate of measurement shall be the number of scour checks repaired. 

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for 
carrying out the work. 

 

08-70-012 At-level Scour Checks 

 

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping 

channels (parabolic waterway) at locations and intervals as shown in drawing C9c. The stones shall be 

placed in a manner to ensure minimum voids within the structure. A trench 0.2m deep by 0.2m wide 

shall be excavated in the invert of the channel and extended 0.2m into the slopes. Stones shall be laid 

up to the level of the invert with the middle section lower than the sides to form a spill way. The 

spacing of the checks shall be 1-4 metres, as directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method: LB 

 

Quality Control 

 

The construction and spacing of the scour checks shall be checked by the Engineer. 

 

Measurement Unit: No 

 

The measurement shall be the number of scour checks constructed. 

 

Payment 

 

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to 
carry out the work.  
The payment for the construction of the parabolic waterway is under item 08-50-005 

 

08-80-013 Gully – head protection - Stone Chute Stabilisation 

08-80-014 Gully – head protection - Stone and Post Chute Stabilisation 

 

The Contractor shall construct gully-head protection works as directed by the Engineer to the 
dimensions and details shown on Drawings C9d. 

 

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m3 for 
the smaller stones and pebbles to be used as the transition layer between the stone structure and the 

ground. No rounded stones shall be used. Posts shall be durable hardwood minimum 900mm in length 
and 15mm diameter. 

 

The gully head shall be excavated as shown on Drawings to form a firm base for the stone layers. The 
initial layer shall be the small stones and gravel to a depth of 150mm after which the larger stone shall 

be carefully placed to form a compact matrix. Posts shall be driven a minimum of 600mm into the 

ground at spacing as directed by the Engineer. 
 

The Contractor shall use Labour to carry out this item 
 

Work Method: LB 

 

Quality Control 

 

The stone dimensions and construction shall be checked by the Engineer. 
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Measurement Unit: No 

 

The measurement shall be number of units constructed 

 

Payment 

 

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to 
carry out the work. 

 

08-80-015 Stone Check Dams 

08-80-016 Stone and Post Check Dams 

 

The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on 
Drawing C9e and/or as directed by the Engineer. 

 

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not 
less than 0.01 m3 for the stones and pebbles for the transition layer between the stone structure and the 
ground. No rounded stones shall be used. 

 

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m, 
driven at least 600mm into the ground. Stones shall be carefully hand-packed to provide a stable 
structure with a minimum of voids. 

 

The dam checks shall be constructed such that the top of the dam is lower than the level of the 

adjacent land to leave sufficient channel for water flow, the crest of the check dam is parabolic in 

shape forming the spillway and it is keyed into the excavation of the gully floor and into the sides of 

the gully. The gully floor below the check dam must be protected from erosion by an apron with 

parabolic shape protecting the sides of the channel. The posts must be hammered into the ground to a 

depth equal to the post height above the ground or a minimum of 0.6 m. 

 

The spacing of the check dams shall be as shown in the table below:  
 

Check Dam Spacing 

Gradient Height of dam spill way (m)    

% 0.15  0.25 0.50 0.75 1.00 

5 15.0  25.0    

7 5.0  8.7 17.5 25 35 

10 2.5  4.2 8.4 12.6 16.8 

15 1.4  2.3 4.6 6.9 9.2 

20 0.9  1.6 3.2 4.8 6.4 

25   1.3 2.5 3.8 5.0 

30   1.0 2.0 3.0 4.0 

40    1.6 2.4 3.2 

50    1.2 1.8 2.0 

Work Method:  LB    

 

The Contractor shall use Labour to carry out this item 

 

Quality Control 

 

The Engineer shall check the workmanship and spacing of the check dams. 

 

Measurement Unit: No 
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The measurement shall be the number of check dams constructed 

 

Payment 

 

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to 
carry out the work. 

 

08- 080-001 Access Drifts (Stone Pitching) 

 

The Contractor shall construct Access drifts in grouted stone pitching to the dimensions as shown on 
drawing C18 or as directed by the Engineer. This shall include the provision of stone and the levelling 
of the areas to be covered. 

 

The stone pitching for Access drifts shall comply with the requirement of 08–70-001 (stone pitching) 
with the addition of masonry toes at each end of the drift as shown on the Drawings. 

 

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed by 
the Engineer, and the prepared surface compacted with hand rammers or appropriate equipment. 

 

The grouted stone pitching shall be covered with wet sacking or other approved cover for not less than 
4 days after laying and shall not be subject to loading until adequate strength has been developed as 

instructed by the Engineer. 
 

The Contractor shall use Labour and appropriate Equipment to carry out this item. 

 

Work Method: LB-MB 

 

Quality Control 

 

i) Stone pitching quality shall be as for 08-70-001 

 

Measurement Unit m2 

 

The measurement shall be the area of stone pitching, measured net according to the Drawings. 

 

Payment 

 

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs 
required for carrying out the work. 
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BILL 10: GRADING AND GRAVELLING 

Scope: 

 

Grading covers the work of reinstating the road carriageway to the correct camber by removing the 
high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface. 

 

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or 
towed grading). 

 

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains 

light manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be 

used for roads that have deteriorated to such an extent that the drains and carriageway need to be re-
instated. Heavy Manual Reshaping is defined under Bill 5 – Earth Works. 

 

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is 
for re-establishing a road in poor or very poor condition. 

 

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using 
approved equipment of gravel wearing course material on the formation of the road carriageway. 

Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone 
coral rag, clayey sand and crushed rock. 

 

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the 
Engineer. Gravel material shall conform to the requirement given in 

 

Table 10.1: Requirement for Gravel Wearing Course   

GRADING REQUIREMENTS  PLASTICITY INDEX REQUIREMENTS PI 

Sieve % by Weight Passing     

(mm)    Zone Min Max 

40 100  WET: Mean annual   

28 95 – 100  rainfall 5 20 
    > 500mm   
       

20 85 – 100  DRY: Mean annual   

14 65 – 100  Rainfall < 500mm 10 30 

       

10 55 – 100     

5 35 – 92  BEARING STRENGTH REQUIREMENTS 

2 23 – 77  Traffic Commercial  DCP 

1 18 – 62  VPD CBR Equivalent 

0.425 14 – 50    mm/Blow 

0.075 10 – 40  >15 20 11 

For “Quarry Waste” gravel stones of <15 15 14 

maximum dimension 80mm may be permitted CBR at 95 % MDD, Modified AASHTO and 4 days 

    soaking   

    Lower quality material (CBR 15) may be accepted if 

    no better material can be found  
 
 

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be 

shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for 
the acquisition of the quarry rights and shall conduct respective negotiations with landowners and 

affected communities. 

 

Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the approval of the Engineer. The Contractor is deemed 
to have included in his rates for the provision of the gravel material. 
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10-50-002: Heavy Grading with watering and compaction. 

 

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials 

to fill potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a 
Motor grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be 

removed first and disposed of well clear of the drains. 

 

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway. 

 

The material shall be bladed toward the centre of the road starting from both edges until the specified 

camber is achieved. Suitable material from the side drains may be used as additional material. Any 
further material needed to achieve the correct camber shall be from an approved source. Compaction 

shall be carried out using appropriate equipment approved by the Engineer, from the carriageway 

edges to the centerline in overlapping passes. 

 

In order to achieve the desired compaction water shall be added in an even manner without transverse 
or longitudinal flow. 

 

The Contractor shall use Equipment to carry out this item. 

 

Work Method: MB 

 

Quality Control 

 

• The width of the carriageway shall be checked at every 50m intervals and have a tolerance 
of + 50mm or -20mm.  

• The camber shall be checked with a camber board at 25m intervals and shall have a 
tolerance of + 1%  

• Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. 
Maximum tolerance of + 10 mm.  

• Compaction shall show no movement of material under the roller, minimum of 6 passes. 
 

Measurement Unit: m2 

 

The measurement shall be the area of carriageway graded, measured net according to the specified 
width and measured length graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 
for carrying out the work. 

 

10-60-001: Provide Gravel Wearing Course (Excavation, Haul, spreading and Compaction of 

Gravel) 

 

Excavation of Gravel 

 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the 
Engineer if the quality/availability of the gravel changes during the course of excavation. 

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated 
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and 
boulders may be reused in other parts of Works with the approval of the Engineer. 

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the 
Engineer allows the use of equipment.  
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The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer. 

 

Work Method: LB or MB 

 

Quality Control: 

 

• Oversize stones and boulders shall not be loaded for haulage to the road.  
• Areas containing deleterious material shall not be excavated. 

 

Haul, spreading and Compaction of Gravel 

 

Haul involves the transportation of gravel material from the quarry to site. The Contractor shall spread 
and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full 

width of the carriageway and shaped to the specified camber. Spreading also includes the removal of 
any oversized stones or boulders, which cannot be broken down to the required size, to spoil dumps. 

Gravel shall be spread within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by 

overlapping passes of the compaction equipment. The number of passes shall be as directed by the 
Engineer dependent upon the equipment used and the material being compacted. Unless otherwise 

instructed the moisture content of the material shall be within + 2% of optimum 

 

Where additional moisture is required water shall be applied in an even manner and the rate of 
application shall be such that no transverse or longitudinal flows occur. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 
ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer 
instructs otherwise. 

 

Work Method: LB-MB 

 

Quality Control: 

 

• The gravel surface width shall be checked at 100m intervals and shall have a tolerance of  
• +50mm  
• Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall 

have a tolerance of + 5mm / - 0mm  
• The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %  
• The longitudinal profile shall be checked after the compaction of each load to ensure 

a smooth surface with no corrugations or depressions, tolerance of + 10mm.  
• Compaction shall show no movement of material under the roller, minimum of 6 passes.  
• Compaction test standard shall be 95% MDD (AASHTO T180) 

 

Measurement Unit: m3 

 

The measurement shall be the volume of compacted gravel surfacing measured net according to the 
Drawings and shall include the excavation and the haul distance 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 
for carrying out the work. 
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10-60-004 Gravel Patching (Excavation, Haul, Spreading and Compaction of Gravel) 

 

Excavation of Gravel 

 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the 
Engineer if the quality/availability of the gravel changes during the course of excavation. 

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated 
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and 
boulders may be reused in other parts of Works with the approval of the Engineer. 

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the 
Engineer allows the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer. 

 

Work Method: LB or MB 

 

Quality Control: 

 

• Oversize stones and boulders shall not be loaded for haulage to the road.  
• Areas containing deleterious material shall not be excavated. 

 

Haul, preparation, spreading and Compaction of Gravel 

 

Haul involves the transportation of gravel material from the quarry to site. The Contractor shall 

prepare the area to be patched by removing excessive water and loose material. The contractor shall 

then dump, spread and compact gravel material, in a manner to ensure a uniform thickness of the layer 

across the full width of the carriageway and shaped to the specified camber. Spreading also includes 

the removal of any oversized stones or boulders, which cannot be broken down to the required size, to 

spoil dumps. Gravel shall be spread within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried by overlapping passes of the compaction 

equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment 

used and the material being compacted. Unless otherwise instructed the moisture content of the 
material shall be within + 2% of optimum 

 

Where additional moisture is required water shall be applied in an even manner and the rate of 
application shall be such that no transverse or longitudinal flows occur. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 
ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer 
instructs otherwise. 

 

Work Method: LB-MB 

 

Quality Control: 

 

• The gravel surface width shall be checked at 100m intervals and shall have a tolerance of  
• + 50mm  
• Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall 

have a tolerance of + 5mm / - 20mm 
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• The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 %  
• The longitudinal profile shall be checked after the compaction of each load to ensure 

a smooth surface with no corrugations or depressions, tolerance of + 10mm.  
• Compaction shall show no movement of material under the roller, minimum of 6 passes.  
• Compaction test standard shall be 95% MDD (AASHTO T180) 

 

Measurement Unit: m3 

 

The measurement shall be the volume of compacted gravel surfacing measured net according to the 
Drawings and shall include the excavation and haul distance 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 
for carrying out the work. 

 

10-70-001: Site clearance of borrow area. 

 

This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard 
Specifications for Roads and Bridges 1986. 

 

10-70-002: Removal of Overburden 

 

The Contractor shall remove overburden from quarries and borrow pits, which includes excavation, 
loading, hauling and stockpiling at approved locations. The thickness of the overburden layer to be 
removed shall be determined from trial pits dug on a 30 metre grid within the quarry area. 

 

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the 
Works, as directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise. 

 

Work Method: LB or MB 

 

Quality Control 

 

• The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to 
the approval of the Engineer. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of overburden removed as calculated from the cleared area and 
the mean depth indicated from the trial pits. 

 

Payment 

 

The unit rate shall include full compensation for labour, tools materials and equipment, haulage, 
stockpiling and incidental costs required for carrying out the work. 

 

10-70-003: Restoration of Quarries and Borrow Pits 

 

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the 
material over the full excavation area. 

 

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary 
appropriate protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and 
trees shall be replanted as directed by the Engineer.  
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The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer. 

 

Work Method: LB, LM-MB 

 

Quality Control 

 

The Engineer shall check that the required measurements have been satisfactorily taken. 

 

Measurement and Payment: Provisional Sum 

 

Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer 

 

BILL 22: DAYWORKS 

 

ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include the relevant 
items for each specific contract document. 

 

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment, 
labour and materials for work instructed by the Engineer on a Dayworks basis. 

 

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and 
shall carry out work using these rates only if directed by the Engineer. 

 

Measurement and Payment 

 

a. Equipment: 

 

Payment for equipment shall only be made for the time each item of equipment is working. Idle time 
due to breakdown or incompleteness of the equipment shall not be paid. The rate of equipment shall 
include for the cost of the following: - 

 

i. Transport of the equipment to the site 

ii. Operators, drivers and assistants including their overtime 

iii. Fuels and lubricants 

iv. Maintenance, spare parts and all costs of repairs 

v. Depreciation, insurance, overheads and profits. 

 

b.  Labour 

 

Payment shall only be made for the time each of worker working on the Dayworks as instructed by the 
Engineer. The rate for labour shall include the cost of, 

 

i. All wages, allowances and other payments due to the worker 

ii. Provision of small tools used on Dayworks activities by labourers and tradesmen. 

iii. Insurance, overheads and profit. 

 

c. Materials 

 

Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities. 
The rate for materials shall include for the cost of provision of the material, transport to site, storage, 
handling, overheads and profits. 

 

Schedule of Dayworks 

 

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to 
Dayworks activities, to be included in the Dayworks Bill. 
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SECTION VII - BILLS OF QUANTITIES 
 

 

PREAMBLE TO BILL OF QUANTITIES 
 

 

1. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with 

the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and Drawings. 

 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of identification, 

and in no way modifies or supersedes the detailed descriptions given in the conditions of Contract and 

Specifications for the full direction and description of work and materials. 

 

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to 

be carried out, and are given to provide a common basis for bidding and comparing of Bids. There is 

no guarantee to the Contractor that he will be required to carry out all the quantities of work indicated 

under any one particular item or group of items in the Bill of Quantities. The basis of payment shall be 

the Contractor's rates and the quantities of work actually done in fulfilment of his obligation under the 

Contract. 

 

4. Payments for emergency and/or instructed works will be paid as and when they occur using submitted 

rates and/or day works and shall require prior approval of the Employer. 

 

5. The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and 

the Engineer will only measure the whole of the works executed in accordance with this Contract. 

 

6. A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception 

of items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or 

“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include 

discounts if any. Bidders who fail to comply will be disqualified. 

 

7. Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in 

part at the discretion of the Engineer. 

 

8. The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided 

under the Contract, include all Constructional plant to be used, labour, insurance, supervision, 

compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties 

together with all general risks, liabilities and obligations set out or implied in the Contract, transport, 

electricity and telephones, water, use and replenishment of all consumables, including those required 

under the contract by the Engineer and his staff. 

 

9. Unless otherwise stated, all measurements shall be net taken on the finished work carried out in 

accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or 

fills, waste or additional thickness necessary to obtain the minimum finished thickness or dimensions 

required in this Contract. Any work performed in excess or the requirements of the plans and 

specifications will not be paid for, unless ordered in writing by the Engineer.  
10. Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced 

Perfomance Security requirements pursuant to Instruction to Tenderers section 38.2 (b) of Tender Data 

Sheets. 
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Bills of Quantities are Annexed herewith. 
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PART III - CONDITIONS OF 
CONTRACT AND CONTRACT 
FORMS 

 



SECTION VIII - GENERAL CONDITIONS OF CONTRACT 
 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) 
and other documents listed therein, should be a complete document expressing fairly the rights and obligations of 
both parties. 
 

These General Conditions of Contract have been developed on the basis of considerable international experience in 
the drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more 
straightforward language. 
 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 
 

General Conditions of Contract 
 

A. General 
 

1. Definitions 
 

1.1  Bold face type is used to identify defined terms. 
 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 

 
b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, 

and commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, 
which is used for valuations and for assessing the effects of Variations and Compensation Events. 

 
c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to 

resolve disputes in the first instance, as provided for in GCC 23. 
 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 
 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, 
in accordance with GCC Sub-Clause 53.1. 

 
g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, 

and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below. 
 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity. 
 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Procuring Entity. 

 
j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the Contract. 
 

k) Days are calendar days; months are calendar months. 
 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees 
and Equipment, in addition to payments for associated Materials and Plant. 

 
m) A Defect is any part of the Works not completed in accordance with the Contract. 

 
n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of 

defects by the Contractor. 
 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and 
calculated from the Completion Date. 

 
p) Drawings means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, 
include calculations and other information provided or approved by the Project Manager for the 
execution of the Contract. 

 
q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified 

in the SCC, who is also the Procuring Entity. 
 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works. 
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s) “In writing” or “written” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record; 

 
t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

 
u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may 
be revised only by the Project Manager by issuing an extension of time or an acceleration order. 

 
v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

 
w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 
 

x) The Project Manager is the person named in the SCC (or any other competent person appointed by the 

Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and administering the Contract. 

 
y) SCC means Special Conditions of Contract. 

 
z) The Site is the area of the works as defined as such in the SCC. 

 
aa) Site Investigation Reports are those that were included in the bidding document and are factual 

and interpretative reports about the surface and subsurface conditions at the Site. 
 

bb) Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 

 
cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 

execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 
 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 
part of the work in the Contract, which includes work on the Site. 

 
ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works. 
 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 
 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to 
the Procuring Entity, as defined in the SCC. 

 

2. Interpretation 

 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular 
also include the plural and words indicating the plural also include the singular. Headings have no 
significance. Words have their normal meaning under the language of the Contract unless specifically 
defined. The Project Manager shall provide instructions clarifying queries about these GCC. 

 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, 
and the Intended Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 

 

2.3 The documents forming the Contract shall be interpreted in the following order of priority:  
a) Agreement,  
b) Letter of Acceptance,  
c) Contractor's Bid,  
d) Special Conditions of Contract,  
e) General Conditions of Contract, including Appendices,  
f) Specifications,  
g) Drawings,  

h) Bill of Quantities
6
, and 

i) any other document listed in the SCC as forming part of the Contract. 
 

 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”  
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3. Language and Law 
 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya. 
 

 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and 
services prohibitions in the Procuring Entity's Country when 

 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or  
b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII 

of the Charter of the United Nations, Kenya prohibits any import of goods from that country or any 
payments to any country, person, or entity in that country. 

 

 

4. Project Manager's Decisions 
 

 

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between 
the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

 

5. Delegation 
 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to 
other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after 
notifying the Contractor. 

 

6. Communications 
 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing. 

A notice shall be effective only when it is delivered. 
 
7. Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract 
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's 
obligations. 

 

8. Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 

Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The 

Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity 

may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification. 
 

9. Personnel and Equipment 
 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the 
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall 
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed in the Bid. 

 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days 
and has no further connection with the work in the Contract. 

 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be 
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee 
shall be removed in accordance with Clause 9.2 above. 

 

10.  Procuring Entity's and Contractor's Risks 
 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 
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11.  Procuring Entity's Risks 
 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring 
Entity's risks: 

 
a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, 

Materials, and Equipment), which are due to  
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 

unavoidable result of the Works or  
ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity 

or by any person employed by or contracted to him except the Contractor. 

 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault 
of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination 
directly affecting the country where the Works are to be executed. 

 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or 
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

 

aa) a Defect which existed on the Completion Date,  
bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or  
cc) the activities of the Contractor on the Site after the Completion Date. 

 

12.  Contractor's Risks 
 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, 
death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Procuring Entity's risks are Contractor's risks. 

 

13.  Insurance 
 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance 
cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated 
in the SCC for the following events which are due to the Contractor's risks: 

 

a) loss of or damage to the Works, Plant, and Materials;  
b) loss of or damage to Equipment;  
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with 

the Contract; and  
d) personal injury or death. 

 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the 
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss or damage incurred. 

 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may 
effect the insurance which the Contractor should have provided and recover the premiums the Procuring 
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 
 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 

14.  Site Data 
 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by 
any information available to the Contractor. 

 

15.  Contractor to Construct the Works 
 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. 
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16. The Works to Be Completed by the Intended Completion Date 
 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 
accordance with the Program submitted by the Contractor, as updated with the approval of the Project 
Manager, and complete them by the Intended Completion Date. 

 

17. Approval by the Project Manager 
 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 
Project Manager, for his approval. 

 

17.2 The Contractor shall be responsible for design of Temporary Works. 
 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary 
Works. 

 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 
 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 
subject to prior approval by the Project Manager before this use. 

 

18.  Safety 
 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

19.  Discoveries 
 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be 
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries 
and carry out the Project Manager's instructions for dealing with them. 

 

20.  Possession of the Site 
 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part 
is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start 
of the relevant activities, and this shall be a Compensation Event. 

 

21.  Access to the Site 
 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access 
to the Site and to any place where work in connection with the Contract is being carried out or is intended 
to be carried out. 

 

22.  Instructions, Inspections and Audits 
 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable 
laws where the Site is located. 

 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and 
details as will clearly identify relevant time changes and costs. 

 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring 
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or 
the accounts and records relating to the procurement process, selection and/or contract execution, and to 
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory 
Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise 
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited 
practice subject to contract termination (as well as to a determination of ineligibility pursuant to the Public 
Procurement Regulatory Authority's prevailing sanctions procedures). 
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23.  Appointment of the Adjudicator 
 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the 
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity 
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing 
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request. 

 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be 
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the 
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing 
Authority designated in the SCC at the request of either party, within 14 days of receipt of such request. 

 

24.  Settlement of Claims and Disputes 
 

24.1 Contractor's Claims 
 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise 
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the 
Contractor became aware, or should have become aware, of the event or circumstance. 

 

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring 
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following 
provisions of this Sub- Clause shall apply. 

 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 
either on the Site or at another location acceptable to the Project Manager. Without admitting the 
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, 
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The 
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit 
copies to the Project Manager. 

 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed 
claim which includes full supporting particulars of the basis of the claim and of the extension of time 
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a 
continuing effect: 

 

a) this fully detailed claim shall be considered as interim;  
b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 

and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and  
c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

event or circumstance, or within such other period as may be proposed by the Contractor and 
approved by the Project Manager. 

 

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, 
or within such other period as may be proposed by the Project Manager and approved by the Contractor, 
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may 
also request any necessary further particulars, but shall nevertheless give his response on the principles 
of the claim within the above defined time period. 

 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause 

 

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or 
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the  
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additional payment (if any) to which the Contractor is entitled under the Contract. 
 

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars 
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to 
payment for such part of the claim as he has been able to substantiate. 

 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may 
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration 
in accordance with Sub-Clause 24.4 [Arbitration]. 

 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply 
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 
extension of time and/or additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the 
second paragraph of this Sub-Clause 24.3. 

 

24.2 Amicable Settlement 
 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a 
notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after 
the fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an 
amicable settlement has been made. 

 

24.3 Matters that may be referred to arbitration 
 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either party: 

 

a) The appointment of a replacement Project Manager upon the said person ceasing to act.  
b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.  
c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.  
e) Any dispute arising in respect of war risks or war damage.  
f) All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

 

24.4 Arbitration 
 
24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration.  
24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 

has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute.  

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required.  

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to have been the subject of or included in 
any certificate.  

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or 
notice had been given.  

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives 
of the Parties and the Project Manager from being called as a witness and giving evidence before the 
arbitrators on any matter whatsoever relevant to the dispute.  

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction.  

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of 
the Works.  

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the  
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Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

 

24.5 Arbitration with National Contractors 
 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice 
Chairman of any of the following professional institutions;  
i) Architectural Association of Kenya  
ii) Institute of Quantity Surveyors of Kenya  
iii) Association of Consulting Engineers of Kenya  
iv) Chartered Institute of Arbitrators (Kenya Branch)  
v) Institution of Engineers of Kenya 

 

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 
 

 

24.6 Alternative Arbitration Proceedings 
 
24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 

which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

 

24.7 Failure to Comply with Arbitrator's Decision 
 
24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

 

24.8 Contract operations to continue 
 

24.8.1 Notwithstanding any reference to arbitration herein,  
a) the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and  
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

 

25.  Fraud and Corruption 
 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions 
policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid 
or are to be paid to agents or any other party with respect to the bidding process or execution of the 
Contract. The information disclosed must include at least the name and address of the agent or other party, 
the amount and currency, and the purpose of the commission, gratuity or fee. 

 

B. Time Control 
 

26.  Program 
 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to 
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing 
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be 
consistent with those in the Activity Schedule. 

 

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining work, including any changes to the 
sequence of the activities. 

 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer 
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period, 
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and 
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continue to withhold this amount until the next payment after the date on which the overdue Program has 
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity 
Schedule within 14 days of being instructed to by the Project Manager. 

 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor 
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall 
show the effect of Variations and Compensation Events. 

 

27.  Extension of the Intended Completion Date 
 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining work, which would cause the 
Contractor to incur additional cost. 

 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date 
within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has failed to 
give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion Date. 

 

28.  Acceleration 
 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project 
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the 
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Procuring Entity and the Contractor. 

 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are 
incorporated in the Contract Price and treated as a Variation. 

 

29.  Delays Ordered by the Project Manager 
 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works. 
 

30.  Management Meetings 
 

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 

 

30.2 The Project Manager shall record the business of management meetings and provide copies of the record 
to those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be 
taken shall be decided by the Project Manager either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

 

31.  Early Warning 
 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the 
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the 
expected effect of the future event or circumstance on the Contract Price and Completion Date. The 
estimate shall be provided by the Contractor as soon as reasonably possible. 

 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the 
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in 
carrying out any resulting instruction of the Project Manager. 

 

C. Quality Control 
 

32. Identifying Defects 
 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct 
the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers 
may have a Defect. 
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33.  Tests 
 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any 
samples. If there is no Defect, the test shall be a Compensation Event. 

 

34.  Correction of Defects 
 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall 
be extended for as long as Defects remain to be corrected. 

 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of 
time specified by the Project Manager's notice. 

 

35.  Uncorrected Defects 
 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project 

Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount. 

 

D. Cost Control 
 

36.  Contract Price
7 

 
36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill 

of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the 
work accomplished at the rate in the Bill of Quantities for each item. 

 

37.  Changes in the Contract Price
8 

 
37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular 

item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the 
Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates 
from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except 
with the prior approval of the Procuring Entity. 

 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

 

38.  Variations 
 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 
 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when 
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be 
given within seven (7) days of the request or within any longer period stated by the Project Manager and 
before the Variation is ordered. 

 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a 
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of 
the Variation on the Contractor's costs. 

 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given 
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as 
a Compensation Event. 

 
7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

 
36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity 

Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and 

control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made separately, 
the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule. 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the 
Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the 
Activity Schedule.  
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10

In lump sum contracts, delete this paragraph. 
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38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving 
early warning 

 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the 
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing 
of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall 
be used to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or 
timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation 
by the Contractor shall be in the form of new rates for the relevant items of work 

 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time 
during the performance of the contract. The value engineering proposal shall, at a minimum, include the 
following; 

 

a) the proposed change(s), and a description of the difference to the existing contract requirements;  
b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including 

life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and  
c) a description of any effect(s) of the change on performance/functionality. 

 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that: 
 

a) accelerate the contract completion period; or  
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or  
c) improve the quality, efficiency, safety or sustainability of the Facilities; or  
d) yield any other benefits to the Procuring Entity, without compromising the functionality of the Works. 

 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 
 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage 
specified in the SCC of the reduction in the Contract Price; or  

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in 

(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 
 

39. Cash Flow Forecasts 
 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an updated cash 
flow forecast. The cash flow forecast shall include different currencies, as defined in the Contract, 
converted as necessary using the Contract exchange rates. 

 

40. Payment Certificates 
 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously. 

 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to 
the Contractor. 

 

40.3 The value of work executed shall be determined by the Project Manager. 
 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that 
have been completed12. 

 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 
 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of 
any item previously certified in any certificate in the light of later information. 

 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities 
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 
worked out during tender evaluation is worked out as follows: (corrected tender price – tender 
price)/tender price X 100. 
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41.  Payments 
 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall 
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each 
certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late 
payment in the next payment. Interest shall be calculated from the date by which the payment should have 
been made up to the date when the late payment is made at the prevailing rate of interest for commercial 
borrowing for each of the currencies in which payments are made. 

 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount would have been certified in the absence 
of dispute. 

 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 
currencies comprising the Contract Price. 

 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring 
Entity and shall be deemed covered by other rates and prices in the Contract. 

 
 
 

42.  Compensation Events 
 

42.1 The following shall be Compensation Events: 
 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to 
GCC Sub-Clause 20.1. 

 
e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the 

Contractor under the Contract. 
 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 
required for execution of the Works on time. 

 
g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, 

which is then found to have no Defects. 
 

h) The Project Manager unreasonably does not approve a subcontract to be let. 
 

i) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of the Letter of Acceptance from the information issued to bidders (including the Site 
Investigation Reports), from information available publicly and from a visual inspection of the Site. 

 
j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 

the Procuring Entity, or additional work required for safety or other reasons. 
 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates 
and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

 
l) The advance payment is delayed. 

 
m) The effects on the Contractor of any of the Procuring Entity's Risks. 

 
n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before 
the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Project Manager shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be extended. 

 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the 
Project Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project 
Manager shall assume that the Contractor shall react competently and promptly to the event.  

 
 

11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work 
executed shall comprise the value of completed activities in the Activity Schedule.” 
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42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are 
adversely affected by the Contractor's not having given early warning or not having cooperated with the 
Project Manager. 

 

43.  Tax 
 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between 
the date 30 days before the submission of bids for the Contract and the date of the last Completion 
certificate. The adjustment shall be the change in the amount of tax payable by the Contractor, provided 
such changes are not already reflected in the Contract Price or are a result of GCC Clause 44. 

 

44.  Currency y of Payment 
 

44.1 All payments under the contract shall be made in Kenya Shillings 
 

45.  Price Adjustment 
 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 
provided, the amounts certified in each payment certificate, before deducting for Advance Payment, shall 
be adjusted by applying the respective price adjustment factor to the payment amounts due in each 
currency. A separate formula of the type specified below applies: 

 

P = A + B Im/Io 
 

where: P is the adjustment factor for the portion of the Contract Price payable. 

 

A and B are coefficients
13

 specified in the SCC, representing the non-adjustable and adjustable portions, 
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being 
invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected 
and an adjustment made in the next payment certificate. The index value shall be deemed to take account of 
all changes in cost due to fluctuations in costs. 

 

46.  Retention 
 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the 
SCC until Completion of the whole of the Works. 

 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with 
GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects 
Liability Period has passed and the Project Manager has certified that all Defects notified by the Project 
Manager to the Contractor before the end of this period have been corrected. The Contractor may substitute 
retention money with an “on demand” Bank guarantee. 

 

47.  Liquidated Damages 
 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC 
for each day that the Completion Date is later than the Intended Completion Date. The total amount of 
liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect 
the Contractor's liabilities. 

 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager 
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment 
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment to 
the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

 

48.  Bonus 
 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each 
day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the 
Intended Completion Date. The Project Manager shall certify that the Works are complete, although they 
may not be due to be complete. 
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49.  Advance Payment  
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by 

the date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a 
form and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance 
payment. The Guarantee shall remain effective until the advance payment has been repaid, but the amount 
of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not 
be charged on the advance payment. 

 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization 

expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance 

payment has been used in this way by supplying copies of invoices or other documents to the Project Manager. 

 

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to 
the Contractor, following the schedule of completed percentages of the Works on a payment basis. No 
account shall be taken of the advance payment or its repayment in assessing valuations of work done, 
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.  

c c 

 

50.  Securities  
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable 
to the Procuring Entity, and denominated in the types and proportions of the currencies in which the 
Contract Price is payable. The Performance Security shall be valid until a date 28 day from the date of issue 
of the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue 
of the Completion Certificate in the case of a Performance Bond. 

 

51.  Dayworks  
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has 

given written instructions in advance for additional work to be paid for in that way. 
 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project 
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the 
work being done. 

 

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 
 

52.  Cost of Repairs  
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 

end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss 
or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 

 

53. Completion  
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and 

the Project Manager shall do so upon deciding that the whole of the Works is completed. 
 

54.  Taking Over  
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's 

issuing a certificate of Completion. 
 

55.  Final Account  
55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project 
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the 
Project Manager shall issue within 56 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project 
Manager shall decide on the amount payable to the Contractor and issue a payment certificate.  

 
 

 
13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in 
the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of 
fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract Price. 
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56.  Operating and Maintenance Manuals 
 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply 
them by the dates stated in the SCC. 

 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to 
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall 
withhold the amount stated in the SCC from payments due to the Contractor. 

 

57.  Termination 
 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental 
breach of the Contract. 

 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 
 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the 
stoppage has not been authorized by the Project Manager;  

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not 
withdrawn within 30 days;  

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation;  

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84 
days of the date of the Project Manager's certificate;  

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project 
Manager;  

f) the Contractor does not maintain a Security, which is required;  
g) the Contractor has delayed the completion of the Works by the number of days for which the maximum 

amount of liquidated damages can be paid, as defined in the SCC; or  
h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined 

in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the 
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the 
Contract and expel him from the Site. 

 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 
 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, 
and leave the Site as soon as reasonably possible. 

 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause 
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the 
breach is fundamental or not. 

 

58.  Payment upon Termination 
 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project 
Manager shall issue a certificate for the value of the work done and Materials ordered less advance 
payments received up to the date of the issue of the certificate and less the percentage to apply to the value 
of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the 
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be 
a debt payable to the Procuring Entity. 

 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of 
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work 
done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's 
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works, 
and less advance payments received up to the date of the certificate. 

 

59.  Property 
 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Procuring Entity if the Contract is terminated because of the Contractor's default. 
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60.  Release from Performance 
 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 
either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and for any work carried out 
afterwards to which a commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 
 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to 

issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed.  
Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GC Clause   

  A. General 
  

GCC 1.1 The Procuring Entity is [KeRRA-Regional Director Migori Region]. 

(q)   

GCC 1.1 The Intended Completion Date for the whole of the Works shall be [6 months after commencement 

(u) date]  
  

GCC 1.1 The Project Manager is [Regional Director – Migori Region]. 

(x)   

GCC 1.1 The Site is located at [NYATIKE, Migori County] 

(z)   

GCC 1.1 The Start Date shall be [As Prescribed In The Commencement Letter]. 

(cc)   

GCC 1.1 The Works consist of [As Prescribed Under Section Six(6)]. 

(gg)   

GCC 2.2 Sectional Completions are: [N/A] 
  

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 
  

GCC 8.1 Schedule of other contractors: [N/A] 
  

GCC 9.1 Key Personnel 

 GCC 9.1 is replaced with the following: 

 9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special 

  Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

  equipment identified in its Bid, to carry out the Works or other personnel and equipment 

  approved by the Project Manager. The Project Manager shall approve any proposed 

  replacement of Key Personnel and equipment only if their relevant qualifications or 

  characteristics are substantially equal to or better than those proposed in the Bid. 

  [insert the name/s of each Key Personnel agreed by the Procuring Entity prior to Contract 

  signature.] 
  

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

 (a)    for loss or damage to the Works, Plant and Materials: [contract value]. 

 (b)    For loss or damage to Equipment: [Value Of Equipment On Site]. 

 (c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 

  connection with Contract [provide insurance cover]. 

 (d)    for personal injury or death: 

  (i)of the Contractor’s employees: [not less than ksh, 2,000,000.00]. 

  (ii)   of other people:  [not less than ksh, 2,000,000.00]. 
  

GCC 14.1 Site Data are: [N/A] 
  

GCC 20.1 The Site Possession Date(s) shall be: [as indicated in the letter of possession of site ] 
  

GCC 23.1 Appointing Authority for the Adjudicator: [CIARB]. 
&   

GCC 23.2 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as determined by the 
 CIARB]. 
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GC Clause  

B. Time Control 
  

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 14 days after issuance 

 of the order to commence. 
  

GCC 26.3 The period between Program updates is [14 days after instructions from the Engineer] days. 

 The amount to be withheld for late submission of an updated Program is [N/A]. 
  
 

C. Quality Control 
 

GCC 34.1 The Defects Liability Period is: [N/A] days. 

 

D. Cost Control 
 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to the 
Contractor shall be _N/A__% (insert appropriate percentage. The percentage is normally up to 
50%) of the reduction in the Contract Price. 

 

GCC 44.1    The currency of the Procuring Entity’s Country is: [Kenya shillings]. 
 

GCC 45.1    The Contract [ “is not”] subject to price adjustment in accordance with GCC Clause 45, and the 

 following information regarding coefficients [specify “does” or “does not”] apply. 

 The coefficients for adjustment of prices are: 

 (a)[insert percentage] percent nonadjustable element (coefficient A). 

 (ib)   [insert percentage] percent adjustable element (coefficient B). 

 (c)    The Index I for shall be [insert index]. 
 

GCC 46.1    The proportion of payments retained is: [N/A] 
  

GCC 47.1 The liquidated damages for the whole of the Works are [0.05%] per day of the contract price. The 

 maximum amount of liquidated damages for the whole of the Works is [5%] of the final Contract 

 Price. 

  

GCC 48.1 The Bonus for the whole of the Works is [N/A] per day. The maximum amount of Bonus for the 

 whole of the Works is [N/A] of the final Contract Price. N/A 
  

GCC 49.1 The Advance Payments shall be: [NA)] and shall be paid to the Contractor no later than [N/A]. 
  

GCC 50.1 The Performance Security amount is [insert amount(s) denominated in the types and proportions of 

 the currencies in which the Contract Price is payable, or in a freely convertible currency 

 acceptable to the Procuring Entity] 

 For bids above KSH 5 million; 
 

i. A Performance Security – Bank Guarantee: in the amount(s) of [5%] percent of the Accepted 
Contract Amount and in the same currency(ies) of the Accepted Contract Amount. 

 

ii. Performance security (where applicable) shall be in the form of unconditional Bank 

guarantee of 1% of the tender sum for reserved tenders (contracts reserved for 
special groups 

 
 

 

E. Finishing the Contract  
 

GCC 56.1 The date by which operating and maintenance manuals are required is [N/A].  
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GC Clause  

 The date by which “as built” drawings are required is [in N/A]. 
  

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 

 maintenance manuals by the date required in GCC 58.1 is [N/A]. 
  

GCC 57.2 The maximum number of days is: [N/A]. 

(g)  

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring Entity’s 

 additional cost for completing the Works, is [N/A]. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to 

the Tenderer's Authorized Representative named in the Tender Information Form on the format below. 

---------------------------------------------------------------------------------------------------------------- 
 

FORMAT 
 

1. For the attention of Tenderer's Authorized Representative  
i) Name: [insert Authorized Representative's name] 

 
ii) Address: [insert Authorized Representative's Address]  
iii) Telephone: [insert Authorized Representative's telephone/fax numbers]  
iv) Email Address: [insert Authorized Representative's email address] 

 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to 
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

 

2. Date of transmission: [email] on [date] (local time) 
 

This Notification is sent by (Name and designation) 
 

 

3. Notification of Intention to Award 
 

i) Procuring Entity: [insert the name of the Procuring Entity] 
 

ii) Project: [insert name of project]  
iii) Contract title: [insert the name of the contract] 

 
iv) Country: [insert country where ITT is issued]  
v) ITT No: [insert ITT reference number from Procurement Plan]  

 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

 

4. Request a debriefing in relation to the evaluation of your tender 
 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 
 

a) The successful tenderer  
i) Name of successful Tender 

 

ii) Address of the successful Tender  

 

 iii)Contract price of the successful Tender Kenya Shillings   (in 

 words   )  

b) Other Tenderers    
 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price 
as well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was 
unsuccessful. 
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SNo Name of Tender Tender Price Tender’s evaluated One Reason Why not 

  as read out price (Note a) Evaluated 

1     

2     

3     

4     

5     

     
 

 

(Note a) State NE if not evaluated 
 

 

5. How to request a debriefing 
 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 
 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

 
c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

request for debriefing as follows: 
 

i) Attention: [insert full name of person, if applicable] 
 

ii) Title/position: [insert title/position] 
 

ii) Agency: [insert name of Procuring Entity] 
 

iii) Email address: [insert email address] 
 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within  
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, 

the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this 

happens, we will notify you and confirm the date that the extended Standstill Period will end. 
 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

 
f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

 

6. How to make a complaint  
a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 

[insert date] (local time).  
b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement-related Complaint as follows:  
i) Attention: [insert full name of person, if applicable]  
ii) Title/position: [insert title/position]  
iii) Agency: [insert name of Procuring Entity]  
iv) Email address: [insert email address] 

 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 
the decision to award the contract. You do not need to have requested, or received, a debriefing before 
making this complaint. Your complaint must be submitted within the Standstill Period and received by us 
before the Standstill Period ends. 

 
d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 

Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.  
You should read these documents before preparing and submitting your complaint. 

 
e) There are four essential requirements: 

 
i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 

this tendering process, and is the recipient of a Notification of Intention to Award.  
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ii) The complaint can only challenge the decision to award the contract. 
 

iii) You must submit the complaint within the period stated above. 
 

iv) You must include, in your complaint, all of the information required to support your complaint. 
 

7. Standstill Period 
 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 
 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention 
to Award.  

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 
 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the 
Procuring Entity: 

 

Signature: Name:    
         

Title/position:  Telephone: Email:  
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FORM NO. 2 - REQUEST FOR REVIEW 
 
 

FORM FOR REVIEW(r.203(1)) 
 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 
 

APPLICATION NO…………….OF……….….20……... 
 

BETWEEN 
 

…………………………...……………………………….APPLICANT 
 

AND 
 

…………………………………RESPONDENT (Procuring Entity) 
 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of  
………….20……….in the matter of Tender No………..…of …………..20….. for .........(Tender description). 
 

REQUEST FOR REVIEW 
 
I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  No…………. Tel. 

No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of the above 

mentioned decision on the following grounds , namely: 
 
1. 
 
2. 
 
By this memorandum, the Applicant requests the Board for an order/orders that: 
 
1. 
 
2. 
 
SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 
 
___________________________________________________________________________ 
 
FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of 

………....20….……… 
 
SIGNED 
 
Board Secretary 
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FORM NO 3: LETTER OF AWARD 

 

[letterhead paper of the Procuring Entity] [date] 
 

To: [name and address of the Contractor] 
 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of 
currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by 
……………… (name of Procuring Entity). 
 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, 
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the 
Tender Document. 
 

Authorized Signature:................................................................................................................. 
 

Name and Title of Signatory:........................................................................................................ 
 

Name of Procuring Entity............................................................................................................. 
 

Attachment: Contract Agreement................................................................................................ 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the  day of   , 20   , between 

______________________________________of __________________________ (hereinafter “the Procuring 
Entity”), of the one part, and    of   (hereinafter 

“the Contractor”), of the other part:         

WHEREAS the Procuring Entity desires that the Works known as      should  be 
            
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Works and the remedying of any defects therein, 
 

The Procuring Entity and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

 
2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 

Agreement shall prevail over all other Contract documents.  
a) the Letter of Acceptance 

 
b) the Letter of Tender 

 
c) the addenda Nos (if any)   
d) the Special Conditions of Contract  
e) the General Conditions of Contract;  
f) the Specifications 

 
g) the Drawings; and  
h) the completed Schedules and any other documents forming part of the contract. 

 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

 
4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects therein, the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of 
Kenya on the day, month and year specified above. 
 
 

 

Signed and sealed by  (for the Procuring Entity) 

Signed and sealed by   (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 
 

[Option 1 - Unconditional Demand Bank Guarantee] 

 

[Guarantor letterhead] 
 
 

Beneficiary: [insert name and Address of Procuring Entity] Date:  

 

[Insert date of issue]  

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that      (hereinafter called  "the 

 Contractor") has entered into Contract No.   dated with  (name 
        

 of Procuring Entity)  (the Procuring Entity as the Beneficiary), for the execution of 
           

(hereinafter called "the Contract").  

 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

 
 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of (in  
words ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying the demand, 
stating that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing 
to prove or to show grounds for your demand or the sum specified therein. 

 
 

4. This guarantee shall expire, no later than the …. Day of …………, 2...…2, and any demand for payment under 
it must be received by us at the office indicated above on or before that date. 

 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee.” 

 

 

[Name of Authorized Official, signature(s) and seals/stamps]. 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 
 
 
 
 
 
 
 
 
 
 
 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted 
Contract Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the 
currency of the Contract or a freely convertible currency acceptable to the Beneficiary.  
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. 
The Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to 

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6 - PERFORMANCE SECURITY 
 

[Option 2– Performance Bond] 
 
 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank Guarantee 
instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
 

[Guarantor letterhead or SWIFT identifier code] 
 

Beneficiary: [insert name and Address of Procuring Entity] Date:   
[Insert date of issue].   

PERFORMANCE BOND No.:  

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. By this Bond as  Principal  (hereinafter  called  “the Contractor”) 
       

 and______________________________________________________________]  as  Surety  (hereinafter  called 
 “the Surety”), are held and firmly  bound unto     ] as 
 Obligee (hereinafter called “the Procuring Entity”) in the amount of   for 
    

 the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract  
 Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and 
 assigns, jointly and severally, firmly by these presents.      
 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

day of , 20 , for in accordance with the documents, plans,  
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part 
hereof and are hereinafter referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null and 
void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:  
1) complete the Contract in accordance with its terms and conditions; or  
2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 

the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make available as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in 
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean 
the total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly 
paid by Procuring Entity to Contractor; or 

 
3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 

with its terms and conditions up to a total not exceeding the amount of this Bond. 
 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of 
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or 
corporation other than the Procuring Entity named herein or the heirs, executors, administrators, successors, 
and assigns of the Procuring Entity. 

 
6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused 

these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 
day of 20 .  
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SIGNED ON on behalf of By in  the  capacity  of  In  the 

presence of       

SIGNED ON  on behalf of By in the capacity of In the 

presence of       
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 
 

[Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary:     [Insert name and Address of Procuring Entity] 

Date:         [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:    [Insert guarantee reference number] Guarantor: 

       [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that       (hereinafter called “the Contractor”) has entered into Contract 

 No.  dated     with the Beneficiary, for the execution of 
                

(hereinafter called "the Contract"). 
 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
(in words) is to be made against an advance payment guarantee. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum  

or sums not exceeding in total an amount of (in words )1 upon  
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant:  
a) has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or  
b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the 

amount which the Applicant has failed to repay. 
 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from  
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 

its account number at .  
 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 

repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 

presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 

certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, or on the day of , 2 ,2  whichever is earlier.  Consequently, demandny  
for payment under this guarantee must be received by us at this office on or before that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 
 

 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product.  

 
 
 
 
 
 
 

 
1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as 

specified 
in the Contract.  
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 
the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 
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FORM NO. 8 - RETENTION MONEY SECURITY 
 

[Demand Bank Guarantee]       

[Guarantor letterhead]       

Beneficiary: [Insert name and Address of Procuring Entity] 

Date:         [Insert date of issue]  

Advance payment guarantee no. [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that     [insert name of Contractor, which in the case of a joint venture 

 shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
    [insert reference number of the contract] dated with the Beneficiary, for the 
         

  execution of   [insert name of contract and brief description of Works] (hereinafter 
         

 called "the Contract").       

 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 

the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been 

issued under the Contract and the first half of the Retention Money has been certified for payment, and payment of 

[insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of [insert amount in figures]  ([insert  amount  in 
words  ])1 upon receipt by us of the Beneficiary's complying demand supported  
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needing to prove or show grounds for your demand or the sum specified therein. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the 

Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to 
the Contractor on its a c c o u n t number at  [insert name and address of 

Applicant's bank].     
 

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 2.................…2, and 

any demand for payment under it must be received by us at the office indicated above on or before that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 
 
 

 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 
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1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.  
2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that 
in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 

 
 
 
 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 
 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)  
 
 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 
 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls 

the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, and includes 

those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
 
 
 
 

Tender Reference No.:    [insert identification no] 
      

Name of the Tender Title/Description:   [insert name of the assignment] to: 

   [insert complete name of Procuring Entity] 

 

In response to the requirement in your notification of award 
dated additional information on beneficial ownership:  
that are not applicable] 

 

[insert date of notification of award] to furnish [select 
one option as applicable and delete the options  

 

I) We here by provide the following beneficial ownership information. 
 

Details of beneficial ownership 
 Details of all Beneficial Owners % of shares % of voting Whether a person Whether a person 

   a person  rights a person directly or indirectly directly or 

   holds in the holds in the holds a right to appoint indirectly exercises 

   company  company or remove a member of significant influence 

   Directly or  the board of directors of or control over the 

   indirectly  the company or an Company (tenderer) 

      equivalent  governing (Yes / No) 

      body of the Tenderer  

      (Yes / No)    

 Full Name  Directly------ Directly……… 1. Having the right to 1. Exercises 
  

appoint a majority of significant    

----- % …….% of voting  

National identity 
 

  

the board of the influence or   of shares  rights  

card number or 
  

directors or an control over the      

1. Passport number    
Indirectly---------- 

equivalent  governing Company body of 
 

Personal 
   body of the Tenderer: the Company 

  

Indirectly---- % of voting Yes -----No---- 
 

(tenderer)  Identification   
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  Details of all Beneficial Owners % of shares % of voting Whether a person Whether a person 

    a person  rights a person directly or indirectly directly or 

    holds in the holds in the holds a right to appoint indirectly exercises 

    company  company or remove a member of significant influence 

    Directly or  the board of directors of or control over the 

    indirectly  the company or an Company (tenderer) 

       equivalent  governing (Yes / No) 

       body of the Tenderer  

       (Yes / No)    

  Number (where  ------ % rights 2. Is this right held  

  applicable)  of shares   directly or indirectly?: Yes -----No---- 
             

  Nationality          2. Is this influence 
            

  Date of birth     Direct……………… or control 

  [dd/mm/yyyy]     …     exercised directly 
            

or indirectly?   

Postal address 
         

            
       

Indirect…………… Direct…………..   Residential address     
      

…... 
    

           

  

Telephone number 
       

Indirect…………            
            

  Email address           
             

  Occupation or           
  profession           
           

           
 2. Full Name  Directly------ Directly……… 1. Having the right  to 1. Exercises 
  

appoint a majority of significant     

----- % …….% of voting   

National identity 
 

   

the board of the influence or    of shares  rights   

card number or 
  

directors or an control over the       

  Passport number    
Indirectly---------- 

equivalent  governing Company body of 
      

body of the Tenderer: the Company   
Personal 

   
   

Indirectly---- % of voting Yes -----No---- 
 

(tenderer)   
Identification 

  

   

------ % rights 2. Is this right held Yes -----No----   Number (where  
   

of shares 
  

directly or indirectly?: 
 

  applicable)    

2. Is this influence 
           
            

  

Nationality(ies) 
         

           or control 
       

Direct……………… exercised directly   
Date of birth 

    
      …     or indirectly?   

[dd/mm/yyyy] 
        

            
            

Direct…………..   Postal address     
Indirect…………… 

        

  

Residential address 
     

      …...    
Indirect…………           

  

Telephone number 
         

            
             

  Email address           
             

  Occupation or           
  profession           
            

             

3.            
 

e.t 

           

            
            

 .c            

             
 
 

 

II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 166 



 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in the 

Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies 
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable 

Information in line with the Data Protection Act shall not be published or made public). Note that Personally 
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from 

another and can be used to deanonymize previously anonymous data. This information includes National 
identity card number or Passport number, Personal Identification Number, Date of birth, Residential address, 

email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural 
person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly; 
 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly; 
 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 
 

(d) exercises significant influence or control, directly or indirectly, over the company. 
 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 

 

duly authorized to sign the Tender] 
 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 
 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 
 

above] 
 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 
 
 
 
 
 
 

 

Bidder Official Stamp 
 
 
 
 
 

 

blic Procurement Regulatory Authority (PPRA) 
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FORM No. 10 CERTIFICATE OF BIDDER’S VISIT TO SITE 

 

This is to certify that  

 

[Name/sȼȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱ 

 

ȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȭȭ 

 

Being the authorized representative/Agent of [ Name of bidder] 

 

ȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȭȭ 

 

ȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȭȭ 

 

2ÐÎÕÌËȱȱȱȱȱȱȱɯȹ"ÖÕÛÙÈÊÛÖÙɀÚɯ1Ì×ÙÌÚÌÕtative) 
 
 
 

participated in the organized inspection visit of the site of the works for  the   

Routine Maintenance of road …………………………………………………………………….  

………………………………………………………………………………………………………….. 
 

ÏÌÓËɯÖÕȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȱȭȭ 
 
 

 

2ÐÎÕÌËȱȱȱȱȱȱȱɯȹ$Ô×ÓÖàÌÙɀÚɯ1Ìpresentative) 
 
 

 

ȱȱȱȱȱȱȱȱɯȹ-ÈÔÌɯÖÍɯ
$Ô×ÓÖàÌÙɀÚɯ1Ì×ÙÌÚÌÕÛÈÛÐÝÌȺ 

 
 

 

ȱȱȱȱȱ  

(Designation) 
 
 
 
 
 
 

 

KISM Towers, 6th Floor, Ngong Rd 
 

P.O Box 58535- 00200, Nairobi Kenya 
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BILL OF QUANTITIES 
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Bill of Quantities       Page: 1 

Bill No.1 General: Office administration and 

overheads/Preliminaries 

      Project: 

Item No. Description Units Quantity Unit Bid 

Rate(Ksh) 

Amount KSh 

1.80.26 Miscellaneous And other Charges Ks 250,000.00 1  250,000.00  

        

        

    
 

  

    
 

  

    
 

  

    
 

  

    
 

  

    
 

  

    
 

  

    
 

  

        

        

        

        

        

        

        

        

            

            

            

            
      

      

      

            

            

            

            

            

  Total Carried Forward to Summary:        250,000.00 
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Bill of Quantities       Page: 2 

Bill No.8 DRAINAGE WORKS       Project: 

Item No. Description Units Quantity 

Unit Bid 

Rate(Ksh) Amount KSh 

8.60.04 Culvert cleaning P/B 900mm M 12.0     

8.60.025 Culvert Installation 600 mm with surround M 7.2     

8.60.027 Culvert Installation 900 mm with surround M 8.1    

       

       

       

       

       

       

       

        

        

        

        

        

        

        

        

            

            

            

            

      

      

      

            

            

            

            

            

  
Total Carried Forward to Summary:         
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Bill of Quantities       Page: 3 

Bill No.10 GRADING AND GRAVELLING WORKS       Project: 

Item No. Description Units Quantity 

Unit Bid 

Rate(Ksh) Amount KSh 

10.50.02 Heavy grading with watering and compaction M2 69,300     

10.60.03 Gravel Patching watering and compaction M³ 4,050     

        

       

       

       

       

       

       

       

       

        

        

        

        

        

        

        

        

            

            

            

            

      

      

      

            

            

            

            

            

  
Total Carried Forward to Summary:         
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Bill of Quantities       Page: 4 

Bill No.10 DAYWORKS       Project: 

Item No. Description Units Quantity 

Unit Bid 

Rate(Ksh) Amount KSh 

 

The rates inserted herein are to include all 

transport of the equipment to the site,Operators , 

drivers and assistants including their 

overtime,Fuels and lubricants,Maintenance, spare 

parts and all costs of repairs,Depreciation, 

insurance, overheads and profits       

22.63.10 

Crawler dozers or excavator with hydraulic 

attachment up to 135 kw rated flywheel power Hrs 96     

        

        

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

      

            

            

  
Total Carried Forward to Summary:         
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Bill of Quantities Page:5 

  Summary Project: 

Item No. Description Amount (KShs) 

1 General: Office administration and overheads/Preliminaries 250,000.00 

8 CULVERT AND DRAINAGE WORKS  

10 GRADING AND GRAVELLING WORKS  

22 DAYWORKS   

   

    

    

    

     

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

  Sub Total    

   Public Procurement Capacity Building Levy (@0.03%)   

   Total   

  VAT @ 16%   

   Grand Total   

  
Carried to page on the form of Tender   
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