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FORM OF BID

(NOTE: The Appendix forms part of the Bid. Bidders are required to fill all the blank spaces
in this form of Bid and Appendix)

NAME OF CONTRACT: PERIODIC MAINTENANCE OF KIPSIGAK - SEREM (KOIYWO -
SEREM SECTION) ROAD

TO:  The Director General,
Kenya Rural Roads Authority
Barabara Plaza Block Airport South Road
P.O. Box 48151- 00100, NAIROBI

Sir,

1. Having examined the Conditions of Contract, Specifications, Bills of Quantities, and Drawings
for the execution of the above-named works we, the undersigned, offer to construct and install
such works and remedy any defects therein in conformity with the said Bills of Quantities,
Conditions of Contract, Specifications and Drawings for the sum of

(Insert amount in words)

as specified in the Appendix to Bid or such other sums as may be ascertained in accordance with
the said Conditions.

1. We undertake, if our bid is accepted, to commence the works within twenty-eight (28)
days of receipt of the Engineer’s order to commence, and to complete and deliver the
whole of the works comprised in the contract within the time stated in the Appendix to
Bid.

2. If our bid is accepted we will, when required, obtain the guarantee of a Bank or other
sureties (to be approved by you) to be jointly and severally bound with us in a sum not
exceeding 5% of the above named sum for the due performance of the contract under
the terms of a Bond to be approved by you.

3. We agree to abide by this bid for the period of Two hundred and Fifty-Five (255) days
from the date fixed for receiving the same and it shall remain binding upon us and may
be accepted at any time before the expiration of that period.

2. We understand that you are not bound to accept the lowest or any bid you may receive.
3. On the basis of our previous experience we are fully experienced and competent in the type of

work included in this BID and we have adequate financial resources to carry out the works
described within the period for completion. We are in a position to fulfil the contract for

which we have Bided.
Dated this ...........coooviiiiiiii Dayof ..oocvviiiiiiiiin, 20
Signature.............cooeviiiiiiin.L. inthe capacity of ...

Kenya Rural Roads Authority
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Duly authorized to sign bids on behalf of (Name of Bidder) .........................oooi.

(Address of Bidder)........oouuiiiiii e

(NAME OF WINESS). .ttt etteetet et et ettt e et e et et e et et et e e et e e e eeans

(S1gNAUTE OF WItNESS). ..ttt ettt et et e e e e e e eaeens

(AdAress Of WItNESS) . .. c.veitt it et e et

(Occupation Of WItNESS) ... uueientt ettt et et e e e e e e e e e e e e aaeanaas

Kenya Rural Roads Authority
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APPENDIX TO FORM OF BID
(This appendix forms part of the bid)

CONDITIONS OF CONTRACT CLAUSE | AMOUNT

Bid Security (Bid Security Only) KShs. 500,000.00

Amount of Performance Security 10.1 5 per cent of BID Sum in the form of

(Unconditional Bank Guarantee) Unconditional Bank Guarantee

Program to be submitted 14.1 Not later than 21 (twenty one) days after
issuance of Order to Commence

Cash flow estimate to be submitted 14.3 Not later than 21 (twenty one) days after
issuance of Order to Commence

Minimum amount of Third Party 23.2 KShs. 3,000,000.00

Insurance

Period for commencement, from 41.1 28 days

Engineer’s order to commence

Time for completion 43.1 12 (Twelve) months

Amount of liquidated damages 47.1 KShs. 30,000.00 per day

Limit of liquidated damages 47.1 10% of Contract Value

Defects Liability period 49.1 12 (Twelve) months

Percentage of Retention 60.3 10% of Interim Payment Certificate

Limit of Retention Money 60. 3 5% of Contract Price

Minimum amount of interim 60.2 KShs. 20,000,000.00

certificates

Time within which payment to be 60.10 90 days

made after Interim Payment

Certificate signed by Engineer

Time within which payOment to be 60.10 90 days

made after Final Payment Certificate

signed by Engineer

Amount of Advance 60.12 10% of BID sum

Advance Payment Security 60.12 10% of BID sum in the form of
Unconditional Bank Guarantee

Appointer of Arbitrator/Adjudicator | 67.3 The Chartered Institute of Arbitrators
(Kenya)

Notice to Employer and Engineer 68.2 The Employers address is:

The Director General,

Kenya Rural Roads Authority

Barabara Plaza Block Airport South Road
P.O. Box 48151- 00100, NAIROBI

The Engineer’s address is:

Director (Road Asset Management),
Kenya Rural Roads Authority,

Barabara Plaza Block Airport South Road
P.O. Box 48151- 00100, NAIROBI

Kenya Rural Roads Authority
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CONDITIONS OF AMOUNT/DESCRIPTION CONDITIONS OF
CONTRACT CONTRACT CLAUSE
Approximate Weightings for See Table A below 70.3
Price Adjustment Formula
Weightings and Indices Where necessary, in the table B 70.3 and 70.4
below, bidders shall (a) indicate their
amounts of local currency payment,
(b) indicate their proposed source and
base values of indices for the different
foreign currency elements of cost, (¢)
derive their proposed weightings for
local and foreign currency payment as
indicated in table B below, and (d) list
the exchange rates used in the
currency conversion
Table A : Approximate Weightings for Price Adjustment
Description of Index % Range of Weighting”
Fixed (“A”) 8
Labour 8—12
Fuel 10-20
Oil & Lubricants 1-5
Equipment and Spares 35-40
Cement 8-12
Reinforcement and Steel products 1-3
Explosives 1-5
Bitumen and Bituminous products 15-25
Total 100

NOTE:  Denotes that this should be used as guidance to bidders and for purpose of checking their submissions,
the Employer has estimated and provided a range of acceptable weightings for related major construction inputs
in accordance with the potential range of construction methodologies, based on estimated cost in a common

currency.
Table B : Local Currency
Index Code | Index Source of Base value Bidder’s Bidder’s
Description Index and date related proposed
currency weighting
amount
Non adjustable a:
b:
c:
d:
e:
f:
g
h:
i:
J
Total 1.00

Source of indices
e Civil engineering cost indices shall be from Kenya National Bureau of Statistics. For equipment &
spares the index shall be the National Average Consumer Index or the Official Indices from source

country shall apply

Signature of Bidder

Kenya Rural Roads Authority
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FORM OF BID SECURITY
Bid security from an approved Insurance Company by Public Procurement and Asset Disposal
Act, No. 33 of 2015 or a bank guarantee is acceptable. Attached herein, find the list of the
approved Insurance Companies by PPRA. Note: The bidder shall complete only this form of
Bid Security. No other Form of Bid Bond or any other forms of security will be accepted.
Bidders who fail to comply with this requirement will be disqualified. ALTERING THE TEXT
IN THIS FORM OF BID SECURITY WILL RESULT IN DISQUALIFICATION)

WHEREAS [Name of
DIAACE ... e

(herein after called “the Bidder”) has submitted his bid dated................cccooiriiiiiiiiiniiecie,

For the proposed Periodic Maintenance of Kipsigak — Serem (Koiywo — Serem Section)
Road

herein after called “The Bid”

KNOW ALL MEN by these presents that we [ Name of Bank/ Insurance Company|

(hereinafter called the Bank/Insurance Company) are bound unto the Director General, Kenya Rural
Roads Authority (hereinafter called “the Employer”) in the sum of

(I WOTAS) KISRS. ...ttt e et e e te et e e e et esabeebeesaaeenbeenneas

(In F1GUIES) KISIS. ..ottt et et e et et e et et e e e e

for which payment will be well and truly made to the said Employer the Bank/Insurance
Company binds itself, its successors and assigns by these presents.

Signed for the said Bank/Insurance Company this.......... day of ..ovvveiieeiee 20,

THE CONDITIONS of this obligation are:

1) If the bidder withdraws his Bid during the period of bid validity specified by the Bidder
on the Bid Form; or

2) If the Bidder refuses to accept the correction of errors in his bid; or

3) If the Bidder having been notified of the acceptance of his bid by the Employer during
the period of Bid Validity

Bid Security
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(1) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders when required or

(i)  fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders.

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him owing to the occurrence
of any of the above conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to two hundred and fifty-five days (255) days after the
date of bid submission.

At the request of the Employer the Bid validity period may be extended by mutual agreement
between the Employer and the Bidder and we undertake to extend the validity of this surety
accordingly without you having to inform us of such an extension of the Bid validity period if
within this period the Bidder has been notified of the acceptance of his Bid. This Surety shall
remain valid up to the time the Contract Agreement has been executed.

AUTHORIZED SIGNATURE OF THE BANK/INSURANCE COMPANY

NAME OF SIGNATORY

TITLE OF SIGNATORY

NAME OF THE WITNESS

SIGNATURE OF THE WITNESS ...t DATE

Bid Security
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Below is the list of all insurance companies authorized to transact miscellaneous class of
insurance business and by extension bid bonds business:

1) APA Insurance Company Ltd

2) Africa Merchant Assurance Company Ltd
3) British American Insurance Company Ltd
4) Cannon Assurance Ltd

5) Chartis Kenya Insurance Co. Ltd

6) Concord Insurance Co. Ltd

7) CIC Insurance Group Ltd

8) Corporate Insurance Co. Ltd

9) Fidelity Shield Insurance Co. Ltd

10) First Assurance Co. Ltd

11) GA Insurance Limited

12) Gateway Insurance Co. Ltd

13) Geminia Insurance Co. Ltd

14) Insurance Company of East Africa Ltd
15) Intra Africa Assurance Co. Ltd

16) Invesco Insurance Co. Ltd

17) Kenindia Assurance Co. Ltd

18) Kenya Orient Insurance Co. Ltd

19) Lion of Kenya Insurance Co. Ltd

20) Madison Insurance Co. Ltd

21) Mayftair Insurance Co. Ltd

22) Mercantile Insurance Co. Ltd

23) Occidental Insurance Co. Ltd

24) Pacis Insurance Co. Ltd

25) Phoenix East Africa Assurance Co. Ltd
26) Real Insurance Co. Ltd

27) Takaful Insurance of Africa Ltd

28) Tausi Assurance Co. Ltd29. The Monarch Insurance Co. Ltd
29) The Heritage Insurance Co. Ltd

30) The Kenya Alliance Insurance Co. Ltd
31) Trident Insurance Co. Ltd

32) UAP Insurance Co. Ltd

33) Xplico Insurance Co. Ltd

34) Jubilee Insurance Company of Kenya Ltd.

Bid Security
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS

APPENDIX TO THE INSTRUCTIONS TO BIDDERS
(Amendments to Instructions to Bidders, Section 4 & 5)

Sub - Clause 20.3(b)
The clause shall be amended to read ;
The bid shall be without alterations, omissions or conditions except as necessary to correct errors
made by the bidder. Errors /oversights shall be corrected for quantity or line PC or LS and the
corrections shall be applied as follows:
I.  The altered quantity shall be reinstated but maintain the inserted rate
II. The corrected amount obtained by using the right quantity and inserted rate shall be
compared with the entire Bill Items total. The variations so determined shall not exceed 15%
of the Bill total and if it exceeds, the tender shall be rejected.
The above error corrections shall be done as guided pursuant to sub clause 29.1(b)
To safe guard the Employer against non -performance of the affected work item, the bidder having
such errors corrected as prescribed above will, if he wins the tender, be required to enhance the
performance guarantee from 5% of the Bid Sum up to 10% before signature of Contract failure to
which the offer will be withdrawn, bid bond recalled and Employer may if deemed fit enter to
negotiations with the next lowest responsive bidder.

Clause 29.1(b)

The clause shall be amended to read ;

Where there is a discrepancy between the unit rate and the line item total resulting from multiplying
the unit rate by the quantity, the line item total will govern, and the unit rate will be adjusted, and the
error shall be corrected and distributed within bill items where the error has occurred in such a way
that the BID Sum remains unaltered.

Clause 29.2

The clause shall be amended to read ;

Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward to the
summary or BID Sum, shall be corrected in such a way that the BID Sum remains unaltered and the
Bidder shall within seven (7) days after issuance of the written notice by the Employer, or such
further time as the Employer may allow, correct his BID in such a manner as may be agreed or
directed by the Employer failing which the BID may be absolutely rejected and the Bid Security
forfeited in accordance with Sub-Clause 17.6 . Any discrepancy quantification that results in
variation of more than 15% of the total of bill items (not in line item ) where the error has occurred
shall result in rejection of the Tender

A. GENERAL

1 SCOPE OF BID

1.1  The Employer, as defined in the Conditions of Contract Part II hereinafter “the Employer”
wishes to receive bids for the construction of works as described in Section 1, clause 102 of
the Special Specifications —“Location and extent of the Works”

1.2 The successful bidder will be expected to complete the Works within the period stated in the
Appendix to Bid from the date of commencement of the Works.

1.3 Throughout these bidding documents, the terms bid and BID and their derivatives
(bidder/Bidder, bid/Bided, bidding/Bidding etc) are synonymous, and day means calendar day.
Singular also means plural.

2 SOURCE OF FUNDS
2.1  The source of funding is the Government of Kenya (Development Vote)

Instruction to Bidders 15
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CORRUPT PRACTICES

The Government requires that the bidders, suppliers, sub-contractors and supervisors observe
the highest standard of ethics during the procurement and execution of such contracts. in this
pursuit of this policy, the government;

(a) Defines for the purposes of this provision, the terms set forth below as follows:

(1) “corrupt practice” means the offering, giving, receiving, or soliciting of anything
of value to influence the action of a public official in the procurement process or
in the execution, and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practices among bidders ( prior to or after bid
submission) designed to establish bid prices at artificial, non-competitive levels
and to deprive the Employer of the benefits of free and open competition

(b) Will reject a proposal for award if it determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the Contract, and

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded a government contract if it at any times determines that the firm has engaged in
corrupt or fraudulent practices in competing for, or in executing, a Government financed
contract.

ELIGIBLE BIDDERS

This invitation to bid is open to all citizen contractors who are legally registered or
incorporated in the Republic of Kenya as of the time of bid submission. Registration with
National Construction Authority (NCA) as a Contractor is mandatory.

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of
interest, if they participated as a consultant in the preparation of the design, documentation or
technical specifications of the works that are the subject of this bidding other than as far as
required by the Employer.

A firm that is under a declaration of ineligibility by the Employer in accordance with clause 3,
at the date of submission of the bid or thereafter, shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer,
as the Employer shall reasonably request.

QUALIFICATION OF THE BIDDER
As a minimum, Bidders shall provide latest information set out below:

Certified Certificate of Incorporation by Registrar of Companies.

Current (dated within 12 Months before date of opening) Certified CR12 Certificate from
the Registrar of Companies. This should be provided with Identification Documents of
Directors. (ID or Passport) or certificate of registration, CR12 and IDS where the Directors
are artificial persons.

Certified Current Single Business permit.

VAT/PIN Certificate.

Valid Tax Compliance Certificate.

Provide a Tender Security of Kshs. 500,000 in the required format. The tender guarantee
(security) will remain in force up to and including two hundred and fifty five (255) days
after the date of bid submission.

Instruction to Bidders 16
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Registration with National Construction Authority “NCA 3 & 4 ” and a current valid NCA
practicing licence.

Similar previous experience

Declaration of current On-going works (The total value of remaining works (based on
certified IPC) for the ongoing contracts must not exceed Kshs. one Billion)

Equipment holding

Professional and Technical personnel

Submission of audited accounts or if not required by the law of the applicant's country,
other financial statements acceptable to the Employer, for the last three [3] years for tenders
to demonstrate: the current soundness of the applicant’s financial position and its
prospective long-term profitability, and capacity to have a cash flow amount, turnover and
working capital as stipulated in the evaluation criteria.

Current work load

Declaration of Litigation history

Work Methodology

Proof of Bank Account in the Tenderers’ Name

Properly filled, signed and stamped confidential Business Questionnaire.

Properly filled, signed and stamped all schedules of supplementary information.

Submit a written power of attorney authorizing the signatory of the bid to commit the
bidder.

Duly filled-in the Form of Bid and Appendix to form of bid

Priced Bills of Quantities (Alterations must be counter signed by the Authorized signatory)
and stamped

Serialization of all the pages (this should be in the format of 1,2,3,4,5....... ) from the first
page to the last page.

Attach a Pre Tender Site Visit Certificate duly endorsed by the Authorized KeRRA Staff.

6 ONE BID PER BIDDER

6.1

Each bidder shall submit only one bid. A bidder who submits or participates in more than one
bid will be disqualified.

7 COST OF BIDDING

7.1

The bidder shall bear all costs associated with the preparation and submission of his bid and
the Employer will in no case be responsible or liable for those costs, regardless of the conduct
or outcome of the bidding process.

8 SITE VISIT

8.1

8.2

The bidder is informed that pre-BID site visit is mandatory and he/she shall examine the Site
of Works and its surroundings and obtain for himself all information that may be necessary for
preparing the bid and entering into a contract for construction of the Works. The costs of
visiting the site shall be at the bidder’s own expense.

The bidder and any of his personnel or agents will be granted permission by the Employer to
enter its premises and lands for the purpose of such inspection, but only on the express
condition that the bidder, its personnel and agents, will release and indemnify the Employer
and its personnel and agents from and against all liability in respect thereof, and will be
responsible for personal injury (whether fatal or otherwise), loss of or damage to property and
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any other loss, damage, costs and expenses however caused, which but for the exercise of such
permission would not have arisen.

8.3 The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in
Clause 19, attendance for which is mandatory for all bidders. Failure to attend the site visit by
any bidder will lead to disqualification of his /her bid.
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B. BIDDING DOCUMENTS
9 CONTENTS OF BIDDING DOCUMENTS

9.1 The set of documents comprising the BID includes the following together with any addenda
issued in accordance with Clause 11:

(a)  Invitation to Bid

(b)  Instructions to bidders

() Qualification Criteria

(d)  Conditions of Contract - Part II

(¢)  Conditions of Contract - Part I

) Standard Specifications

(g)  Special Specifications

(h)  Form of Bid, Appendix to Form of Bid and Bid Security
(1) Bills of Quantities

() Schedules of Supplementary information
(k)  Form of Contract Agreement

) Form of Performance Security

(m) Drawings

(n)  BID addenda (BID notices)

9.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms,
specifications and drawings in the bidding documents. Failure to comply with the
requirements of bid submission will be at the bidder’s own risk. Bids that are not substantially
responsive to the requirements of the bidding documents will be rejected.

10 CLARIFICATION OF BIDDING DOCUMENTS

10.1 The prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing or by cable (hereinafter the term cable is deemed to include telex and
facsimile) at the Employer’s mailing address indicated in the Bidding Data.

10.2 The Employer will respond in writing to any request for clarification that he receives earlier
than 7 days prior to the deadline for the submission of bids. Copies of the Employer’s
response to queries raised by bidders (including an explanation of the query but without
identifying the sources of the inquiry) will be sent to all prospective bidders who will have
purchased the bidding documents.

11 AMENDMENT OF BIDDING DOCUMENTS

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective bidder,
modify the bidding documents by issuing subsequent Addenda.

11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 10.1
and shall be communicated in writing or cable to all purchasers of the bidding documents.
Prospective bidders shall promptly acknowledge receipt of each Addendum in writing or by
cable to the Employer.

11.3 In order to afford prospective bidders reasonable time in which to take an Addendum into
account in preparing their bids, the Employer may, at his discretion, extend the deadline for the
submission of bids in accordance with Clause 22.
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C. PREPARATION OF BIDS

12 LANGUAGE OF BID

12.1 The bid prepared by the bidder and all correspondences and documents relating to the bid
exchanged by the bidder and the Employer shall be written in the English Language.
Supporting documents and printed literature furnished by the bidder may be in another
language provided they are accompanied by an appropriate translation of pertinent passages in
the above stated language. For the purpose of interpretation of the bid, the English language
shall prevail.

13 DOCUMENTS COMPRISING THE BID
13.1 The bid to be prepared by the bidder shall comprise:

(a) Duly filled-in the Form of Bid and Appendix to form of bid;
(b) Bid security;
(©) Priced Bills of Quantities;
(d) Schedules of information
(e) Qualification Criteria
) Any other materials required to be completed and submitted in accordance with the
Instructions to Bidders embodied in these bidding documents.
13.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be
used without exception (subject to extensions of the Schedules in the same format).

14 BID PRICES

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole
works as described in Sub-Clause 1.1, based on the basic unit rates and prices in the Bill of
Quantities submitted by the bidder.

142 The bidder shall fill in rates and prices for all items of Works described in the Bills of
Quantities, whether quantities are stated or not.

143 All duties, taxes (excluding VAT) and other levies payable by the Contractor under the
Contract, or for any other cause as of the date 28 days prior to the deadline for submission of
bids, shall be included in the rates and prices and the total Bid Price submitted by the bidder.

14.4 Unless otherwise provided in the Bidding Data and Conditions of Particular Application the
rates and prices quoted by the bidder are subject to adjustment during the performance of the
contract in accordance with the provisions of Clause 70 of the Conditions of Contract.

15 CURRENCIES OF BID AND PAYMENT
15.1 Bids shall be priced in Kenya Shillings.

16 BID VALIDITY

16.1 The bid shall remain valid and open for acceptance for a period of 255 days from the specified
date of bid opening specified in Clause 22.

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the Employer
may request that the bidders extend the period of validity for a specified additional period. The
request and the responses thereto shall be made in writing or by cable. A bidder may refuse
the request without forfeiting his bid security. A bidder agreeing to the request will not be
required nor permitted to modify his bid, but will be required to extend the validity of his bid
security for the period of the extension, and in compliance with Clause 17 in all respects.
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17 BID SECURITY

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the Appendix
to Form of Bid.

The bid security shall be in the form of unconditional bid security from a reputable
Bank/Insurance company selected by the bidder and located in Kenya. The format of the Bid
Security shall be in accordance with bid security included in Section 1. The guarantee will
remain in force for 255 days after the date of bid submission, and beyond any period of
extension subsequently requested under Sub-Clause 16.2.

17.2 Any bid not accompanied by an acceptable bid security will be rejected by the Employer as
non-responsive.

17.3 The bid securities of unsuccessful bidders will be discharged/ returned as promptly as possible
but not later than 28 days after the expiration of the period of bid security validity.

17.4 The bid security of the successful bidder will be discharged upon the bidder signing the
Contract Agreement and furnishing the required performance security.

17.5 The bid security may be forfeited:
(a)  if a bidder withdraws his bid, except as provided in Sub-Clauses 24.1 and 24.2.

(b)  if the bidder does not accept the correction of any errors, pursuant to Sub-Clause
292 or

(c)  in the case of a successful bidder, if he fails within the specified time limit to:
(1) sign the Contract Agreement or

(i) furnish the necessary performance security.

18 NO ALTERNATIVE OFFERS

18.1 The bidder shall submit one offer, which complies fully with the requirements of the bidding
documents.

18.2 The bid submitted shall be solely on behalf of the bidder. A bidder who submits or participates
in more than one bid will be disqualified.

18.3 A price or rate shall be entered in indelible ink against every item in the Bills of Quantities
with the exception of items which already have Prime Cost or Provisional sums affixed
thereto. The bidders are reminded that no “nil” or “included” rates or “lump-sum” discounts
will be accepted. The rates for various items should include discounts if any. Bidders who fail
to comply will be disqualified.

19 PRE-BID MEETING

19.1 The bidders designated representative and who must be one of the technical persons listed as a
key staff in the Schedule No 6 is invited to attend a pre-bid meeting, which will take place at
the time, date and venue indicated on the invitation to tender notice. The purpose of the
meeting will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

19.2 The bidder is requested as far as possible to submit any questions in writing or by cable, to
reach the Employer not later than one week before the meeting. It may not be practicable at the
meeting to answer questions received late, but questions and responses will be transmitted in
accordance with the Minutes of the meeting, including the text of the questions raised and the
responses given together with any responses prepared after the meeting, will be transmitted
without delay to all purchasers of the bidding documents. Any modification of the bidding
documents listed in Sub-Clause 8.1, which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 or through the minutes of the pre-bid meeting.
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19.3 Non-attendance at the pre-bid meeting by a Bidder will be a cause for disqualification of his

BID.

20 FORMAT AND SIGNING OF BIDS

20.1 The bidder shall prepare one original of the documents comprising the bid as described in
Clause 13 of these Instructions to Bidders, bound with the section containing the Form of Bid
and Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall submit
two copies of the bid clearly marked “COPIES”. In the event of discrepancy between them, the
original shall prevail.

20.2 The original and copies of the bid shall be typed or written in indelible ink (in the case of
copies, photocopies are also acceptable) and shall be signed by a person or persons duly
authorized to sign on behalf of the bidder pursuant to Sub-Clause Error! Reference source
not found.. The person or persons signing the bid shall initial all pages of the bid where
entries or amendments have been made.

20.3 The bid shall be without alterations, omissions or conditions except as necessary to correct
errors made by the bidder, in which case such corrections shall be initialled by the person or
persons signing the bid.

D. SUBMISSION OF BIDS
21 SEALING AND MARKING OF BIDS

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly marking
the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer
separate envelope.

21.2 The inner and outer envelopes shall be:
(a) addressed to the Employer at the address provided in the Appendix to Form of Bid.

(b) bear the name and identification number of the contract. In addition to the identification
required in sub-Clause 21.2, the inner envelopes shall indicate the name and address of
the bidder to enable the bid to be returned unopened in case it is declared “late” pursuant
to Clause 23.1, and for matching purposes under Clause 24.

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will assume
no responsibility for the misplacement or premature opening of the bid. If the outer envelope
discloses the bidder's identity the Employer will not guarantee the anonymity of the bid
submission, but this shall not constitute grounds for rejection of the bid.

22 DEADLINE FOR SUBMISSION OF BIDS

22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2 not later
than the time and date specified in the letter of invitation to bid.

22.2 The Employer may, at his discretion, extend the deadline for the submission of bids through
the issue of an Addendum in accordance with Clause 11 in which case all rights and
obligations of the Employer and the bidders previously subject to the original deadline shall
thereafter be subject to the new deadline as extended.

23 LATE BIDS
23.1 Any bid received by the Employer after the deadline for submission of bids prescribed in
Clause 22 will be returned unopened to the bidder.

24 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided that
written notice of modification or withdrawal is received by the Employer prior to the
prescribed deadline for submission of bids.
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24.2 The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, marked
and delivered in accordance with the provisions of Clause 21, with the outer and inner
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.

243 No bid may be modified subsequent to the deadline for submission of bids, except in
accordance with Sub-Clause 28.1.

244 Any withdrawal of a bid during the interval between the deadline for submission of bids and
expiration of the period of bid validity specified in Clause 17 may result in the forfeiture of the
bid security pursuant to Sub-Clause 17.5.

E. BID OPENING AND EVALUATION
25 BID OPENING

25.1 The Employer will open the bids, including withdrawals and modifications made pursuant to
Clause 24, in the presence of bidders' designated representatives who choose to attend, at the
time, date and location specified in the letter of invitation to bid. The bidders'
representatives who are present shall sign a register evidencing their attendance.

25.2 Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the
name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal has
been submitted pursuant to Clause 24 shall not be opened.

25.3 The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the
presence (or absence) of bid security, and any such details as the Employer may consider
appropriate, will be announced by the Employer at the opening. Subsequently, all envelopes
marked “MODIFICATION” shall be opened and the submissions therein read out in
appropriate detail. No bid shall be rejected at bid opening except for late bids pursuant to
Clause 23.

25.4 The Employer shall prepare minutes of the bid opening, including the information disclosed to
those present in accordance with Sub-Clause 25.3.

25.5 Bids not opened and read out at bid opening shall not be considered further for evaluation,
irrespective of the circumstances.

26 PROCESS TO BE CONFIDENTIAL

26.1 Information relating to the examination, evaluation and comparison of bids, and
recommendations for the award of contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the Employer's processing of bids or
award decisions may result in the rejection of the bidder's bid.

27 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER

27.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, at its
discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the
price or substance of the bid shall be sought, offered, or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the
bids in accordance with Clause 29.

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to its
bid from the time of the bid opening to the time the contract is awarded. If the bidder wishes to
bring additional information to the notice of the Employer, it should do so in writing.

27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the bidder's bid.
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28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

28.1

28.2

283

Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) has
been properly signed; (b) is accompanied by the required securities; (c) is substantially
responsive to the requirements of the bidding documents; and (d) provides any clarification
and/or substantiation that the Employer may require to determine responsiveness pursuant to
Sub-Clause 28.2.

A substantially responsive bid is one that conforms to all the terms, conditions, and
specifications of the bidding documents without material deviation or reservation and has a
valid BID bank guarantee. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the works; (b) which limits in any
substantial way, inconsistent with the bidding documents, the Employer's rights or the bidder's
obligations under the contract; or (c) whose rectification would affect unfairly the competitive
position of other bidders presenting substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation
or reservation.

29 CORRECTION OF ERRORS

29.1

(a)
(b)

29.2

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

Where there is a discrepancy between the amounts in figures and in words, the amount in
words as indicated in the Form of Bid will govern; and
Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the line item total will govern and the unit rate will be
adjusted accordingly in such a way that the BID Sum remains unaltered.

Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward to
the summary or BID Sum, shall be corrected in such a way that the BID Sum remains
unaltered and the Bidder shall within seven (7) days after issuance of the written notice by the
Employer, or such further time as the Employer may allow, correct his BID in such a manner
as may be agreed or directed by the Employer failing which the BID may be absolutely
rejected and the Bid Security forfeited in accordance with Sub-Clause 17.6. Any discrepancy
that results in variation of more than 15% of the corrected figure shall result in rejection of the
Tender.

30 EVALUATION AND COMPARISON OF BIDS

30.1

30.2

30.3

The Employer will then evaluate and compare only the bids determined to be substantially
responsive in accordance with Clauses 28 and 29. Any variation, deviation and alternative
offers will be rejected and shall not be taken into account in bid evaluation.

If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or front
loaded in relation to the Engineer's estimate of the items of work to be performed under the
contract, the Employer may require the bidder to produce detailed price analyses for any or all
items of the Bills of Quantities, to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analyses, taking
into consideration the schedule of estimated contract payments, the Employer may require that
the amount of the Performance Security set forth in Clause 35 be increased at the expense of
the bidder to a level sufficient to protect the Employer against financial loss in the event of
default of the successful bidder under the contract.

Preference shall be applied in accordance with Clause 157 of the Public Procurement and
Asset Disposal Act, No. 33 of 2015 and Clause 28 of the Public Procurement Regulations of
2006 as revised in legal notice No. 58 of 8" June 2011.
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F. AWARD OF CONTRACT

31 AWARD

31.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered the
lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been
determined to be (a) eligible in accordance with the provisions of Sub-Clause 4.1, and (b)
qualified in accordance with the provisions of Clause 5.

32 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

32.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids, at any time prior to award of contract, without thereby incurring any
liability to the affected bidder or bidders or any obligation to inform the affected bidder or
bidders of the grounds for the Employer's action.

33 NOTIFICATION OF AWARD

33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will
notify the successful bidder in writing or by cable confirmed by registered letter that its bid has
been accepted. This letter (hereinafter and in the Conditions of Contract called "Letter of
Acceptance") shall specify the sum, which the Employer will pay the Contractor in
consideration of the execution and completion of the works and the remedying of any defects
therein by the Contractor as prescribed by the contract (hereinafter and in the Conditions of
Contract called "the Contract Price").

33.2 At the same time that the Employer notifies the successful bidder that his bid has been
accepted, the Employer shall notify the other bidders that their bids have been unsuccessful
and that their bid securities will be returned as promptly as possible, in accordance with sub-
clause 17.4.

34 SIGNING OF AGREEMENT

34.1 At the same time that the Employer notifies the successful bidder that its bid has been
accepted, the Employer will send the bidder the Agreement in the form provided in the bidding
documents, incorporating all agreements between the parties.

Within 14 days of receipt of the Agreement, the successful bidder shall sign the Form of
Agreement and return it to the Employer, together with the required performance security.

35 PERFORMANCE SECURITY
35.1 Within 28 days of receipt of the Letter of Acceptance from the Employer, the successful bidder
shall furnish to the Employer a performance security in the form stipulated in the Conditions

of contract. The form of performance security provided in Section 8 of the bidding documents
shall be used.

35.2 The successful bidder shall provide a performance security in the form of an Unconditional
Bid Security from a reputable bank located in Kenya.

35.3 Failure by the successful Bidder to lodge the required Performance Guarantee within 60 days
of the receipt of the Letter of Acceptance shall constitute sufficient grounds for the annulment
of the Award and forfeiture of the Bid Surety; in which event the Employer may make the
award to another bidder or call for new bids.

36 CONTRACT EFFECTIVENESS

36.1 The Contract will be effective only upon signature of the Agreement between the Contractor
and the Employer.
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SECTION 5: QUALIFICATION CRITERIA
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SECTION 5: QUALIFICATION CRITERIA
This Section contains all the factors, methods and criteria that the Employer shall use to
evaluate applications. The information to be provided in relation to each factor and the

definitions of the corresponding terms are included in the respective Application Forms.

Contents
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Joint Venture

- Proof of registration with the
National Construction Authority
Category NCA 3 & 4 for Road
Works.

. . . . Submission
No. Subject Requirement Single Entit i .
! d £ Y All Paf'tles Each Party One Party Requirements
Combined
1. Eligibility
1.1 Eligibility Existing or
Nationality in accordance with Must meet requirement intended JV Mus.t meet N/A Section 7, Schedule 1
Sub-Clause 4.1. must meet requirement
requirement
1.2 Conflict of Interest Existing or
No conflicts of interest in Sub- Must meet requirement intended JV Mus.t meet N/A Section 7, Schedule 1
Clause 4.2. must meet requirement
requirement
1.3 Employer Not having been declared Existing JV Must meet
Ineligibility ineligible by the Employer, as Must meet requirement | must meet . N/A Section 7, Schedule 1
. . . requirement
described in Sub-Clause 4.3. requirement
1.4 Incorporation & Pursuant to sub clause 4.1 the
Registration following shall be provided;
- Certified Copy of Certificate of
incorporation to show that the
applicant is a registered
company.and l'egally authorised Must meet requirement MusF meet Mus.t meet N/A Section 7, Schedule 1
to do business in Kenya requirement requirement

Qualification Criteria
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Joint Venture

. . . . Submission
No. Subject Requirement Single Entity All Parties Each Party One Party Requirements
Combined
2. Historical Contract Non-Performance
2.1 History of Non- Non-performance of a contract
Performing did not occur within the last five
Contracts (5) years prior to the deadline for
application submission based on
all information on fully settled
disputes or litigation. A fully Must meet
settled dispute or litigation is Must meet requirement requirement by
one that has been resolved in by itself or as party to N/A itself or as N/A Section 7, Schedule 6
accordance with the Dispute past or existing JV party to past or
Resolution Mechanism under the existing JV
respective contract, and where
all appeal instances available to
the applicant have been
exhausted.
2.2 Pending Litigation All pending litigation shall in
total not represent more than Must meet
fifty percent (50%)] of the Must meet requirement requirement by
Applicant's net worth and shall by itself or as party to N/A itself or as N/A .
bf tP;eated as resolved against the | past or existing JV party to past or Section 7, Schedule 11
Applicant. existing JV
3. Financial Situation
3.1 Financial Submission of audited balance ) N/A Must meet N/A Section 7, Schedule 10
Performance sheets or if not required by the Must meet requirement requirement
law of the applicant's country,
other financial statements
acceptable to the Employer, for
the last three [3] years to
demonstrate:
(a) the current soundness of the
applicants financial position and | (a) Must meet @N/A (a) Must meet (@N/A
its prospective long term requirement requirement
profitability, and
(b) capacity to have a cash flow b) Must meet
amount of KShs 50 Million Ee()luiremem (b) Must meet | (D)N/A GIN/A
equivalent working capital requirement
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Joint Venture

No. Subject Requirement Single Entity All Parties Riuz?;;islf;s
Combined Each Party One Party q
32 Average Annual Minimum average annual Must meet Must meet fifty | Section 7, Schedule 10
Construction construction turnover of Kshs ((100-50)/(n- (50%) percent
Turnover 125 Million [One Hundred and 1))% of the of the of the
Twenty Five million], calculated . Must meet requirement requirement
. Must meet requirement . B
as total certified payments requirement where n=
received for contracts in number of joint
progress or completed, within venture
the last three [(3)] years members
4. Experience
4.1 General Experience under construction
Construction contracts in the role of
Experience contractor, subcontractor, or
Inanagement cpntractor for at Must meet requirement | N/ A MusF meet N/A Section 7, Schedule 6
east the last Five [5] years prior requirement
to the applications submission
deadline
4.2(a) | Specific Participation as contractor,
Construction management contractor or
Experience subcontractor, in at least two (2)
contracts within the last Five
(5) years, each with a value of
at least Kshs 50 Million (Fifty
million), that have been Must meet
successfully and SUbStan,tla_Hy Must meet requirement MusF meet N/A requirement for Section 7, Schedule 6
completed and that are similar to requirement

the proposed works. The
similarity shall be based on the
physical size, complexity,
methods/technology or other
characteristics as described in
Section 6, Scope of Works

one contract

Qualification Criteria
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Joint Venture

No. Subject Requirement Single Entity All Parties Submlss1on
. Each Party One Party Requirements
Combined
4.2(b) b) For the above or other Must meet requirements | Must meet N/A Must meet Section 7, Schedule 6
contracts executed during the requirement requirement
period stipulated in 4.2(a) above,
a minimum construction
experience in at least one (1) of:
- Repair &
rehabilitation of
bitumen roads.
- New Construction to
bitumen standard.
43 Should
Should demonstrate demonstrate
Submission of a brief work understanding of the urflfgrstandmgf
Work Methodology | methodology in accordance with | scope of works and svorkes ch?z t(l)ler N/A N/A Section 7, Schedule 12
sub clause 5.3 other. general general
requirements requirements
5. Equipment holding
5.1 Minimum number The bidder must indicate the
of Equipment minimum the core plant and
equipment considered by the Must meet the Must meet Must meet N/A Section 7. Schedule 5
company to be necessary for requirement requirement requirement ’
undertaking the project together
with proof of ownership
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Site Agent

Dep. Site
Agent/ Site
Engineer

Senior
Foreman

Site Surveyor

Foremen (5
NO.)

minimum levels set below;

Qualification = BSc. Civil Eng
Reg. Eng

General Experience = 10 yrs

Specific Experience =7 Yrs

Qualification = BSc. Civil Eng
General Experience = 6 yrs
Specific Experience =4 Yrs

Qualification = H.N.D. Civil
Eng

General Experience = 6 yrs

Specific Experience =4 Yrs

Qualification = H.N.D. Survey
General Experience = 6 yrs
Specific Experience =4 Yrs

Qualification = Dip. Civil Eng
General Experience = 6 yrs
Specific Experience =4 Yrs

requirements

requirements

Joint Venture Submission
No. Subject Requirement Single Entit i Requirements
) 9 8 y All Pa|:t|es Each Party One Party q
Combined
6. Current Commitment
The total value of current Must meet ((100-
O works on the on-going 50)/(n-1))% of the .
6.1 On-going contracts ( based on the ?:Iaulsjtirrgriztnts 'r\guiti rzri;ts requirement where | N/A ?ectlon 7, Schedule
contracts certified works) must not q q n= number of joint
exceed Kshs. 1 BILLION. venture members
7. Site Staff
The site staff shall posses Must meet Must meet N/A N/A Section 7, Schedule

4

Qualification Criteria
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SECTION 6: CONDITIONS OF CONTRACT
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SECTION 6A: CONDITIONS OF CONTRACT PART I:

GENERAL CONDITIONS OF CONTRACT
The Conditions Of Contract Part 1 — General Conditions shall be those forming Part 1 of the
Conditions of Contract for works of Civil engineering construction Fourth Edition 1987, reprinted
in 1992 with further amendments, prepared by the Federation Internationale des Ingenieurs Conseils
(FIDIC)
Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12
Switzerland

Fax: 41 21 653 5432

Telephone: 41 21 653 5003
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SECTION 6B: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF
PARTICULAR APPLICATION)

The following Conditions of Particular Application shall supplement the General Conditions of
Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General
Conditions of Contract. The Particular Condition is preceded by the corresponding clause number
of the General Conditions to which it relates.

CONTENTS
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR
APPLICATION)

SUBCLAUSE 1.1 - DEFINITIONS

Amend this sub-clause as follows:
(a) (i) The “Employer” is the Government of Kenya, represented by the Director General,
Kenya Rural Roads Authority.
(i1) The “Engineer” is the Director (Road Asset Management), Kenya Rural Roads Authority.

(b) (1) Insert in line 2 after the Bills Of Quantities”, the following, “the rates entered by the
Contractor (whether or not such rate be employed in computation of the Contract Price),”

Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end:
The word “BID” is synonymous with “bid” and the word “Appendix to BID” with “Appendix to
Bid” and the word “BID documents” with “bidding documents™.

Add the following at the end of this sub-clause:
(h) (1) “Materials” means materials and other things intended to form or forming part of the
Permanent Works.

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY.

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the
specific approval of the Employer before taking any of the following actions specified in Part 1:

(a) Consenting to the subletting of any part of the works under Clause 4;

(b) Certifying additional cost determined under Clause 12;

(c) Issuing a variation under Clause 51;

(d) Fixing rates or prices under Clause 52

SUBCLAUSE 5.1 - LANGUAGE AND LAW

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between
the Contractor and the Engineer’s Representative shall be in this given language.
The Laws applicable to this Contract shall be the Laws of the Republic of Kenya.

SUBCLAUSE 5.2 — PRIORITY OF CONTRACT DOCUMENTS

Delete the documents listed 1-6 and substitute:

(1) The Contract Agreement (if completed)

(2) The Letter of Acceptance;

(3) The Bid and Appendix to Bid;

(4) The Conditions of Contract Part II;

(5) The Conditions of Contract Part I;

(6) The Special Specifications;

(7) The Standard Specification for Road and Bridge Construction, 1986;
(8) The Drawings;

(9) The priced Bills of Quantities

(10) Other documents as listed in the Appendix to form of Bid
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SUBCLAUSE 10.1 - PERFORMANCE SECURITY
Replace the text of Sub-Clause 10.1 with the following:

“The Contractor shall provide security for his proper performance of the Contract within 60 days
after receipt of the Letter of Acceptance. The Performance Security shall be in the form of a bank
guarantee as stipulated by the Employer in the Appendix to Bid. The Performance Security shall be
issued by a bank incorporated in Kenya. The Contractor shall notify the Engineer when providing
the Performance Security to the Employer.

“Without limitation to the provisions of the preceding paragraph, whenever the Engineer determines
an addition to the Contract Price as a result of a change in cost, the Contractor, at the Engineer’s
written request, shall promptly increase the value of the Performance Security by an equal
percentage.

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY

The Performance Security shall be valid until a date 28 days after the date of issue of the
Substantial Completion Certificate. The security shall be returned to the Contractor within 14 days
of expiration.

SUBCLAUSE 10. 3- CLAIMS UNDER PERFORMANCE SECURITY

Delete the entire sub-clause 10.3.

SUBCLAUSE 10. 4- COST OF PERFORMANCE SECURITY

The cost of complying with the requirements of this clause shall be borne by the Contractor.
SUBCLAUSE 11. 1- INSPECTION OF SITE

In line 17 after “affect his BID” add
“and the Contractor shall be deemed to have based his BID on all the aforementioned”
Delete the last paragraph completely and replace with the following:

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface
and hydrological information made available to the Contractor at the time of biding or at any other
time during the period of the Contract, and the Contractor shall be responsible for ascertaining for
himself all information as aforesaid for the execution of works and his BID shall be deemed to have
been priced accordingly.

SUBCLAUSE 11.2 - ACCESS TO DATA

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include
data listed elsewhere in the Contract as open for inspection at the address stipulated in the Appendix
to Bid.

SUBCLAUSE 14.1 - PROGRAM TO BE SUBMITTED

The time within which the program shall be submitted shall be as specified in the Appendix to the
Form of Bid.

This detailed program shall be based upon the program submitted by the Contractor as part of his
BID, where this was required, and shall in no material manner deviate from the said program.
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The program shall be in the form of a Critical Path Method Network (CPM Network) showing the
order of procedure and a description of the construction methods and arrangements by which the
Contractor proposes to carry out the works .It should also be supplemented by a time —bar chart of
the same program. The program shall be coordinated with climatic, groundwater and other
conditions to provide for completion of the works in the order and by the time specified. The
program shall be revised at three-month intervals and should include a chart of the principle
quantities of work forecast for execution monthly.

The Contractor shall submit to the Engineer not later than the day or date mentioned in the
Appendix to the Form of Bid, a general description of his proposed arrangements and methods for
the execution of the Works, including temporary offices, buildings, access roads, construction plant
and its intended production output, working shift arrangements, labour strength, skilled and
unskilled, supervision arrangements, power supply arrangements, supply of materials including a
materials utilization program, stone crushing, aggregate production and storage, cement handling,
concrete mixing and handling, methods of excavation, dealing with water, testing methods and
facilities.

During the execution of the works, the Contractor shall submit to the Engineer full and detailed
particulars of any proposed amendments to the arrangements and methods submitted in accordance
with the foregoing.

If details of the Contractors proposals for Temporary Works are required by the Engineer for his
own information the Contractor shall submit such details within fourteen days of being requested to
do so.

The various operations pertaining to the works shall be carried out in such a progressive sequence
as will achieve a continuous and consecutive output of fully completed roadworks inclusive of all
bridge works and culverts within the time limits specified in the Contract. Generally the Contractor
shall start at one end of the road and progress continuously towards the other without leaving any
isolated section or sections of uncompleted road provided always that the site of the works has been
acquired in its entirety and the encumbrances and services thereon removed.
The Contractor shall allow in his programme for the following public holidays per calendar year
during which the Contractor shall not be permitted to work.

e New Years Day (1st January)
Good Friday
Easter Monday
Labour Day (1% May)
Madaraka Day (1% June)
Idd Ul Fitr
Mashujaa Day (20" October)
Jamhuri Day (12" December)
Christmas Day (25" December)
Boxing day (26™ December)

The Contractor shall also allow per calendar year for a further two unspecified public holidays
which may be announced by the Government of Kenya with no prior notification upon which he
shall not be permitted to work.

SUBCLAUSE 14.3 - CASH FLOW ESTIMATE

The time within which the detailed cash flow estimate shall be submitted shall be as specified in the
Appendix to the Form of Bid.

SUBCLAUSE 15.1 - CONTRACTOR’S SUPERINTENDENCE

Schedule of Supplementary Information 39



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road

Add the following at the end of the first paragraph of Sub-Clause 15.1:

“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence the
works inform the Engineer in writing the name of the Contractor’s Representative and the
anticipated date of his arrival on site.”

Add the following Sub-clause 15.2

SUBCLAUSE 15.2 - LANGUAGE ABILITY AND QUALIFICATIONS
OFCONTRACTOR’S AUTHORISED AGENT

The Contractor’s Agent or Representative on the site shall be a Registered Engineer as registered by
the Engineer’s Board of Kenya in accordance with the Engineers Act, 2011 or have equivalent
status approved by the Engineer and shall be able to read and write English fluently.

The Contractor’s Agent or Representative shall have at least 10 years relevant experience as an
Engineer.

SUBCLAUSE 16.2 - ENGINEER AT LIBERTY TO OBJECT

At the end of this Clause add
“by a competent substitute approved by the Engineer and at the Contractor’s own expense.”
Add the following Sub-Clauses 16.3 and 16.4:

SUBCLAUSE 16.3 - QUALIFICATION AND LANGUAGE ABILITY OF
SUPERINTENDING STAFF

The Contractor’s superintending staff shall meet the following minimum qualifications:

(a). Should have a working knowledge of English or Kiswahili. Should any of the
superintending staff not be able to meet this condition, the Contractor shall propose to the
Engineer arrangements for provision of a sufficient number of interpreters of approved
qualifications. The Engineer, at his discretion, may amend, approve or reject such
arrangements or reject deployment of superintending staff not meeting the language
requirements. The Engineer may at any time during the duration of the Contract amend any
approved arrangements made for interpreters, which shall be implemented at the Contractors
expense.

(b) The key staff listed below must have academic qualifications from Government recognised
institutions or equivalent institutions of the levels set out in Section 5, Part 7.

Site Agent

Deputy Site Agent

Site Engineer

Senior Foreman

Site Surveyor
e Foremen

(c) Qualifications as above shall be subject to verification and approval on site by the Engineer
or his representative on site before commencement of the said works.

SUBCLAUSE 16.4 - EMPLOYMENT OF LOCAL PERSONNEL

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour
with appropriate qualifications and experience who are Kenya citizens.
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SUBCLAUSE 19.1 - SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT

Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows:
Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-
Clause 19.1 of the Conditions of Contract, the Contractor shall observe the following measures with
a view to reducing or elimination adverse environmental effects by the site works:
i) All quarries and borrow pits shall be filled and landscaped to their
original state after extraction of construction material
ii) Soil erosion due to surface runoff or water from culverts or other
drainage structures should be avoided by putting in place proper
erosion control measures that shall include, but are not limited to
grassing and planting if trees
iii) Long traffic diversion roads shall be avoided so as to minimize the
effect of dust on the surrounding environment. In any case all
diversions shall be kept damp and dust free
iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall
be collected and disposed off in such a way as not to adversely affect
the environment
v) Rock blasting near settlement areas shall be properly coordinated with
the relevant officers of the Government so as to minimize noise
pollution and community interference.

SUBCLAUSE 20.4 - EMPLOYERS RISKS
Delete Sub-Clause (h) and substitute with;
(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced
contractor:
(1) could not have reasonably foreseen, or
(i1) could reasonably have foreseen, but against which he could not reasonably have taken at
least one of the following measures:
(a) prevent loss or damage to physical property from occurring by taking appropriate
measures or
(b) insure against such loss or damage

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of
Sub-paragraph (b) of Sub-Clause 21.1:

“It being understood that such insurance shall provide for compensation to be payable in the types
and proportions of currencies required to rectify the loss or damage incurred”

Delete the first sentence of this Clause and replace with the following:

“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s
obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:”

SUBCLAUSE 21.2 - SCOPE OF COVER

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows:

Delete words “from the start of work at the site” and substitute the words “from the first working
day after the Commencement Date”

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2

(c) It shall be the responsibility of the Contractor to notify the insurance company of any change in
the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all times
during the period of the Contract.
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SUBCLAUSE 21.4 - EXCLUSIONS

Amend Sub-Clause 21.4 to read as follows:

“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage
caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of
Particular Application.”

SUBCLAUSE 23.2 - MINIMUM AMOUNT OF INSURANCE

Add the following at the end of this Clause:
“.. with no limits to the number of occurrences”.

SUBCLAUSE 25.1 - EVIDENCE AND TERMS

Amend Sub-Clause OF INSURANCE 25.1 as follows:

Insert the words “as soon as practicable after the respective insurances have been taken out but in
any case” before the words “prior to the start of work at the site”

Add the following Sub-Clauses 25.6, 25.7

SUBCLAUSE 25.6 - INSURANCE NOTICES

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a
provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor
and Employer of the date when a premium becomes payable. This shall not be more than thirty (30)
days before that date and the policy shall remain in force until thirty (30) days after the giving of
such notice.

SUBCLAUSE 25.7 - NOTIFICATION TO INSURERS

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred
to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such
insurance are required to be so notified. The Contractor shall indemnify and keep indemnified the
Employer against all losses, claims, demands, proceedings, costs, charges and expenses whatsoever
arising out of or in consequence of any default by the Contractor in complying with the
requirements of this Sub-Clause whether as a result of avoidance of such insurance or otherwise.

SUBCLAUSE 28.2 - ROYALTIES

Add at the end of this Sub-Clause the following sentence:
“The Contractor shall also be liable for all payments or compensation if any that are levied in
connection with the dumping of part or all of any such material.”

SUBCLAUSE 29.1 - INTERFERENCE WITH TRAFFIC

Supplement Sub-Clause 29.1 by adding the following sentence at the end:

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor
shall pay vehicle license tax and road maintenance duty in accordance with relevant regulations and
shall obtain any necessary permits or licenses from relevant authorities for transporting his
equipment.”

Add the following subclause 29.2:
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SUBCLAUSE 29.2 — REINSTATEMENT AND COMPENSATION FOR DAMAGES TO
PERSONS AND PROPERTY

The Contractor shall reinstate all properties whether public or private which are damaged in
consequence of the construction and, maintenance of the works to a condition as specified and at
least equal to that prevailing before his first entry on them.

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt
action to discharge his obligations in the matter of reinstatement, the Engineer will inform the
Contractor in writing of his opinion, in which circumstances the Employer reserves the right to
employ others to do the necessary work of reinstatement and to deduct the cost thereof from any
money due or which shall become due to the Contractor.

The Contractor shall refer to the Employer without delay all claims which may be considered to fall
within the provisions of Clause 22.1.

Add the following Sub-Clause 34.2 to 34.8
SUBCLAUSE 34.2 — CONDITIONS OF EMPLOYMENT OF LABOUR

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating
to recruitment, obtaining of all necessary visas, permits or other official permission for movements
of staff and labour.

SUBCLAUSE 34.3 - FAIR WAGES

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the

Contract, and further in respect of all persons employed by him otherwise than in the execution of

the Contract in every factory, Workshop or place occupied or used by him for the execution of the

Contract, observe and fulfil the following conditions:

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of
labour, housing, amenities and facilities not less favourable than those required by the latest
Regulation of Wages (Building and Construction Industry) Order as at the time of bid
submission, and subsequent amendments thereto, or in any wage scales, hours of work or
conditions agreed by the Ministry of Labour or other Government Departments in consultation
with the appropriate wage fixing authority and generally recognized by other employees in the
district whose general circumstances in the trade or industry in which the Contractor is engaged
are similar.

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor
shall pay rates of wages and observe hours and conditions of labour which are not less
favourable than the general level of wages, hours and conditions observed by other Employers
whose general circumstances in the trade or industry in which the Contractor is engaged are
similar.

(c) Where the absence of established rates of wages, hours and conditions of labour or the
dissimilarity of the general circumstances in the trade of industry in which the Contractor is
engaged prevent the Contractor from observing rates of wages, hours and conditions of labour
ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages,
hours and conditions of labour of his employees shall be guided by the advice of the Labour
Department.

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions.

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to,
his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to do
so, such particulars of the rates, wages and conditions of labour as the Employer or Engineer
may direct.

(f) The Contractor shall at all times during the continuance of the contract display, for the
information of his employees in every factory, workshop or place occupied or used by him for
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the execution of the Contract, a copy of this clause together with a notice setting out the general
rates of wages, hours and conditions of labour of his employees.

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors
employed in the execution of the works.

SUBCLAUSE 34.4 - BREACH OF FAIR WAGES CLAUSE

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to
be approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for the
Ministry of Roads and Public Works may determine.

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair
Wages of any workman employed on the Contract and if proof thereof satisfactory to the Employer
is furnished by the Labour Authority, the Employer may, failing payment by the Contractor, pay the
claims out of any monies due or which may become due to the Contractor under the Contract.

SUBCLAUSE 34.5 - RECRUITMENT OF UNSKILLED LABOUR

Any additional unskilled labour which is required by the Contractor for the works and which is not
in his employment at the time of the acceptance of the BID shall be recruited by the Contractor
from the Labour Exchange or Exchanges nearest to the site or sites of the work.

SUBCLAUSE 34.6 - COMPENSATION FOR INJURY

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya
and any other regulations in force from time to time pay compensation for loss or damage suffered
in consequence of any accident or injury or disease resulting from his work to any workman or
other person in the employment of the Contractor or any Subcontractor.

SUBCLAUSE 34.7 - LABOUR STANDARD

(a) The Contractor shall comply with the existing local labour laws, regulations and labour
STANDARD

(b) The Contractor shall formulate and enforce an adequate safety program with respect to all work
under his contract, whether performed by the Contractor or subcontractor. The Contractor has
assurance from the Employer of cooperation where the implementation of these safety measures
requires joint cooperation.

(c) Upon written request of the Employer the Contractor shall remove or replace any of his
employees employed under this Contract.

Add the following Sub-Clause 35.2 and 35.3.

SUBCLAUSE 35.2 - RECORDS OF SAFETY AND HEALTH

The Contractor shall maintain such records and make such reports concerning safety, health and
welfare of persons and damage to property as the Engineer may from time to time prescribe.

SUBCLAUSE 35.3 - REPORTING OF ACCIDENTS

The Contractor shall report to the Engineer details of any accident as soon as possible after its
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify
the Engineer immediately by the quickest available means. The Contractor shall also notify the
relevant authority whenever the Laws of Kenya require such a report.
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SUBCLAUSE 41.1 - COMMENCEMENT OF WORKS

Amend Sub-Clause 41.1 as follows:
Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within
the period stated in the Appendix to Bid”.

SUBCLAUSE 43.1 - TIME FOR COMPLETION

Amend Sub-Clause 43.1 as follows:
Delete the words “within the time” to “such extended time” and substitute “by the date or dates
stated or implied in Clause 14 of these Conditions of Particular Application.

SUBCLAUSE 44.1 - EXTENSION OF TIME FOR COMPLETION

Add at the end of Sub-Clause 44.1 the following:

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains
shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to an
extension of time for the completion of the work.”

SUBCLAUSE 45.1 - RESTRICTION ON WORKING HOURS

Add at the end of Sub-Clause 45.1 the following:

“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall
grant such permission the Contractor shall not be entitled to any additional payments for so doing.
All such work at night shall be carried out without unreasonable noise or other disturbance and the
Contractor shall indemnify the Employer from and against any liability for damages on account of
noise or other disturbance created while or in carrying out night work and from and against all
claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to
such liability.

“In addition the Contractor will be required to provide, for any work carried out at night or
recognized days of rest, adequate lighting and other facilities so that the work is carried out safely
and properly.

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts
or on Sundays, the Contractor shall be required to meet any additional costs to the Employer in the
administration and supervision of the Contract arising from the granting of this permission.”

SUBCLAUSE 47.2 - REDUCTION OF LIQUIDATED DAMAGES

Add the following paragraphs at the end of this Sub-Clause:

“There shall be no reduction in the amount of liquidated damages in the event that a part or a
section of the Works within the Contract is certified as completed before the whole of the Works
comprising that Contract.

The Employer shall pay no bonus for early completion of the Works to the Contractor.

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum
equivalent to any additional amount payable by the Employer to the Contractor under clause 70.1 in
respect of an increase in costs in such a period that would not have been incurred by the Contractor
if the works had been completed by the due date for completion prescribed by Clause 43.”

SUBCLAUSE 52.1 - VALUATION AND VARIATIONS

Add new Clause 52.2(¢)

No change in the unit rates or prices quoted shall be considered for items included in the schedule
of Day works rates, or Provisional Sums and items, or for any item in the BOQ.

Modification to Clause 52(3)
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SUBCLAUSE 52.4 - DAYWORKS

Add the following at the end of Sub-Clause 52.4:

The work so ordered shall immediately become part of the works under the contract. The
Contractor shall, as soon as practicable after receiving the Dayworks order from the Engineer
undertake the necessary steps for due execution such work. Prior to commencement of any work to
be done on a Dayworks basis, the Contractor shall give an advance notice to the Engineer stating
the exact time of such commencement.

SUBCLAUSE 54.1 — CONTRACTORS EQUIPMENT, TEMPORARY WORKS AND
MATERIALS: EXCLUSIVE USE FOR THE WORKS

Amend Sub-Clause 54.1 as follows:
Line 5:add “written” between “the” and “consent”.
Delete Sub-Clauses 54.2 and 54.5.

SUBCLAUSE 55.2 - OMMISIONS OF QUANTITIES

Items of Works described in the Bills of Quantities for which no rate or price has been entered in
the Contract shall be considered as included in other rates and prices in the Contract and will not be
paid for separately by the Employer.

Add the following Sub-Clause 58.4:
SUBCLAUSE 58.4 — PROVISIONAL ITEMS

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance
with Sub-Clauses 58.1 to 58.3.

CLAUSE 60: — CERTIFICATES AND PAYMENTS
Clause 60 of the General Conditions is deleted and substituted with the following:-
SUBCLAUSE 60.1 - MONTHLY STATEMENT

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated
form approved by the Engineer, showing the amounts to which the Contractor considers himself to
be entitled. The statement shall include the following items, as applicable;
e the value of the Permanent Work executed up to the end of previous month
e such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper
on account of materials for permanent work delivered by the Contractor in the site
¢ such amount as the Engineer may consider fair and reasonable for any Temporary Works for
which separate amounts are provided in the Bill of Quantities
¢ adjustments under Clause 70
e any amount to be withheld under retention provisions of Sub-Clause 60.3
e any other sum to which the Contractor may be entitled under the Contract

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit
such further information as the Engineer may reasonably require and shall make such changes and
corrections in the statement as may be directed by the Engineer. In cases where there is difference
in opinion as to the value of any item, the Engineer’s view shall prevail.

SUBCLAUSE 60.2 - INTERIM PAYMENT CERTIFICATE
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The Contractor shall forward to the Engineer an Interim Payment Certificate based on the statement
as corrected above and, should it be necessary in the Engineers opinion, shall promptly make any
further amendments and corrections to the Interim Payment Certificate.

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case
of likely delay in establishing the value of an item, such item may be set aside and the remainder
certified for payment.

Within 30 days after receipt of the Interim Payment Certificate and subject to the Contractor having
made such further amendments and corrections as the Engineer may require, the Engineer will
forward to the Employer the certified Interim Payment Certificate.

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net
amount thereof, after all retentions and deductions, would be less than the minimum amount of
Interim Payment Certificate’s stated in the Appendix to Form of Bid. However, in such a case, the
uncertified amount will be added to the next interim payment, and the cumulative unpaid certified
amount will be compared to the minimum amount of interim payment.

SUBCLAUSE 60.3 - PAYMENT OF RETENTION MONEY

A retention amounting to the percentage stipulated in the Appendix to Bid shall be held by the
Employer in the first and following Interim Payment Certificates until the amount retained shall
reach the "Limit of Retention Money" named in the Appendix to Form of BID.

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of
the retention money shall become due and shall be paid to the Contractor when the Engineer shall
certify in writing that the last section of the whole works has been substantially completed.

Upon expiration of the Defects Liability Period for the works, the other half of the Retention Money
shall be certified by the Engineer for payment to the Contractor.

Provided that in the event of different Defects Liability Periods being applicable to different
Sections of the Permanent Works pursuant to Clause 48, the expression “expiration of the Defects
Liability Period “ shall, for the purpose of this subclause, be deemed to mean the expiration of the
latest of such periods.

Provided also that if at such time, there remain to be executed by the Contractor any work
instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to
withhold certification until completion of any such work or so much of the balance of the Retention
money as shall in the opinion of the Engineer, represents the cost of the remaining work to be
executed.

Bank Retention Guarantees shall be accepted in lieu of cash retentions
SUBCLAUSE 60.4 - CORRECTION OF CERTIFICATES

The Engineer may in any Interim Payment Certificate make any correction or modification to any
previous Interim Payment Certificate signed by him and shall have authority, if any work is not
being carried out to his satisfaction to omit or reduce the value of such work in any Interim
Payment Certificate.

SUBCLAUSE 60.5 - STATEMENT AT COMPLETION

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the
works, the Contractor shall submit to the Engineer a statement at completion showing in detail, in a
form approved by the Engineer;

The final value of all work done in accordance with the Contract up to the date stated in such
Taking-Over Certificate.

(a) Any further sums which the Contractor considers to be due; and
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(b) An estimate of amounts that the Contractor considers will become due to him under the
Contract.

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall

amend and correct the Statement as directed by the Engineer and submit a Certificate at Completion

to be processed as in SubClause 60.2.

SUBCLAUSE 60.6 - FINAL STATEMENT

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause
62.1, the Contractor shall submit to the Engineer for consideration a draft final statement with
supporting documents showing in detail, in the form approved by the Engineer;

(a) The final value of all work done in accordance with the Contract

(b) Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor
shall submit such further information as the Engineer may reasonable require and shall make such
changes in the draft as may be required.

SUBCLAUSE 60.7 - DISCHARGE

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to
the Engineer, a written discharge confirming that the total of the Final statement represents full and
final settlement of all monies due to the Contractor arising out of or in respect of the Contract.
Provided that such discharge shall become effective only after payment under the Final Payment
Certificate issued pursuant to Sub-Clause 60.8 has been made and the Performance Security
referred to in Sub-Clause 10.1 has been returned to the Contractor.

SUBCLAUSE 60.8 - FINAL PAYMENT CERTIFICATE

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a
Final Payment Certificate which shall be delivered to the Contractor's authorized agent or
representative for his signature. The Final Payment Certificate shall state:

(a) The final value of all work done in accordance with the Contract;

(b) After giving credit to the Employer for all amounts previously paid by the Employer, the
balance, if any, due from the Employer to the Contractor or the Contractor to the
Employer.

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum
named in the Appendix to the Form of BID.

SUBCLAUSE 60.9 - CESSATION OF EMPLOYERS LIABILITY

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen
days of delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price
as set out in the Final Certificate as full settlement for all work done under the Contract including
any variations and omissions thereof but excluding any variations and claims previously made in
writing.

SUBCLAUSE 60.10 - TIME FOR PAYMENT
The amount due to the Contractor under any Interim Payment Certificate or Final Payment

Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject to
Clause 47, be paid by the Employer to the Contractor as follows:
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(1) In the case of Interim Payment Certificate, within the time stated in the Appendix to Form
Of Bid, after the Engineer has signed the Interim Payment Certificate.

(i1) In the case of the Final Payment Certificate pursuant to Subclause 60.8, within the time
stated in the Appendix to Form Of Bid, after the Engineer has signed the Final Payment
Certificate.

(i11) In the event of the failure of the Employer to make payment within the times stated, the
Employer shall make payment to the Contractor of simple interest at a rate equal to two
percentage points above the average bank lending rates obtained from Central Bank of
Kenya. The provisions of this subclause are without prejudice to the Contractor’s
entitlements under Clause 69 or otherwise.

SUBCLAUSE 60.11 - CURRENCY OF PAYMENT

The Contract Price shall be designated in Kenyan Currency.

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using
the rates and prices entered in the Bills of Quantities together with such other increases to the
Contract Price, except for variation of price payments in accordance with Clause 70.1.

SUBCLAUSE 60.12 - ADVANCE PAYMENT

“The Employer may make an interest free advance payment to the contractor for the cost of
mobilization in respect of the Works, in a lump sum of equivalent to a maximum of ten (10) percent
of the Contract Price named in the Letter of Acceptance. Payment of such advance amount will be
due under a separate certification by the Engineer after:

(1)  Provision by the Contractor of the Performance Security in accordance with Clause 10 of the
Conditions of Contract, and

(i1) Provision by the Contractor of a Bank Guarantee that shall remain effective until the
advance payment has been completely repaid by the Contractor out of current earnings
under the Contract and certified accordingly by the Engineer.

A form of Bank guarantee acceptable to the Employer is included in the Tender Documents. The
advance payment shall be used by the Contractor exclusively for mobilization expenditures, in
connection with the works. The advance payment shall not be subject to retention money.

The advance payment shall be repaid with percentage reductions from the monthly interim
payments certified by the Engineer. The reimbursement of the lump sum advance payment shall be
made by deductions from the interim payments and where applicable from the balance owing to the
contractor. Reimbursement shall begin when the amount of the sums due under the Contract reaches
20% of the original amount of the contract. It shall have been completed by the time 80% of this
amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by the means of the
formula:

RI= Ax-X
80-20

Where:
RI = the amount to be reimbursed.

A = the amount of the advance which has been granted.
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x = the amount of proposed cumulative payments as a percentage of the
original amount of the contract. This figure will exceed 20% but not 80%.

X = the amount of the previous cumulative payments as a percentage of the
original amount of the Contract. This figure will be below 80% but not less
than 20%.

With each reimbursement the guarantee will be reduced accordingly.
SUBCLAUSE 60.13 - MATERIALS FOR PERMANENT WORKS

With respect to materials brought by the Contractor to the site for incorporation into the permanent
works, the Contractor shall,

-Receive a credit in the month, in which these materials are brought to site,

-Be charged a debit in the month in which these materials are incorporated in the permanent works.
Both such credit and debit to be determined by the Engineer in accordance with the following
provisions.

(a) No credit shall be given unless the following conditions shall have been met to the
Engineers satisfaction

(1) The materials are in accordance with the specifications for the works;

(i1) The materials have been delivered to site and are properly stored and protected against
loss, damage or deterioration;

(ii1))  The Contractors record of the requirements, orders receipts and use of materials are
kept in a form approved by the Engineer, and such records are available for inspection
by the Engineer;

(iv)  The Contractor has submitted a statement of his cost of acquiring and delivering the
materials and plant to the Site, together with such documents as may be required for
the purpose of evidencing such cost;

(V) The materials are to be used within a reasonable time.

(b) The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s
reasonable cost of the materials delivered to site, as determined by the Engineer after review
of the documents listed in subparagraphs (a) (iv) above;

(c) The amount to be debited to the Contractor for any materials incorporated into the works
shall be equivalent to the credit previously granted to the Contractor for such materials
pursuant to Clause (b) above as determined by the Engineer.

SUBCLAUSE 67.1 - ENGINEER’S DECISION
Delete the entire sub clause 67.1 and add the following;

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any
connection with, or arising out of, the Contract or the execution of the works, whether during the
execution of the works or after their completion and whether before or after repudiation or other
termination of the Contract including any dispute as to any opinion, instruction, determination,
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in
writing to the Engineer, with a copy to the other party. Such reference shall state it is made pursuant
to this clause. No later than 28 (twenty eight) day after the day on which he received such reference
the Engineer shall give notice of his decision to the Employer and the Contractor. Such decision
shall state it is made pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case,
continue to proceed with the works with all due diligence and the Contractor and the Employer
shall give effect forthwith to every such decision of the Engineer unless and until the same shall be
revised, as hereinafter provided, in an Amicable Settlement, Adjudicator’s or Arbitrator’s award.
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If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if
the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the day
on which he received the reference, then either the Employer or the Contractor may, on or before
the 28th (twenty eighth) day after the day the day on which he received notice of such decision, or
on or before the 28th (twenty eighth) day after the day on which the said period of 28 days expired,
as the case may be, give notice to the other party, with a copy for information to the Engineer, of his
intention to commence Adjudication, as hereinafter provided, as to the matter in dispute. Such
notice shall establish the entitlement of the party giving the same to commence Adjudication, as
hereinafter provided, as to such dispute; no adjudication in respect thereof may be commenced
unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractor and no notice of intention to commence adjudication as to such dispute has been given
by either the Employer or the Contractor on or before the twenty eighth day after the day on which
the parties received notice as to such decision from the Engineer, the said decision shall become
final and binding upon the Employer and the Contractor. “

SUBCLAUSE 67.2 - AMICABLE SETTLEMENT
Delete the entire sub-clause 67.2 and replace with the following;
67.2 (a) Amicable Settlement

"Where notice to of intention to commence adjudication as to a dispute has been in accordance
with sub-clause 67.1, the parties shall attempt to settle such dispute in amicably before the
commencement of Adjudication; provided that, unless the parties otherwise agree, Adjudication
may be commenced on or after the 14™ (fourteenth) day after the day on which notice of intention
to commence adjudication of such dispute was given, even if an attempt at amicable settlement
thereto has been made."

67.2 (b) Adjudication

The adjudication shall commence when it shall be referred in writing to the Dispute Adjudication
Board (the "Board") for its decision. Such reference shall state that it is made under this clause.

1. Unless the member or members of the board have been previously mutually agreed upon by
the parties and named in the Contract, the parties shall within 28 days of the contract
commencement date jointly ensure the appointment of the Board. The Board shall comprise
of suitably qualified persons as members, the number of members being either one or three
as stated in the Appendix to form of Tender. If the board is to comprise three members each
party shall nominate one member and the two members shall mutually agree upon and
appoint the third member (who shall act as chairman)

2. The terms of appointment of the Board shall include: -

a) An hourly rate which if not otherwise agreed shall be the average ofthe rates set by the
Chartered Institute of Arbitrators for the class of membership of the member save that the
rates for associate membership shall apply to non - members;

b) A retainer monthly rate equal to 12 times the hourly rate;

c) The hourly rate shall apply when the board members are attending site, travelling and/or

engaged in actual dispute resolution work. A member of the board throughout his
appointment will act independently at all times without bias or favour;
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Members of the board to act impartially and in accordance with the Contract;

Undertakings by the parties (to each other and to Board) that the members of the Board shall
under no circumstances be liable for anything done or omitted in the discharge of their
functions unless the act or omission is shown to have been in bad faith;

The Board shall be free to pay and seek refund from the parties of any expenses paid out by
members of the board in connection with their work;

The Employer and the Contractor shall each be responsible for paying one half of the
Board's remuneration.

The appointment of any member of the Board may be terminated (other than on a member's own
initiative) only by mutual agreement of the Employer and the Contractor. The appointment of each
member of the Board shall expire when the discharge referred to in sub-clause 60.7 shall have
become effective, or at such other time as the parties may mutually agree.

3.

4.

If the parties so agree, they may at any time, appoint a suitably qualified person or persons
to replace (or to be available to replace) any or all members of the Board. Unless the parties
agree otherwise, the appointment will cease if a member of the Board declines to act or is
unable to act as a result of death, disability, resignation or termination of appointment. If
any of such circumstances occur and no such member is available, the member shall be
replaced in the same manner as he had been nominated or agreed upon.

If any of the following conditions apply, namely: -

a) The parties fail to agree upon the appointment of the sole member of a one-person
Board within 28 days of the commencement date;

b) Either party fails to appoint a member in a Board of three members, within 28 days
of the commencement date;

c) The two members of the Board fail to agree upon the appointment of the third
member (to act as chairman) for a Board of three members within 28 days from date
of appointment of latest member;

d) The parties or the members fail to appoint a replacement member of the Board
within 28 days of the date on which a member of the Board declined to act or is
unable to act as a result of death, disability, resignation or termination of
appointment;

then the appointing body or official named in the Appendix to Form of Tender shall appoint
such member of the Board on request of any party and such appointment shall be final and
conclusive.

67.2 (c) Dispute Adjudication Board's Decision

1.

2.

When in accordance with sub-clause 67.2 (b) a dispute is referred by one party to the
Board, a copy of such reference shall be sent by that party to the other party and (for
information) to the Engineer. The parties shall promptly make available to the Board all
such additional information, further access to the site, and appropriate facilities as the Board
may require for the purposes of rendering a decision.

The rules published by the Chartered Institute of Arbitrators Kenya branch shall apply.

Schedule of Supplementary Information 52



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road

3. The Board shall have full power among other things to open up, review and revise any
opinion, instruction, determination, certificate or valuation of the Engineer related to the
dispute. No later than the 28" day after the day on which it received such a reference the
Board acting as a panel of experts and not as arbitrator(s) shall give notice of its decision to
the parties and for information to the Engineer. Such decision, which shall be reasoned, shall
state that it is given under this Sub-Clause.

4. Unless the Contract has already been repudiated or terminated, the Contractor shall in every
case continue to proceed with the works with all due diligence and the Contractor and the
Employer as well as the Engineer shall give effect forthwith to every decision of the Board
notwithstanding the fact that there may be a party dissatisfied as shown thereunder.

5. If either party is dissatisfied with the Board's decision, then either party on or before the 28"
(twenty eighth) day after the day on which it received notice of such decision, may refer the
decision to Arbitration.

6. If the Board has given notice of its decision as to a matter in dispute to the Employer, the
Contractor and the Engineer and no notice of dissatisfaction has been given by either party
on or before the 28" (twenty eighth) day after the day on which the parties received the
Board's decision, then the Board's decision shall become final and binding upon the
Employer and the Contractor.

67.2 (d) Failure to Comply with the Board's Decision

Where neither party has given notice of dissatisfaction within the period in Sub-Clause 67.2 (¢) and
Board's related decision, if any has become final and binding either party may, if the other party
fails to comply with such decision and without prejudice to any other rights it may have, refer the
failure itself to Arbitration under Sub-Clause 67.3. The provisions of Sub-clause 67.2 shall not
apply to any such reference.

67.2 (e) Expiry of the Board's Appointment

When the appointment of the members of the Board, including any replacement, has either been
terminated or has expired, any such dispute referred to in Sub-clause 67.2 shall be finally settled by
Arbitration pursuant to Sub-clause 67.3. The provisions of Sub-clause 67.2 shall not apply to any
such reference.

SUBCLAUSE 67.3(D) - ARBITRATION

Delete all the words from line 6 onwards beginning with the words "unless otherwise" up to line 8
ending with the words "... under such rules", and substitute with the following:

"by an arbitrator to be agreed upon between the parties or failing agreement to be nominated on the
application of either party by the appointee designated in the form of Tender for the purpose and
any such referee shall be deemed to be a submission to arbitration within the meaning of the
Arbitration Laws of the Republic of Kenya.

SUBCLAUSE 68.2 - NOTICES TO EMPLOYER AND ENGINEER
Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions".

a. The Employer’s address is:
The Director General,
Kenya Rural Roads Authority
Barabara Plaza Block Airport South Road
P.O. Box 48151- 00100, NAIROBI

Schedule of Supplementary Information 53



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road

b. The Engineer’s address is:
The Director General,
Kenya Rural Roads Authority
Barabara Plaza Block Airport South Road
P.O. Box 48151- 00100, NAIROBI

SUBCLAUSE 68.4 - CORRESPONDENCES

All letters and notices from the Contractor to the Employer and/Engineer must be signed by the
Managing Director or the person given written power of Attorney.

CLAUSE 69 - DEFAULT OF EMPLOYER

Delete in Sub-Clause 69.1 (a) the words ("28 days") and insert the words "ninety (90) days".

Delete Sub-Clause 69.1 (c)

Delete in Sub-Clause 69.4 line 4 the words “(28 days)” and insert the words “sixty (60) days”.

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension
shall be as agreed upon by both parties and in any case not more than six (6) months”.

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end ----- “The amounts of
such costs which shall be added to the Contrct Price shall exclude any cost due to idle time for
equipment, plant and labour.”

CLAUSE 70 - CHANGES IN COST AND LEGISLATION
SUB-CLAUSE 70.1 - PRICE ADJUSTMENT

The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 60.1, shall be
adjusted in respect of the rise or fall in the cost of labour, Contractor’s Equipment, Plant, materials,
and other inputs to the Works, by applying to such amounts the formulae prescribed in this clause.

SUB-CLAUSE 70.2 - OTHER CHANGES IN COST

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by
the provisions of this or other clauses in the Contract, the unit rates and prices included in the
Contract shall be deemed to include amounts to cover the contingency of such other rise or fall of
costs.

SUB-CLAUSE 70.3 - ADJUSTMENT FORMULAE

The adjustment to the Interim Payment Certificates in respect of changes in cost and legislation
shall be determined from separate formulae for each of the currencies of payment and each of the
types of construction work to be performed and Plant to be supplied. The formulae will be of the
following general type:

pn=A+bﬂ+c@+d@+etc.
Lo Mo Eo

Where:

pn is a price adjustment factor to be applied to the amount in each specific currency for the
payment of the work carried out in the subject month, determined in accordance with Paragraph
60.1 (d), and with Paragraphs 60.1 (e) and (f), where such variations and daywork are not otherwise
subject to adjustment;

A is a constant, specified in the Appendix to Bid, representing the nonadjustable portion in
contractual payments;
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b, ¢, d, etc., are weightings or coefficients representing the estimated proportion of each cost
element (labor, materials, equipment usage, etc.) in the Works or sections thereof, net of Provisional
Sums, as specified in the Appendix to Bid; the sum of A, b, c, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the specific
currency of origin for month “n,” determined pursuant to Sub-Clause 70.5, applicable to each cost
element; and

Lo, Mo, Eo, ctc., are the base cost indices or reference prices corresponding to the above cost
elements at the date specified in Sub-Clause 70.5.

If a price adjustment factor is applied to payments made in a currency other than the currency of the
source of the index for a particular indexed input, a correction factor Zo/Zn will be applied to the
respective component factor of pn for the formula of the relevant currency. Zo is the number of
units of currency of the country of the index, equivalent to one unit of the currency of payment on
the date of the base index, and Zn is the corresponding number of such currency units on the date of
the current index.

SUB-CLAUSE 70.4 - SOURCES OF INDICES AND WEIGHTINGS

The sources of indices shall be those listed in the Appendix to Bid, as approved by the Engineer.
Indices shall be appropriate for their purpose and shall relate to the Contractor’s proposed source of
supply of inputs on the basis of which his Contract Price and expected foreign currency
requirements shall have been computed. As the proposed basis for price adjustment, the Contractor
shall have submitted with his bid the tabulation of Weightings and Source of Indices in the
Appendix to Bid, which shall be subject to approval by the Engineer.

SUB-CLAUSE 70.5 - BASE, CURRENT, AND PROVISIONAL INDICES

The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date for
submission of bids. Current indices or prices shall be those prevailing on the day 28 days prior to the
last day of the period to which a particular Interim Payment Certificate is related. If at any time the
current indices are not available, provisional indices as determined by the Engineer will be used,
subject to subsequent correction of the amounts paid to the Contractor when the current indices
become available.

SUB-CLAUSE 70.6 - ADJUSTMENT AFTER COMPLETION

If the Contractor fails to complete the Works within the time for completion prescribed under Clause
43, adjustment of prices thereafter until the date of completion of the Works shall be made using
either the indices or prices relating to the prescribed time for completion, or the current indices or
prices, whichever is more favorable to the Employer, provided that if an extension of time is granted
pursuant to Clause 44, the above provision shall apply only to adjustments made after the expiry of
such extension of time.

SUB-CLAUSE 70.7 - WEIGHTINGS

The weightings for each of the factors of cost given in the Appendix to Bid shall be adjusted if, in
the opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable as a
result of varied or additional work already executed or instructed under Clause 51 or for any other
reason.

SUB-CLAUSE 70.8 - SUBSEQUENT LEGISLATION
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If, after the date 28 days prior to the latest date for submission of bids for the Contract, there occur in
the country in which the Works are being or are to be executed changes to any National or State
Statute, Ordinance, Decree, or other Law or any regulation or by-law of any local or other duly
constituted authority, or the introduction of any such State Statute, Ordinance, Decree, Law,
regulation, or by-law that causes additional or reduced cost to the Contractor, other than under the
preceding sub-clauses of this clause, in the execution of the Contract, such additional or reduced cost
shall, after due consultation with the Employer and the Contractor, be determined by the Engineer
and shall be added to or deducted from the Contract Price and the Engineer shall notify the
Contractor accordingly, with a copy to the Employer. Notwithstanding the foregoing, such
additional or reduced cost shall not be separately paid or credited if the same shall already have
taken into account in the indexing of any inputs to the Price Adjustment Formulae in accordance
with the provisions of Sub-Clauses 70.1 to 70.7.

CLAUSE 72 - RATES OF EXCHANGE COST

Delete clause 72 in its entirety and substitute the following:
The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not
applicable.

CLAUSE 73 —- BRIBERY AND COLLUSION
Add new Clause 73.1:
“The Contractor shall not:

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift
or consideration or any kind as an inducement or reward for doing or forbearing to do or for
having done or forborne to do any act in relation to the obtaining or execution of this or any
other contract to which the Government of Kenya is a party or for showing or forbearing to
show favour or disfavour to any person in relation to this or any other contract for the
Government of Kenya.

(b) Enter into this or any other contract with the Government of Kenya in connection with which
commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless
before the contract is made particulars of any such commission and of the terms and
conditions of any agreement for the payment thereof have been disclosed in writing to the
Employer.

Any breach of this condition by the Contractor or by anyone employed by him or acting on his

behalf (whether with or without the knowledge of the Contractor) or the commission of any offence

by the Contractor or by anyone employed by him or acting on his behalf in relation to this or any
other contract to which the Government of Kenya is a party shall entitle the Employer to determine
the Contract (See Condition 63 hereof) and/ or to recover from the Contractor the amount or value
of any such gift, consideration or commission.

Any dispute or difference of opinion arising in respect of either the interpretation, effect or

application of this condition or of the amount recoverable hereunder by the Employer from the

Contractor shall be decided by the Employer, whose decision shall be final and conclusive.

CLAUSE 74 - CONTRACT TO BE CONFIDENTIAL
Add new Clause 74.1:

The Contractor shall treat the details of this Contract as Private and Confidential and shall not
publish or disclose the same or any particulars thereof in any trade or technical paper or elsewhere
(save in so far as may be necessary for the purpose thereof) without the previous consent in writing
of the Government. If any dispute arises as to the necessity of any publication or disclosures for the
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purposes of this Contract the same shall be referred to the decision of the Engineer mentioned in the
said Conditions of Contract whose award shall be final.
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SECTION 7: SCHEDULES OF SUPPLEMENTARY INFORMATION
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONNAIRE

This Confidential Business Questionnaire of the Government of Kenya shall be completed by the
Bidder.

REPUBLIC OF KENYA
CONFIDENTIAL BUSINESS QUESTIONNAIRE
You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c)
whichever applies to your type of business.
You are advised that it is a serious offence to give false information on this Form.

Part 1 - General:

Business name

PLOtNO. e, SEEEEL/ROAA. ... et e e e e e e e eeenaaes

Postal AddAress.....oooeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeene L N O, e
INALUTE OF DUSIIIESS. ..o oottt e et e e e e e e e e e e e e e e e e e e e e e aaeeeeeeeee e aaeeeeeeeeeannnaaeeeeaeennens
Current Trade Licence NO. ......ccceevevveerieeeiieeninens EXpiring date ........ccccoeevvveeiiieeiieceeee e

Maximum value of business which you can handle at any one time:

NamME Of YOUT DANKETS......cciiiiiiiiiiiie ettt et te e e e e e aaeeetaeesssaeesssaeessseeessseeesseesnnseennnes
BIANCRL ...ttt ettt ettt b et sat e e bt e e abeebeenateens
Are you an agent of the Kenya National Trading Corporation? YES/NO

Part 2(a) - Sole Proprietor:

Your name in full
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Part 2(b) - Partnership:

Give details of partners as follows:

Name Nationality Citizenship Details*  Shares

Lo Lo, Lo, Lo
2 2 2 2
P K K K

Note: Attach proof of citizenship(Compulsory)
Part 2(c) — Registered Company

Give details of partners as follows:
Private oF PUDIIC ... ... ... ... oo oo ie e e e e e e e et et e e e et e et et e e e e e e e e e e
State the Nominal and Issued Capital of the Company

Nominal Shares (KShs) Issued Shares (KShs)

Give details of all directors as follows:

Name Nationality Citizenship Details* Shares

Note: Attach proof of citizenship (Compulsory)

Part 2 (d) Interest in the Firm:
Are there any person / persons in Kenya Rural Roads who has interest in this firm? Mark in the box
alongside as necessary.

Yes No
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY
(ATTESTED BY NOTARY PUBLIC)

The Bidder shall state here below the name(s) and address of his representative(s) who is/are
authorized to receive on his behalf correspondence in connection with the Bid.

(NameofBldder'SRepresenta‘uVe m blOCkletterS)
(Address OfBldder'S Representatlve)
(Signature of Bidder's Representative)

Alternate:

(NameOfBldder'sRepresentatlve m blOCkletterS)
(Address OfBldder'S Represematwe)
(Signature of Bidder's Representative)

*To be filled by all Bidders.
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE

This is to certify that

[INGAIE/S] . .o e e e e e e s

participated in the organised inspection visit of the site of the works for PERIODIC
MAINTENANCE OF KIPSIGAK - SEREM ROAD

............................. day of ..o 200

Signed.......covviiiiiii
(Employer’s Representative)

(Name of Employer’s Representative) (Designation)

NOTE: This form is to be completed at the time of the organized site visit.
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Note: The Bidder shall list in this schedule the key personnel he will employ from the
Contractor’s headquarters and from the Contractor’s site office to direct and execute the work
together with their qualifications, experience, position held and nationality in accordance with
Clause 15.2 and 16.3 of the Conditions of Contract Part II. Bidders shall attach signed and certified

CVs of all key staff.

Designation

Name

Nationality

SUMMARY OF QUALIFICATIONS

AND EXPERIENCE

Qualifications General

(Yrs)

Experience

Relevant
Experience
(Yrs)

Headquarters

Partner/Director or
other key staff (give
designation)

Site Office
Site Agent

Deputy Site
Agent/Site Engineer.

Senior Foreman

Construction
supervisors

Site Surveyor
Other Key Staff
Foremen

(1) Earthworks

(i1)) Asphalt
Concrete

(i11)) Concrete
(iv) Pavement

(v) Drainage

I certify that the above information is correct.

(Signature of Bidder)

(Date)
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Format of Resume of Proposed Personnel (use the same)
Bidders shall attach signed and certified CVs of all key staff use the format given below for all
other required staff (where required, use separate sheets to add extra data)

Proposed Position

Name of Personnel Date of birth
Personnel
information
Professional qualifications
Years of Experience Years with present employer
Present Present Employer’s Name:
employment
Job Title
Name of Contact
person Telephone No
(Supervisor)
E-mail

(Summarize professional experience, in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project)

From | To Company:
Project
Position

Role in project

Note: Please attach Certified Copies of Qualification Certificates
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SCHEDULE 5: SCHEDULE OF THE MAJOR ITEMS OF PLANT TO BE USED ON THE
PROPOSED CONTRACT.

The Bidder must indicate the core plant and equipment considered by the company to be
necessary for undertaking the project together with proof ownership (*Mandatory minimum
number of equipment required by the Employer for the execution of the project that the

bidder must make available for the Contract.)

Item

Equipment Details

Minimum
Number
Required
for the
execution
of the
Contract

No. of
owned
by the
Bidder

No. to be
availed
for the
project

No of
equipment
to be
made
available
for the
Contract
by the
Bidder

A)

General plant

1. Primary/Secondary
/Crusher Unit/Power

Screen Min capacity 60/hr

2. Concrete batching plant
Min Cap 20m3/hr

Subtotal for A

|t

B)

Bituminous Plants
Bitumen pressure distributor

Bitumen heater tank (10,000
litres)

Asphalt plant
Paver

Subtotal for B

N

)

Compactors

Vibrating compaction plate
300mm wide

Vibrating compaction plate
600mm wide

Subtotal for C

18]

D)

L.

Mobile Compressors

Single tool (1.8m*/min)
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No of
Minimum equipment
Num.b er No. of | No. to be to be
Required . made
Item . . owned availed .
Equipment Details for the available
No. . by the for the
execution Bidder roiect for the
of the proj Contract
Contract by the
Bidder
2. Two tool (2.8 — 7.3 m*/min) 1
3. Four tool (11.3 —25.3 m*/min) 1
4. Medium rock drill (1.5 1
m’/min)
5. Heavy rock drill (1.5 m*/min) 1
Subtotal for D 5
5 E) Concrete Equipment
1. Mobile concrete mixers 1
2. Truck mounted mixers -
3. Concrete vibrators 1
4. Continuous pugmill mixer -
Subtotal for E 2
6 F) Transport (Tippers,
dumpers, water tankers)
1. 4x2 tippers payload 7-12 2
tonnes
2. 6x4 tippers payload 16-20 1
tonnes
3. 8x8 tippers payload 16-20 2
tonnes
4. Articulated trailers (low -
loaders)
5. Dump trucks 3
6. Flat bed lorries 2
7. Water tankers (18,000-20,000
Its capacity) 1
8. Water tankers (8,000-10,000 1
Its capacity)
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No of
Minimum equipment
Num.b er No. of | No. to be to be
Required . made
Item . . owned availed .
Equipment Details for the available
No. . by the for the
execution Bidder roiect for the
of the proj Contract
Contract by the
Bidder
Subtotal F 12
7 G) Earth moving equipment
1. Tractor dozers with dozer 1
attachment (D6-D9
2. Tracked loaders 1
3. Wheel loaders 2
4. Motor scrappers -
5. Motor graders (93-205KW) 1
6. Trench excavators -
Subtotal G 5
8 H) Diesel Generators
1. Diesel generators (15- 2
200K Va)
Subtotal H 2
I) Excavators
9
1. Hydraulic crawler mounted (7-
10 tonnes) — 0.25-0.4m> SAE 1
bucket
2. Hydraulic crawler mounted (7-
10 tonnes) — 0.25-0.4m> SAE -
bucket
3. Hydraulic wheel mounted (7-
10 tonnes) — 0.25-0.4m* SAE -
bucket
4. Hydraulic wheel mounted (7-
10 tonnes) — 0.25-0.4m* SAE -
bucket
5. Hydraulic wheel mounted (10-
16 tonnes) — 0.4-0.6m> SAE -
bucket
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No of
Minimum equipment
Num.b er No. of | No. to be to be
Required . made
Item . . owned availed .
Equipment Details for the available
No. . by the for the
execution Bidder roiect for the
of the proj Contract
Contract by the
Bidder
Subtotal for I 1
10 J) Rollers
1. Self-propelled single drum
vibrating (various types, 12
tonnes and above) 1
2. Pneumatic rubber tyre (1-2 1
tonnes/wheel)
3. Sheep foot roller 1
4. Double drum vibrating
pedestrian roller 1
Subtotal for J 4
11 K) Stabilization
1. Pulvimixer 1
Subtotal for K 1

We hereby certify that notwithstanding the list of plant detailed above, we will provide
sufficient, suitable and adequate plant in good working order for the successful completion

of works

(Signature of Contractor)
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SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDDER IN
THE LAST FIVE YEARS

DESCRIPTION OF WORKS | NAME AND VALUE OF CONTRACT YEAR
ADDRESS OF SUM (KSHS) * COMPLETED
CLIENT /REMARKS

A) Non-completed Works

B) Completed Works

C) Specific Construction
Experience

I certify that the above works were successfully carried out by me (the bidder). Attach Completion
Certificates /Substantial completion certificate & Award Letters.

(Signature of Bidder) (Date)

*Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days before
date of BID opening.
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SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF WORKS NAME AND ADDRESS OF | DATE OF DATE OF VALUE OF | VALUE PHYSICALLY
CLIENT COMMENCE | COMPLETION | CONTRACT | COMPLETED | COMPLETED
MENT SUM UP TO DATE | UP TO DATE
(KSHS) % %

I certify that the above works are being carried out by me and that the above information is correct. (Attach Award Letters)

(Signature of Bidder)
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SCHEDULE 8: SHEDULE OF BASIC RATES OF MATERIALS

This schedule has been omitted in view of the provisions of Clause 70, Conditions of Contract Part
IT (Conditions of Particular Application) given in Section 6B of this document.

SCHEDULE 9: SCHEDULE OF LOCAL LABOUR BASIC RATES
(Ref: Conditions of Contract Part II, Clause 70)

This schedule has been ommitted in view of the provisions of clause 70 of Condition of Contract
part II (Condition of Particular Application) given in section 8 B of this document.

SCHEDULE 10: FINANCIAL STANDING

1 Submit copies of audited profit and loss statements and balance sheet for the last three
calendar years and estimated projection for the next two years with certified English
translation where appropriate.

2 Give turnover figures for each of the last three (3) financial years. Quote in millions and
decimal thereof.

Year Year Year
KShs. KShs. KShs.

Roadworks

Other civil Engineering works
Other (specify)
Total

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL
STATEMENTS OF THE LAST THREE (3) FINANCIAL YEARS

Year Year Year

KShs. KShs. KShs.

1. Total Assets

2. Current Assets

3. Bank Credit Line Value

4. Total Liabilities

5. Current Liabilities

6. Net Worth (1-4)

7. Working capital (2+3-5)

(a) Name/Address of Commercial Bank providing credit line

(b) Total amount of credit line KShS..........ooiii e

Attach certified copies of financial bank statements of the last three years.

Attach a certified copy of Undertaking of the Bank to providing the credit.
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SCHEDULE 11: OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements, auditors’
reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash in hand,
lines of credit etc. List below and attach copies of supporting documents

3. Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide
reference if contacted by the Contracting Authority.

4. Information on current litigation in which the Bidder is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED
(KSHS)

I certify that the above information is correct.

Date Signature of Bidder
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SCHEDULE 12: WORK METHODOLOGY

Give a brief description of how you plan to carry out the works including traffic management,
quality assurance of works and any designs to be carried out by the Bidder within the contract
period, in not less than five (5) pages and not more than fifteen (15) pages.

The Works execution programme should include all relevant information to the project. The
information given should be clear, not flawed description and compliance to standard and special
specification.

Note Works Execution programme is different from form “programme of works referred in FIDIC
and Standard Specification for Roads and Bridge Construction. The said “programme of works” is
but part of Works Execution Programme (WEP).

The Content s of Works Execution Programme shall include:
i. General information
a) Project data

* Project name,

» financier,

= employer,

* implementing agency

= contract period,

= date of completion,

= defects liability period,

= date of submission of works execution programme,

b) Scopes of works

A brief description of the project which includes major work items.

ii. Mobilization Management Plan
= The Plan should show, the location of site office and site organization chart,
» Personnel management plan (Head Office and Site Office staff)

Deployment plan and schedule of key personnel together with their qualification, and
experience statements are shown in WEP. The information in this part includes; name,
address, ID, phone number, assigned work types, Subcontractor’s information and wage
payment plan are also to be included if necessary.

» Equipment management plan

List of the equipment’s: Name, type, manufacturer, usage, number, schedule. The bidder
shall prepare the maintenance and repair plan for all the equipments.

ili. ~ Work execution schedule
a)  Signed Programme of works
b)  Signed cash flow plan during the contract period
It is desirable that work execution schedule includes time frame of each activity such as in
bar chart format.

iv.  Quality and Quantity Management
e Method statement
This includes Work procedures, order and methods for execution.
e Proposal on material testing.

Material and structural test methods, test laboratory, test frequency, standard values. The
relevant clause on quality in SSRBC should also be incorporated.
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e Proposal on measurements

e Photograph plan

The bidder shall provide a photograph plan to record the progress and proof of quality
control, measurement and any event that may arise. Type of works, filming item description,
filming frequency and filming location mapping should be incorporated in the plan.

Safety management plan

This includes but not limited compliance with safety rules and regulation, traffic control and
detour plans, emergency contact list

For quick actions during emergency, emergency contact list should be in WEP and shared
with staff in the Authority.

vi.  Environmental and social management plan

When the negative impacts on third parties during the execution are predicted, the
management and mitigation plans should be included in WEP. For example, if earthwork
likely cause dust problem around the working site, the contractor needs to make a plan for
water spraying; how often and what time water is sprayed, how many water-spraying vehicles
are mobilized, and how many workers are assigned. The following issues are also necessary to
be considered in the plan.

v
v
v

v
v

Note:

Soil erosion on slopes and sedimentation deposition on the drainage works.

Preservation of trees and shrubbery

Entrance and accidental spillage of solid matters, debris, pollutants and waste into water
sources.

Disposal of waste material

HIV prevention.

Works Execution Programme to be submitted by the bidder shall not be less than five (5) pages
covering all the above stated items.
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SCHEDULE 13: DECLARATION FORM (FRAUD & CORRUPTION)

If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the
Employer may, after giving 14 days notice to the Contractor, terminate the Contractor's
employment under the Contract and expel him from the Site.

Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that
employee shall be removed.

For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party,

(i) “‘fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation,

(iii) “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;
(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or

indirectly, any party or the property of the party to influence improperly the actions of a party.

4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to the
detriment of the Employer, in particular no collusive practice took place nor will take place,

and

The bidding proceedings, contract award, and execution have not and will not be subject to any

corrupt practice.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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SECTION 8: FORM OF AGREEMENT

Conditions of Contract
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SECTION 8: FORM OF AGREEMENT

THIS AGREEMENT is made onthe .................. dayof ................ 20 i
between the Kenya Rural Roads Authority of P. O. Box 48151 - 00100, Nairobi, Kenya
hereinafter called "the Employer" of the one part and

.................................................................................... hereinafter called “the
Contractor" of the other part.

WHEREAS the Employer is desirous that certain works should be executed, viz.

PERIODIC MAINTENANCE OF KIPSIGAK - SEREM ROAD
and has accepted a Bid by the Contractor for the execution completion and maintenance of such
works NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following document shall be deemed to form and be read and construed as part of this
Agreement, viz.:

-Thesaid BID dated ..............cooooiiiiiiiiin,
-The Conditions of Contract
- The Standard and Special Specification
- The Priced Bill of Quantities
- The Letter of Acceptance
- Schedules of Supplementary Information
-The Drawings
-Other documents as may be agreed and listed

All aforesaid documents are hereinafter referred to as "The Contract".

In consideration of the payment to be made by the Employer to the Contractor, the Contractor
hereby covenants with the Employer to execute, complete and maintain the works in conformity
in all respects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the works the Contract Price at the times and in the manner
prescribed by the Contract.

IN WITNESS WHEREQOF the parties hereto have caused their respective common seals to be
hereto affixed (or have hereunto set their respective hands and seals) on the day and year first
above written.
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SIGNED AND DELIVERED

By the said Employer:
For and on behalf of the said Employer.
In the presence of:

(Name and Designation of Witness)

(Signature of Witness)

(Address of witness)

By the said Contractor:

In the presence of:
(Name and Designation of Witness)

(Signature of Witness)

(Address of witness)

(Director General, Kenya Rural Roads Authority)

Conditions of Contract
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SECTION 9

FORMS OF PERFORMANCE BID SECURITY AND ADVANCE PAYMENT
GUARANTEE (UNCONDITIONAL)

Conditions of Contract
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PERFORMANCE BANK GUARANTEE

To;

Director General,

Kenya Rural Roads Authority,
P.O. Box 48151 - 00100,
NAIROBI.

WHERE A S . (Hereinafter called
“the Contractor™)

has undertaken in pursuance of Contract NO .............covvviiiiiiiinnnn.nn. Dated ............ to
execute the PERIODIC MAINTENANCE OF KIPSIGAK - SEREM (KOIYWO - SEREM
SECTION) ROAD

( hereinafter called the “Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bid Securityby a recognized bank for the sum specified in the Appendix to
Form of Bid as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of

................................................................................................ (amount in words)

and we undertake to payment to you, upon your first written demand and without cavil or
argument, any sum or sums within and up to the limits as aforesaid without your needing to prove
or show grounds or reasons for the sum specified therein.

We hereby waive the necessity of you demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed thereunder or of any of the Contract Documents which may be
made between you and the Contractor shall in any way release us from any liability under this
Guarantee and we hereby waive notice of any such change, addition or modification

This Guarantee shall be valid until 28 days after issuing of the Taking Over Certificate.

SIGNATURE AND SEAL OF BANK ... e
NAME OF STZNALOTY ...ttt e e
NAME OF DANK. ...

AdAIESS. .o Date .o
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ADVANCE PAYMENT GUARANTEE

To:  The Director General,
Kenya Rural Roads Authority,
P.O. Box 48151 - 00100,
NAIROBI.

PERIODIC MAINTENANCE OF KIPSIGAK - SEREM (KOIYWO - SEREM SECTION)
ROAD

Gentlemen:
In accordance with the provision of the Conditions of Contract, sub clause 60.12 (““‘Advance

Payment”) of the above — mentioned contract .............coooeiiiiiiiiiiii e,

(hereinafter called the “Contractor”) shall deposit with the Director General, Kenya Rural Roads
Authority a Bid Security to guarantee his proper and faithful performance under the said Clause
of the contract in an amount equal to ten (10) % of the contract price, i.e.

.............................................................................................. (amount in words)

Y €, e as instructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and
not as Surety merely, the payment to the Director General, Kenya Rural Roads Authority on his
first demand without whatsoever right of objection on our part and without his first claim to the
contractor, in the amount not exceeding,

................................................................................................ amount in words)

We further agree that no additional to or other modification of the terms of the Contract or of the
Works to be performed there under or of the Contract documents which may be made between the
Director General, Kenya Rural Roads Authority and the Contractor, shall in any way release us
from any liability under this guarantee, and we hereby waive notice of any change or
modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under
the contract until the Director General, Kenya Rural Roads Authority, Nairobi, Kenya receives

full payment of the same amount from the Contractor.

This guarantee shall be reduced pro rata with the deductions from the down payment made on the
Interim Certificates in Accordance with Sub — Clause 60.2 of the Conditions of Contract.

Any dispute over the interpretation of the conditions of this letter of Guarantee shall be subject to
the Laws of the Republic of Kenya.

After expiry, this document shall be returned to us for cancellation.
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SIGNATURE AND SEAL OF BANK:

Name of
43P 110 ) R

NAME OF DANK . ...ttt e

AdAreSS. oo Date. . e
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SECTION 10: STANDARD SPECIFICATIONS

Standard Specification
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SECTION 10: STANDARD SPECIFICATIONS

The Standard Specifications referred to in this document is the Standard Specifications for Road
and Bridge Construction, 1986 Edition published by the Ministry of Transport and
Communications. This document shall form part of the Contract

Work shall be carried out in accordance with the Standard Specification except as supplemented
or revised in the Special Specification.
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SECTION 11: SPECIAL SPECIFICATIONS
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SECTION 11: SPECIAL SPECIFICATIONS
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SECTION 1 - GENERAL
SPECIAL SPECIFICATIONS.

Special specification is supplementary to the Standard Specifications and the two must
be read in conjunction. In any case where there appears to be conflict between the two
then the Special Specifications will take precedence.

101 LOCATION AND EXTENT OF CONTRACT
The project is located in Aldai Constituency of Nandi County.

The road starts at Koiywo and terminates at Serem. The length of the road is 26
Kilometres.

The site of the works shall be the area within the road reserve and any other places as
may be designated by the Engineer. The works involve construction of the project
roads, junctions and any other works as shall be directed by the Engineer.

EXTENT OF CONTRACT.

The major works to be executed under the Contract comprise mainly of but are not
limited to the following:

1. Site clearance and top soil removal,

ii. Benching and widening of existing road to achieve a carriageway width of 6.0
m and shoulders of 1.0m on either side of the carriageway,

1ii. Drainage works including pipe culverts,

iv. Provision of 150 mm cement/lime improved natural gravel Base extended to
shoulders as specified,

v. Provision of 50 mm Asphalt Concrete Type II on the carriageway,

vi. Provision of a Single Seal Surface Dressing of 10/14mm pre-coated chippings
and 80/100 as binder on the carriageway,

vil. Road furniture including road marking, reflectors and guard rails installation,

viii. Maintenance of passage of traffic through and around the works,

ix. Maintenance of works during construction,

The defects liability period shall be 12 months or as specified in each contract.

104 PROGRAMME OF EXECUTION OF THE WORKS

The contractor shall provide the works programme, required under clause 14 of the
Conditions of Contract, within 21 days of receipt of the Engineer's Order to
commence work.

The programme shall be co-ordinated with climatic and other conditions to provide
for the completion of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed
with the Engineer, but he shall in no manner be relieved by the Engineer's approval
of the programme, of his obligation to complete the works in the prescribed order
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and by the prescribed completion date and he shall from time to time review his
progress and make such amendments to his rate of execution of the works as may be
necessary to fulfil his obligations.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out
the Works such that a continuous and consecutive output of fully completed work is
achieved.

107 TAKING OVER CERTIFICATE

The minimum length of the road for which a certificate will be issued is the whole
length of the project road when substantially completed.

109 NOTICE OF OPERATIONS
Add the following sub- Clause.

Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of
works scheduled are completed and ready for approval, and the contractor shall give
sufficient notice to allow control test to be performed.

Explosive and Blasting

(a) The requirements of the Laws of Kenya governing explosives and other
requirements and regulations of Government of Kenya and other authorities
shall be complied with.

(b) No explosives of any kind shall be used without prior written consent of the
Engineer.

(¢) The Contractor shall be solely responsible for the provision, handling, storage
and transporting of all explosives, ancillary materials and all other items of
related kind whatsoever required for blasting.

117 HEALTH, SAFETY AND ACCIDENTS
Add the following:

In addition to providing, equipping and maintaining adequate first aid stations
throughout the works in accordance with the laws of Kenya, the contractor shall
provide and maintain on site during the duration of the Contract, a fully equipped
dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer the
necessary medical advice on HIV and related diseases to the Engineer’s and
Contractor’s Site staff. The Contractor shall allow for this in the rates and be
responsible for all site welfare arrangements at his own cost.

121 DIVERSION OF SERVICES

(a) The Contractor shall acquaint himself with the location of all existing services
such as telephone lines, electricity cables, water pipes, sewers etc., before
execution of any works that may affect the services. The cost of determining
the location of the existing services together with making good or repairing of
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any damage caused all to the satisfaction of the Engineer shall be included in

the BID rates.

(b)  Subject to the agreement with the Engineer, the Contractor shall be responsible
for removal of alteration and relocation of existing services.

(c) The Contractor shall indemnify the Employer against claims originating from
damage to existing services or works.

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS

The Contractor shall keep in close touch with the Police and the other Government
officials of the area regarding their requirements in the control of traffic, or other
matters, and shall provide all assistance or facilities, which may be required by such
officials in the execution of their duties.

LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN
PURPOSES, INCLUDING TEMPORARY WORKS.

Notwithstanding Clause 124 of the Standard Specification all requirements of land
for temporary works and construction purposes shall be to the approval of the
Engineer but the Contractor will make all necessary arrangements with the property
owners concerned and pay all charges arising there from. On or before completion of
the Contract, the Contractor shall remove all temporary works and shall restore all
such land to the condition in which it was immediately prior to the occupation
thereof as far as is reasonable and practicable. No separate payment will be made to
the Contractor on account of these items and the Contractor must make due
allowance for them in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be
required to appoint competent surveyors who will liaise with the Engineer on matters
related to the demarcation of the existing road reserve, site measurements, removal
and reinstatement of existing services.

128 STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the
Contractor shall carefully protect from the weather all work and materials which may
be affected thereby.

129 TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from
the suppliers of materials and goods required in connection with the works as the
Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested
in accordance with the requirements of the specifications and shall give the results of
all the tests carried out. The Contractor shall provide adequate means of identifying
the materials and goods delivered to the site with the corresponding certificates.

131 SIGNBOARDS
The Contractor shall provide and erect Two (2) publicity signboards on the site as

directed. The Engineer shall, as shown in the Drawings, direct the minimum
dimensions of the boards. The boards shall be prepared, primed and painted cream
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and lettered in black. The boards shall be of stout construction, resistant to the effects

of weather.

132 HOUSING ACCOMMODATION FOR THE RESIDENT ENGINEER AND HIS
STAFF, OFFICE AND LABORATORY INCLUDING FURNITURE

132.1 HOUSING AND ACCOMMODATION FOR THE ENGINEER’S SENIOR
STAFF
The contractor shall provide or rent for the Engineer’s site staff. This staff will
generally comprise the following;

Designation Number

Resident Engineer 1
Assistant Resident Engineer 1
Materials Engineer 1
Surveyor 1
Senior Inspector 1
Senior Lab. Technologist 1
Inspectors 4
Lab Technician 3
CAD Technician/Draughtsman 1

The Contractor shall provide rent for the Engineer’s senior staff.
132.2 HOUSING ACCOMMODATION FOR ENGINEER’S JUNIOR STAFF
The Contractor shall provide rent for the Engineer’s junior staff.
132.4 MAIN OFFICE

The contractor shall provide a furnished and equipped main office of plan area not
smaller than 155 metre squares that is equivalent of the MORPW Standard
Resident Engineer’s Office. This office shall be of weather proof construction,
provided with mosquito proof and burglar-proof windows and lockable doors and
suitably insulated against heat and cold, all to the satisfaction of the Engineer. The
room to be occupied by the Engineer’s Representative and its front office shall be
provided with a floor carpet to be approved by the Engineer. All other floors shall
be given a PVC tile finish using approved adhesive including 150mm wood
skirting or superior finish. The windows shall be fitted with curtains and blinders.

A telephone shall also be provided for the Resident Engineer’s office for his
exclusive use. All the charges and fees related to the installation and maintenance
of the telephone shall be deemed to have been included in the rates for providing
and maintaining the Main Office. The Contractor will be reimbursed, separately,
the cost of operating the telephone under appropriate bill item in the BoQ.

The offices shall be provided with day and night watchmen and security lights, the
cost of which shall be deemed to have been included in the rates for the offices.

The office for the Resident engineer shall be completely separate from that of the
Contractor.
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Latrines and washrooms graded to staff seniority, together with a drinkable water
supply and waterborne sewage disposal shall be provided for the office. The
Contractor shall also provide 24 hours a day security and electricity supply to the
offices and shall allow for any water and electricity consumed and for any statutory
charges associated.

The main office shall revert to the Contractor at the end of the project.

The Contractor may be instructed by the Engineer under clause 58 of the General
Conditions of Contract to make payments of general receipted accounts for such
items as stationery, stores, furniture and equipment, claims and allowances for
supervision personnel and any miscellaneous claims or the Engineer may direct the
Contractor to purchase or pay for the above. The Contractor will, on provision of
receipts, be paid under appropriate bill items in the BoQ.

The Contractor, when instructed, shall provide and install at the Engineer’s office
the Equipment specified below with a dealer’s certificate and warranty:

The Personal Computer, Laptop and Photocopying Machine shall revert to the
Employer at the end of the Contract. The contractor shall be paid for these items
under appropriate bill items in the BoQ.

EQUIPMENT FOR ENGINEERS MAIN OFFICE

As listed in Appendix A of the bills of quantities. Facilities for tea and coffee
making, with sufficient crockery for all Engineers' staff including a 15 piece tea
set.

All furniture and equipment bought under the Contract for the Engineer's office
shall revert to the Employer at the end of the Contract.

RESIDENT ENGINEER'S LABORATORY EQUIPMENT AND
FURNITURE

As listed in Appendix B the bills of quantities or as instructed by the Engineer. All
furniture and equipment bought under the Contract shall revert to the Employer.

Payment for provision of the office including the furniture shall be paid against the
appropriate bill items in the BoQ.

132.5 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT

The Contractor shall provide the Engineer’s laboratory as shown in the Book of
Drawings and provide all the laboratory equipment, reagents and survey equipment
as required by the Engineer. The Contractor shall be paid under appropriate bill
items in the Bills of Quantities or on provision of receipts as required by the
Engineer.

RESIDENT ENGINEER'S SURVEY EQUIPMENT

As listed in Appendix C of the bills of quantities or as instructed by the Engineer.
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The contractor may be directed to pay for stationery, equipment or reagents that are
foresaid and also pay for servicing and repair of the laboratory equipment being
used on the project.

The Contractor shall provide, install and maintain in a good state of repair, such
laboratory, survey and other equipment as listed for the duration of the contract.

Such equipment shall be of approved manufacture, and shall be made available to
the Engineer for the Engineer’s exclusive use throughout the Contract, not later
than three (3) weeks after the Engineer’s order to supply. All equipment shall be
ready to use and complete to perform the tests. The equipment shall revert to the
Employer on completion of the Contract.

Any delays to the Contractor or the Contractor’s activities caused by the Engineer
being unable to perform survey work, field or laboratory tests due to the
contractor’s failure to supply and/or maintain the said equipment shall be deemed
to have been caused entirely by the Contractors own actions, and any consequences
of such delays shall be interpreted as such.

The payment to comply with this requirement is provided in the Bill of Quantities
and ownership of all equipment shall revert to the Employer after the completion of
the Works.

Failure by the Contractor to provide or maintain the equipment shall make him
responsible to bear all costs that may be incurred as a result of the Engineer’s staff
using alternative means of communication, including delays in supervision and
approval of Works by the Engineer.

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF

The Contractor shall pay wages (including all overtime) and house all attendant
staff to fulfil the requirements of Clause 137 of the Standard Specification. The
number of staff required for these duties shall be a minimum but not limited to 1
(One) No. secretary, 2 (Two) No. Office attendants, 1 (One) No. leveller, 6 (Six)
No. chainmen, 4 (four) No. Lab attendants.

The Contractor will be paid on a prime cost basis plus a percentage for overheads
and profits under appropriate items in the Bills of Quantities.

VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND
METHOD OF PAYMENT

The Contractor shall when instructed to do so provide and maintain in good

working condition for the exclusive use of the Engineer and his staff throughout

the contract;

o Type 1 — 2 No.—new 4WD Standard double cabin pickups of <3000cc engine
capacity Turbo charged diesel propelled;

. Type 2 — 1 No.—new 4WD Standard double cabin pickups of <3000cc engine
capacity Turbo charged diesel propelled.

174



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road
The Contractor shall insure comprehensively the vehicles for any licensed drivers
and shall provide competent drivers during normal working hours and whenever
required by the Engineer.

Should any vehicle supplied not be in road worthy condition, the Contractor shall
provide an acceptable equivalent replacement vehicle until such time as the
original vehicle is repaired to the satisfaction of the Engineer and returned for use.
Payment for the vehicles (up to 5,000Km.), shall be by vehicle months. Payment
for mileage above 5,000Km shall be made at a rate per Kilometre. These payments
shall be inclusive of all fuels, lubricants, servicing, insurance, maintenance, drivers
and repairs. The rate shall include any overtime the drivers might be due or any
other allowances in addition to the normal working hours. Payment shall be made
under appropriate items in the Bills of Quantities.

The vehicles shall revert to the Contractor at the end of the contract.
139 RECEIPTED ACCOUNTS

The Contractor may be instructed by the Engineer to make payments of general
miscellaneous accounts for such items as stationary, stores and equipment and
miscellaneous supervision personnel and claims or the Engineer may direct the
Contractor to purchase or pay for the above. The Contractor will be paid on a
prime cost basis plus a percentage for overheads and profits under appropriate
items in the Bills of Quantities.

141 MEASUREMENT AND PAYMENT

Contrary to provisions of Standard Specifications, payment for Item (b) & (¢)
shall be per month for the contract period and any approved extensions. Any
period beyond the contract period shall be borne by the contractor.

142 LIQUIDATED DAMAGES

Liquidated Damages at the rate of KShs. 100,000/- per day shall apply in the event
of the work not being completed within the time for completion plus any extension
of time which may be determined by the Engineer.

143 ENVIRONMENTAL PROTECTION

The Contractor shall ensure so far as is reasonably practicable and to the
satisfaction of the Engineer; that the impact of the construction on the environment
shall be kept to a minimum and that appropriate measures are taken to mitigate any
adverse effects during the construction.

(a) After extraction of materials, all borrows pits shall be backfilled to the
satisfaction of the Engineer. In particular borrow pits near the project road

shall be backfilled in such a way that no water collects in them.

(b) Spilling of bitumen fuels Oils and other pollutants shall be cleared up.
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The contractor shall as instructed by the Engineer carry out off — road mitigation
measures to the approval and satisfaction of the Engineer and to the required
STANDARD. The contractor shall obtain Environmental mitigation licence for the
same and also comply with Environmental Management Coordination Act
(EMCA) 1999, Environmental Impact Assessment (EIA) and Environmental Audit
(EA) Regulations 2003.

Payment will be under appropriate items in the BOQ.
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS

All materials testing shall be in accordance with Section 2 of the Standard
Specifications.
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SECTION 3 - SETTING OUT & TOLERANCES

b)

301 SETTING OUT

In addition to the provisions of clause 3.01(a) if the traverse points to be used
for the setting out are close to the existing carriageway and interfere with
construction works then the Contractor will have to relocate them to a location
where they will not be disturbed. The co-ordinates and heights of all traverse
points so located shall be listed and provided to the Engineer for checking
and/or approval. Contractor shall also monument the new centreline every
200m along straight and all salient points along curves by a pin in the concrete
beacon before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins
embedded in concrete, 200mm long with 25mm exposed to the air, sticking out
form its top surface. This pin shall be co-ordinated and heighted and result of
the same shall be provided to the Engineer for approval. Cost of these works
shall be included in the rates as no separate item has been provided.

Commencement of the works shall not be permitted until this basic survey data
has been provided and approved by the Engineer for at least 5 KMs of the road.

Detailed Setting Out

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm
firmly into ground and painted white above the ground. The offset from centre
line shall be indicated by small nail 20mm to 25mm long with its head driven
flush with the top of the peg.

Chainages, offset and reference elevation shall be clearly indicated to the sides
of the peg to the satisfaction of the Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade
works, Contractor shall take cross-sections again and submit the copy of the
same to Engineer for agreement. These cross-sections shall then be used as
basis of measurement for all subsequent layers, unless otherwise stated.
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING
401 SITE CLEARANCE
Site Clearance shall be carried out as directed by the Engineer.
402 REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encountered in
existing or newly constructed drains, drainage channels, and accesses.
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SECTION 5 - EARTHWORKS
504 PREPARATION PRIOR TO FORMING EMBANKMENT

Where benching is required for existing pavement to accommodate earthworks,
subgrade or subbase for widening the road, the rate for compaction of existing ground
shall be deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water
penetrating the underlying layer, construction of the subsequent layers shall be
postponed until the underlying layers are dry enough to accommodate the construction
plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both
vertically and perpendicular to the direction of the travel. The step shall be 500mm
perpendicular to the direction of the travel and 150mm vertical unless otherwise
instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring that
specified density is achieved.

505 CONSTRUCTION OF EMBANKMENTS
Only material approved by the Engineer shall be used for fill in embankments.
Material with high swelling characteristics or high organic matter content and any

other undesirable material shall not be used, unless specifically directed by the
Engineer. Unsuitable material shall include:

(1) All material containing more than 5% by weight or organic matter (such as
topsoil, material from swamps, mud, logs, stumps and other perishable
material)

(i1) All material with a swell of more than 3% (such as black cotton soil)
(i)  All clay of plasticity index exceeding 50.

(iv)  All material having moisture content greater than 105% of optimum moisture
content (Standard Compaction)

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade

shall be repaired by filling in selected soft, hard or natural of minimum CBR 30% and

compacted in accordance with clauses in the specifications applying to normal

subgrade.

Embankment repair:

Where directed by the Engineer, any localized filling in soft, hard or natural; selected
material requirements shall be executed in accordance with Clause 505.

508 COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to
density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of
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the surround(s), if any and for a width equal to the internal diameter of the pipe on
either side of the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level up to the underside of the
subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill
around box culverts this should be carried out for the full width of the fill and for a
length bounded by the vertical plane passing through the ends of the wingwalls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction
of subgrade material (i.e. material immediately below formation) in cut areas shall not
be carried out by the contractor in areas where the formation is formed in hard
material, unless specific instructions to the contrary are issued by the Engineer.

Where improved sub-grade material shall be required, this shall be compacted and
finished to the same STANDARD and tolerances as those required for normal
subgrade and clauses in the specifications applying to normal subgrade shall also

apply.
511 BORROW PITS
The first part of the Standard Specification is amended as follows:-

Fill material which is required in addition to that provided by excavation shall be
obtained from borrow pits to be located and provided by the Contractor but to the
approval of the Engineer contrary to what has been stated.

517 MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for
compaction of fill in soft material shall allow for the requirements of clause 508 of the
special specification and no extra payment shall be made for compaction around pipe
culverts (100% MDD AASHTO T.99).
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL
AREAS

601 GENERAL

Notwithstanding any indications to the contrary in the Standard specification the
Engineer will not make available to the Contractor any land for quarries, borrow pits,
stockpiles and spoil areas, except for those areas in road reserves specifically approved
by him.

The contractor will be entirely responsible for locating suitable sources of materials
complying with the Standard and Special Specifications, and for the procurement,
Wining, haulage to site of these materials and all costs involved therein. Similarly the
contractor will be responsible for the provision and costs involved in providing
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites
for spoil dumps or stockpiles within the road reserve forming the site of the works the
Contractor may utilise these subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the
requirements for this Clause and the Contractor must include these costs in the rates
inserted into the Bills of Quantities.
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Unless otherwise instructed by the Engineer, all excavated surfaces in material other
than hard material, on which foundations for structures shall be placed, shall be
compacted to 100% MDD (AASHTO T.99) immediately before structures are
constructed.

Paragraph 4, last line: - Replace "95%" with "100%".
707 BACKFILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be
compacted to a minimum of 100% MDD (AASHTO T.99).

709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES

Payments for river training and establishment of new watercourses shall only be made
where such work constitute permanent works. Works done for road deviation or other
temporary works shall not qualify for payment.

710 STONE PITCHING

Stone pitching to drains, inlets and outlets of culverts to embankments and around
structure shall consist of sound unweathered rock approved by the Engineer.

The stone as dressed shall be roughly cubical in shape with minimum dimensions of
150 x 150mm for normal thickness of stone pitching. Grouting will be done for all
stone pitching areas and the top line of the stone pitching should be grouted/sealed
with concrete class 15/20.

The surface to receive the pitching shall be compacted and trimmed to slope and the
stone laid, interlocked and rammed into the material to give an even finished surface.
Soil erosion is rampant along the project location and this can be minimised by
ensuring that proper protection works is carried out along the drains using stone
pitching. Most of the sections shall be stone pitched especially areas where we have
steep slopes to minimise undermining of the road by rain water or as may be instructed
by the Engineer.

In areas where stone pitching has been damaged, the Contractor shall identify such
areas and notify the Engineer for his agreement of the extent of the Works required and
his approval and instructions to proceed with the Works. Stone Pitching Repair and
Reconstruction shall be carried out in accordance with Clause 710 of the Standard
Specifications.

711 GABIONS
Where instructed by the Engineer the Contractor will install gabions as protection

works to washout areas or bridge Piers and or Abutments. Gabions shall be constructed
in accordance with Clause 711 of the Standard Specification.
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In cases where existing gabions have been damaged, the Contractor shall identify them

and notify the Engineer for his agreement of the extent of the Work required and his
approval and instructions to proceed with the Works.

The Works shall involve removal of the damaged gabions / rocks, excavation to the
correct levels and grades as directed by the Engineer, and in accordance with Clause
711 of the Standard Specifications and reconstruction with new gabions and other
necessary materials as necessary. The damaged gabions shall be recovered and
transported to the nearest KeRRA Regional Manager’s Yard or MoR Department
depot.

712 RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded
side, outfall and cut-off drain. The material shall be compacted to form a flat or curved
surface preparatory to stone pitching of drainage channels, existing and new scour
checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the
stone hand laid, interlocked and rammed into the material to give an even finished
surface. The interstices of the Pitching shall be rammed with insitu material. The insitu
material immediately behind the pitching shall be compacted to minimum density of
100% MDD compaction (AASHTO T.99)

714 BACKFILL BELOW STRUCTRURES

Where instructed this shall be carried out in compliance with the requirements of
Clause 507 and 804 of the Standard Specification.
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SECTION 8 - CULVERTS AND DRAINAGE WORKS

801 SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage works and
reinstatement and improvement of the same.

In addition, this Section covers: -

o

O

804

Installation of 600mm, 900mm and 1200mm diameter pipe culverts

Construction of associated inlet and outlet structures to specifications and/or
instructions

EXCAVATION FOR CULVERTS AND DRAINAGE WORKS

In the Standard Specifications, make the following amendments: -

(2)

(b)

(c)

(d)

In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6,
delete "95%" and insert "100%".

Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all
existing blocked or collapsed culvert pipes of 450mm, 600mm and 900mm
diameter including concrete surround, bedding, inlet and outlet structure.

The void left after removal of culvert pipes shall be widened as necessary to
accommodate new concrete bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed. The void
left by removal of these pipes shall be carefully preserved in order to
accommodate replacement 600mm, 900mm or 1200mm diameter pipe culverts
as shall be directed by the Engineer.

Removal of Other Existing Drainage Structures

When instructed by the Engineer, the Contractor shall demolish or remove any
other structure and payment for this shall be made on day work basis.

Excavation for Culverts and Drainage Works

The Contractor shall carry out all excavations for new culverts and drainage
works to the lines, levels, inclinations, and dimensions shown on the drawings
or as instructed by the Engineer.

805 EXCAVATION IN HARD MATERIAL

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and
insert "100%".

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

185



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road
In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and
shaped" insert the words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or
barring and wedging or the use of a mechanical breaker fitted with a rock point in good
condition and operated correctly. Boulders of more than 0.2m? occurring in soft
material shall be classified as hard material.

809 BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/40 and the
pipes shall be bedded on 1:3 cement: sand mortar at least SO0mm thick, 150mm wide
and extending the full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100%
MDD (AASHTO T.99).

810 JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2
cement: sand mortar and provided with fillets on the outside as described in clause 810
of the Standard Specification.

812 BACKFILLING OVER PIPE CULVERTS
In the Standard Specifications, clause 812
1). Delete paragraph 6 “for pipe culverts ..... depth of 150mm”, entirely.

2). Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs
delete and replace with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts
and compacting to 100% MDD (AASHTO T.99) and these works shall not be
measured and paid for separately.

814.1 SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably
high water table, the Engineer may instruct the provision of counter fort or French
drains.

These drains shall consist of a trench excavated to the alignment, width, depth and
gradient instructed by the Engineer, and backfilled with approved compacted clean
hard crushed rock material as specified in clause 815 of the standard specification.
Where these drains lie within the carriageway the carriageway shall be reinstated with
compacted stabilised gravel and surfaced with hot asphalt or a surface dressing as
instructed by the Engineer.

814.2 FILTER FABRIC TO SUBSOIL DRAINS

A filter fabric shall be placed under, around and over rock fill of the subsoil drains.
The provisions and placing of the fabric shall be in accordance with manufacturer’s
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instructions and complying with Clause 804 and 814 of the Standard Specification.
Payment shall be in metre square of the fabric used.

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed in accordance with
the Standard Specifications where directed by the Engineer.

817 REPAIRS TO DRAINS
Cleaning and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the
Engineer shall instruct the Contractor to clean and clear the drains to free flowing
condition.

The work shall consist of:

(a)  Stripping and removal of any extraneous material to spoil including vegetation
and roots in the drains to the satisfaction of the engineer.

(b)  Spreading of any spoil to the satisfaction of the Engineer.

(¢)  Shaping the drains to free flowing condition as directed by the Engineer.

Measurement and Payment for cleaning drains shall be by cubic metre of drain cleaned
measured as the product of plan area and vertical depth of extraneous material
instructed to be removed. No extra payment will be made for removal of vegetation
and roots.

Channels

The Engineer may instruct that the Contractor provides open channels in place of
existing subdrains where the latter may be damaged or in any other place. The rates
entered by the Contractor in the bills of quantities must include for removal and
disposal of any subdrain material, excavation to line and level, backfilling and
compaction as directed by the engineer. The channels shall be constructed of precast
class 20/20 concrete of minimum 80mm thickness and lengths or widths not exceeding
1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar.

Spoil Material

The contractor shall be responsible for removal from site of all materials excavated in
the course of undertaking works in this section of the specification, unless suitable for
re-use, and deposit of the material in a spoil dump to be approved by the Engineer.

818 SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818 of
the Standard Specifications and the drawings as shall be provided.

819 CLEANING AND MAINTENANCE

Desilting of Pipe Culverts
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Where instructed, the Contractor shall desilt the existing pipe culverts by removing all
the material from the pipe to make them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless
of diameter size.
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SECTION 9 - PASSAGE OF TRAFFIC
901 SCOPE OF THE SECTION

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all
times and if necessary construct and maintain an adequate diverOsion for traffic
complete with all the necessary road traffic signs.

The contractor shall provide to the satisfaction of the Engineer adequate warning signs,
temporary restriction signs, advance warning signs, barriers, temporary bumps and any
other device and personnel equipped with two way radios to ensure the safe passage of
traffic through the works.

When carrying out the Works the Contractor shall have full regard for the safety of all
road users.

The Contractor shall also provide sign posts and maintain to the satisfaction of the
Engineer all deviations necessary to complete the works. The contractor should allow
for the costs of complying with the requirements of this clause in his rates.

The contractor will be deemed to have inspected the site and satisfied himself as to the
adequacy of his bid for these works and no additional payments will be made to the
contractor for any expenditure on traffic control or the provision of deviations. The
employer shall not be liable for inadequate prior investigations of this nature by the
contractor.

903 MAINTENANCE OF EXISTING ROADS

The Contractor shall maintain roads covered in the project using compacted natural
gravel in accordance with provision of section 10 of Standard Specification.

904 CONSTRUCTION OF DEVIATIONS
a) General

In addition to requirement of this clause, the maximum length of deviation road shall
be restricted to 5 Kms at any given time unless otherwise instructed. The Contractor
shall construct and complete deviations to the satisfaction of the Engineer before
commencing any permanent work on the existing road. Also during these works the
contractor is supposed to provide a detour of adequate pipe culverts for pedestrian and
traffic crossing where there is bridge works.

Contractor will be allowed to open further 5 Km of the deviation road only when 80%
of the permanent work has been completed on first one and he will not be allowed to
open further 5 Km till he has completed first 10 Km of the road and has it opened to
traffic. The sequencing of deviation road has been shown on the drawing.

Where the old road exists near the main road, Contractor shall use this road as
deviation road.
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b) Geometry

The carriageway width of the deviations shall not be less than 6m wide and suitable for
2-way lorry traffic unless otherwise specified.

c) Construction

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm
compacted thicknesses complying with section 10 of the Standard Specification. The
Contractor shall allow in his rate for removal of any unsuitable material before placing
of gravel wearing course, as this will not be paid for separately.

In addition to provision of this clause, Contractor is required to sprinkle water at least
4 times a day at the rate of 1 to 1.4 litres/day in regular interval to minimise the effects
of dust. Latest sprinkling time shall be one hour before the sunset.

906 PASSAGE OF TRAFFIC THROUGH THE WORKS

The Contractor shall arrange for passage of traffic through the works during
construction whenever it is not practicable to make deviations.

Any damage caused by passing traffic through the works shall be made good at the
contractor's own cost.

907 SIGNS, BARRIERS AND LIGHTS

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of
Drawings at the locations where the traffic is being carried off the existing road to the
deviation and back again to existing road. The Contractor shall provide ramps and
carry out any other measures as instructed by the Engineer to safely carry traffic from
the road to deviation.

Contrary to what has been specified in this clause the road signs provided shall be fully
reflectorised and in conformity with clause 9.1 of the "Manual for Traffic Signs in
Kenya Part I1".

909 ASSISTANCE TO PUBLIC
In addition to provision of clause 909, Contractor shall maintain close liaison with the
relevant authorities to clear any broken down or accident vehicles from the deviations
and the main road, in order to maintain smooth and safe flow of the traffic.

912 MEASUREMENT AND PAYMENT

(a) Passage of traffic through the works

Payment shall be made on Lump Sum basis.

(b) Construct Deviation
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(i) Road Deviation
The Contractor shall be paid only 50% of the rate for this when he
completes deviation road to the satisfaction of the Engineer. The balance
shall be paid in equal monthly instalments over the contract period, as he
satisfactorily maintains the deviation (as per clause 904 and 905 above)
when it is in operation.

(i) Deviation using Pipe Culverts

The Contractor shall be paid only 50% of the rate for this when he
completes deviation to the satisfaction of the Engineer. The balance shall
be paid in equal monthly instalments over the contract period, as he
satisfactorily maintains the deviation when it is in operation. The
Contractor shall be paid full amount when the bridge under construction
will be in use.

(c) Assistance to Public

The Contractor will be deemed to have included cost of this item in other
items and no separate payment shall be made.

191



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road

SECTION 11 - SHOULDERS TO PAVEMENT

1101

1102

1105

1106

GENERAL

Shoulders shall be constructed in accordance with guidelines given in 1102 and
as directed by the Engineer.

For sections where shoulders are extremely low and requires fill material
before the shoulder is reconstructed, the construction of fill embankment shall
be in accordance with Section 5 of this specification.

MATERIAL FOR CONSTRUCTION OF SHOULDERS

The shoulders shall be 2.0m wide both sides on the main project road and 1.0m
wide on the access and township roads. All the shoulders shall be formed of
150mm thick well compacted cement-stabilized gravel, unless directed
otherwise by the Engineer, conforming to the specifications given in Section 12
of the Standard Specifications.

Low shoulder shall be reconstructed by cutting benches, filling and compacting
approved fill material to form the formation to the shoulders.

Shoulder reconstruction shall be same in all sections including the slip roads.
SURFACE TREATMENT OF SHOULDERS

The shoulders of the main project road shall be provided with double seal
surface dressing of 14/20 gradation & 6/10 gradation Class 3 chippings along
the entire length of the road in accordance with Section 15 of the Standard
Specifications. The shoulders of the access and township roads shall be treated
in the same manner as the carriageway.

MEASUREMENT AND PAYMENT

Payment for shoulder construction shall be in accordance with the relevant
clauses in sections 12, 14, 15 and 16 of the relevant Specifications. Payment for
fill material on shoulder shall be in accordance with Section 5 of this
specification.
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE

GENERAL

Where instructed by the Engineer, the Contractor shall undertake repairs,
widening and reprocessing to the existing carriageway and shoulders in
accordance with sections 12 and 14 of the Special Specifications.

a) Areas to be scarified and reprocessed

The contractor will scarify, add new material and reprocess sections as
determined by the Engineer.

b) Pavement repairs

The Contractor will carry out repairs to base and subbase as directed by
the Engineer and according to Specifications given in Sections 12 and
14 of the Standard Specifications.

¢) Pavement widening

The Contractor shall, as directed by the Engineer, bench and compact
the subgrade to 100% MDD (AASHTO T99), provide lay and compact
material for subbase and base as directed by the Engineer and in
accordance with Sections 5 and 12 of the Standard Specifications.

MATERIAL REQUIREMENTS

Natural materials for base and subbase shall conform to the specifications given
in Section 12 of the Standard Specifications for Road and Bridge Construction
for cement and lime improved base and subbase.

MEASUREMENT AND PAYMENT
Natural material for subbase and base shall be measured by the cubic metre

placed and compacted upon the road calculated as the product of the compacted
sectional area laid and the length.

REPROCESSING EXISTING PAVEMENT LAYERS

a) General

The existing surfacing and the base shall be reprocessed with additional
material and the composite mixture shall be stabilized with 3 — 5 % cement as
instructed by the Engineer to have CBR 2 160%

Before commencement of the work the Contractor shall propose plants and
equipments he proposes to use for this activity.

The Contractor after approval of his proposal shall carry out test section in
accordance with Section 3 of the Standard Specifications.

193



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road

b)

d)

The existing surfacing and base course shall be broken up to specified depth
and reprocessed in place, where required. The underlying layers shall not be
damaged, and material from one layer may normally not be mixed with that
of another layer. Where unauthorized mixing occurs or where the material is
contaminated in any way by the actions of the Contractor, and the
contaminated material does not meet the specified requirements of for the
particular layer, he shall remove such material and replace it with other
approved material, all at his own expense.

Any mixture composition of the new layer must not contain more than 30%
of the bituminous material by volume. The mixture must not contain pieces of
bound bituminous material larger than 37.5mm, and any such material shall
be removed at the Contractor’s cost.

The requirements for imported material used in the respective pavement
layers shall comply with the limitations, norms, sizes and strengths
specified in the Standard Specifications clause 1203(b) and (d) and shall be
worked as per Section 14 of the Standard Specification.

Material reworked in-situ or that obtained from existing pavement is not
expected to comply with the material requirements but the reworking should
achieve the specified requirements.

Where the thickness of any existing pavement layer requires to be
supplemented within reprocessing and the thickness of the additional material
after compaction will be less than 100mm, the existing layer shall be scarified
to a depth that will give a layer thickness of at least 100mm after compacting
the loosened existing and the additional material.

Controlling the Reworked Depth

The Contractor shall submit a proven method to method to control the depth of excavation, or

layer to be reworked, to the Engineer for approval. The Engineer may order a trial section to

be reprocessed before any major length of the road is rehabilitated.

Excavations

(1)

(i)

Excavations in the pavement shall be kept dry. In the event of water penetrating the
underlying layers, construction of the consecutive layers shall be postponed until
the underlying layers are dry enough to accommodate the construction plant
without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint when excavating, both
longitudinally (if appropriate) and perpendicular to the direction of travel. The step
width shall be 500mm perpendicular to the direction of travel, and 150mm long
longitudinally, unless otherwise instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint, ensuring
that the specified density is achieved.

Measurement and Payment

(2)

Item: In-situ reprocessing of existing pavement layers as subbase
compacted to specified density (95% MDD AASHTO TI180) and
thickness.
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Unit: m
The tendered rate shall include full compensation for breaking up the existing pavement

layer to specified depth, breaking down and preparing the material and the spreading and
mixing in of any additional material

(b) Item: The addition of extra gravel to subbase.
Unit: m’

The tendered rate shall include full compensation for procuring and addition of the
material to the in-situ scarified layers and the transportation of the material over a free-
haul distance of 1Km. The tendered rates will also include full compensation for
prospecting for materials and any payments necessary to acquire the specified quality
material.

(©) Excavation of existing bituminous pavement materials including free-
haul up-to 1Km.

Unit: m?
The tendered rates shall include full compensation for excavating the existing bituminous
material from the pavement layers and for loading, transporting the material for a free-

haul of 1 Km, off-loading and disposing of the materials as specified..

(d) Excavation of the existing pavement

Unit: m>

The tendered rate shall include full compensation for excavating the existing material
from the pavement layers and for loading, transporting the material for a free-haul
distance of 1 Km, off-loading and disposing of the material as specified.

Payment will only be made for breaking up and excavating existing pavement layers to the
specified depth if the material is to be removed to spoil.
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SECTION 13 — GRADED CRUSHED STONES
MATERIAL REQUIREMENTS
a)  Properties
If deemed necessary to be used in the project as base material, and subject to the
directives of the Engineer, Graded Crushed Stone shall comply in all respects with

the Section 13 of the Standard Specifications and shall have the following
properties:-

L.AA. Max 40
A.C.V. Max 30
S.S.S. Max 12
F.L Max 30
C.R. Max 80
b) Grading

The nominal size of the material shall be 0/30 mm and its grading after compaction
shall be a smooth curve within and approximately parallel to the following envelope:

Sieve size (mm) Percentage by weight passing

37.5 100

28.0 90 - 100
20 65 - 95
10 40 - 70
6.3 30 - 55
2 20 - 40
1 15 - 32
0.425 10 - 24
0.075 4 - 10

LAYING AND COMPACTION

Contrary to Section 1306 of the Standard Specifications, graded crushed stone may
be laid by hand in small areas and compacted by roller, a vibrating plate compactor
or hand tampers. The method of compaction and size of the roller used will depend
on the area involved and will be as directed by the Engineer.
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SECTION 14- CEMENT TREATED MATERIALS

1401 CEMENT TREATMENT
i) Cement

Cement for stabilisation will be Ordinary Portland cement complying with clause
207 of the Standard Specifications. The cement content of the stabilised material
shall be as indicated by the engineer and will normally be about 2-4%. The Engineer
shall exercise his discretion to any variation in the rate of application of the cement,
which he may see fit to order from time to time.

ii) Moisture content

The moisture content of the stabilised material shall be as directed by the Engineer
but nevertheless within the range of 85% to 105% of the Optimum Moisture Content
(AASHTO T180).

iii) Mixing and Placing

The material to be stabilised and the cement shall be mixed by an approved mixing
plant for material to be used for pavement construction, widening and shoulders.

1403  LIME TREATMENT
Lime treatment will be as outlined in the Standard Specifications for road and bridge
construction. The lime content of the stabilised material shall be as indicated by the
Engineer and will normally be about 2-4%.

1409  PROTECTION AND CURING
Protection and curing shall be carried out in accordance with the provisions of
Clause 1409(i) of the Standard Specification but provision shall be made to wet the
surface from time to time as directed by the Engineer.
1412 MEASUREMENT AND PAYMENT

Stabilizer

The provision of the stabilizer shall be measured by the tonne calculated as the
specific weight of stabilizer added to the material.

Mix-in stabilizer

Mixing stabilizer into the material shall be measured by the cubic metre of treated
material calculated as the product of the compacted sectional area treated and the
length.

Curing treated material

Curing treated material shall be measured by the square metre of the layer cured
calculated as the product of the specified width of treated layer and the length cured.
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS

PART A - GENERAL

15014 GENERAL
Details of the spray rates for bitumen and the spread rates for chippings will be
directed by the Engineer but the under listed is anticipated and can be used for

guidance purpose i.¢;

a)  Chippings

14/20mm size pre-coated chippings at a spread rate of 65 - 90 m*m’or as
directed by the Engineer.

6/10mm size pre-coated chippings at a spread rate of 120 - 150 m*m?> or as
directed by the Engineer.

b)  Bitumen Spray Rates

- 1.0 — 1.41/m? for the seal or as directed by the Engineer.
The Average Least Dimension (ALD) shall be determined in the field after crushing
the rock for chippings and then determine the actual spray rates and chipping spread
rates
PART B - PRIME COAT AND TACK COAT
1502B MATERIALS FOR PRIME COAT AND TACK COAT.

For prime coat, the binder shall be a medium-curing cutback MC 30 unless otherwise
directed by the Engineer.

The rate of spray of bituminous prime coat refers to the gross volume of the cutback
bitumen, that is to say the volume of the bitumen plus dilatants.

Prime coat shall be applied to gravel areas that are to receive double seal surface
dressing or bituminous mixes as directed by the Engineer.

The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by
the Engineer.

The rates of spray of the binder shall be as instructed by the Engineer and shall
generally be within the range 0.5-1.2 litres/square metre.

1502C MATERIALS FOR SURFACE DRESSING.
Binder
The bituminous binder shall be 80/100 penetration grade bitumen cut back with

kerosene fuel in accordance with prevailing road temperature, and conforming
to clause 211 of the Standard Specification.
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b) Chippings

Chippings shall be of Class 3 material and shall comply in all respects with
clause 1502C of the Standard Specification. The Contractor's attention is drawn
to the requirements of Clause 1501C of the Standard Specification with regard
to cleanliness and the dust content of chippings for surface dressing. Should it
prove necessary in the Engineer's opinion to wash chippings, no extra payment
will be made to the contractor for this operation.

PART C - SURFACE DRESSING
1502C MATERIALS FOR SURFACE DRESSING
MATERIALS FOR SURFACE DRESSING.
a)  Binder

The bituminous binder shall be 80/100 penetration grade bitumen cut back with
kerosene fuel in accordance with prevailing road temperature, and conforming
to clause 211 of the Standard Specification.

b) Chippings

Chippings shall be of Class 3 material and shall comply in all respects with
clause 1502C of the Standard Specification. The Contractor's attention is drawn
to the requirements of Clause 1501C of the Standard Specification with regard
to cleanliness and the dust content of chippings for surface dressing. Should it
prove necessary in the Engineer's opinion to wash chippings, no extra payment
will be made to the contractor for this operation.

1503C SPRAY AND SPREAD RATES OF BITUMEN AND CHIPPINGS.

Spray and Spread Rates for bitumen and chippings cannot be calculated until
samples of the chippings to be used are available for test.

After submission of samples and completion of laboratory tests on chippings and
binder, the contractor shall in the presence of the Engineer and the Chief Materials
Engineer or representatives, lay trial sections of seal at various rates of spray and
spread as directed by the Engineer and in accordance with clause 1503C of the
Standard Specification.

Should any change occur in nature of source of chippings or bitumen, the contractor
shall advice the Engineer accordingly who will then decide if any revisions are
required to the spray and spread rates.

If any changes are required, the Contractor shall carry out further trials as instructed
by the Engineer.

Payment for binder and chippings will be based on the instructed spray and spread
rates used which may not necessarily be those specified. The Engineer will specify
the spray rates of bitumen as residual bitumen per square meter. Actual spray rates
used by the Contractor must be adjusted to compensate for any cutter added.
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1505C PRECOATED CHIPPINGS

Chippings utilized for surface dressing works under this contract shall be pre-coated
in accordance with clause 1505C of the Standard Specification. The binder used for
pre-coating chippings shall be MC 30 cut-back bitumen.

The amount of bituminous binder used to pre-coat chippings will be as instructed by
the Engineer and will normally be between 0.4% and 1.0% residual bitumen as
percentage of the total dry weight.

Prior to laying any pre-coated chippings the Contractor shall prepare trial mixes of
bitumen and chippings in the presence of the Engineer. After completion of trial
mixes the Engineer shall issue written instructions to the Contractor indicating the
amount of binder to be added in pre-coated chippings. The Contractor shall maintain
this proportion unless the surface or nature of the chippings changes when the
Contractor shall repeat the trials and the Engineer will issue revised instruction.

1511C MEASUREMENT AND PAYMENT
(a) Seal coat

Seal coats shall be measured by the litre, for each type of bituminous binder for each
seal coat, calculated as the product of the area in square metres sprayed and the rate
of application in litres/square metres, corrected to 15.6 ° C.

(b) Chippings

Chippings shall be measured by the cubic metre of each nominal size for each class
calculated as the product of the area in square metres covered and the reciprocal of
the instructed rate of application in square metres/cubic metre or the actual rate of
application in square metres/cubic metre whichever calculation gives the lower
volume.
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND
WEARING COURSES

This section covers different types of bituminous mixes for base and surface
(wearing and binder courses) and is divided into the following parts: -

Part A General
Part B Asphalt Concrete for carriageway and shoulders.
PART A — GENERAL
16014 SCOPE OF PART A

Part A comprises all the general requirements for bituminous mixes, which apply to
Part B as well.

16024 REQUIREMENTS FROM OTHER SECTIONS

The following sections of this Specification apply to Part B of this section and shall
be read in conjunction therewith:-

Section 2 Materials and Testing of Materials

Section 3 Setting Out and Tolerances

Section 6 Quarries, Borrow Pits, Stockpile and Spoil Areas
Section 15 Bituminous Surface Treatments and Surface Dressing

16034 CONSTRUCTION PLANT
(a) General

The Contractor shall submit to the Engineer in accordance with Section 1 of its
Specification, full details of the construction plant he proposes to use and the
procedures he proposes to adopt for carrying out the permanent Works.

The Engineer shall have access at all times to construction plant for the purposes of
inspection. The Contractor shall carry out regular calibration checks in the presence
of the Engineer and shall correct forthwith any faults that are found.

All construction plant used in the mixing, laying and compacting of bituminous
mixes shall be of adequate rated capacity, in good working condition, and shall be
acceptable to the Engineer. Obsolete or worn-out plant will not be allowed on the
work.

(b) Mixing Plant

Bituminous materials shall be mixed in a plant complying with ASTM Designation
D995 and shall be located on the Site unless otherwise agreed by the Engineer. It
shall be equipped with at least three bins for the storage of heated aggregates and a
separate bin for filler. All bins shall be covered to prevent the ingress of moisture.
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The plant may be either the batch-mix type or the continuous-mix type and shall be
capable of regulating the composition of the mixture to within the tolerances
specified in Clause 1614 A of this Specification.

The bitumen tank shall be capable of maintaining its contents at the specified
temperature within a tolerance of 50C and a fixed thermometer easily read from
outside the tank. Any bitumen that has been heated above 1800C or has suffered
carbonisation from prolonged heating shall be removed from the plant and disposed
of.

(©) Laying Plant

Bituminous materials shall be laid by a self-propelled spreader finisher equipped
with a hopper, delivery augers and a heated adjustable vibrating screed. It shall be
capable of laying bituminous materials with no segregation, dragging, burning or
other defects and within the specified level and surface regularity tolerance.
Delivery augers shall terminate not more than 200mm from the edge plates.

(d) Compaction Plant

The Contractor shall provide sufficient rollers of adequate size and weight to achieve
the specified compaction. Prior to commencing the laying of bituminous mixes in the
permanent Works the Contractor shall carry out site trials in accordance with Section
2 of this Specification to demonstrate the adequacy of his plant and to determine the
optimum method of use and sequence of operation of the rollers.

It is important to achieve as high a density as possible at the time of construction and
it is expected that vibrating rollers will be required to produce the best results.
However, it is essential that thorough pre-construction trials are carried out to ensure
that:-

= The roller is set up to have the optimum amplitude and frequency of vibration
for the particular material being laid

= That the roller does not cause breakdown of the aggregate particles.

= That the optimum compaction temperatures are established which allow
compaction without causing ripple effects or other distortions of the surfacing.

16044 PREPARATION OF SURFACE

Immediately before placing the bituminous mix in the pavement, the existing surface
shall be cleaned of all material and foreign matter with mechanical brooms or
by other approved methods. The debris shall be deposited well clear of the
surface to be covered.

Any defect of the surface shall be made good and no bituminous mix shall be laid
until the Engineer has approved the surface.

A tack coat shall be applied in accordance with Section 15 of this Specification. If
the Engineer considers a tack coat is required prior to laying the bituminous mix or
between layers of the bituminous mix, due solely to the

Contractor's method of working, then such tack coat shall be at the Contractor's
expense.
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16054 DESIGN AND WORKING MIXES

At least two months prior to commencing work using a bituminous mix, the
Contractor shall, having demonstrated that he can produce aggregates meeting the
grading requirements of the Specification, submit samples of each constituent of the
mix to the Engineer. The Engineer will then carry out laboratory tests in order to
decide upon the proportion of each constituent of the initial design mix or mixes to
be used for site trials to be carried out in accordance with Clause 1606A of this
Specification.

Should the Engineer conclude from the site trials that the mix proportion or
aggregate grading are to be changed, the Contractor shall submit further samples of
the constituents and carry out further site trials all as directed by the Engineer.

The Engineer may instruct the alteration of the composition of the -75 micron
fraction of the aggregates by the addition or substitution of mineral filler. The
Engineer may also instruct the alteration of all or part of the -6.3mm fraction of the
aggregates by the addition or substitution of natural sand.

The Contractor shall make the necessary adjustments to his plant to enable the
revised mix to be produced.

Following laboratory and site trials the Engineer will determine the proportions of
the working mix and the Contractor shall maintain this composition within the
tolerances given in Clause 1614A.

Should any changes occur in the nature or source of the constituent materials, the
Contractor shall advise the Engineer accordingly. The procedure set out above shall
be followed in establishing the new mix design.

16064 SITE TRIALS

Full scale laying and compaction site trials shall be carried out by the Contractor on
all asphalt pavement materials proposed for the Works using the construction plant
and methods proposed by the Contractor for constructing the Works. The trials shall
be carried out with the agreement, and in the presence of the Engineer, at a location
approved by the Engineer.

The trials shall be carried out to: -

a)  Test materials, designed in the laboratory, so that a workable mix that satisfies
the specification requirements can be selected.

b) To enable the Contractor to demonstrate the suitability of his mixing and
compaction equipment to provide and compact the material to the specified density
and to confirm that the other specified requirements of the completed asphalt
pavement layer can be achieved.

Each trial area shall be at least 100 metres long and to the full construction width and
depth for the material. It may form part of the Works provided it complies with this
Specification. Any areas that do not comply with this Specification shall be removed.
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The Contractor shall allow in his programme for conducting site trials and for
carrying out the appropriate tests on them. The trial on any pavement layer shall be
undertaken at least 21 days ahead of the Contractor proposing to commence full-
scale work on that layer.

The Contractor shall compact each section of trial over the range of compactive
effort the Contractor is proposing and the following data shall be recorded for each
level of compactive effort at each site trial: -

1)  The composition and grading of the material including the bitumen content and
type and grade of bitumen used.

i1)  The moisture content of aggregate in the asphalt plant hot bins.

ii1) The temperature of the bitumen and aggregate immediately prior to entering the
mixer, the temperature of the mix on discharge from the mixer and the
temperature of the mix on commencement of laying, on commencement of
compaction and on completion of compaction. The temperature of the mixture
is to be measured in accordance with BS 598, Part 3, Appendix A.

iv) The type, size, mass, width of roll, number of wheels, wheel load, tyre
pressures, frequency of vibration and the number of passes of the compaction
equipment, as appropriate for the type of roller.

v)  The target voids and other target properties of the mix together with the results
of the laboratory tests on the mix.

vi) The density and voids achieved.
vii) The compacted thickness of the layer.
viii) Any other relevant information as directed by the Engineer.

At least eight sets of tests shall be made by the Contractor and the Engineer on each
100 metres of trial for each level of compactive effort and provided all eight sets of
results over

the range of compactive effort proposed by the Contractor meet the specified
requirements for the material then the site trial shall be deemed successful. The
above data recorded in the trial shall become the agreed basis on which the particular
material shall be provided and processed to achieve the specified requirements.

16074 MIXING OF AGGREGATES AND BITUMEN
The bitumen shall be heated so that it can be distributed uniformly and care shall be
taken not to overheat it. The temperature shall never exceed 170° C for 80/100

bitumen.

The aggregates shall be dried and heated so that they are mixed at the following
temperatures: -

125-165°C when 80/100 bitumen is used.
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The dried aggregates shall be combined in the mixer in the amount of each fraction
instructed by the Engineer and the bitumen shall then be introduced into the mixer in
the amount specified. The materials shall then be mixed until a complete and
uniform coating of the aggregate is obtained.

The mixing time shall be the shortest required to obtain a uniform mix and thorough
coating. The wet mixing time shall be determined by the Contractor and agreed by
the Engineer for each plant and for each type of aggregate used. It shall normally not
exceed 60 seconds.

16084 TRANSPORTING THE MIXTURE

The bituminous mix shall be kept free of contamination and segregation during
transportation. Each load shall be covered with canvas or similar covering to protect
it from the weather and dust.

16094 LAYING THE MIXTURE

Immediately after the surface has been prepared and approved, the mixture shall be
spread to line and level by the laying plant without segregation and dragging.

The mixture shall be placed in widths of one traffic lane at a time, unless otherwise
agreed by the Engineer. The compacted thickness of any layer shall be at least 2.5
times the maximum size of the aggregate for wearing course and at least 2 times for
binder course. The minimum thickness shall be 25mm.

Only on areas where irregularities or unavoidable obstacles make the use of
mechanical laying impracticable, may the mixture be spread and compacted by hand.

16104 COMPACTION

Immediately after the bituminous mixture has been spread, it shall be thoroughly and
uniformly compacted by rolling.

The layer shall be rolled when the mixture is in such a condition that rolling does not
cause undue displacement or shoving.

The number, weight and type of rollers furnished shall be sufficient to obtain the
required compaction while the mixture is in a workable condition. The sequence of
rolling operations shall be as agreed with the Engineer and proved during site trials.
Initial rolling

with steel tandem or three-wheeled roller shall follow the laying plant as closely as
possible. The rollers shall be operated with the drive roll nearest the laying plant, at
a slow and uniform speed (not exceeding 5 Km/Hr).

Rolling shall normally commence from the outer edge and proceed longitudinally
parallel to the centreline, each trip overlapping one half of the roller width. On super
elevated curves, rolling shall begin at the low side and progress to the high side.
Where laying is carried out in lanes care must be taken to prevent water entrapment.
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Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow
immediately. Final rolling with a steel-wheeled roller shall be used to eliminate
marks from previous rolling.

To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly
moistened with water.

In areas too small for the roller, a vibrating plate compactor or a hand tamper shall be
used to achieve the specified compaction.

16114 FINISHING, JOINTS AND EDGES

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is
in any way defective, shall be removed and replaced with fresh hot mixture, which
shall be compacted to conform to the surrounding area.

Spreading of the mixture shall be as continuous as possible. Transverse joints shall
be formed by cutting neatly in a straight line across the previous run to expose the
full depth of the course. The vertical face so formed shall be painted lightly with hot
80/100 penetration grade bitumen just before the additional mixture is placed against
it.

Longitudinal joints shall be rolled directly behind the paving operation. The first
lane shall be placed true to line and level and have an approximately vertical face.
The mixture placed in the abutting lane shall then be tightly crowded against the face
of the previously placed lane. The paver shall be positioned to spread material
overlapping the joint face by 20-30mm. Before rolling, the excess mixture shall be
raked off and discarded.

When the abutting lane is not placed in the same day, or the joint is destroyed by
traffic, the edge of the lane shall be cut back as necessary, trimmed to line and
painted lightly with hot 80/100 penetration grade bitumen just before the abutting
lane is placed.

Any fresh mixture spread accidentally on the existing work at a joint shall be
carefully removed by brooming it back on to uncompacted work, so as to avoid
formation of irregularities at the joint. The finish at joints shall comply with the
surface requirements and shall present the same uniformity of finish, texture and
density as other sections of the work.

The edges of the course shall be rolled concurrently with or immediately after the

longitudinal joint. In rolling the edges, roller wheels shall extend 50 to 100mm
beyond the edge.

16124 SAMPLING AND TESTING OF BITUMINOUS MIXTURES

The sampling of bituminous mixtures shall be carried out in accordance with
AASHTO T168 (ASTM Designation D979).

16134 QUALITY CONTROL TESTING
During mixing and laying of bituminous mixtures, control tests on the constituents

and on the mixed material shall be carried out in accordance with Clause 1612A and
Section 2 of this Specification.
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If the results of any tests show that any of the constituent materials fail to comply
with this Specification, the Contractor shall carry out whatever changes may be
necessary to the materials or the source of supply to ensure compliance.

If the results of more than one test in ten on the mixed material show that the
material fails to comply with this Specification, laying shall forthwith cease until the
reason for the failure has been found and corrected. The Contractor shall remove any
faulty material laid and replace it with material complying with this Specification all
at his own expense.

16144 TOLERANCES

Surfacing courses and base shall be constructed within the geometric tolerances
specified in Section 3 of this Specification.

The Contractor shall maintain the composition of the mixture as determined from the
laboratory and site trials within the following tolerances, per single test: -

Bitumen Content +0.3% (by total weight of total mix)
Passing 10mm sieve +6% (by total weight of dry aggregate
and larger sieves including mineral filler)

Passing sieves between +4% (by total weight of dry aggregate
10mm and 1.0mm sieves including mineral filler)

Passing sieves between +3% (by total weight of dry aggregate
1.0mm and 0.075mm sieve including mineral filler)

Passing 0.075mm sieve +2% (by total weight of dry aggregate

including mineral filler)

The average amount of bitumen in any length of any layer, calculated as the product
of the bitumen contents obtained from single tests and the weight of mixture
represented by each test, shall not be less than the amount ordered.

The average amount of bitumen for each day's production calculated from the
checked weights of mixes shall not be less than the amount ordered.

The average amount of bitumen in any length of any layer, calculated as the product
of the bitumen contents obtained from single tests and the weight of mixture
represented by each test, shall not be less than the amount ordered.

The average amount of bitumen for each day's production calculated from the
checked weights of mixes shall not be less than the amount ordered.

The final average overall width of the upper surface of a bituminous mix layer
measured at six equidistant points over a length of 100m shall be at least equal to the
width specified. At no point shall the distance between the centreline of the road and
the edge of the upper surface of a bituminous mix layer be narrower than that
specified by more than 13mm.
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16154 MEASUREMENT AND PAYMENT

No separate measurement and payment shall be made for complying with the
requirements of Clauses 1601A to 1614A inclusive and the Contractor shall be
deemed to have allowed in his rates in Parts B and C of Section 16 of this

Specification for the costs of complying with the requirements of Part A of Section
16 of this Specification.

PART B - ASPHALT CONCRETE FOR SURFACING

1601B Asphaltic Concrete Type II shall be used and shall meet all the requirements of the
relevant Clauses of both Standard Specifications for Roads and Bridges construction
of Ministry of Transport and Communication and the current (August 1987) Ministry
of Roads and Public Works Road Design Manual Part III. Where the requirements of
the two differ, those of Standard Specifications for Roads and Bridges shall prevail.

The material requirements will be as follows:
a) Bitumen shall be 80/100 penetration grade
b) Aggregates:
Stone Class b
Grading 0/14

¢)Mineral filler — ordinary Portland cement complying with Clause 1602B (c)
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Introduce the following amendments to Section 16 of Standard Specifications:

-1602B(b) - the aggregate for asphalt concrete Type II shall comply with the
requirements for coarse aggregates class b as specified in clause 1602B(b) of standard
specifications. The crushing ratio of the coarse aggregate shall be as specified by the
Engineer and not less than 60%.

-1602B(c) - the grading for aggregate shall conform to the requirements for Type
IT asphalt concrete as given in table 16B-1

- 1604B - the requirements for asphalt concrete shall conform to the
specifications for Type II asphalt concrete as given in clause 1604(B) of Standard
Specifications table 16B-2

-1607B(b) Variation in binder content - there shall be no extra payment for
variation of binder content from the that specified in the design mix.
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SECTION 20 - ROAD FURNITURE
2001  ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer and in
compliance with Standard Specification clause 2001. They shall be placed at 50m
intervals along the boundary of the road reserve.

2003  EDGE MARKER POSTS

Edge marker posts shall be provided as directed by the Engineer and in compliance
with the requirements of Standard Specification clause 2003.

2004  PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in
compliance with the requirements of the "Manual for Traffic Signs in Kenya" Part II
and standard Specification clause 2004.

2004B EXISTING ROAD SIGNS
Where directed by the Engineer, the Contractor shall take down road signs including
all posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation

and backfill the post holes. The signs shall be stored as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number
of signs of any type and size taken down, cleaned and stored as directed.

20054 ROAD MARKING

Paint for road marking shall be internally reflectorised hot applied thermoplastic
material in accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior
application of approved tack coat.

2005B RAISED PAVEMENT MARKERS — ROAD STUDS

MATERIAL

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM
Specification D1788 — 68, class 5-2-2 shell filled with inert, thermosetting compound
and filler. The lens portion of the marker of the marker is of optical menthly
methacrylic.

CONSTRUCTION

The road studs shall be constructed of high impact ABS containing a multi-biconvex
glass lens reflector system. It shall be of monolithic construction, and not less than
98.5. m?. The height of the marker shall not exceed 17mm and the underside shall
contain a non-honeycomb base (flat).

210



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road

REQUIREMENTS
The markers shall conform to the following requirements
(A)  Colour

Shall be white, yellow or red as specified and the Retro — reflectance values should
conform to the testing procedures of ASTME 809.

(B) Impact Resistance

The market shall not crack or break when tested using a 1000-gram weight from a
height of 1 metre. (ASTM D 2444) or BS 3900 Part E3.

(C)  Resistance to Water Penetration
Shall not have water penetration behind the lens after submerged in a water bath at
70 + 50 °F for 10 minutes. And it should still meet the reflectance Requirement. BS
998.

(D)  Heat Resistance
Shall comply with the initial brightness as per BS 873 Part IV of 1978

(E)  Night Visibility
The marker shall be bright as per BS 873 Part IV of 1978

(F) Compression Resistance

There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part
IV of 1978.

(&) Corrosion Resistance

After immersing a sample of Road stud in a solution containing 30g/1 of sodium
chloride for 30 days, there shall not be any signs of corrosion -(BS998).

NOTE: These markers are intended for application directly to pavement surfaces and
are compatible with raised pavement makers. These adhesives should be of high
quality and tested for conformance to customer requirements.

ADHESIVES

(a) They shall be of Resin Type—Epoxy of 2 different components part 1 and 2 i.e
Adhesive and Reactor without any volatile solvents in both.
(1) Pot life: not less than 20 minutes at 20 °C
(i1) Rotational cure time: between 20 and 30 minutes at 20 °C
(1i1) Hard cure: Between 40 and 60 minutes at 20 °C
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APPLICATION INSTRUCTION

Preparation of Pavements

Make sure that the road surface is absolutely dry and free of oil and grease.
Mixing of Adhesive

Pour component B into the container of component A. Stir mixture by hand with a
wooden or metal stick until uniform Grey Tint without a striae is obtained.

Installation

Pour the mixture on to the underside of the road stud. Then place the road stud firmly
on the road surface. Adhesive should stand out for about Smm to 10 mm over the
edges of the stud.

Protection from the Traffic

Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by
touching the adhesive.

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS.

In order to approve a particular type of road stud, 4 sample road studs of each colour
shall be submitted.

2006  GUARDRAILS
Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm
diameter set vertically at least 1.2m into the shoulder as directed by the Engineer.

Spacer blocks shall also be made of concrete.

Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a
manufacturer approved by the Engineer.

2007  KERBS

(a) Vertical Joints

Vertical joints between adjacent kerbs shall not be greater than 5 mm in width and
shall mortar consisting of 1:3 cement:sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as
ramped kerbs and shall occur within a length of 2.0m
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2008  KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and in
compliance with Standard Specification clause 2008.

2009  RUMBLE STRIPS
Where directed by the Engineer, the contractor shall provide, place, trim, shape and
compact to line and level asphaltic concrete rumble strips on the finished shoulders.
This shall be done to the satisfaction of the Engineer.

2010  BOLLARDS

Where directed by the Engineer, the contractor shall provide and install class 20/20
200mm diameter reinforced concrete bollards concreted 300mm into the ground.

2011 MEASUREMENT AND PAYMENT

Road reserve boundary posts

Road reserve boundary posts shall be measured by the number erected

Permanent road signs

Permanent road signs shall be measured by the number of each particular size erected.

Road marking

Road markings in yellow or white material shall be measured in square metres
calculated as the plan area painted.

Road Studs

Road studs shall be measured by the number of each particular size erected.
Guardrail

Guardrail shall be measured by the metre as the length of the guardrail constructed.
Kerbs

Kerbs shall be measured by the metre as the length of kerb constructed.
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SECTION 22-DAYWORKS

2202  MEASUREMENTS AND PAYMENT
(a) Plant

Where items of major plant listed in the schedule of Dayworks are specified by type
(e.g. Concrete mixer etc.) the power rating of such items of plant provided by the
Contractor shall not be lower than the power ratings of such plant manufactured
within the last two years prior to the date of BID. Any item of major plant employed
upon Dayworks that has a power rating lower than specified above shall be paid for
at rates lower than those in the schedule of Dayworks. The reduction in the rate
payable shall be in proportion to the reduction in power rating below that specified
above.
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SECTION 25- HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND
LOCAL PARTICIPATION

2501 SCOPE

This specification sets out the Contractor's obligations with regard to on-site
HIV/AIDS awareness campaign and preventive measures, which are to be instituted.

2502  GENERAL REQUIREMENTS

a) AIDS Prevention Campaign

The contractor shall institute an HIV/AIDS awareness campaign amongst his
workers for the duration of the contract. As part of the campaign the Contractor will
be required to display AIDS awareness posters in all buildings frequented by
workers employed on the contract, where such buildings fall under the control of the
Contractor. In addition, at least ten (10) of the Contractor's vehicles, regularly used
on site shall display HIV/AIDS awareness posters. The posters shall be printed on
gloss paper and shall be at least A1l size on buildings and A3 size, or other approved
size on vehicles. The message on the posters shall be supplied by the Employer
through the Supervising Consultant before the posters are printed.

Aids awareness shall also be included in the orientation process of all workers
employed on the contract.

The Contractor shall institute an HIV/AIDS prevention campaign amongst his
workers for the duration of the contract. As part of the campaign the Contractor will
be required to make condoms available to workers. The condoms shall be from an
approved manufacturer and comply with the current ISO STANDARD or
WHO/UNAIDS Specifications and Guidelines for Condoms, 1988, or any more
recent publication. The Contractor shall make available at least 4,000 condoms every
month, through dispensing machines or other approved method of distribution. The
Contractor shall at all times keep the site adequately supplied with condoms.

b) HIV/AIDS Training

* Introduction

HIV/AIDS is having a Significant and increasing impact in Kenya. Statistics show a
prevalence of 10-15% in the country. Interventions that stimulate the movement of
people increase both the exposure to the HIV virus and the spread of the virus. Road
construction has been identified as one such intervention.

KeRRA policy is to integrate HIV/AIDS awareness and prevention into all road
construction and rehabilitation programmes. This is in accordance with the Third
National Strategic Plan (2000-5) for HIV/AIDS prevention and control as approved
by the Government of Kenya. International Bank for Reconstruction and
Development (IBRD) and other organizations.

The upgrading of the project roads will involve both local labour and other
contractor's labour. It is a contractual requirement for the Contractor to carry out
HIV/AIDS awareness and prevention activities during the construction period as
stipulated in this specification.

Objective

215



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road
The Objective of the HIV/AIDS training programme is to reduce the risk of exposure
to and spread of the HIV virus in the area influenced by the construction. The target
group will be local labourers and their supervisors employed by the works
contractors. The wider community will benefit indirectly through their normal day-
to- day interaction with the target group.

Scope of activities

Activities for HIV/AIDS awareness and prevention will be broad-based, targeting

both individuals and groups. They may consist of:-

(i) Information posters in public places, both on and offsite (eating houses, bars,
guest houses, etc.) and on contractor's vehicles.

(i) Availability of socially marketed condoms

(ii1)) Peer educators (reference people) drawn from the local labour and educated in
HIV/AIDS issues for discussions with colleagues (estimate 1 per 100
employees).

(iv) Small focus group discussions to disseminate information covering key issues.

(v) Theatre groups and video presentations.

(vi) Promotional events (such as football matches) to encourage openness and
discussion of HIV/AIDS issues.

(vii) Promotional billboards to raise awareness of the integration of construction and
HIV/AIDS activities.

(viii) Inclusion of HIV/AIDS activities at site meetings with District Aids
Committee and other approved representatives.

(ix) Availability of promotional materials such as T-shirts, caps, bumper stickers,
key rings etc.

The Scope of activities may be tailored as required to meet the perceived needs and
priorities of the labourers, and should involve participatory approaches to ensure that
they are appropriate and have a public health impact. The scale and frequency of
activities may also be adjusted to suit requirements of the target group. Education
will cover.

Preventive behaviours including partner reduction, condom use, awareness and
appreciation of the importance of treatment of sexually transmitted incidences (STls);
Skills including negotiating safer sex, correct condom use, purchase of condoms
without embarrassment; and referral to local health centres and available services.

Tasks to be undertaken to support the above activities include:

1 Establishing the status and focus of all current and planned HIV/AIDS activities
in the area to ensure complementarity and determining potential involvement in
project activities.

2 Carrying out a brief review of regional activities combining road construction
with HIV/AIDS campaigns to determine options, best practice key issues,
constraints etc.

3 Reviewing of Information, Education and Communication (IEC) materials
available and their relevance to road construction, making recommendations for
future development of IEC materials.

4 Providing education and training for site personnel, supervisors and peer
educators for the scope of activities as above.

5 Providing supervision for peer educators to ensure sustained quality of
education.
incentives for their continual work may be small promotional items such as T -
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shirts, Caps etc.

6  Providing mechanism for the social marketing of condoms and distribution of
materials.

7  Monitoring activities regularly to assess effectiveness and impact. This should
include an initial, interim and final assessment of basic knowledge, attitude and
practices (KAP) taking account of existing data sources and recognizing the
limitations due to the short time frame to show behaviour change. The KAP will
be supported by qualitative information from focus group discussions.

Collaboration

HIV/AIDS activities are co-ordinated nationally by the National Aids Control
Council (NACC). KeRRA, in consultation with NACC and the Ministry of Health
(MOH), will co-ordinate with the provincial, district and local representatives.
Representatives of local health authorities will be invited to attend training and
communication activities.

Activities on the construction site will be linked as far as possible with on-going
HIV/AIDS awareness and prevention in the area. This will ensure complementarity
of approaches, reinforcing education and minimizing duplication. In addition, these
links will ensure that the target group will have access to continued information after
the end of the construction period.

* Contractor Responsibilities

The Contractor will employ and designate a HIV/AIDS expert, to be approved by the
Engineer, who will work closely with the Client, MOH and other implementing
agencies to support the HIV/AIDS awareness and prevention activities. This will
ensure maximum effectiveness and integration with construction activities. Specific,
but not exclusive issues to be addressed by the Contractor are:

- Scheduling appropriate timing and durations of the implementations of
HIV/AIDS activities as part of work plan for labourers and supervisors.
Designated rest times such as lunch breaks and pay days should be excluded.

- Identification of suitable individuals from recruitment records of education with
the implementation organization.

- Provision of suitable sites for communication activities and for condom
distribution.

- Monitoring of the implementation of peer educator activities.

- Provision of support as necessary to the implementation organization.

. Inputs

An organization experienced in the provision of HIV/AIDS awareness and prevention
activities will be selected as a subcontractor to provide the above scope of activities
on behalf of the main Contractor.

. Reporting

The Implementation organisation will produce the following reports to be submitted
to the Contractor, Consultants, KeRRA and NACC:

- Monthly progress briefs for inclusion in site meetings.

- Quarterly reports detailing activities carried out, issues, follow up, etc.

- A review report of activities in the road construction sector,

- A review report of existing IEC materials with recommendations for
development of materials specifically for the road sector.

- A final report detailing the methodology and activities carried out under this
project including lessons learnt, impact, liaison, with the Contractor and other parties,
etc.
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In addition, a report with the recommended approach for integration of HIV/AIDS
awareness and prevention activities in the road construction sector will be produced.
This will be a synthesis of project activities including contractual approaches,
communication activities, availability of materials, liaison with existing
organizations, etc. It will be developed with all parties involved in the construction
activities to ensure the wide range of views and experiences gained.

* Timing

Activities shall commence at the start of the construction period and continue
throughout the 24 months to ensure a sustained impact. Reporting and dissemination
activities shall continue for three months after the project is completed to ensure
integration into current practice.

2503 ENVIRONMENTAL MITIGATION MEASURES

In order to minimise the negative effects on the environment during construction phase, the
following issues and the corresponding mitigation measures have been recommended:

A Borrow pits and Quarries

Possible sources of materials will be identified and the sites investigated for material
extraction. Materials sites (borrow bit areas) if not reinstated and rehabilitated after project
completion, cause landscape scarring, dangers of overhanging cliffs and falling rocks which
creates environmental, health and safety hazards, stagnant water pits where children and
animals drown.

Land will be acquired for obtaining construction materials i.e. borrow pits and quarries.
Mitigation Measures
The Contractor is required carry out the following:

1. Ensure that appropriate authorisation to use the proposed borrows pits has been obtained
before commencing activities by seeking approval from the National Environmental
Management Authority before use of any active quarry site;

2. Carry out inspection of each of the site’s soil stability before excavation,;

3. All borrow pits sites shall be clearly indicated on a plan and approved by the Resident
Engineer;

4. Borrow pits and quarries shall be located more than 20 meters from watercourses in a
position that will facilitate the prevention of storm water runoff from the site from
entering the watercourse;

5. The Contractor shall give 14 days’ notice to nearby communities of his intention to
begin excavation in the borrow pits or quarries;

6. Prepare health and safety plan before any work on the quarries is commenced;
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Cordon off the quarry and borrow areas to keep livestock and children off;

Maintain fences and “make good” of the sites afterwards.

The Contractor shall prepare and implement borrow pit plans and borrow pit
rehabilitation plans, which would minimise the risk of erosion.

Topsoil shall be stripped prior to removal of borrow and stockpiled on site. This soil
shall be replaced on the disturbed once the operation of the borrow site or quarry is
complete;

. The use of borrow pits or quarries for material spoil sites may be approved by the

Engineer (and/or with the appropriate consent of the “landowner”). Where this occurs,
the materials spoiled in the borrow pit shall be profiled to fit into the surrounding
landscape and covered with topsoil;

Decommission the borrow pits and quarries upon completion of the Contract and
reinstate the land to its natural condition by grading excavations and planting suitable
saplings.

Air pollution

During construction there is going to be dust generated in these areas. Other possible sources
of air pollution will arise from exhaust and engine emissions and construction machinery.

Air emissions including dust, is regarded as a nuisance when it reduces visibility, soils private
property, is aesthetically displeasing or affects palatability of grazing. Dust generated by
construction related activities must be minimised.

Mitigation Measures

a)

g)

h)

Workers shall be trained on management of air pollution from vehicles and machinery.
All construction machinery shall be maintained and serviced in accordance with the
contractor’s specifications;

Workers shall be trained on dust minimisation techniques;

The removal of vegetation shall be avoided until such time as clearance is required and
exposed surfaces shall be re-vegetated or stabilised as soon as practically possible;

Do not carry out dust generating activities (excavation, handling and transport of soils)
during times of strong winds. The Engineer shall suspend earthworks operations
wherever visible dust is affecting properties adjoining the road;

Water sprays shall be used on all earthworks areas within 200 metres of human
settlement. Water shall be applied whenever dust emissions (from vehicle movements or
wind) are visible at the site in the opinion of the Engineer;

Vehicles delivering soil materials shall be covered to reduce spills and windblown dust;

Vehicle speeds shall be limited to minimise the generation of dust on site and on
diversion and access roads;

Any complaints received by the Contractor regarding dust will be recorded and
communicated to the Engineer;

Plants and all construction works should be undertaken strictly during business hours;
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7)) NEMA and the Ministry of Transport has published regulatory measures related to
vehicle air pollution. It is anticipated that these measures will be adhered to and the law
enforcers will take control;

k) Project-specific design improvements to limit motor vehicle air pollution impacts
include:

1) The carriage way provides sufficient capacity to avoid traffic congestion, with
projected increases in traffic flow;

i1) Avoiding steep grades and sharp curves which would promote deceleration,
acceleration and shifting wherever possible;

ii1) Planting tall, leafy, and dense vegetation along the road to filter pollutants.
C Noise pollution

Road constructions generally require the use of machinery, and although these activities may
be intermittent and localized, they nevertheless contribute tremendous amounts of sustained
noise during equipment operation. These can degrade the human welfare and by disrupting
noise sensitive areas like schools and hospitals.

Mitigation Measures

1. The Contractor shall keep noise level within acceptable limits and construction activities
shall, where possible, be confined to normal working hours in the residential areas;

2. Schools, hospitals and other noise sensitive areas shall be notified by the Contractor at
least 5 days before construction is due to commence in their vicinity. Any excessively
noisy activity shall be conducted outside of school hours, where approved by the Resident
Engineer;

3. Construction workers will be required to wear ear muffs in areas exposed to excessive
noise levels;

4. Equipment should be maintained regularly to reduce noise resulting from friction;
5. No unnecessary hooting by project and resident vehicles;

6. Any complaints received by the Contractor regarding noise will be recorded and
communicated to the Engineer.

D Vegetation Loss

The proposed project roads will follow the old roads alignment during construction, only
vegetation which, has encroached into the road reserve will be cleared to give way for the
proposed road.

Mitigation Measures

1. Except to the extent necessary for establishing the construction site and carrying out the
construction works, vegetation shall not be removed, damaged or disturbed nor should any
unauthorised planting of vegetation take place;

2. The clearance of the site for construction purposes shall be kept to a minimum.

3. Areas to be cleared should be agreed and demarcated before the start of the clearing
operations;

220



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road

Clearing and removal of vegetation, especially at borrow sites must be carried out in such
a way that damage to adjacent areas is prevented or minimised;

All vegetation encroaching into the road reserve must be cleared to give room for
visibility;

Areas with dense indigenous vegetation are not to be disturbed unless required for
construction purposes.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items

E

a.

Impacts on soils and drainage
Storm water and Soil Erosion

It is expected on a properly improved road, there should be no problems of erosion or
sedimentation because side drains, mitre drains, culverts and drifts are installed to
effectively drain away any water.

Soil erosion is attributed to:
1. Run-off from unprotected steep slopes in the hilly areas;
2. Run-off from blockage of culverts or lack of drainage facilities;
3. Lack of scour checks on the side drains;
4. Poor drains in feeder roads.

Construction activities such as excavation and hauling of material from borrow pits
and cuts for construction of embankments may also result in soil erosion.

Environmental protection measures on road works has two main benefits:
o It protects the road, thereby cutting maintenance costs, and
o It prevents off-road damage.

In terms of roadwork implementation, the contractor is responsible for ensuring that
the protection measures as stipulated in the contract are carried out and that the
required quality of work is provided.

Particular care is required where slopes have to be cut, fills made and drainage systems
constructed. It is the contractor’s obligation to protect slopes from erosion and to
ensure that drainage outlets do not cause erosion

Mitigation Measures

1. Earthworks should be controlled so that land that is not required for the road works
1s not disturbed;

2. Wherever possible, earthworks should be carried out during the dry season to
prevent soil from being washed away by the rain;

3. Excavated materials and excess earth should be kept at appropriate sites approved
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by the Supervising Engineer;

The earth dumping sites should be designed in such a manner as to facilitate natural
water discharge;

The contractor should adhere to specified cut and fill gradients and planting
embankments with shrubs and grass to reduce erosion and take care of stability
problems of road embankments. Areas cleared for improving sight distance should
be planted with grass to reduce erosion

The Contractor shall protect areas susceptible to erosion by installing necessary
temporary and permanent drainage works as soon as possible and by taking
measures to prevent the surface water from being concentrated in drainage
channels or streams and from scouring slopes, use of check dams, soak pits and
gabions;

Areas affected by construction related activities and/or susceptible to erosion must
be monitored regularly for evidence of erosion.

On any areas where the risk of erosion is evident, special measures may be
necessary to stabilise the areas and prevent erosion. These may include, but not be
limited to:

i.  Confining construction activities;
ii.  Using cut off drains;

iii.  Using mechanical cover or packing structures such as geofabric to stabilise
steep slopes or hessian, gabions and mattress and retaining walls;

iv.  Mulch or chip cover;
v.  Constructing anti-erosion berms;

vi.  Where erosion does occur on any completed work/working areas, the
Contractor shall reinstate such areas and areas damaged by the erosion at his
own cost and to the satisfaction of the Engineer

Drainage

Bridges (Reinforced Concrete, Composite) and pipe culverts are the only drainage
structures existing on the project road.

The project design has catered for the following to mitigate against drainage problems:

1. Cross drains will be used to replace some broken or damaged cross pipe
culverts that by visual inspection appeared to overtop during floods.

2. Depending on the structural integrity some bridges/box culverts may be
retained but extended.

Mitigation Measures

Where new culverts are to be installed, consultation with people settled there will
be required to avoid possible conflicts that may arise due to channelling of water;
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2. The Contractor shall ensure that provision is made to facilitate continuity of base
water flow at all times during construction of these features across streams, rivers,
lagoons and flood plains;

3. Reduction of baseline water quality through construction actions / activities shall
be prevented (for example coffer dams, silt traps);

4. The Contractor shall not divert a dam or modify any watercourse without the
approval of the Engineer and relevant authorities as required by the law.

Measurement and Payments

The Engineer will instruct the permanent works related to this clause such as soil erosion
measures and pay under the relevant bill items. No separate payment shall be made for the
other items as the Contractor shall include their costs in the rates for other measured items

Impacts on water resources
Reduced water supply to local community

While the water sources within the project area are sufficient for the construction
works, livestock and community domestic use, the concern is the water quality due to
abstraction by the project works and its associated waste water management.

Mitigation Measures

1. The contractor should consult the community on partitioning of access to this
resource for construction purposes;

2. The Contractor must adhere to water quality regulations described in Legal Notice
No. 120 of the Kenya Gazette Supplement No. 68 of September 2006.

3. Abstractions shall be approved by the Water Resources Management Authority.
Water contamination

This impact will only apply where the contractor will supplement labour based
methods with substantial machinery for construction and where the contractor is to set
up camp. Construction equipment generates large amounts of waste oil and its proper
handling is critical. Haphazard storage and leakage can result in the contamination of
soils, surface and ground waters.

Pollution of water resources by oil-based pollutants from lorries and construction
machinery during construction works could cause health problems for the population.
Moreover it is a common practice for vehicles to be washed along the rivers and
streams.

Mitigation Measures

1. The contractor should construct machinery and vehicle maintenance areas as well
as sealed areas for the storage of pollutants so as to avoid any accidental discharge
that would pollute water resources

2. Measures should be taken to ensure proper storage of fuel, oil and bitumen. Oil-
water interceptors or sumps should be constructed to capture discharge of oils, fats
and other polluting liquids from maintenance workshops, vehicle and equipment
washing bays.
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3. A safety and emergency response plan will need to be developed for all operations
with emphasis on the protection of the environment prior to start up.
c. Water Sources and Springs

Riparian areas and other water sources along the rivers and streams along the road may
be contaminated during construction of the roads.

Mitigation measures

1.

Rehabilitation of the existing water points, use of soak pits, stone pitching and
check dams as velocity and siltation reducing measures of this water sources and
springs

No construction materials shall be stockpiled within areas that are at risk of
flooding;

The Contractor shall ensure that all construction activities at the seasonal river
crossings are commenced and completed during the dry seasons (as far as
possible);

All temporary and permanent fill used adjacent to, or within, the perennial river
bed shall be of clean and or larger particles. Silts and clays shall not be permitted
in the fill;

Plastic sheeting, sandbags or geofabric approved by the RE shall be used to prevent
the migration of fines through the edges of the fill into the river;

The Contractor shall not modify the banks or bed of a watercourse other than
necessary to complete the specified works. If such unapproved modification
occurs, the Contractor shall restore the affected areas to their original profile;

The Contractor shall preserve all riparian vegetation;

The Contractor shall not pollute the watercourse or sources through any
construction activities.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items

25-50-002-7  Contractor’s camp site

The construction contractor will need to establish camps including site offices, workshops,
stores, vehicle parking.

Mitigation Measures

The mitigation measures have been divided according to the different components of the
contractor’s camp.

General

1. The site for the Contractor’s Camp shall be determined in collaboration with the RE taking
into consideration the following:

1. The security situation in the area.
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ii. The local administration shall be involved in the site location to avoid destruction of
any cultural sites or any other conflict;

iii. The Contractor’s Camp layout shall take into account availability of access for

deliveries and services and any future works;

iv. The Contractor’s Camp should also be of sufficient size to accommodate the needs of

all sub-contractors that may work on the project.

v. Decommission the camps and reinstate the land to its natural condition by filling
excavations and planting suitable saplings.

Sanitation

1. The Contractor shall comply with all laws and any by-laws relating to public health and
sanitation;

Workshops

1. Where practical, all maintenance of equipment and vehicles on site shall be performed in
the workshop.

2. If it is necessary to do maintenance on site, but outside of the workshop area, the
Contractor shall obtain the approval of the Engineer prior to commencing activities;

3. The Contractor shall ensure that there is no contamination of the soil, vegetation or surface
water in his workshop and other plant or emergency maintenance facilities.

4. The workshop shall be kept tidy at all times and shall have the following as a minimum:

i. A smooth impermeable floor either constructed of concrete or suitable plastic
covered with sufficient gravel to protect the plastic from damage;

ii.  the floor shall be bounded and sloped towards an oil trap or sump to contain any
spillages of substances (e.g. oil);

1ii.  Drip trays shall be used to collect the waste oil and lubricants during servicing and
shall also be provided in construction areas for stationary plant (such as
compressors);

iv.  The drip trays shall be inspected and emptied daily;

v.  Drip trays shall be closely monitored during wet weather to ensure that they do not
overflow.

General Materials Handling and Storage

1.

All materials shall be stored within the Contractor’s camp unless otherwise approved by
the Engineer;

All imported fill, soil and/or sand materials shall be free of weeds, litter and contaminants.
Sources of imported materials shall be listed and approved by the Engineer

The Contractor shall ensure that delivery drivers are informed of all procedures and
restrictions (including ‘No go’ areas) required,

Any electrical or petrol driven pumps shall be equipped and positioned so as not to cause
any danger of ignition of the stored product;
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5. Collection containers (e.g. drip trays) shall be placed under all dispensing mechanisms for
hydrocarbons or hazardous liquid substances to ensure contamination from any leaks is
reduced;

6. Regular checks shall be conducted by the Contractor on the dispensing mechanisms for all
above ground storage tanks to ensure faulty equipment is identified and replaced in timely
manner;

7. Only empty and externally clean tanks may be stored on bare ground. All empty and
externally dirty tanks shall be sealed and stored on an area where the ground has been
protected.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items

25-50-002-8 Solid Waste

Construction will result in the creation of various solid wastes, principally surplus earth (spoil)
and rock (soil debris), office wastes including.

Mitigation Measures

1. The contractor should develop a waste management plan;
2. All personnel shall be instructed to dispose of all waste in a proper manner;
3. Atall places of work the contractor shall provide litter collection facilities;

4. The final disposal of the site waste shall be done at the location that shall be approved by
the Engineer, after consultation with local administration and local leaders;

5. The provision of sufficient bins (preferably vermin and weatherproof) at the camp and
work sites to store the solid waste produced on a daily basis;

6. Wherever possible, materials used or generated by construction shall be recycled;

7. Provision for responsible management of any hazardous waste generated during the
construction works;

8. Dispose of surplus material ("spoil") only at designated sites and by approved methods.

9. The spoil area should preferably be located on land already cleared wherever possible.
Communities shall be involved in the site location to avoid destruction of any ritual site or
any other conflict;

10. The development and rehabilitation of spoil areas.
Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items

G Liquid wastes

a. Wastewater and Contaminated Water Management
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During the construction phase, various liquid wastes including grey and black water
(respectively washing water and sewage), concrete washings, runoff from camp and
workshop areas, and various liquid waste streams from washing construction vehicle
and equipment washing will be generated.

Mitigation Measures

1. No grey water runoff or uncontrolled discharges from the site/working areas

2. Water containing such pollutants as cements, concrete, lime, chemicals and fuels shall be
discharged into a conservancy tank for removal from site.

3. The Contractor shall also prevent runoff loaded with sediment and other suspended
materials from the site/working areas

4. Potential pollutants of any kind and in any form shall be kept, stored and used in such a
manner that any escape can be contained and the water table not endangered;

5. Wash areas shall be placed and constructed in such a manner so as to ensure that the
surrounding areas (including groundwater) are not polluted;

6. The Contractor shall notify the Engineer of any pollution incidents on site.
b. Fuels, Oils, Hazardous Substances and other Liquid Pollutants

The construction phase will involve the use of stationary and mobile plant and
equipment requiring refuelling and the construction of permanent and temporary fuel
storage facilities.

Mitigation Measures

1. Hazardous materials shall not be stored within 2 kilometres of the top water level of
public water supply reservoirs;

2. Hazardous materials shall be stored above flood level and at least 20 metres from any
watercourse;

3. Areas for the storage of fuel and other flammable materials shall comply with standard
fire safety regulations;

4. Chemicals and fuel shall be stored in storage tanks within a secure compound.

5. Storage areas or secondary containment shall be constructed of waterproof reinforced
concrete or approved equivalent

6. The minimum volume for secondary containment shall be 110% of the capacity of the
largest tank system, plus 10% of the total capacity of all other separate tanks and
containers within the bund wall with closed valves for controlled draining during rains;

7. Tank equipment such as dispensing hoses, valves, meters, pumps, and gauges shall be
located within the containment or provided with own containment;

8. Fence of the tank compound with locks or other adequate security controls at the site;
9. Locks on unattended dispensing hoses;

10. Appropriate training for the handling and use of fuels and hazardous material
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11. Extreme care will be taken when transferring chemicals and fuels from storage vessels to

equipment and machinery on an impervious sealed area which is kerbed and graded to
prevent run-off

12. All chemicals stored within the bunded areas shall be clearly labelled detailing the nature
and quantity of chemicals within individual containers;

13. Any chemical or fuel spills shall be cleaned up immediately. The spilt liquid and clean-
up material shall be removed, treated and transported to an appropriate site licensed for
its disposal;

14. Stormwater shall be diverted away from the fuel handling and storage areas. An oil
water interceptor shall be provided to treat any rainwater from fuel storage and handling
areas.

c. Concrete Batching (Where applicable)

This is principally a labour based gravel surfaced works and concreting works may be
required, e.g. for drainage structures

Mitigation Measures

1. Concrete batching plant shall be located more than 20 m from the nearest stream/river
channel;

2. Topsoil shall be removed from the batching plant site and stockpiled;
3. Concrete shall not be mixed directly on the ground;
4. The concrete batching works shall be kept neat and clean at all times;

5. Contaminated stormwater and wastewater runoff from the batching area and aggregate
stockpiles shall not be permitted to enter streams but shall be led to a pit where the water
can soak away;

6. Unused cement bags are to be stored so as not to be effected by rain or runoff events;

7. Used bags shall be stored and disposed of in a manner which prevents pollution of the
surrounding environment (e.g. via wind blown dust);

8. Concrete transportation shall not result in spillage;

9. Cleaning of equipment and flushing of mixers shall not result in pollution of the
surrounding environment;

10. Suitable screening and containment shall be in place to prevent wind blown
contamination associated with any bulk cement silos, loading and batching;

11. Waste concrete and cement sludge shall be scraped off the site of the batching plant and
removed to an approved disposal site;

12. All visible remains of excess concrete shall be physically removed on completion of the
plaster or concrete and disposed at an approved disposal site. Washing the remains into
the ground is not acceptable;

13. All excess aggregate and sand shall be removed

Measurement and Payments

228



Periodic Maintenance of Kipsigak - Serem (Koiywo - Serem Section) Road
No separate payment shall be made for this item. The Contractor shall include the costs in
the rates for other measured items

25-50-002-10 Disruption of Access to Property
The road construction may lead to disruption of access to property.

Mitigation Measures

Disruption of access to property must be kept to a minimum at all times. Where such
disruption is unavoidable, the Contractor shall advise the affected parties and the Engineer at
least seven working days in advance of such disruption.

H Relocation of public utilities

Road construction could lead to disruption of existing utilities. This includes water pipes and
electricity lines. However, this will be temporary as the contractor will relocate the services to
the edge of the road reserve. These interruptions will be of a short time but may lead to
disturbances and inconveniences.

Mitigation Measures

1. Notice should be given to the utility users prior to any interruption in supply;
2. Liaise with relevant parties which include water service institutions and KPLC.
25-50-002-12 Delays in transportation

During construction phase, the road traffic will be controlled and in some cases complete road
closure will be necessary. This will entail disruption to traffic flows resulting in delay to
transport of people and goods.

Mitigation Measures

1. To avoid delays to road users, the contractor will be required to plan itineraries for site
traffic on a daily basis. Traffic management and control is mandatory throughout the
project;

2. Temporary road signs that are visible both during the day and at night indicating road
works and restrictions will be required, as detailed in section 9 of the specifications;

3. The contractor should also set aside footpaths, cycle lanes and parking bays for heavy
goods vehicles and public transport vehicles;

4. Areas where construction is taking place should have clearly marked speed reduction
signage.

Measurement and Payments

Traffic Control will be paid under item 09-50- 004, No separate payment shall be made for the
other items. The Contractor shall include the costs in the rates for other measured items.

J Disruption of Community

All construction activities may cause disturbance to the community around the area. Managing
the welfare of a significant number of workers is inevitably a major challenge, and the co-
existence of multiple contractor crews of workers from diverse ethnic and geographic
backgrounds can be problematic.
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Mitigation Measures

1. The Engineer is to establish a formal grievance and redress mechanisms.

2. The Contractor will be required to minimise the risk of grievances with the local
communities.

3. Where grievances occur, the Contractor will be required to assist in the process to
investigate and resolve the grievance as effectively and quickly as reasonable;

4. The Contractors shall keep a ‘Complaints register’ on Site. The register shall contain:

i.  All contact details of the person who made the complaint and information regarding
the complaint itself;

ii. The investigations undertaken and response provided;
iii. Actions taken and by whom;
iv. Any follow-up actions taken.
5. Copies of complaints received are to be copied to the Engineer, and where pertinent.
Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items

K Site Security

It is expected that the Contractor will make arrangements for security of its properties,
equipment and worker’s

Mitigation Measures

1. The Supervising Engineer and Contractor in liaison with the security organs must create
awareness to the security situation on the ground all the times;

2. Appropriate fencing, security gates, shelter and security guards are to be provided at the
Construction

3. The Contractor must ensure that good relations are maintained with local communities and
their leaders to help reduce the risk of vandalism and theft;

4. Site staff that are found to be involved in incidences of theft or pose other security risks to
the local community are to be dismissed and reported to the authorities.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items

25-50-002-15  Fire Incidences

Fire is an inherent risk in any construction which might lead to loss of property and sometimes
loss of life.

Mitigation Measures

1. The Contractor shall ensure there is control of potential fire ignition points;
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2. The Contractor shall ensure that there is basic fire-fighting equipment available on site;

3. Flammable materials should be stored in approved conditions
4. Smoking shall not be permitted in those areas where there is a fire hazard.

5. The Contractor shall ensure that all site personnel are aware of the fire risks and how to
deal with any fires that occur.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items

2505 HEALTH AND SAFETY MEASURES ON SITE

The Contractor shall ensure that all possible means of protection are given to the labour force
at all times. Such protection shall include provision of high visibility clothing or vests,
goggles and masks for workers in potentially dangerous locations or dealing with potentially
harmful materials.

The following Safety Measures should be adhered to:

o First aid kits must be available on site, a qualified first aider should be on site during the
working time and the Site Supervisor should also be conversant with first aid procedures.
The Contractor shall maintain first aid kits with a minimum of the following items:-

=  Non Stick wound dressing

= Selection of plaster/band aids

= Crepe bandages

=  Gauze and cotton wool

=  Antiseptic solution (washing wounds)
=  Antiseptic cream — Betadine, Burnol
=  Pain killers Panadol, Disprin

=  Anti diarrhoea — Immodium, Diadis, Charcoal, diastop or approved brand
=  Anti histamine — Piriton, Triludan

=  Anti nausea — Stemetil

= Eye ointment

= QOral re-hydration sachets

=  Surgical gloves

o Protective goggles for stone cutting, chiselling, grinding, and welding.
o Face masks when working in dust and smouldering waste.

o Helmets when working on sites where there is a danger of falling objects, e.g. in deep
drains, digging pit latrines, work in quarries, etc.

o The Site Supervisor should also know where the nearest hospital / clinic is and where an
ambulance or quick transport can be found.

o Special safety measures are required when deep trenches have to be dug, for example
for culverts or structures. Depending on the material (natural soil slope) and the depth of
the trench, strutting will be required to avoid collapsing trench sides. The construction of
strutting has to be done carefully and requires an experienced builder.
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o No alcoholic drinks or drugs during work.

Quality Control

No worker will be assigned works without protective clothing; a percentage of the payment
will be deducted whenever the Engineer or his representative finds a worker without
protective gear.

Payment

50% of the Lump Sum payment for this item will be made when the contractor mobilises and
provides all items as required by this clause, 25% will be paid when the works are 50%
complete and the remaining 25% upon final completion.

2506 GENDER EQUALITY

According to constitutional law of the Government of Kenya, women and men have the same
rights and responsibilities which are to be ensured at all levels and in all aspects of daily life.

It is therefore the obligation of Contractor to ensure that gender equalisation is achieved in all
aspects of contract works. That means women should get equal opportunities with men and the
recruitment process must clearly demonstrate this. Opportunities for employment should also
be offered to disabled people. Special activities that they can carry out have to be identified
and allocated to them.

Measurement & Payments

No separate payment shall be made for this item but the Contractor will be expected to comply
fully with the requirements of this clause.

2507 LABOUR STANDARDS

It is an obligatory duty of the construction sector to maintain the international labour
standards, as Kenya is one of the signatories of the International Labour Conventions of the
International Labour Organisation (ILO). The contractor should observe the following
requirements:

Equality:
* Men and women should receive equal pay for work of equal value.
* Persons should be given equal opportunity and treatment in employment;

There should be no discrimination against persons in their employment and occupation on the
basis of their race, colour, sex, religion, political opinion, national extraction or social origin,
or on any other basis set out in new constitution.

Freedom from forced labour:

» Work or service should not be exacted from any person under the menace of penalty or under
circumstances where the person has not offered himself or herself voluntarily.

» Work or service should not be exacted from any person:
- As a means of political coercion;

- As a method of mobilising and using labour for purposes of economic development;
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- As a means of labour discipline;

- As a punishment for having participated in strikes
- As a means of racial origin,

- Social, national or religious discrimination.
Freedom of association:

All steps to be taken to protect, respect and promote workers and community’s rights of
association

Minimum age:
No person under the age of 18 years should be employed or work
Minimum wages:

Minimum wages should be established for groups of wage earner, in consultation with
employers and Labour Department and workers organizations;

Protection of wages:

Wages should be paid in cash money. Workers should be informed of any deduction made
from wages, and national regulations should set down condition for deductions from wages.
Wages should be paid regularly at or near the place of work.

Before recruitment, adequate notice should be given and the notices posted in public places
such as schools, chief’s office and churches in order to reach as many people as possible.

During recruitment, the information on the number of jobs available and terms of employment
(pay rates, timing and arrangements for payment including first payment date), should be
disclosed openly. The recruitment process should be conducted in transparent manner without
biases or any discrimination.

The unskilled labour is supposed to be sourced from the project area apart from specialised
personnel like craftsmen and technicians who may be hired from elsewhere if they cannot be
found in the project area.

Measurement & Payment

No separate payment shall be made for this item; the Contractor will be expected to comply
fully with the requirements of this clause.
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SECTION 12: BILLS OF QUANTITIES
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PREAMBLE TO BILL OF QUANTITIES

The Bills of Quantities forms part of the Contract Documents and are to be read in
conjunction with the Instructions to Bidders, Conditions of Contract Parts I and II,
Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the
purpose of identification, and in no way modifies or supersedes the detailed
descriptions given in the conditions of Contract and Specifications for the full
direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing
substantially the work to be carried out, and are given to provide a common basis
for bidding and comparing of Bids. There is no guarantee to the Contractor that he
will be required to carry out all the quantities of work indicated under any one
particular item or group of items in the Bill of Quantities. The basis of payment
shall be the Contractor's rates and the quantities of work actually done in fulfilment
of his obligation under the Contract.

The prices and rates inserted in the Bills of Quantities will be used for valuing the
work executed, and the Engineer will only measure the whole of the works
executed in accordance with this Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities
with the exception of items that already have Provisional sums affixed thereto. The
bidders are reminded that no “nil” or “included” rates or “lump-sum” discounts
will be accepted. The rates for various items should include discounts if any.
Bidders who fail to comply will be disqualified.

Provisional sums (including Day works) in the Bills of Quantities shall be
expended in whole or in part at the discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except insofar as it is
otherwise provided under the Contract, include all Constructional plant to be used,
labour, insurance, supervision, compliance testing, materials, erection,
maintenance of works, overheads and profits, taxes and duties together with all
general risks, liabilities and obligations set out or implied in the Contract,
transport, electricity and telephones, water, use and replenishment of all
consumables, including those required under the contract by the Engineer and his
staff.

Errors in the pricing of the Bills of Quantities will be corrected in accordance with
Clause (28) of instructions to bidders.
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Bill No.1: GENERAL: OFFICE ADMINISTRATION AND OVERHEADS/PRELIMINARIES

Item No. Description Units Quantity ;;:(2‘:;) Amount KSh
01-80-007 Allow a PQ sum for construc}lon of new Regional KeRRA PC SUM $.000,000.00 1.00 8.000,000.00
Office as directed by the Engineer.
01-80-008 Extra over item 01-80-007 for contractor’s overheads and % $,000,000.00 R
profits
01-80-010 Allow a prime cost of sum for materail testing as directed by PC SUM 500,000.00 1.00 500,000.00
the Engineer
01-80-011 Extra over item 01-80-010 for contractors overheads and % 500,000.00
profits
01-80-016 Provide and erect publicity signs as directed by the Engineer NO. 2
Provide 2 (Two) new 4WD Standard double cabin for
01-80-017 exclusn_/e use by the Engmeer_to revert to the Employer at Vehicle Months 30
the beginning of the Contract in accordance with clause 138
of special specifications.
Extra over 01-80-017 for comprehensive insurances,
01-80-018 fuelling, servicing and maintaining with driver for the Months 12
duration of the Contract.
01-80-026 Allow a prime cost sum for the REs miscellaneous account PC SUM 3,000,000.00 1.00 3,000,000.00
01-80-027 Extra over 01-80-026 for profits and overheads % 3,000,000.00 -
01-80-030 Allov.v a prime cost lfor attendance to the RE, s supervisory PC SUM 4,000,000.00 1.00 4,000,000.00
staff including overtime
01-80-031 Include percentage of PC sum in item 01-80-030 for % 4,000,000.00

contractors overhead and profit

Total Carried Forward to Summary:




Bill No.4 SITE CLEARANCE

Item No.

04-50-004

Description

Light Bush Clearing

Units

M2

Quantity

156,000.00

Unit Bid
Rate (Kshs)

Amount Kshs

Total Carried Forward to Summary:




Bill No.5: EARTHWORKS

Unit Bid
Rate

Item No. Description Units Quantity Amount Kshs
(Kshs)

05-50-012 Rock fill to a swampy section as directed by the Engineer on M 20

site.

Total Carried Forward to Summary:




Bill No.8: CULVERT AND DRAINAGE WORKS

Item No. Description Units Quantity lf;i: (];i:h) Amount Kshs
08-50-005 Ditch/Mitre drain /catch water drain excavation Mm? 400
08-60-003 Culvert Cleaning- Partially blocked - 600mm MT 300
08-60-025 S?i;ﬁf:?;ﬁo:nﬂgxﬁh surround, headwalls, METERS 80
08-70-004 Provide and place Gabion Installation NO 25
08-70-005 Provide and place Rock fill to Gabions M3 50
08-70-006 Construction Of scour checks (concrete) NO 30
08-70-007 Excavation in soft material for pipe culverts, headwalls, M 50

wingwalls, apron, toe walls and gabions.

Total Carried Forward to Summary:




Bill No.9: PASSAGE OF TRAFFIC

Item No.

Description

Units

Quantity

Unit Bid
Rate(Kshs)

Amount Kshs

09-60-001

Allow for the passage of traffic through the works

LS SUM

Total Carried Forward to Summary:




Bill No.12: NATURAL MATERIAL BASES AND SUBBASE

Item No. Description Units Quantity lf:tlet (Els[:l) Amount KSh
12-50-003 ProYl(%e, place, spread and compact natural gravel for M 300

repairing potholes and shoulders.
12-50-004 Provide, place, compact and blind hardcore for repairing M 100

potholes as directed.

Total Carried Forward to Summary:




Bill No.14: CEMENT AND LIME TREATED SUBGRADE, SUBBASE AND BASE.

- q n Unit Bid
Item No. Description Units Quantity Rate (Ksh) Amount Kshs
14-50-001 Provide and spread Cement as an improvement agent for potl{ Ton 10
14-50-004 Curing and protection of treated layers M2 40,000

Total Carried Forward to Summary:




Bill No.15: BITUMINOUS SURFACE TREATMENT AND SURFACE DRESSING

Unit Bid
Rate
Item No. Description Units Quantity Amount Kshs
(Kshs)
Provide, transport, lay and roll 10/14 mm Class 2 pre-coated
15-60-003 ; > M3 3220
with MC 30, chippings at a rate of 80-120m2/m3
Provide and Spray MC 30 cut-back bitumen as prime coat to
15-92-001 repaired potholes areas and shoulder edges and junctions at L 25,000
rate 0.8-1.2 Its/m2 as prime coat
15-93-002 Provide & spray K1-60 as tack coat on carriageway, rate of L 182,000
0.5-0.8 I/m2
15-93-004 Provide, heat and spray 80/100 straight run bitumen as binde L 322,000

Total Carried Forward to Summary:




Bill No.16: BITUMINOUS MIXES

- q n Unit Bid
Item No. Description Units Quantity Rate(Ksh) Amount KSh
16-60-001 Asphaltic concrete (AC Type II) for M3 6450
16-80-004 Clearing and cutting of potholes and failed areas M3 90

Total Carried Forward to Summary:




Bill No.20: ROAD FURNITURE REPAIR AND MAINTENANCE

Unit Bid
Item No. Description Units Quantity Rate (Kshs) Amount Kshs
20-50-008 Guard Rail Repair MT 386
20-70-003 Provide and erect warning type signs 1000mm size NO. 24
20-70-004 Provide and erect standard informatory signs 400*300 mm  |NO. 12
Paint 0.1m wide thermoplastic yellow centreline on the road
20-70-010 as specified M2 2600
20-70-011 Paint 0.1m wide thermoplastic white lines on road M2 5200

Total Carried Forward to Summary:




Package: KeRRA/011/39/62/2018-2019 Kipsigak- Serem

Bill of Quantities Summary

Item No.

Description

Amount (KShs)

N

GENERAL: OFFICE ADMINISTRATION AND
OVERHEADS/PRELIMINARIES

kSN

SITE CLEARANCE

a

EARTHWORKS

o

CULVERT AND DRAINAGE WORKS

o

PASSAGE OF TRAFFIC

NATURAL MATERIAL BASES AND SUBBASE

n

CEMENT AND LIME TREATED SUBGRADE,
SUBBASE AND BASE.

a

BITUMINOUS SURFACE TREATMENT AND
SURFACE DRESSING

(=2

BITUMINOUS MIXES

o

ROAD FURNITURE REPAIR AND MAINTENANCE

Sub Total

5% Provision for Contingencies

VAT @ 16 %

Total

Carried to page on the form of Tender
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