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FORM OF BID 
 

(NOTE:  The Appendix forms part of the Bid.  Bidders are required to fill all the blank 
spaces in this form of Bid and Appendix)   
 
NAME OF CONTRACT: CONSTRUCTION OF WALATSI BRIGDE 
 
 
CONTRACT No. KeRRA/011/39/26/2019-20 
 
TO: The Director General,  

Kenya Rural Roads Authority  
Barabara Plaza Block Airport South Road 
P.O. Box 48151- 00100, NAIROBI 

 
 
Sir, 

 
1. Having examined the Conditions of Contract, Specifications, Bills of Quantities, and 

Drawings for the execution of the above-named works, we, the undersigned, offer 
to construct and install such works and remedy any defects therein in conformity 
with the said Bills of Quantities, Conditions of Contract, Specifications and 
Drawings for the sum of  

 
(Insert amount in words)   
…………………………………………………………………………………………………… 
  
…………………………………………………………………………………………………… 
 

(Insert amount in 
figures…………………………………………………………….......................... 

 
as specified in the Appendix to Bid or such other sums as may be ascertained in 
accordance with the said Conditions. 

 
2. We undertake, if our bid is accepted, to commence the works within twenty-eight 

(28) days of receipt of the Engineer’s order to commence, and to complete and 
deliver the whole of the works comprised in the contract within the time stated in 
the Appendix to Bid. 

 
3. If our bid is accepted we will, when required, obtain the guarantee of a Bank or 

other sureties (to be approved by you) to be jointly and severally bound with us in 
a sum not exceeding 5% of the above named sum for the due performance of the 
contract under the terms of a Bond to be approved by you. 

 
4. We agree to abide by this bid for the period of two hundred and fifty five (255) 

days from the date fixed for receiving the same and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period. 
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5. We understand that you are not bound to accept the lowest or any bid you may 

receive. 
 

6. On the basis of our previous experience we are fully experienced and competent in 
the type of work included in this BID and we have adequate financial resources to 
carry out the works described within the period for completion.  We are in a 
position to fulfil the contract for which we have bid. 

 
Dated this ………………………….. Day of ……………………… 20 …………….. 
 
 
Signature……………………………in the capacity of ……………………….…………….. 
 
 
Duly authorized to sign bids on behalf of (Name of Bidder) …………………………………. 
 
……………………………………………………………..…………………………………… 
 
 
(Address of Bidder)………………………….…………………………………………. 
 
 
(Name of Witness)……………………………………………………………………… 
 
 
(Signature of Witness)………………………..………………………………………… 
 
 
(Address of Witness)……………………………………………………………………. 
 
 
(Occupation of Witness)…………………….………………………………………….. 
 
 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

3

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION 2: APPENDIX TO FORM OF BID 

 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

4

APPENDIX TO FORM OF BID 
(This appendix forms part of the bid) 

 
CONDITIONS OF CONTRACT CLAUSE AMOUNT 

Bid Security (Bank Guarantee/Insurance 
Guarantee) 

 Kshs 50,000 

Amount of Performance Security 
(Unconditional Bank Guarantee) 

10.1 
 

5 per cent of BID Sum in the form of 
Unconditional Bank Guarantee or cash  
retentions 

Program to be submitted 14.1 Not later than 28 (twenty eight) days after 
issuance of Order to Commence 

Cash flow estimate to be submitted 14.3 Not later than 28 (twenty eight) days after 
issuance of Order to Commence 

Minimum amount of Third Party 
Insurance 

23.2 
 

KShs. 1,000,000 (Kshs. One million) 

Period for commencement, from 
Engineer’s order to commence 

41.1 28 days 

Time for completion  43.1 10 (Ten) months 
Amount of liquidated damages 47.1 KShs. 10000 per day 
Limit of liquidated damages 47.1 10% of Contract Value 
Defects Liability period 49.1 12 (twelve) months 
Percentage of Retention 60.3 10% of Interim Payment Certificate 
Limit of Retention Money 60. 3 5% of Contract Price 
Minimum amount of interim certificates 60.2 Kshs.3,000,000 (Three million) 
Time within which payment to be made 
after Interim Payment Certificate signed 
by Engineer 

60.10 90 days 

Time within which payment to be made 
after Final Payment Certificate signed by 
Engineer 

60.10 90 days 

Amount of Advance  60.12 10% of BID sum  

Advance Payment Security 60.12 5% of BID sum in the form of 
Unconditional Bank Guarantee 

Appointer of Arbitrator/Adjudicator 67.3 
 

The Chartered Institute of Arbitrators 
(Kenya) 

Notice to Employer and Engineer 68.2 The Employers address is: 
The Director General,  
Kenya Rural Roads Authority  
Barabara Plaza Block Airport South 
Road 
P.O. Box 48151- 00100, NAIROBI 
 
The Engineer’s address is: 
Director (Road Asset Management),  
Kenya Rural Roads Authority, 
Barabara Plaza Block Airport South 
Road 
P.O. Box 48151- 00100, NAIROBI 
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Signature of Bidder…………………………………….……Date …………………… 
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FORM OF BID SECURITY (BANK/INSURANCE GUARANTEE) 
 
 
Note: The bidder shall complete only this form of Bid Security. No other Form of Bid Bond or any 
other forms of security will be accepted. Bidders who fail to comply with this requirement will be 
disqualified. 
(NOTE: ALTERING THE TEXT IN THIS FORM OF BID SECURITY WILL RESULT IN 
DISQUALIFICATION) 
 
 
WHEREAS [Name of bidder].  

 

…………………………………………………………………………………………............ 

………………………………………………………………………………………………… 

 
(herein after called “the Bidder”) has submitted his bid dated............................................... 
 
 
KNOW ALL MEN by these presents that we [Name of Bank/Insurance Company]  
 
…………………………………………………………………………………………….................... 
 
……………………………………………………………………………………………………… 
 
 of [Name of bank/Insurance Company]  
 
…………………………………………………………………………………………... 
 
Having our registered offices at  
 
……………………………………………………………………………………………… 
 
(Hereinafter called the Bank/Insurance Company) are bound unto the Director General, 
Kenya Rural Roads Authority (hereinafter called “the Employer”) in the sum of  
(in words) KShs……………………………………………………… 
 
……………………………………………………………………………………………… 
 
(In figures) KShs………………………………………………………………………. …... 
 
for which payment will be well and truly made to the said Employer, the Bank/Insurance  
Company binds itself, its successors and assigns by these presents. 
 
Signed for the said Bank/Insurance Company this ……………day of ................20………… 
 
 
 
 

for the proposed construction of WALATSI BRIGDE hereinafter called “The Bid” 
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THE CONDITIONS of this obligation are: 
 

1. If after tender opening the Tenderer withdraws his Tender during the period of Tender  
         Validity specified in the instructions to tenderers; or 

 
2. If the Bidder refuses to accept the correction of errors in his bid; or 
 
3. If the Bidder, having been notified of the acceptance of his bid by the Employer during the   
         Period of Bid Validity 

 
(i) Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions  to Bidders when required or 
 
(ii) Fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided that in 
his demand the Employer will note that the amount claimed by him is due to him owing to 
the occurrence of any of the above conditions, specifying the occurred condition or 
conditions. 
 
This guarantee will remain in force up to 255 days after the opening date of the tender.  
 
At the request of the Employer the Bid validity period may be extended by mutual 
agreement between the Employer and the Bidder and we undertake to extend the validity 
of this surety accordingly without you having to inform us of such an extension of the Bid 
validity period if within this period the Bidder has been notified of the acceptance of his 
Bid. This Surety shall remain valid up to the time the Contract Agreement has been 
executed. 
 

SIGNATURE AND SEAL OF THE BANK/INSURANCE COMPANY  
………………………………………………………   
 
DATE ………………………… 
 
NAME OF SIGNATORY  
………………………………………………………………………………………………… 
 
TITLE OF SIGNATORY ……………………………………………………………………. 
 
NAME OF THE WITNESS ………………………………………………………………….. 
 
SIGNATURE OF THE WITNESS ………………………………  DATE …………………. 
 
 
ADDRESS OF THE WITNESS ……………………………………………………………... 

 

 

 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

11

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 

SECTION 4:  INSTRUCTIONS TO BIDDERS 

 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

12

 
 
 

 
SECTION 4: INSTRUCTIONS TO BIDDERS 

TABLE OF CONTENTS 
A. GENERAL ............................................................................................................................................ 14 

1 .......Scope of Bid............................................................................................................................ 14 
2 .......Source of Funds ..................................................................................................................... 15 
3 .......Corrupt Practices ................................................................................................................... 15 
4 .......Eligible Bidders ..................................................................................................................... 15 
5 .......Qualification of the Bidder .................................................. Error! Bookmark not defined. 
6 .......One Bid Per Bidder ............................................................................................................... 17 
7 .......Cost of Bidding ...................................................................................................................... 17 
8 .......Site Visit .................................................................................................................................. 17 

B. BIDDING  DOCUMENTS ............................................................................................................... 17 
9 .......Contents of Bidding Documents ........................................................................................ 17 
10 .....Clarification of Bidding Documents ................................................................................. 18 
11 .....Amendment of Bidding Documents ................................................................................. 19 

C. PREPARATION OF BIDS ................................................................................................................ 19 
12 .....Language of Bid ..................................................................................................................... 19 
13 .....Documents Comprising the Bid ......................................................................................... 19 
14 .....Bid Prices ................................................................................................................................ 19 
15 .....Currencies of Bid and Payment .......................................................................................... 20 
16 .....Bid Validity ............................................................................................................................ 20 
17 .....Bid Security ............................................................................................................................ 20 
18 .....No Alternative Offers ........................................................................................................... 21 
19 .....Pre-Bid Meeting ..................................................................................................................... 21 
20 .....Format and Signing of Bids................................................................................................. 22 

D. SUBMISSION OF BIDS .................................................................................................................... 23 
21 .....Sealing and Marking of Bids .............................................................................................. 23 
22 .....Deadline for Submission of Bids ....................................................................................... 23 
23 .....Late Bids .................................................................................................................................. 23 
24 .....Modification, Substitution and Withdrawal of Bids ..................................................... 23 

E. BID OPENING AND EVALUATION ............................................................................................ 24 
25 .....Bid Opening ........................................................................................................................... 24 
26 .....Process to be Confidential ................................................................................................... 24 
27 .....Clarification of Bids and Contacting of the Employer ................................................... 24 
28 .....Examination of Bids and Determination of Responsiveness ....................................... 25 
29 .....Correction of Errors .............................................................................................................. 25 
30 .....Evaluation and Comparison of Bids .................................................................................. 26 
31 .....Preference for Domestic Bidders ........................................................................................ 26 

F. AWARD OF CONTRACT ................................................................................................................ 26 
32 .....Award ...................................................................................................................................... 26 
33 .....Employer's Right to Accept any Bid and to Reject any or All Bids ............................. 26 
34 .....Notification of Award .......................................................................................................... 26 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

13

35 .....Signing of Agreement .......................................................................................................... 27 
36 .....Performance Security ........................................................................................................... 27 
37 .....Contract Effectiveness .......................................................................................................... 27 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

14

CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS 
APPENDIX TO THE   INSTRUCTIONS TO BIDDERS 
(Amendments to Instructions to Bidders, Section 4 & 5)  

 
Sub - Clause 20.3(b)   
The clause shall be amended  to read ;  
The bid shall be without alterations, omissions or conditions except as necessary to correct 
errors made by the bidder. Errors /oversights shall be corrected  for quantity  or line PC or 
LS and the corrections shall be applied as follows: 
The altered quantity shall be reinstated but maintain the inserted rate 
The corrected amount obtained by using the right quantity and inserted rate shall be 
compared with the entire Bill Items total. The variations so determined shall not exceed 
15% of the Bill total and if it exceeds, the tender shall be rejected. 
The above error corrections shall be done as guided  pursuant to  sub clause 29.1(b) 
To safe guard the Employer against non -performance of the affected work item, the bidder 
having such errors corrected as prescribed above will, if he wins the tender, be required to 
enhance the performance guarantee from 5% of the Bid Sum up to 10% before signature of 
Contract failure  to which the offer will be withdrawn, bid bond recalled and Employer 
may if deemed fit enter to negotiations with the next lowest responsive bidder. 
 
Clause 29.1(b)   
The clause shall be amended  to read ;  
Where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the line item total will govern, and the unit rate 
will be adjusted, and the error shall be corrected and  distributed within  bill items where 
the error has occurred  in such a way that the BID Sum remains unaltered. 
 
Clause 29.2   
The clause shall be amended  to read ;  
Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward 
to the summary or BID Sum, shall be corrected in such a way that the BID Sum remains 
unaltered and the Bidder shall within seven (7) days after issuance of the written notice by 
the Employer, or such further time as the Employer may allow, correct his BID in such a 
manner as may be agreed or directed by the Employer failing which the BID may be 
absolutely rejected and the Bid Security forfeited in accordance with Sub-Clause 17.6 . Any 
discrepancy quantification that results in variation of more than 15% of the  total of bill 
items (not in line item ) where the error has occurred  shall result in rejection of the Tender 
 
A. GENERAL 
 
1 Scope of Bid 
 

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter 
“the Employer” wishes to receive bids for the construction of works as described in 
Section 1, clause 102 of the Special Specifications –“Location and extent of the 
Works” 
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1.2 The successful bidder will be expected to complete the Works within the period 
stated in the Appendix to Bid from the date of commencement of the Works. 

 
1.3 Throughout these bidding documents, the terms bid and BID and their derivatives 

(bidder/Bidder, bid/bidded, bidding/Bidding etc) are synonymous, and day means 
calendar day. Singular also means plural. 

 
2 Source of Funds 

 
2.1 The source of funding is the Government of Kenya 
 
3 Corrupt Practices 

 
3.1 The Government requires that the bidders, suppliers, sub-contractors and 

supervisors observe the highest standard of ethics during the procurement and 
execution of such contracts. In this pursuit of this policy, the government; 
 

(a) Defines for the purposes of this provision, the terms set forth below as follows: 
(i) “corrupt practice” means the offering, giving, receiving, or soliciting of 

anything of value to influence the action of a public official in the 
procurement process or in the execution, and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practices among 
bidders ( prior to or after bid submission) designed to establish bid 
prices at artificial, non-competitive levels and to deprive the Employer 
of the benefits of free and open competition 

(b) Will reject a proposal for award if it determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the 
Contract, and 

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, 
to be awarded a government contract if it at any times determines that the firm 
has engaged in corrupt or fraudulent practices in competing for, or in 
executing, a Government financed contract.   

 
4 Eligible Bidders 

 
4.1 This invitation to bid is open to Kenyan Nationals whose construction firms are legally 

registered or incorporated in the Republic of Kenya as of the time of bid submission. 
Registration with National Construction Authority (NCA) as a Contractor is 
mandatory.  

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict 
of interest, if they participated as a consultant in the preparation of the design, 
documentation or technical specifications of the works that are the subject of this 
bidding other than as far as required by the Employer.   

 
4.3 A firm that is under a declaration of ineligibility by the Employer in accordance with 

clause 3, at the date of submission of the bid or thereafter, shall be disqualified 
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4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

5 QUALIFICATION OF THE BIDDER 
(a) As a minimum, Bidders shall provide latest information set out below: 

(b) Certified Certificate of Incorporation by Registrar of Companies. 

(c) Current (dated within 12Months before date of opening) Certified CR12 Certificate 

from the Registrar of Companies. This should be provided with Identification 

Documents of Directors. (ID or Passport) or certificate of registration, CR12 and 

IDS where the Directors are artificial persons. 

(d) Certified Current Single Business permit. 

(e) VAT/PIN Certificate. 

(f) Valid Tax Compliance Certificate. 

(g) Provide a Tender Security of Kshs. 50,000 in the required format. The tender 

guarantee (security) will remain in force up to and including two hundred and fifty 

five (255) days after the date of bid submission. 

(h) Registration with National Construction Authority “NCA 4,5 & 6  ” and a current 

valid NCA practicing licence. 

(i) Similar previous experience 

(j) Declaration of current On-going works (The total value of remaining works (based 

on certified IPC) for the ongoing contracts must not exceed Kshs. 50 million) 

(k) Equipment holding 

(l) Professional and Technical personnel 

(m) Submission of audited accounts or if not required by the law of the applicant's 

country, other financial statements acceptable to the Employer, for the last three [3] 

years for tenders to demonstrate: the current soundness of the applicant’s financial 

position and its prospective long-term profitability, and capacity to have a cash flow 

amount, turnover  and working capital as stipulated in the evaluation criteria. 

(n) Current work load 

(o) Litigation history 

(p) Work Methodology 

(q) Proof of Bank Account in the Tenderers’ Name 

(r) Properly filled, signed and stamped confidential Business Questionnaire. 

(s) Properly filled, signed and stamped all schedules of supplementary information. 

(t) Submit a written power of attorney authorizing the signatory of the bid to commit 

the bidder. 

(u) Duly filled-in the Form of Bid and Appendix to form of bid 

(v) Priced Bills of Quantities (Alterations must be counter signed by the Authorized 

signatory) and stamped 

(w) Serialization of all the pages (this should be in the format of 1,2,3,4,5…….) from the 

first page to the last page. 
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(x) Attach a Pre Tender Site Visit Certificate duly endorsed by the Authorized KeRRA 

Staff. 

5.2 Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the bidders proposals to meet the technical specifications 
and the completion time referred to in Clause 1.2 above. 

 
6 One Bid Per Bidder 

 
6.1 Each bidder shall submit only one bid. A bidder who submits or participates in more 

than one bid will be disqualified. 
 
7 Cost of Bidding 

 
7.1 The bidder shall bear all costs associated with the preparation and submission of his 

bid and the Employer will in no case be responsible or liable for those costs, regardless 
of the conduct or outcome of the bidding process. 
 

8 Site Visit 
 

8.1 The bidder is informed that pre-bid site visit is mandatory and he/she shall examine the 
Site of Works and its surroundings and obtain for himself all information that may be 
necessary for preparing the bid and entering into a contract for construction of the 
Works. The costs of visiting the site shall be at the bidder’s own expense. 
 

8.2 The bidder and any of his personnel or agents will be granted permission by the 
Employer to enter its premises and lands for the purpose of such inspection, but only 
on the express condition that the bidder, its personnel and agents, will release and 
indemnify the Employer and its personnel and agents from and against all liability in 
respect thereof, and will be responsible for personal injury (whether fatal or otherwise), 
loss of or damage to property and any other loss, damage, costs and expenses however 
caused, which but for the exercise of such permission would not have arisen. 

 
8.3 The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred 

to in Clause 19, attendance for which is mandatory for all bidders. Failure to attend the 
site visit by any bidder will lead to disqualification of his /her bid. 

 
B. BIDDING  DOCUMENTS 

 
9 Contents of Bidding Documents 

 
9.1 The set of documents comprising the BID includes the following together with any 

addenda issued in accordance with Clause 11: 
 
(a) Invitation to Bid 
(b) Instructions to bidders 
(c) Qualification Criteria 
(d) Conditions of Contract  - Part II 
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(e) Conditions of Contract  - Part I 
(f) Standard Specifications  
(g) Special Specifications 
(h) Form of Bid, Appendix to Form of Bid and Bid Security 
(i) Bills of Quantities 
(j) Schedules of Supplementary information  
(k) Form of Contract Agreement 
(l) Form of Performance Security 
(m) Drawings  
(n) BID addenda (BID notices)  

 
 

9.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms, 
specifications and drawings in the bidding documents.  Failure to comply with the 
requirements of bid submission will be at the bidder’s own risk. Bids that are not 
substantially responsive to the requirements of the bidding documents will be rejected. 
 

10 Clarification of Bidding Documents 
 

10.1 The prospective bidder requiring any clarification of the bidding documents may notify 
the Employer in writing or by cable (hereinafter the term cable is deemed to include 
telex and facsimile) at the Employer’s mailing address indicated in the Bidding Data. 
 

10.2 The Employer will respond in writing to any request for clarification that he receives 
earlier than 7 days prior to the deadline for the submission of bids.  Copies of the 
Employer’s response to queries raised by bidders (including an explanation of the 
query but without identifying the sources of the inquiry) will be sent to all prospective 
bidders who will have purchased the bidding documents. 
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11 Amendment of Bidding Documents 
 

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any 
reason, whether at his own initiative or in response to a clarification requested by a 
prospective bidder, modify the bidding documents by issuing subsequent Addenda. 

 
11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-

Clause 10.1 and shall be communicated in writing or cable to all purchasers of the 
bidding documents. Prospective bidders shall promptly acknowledge receipt of each 
Addendum in writing or by cable to the Employer.  

 
11.3 In order to afford prospective bidders reasonable time in which to take an Addendum 

into account in preparing their bids, the Employer may, at his discretion, extend the 
deadline for the submission of bids in accordance with Clause 22.  

 
 

C. PREPARATION OF BIDS 
 

12 Language of Bid 
 

12.1 The bid prepared by the bidder and all correspondences and documents relating to the 
bid exchanged by the bidder and the Employer shall be written in the English 
Language. Supporting documents and printed literature furnished by the bidder may 
be in another language provided they are accompanied by an appropriate translation of 
pertinent passages in the above stated language. For the purpose of interpretation of 
the bid, the English language shall prevail. 

 
13 Documents Comprising the Bid 

 
13.1 The bid to be prepared by the bidder shall comprise:  

 
a) Duly filled-in the Form of Bid and Appendix to form of bid;  
b) Bid security;  
c) Priced Bills of Quantities; 
d) Schedules of information 
e) Qualification Criteria 
f) Any other materials required to be completed and submitted in accordance 

with the Instructions to Bidders embodied in these bidding documents.   
 

13.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents 
shall be used without exception (subject to extensions of the Schedules in the same 
format). 

 
14 Bid Prices 

 
14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for 

the whole works as described in Sub-Clause 1.1, based on the basic unit rates and prices 
in the Bill of Quantities submitted by the bidder. 
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14.2 The bidder shall fill in rates and prices for all items of Works described in the Bills of 
Quantities, whether quantities are stated or not.  

 
14.3 All duties, taxes (excluding VAT) and other levies payable by the Contractor under the 

Contract, or for any other cause as of the date 28 days prior to the deadline for 
submission of bids, shall be included in the rates and prices and the total Bid Price 
submitted by the bidder. 

 
14.4 Unless otherwise provided in the Bidding Data and Conditions of Particular 

Application the rates and prices quoted by the bidder are subject to adjustment during 
the performance of the contract in accordance with the provisions of Clause 70 of the 
Conditions of Contract. 

 
15 Currencies of Bid and Payment 

 
15.1 Bids shall be priced in Kenya Shillings. 

 
16 Bid Validity 

 
16.1 The bid shall remain valid and open for acceptance for a period of 210 days from the 

closing date of tender. 
 

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the 
Employer may request that the bidders extend the period of validity for a specified 
additional period. The request and the responses thereto shall be made in writing or by 
cable.  A bidder may refuse the request without forfeiting his bid security. A bidder 
agreeing to the request will not be required nor permitted to modify his bid, but will be 
required to extend the validity of his bid security for the period of the extension, and in 
compliance with Clause 17 in all respects. 

 
17 Bid Security 

 
17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the 

Appendix to Form of Bid. 
 

17.2       The Bid Security shall be in the form of unconditional Bank or Insurance Guarantee  
from a reputable Bank or Insurance Company approved by the Public Procurement  
Oversight Authority (PPOA) selected by the bidder and located in Kenya”. The  
format of the bank guarantee shall be in accordance with bid security included in  
Section 1. The bid security shall remain valid for a period of 255 days from the bid  
submission date  and beyond any period of extension subsequently requested under 

Sub-Clause 16.2. 
 
17.2 Any bid not accompanied by an acceptable bid security will be rejected by the 

Employer as non-responsive.  
 
17.3 The bid securities of unsuccessful bidders will be discharged/ returned as promptly as 

possible but not later than 28 days after the expiration of the period of bid security 
validity. 
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17.4 The bid security of the successful bidder will be discharged upon the bidder signing the 
Contract Agreement and furnishing the required performance security. 

 
17.5 The bid security may be forfeited: 

 
 
(a) if a bidder withdraws his bid, except as provided in Sub-Clause 24.2. 
(b) if the bidder does not accept the correction  of any errors, pursuant to Sub-Clause 

28.2 or 
(c) in the case of a successful bidder, if he fails within the specified time limit to: 

(i) sign the Contract Agreement or 
(ii) furnish the necessary performance security   

 
18 No Alternative Offers 

 
18.1 The bidder shall submit one offer, which complies fully with the requirements of the 

bidding documents. 
 

18.2 The bid submitted shall be solely on behalf of the bidder. A bidder who submits or 
participates in more than one bid will be disqualified.  

 
18.3 A price or rate shall be entered in indelible ink against every item in the Bills of 

Quantities with the exception of items which already have Prime Cost or Provisional 
sums affixed thereto. The bidders are reminded that no “nil” or “included” rates or 
“lump-sum” discounts will be accepted. The rates for various items should include 
discounts if any. Bidders who fail to comply will be disqualified. 

 
19 Pre-Bid Meeting 

 
19.1 The bidders designated representative and who must be one of the technical persons 

listed as a key staff in the Schedule No 6 is invited to attend a pre-bid meeting, which 
will take place on the (As indicated in the advertisement notice(s)). The purpose of the 
meeting will be to clarify issues and to answer questions on any matter that may be 
raised at that stage. 

 
19.2 The bidder is requested as far as possible to submit any questions in writing or by 

cable, to reach the Employer not later than one week before the meeting. It may not be 
practicable at the meeting to answer questions received late, but questions and 
responses will be transmitted in accordance with the Minutes of the meeting, including 
the text of the questions raised and the responses given together with any responses 
prepared after the meeting, will be transmitted without delay to all purchasers of the 
bidding documents.  Any modification of the bidding documents listed in Sub-Clause 
8.1, which may become necessary as a result of the pre-bid meeting shall be made by 
the Employer exclusively through the issue of an Addendum pursuant to Clause 10 or 
through the minutes of the pre-bid meeting. 

 
19.3 NON-ATTENDANCE AT THE PRE-BID MEETING BY A BIDDER WILL BE A 

CAUSE FOR DISQUALIFICATION OF HIS BID. 
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20 Format and Signing of Bids 
 

20.1 The bidder shall prepare one original of the documents comprising the bid as described 
in Clause 13 of these Instructions to Bidders, bound with the section containing the 
Form of Bid and Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the 
bidder shall submit two copies of the bid clearly marked “COPIES”. In the event of 
discrepancy between them, the original shall prevail. 
 

20.2 The original and copies of the bid shall be typed or written in indelible ink (in the case 
of copies, photocopies are also acceptable) and shall be signed by a person or persons 
duly authorized to sign on behalf of the bidder pursuant to Sub-Clause Error! 
Reference source not found.. The person or persons signing the bid shall initial all 
pages of the bid where entries or amendments have been made. 

 
20.3 The bid shall be without alterations, omissions or conditions except as necessary to 

correct errors made by the bidder, in which case such corrections shall be initialled by 
the person or persons signing the bid. 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

23

D. SUBMISSION OF BIDS 
 

21 Sealing and Marking of Bids 
 

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly 
marking the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed 
in an outer separate envelope. 

 
21.2  The inner and outer envelopes shall be: 
 

(a)  addressed to the Employer at the address provided in the Appendix to Form of Bid. 
(b) bear the name and identification number of the contract. In addition to the 

identification required in sub-Clause 21.2, the inner envelopes shall indicate the 
name and address of the bidder to enable the bid to be returned unopened in case it 
is declared “late” pursuant to Clause 23.1, and for matching purposes under Clause 
24. 
 

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will 
assume no responsibility for the misplacement or premature opening of the bid.  If the 
outer envelope discloses the bidder's identity the Employer will not guarantee the 
anonymity of the bid submission, but this shall not constitute grounds for rejection of 
the bid.  

 
22 Deadline for Submission of Bids  

 
22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2 not 

later than after the date specified. 
 

22.2 The Employer may, at his discretion, extend the deadline for the submission of bids 
through the issue of an Addendum in accordance with Clause 11 in which case all 
rights and obligations of the Employer and the bidders previously subject to the 
original deadline shall thereafter be subject to the new deadline as extended. 

 
23 Late Bids 

 
23.1 Any bid received by the Employer after the deadline for submission of bids prescribed 

in Clause 22 will be returned unopened to the bidder. 
 

24 Modification, Substitution and Withdrawal of Bids 
 

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided 
that written notice of modification or withdrawal is received by the Employer prior to 
the prescribed deadline for submission of bids. 

 
24.2 The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause 21, with the outer 
and inner envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 
appropriate. 
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24.3 No bid may be modified subsequent to the deadline for submission of bids, except in 
accordance with Sub-Clause 28.1. 

 
24.4 Any withdrawal of a bid during the interval between the deadline for submission of 

bids and expiration of the period of bid validity specified in Clause 17 may result in the 
forfeiture of the bid security pursuant to Sub-Clause 17.5.  

 
E. BID OPENING AND EVALUATION 

 
25 Bid Opening 

 
25.1 The Employer will open the bids, including withdrawals and modifications made 

pursuant to Clause 24, in the presence of bidders' designated representatives who 
choose to attend, at KeRRA headquarters. The bidders' representatives who are present 
shall sign a register evidencing their attendance. 

 
25.2 Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first 

and the name of the bidder shall be read out. Bids for which an acceptable notice of 
withdrawal has been submitted pursuant to Clause 24 shall not be opened.  

 
25.3 The bidder's name, the Bid Prices, including any bid modifications and withdrawals, 

the presence (or absence) of bid security, and any such details as the Employer may 
consider appropriate, will be announced by the Employer at the opening. Subsequently, 
all envelopes marked “MODIFICATION” shall be opened and the submissions therein 
read out in appropriate detail.  No bid shall be rejected at bid opening except for late 
bids pursuant to Clause 23. 

 
25.4 The Employer shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 25.3. 
 

25.5 Bids not opened and read out at bid opening shall not be considered further for 
evaluation, irrespective of the circumstances. 

 
26 Process to be Confidential 

 
26.1 Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any 
other persons not officially concerned with such process until the award to the 
successful bidder has been announced.  Any effort by a bidder to influence the 
Employer's processing of bids or award decisions may result in the rejection of the 
bidder's bid. 

 
27 Clarification of Bids and Contacting of the Employer 

 
27.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, at 

its discretion, ask any bidder for clarification of its bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, but 
no change in the price or substance of the bid shall be sought, offered, or permitted 
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except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the bids in accordance with Clause 28. 
 

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating 
to its bid from the time of the bid opening to the time the contract is awarded. If the 
bidder wishes to bring additional information to the notice of the Employer, it should 
do so in writing. 

 
27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decisions may result in the rejection of the bidder's 
bid. 

 
28 Examination of Bids and Determination of Responsiveness 

 
28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(a) has been properly signed; (b) is accompanied by the required securities; (c) is 
substantially responsive to the requirements of the bidding documents; and (d) 
provides any clarification and/or substantiation that the Employer may require to 
determine responsiveness pursuant to Sub-Clause 28.2.   

   
28.2 A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation and 
has a valid BID bank guarantee. A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of the works; (b) which 
limits in any substantial way, inconsistent with the bidding documents, the Employer's 
rights or the bidder's obligations under the contract; or (c) whose rectification would 
affect unfairly the competitive position of other bidders presenting substantially 
responsive bids. 

 
28.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation.  

 
29 Correction of Errors 

 
29.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
 

a) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words as indicated in the Form of Bid will govern; and 

B) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the line item total will 
govern and the unit rate will be adjusted accordingly in such a way that the BID 
Sum remains unaltered. 

 

29.2 Any error by the Bidder in pricing or extending the Bills of Quantities or carrying 
forward to the summary or BID Sum, shall be corrected in such a way that the BID Sum 
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remains unaltered and the Bidder shall within seven (7) days after issuance of the written 
notice by the Employer, or such further time as the Employer may allow, correct his BID 
in such a manner as may be agreed or directed by the Employer failing which the BID 
may be absolutely rejected and the Bid Security forfeited in accordance with Sub-Clause 
17.6. 

 
30 Evaluation and Comparison of Bids 

 
30.1 The Employer will then evaluate and compare only the bids determined to be 

substantially responsive in accordance with Clauses 27 and 28. Any variation, deviation 
and alternative offers will be rejected and shall not be taken into account in bid 
evaluation. 

 
30.2 If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or 

front loaded in relation to the Engineer's estimate of the items of work to be performed 
under the contract, the Employer may require the bidder to produce detailed price 
analyses for any or all items of the Bills of Quantities, to demonstrate the internal 
consistency of those prices with the construction methods and schedule proposed. After 
evaluation of the price analyses, taking into consideration the schedule of estimated 
contract payments, the Employer may require that the amount of the Performance 
Security set forth in Clause 35 be increased at the expense of the bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful bidder under the contract. 

 
31 Preference for Domestic Bidders 

 
This will not be applicable for this bid. 

 
F. AWARD OF CONTRACT 

 
32 Award 

 
32.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid has 

been determined to be substantially responsive to the bidding documents and who has 
offered the lowest Evaluated Bid Price pursuant to Clause 29, provided that such 
bidder has been determined to be (a) eligible in accordance with the provisions of Sub-
Clause 4.1, and (b) qualified in accordance with the provisions of Clause 5. 

 
33 Employer's Right to Accept any Bid and to Reject any or All Bids 

 
33.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without thereby 
incurring any liability to the affected bidder or bidders or any obligation to inform the 
affected bidder or bidders of the grounds for the Employer's action. 

 
34 Notification of Award 

 
34.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing or by cable confirmed by 
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registered letter that its bid has been accepted.  This letter (hereinafter and in the 
Conditions of Contract called "Letter of Acceptance") shall specify the sum, which the 
Employer will pay the Contractor in consideration of the execution and completion of 
the works and the remedying of any defects therein by the Contractor as prescribed by 
the contract (hereinafter and in the Conditions of Contract called "the Contract Price"). 
 

34.2 At the same time that the Employer notifies the successful bidder that his bid has been 
accepted, the Employer shall notify the other bidders that their bids have been 
unsuccessful and that their bid securities will be returned as promptly as possible, in 
accordance with sub-clause 17.4. 

 
35 Signing of Agreement 

 
 

35.1 At the same time that the Employer notifies the successful bidder that its bid has been 
accepted, the Employer will send the bidder the Agreement in the form provided in the 
bidding documents, incorporating all agreements between the parties. 

After 21 days of receipt of the Agreement, the successful bidder shall sign the Form of 
Agreement and return it to the Employer, together with the required performance 
security. 

 
36 Performance Security 

 
 

36.1 After 21 days of receipt of the Letter of Acceptance from the Employer, the successful 
bidder shall furnish to the Employer a performance security in the form stipulated in 
the Conditions of contract. The form of performance security provided in Section 8 of 
the bidding documents shall be used. 

 
36.2 The successful bidder shall provide a performance security in the form of an 

Unconditional Bank Guarantee from a reputable bank located in Kenya. 
 
36.3 Failure by the successful Bidder to lodge the required Performance Guarantee within 60 

days of the receipt of the Letter of Acceptance shall constitute sufficient grounds for the 
annulment of the Award and forfeiture of the Bid Surety; in which event the Employer 
may make the award to another bidder or call for new bids. 

 
37 Contract Effectiveness 

 
37.1 The Contract will be effective only upon signature of the Agreement between the 

Contractor and the Employer. 
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SECTION 5: QUALIFICATION CRITERIA 

This Section contains all the factors, methods and criteria that the Employer shall use to 
evaluate applications. The information to be provided in relation to each factor and the 
definitions of the corresponding terms are included in the respective Application Forms. 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture Submission 

Requirements All Parties 
Combined 

Each Party One Party 

1. Eligibility 
1.1 Eligibility Nationality in accordance 

with Sub-Clause 4.1. 
Must meet 
requirement 

Existing or 
intended JV 
must meet 
requirement 

Must meet 
requirement 

N / A Section 7, Schedule 1 

1.2 Conflict of 
Interest 

No conflicts of interest in 
Sub-Clause 4.2. 

Must meet 
requirement 

Existing or 
intended JV 
must meet 
requirement 

Must meet 
requirement 

N / A Section 7, Schedule 1 

1.3 Employer 
Ineligibility 

Not having been declared 
ineligible by the Employer, as 
described in Sub-Clause 4.3. 

Must meet 
requirement 

Existing JV 
must meet 
requirement 

Must meet 
requirement 

N / A Section 7, Schedule 1 

1.4 Incorporation & 
Registration 

Pursuant to sub-clause 4.1 the 
following shall be provided; 
- Certified Copy of Certificate 
of incorporation to show that 
the applicant is a registered 
company and legally 
authorised to do business in 
Kenya  
- Proof of registration with 
the National Construction 
Authority in Class NCA 4,5 & 
6. 
- Pin Certificate 
- Vat Certificate 
-Tax Compliance Certificate 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N/A Section 7, Schedule 1 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture Submission 

Requirements All Parties 
Combined 

Each Party One Party 

2. Historical Contract Non-Performance 

 
2.1 History of Non-

Performing 
Contracts 

Non performance of a 
contract did not occur within 
the last three (3) years prior 
to the deadline for 
application submission based 
on all information on fully 
settled disputes or litigation.  
A fully settled dispute or 
litigation is one that has been 
resolved in accordance with 
the Dispute Resolution 
Mechanism under the 
respective contract, and 
where all appeal instances 
available to the applicant 
have been exhausted.  

Must meet 
requirement by itself 
or as party to past or 
existing JV 

N / A Must meet 
requirement 
by itself or as 
party to past 
or existing JV 

N / A Section 7, Schedule 7 

2.2 Pending 
Litigation 

All pending litigation shall in 
total not represent more than 
thirty percent (30%)] of the 
Applicant's net worth and 
shall be treated as resolved 
against the Applicant.  

Must meet 
requirement by itself 
or as party to past or 
existing JV 

N / A Must meet 
requirement 
by itself or as 
party to past 
or existing JV 

N / A  
Section 7, Schedule 11 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture Submission 

Requirements All Parties 
Combined 

Each Party One Party 

3. Financial Situation 

3.1 Financial 
Performance 

Submission of audited 
financial statements or if not 
required by the law of the 
applicant's country, other 
financial statements 
acceptable to the Employer, 
for the last three [3] years to 
demonstrate: 
(a) the current soundness of 
the applicant’s financial 
position and its prospective 
long term profitability, and  
(b) capacity to have a cash 
flow amount of min Kshs 5 
Million equivalent working 
capital 

Must meet 
requirement 
 
 
 
 
 
 
(a) Must meet 
requirement 
 
(b) Must meet 
requirement 

N / A 
 
 
 
 
 
 
 
(a) N / A 
 
 
(b) Must 
meet 
requirement 

Must meet 
requirement 
 
 
 
 
 
 
(a) Must meet 
requirement 
 
(b) N / A 

N / A 
 
 
 
 
 
 
 
(a)N / A 
 
 
(b) N / A 

Section 7, Schedule 10 

3.2 Average Annual 
Construction 
Turnover 

Minimum average annual 
construction turnover of 
KShs. Five Million [5 Million], 
calculated as total certified 
payments receipt for 
contracts in progress or 
completed, within the last 
three [(3)] years 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
((100-50)/(n-
1))% of the 
requirement 
where n= 
number of 
joint venture 
members 

Must meet 
fifty (50%) 
percent of the 
of the 
requirement 

Section 7, Schedule 10 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture Submission 

Requirements All Parties 
Combined 

Each Party One Party 

4.1 General 
Construction 
Experience  

Experience under 
construction contracts in the 
role of contractor, 
subcontractor, or 
management contractor prior 
to the applications 
submission deadline within 
the last 5 years 

Must meet 
requirement 

N / A Must meet 
requirement 

N / A Section 7, Schedule 7 

4.2(a
) 

Specific 
Construction 
Experience 

Participation as contractor, 
management contractor or 
subcontractor, in at least one 
(1) (box culvert) with a value 
of at least KShs. 10 Million 
(Ten Million), that has been 
successfully and substantially 
completed and that are 
similar to the proposed works 
prior to the applications 
submission deadline within 
the last 5 years. The similarity 
shall be based on the physical 
size, complexity, 
methods/technology of 
constructing a drainage 
structure such as a bridge or a 
box culvert or other 
characteristics as described in 
Section 6, Scope of Works 

Must meet 
requirement 

Must meet 
requirement 

N / A Must meet 
requirement 
for one 
contract  

Section 7, Schedule 7 

 
4.2(b
) 

  b) In addition to the contracts 
executed during the period 
stipulated in 4.2(a) above, a 
minimum construction 
experience in at least one 

 
Must meet 
requirements 

 
Must meet 
requirement 

 
N / A 

 
Must meet 
requirement 

 
Section 7, Schedule 7 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture Submission 

Requirements All Parties 
Combined 

Each Party One Party 

Bridge construction. 
  

4.3 Work 
Methodology 

Submission of a brief work 
methodology in accordance 
with subclause 5.3 

Should demonstrate 
understanding of the 
scope of works and 
other general 
requirements 

Should 
demonstrate 
understandin
g of the scope 
of works and 
other general 
requirements 
 

N/A N/A Section 7, Schedule 7 

5. Current Commitments 

 
5.1 On-going 

contracts 
The total value of remaining 
works (based on certified IPC) 
for the ongoing contracts 
with the Authority, must not 
exceed KShs. 50 Million   

Must meet 
requirements 

Must meet 
requirements 

Must meet 
((100-50)/(n-
1))% of the 
requirement 
where n= 
number of 
joint venture 
members 
 
 
 
 
 
 

N/A Section 7, Schedule 8 

6. Site Staff 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture Submission 

Requirements All Parties 
Combined 

Each Party One Party 

  
 
 
Senior Foreman 
 
 
 
 
Site Surveyor 
 
 
 
 
Foremen 

The site staff shall possess 
minimum levels set below; 
 
Qualification = H.N.D. Civil 
                        Eng 
General Experience = 5 yrs 
Specific Experience  = 3 Yrs 
 
Qualification = H.N.D.Survey  
General Experience = 5 yrs 
Specific Experience  = 2 Yrs 
 
Qualification = Dip. Civil Eng 
General Experience = 4 yrs 
Specific Experience  = 2 Yrs 
 

Must meet 
requirements 

Must meet 
requirements 

N/A N/A Section 7, Schedule 12 
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7  Schedule of the Major Items of Plant to Be Used On the Proposed 
Contract. 

 
The Bidder must indicate the core plant and equipment considered by the company 
to be necessary for undertaking the project together with proof of ownership. (* 
Mandatory minimum number of equipment required by the Employer for the 
execution of the project that the bidder must make available for the Contract). 
 

Item 
No. 

 
 

Equipment Details 

Minimum 
Number 
Required 
for the 

Contract 
Execution 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to 

be hired or 
purchased by 

the Bidder 

No. of 
equipment to be  
made available  
for the Contract 

by the Bidder 

1 
 

A) General Plant 
 
1. Primary/Secondary Crusher Unit/Power 

Screen Min capacity – 60t/hr. 
 
2. Concrete batching plant Min Cap 20 

m3/hr 
 
3. Asphalt Concrete batching plant 

 
 
0 
 
 
1 
 
0 
 

   

 
2 
 

B) Bituminous Plants 
 
1. Bitumen Pressure distributor 
 
2. Asphalt concrete paver 

 

 
 
0 
 
0 
 

   

3 

C) Compactors 
 
3. Vibrating compaction plate 300 mm 

wide 
 
4. Vibrating compaction plate 600 mm 

wide 

 
 
0 
 
1 
 

   

4 
 

D) Mobile Compressors 
 
1. Single tool (1.8 m3/min) 

 
2. Two tool (2.8 – 7.3m3/min) 

 
3. Four tool (11.3 – 25.3 m3/min) 

 
4. Medium rock drill (1.5 m3/min) 

 
5. Heavy rock drill (2.4 m3/min) 

 

 
 
0 
 
0 
 
0 
 
1 
 
1 
 

   

5 
 

E) Concrete Equipment 
 

1. Mobile concrete mixers 
 

2. Truck mounted mixers 
 

3. Concrete vibrators 
 

 
 
2 
 

Optional 
 
2 
 

   

6 

F) Transport (Tippers, dumpers, 
water tankers) 

 
1. 4 x 2 tippers payload 7 – 12 tonnes 

 
2. 6 x 4 tippers payload 16 – 20 tonnes 

 
3. 8 x 4 tippers payload 16 – 20 tonnes 

 
4. Articulated trailers 

 

 
 
 

Optional 
 
2 
 

Optional 
 

Optional 
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Item 
No. 

 
 

Equipment Details 

Minimum 
Number 
Required 
for the 

Contract 
Execution 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to 

be hired or 
purchased by 

the Bidder 

No. of 
equipment to be  
made available  
for the Contract 

by the Bidder 

5. Dump trucks 
 

6. Flat bed lorries 
7. Water tankers 

-8,000lts capacity 
-12,000lts capacity  

2 
 

Optional 
 
1 
0 

7 
 

G) Earth – Moving Equipment 
 

1. Tracked dozers with dozer attachment 
(D6-D9 equivalent) 

 
2. Tracked loaders 

 
3. Wheeled loaders 

 
4. Motor scappers 

 
5. Motor graders (120 - 205kW) 

 
6. Trench excavator 

 
7. Pulvimixer 

 

 
 
1 
 
 
1 
 

Optional 
 

Optional 
 
1 
 
0 
 
0 
 

   

8 

H) Diesel Generators 
 

1. Diesel generators (15 – 200Kva) 
 

 
 
1 
 

   

9 

I) Excavators 
 
1.  Hydraulic crawler mounted (7 – 10 

tonnes) – 0.25 – 0.4 m3 SAE bucket. 
 

2. Hydraulic crawler mounted (10 – 16 
tonnes) – 0.40 – 0.60 m3 SAE bucket. 
 

3.  Hydraulic wheel mounted (7 – 10 
tonnes) – 0.25 – 0.4 m3 SAE bucket. 
 

4.  Hydraulic wheel mounted (10 – 16 
tonnes) – 0.40 – 0.6 m3 SAE bucket. 
 

5. Hydraulic wheel mounted backloader 
(7 – 10 tonnes) – 0.25 – 0.4 m3 SAE 
bucket. 

 

1 
 
 
0 
 
 
0 
 
 
0 
 
 
0 

   

10 
 
 

J) Rollers 
 

1. Self propelled single drum vibrating 
(various types) 

 
2. Pneumatic rubber tyre (1-2 

tonnes/wheel) 
 
3. Sheep’s foot roller 
 
4. Double drum vibrating pedestrian 

rollers 

 
 
1 
 
 
0 
 
1 
 
0 
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Item 
No. 

 
 

Equipment Details 

Minimum 
Number 
Required 
for the 

Contract 
Execution 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to 

be hired or 
purchased by 

the Bidder 

No. of 
equipment to be  
made available  
for the Contract 

by the Bidder 

Item 
No. 

 
 
Equipment Details 

Minimum 
Number 

Required for 
the Contract 
Execution 

No of 
Equipment 

Owned by the 
Bidder 

No. of 
equipment to 
be hired or 

purchased by 
the Bidder 

No. of equipment 
to be  made 

available  for the 
Contract by the 

Bidder 

1 
 

K) General Plant 
 
1. Primary/Secondary Crusher 

Unit/Power Screen Min capacity – 
60t/hr. 

 
2. Concrete batching plant Min Cap 

20 m3/hr 
 
3. Asphalt Concrete batching plant 

 
 
0 
 
 
1 
 
0 
 

   

 
2 
 

L) Bituminous Plants 
 
5. Bitumen Pressure distributor 
 
6. Asphalt concrete paver 
 

 
 
0 
 
0 
 

   

3 

M) Compactors 
 
7. Vibrating compaction plate 300 

mm wide 
 
8. Vibrating compaction plate 600 

mm wide 

 
 
0 
 
1 
 

   

4 
 

N) Mobile Compressors 
 
6. Single tool (1.8 m3/min) 
 
7. Two tool (2.8 – 7.3m3/min) 
 
8. Four tool (11.3 – 25.3 m3/min) 
 
9. Medium rock drill (1.5 m3/min) 
 
10. Heavy rock drill (2.4 m3/min) 
 

 
 
0 
 
0 
 
0 
 
0 
 
1 
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Item 
No. 

 
 

Equipment Details 

Minimum 
Number 
Required 
for the 

Contract 
Execution 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to 

be hired or 
purchased by 

the Bidder 

No. of 
equipment to be  
made available  
for the Contract 

by the Bidder 

5 
 

O) Concrete Equipment 
 
4. Mobile concrete mixers 
 
5. Truck mounted mixers 
 
6. Concrete vibrators 
 

 
 
2 
 

Optional 
 
4 
 

   

6 

P) Transport (Tippers, dumpers, 
water tankers) 

 
8. 4 x 2 tippers payload 7 – 12 

tonnes 
 
9. 6 x 4 tippers payload 16 – 20 

tonnes 
 
10. 8 x 4 tippers payload 16 – 20 

tonnes 
 
11. Articulated trailers 
 
12. Dump trucks 
 
13. Flat bed lorries 
14. Water tankers 
-8,000lts capacity 
-12,000lts capacity  

 
 
 

Optional 
 
2 
 

Optional 
 

Optional 
 
2 
 

Optional 
 
1 
0 

   

7 
 

Q) Earth – Moving Equipment 
 

8. Tracked dozers with dozer 
attachment (D6-D9 equivalent) 

 
9. Tracked loaders 
 

10. Wheeled loaders 
 

11. Motor scappers 
 

12. Motor graders (120 - 205kW) 
 

13. Trench excavator 
 

14. Pulvimixer 
 

 
 
1 
 
 
1 
 

Optional 
 

Optional 
 
1 
 
0 
 
0 
 

   

8 

R) Diesel Generators 
 
2. Diesel generators (15 – 200Kva) 
 

 
 
1 
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Item 
No. 

 
 

Equipment Details 

Minimum 
Number 
Required 
for the 

Contract 
Execution 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to 

be hired or 
purchased by 

the Bidder 

No. of 
equipment to be  
made available  
for the Contract 

by the Bidder 

9 

S) Excavators 
 
6.  Hydraulic crawler mounted (7 – 

10 tonnes) – 0.25 – 0.4 m3 SAE 
bucket. 

 
7. Hydraulic crawler mounted (10 – 

16 tonnes) – 0.40 – 0.60 m3 SAE 
bucket. 

 
8.  Hydraulic wheel mounted (7 – 10 

tonnes) – 0.25 – 0.4 m3 SAE 
bucket. 

 
9.  Hydraulic wheel mounted (10 – 

16 tonnes) – 0.40 – 0.6 m3 SAE 
bucket. 

 
10. Hydraulic wheel mounted 

backloader (7 – 10 tonnes) – 0.25 
– 0.4 m3 SAE bucket. 

 

1 
 
 
0 
 
 
0 
 
 
0 
 
 
0 

   

10 
 
 

T) Rollers 
 

5. Self propelled single drum 
vibrating (various types) 

 
6. Pneumatic rubber tyre (1-2 

tonnes/wheel) 
 

7. Sheep’s foot roller 
 

8. Double drum vibrating pedestrian 
rollers 

 
 
1 
 
 
0 
 
1 
 
0 
 

   

 
We hereby certify that notwithstanding the list of plant detailed above, we will provide 
sufficient, suitable and adequate plant in good working order for the successful completion 
of works. 

 
 
…………………………………   ………………………………. 
(Signature of Contractor)     (Date) 
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SECTION 6: CONDITIONS OF CONTRACT 
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SECTION 6A  CONDITIONS OF CONTRACT PART I:  

GENERAL CONDITIONS OF CONTRACT (GCC)  

 

The Conditions Of Contract Part 1 – General Conditions shall be those forming Part 
1 of the Conditions of Contract for works of Civil engineering construction Fourth 
Edition 1987, reprinted in 1992 with further amendments, prepared by the 
Federation Internationale des Ingenieurs Conseils (FIDIC). 
 
Copies of the FIDIC Conditions of Contract can be obtained from: 
 
FIDIC Secretariat 
P.O.Box 86 
1000 Lausanne 12 
Switzerland 
Fax:   41 21 653 5432 
Telephone:  41 21 653 5003 
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SECTION 6B: CONDITIONS OF CONTRACT PART II:  

(CONDITIONS OF PARTICULAR APPLICATION) 

The following Conditions of Particular Application shall supplement the General 
Conditions of Contract.  Whenever there is a conflict, the provisions herein shall 
prevail over those in the General Conditions of Contract.  The Particular Condition 
is preceded by the corresponding clause number of the General Conditions to 
which it relates. 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR 
APPLICATION) 

 

SUBCLAUSE 1.1 – DEFINITIONS 
 

Amend this sub-clause as follows: 
 

(a)  (i) The “Employer” is the Kenya Rural Roads Authority represented by the 
Director General,  Kenya Rural Roads Authority. 
       (ii) The “Engineer” is the Director (Development) Kenya Rural Roads 
Authority.  
 
(b)  (i) Insert in line 2 after the Bills Of Quantities”, the following, “the rates entered 
by the Contractor (whether or not such rate be employed in computation of the 
Contract Price),” 
 
Amend subparagraph (b) (v) of Sub-clause 1.1 by adding the following words at the 
end: 
The word “BID” is synonymous with “bid” and the word “Appendix to BID” with 
“Appendix to Bid” and the word “BID documents” with “bidding documents”. 
 
Add the following at the end of this sub-clause: 
(h) (i) “Materials” means materials and other things intended to form or forming 
part of the Permanent Works. 

 
SUBCLAUSE 2.1 - Engineer’s Duties and Authority. 
 

With reference to Sub-clause 2.1 (b), the following shall also apply: The Engineer 
shall obtain the specific approval of the Employer before taking any of the 
following actions specified in Part 1: 

 
 (a) Consenting to the subletting of any part of the works under Clause 4; 

(b) Certifying additional cost determined under Clause 12; 
(c) Determining an extension of time under Clause 44; 
(d) Issuing a variation under Clause 51; 

 (e) Fixing rates or prices under Clause 52 
 
SUBCLAUSE 5.1 - Language and Law 
 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. 
Communication between the Contractor and the Engineer’s Representative shall be 
in this given language. 
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(a) The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 
 
 

SUBCLAUSE 5.2 – Priority of Contract Documents 
 

Delete the documents listed 1-6 and substitute: 
(1) The Contract Agreement (if completed) 
(2) The Letter Of Acceptance; 
(3) The Bid and Appendix to Bid; 
(4) The Conditions of Contract Part II; 
(5) The Conditions of Contract Part I; 
(6) The Special Specifications; 
(7) The Standard Specification for Road and Bridge Construction, 1986; 
(8) The Drawings; 
(9) The priced Bills of Quantities 
(10)  Other documents as listed in the Appendix to form of Bid 

 
SUBCLAUSE 10.1 - Performance Security 
 

Replace the text of Sub-clause 10.1 with the following: 
“The Contractor shall provide security for his proper performance of the Contract 
within 60 days after receipt of the Letter of Acceptance. The Performance Security 
shall be in the form of a bank guarantee as stipulated by the Employer in the 
Appendix to Bid. The Performance Security shall be issued by a bank incorporated 
in Kenya. The Contractor shall notify the Engineer when providing the 
Performance Security to the Employer. 
“Without limitation to the provisions of the preceding paragraph, whenever the 
Engineer determines an addition to the Contract Price as a result of a change in 
cost, the Contractor, at the Engineers written request, shall promptly increase the 
value of the Performance Security by an equal percentage.  

 
SUBCLAUSE 10.2 - Validity of Performance Security 
 

The Performance Security shall be valid until a date 28 days after the date of issue 
of the Taking-Over Certificate of the last section of the structure and road. The 
security shall be returned to the Contractor within 14 days of expiration. 

 
SUBCLAUSE 10. 3- Claims under Performance Security 
 

Delete the entire sub-clause 10.3. 
 
SUBCLAUSE 10. 4- Cost of Performance Security 
 

The cost of complying with the requirements of this clause shall be borne by the 
Contractor. 
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SUBCLAUSE 11. 1- Inspection of Site 
 

In line 17 after “affect his BID” add 
“and the Contractor shall be deemed to have based his BID on all the 
aforementioned” 
Delete the last paragraph completely and replace with the following: 
“The Employer in no way guarantees completeness nor accuracy of the soil, 
materials, subsurface and hydrological information made available to the 
Contractor at the time of bidding or at any other time during the period of the 
Contract, and the Contractor shall be responsible for ascertaining for himself all 
information as aforesaid for the execution of works and his BID shall be deemed to 
have been priced accordingly. 
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SUBCLAUSE 11.2 - Access to Data 
 

Data made available by the Employer in accordance with Clause 11.1 shall be 
deemed to include data listed elsewhere in the Contract as open for inspection at 
the address stipulated in the Appendix to Bid. 

 
SUBCLAUSE 14.1 Programme to be Submitted 
 

The time within which the programme shall be submitted shall be as specified in 
the Appendix to the Form of Bid. 
 
This detailed programme shall be based upon the programme submitted by the 
Contractor as part of his BID, where this was required, and shall in no material 
manner deviate from the said programme. 

 
The programme shall be in the form of a Critical Path Method Network (CPM 
Network) showing the order of procedure and a description of the construction 
methods and arrangements by which the Contractor proposes to carry out the 
works. It should also be supplemented by a time –bar chart of the same program. 
The program shall be coordinated with climatic, groundwater and other conditions 
to provide for completion of the works in the order and by the time specified. The 
program shall be revised at three-month intervals and should include a chart of the 
principle quantities of work forecast for execution monthly. 

 
The Contractor shall submit to the Engineer not later than the day or date 
mentioned in the Appendix to the Form of Bid, a general description of his 
proposed arrangements and methods for the execution of the Works, including 
temporary offices, buildings, access roads, construction plant and its intended 
production output, working shift arrangements, labour strength, skilled and 
unskilled, supervision arrangements, power supply arrangements, supply of 
materials including a materials utilization program, stone crushing, aggregate 
production and storage, cement handling, concrete mixing and handling, methods 
of excavation, dealing with water, testing methods and facilities. 

 
During the execution of the works, the Contractor shall submit to the Engineer full 
and detailed particulars of any proposed amendments to the arrangements and 
methods submitted in accordance with the foregoing.  
If details of the Contractors proposals for Temporary Works are required by the 
Engineer for his own information the Contractor shall submit such details within 
fourteen days of being requested to do so. 

 
The various operations pertaining to the works shall be carried out in such a 
progressive sequence as will achieve a continuous and consecutive output of fully 
completed works within the time limits specified in the Contract.  
The Contractor shall allow in his programme for the following public holidays per 
calendar year during which the Contractor shall not be permitted to work. 
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 New Years Day (1st January) 
 Good Friday 
 Easter Monday 
 Labour day (1st May) 
 Madaraka Day (1st June) 
 Idd Ul Fitr 
 Moi Day (10th October) 
 Mashujaa Day (20th October) 
 Jamhuri day (12th December) 
 Christmas Day (25th December) 
 Boxing day (26th December) 

 
The Contractor shall also allow per calendar year for a further two unspecified 
public holidays which may be announced by the Government of Kenya with no 
prior notification upon which he shall not be permitted to work. 

 
SUBCLAUSE 14.3- Cash Flow Estimate 
 

The time within which the detailed cash flow estimate shall be submitted shall be as 
specified in the Appendix to the Form of Bid. 

 
SUBCLAUSE 15.1- Contractor’s Superintendence 
 

Add the following at the end of the first paragraph of sub-clause 15.1: 
“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to 
commence the works inform the Engineer in writing the name of the Contractor’s 
Representative and the anticipated date of his arrival on site.” 
Add the following Sub-clause 15.2 

 
Sub clause 15.2- Language Ability and Qualifications of Contractor’s Authorised Agent 
 

The Contractor’s Agent or Representative on the site shall be a Professional 
Engineer as registered by the Engineer’s Board of Kenya in accordance with the 
Laws of Kenya Cap 530 or have equivalent status approved by the Engineer and 
shall be able to read and write English fluently. 

 
 
SUBCLAUSE 16.2 - Engineer at Liberty to Object 
 

At the end of this Clause add  
“by a competent substitute approved by the Engineer and at the Contractors own 
expense.” 
Add the following Sub-Clauses 16.3 and 16.4: 

 
SUBCLAUSE 16.3 - Qualification and Language Ability of Superintending Staff 
 
The Contractor’s superintending staff shall meet the following minimum qualifications: 
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(a). Should have a working knowledge of English or Kiswahili. Should any of the 
superintending staff not be able to meet this condition, the Contractor shall propose 
to the Engineer arrangements for provision of a sufficient number of interpreters of 
approved qualifications. The Engineer, at his discretion, may amend, approve or 
reject such arrangements or reject deployment of superintending staff not meeting 
the language requirements. The Engineer may at any time during the duration of 
the Contract amend any approved arrangements made for interpreters, which shall 
be implemented at the Contractors expense. 
 

(b) The key staff listed below must have academic qualifications from Government 
recognised institutions or equivalent institutions of the levels set out in Section 5, 
Part 6. 

  
 Senior Foreman 
 Site Surveyor  
 Foremen  

 
(c) The key staff listed below must have minimum experience set out in Section 5, Part 

6: 
 Senior Foreman 
 Site Surveyor  
 Foremen 

 
(d) Qualifications as above shall be subject to verification and approval on site by the 

Engineer or his representative on site before commencement of the said works. 
 
SUBCLAUSE 16.4 – Employment of Local Personnel 
 

The Contractor is encouraged, to the extent practicable and reasonable, to employ 
staff and labour with appropriate qualifications and experience who are Kenyan 
citizens. 

 
SUBCLAUSE 19.1- Safety, Security and Protection of the Environment 
 

Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows: 
Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) 
and 9(c) of Sub-Clause 19.1 of the Conditions of Contract, the Contractor shall 
observe the following measures with a view to reducing or elimination of adverse 
environmental effects by the site works: 
 
(i) All quarries and borrow pits shall be filled and landscaped to their original state 

after extraction of construction material 
(ii) Soil erosion due to surface runoff or water from culverts or other drainage 

structures should be avoided by putting in place proper erosion control 
measures that shall include, but are not limited to grassing and planting if trees. 

(iii) Long traffic diversion roads shall be avoided so as to minimize the effect of dust 
on the surrounding environment. In any case all diversions shall be kept damp 
and dust free. 
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(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be 
collected and disposed off in such a way as not to adversely affect the 
environment. 

(v) Rock blasting near settlement areas shall be properly coordinated with the 
relevant officers of the Government so as to minimize noise pollution and 
community interference. 

 
SUBCLAUSE 20.4 - Employers Risks 
 

Delete Sub-Clause (h) and substitute with; 
 

(h) any operation of the forces of nature (insofar as it occurs on site) which an 
experienced Contractor: 

 
(i) could not have reasonably foreseen, or 
(ii) could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures: 
 

(A) prevent loss or damage to physical property from occurring by taking 
appropriate measures or 

(B) insure against such loss or damage 
 
SUBCLAUSE 21.1 - Insurance of Works and Contractor’s Equipment 
 

Add the following words at the end of Sub-paragraph (a) and immediately before 
the last word of Sub-paragraph (b) of Sub-Clause 21.1: 
“It being understood that such insurance shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss or 
damage incurred” 
 
Delete the first sentence of this Clause and replace with the following: 
“prior to commencement of the Works the Contractor shall, without limiting his or 
the Employer’s obligations and responsibilities under Clause 20, insure to the 
satisfaction of the Employer:” 

 
SUBCLAUSE 21.2 – Scope of Cover 
 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 
Delete words “from the start of work at the site” and substitute the words “from 
the first working day after the Commencement Date” 
Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 
(c) It shall be the responsibility of the Contractor to notify the insurance company of 
any change in the nature and extent of the Works and to ensure the adequacy of the 
insurance coverage at all times during the period of the Contract. 

 
SUBCLAUSE 21.4 - Exclusions 
 

Amend Sub-Clause 21.4 to read as follows: 
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“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 
damage caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) 
of the Conditions of Particular Application.” 

 
SUBCLAUSE 23.2 – Minimum Amount of Insurance 
 

Add the following at the end of this Clause: 
“.. with no limits to the number of occurrences”. 
 

SUBCLAUSE 25.1 – Evidence and Terms 
 

Amend Sub-Clause OF INSURANCE 25.1 as follows: 
Insert the words “as soon as practicable after the respective insurances have been 
taken out but in any case” before the words “prior to the start of work at the site” 
Add the following Sub-Clauses 25.6, 25.7 

 
SUBCLAUSE 25.6 – Insurance Notices 
 

Each policy of insurance effected by the Contractor for purposes of the Contract 
shall include a provision to the effect that the Insurer shall have a duty to give 
notice in writing to the Contractor and Employer of the date when a premium 
becomes payable. This shall not be more than thirty (30) days before that date and 
the policy shall remain in force until thirty (30) days after the giving of such notice. 

 
SUBCLAUSE 25.7 – Notification to Insurers 
 

It shall be the responsibility of the Contractor to notify insurers under any of the 
insurance referred to in the preceding clauses 21, 23 and 24 on any matter or event, 
which by the terms of such insurance are required to be so notified. The Contractor 
shall indemnify and keep indemnified the Employer against all losses, claims, 
demands, proceedings, costs, charges and expenses whatsoever arising out of or in 
consequence of any default by the Contractor in complying with the requirements 
of this Sub-Clause whether as a result of avoidance of such insurance or otherwise. 
 
 
 

SUBCLAUSE 28.2 – Royalties 
 

Add at the end of this Sub-Clause the following sentence: 
“The Contractor shall also be liable for all payments or compensation if any that are 
levied in connection with the dumping of part or all of any such material.” 

 
SUBCLAUSE 29.1 – Interference with Traffic 
 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 
“The Contractor will be permitted to use existing public roads for access to the site. 
The Contractor shall pay vehicle license tax and road maintenance duty in 
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accordance with relevant regulations and shall obtain any necessary permits or 
licenses from relevant authorities for transporting his equipment.” 

 
Add the following sub-clause 29.2: 

 
SUBCLAUSE 29.2 – Reinstatement and Compensation for Damages to Persons and 
Property 
 

The Contractor shall reinstate all properties whether public or private which are 
damaged in consequence of the construction and, maintenance of the works to a 
condition as specified and at least equal to that prevailing before his first entry on 
them. 
 
If in the opinion of the Engineer the Contractor shall have failed to take reasonable 
and prompt action to discharge his obligations in the matter of reinstatement, the 
Engineer will inform the Contractor in writing of his opinion, in which 
circumstances the Employer reserves the right to employ others to do the necessary 
work of reinstatement and to deduct the cost thereof from any money due or which 
shall become due to the Contractor. 
 
The Contractor shall refer to the Employer without delay all claims which may be 
considered to fall within the provisions of Clause 22.1. 

 
Add the following Sub-Clause 34.2 to 34.8 

 
SUBCLAUSE 34.2 – Conditions of Employment of Labour 
 

The Contractor shall be responsible for making all arrangements for and shall bear 
all costs relating to recruitment, obtaining of all necessary visas, permits or other 
official permission for movements of staff and labour. 

 
SUBCLAUSE 34.3 – Fair Wages 
 

The Contractor shall, in respect of all persons employed anywhere by him in the 
execution of the Contract, and further in respect of all persons employed by him 
otherwise than in the execution of the Contract in every factory, Workshop or place 
occupied or used by him for the execution of the Contract, observe and fulfil the 
following conditions: 
 
(a) The Contractor shall pay rates of wages, observe hours of labour and provide 

conditions of labour, housing, amenities and facilities not less favourable than 
those required by the latest Regulation of Wages (Building and Construction 
Industry) Order as at the time of bid submission, and subsequent amendments 
thereto, or in any wage scales, hours of work or conditions agreed by the 
Ministry of Labour or other Government Departments in consultation with the 
appropriate wage fixing authority and generally recognized by other employees 
in the district whose general circumstances in the trade or industry in which the 
Contractor is engaged are similar.  
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(b) In the absence of any rates of wages, hours or conditions of labour so established 

the Contractor shall pay rates of wages and observe hours and conditions of 
labour which are not less favourable than the general level of wages, hours and 
conditions observed by other Employers whose general circumstances in the 
trade or industry in which the Contractor is engaged are similar. 

 
(c) Where the absence of established rates of wages, hours and conditions of labour 

or the dissimilarity of the general circumstances in the trade of industry in which 
the Contractor is engaged prevent the Contractor from observing rates of wages, 
hours and conditions of labour ascertained under sub-paragraph (a) and (b) 
above the Contractor in fixing the rates of wages, hours and conditions of labour 
of his employees shall be guided by the advice of the Labour Department. 
 

(d) The Contractor shall recognize the freedom of his employees to be members of 
trade unions. 

 
(e) The Contractor shall maintain records in English of the time worked by, and the 

wages paid to, his employees. The Contractor shall furnish to the Engineer or 
Employer, if called upon to do so, such particulars of the rates, wages and 
conditions of labour as the Employer or Engineer may direct.  
 

(f) The Contractor shall at all times during the continuance of the contract display, 
for the information of his employees in every factory, workshop or place 
occupied or used by him for the execution of the Contract, a copy of this clause 
together with a notice setting out the general rates of wages, hours and 
conditions of labour of his employees. 

(g) The Contractor shall be responsible for the observance of this clause by sub-
Contractors employed in the execution of the works. 

SUBCLAUSE 34.4 – Breach of Fair Wages Clause 
 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages 
Clause shall cease to be approved as a Contractor or Sub-Contractor for such period 
as the Employer May determine. 

 
Should a claim be made to the Employer alleging the Contractor’s default in 
payment of Fair Wages of any workman employed on the Contract and if proof 
thereof satisfactory to the Employer is furnished by the Labour Authority, the 
Employer may, failing payment by the Contractor, pay the claims out of any 
monies due or which may become due to the Contractor under the Contract. 

 
SUBCLAUSE 34.5 – Recruitment of Unskilled Labour 
 

Any additional unskilled labour which is required by the Contractor for the works 
and which is not in his employment at the time of the acceptance of the BID shall be 
recruited by the Contractor from the Labour Exchange or Exchanges nearest to the 
site or sites of the work. 
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SUBCLAUSE 34.6 – Compensation for Injury 
 

The Contractor shall in accordance with the Workmen’s Compensation Act of the 
Laws of Kenya and any other regulations in force from time to time pay 
compensation for loss or damage suffered in consequence of any accident or injury 
or disease resulting from his work to any workman or other person in the 
employment of the Contractor or any Subcontractor. 

 
SUBCLAUSE 34.7 – Labour Standards 
 

(a) the Contractor shall comply with the existing local labour laws, regulations and 
labour standards 

(b) the Contractor shall formulate and enforce an adequate safety program with 
respect to all work under his contract, whether performed by the Contractor or 
subcontractor. The Contractor has assurance from the Employer of cooperation 
where the implementation of these safety measures requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any 
of his employees employed under this Contract. 

 
Add the following Sub-Clause 35.2 and 35.3. 
 
SUBCLAUSE 35.2 – Records Of Safety and Health 
 

The Contractor shall maintain such records and make such reports concerning 
safety, health and welfare of persons and damage to property as the Engineer may 
from time to time prescribe. 

SUBCLAUSE 35.3 – Reporting of Accidents 
 

The Contractor shall report to the Engineer details of any accident as soon as 
possible after its occurrence. In the case of any fatality or serious accident, the 
Contractor shall, in addition, notify the Engineer immediately by the quickest 
available means. The Contractor shall also notify the relevant authority whenever 
the Laws of Kenya require such a report. 

 
SUBCLAUSE 41.1 – Commencement of Works 
 

Amend Sub-Clause 41.1 as follows: 
Delete the words “as soon as is reasonably possible” in the first sentence and 
replace with “within the period stated in the Appendix to Bid”. 

 
SUBCLAUSE 43.1 – Time for Completion 
 

Amend Sub-Clause 43.1 as follows: 
Delete the words “within the time” to “such extended time” and substitute “by the 
date or dates stated or implied in Clause 14 of these Conditions of Particular 
Application. 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

58

 
SUBCLAUSE 44.1 – Extension of Time For Completion 
 

Add at the end of Sub-Clause 44.1 the following: 
“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused 
by such rains shall be deemed exceptional weather conditions such as may fairly 
entitle the Contractor to an extension of time for the completion of the work.” 

 
SUBCLAUSE 45.1 – Restriction on Working Hours 
 

Add at the end of Sub-Clause 45.1 the following: 
 
“If the Contractor requests permission to work by night as well as by day, then if 
the Engineer shall grant such permission the Contractor shall not be entitled to any 
additional payments for so doing. All such work at night shall be carried out 
without unreasonable noise or other disturbance and the Contractor shall 
indemnify the Employer from and against any liability for damages on account of 
noise or other disturbance created while or in carrying out night work and from 
and against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in regard or in relation to such liability. 
 
“In addition the Contractor will be required to provide, for any work carried out at 
night or recognized days of rest, adequate lighting and other facilities so that the 
work is carried out safely and properly. 

 
“In the event of the Engineer granting permission to the Contractor to work double 
or rotary shifts or on Sundays, the Contractor shall be required to meet any 
additional costs to the Employer in the administration and supervision of the 
Contract arising from the granting of this permission.” 

 
SUBCLAUSE 47.2 – Reduction of Liquidated Damages 
 

Add the following paragraphs at the end of this Sub-Clause: 
 
“There shall be no reduction in the amount of liquidated damages in the event that 
a part or a section of the Works within the Contract is certified as completed before 
the whole of the Works comprising that Contract. 
 
The Employer shall pay no bonus for early completion of the Works to the 
Contractor. 
The sum stated in the Appendix to Bid as liquidated damages shall be increased by 
a sum equivalent to any additional amount payable by the Employer to the 
Contractor under clause 70.1 in respect of an increase in costs in such a period that 
would not have been incurred by the Contractor if the works had been completed 
by the due date for completion prescribed by Clause 43.” 
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SUBCLAUSE 52.1 – Valuation and Variations 
 

Add new Clause 52.2(c) 
No change in the unit rates or prices quoted shall be considered for items included 
in the schedule of Dayworks rates, or Provisional Sums and items, or for any item 
in the BOQ.  
Modification to Clause 52(3) 

 
SUBCLAUSE 52.4 – Dayworks 
 

Add the following at the end of Sub-Clause 52.4: 
The work so ordered shall immediately become part of the works under the 
contract. The Contractor shall, as soon as practicable after receiving the Dayworks 
order from the Engineer undertake the necessary steps for due execution such 
work. Prior to commencement of any work to be done on a Dayworks basis, the 
Contractor shall give an advance notice to the Engineer stating the exact time of 
such commencement. 

 
SUBCLAUSE 54.1 – Contractors Equipment, Temporary Works and Materials: Exclusive 
  Use for the Works 
 

Amend Sub-Clause 54.1 as follows: 
Line 5:add “written” between “the” and “consent”. 
Delete Sub-Clauses 54.2 and 54.5. 

 
SUBCLAUSE 55.2 – Omissions of Quantities 
 

Items of Works described in the Bills of Quantities for which no rate or price has 
been entered in the Contract shall be considered as included in other rates and 
prices in the Contract and will not be paid for separately by the Employer. 
 
Add the following Sub-Clause 58.4: 

 
SUBCLAUSE 58.4 – Provisional Items 
 

Provisional items shall be read as Provisional Sums and shall be operated as such in 
accordance with Sub-Clauses 58.1 to 58.3. 

 
CLAUSE 60: – Certificates and Payments  
 

Clause 60 of the General Conditions is deleted and substituted with the following:- 
 
SUBCLAUSE 60.1 – Monthly Statement 
 

The Contractor shall submit a statement to the Engineer at the end of each month, 
in a tabulated form approved by the Engineer, showing the amounts to which the 
Contractor considers himself to be entitled. The statement shall include the 
following items, as applicable;  
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 the value of the Permanent Work executed up to the end of previous month  
 such an amount (not exceeding 75 percent of the value) as the Engineer may 

consider proper on account of materials for permanent work delivered by 
the Contractor in the site  

 such amount as the Engineer may consider fair and reasonable for any 
Temporary Works for which separate amounts are provided in the Bill of 
Quantities  

 adjustments under Clause 70 
 any amount to be withheld under retention provisions of Sub-clause 60.3 
 any other sum to which the Contractor may be entitled under the Contract 

 
If the Engineer disagrees with or cannot verify any part of the statement, the 
Contractor shall submit such further information as the Engineer may reasonably 
require and shall make such changes and corrections in the statement as may be 
directed by the Engineer. In cases where there is difference in opinion as to the 
value of any item, the Engineer’s view shall prevail. 

 
SUBCLAUSE 60.2 - Interim Payment Certificate 
 

The Contractor shall forward to the Engineer an Interim Payment Certificate based 
on the statement as corrected above and, should it be necessary in the Engineers 
opinion, shall promptly make any further amendments and corrections to the 
Interim Payment Certificate. 
 
The Engineer shall not unreasonably withhold certifying an Interim Payment 
Certificate and in case of likely delay in establishing the value of an item, such item 
may be set aside and the remainder certified for payment.  
 
Within 30 days after receipt of the Interim Payment Certificate and subject to the 
Contractor having made such further amendments and corrections as the Engineer 
may require, the Engineer will forward to the Employer the certified Interim 
Payment Certificate. 
Provided that the Engineer shall not be bound to certify any payment under this 
Clause if the net amount thereof, after all retentions and deductions, would be less 
than the minimum amount of Interim Payment Certificate’s stated in the Appendix 
to Form of Bid. However, in such a case, the uncertified amount will be added to 
the next interim payment, and the cumulative unpaid certified amount will be 
compared to the minimum amount of interim payment. 

 
SUBCLAUSE 60.3 – Payment of Retention Money 
 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be 
made by the Engineer in the first and following Interim Payment Certificates until 
the amount retained shall reach the "Limit of Retention Money" named in the 
Appendix to Form of BID. 
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Upon the issue of the Taking-Over Certificate, with respect to the whole of the 
works one half of the retention money shall become due and shall be paid to the 
Contractor when the Engineer shall certify in writing that the last section of the 
whole works has been substantially completed. 
Upon expiration of the Defects Liability Period for the works, the other half of the 
Retention Money shall be certified by the Engineer for payment to the Contractor. 
 
Provided that in the event of different Defects Liability Periods being applicable to 
different Sections of the Permanent Works pursuant to Clause 48, the expression 
“expiration of the Defects Liability Period “ shall, for the purpose of this subclause, 
be deemed to mean the expiration of the latest of such periods. 
 
Provided also that if at such time, there remain to be executed by the Contractor 
any work instructed, pursuant to Clause 49 and 50, in respect of the works, the 
Engineer shall be entitled to withhold certification until completion of any such 
work or so much of the balance of the Retention money as shall in the opinion of 
the Engineer, represents the cost of the remaining work to be executed. 
 
Bank Retention Guarantees shall be accepted in lieu of cash retentions 

 
SUBCLAUSE 60.4– Correction of Certificates 
 

The Engineer may in any Interim Payment Certificate make any correction or 
modification to any previous Interim Payment Certificate signed by him and shall 
have authority, if any work is not being carried out to his satisfaction to omit or 
reduce the value of such work in any Interim Payment Certificate. 

 
SUBCLAUSE 60.5– Statement at Completion 
 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the 
whole of the works, the Contractor shall submit to the Engineer a statement at 
completion showing in detail, in a form approved by the Engineer; 
The final value of all work done in accordance with the Contract up to the date 
stated in such Taking-Over Certificate. 
(a) Any further sums which the Contractor considers to be due; and 
(b) An estimate of amounts that the Contractor considers will become due to him 

under the Contract. 
 

Estimate amounts shall be shown separately in the Statement at Completion. The 
Contractor shall amend and correct the Statement as directed by the Engineer and 
submit a Certificate at Completion to be processed as in Sub-Clause 60.2. 

 
SUBCLAUSE 60.6 – Final Statement 
 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to 
Sub-Clause 62.1, the Contractor shall submit to the Engineer for consideration a 
draft final statement with supporting documents showing in detail, in the form 
approved by the Engineer; 
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(a) The final value of all work done in accordance with the Contract 
(b) Any further sums which the Contractor considers to be due to him. 
 

If the Engineer disagrees with or cannot verify any part of the draft final statement, 
the Contractor shall submit such further information as the Engineer may 
reasonably require and shall make such changes in the draft as may be required. 

 
SUBCLAUSE 60.7– Discharge 
 

Upon submission of the Final Statement, the Contractor shall give to the Employer, 
with a copy to the Engineer, a written discharge confirming that the total of the 
Final statement represents full and final settlement of all monies due to the 
Contractor arising out of or in respect of the Contract. Provided that such discharge 
shall become effective only after payment under the Final Payment Certificate 
issued pursuant to Sub-Clause 60.8 has been made and the Performance Security 
referred to in Sub-Clause 10.1 has been returned to the Contractor. 

 
SUBCLAUSE 60.8 – Final Payment Certificate 
 

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall 
prepare a Final Payment Certificate which shall be delivered to the Contractor's 
authorized agent or representative for his signature. The Final Payment Certificate 
shall state: 

  
(a) The final value of all work done in accordance with the Contract; 
(b) After giving credit to the Employer for all amounts previously paid by the 

Employer, the balance, if any, due   from the Employer to the Contractor or the 
Contractor to the Employer. 

 
Final Certificate shall be issued for any sum due to the Contractor even if such is less 

than the sum named in the Appendix to the Form of BID. 
 
SUBCLAUSE 60.9– Cessation of Employers Liability 
 

Unless the Contractor notifies the Engineer of his objection to the Final Certificate 
within fourteen days of delivery thereof he shall be deemed to have agreed that he 
accepts the total Contract Price as set out in the Final Certificate as full settlement 
for all work done under the Contract including any variations and omissions 
thereof but excluding any variations and claims previously made in writing. 

 
SUBCLAUSE 60.10 – Time for Payment 
 

The amount due to the Contractor under any Interim Payment Certificate or Final 
Payment Certificate issued pursuant to this Clause or to any other term of the 
Contract, shall, subject to Clause 47, be paid by the Employer to the Contractor as 
follows: 
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(i) In the case of Interim Payment Certificate, within the time stated in the Appendix 
to Form of Bid, after the Engineer has signed the Interim Payment Certificate. 

(ii) In the case of the Final Payment Certificate pursuant to Subclause 60.8, within the 
time stated in the Appendix to Form of Bid, after the Engineer has signed the Final 
Payment Certificate. 

(iii) In the event of the failure of the Employer to make payment within the times 
stated, the Employer shall make payment to the Contractor of simple interest at a 
rate equal to two percentage points above the average bank lending rates obtained 
from Central Bank of Kenya. The provisions of this subclause are without 
prejudice to the Contractor’s entitlements under Clause 69 or otherwise. 
 

SUBCLAUSE 60.11 – Currency of Payment 
 

The Contract Price shall be designated in Kenyan Currency. 
All work performed by the Contractor under the Contract shall be valued in Kenya 
Shillings using the rates and prices entered in the Bills of Quantities together with 
such other increases to the Contract Price, except for variation of price payments in 
accordance with Clause 70.1. 

 
SUBCLAUSE 60.12 – Advance Payment 
 

“The Employer will make an interest free advance payment to the contractor for the 
cost of mobilization in respect of the Works, in a lump sum of equivalent to a 
maximum of ten (10) percent of the Contract Price named in the Letter of 
Acceptance. Payment of such advance amount will be due under a separate 
certification by the Engineer after: 

 
a) Provision by the Contractor of the Performance Security in accordance with 

Clause 10 of the Conditions of Contract, and 
b) Provision by the Contractor of a Bank Guarantee shall remain effective until the 

advance payment has been completely repaid by the Contractor out of current 
earnings under the Contract and certified accordingly by the Engineer. 

 
A form of Bank guarantee acceptable to the Employer is included in the Tender 
Documents. The advance payment shall be used by the Contractor exclusively for 
mobilization expenditures, in connection with the works. The advance payment 
shall not be subject to retention money. 

 
The advance payment shall be repaid with percentage reductions from the monthly 
interim payments certified by the Engineer. The reimbursement of the lump sum 
advance payment shall be made by deductions from the interim payments and 
where applicable from the balance owing to the contractor. Reimbursement shall 
begin when the amount of the sums due under the Contract reaches 20% of the 
original amount of the contract. It shall have been completed by the time 80% of 
this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated by the 
means of the formula: 
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 RI =  A(x-X) 
   80-20 

Where: 
  RI = the amount to be reimbursed. 
   
  A  = the amount of the advance which has been granted. 
   

x  = the amount of proposed cumulative payments as a percentage of the 
original amount of the contract. This figure will exceed 20% but not 80%. 

   
X = the amount of the previous cumulative payments as a percentage of the 
original amount of the Contract. This figure will be below 80% but not less 
than 20%. 

 
With each reimbursement the guarantee will be reduced accordingly. 
 
SUBCLAUSE 60.13 Materials for Permanent Works 
 

With respect to materials brought by the Contractor to the site for incorporation 
into the permanent works, the Contractor shall,  
- Receive a credit in the month, in which these materials are brought to site, 
- Be charged a debit in the month in which these materials are incorporated in the 
permanent works.  
Both such credit and debit to be determined by the Engineer in accordance with the 
following provisions; 

(a) No credit shall be given unless the following conditions shall have been met to the 
Engineers satisfaction 

(i) The materials are in accordance with the specifications for the works; 
(ii) The materials have been delivered to site and are properly stored and 

protected against loss, damage or deterioration; 
(iii) The Contractors record of the requirements, orders receipts and use of 

materials are kept in a form approved by the Engineer, and such records are 
available for inspection by the Engineer; 

(iv) The Contractor has submitted a statement of his cost of acquiring and 
delivering the materials and plant to the Site, together with such documents 
as may be required for the purpose of evidencing such cost; 

(v) The materials are to be used within a reasonable time. 
(b) The amount to be credited to the Contractor shall not be more than 75% of the 

Contractor’s reasonable cost of the materials delivered to site, as determined by the 
Engineer after review of the documents listed in subparagraphs (a)  (iv) above; 

(c) The amount to be debited to the Contractor for any materials incorporated into the 
works shall be equivalent to the credit previously granted to the Contractor for 
such materials pursuant to Clause (b) above as determined by the Engineer. 

 
SUBCLAUSE 67.1 – Engineer’s Decision 
 

Delete the entire subclause 67.1 and add the following; 
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“If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in any connection with, or arising out of, the Contract or the execution 
of the works, whether during the execution of the works or after their completion 
and whether before or after repudiation or other termination of the Contract 
including any dispute as to any opinion, instruction, determination, certificate or 
valuation of the Engineer, the matter in dispute shall, in the first place, be referred 
in writing to the Engineer, with a copy to the other party. Such reference shall state 
it is made pursuant to this clause. No later than 28 (twenty eight) days after the day 
on which he received such reference the Engineer shall give notice of his decision to 
the Employer and the Contractor. Such decision shall state it is made pursuant to 
this clause. 
 
Unless the Contract has already been repudiated or terminated, the Contractor 
shall, in every case, continue to proceed with the works with all due diligence and 
the Contractor and the Employer shall give effect forthwith to every such decision 
of the Engineer unless and until the same shall be revised, as hereinafter provided, 
in an Amicable Settlement, Adjudicator’s or Arbitrator’s award. 
 
If either the Employer or the Contractor be dissatisfied with the any decision of the 
Engineer, or if the Engineer fails to give notice of his decision on or before the 28th 
(twenty eighth) after the day on which he received the reference, then either the 
Employer or the Contractor may, on or before the 28th (twenty eighth) day after the 
day on which he received notice of such decision, or on or before the 28th (twenty 
eighth) day after the day on which the said period of 28 days expired, as the case 
may be, give notice to the other party, with a copy for information to the Engineer, 
of his intention to commence Adjudication, as hereinafter provided, as to the matter 
in dispute. Such notice shall establish the entitlement of the party giving the same 
to commence Adjudication, as hereinafter provided, as to such dispute; no 
adjudication in respect thereof may be commenced unless such notice is given. 
 
If the Engineer has given notice of his decision as to a matter in dispute to the 
Employer and the Contractor and no notice of intention to commence adjudication 
as to such dispute has been given by either the Employer or the Contractor on or 
before the twenty eighth day after the day on which the parties received notice as to 
such decision from the Engineer, the said decision shall become final and binding 
upon the Employer and the Contractor. “ 
 

 
SUBCLAUSE 67.2 – Amicable Settlement 
 

Delete the entire subclause 67.2 and add the following; 
 
“Where notice to of intention to commence adjudication as to a dispute has been in 
accordance with subclause 67.1, the parties shall attempt to settle such dispute 
amicably before the commencement of Adjudication; provided that, unless the 
parties otherwise agree, Adjudication may be commenced on or after the 14th 
(fourteenth) day after the day on which notice of intention to commence 
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adjudication of such dispute was given, even if an attempt at amicable settlement 
thereto has been made.” 

 
SUBCLAUSE 67.3 – Arbitration 
 

Delete all the words from line 6 onwards beginning with the words "unless 
otherwise" up to line 8 ending with the words "… under such rules", and substitute 
with the following: 
"by an arbitrator to be agreed upon between the parties or failing agreement to be 
nominated on the application of either party by the appointee designated in the 
form of Tender for the purpose and any such referee shall be deemed to be a 
submission to arbitration within the meaning of the Arbitration Laws of the 
Republic of Kenya. 

 
SUBCLAUSE 68.2 – Notices To Employer and Engineer 
 

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these 
conditions". 

 
a. The Director General, 

Kenya Rural Roads Authority,  
P.O.BOX 48151 – 00100, 
NAIROBI. 
 

b. The Engineer’s address is: 
Director (Development) 
Kenya Rural Roads Authority  
P.O.BOX 48151 - 00100 
NAIROBI. 

 
 
 

SUBCLAUSE 68.4 – Correspondences 
 

All letters and notices from the Contractor to the Employer and/Engineer must be 
signed by the Managing Director or the person given written power of Attorney. 

 
CLAUSE 69 – Default of Employer 
 

Delete in Sub-Clause 69.1 (a) the words ("28 days") and insert the words "ninety (90) 
days". 
Delete Sub-Clause 69.1 (c) 
Delete in Sub-Clause 69.4 line 4 the words “(28 days)” and insert the words “sixty 
(60) days”. 
In Sub-Clause 69.4 add at the end of first paragraph the following “the period of 
such suspension shall be as agreed upon by both parties and in any case not more 
than six (6) months”. 
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In Subclause 69.4 of General Conditions of Contract Part I, insert at the end -----
“The amounts of such costs which shall be added to the Contrct Price shall exclude 
any cost due to idle time for equipment, plant and labour.” 

 
CLAUSE 70 – Changes In Cost and Legislation 
 
Delete clause 70 in its entirety and substitute the following. 
 
There shall be no variation of price. 
 
CLAUSE 72 – Rates of Exchange Cost 
 

Delete clause 72 in its entirety and substitute the following: 
The currency of BID and payment is Kenya Shillings and rates of exchange 
requirements are not applicable. 
 

CLAUSE 73 – Bribery and Collusion 
 

Add new Clause 73.1: 
 
“The Contractor shall not: 
 
(a) Offer or give or agree to give to any person in the service of the Government 

of Kenya any gift or consideration or any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract to which 
the Government of Kenya is a party or for showing or forbearing to show 
favour or disfavour to any person in relation to this or any other contract for 
the Government of Kenya. 
 

(b) Enter into this or any other contract with the Government of Kenya in 
connection with which commission has been paid or agreed to be paid by or 
on his behalf or to his knowledge, unless before the contract is made 
particulars of any such commission and of the terms and conditions of any 
agreement for the payment thereof have been disclosed in writing to the 
Employer. 

 

Any breach of this condition by the Contractor or by anyone employed by him or 
acting on his behalf (whether with or without the knowledge of the Contractor) or 
the commission of any offence by the Contractor or by anyone employed by him or 
acting on his behalf in relation to this or any other contract to which the 
Government of Kenya is a party shall entitle the Employer to determine the 
Contract (See Condition 63 hereof) and/ or to recover from the Contractor the 
amount or value of any such gift, consideration or commission. 
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Any dispute or difference of opinion arising in respect of either the interpretation, 
effect or application of this condition or of the amount recoverable hereunder by 
the Employer from the Contractor shall be decided by the Employer, whose 
decision shall be final and conclusive. 
 

CLAUSE 74: - Contract To Be Confidential 
 

Add new Clause 74.1: 
 
The Contractor shall treat the details of this Contract as Private and Confidential 
and shall not publish or disclose the same or any particulars thereof in any trade or 
technical paper or elsewhere (save in so far as may be necessary for the purpose 
thereof) without the previous consent in writing of the Government.  If any dispute 
arises as to the necessity of any publication or disclosures for the purposes of this 
Contract the same shall be referred to the decision of the Engineer mentioned in the 
said Conditions of Contract whose award shall be final. 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

69

 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

SECTION 7: SCHEDULES OF SUPPLEMENTARY INFORMATION 

 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

70

SECTION 7: SCHEDULES OF SUPPLEMENTARY INFORMATION 
 

SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE .................................................... 71 
SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY .................................................... 74 
SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE ........................................................ 75 
SCHEDULE 4: SCHEDULE OF BASIC RATES OF MATERIALS.. Error! Bookmark not defined. 
SCHEDULE 5: KEY PERSONNEL ...................................................................................................... 76 
SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE 

BIDDER IN THE LAST FIVE YEARS ............................................................................. 70 
SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS ................................................................. 71 
SCHEDULE 8: SCHEDULE OF LOCAL LABOUR BASIC RATES ............................................... 72 
SCHEDULE 9: FINANCIAL STANDING ......................................................................................... 73 
SCHEDULE 10: OTHER SUPPLEMENTARY INFORMATION .................................................... 74 
SCHEDULE 11: WORK METHODOLOGY ....................................................................................... 75 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

71

SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

This Confidential Business Questionnaire of the Government of Kenya shall be 
completed by the Bidder. 
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REPUBLIC OF KENYA 
  

CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c) 
whichever applies to your type of business. 
You are advised that it is a serious offence to give false information on this Form. 
Part 1 - General: 
 
Business name 
.......................................................................................................................................... 
 
Location of business premises 
 
.......................................................................................................................................... 
 
Plot No. .....................................Street/Road ................................................................... 
 
Postal Address............................Tel No. ......................................................................... 
 
Nature of business............................................................................................................. 
 
........................................................................................................................................... 
 
Current Trade Licence No. .....................................Expiring date .................................... 
 
Maximum value of business which you can handle at any one time: 
 
Kshs................................................................................................................................... 
 
Name of your bankers ......................................................................................................  
 
Branch................................................................................................................................ 
 
Are you an agent of the Kenya National Trading Corporation? YES/NO 
 
Part 2(a) - Sole Proprietor: 
 
Your name in full 
.........................................................................................................................................  
 
Age.................................................................................................................................... 
 
Nationality ..........................................Country of origin ................................................  
 
*Citizenship details .......................................................................................................... 
 
Part 2(b) - Partnership: 
 
Give details of partners as follows: 
 
Name                               Nationality                       Citizenship Details*  Shares 
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1................................................................................................................................................ 
 
2............................................................................................................................................................. 
 
3............................................................................................................................................................. 
 
4............................................................................................................................................................. 
 
5............................................................................................................................................................. 
 
Part 2(c) - Registered Company: 
 
Private or public ....................................................................................................................... 
 
State the nominal and issued capital of the company- 
 
Nominal Kshs. ......................................................................................................................... 
 
Issued Kshs. ............................................................................................................................. 
 
Give details of all directors as follows: 
 
Name                 Nationality                         Citizenship Details*  Shares 
1............................................................................................................................................... 
 
2............................................................................................................................................................ 
 
3............................................................................................................................................................ 
 
4............................................................................................................................................................ 
 
5............................................................................................................................................................ 
 
Part 2(d)- Interest in the Firm: 
Is there any person / persons in the Kenya Rural Roads Authority who has interest in this firm? Yes 
/No** 
 
.............................  .............................................................. 
Date    Signature of Bidder 

 
 Attach proof of citizenship (Compulsory) 
      ** Delete as necessary  
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 
 
The Bidder shall state here below the name(s) and address of his representative(s) who 
is/are authorized to receive on his behalf correspondence in connection with the Bid. 
 
 
………………………………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………………………………….. 
(Address of Bidder's Representative) 
 
………………………………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
Alternate: 
 
 
………………………………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………………………………….. 
(Address of Bidder's Representative) 
 
 
………………………………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
*To be filled by all Bidders.  
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 
 
This is to certify that 
 
[Name/s]……………………………………………………………………………………… 
 
………………………………………………………………………………………………… 
 
Being the authorized representative/Agent of [Name of bidder]  
 
………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 
 
participated in the organised inspection visit of the site of the works for the  
Construction of WALATISI BRIGDE and the approach roads. 
 
 
held on 
 
………………………..day of……………………………20………………. 
 
 
Signed……………………………………………………………………….. 
(Employer’s Representative) 
 
 
……………………………………………...  
 ………………………………….. 
(Name of Employer’s Representative)   (Designation) 
 
 
NOTE: This form is to be completed at the time of the organized site visit.  



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

76

  
SCHEDULE 5: KEY PERSONNEL 
 
DESIGNATION 
 
 

NAME NATIONALITY SUMMARY OF QUALIFICATIONS AND 
EXPERIENCE 

Qualifications General 
Experience 
(Yrs) 

Relevant 
Experienc
e (Yrs) 

Headquarters 
 
Partner/Director or other 
key staff (give 
designation) 

     

Site Office 
 
Site Agent 
 
Deputy Site Agent/Site 
Engineer. 
 
Senior Foreman  
 
Construction supervisors 
 
Site Surveyor 
 
Other Key Staff 
Foremen 

(i) Earthworks 
 

(ii) Concrete 
 
(iii) Pavement 

     

 

Note: The Bidder shall list in this schedule the key personnel he will employ from the 
Contractor’s headquarters and from the Contractor’s site office to direct and execute the 
work together with their qualifications, experience, position held and nationality in 
accordance with Clause 15.2 and 16.3 of the Conditions of Contract Part II (where required, 
use  separate sheets to add extra data for column 4). Bidders shall  attach signed and 
certified CVs of all key staff. 
 
I certify that the above information is correct. 
 
…………………………     ……………………… 
(Signature of Bidder)      (Date)    
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SCHEDULE 6: SCHEDULE OF DRAINAGE WORKS CARRIED OUT BY THE 

BIDDER IN THE LAST THREE YEARS 
 
DESCRIPTION OF WORKS NAME AND 

ADDRESS OF 
CLIENT 

VALUE OF WORKS (KSHS) * YEAR 
COMPLETE
D/REMARKS 

 
A) Non-completed Works 
 
 
 
 
 
 
 
B) Completed Works 
 
 
 
 
 
 
 
C) Specific Construction  
     Experience 
 
 
 
 
 
 
 

   

 
I certify that the above works were successfully carried out by me (the bidder). 
 
……………………………..     ……………………… 
(Signature of Bidder)      (Date)   
   
 
*Value in Ksh using Central Bank of Kenya mean exchange rate at a reference date 
7 days before date of BID opening. 
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SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS 
 
DESCRIPTION 

OF WORKS 
NAME AND 
ADDRESS OF 

CLIENT 

DATE OF 
COMMENCEMENT 

DATE OF 
COMPLETION 

VALUE OF 
WORKS 
(KSHS) 

VALUE 
COMPLETED 
UP TO DATE 

% 

PHYSICALLY 
COMPLETED 
UP TO DATE 

% 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
I certify that the above works are being carried out by me and that the above 
information is correct. 
 
 
…………………………     ……………………… 
(Signature of Bidder)      (Date)   
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SCHEDULE 8: SCHEDULE OF LOCAL LABOUR BASIC RATES 
 
The rates inserted in this schedule will be those used in determining changes in cost of local 
labour as provided in Clause 70.1 of the Conditions of Contract Part 2. 
 
LABOUR CATEGORY MONTH/SHIFT/HOUR UNIT RATE SHS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
NOTE: Categories to be generally in accordance with those used by the Kenya Building 
Construction Engineering and Allied Trade Workers Union 
 
I certify that the above information is correct. 
 
 
…………………………….  …………………………………….. 
Date      Signature of Bidder 
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SCHEDULE 9: FINANCIAL STANDING 
 
1 Submit copies of audited profit and loss statements and balance sheet for the 

last five calendar years and estimated projection for the next two years with 
certified English translation where appropriate. 

2 Give turnover figures for each of the last five (5) financial years. Quote in 
millions and decimal thereof. 

 
 Year Year Year Year Year 

Ksh. Ksh. Ksh. Ksh. Ksh. 
Roadworks      
Other Civil Engineering Works      
Other (specify)      
Total      
 
SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL 
STATEMENTS OF THE LAST THREE (3) FINANCIAL YEARS 
 
 Year  Year Year 

KShs. KShs. KShs. 
1. Total Assets    
2. Current Assets    
3. Bank Credit Line 

Value 
   

4. Total Liabilities    
5. Current Liabilities    
6. Net Worth (1-4)    
7. Working capital 
(2+3-5) 

   

 
(a) Name/Address of Commercial Bank providing credit line 

 
………………………………………………………………………… 

 
………………………………………………………………………… 

 
(b) Total amount of credit line KShs……………………………………… 

 
Attach certified copies of financial bank statements of the last three years. 
 
Attach a certified copy of Undertaking of the Bank to providing the credit. 
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SCHEDULE 10: OTHER SUPPLEMENTARY INFORMATION 
 
1. Financial reports for the last three years, balance sheets, profit and loss 

statements, auditors’ reports etc. List them below and attach copies. 
 

……………………………………………………………………………… 
 
……………………………………………………………………………… 

 
……………………………………………………………………………… 

 
……………………………………………………………………………… 

2. Evidence of access to financial resources to meet the qualification requirements. 
Cash in hand, lines of credit etc. List below and attach copies of supporting 
documents 

 
……………………………………………………………………………… 
 
……………………………………………………………………………… 

 
……………………………………………………………………………… 

 
……………………………………………………………………………… 

 
3. Name, address, telephone, telex, fax numbers of the Bidders Bankers who may 

provide reference if contacted by the Contracting Authority. 
 

……………………………………………………………………………… 
 
……………………………………………………………………………… 

 
……………………………………………………………………………… 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

82

4. Information on current litigation in which the Bidder is involved. 
 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED 
(KSHS) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 

 
I certify that the above information is correct. 
 
 
…………………………….   …………………………………….. 
Date      Signature of Bidder 
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SCHEDULE 11: WORK METHODOLOGY 
 
Give a brief description of how you intend to carry out the work including traffic 
management, quality assurance of works and any designs to be carried out by the 
Bidder, in not less than five (5) pages and not more than fifteen  (15) pages. 
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SECTION 8: FORM OF AGREEMENT 
 
THIS AGREEMENT is made on the ……………… day of ……………. 20 

…………… between the Director General, Kenya Rural Roads Authority of P.O.BOX 

48151 – 00100, Nairobi, Kenya hereinafter called "the Employer" of the one part and 

………………………………………………………….…………….. hereinafter called 

“the Contractor" of the other part. 

 

WHEREAS the Employer is desirous that certain works should be executed, viz.  

 

CONSTRUCTION OF WALATISI BRIGDE AND APPROACH ROADS 

and has accepted a Bid by the Contractor for the execution, completion and 

maintenance of such works NOW THIS AGREEMENT WITNESSETH as follows: 

 

In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

The following document shall be deemed to form and be read and construed as 

part of this Agreement, viz.: 
 

- The said BID dated …………………………... 

-The Conditions of Contract 

- The Standard and Special Specification 

- The Priced Bill of Quantities 

- The Letter of Acceptance 

- Schedules of Supplementary Information 

-The Drawings 

-Other documents as may be agreed and listed 

All aforesaid documents are hereinafter referred to as "The Contract". 
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In consideration of the payment to be made by the Employer to the Contractor, the 

Contractor hereby covenants with the Employer to execute, complete and maintain 

the works in conformity in all respects with the provisions of the Contract. 

 

The Employer hereby covenants to pay the Contractor in consideration of the 

execution, completion and maintenance of the works the Contract Price at the times 

and in the manner prescribed by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused their respective common 

seals to be hereto affixed (or have hereunto set their respective hands and seals) on 

the day and year first above written. 

 

SIGNED AND DELIVERED 
 
By the said Employer:  ……………………………………………………….. 

 (Director General, Kenya Rural Roads Authority) 
 For and on behalf of the said Employer. 

 
In the presence of:  ……………………………………………………….. 
    (Name and Designation of Witness) 
 

……………………………………………………….. 
     (Signature of Witness) 
 
    ……………………………………………………….. 
    (Address of witness) 
 
 
By the said Contractor: ……….………………………………………………. 
 
 
In the presence of:  ……………………………………………………….. 
     (Name and Designation of Witness) 
 

……………………………………………………….. 
    (Signature of Witness) 
 
    ……………………………………………………….. 
    (Address of witness) 
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SECTION 9:  FORMS OF PERFORMANCE BANK GUARANTEE 

AND ADVANCE PAYMENT GUARANTEE 

(UNCONDITIONAL) 
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PERFORMANCE BANK GUARANTEE 
 
To: 
 

Director General, 
Kenya Rural Roads Authority, 
P.O. Box 48151 - 00100, 
NAIROBI 

 
WHEREAS …………………………………………………………………… (hereinafter 
called “the Contractor”)  
has undertaken in pursuance of Contract No RD …..…………………………Dated 
…………to execute the Construction of WALATISI BRIGDE and approach roads, 
( hereinafter called the “Contract”) 
 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with  a Bank Guarantee by a recognized bank for the 
sum specified in the Appendix to Form of Bid as security for compliance with his 
obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of 
 

Kshs………………………………………………………………..…………….(amount in 
figures) 
 

Kshs.…………………………………………………………………..……………………… 
 
….…………………………………………………………………………………………(amount 
in words) 
 

and we undertake to payment to you, upon your first written demand and without 
cavil or argument, any sum or sums within and up to the limits as aforesaid 
without your needing to prove or show grounds or reasons for the sum specified 
therein. 
 
We hereby waive the necessity of you demanding the said debt from the Contractor 
before presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract 
Documents which may be made between you and the Contractor shall in any way 
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release us from any liability under this Guarantee and we hereby waive notice of 
any such change, addition or modification 
This Guarantee shall be valid until 28 days after issuing of the Taking Over 
Certificate. 
 

SIGNATURE AND SEAL OF  BANK ……………………………………………… 
 

Name of 
Signatory………………………………………………………………………………….. 
        
Name of 
bank……………………………………………………………………………………….. 
 
Address…………………………………………….Date………………………………………
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To:  The Director General, 

Kenya Rural Road Authority,  
P.O.BOX 48151 – 00100, 
NAIROBI. 

       
 

CONSTRUCTION OF WALATISI BRIGDE AND APPROCH ROADS 
 
CONTRACT No. KeRRA ……. 
 
Gentlemen: 
 
In accordance with the provision of the Conditions of Contract, sub-clause 60.12 
(“Advance  
 
Payment”) of the above – mentioned 
contract,……………………………………………………… 
 
………………………………………………………………………………………………… 
(hereinafter called the “Contractor”) shall deposit with the Director General, Kenya 
Rural Roads  Authority a Bank Guarantee to guarantee his proper and faithful 
performance under the said Clause of the contract in an amount equal to ten (10) % 
of the contract price, i.e.  
 
Kshs………………………………………………………………..…………….(amount in 
figures) 
 
Kshs.…………………………………………………………………..……………………… 
 
….…………………………………………………………………………………………(amount 
in words) 
 
We, ………………………………………………………………………………… as 
instructed by the Contractor, agree unconditionally and irrevocably to guarantee as 
primary obligator and not as Surety merely, the payment to the Director General, 
Kenya Rural Roads Authority on his first demand without whatsoever right of 
objection on our part and without his first claim to the contractor, in the amount 
not exceeding, 
 
Kshs………………………………………………………………..…………….(amount in 
figures) 
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Kshs.…………………………………………………………………..……………………… 
 
….…………………………………………………………………………………………(amount 
in words) 
 
We further agree that no additional to or other modification of the terms of the 
Contract or of the Works to be performed there under or of the Contract documents 
which may be made between the Director General, Kenya Rural Roads Authority 
and the Contractor, shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any change or modification. 
 
This guarantee shall remain valid and in full effect from the date of the advance 
payment under the contract until the Director General, Kenya Rural Roads 
Authority, Nairobi, Kenya receives full payment of the same amount from the 
Contractor. 
 
This guarantee shall be reduced pro rata with the deductions from the down 
payment made on the Interim Certificates in Accordance with Sub – Clause 60.2 of 
the Conditions of Contract. 
 
Any dispute over the interpretation of the conditions of this letter of Guarantee 
shall be subject to the Laws of the Republic of Kenya. 
 
After expiry, this document shall be returned to us for cancellation. 
 
 
SIGNATURE AND SEAL OF BANK: 
……………………………………………………………………… 
 
Name of 
Signatory………………………………………………………………………………….. 
 
Name of 
bank……………………………………………………………………………………….. 
 
Address…………………………………………….Date.……………………………… 
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SECTION 10: STANDARD SPECIFICATIONS 
 
The Standard Specifications referred to in this document is the Standard 
Specifications for Road and Bridge Construction, 1986 Edition published by the Ministry 
of Transport and Communications. This document shall form part of the Contract. 
 
Work shall be carried out in accordance with the Standard Specification except as 
supplemented or revised in the Special Specification. 
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SECTION 11: SPECIAL SPECIFICATIONS 
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SECTION 1 - GENERAL 
 
101 Special Specifications. 
  

Special specification is supplementary to the Standard Specifications and the two must 
be read in conjunction.  In any case where there appears to be conflict between the two 
then the Special Specifications will take precedence 

 
102 Location and Extent of Site. 

 
The proposed bridge is located on the boarder of Busia County Nambale Constituency on 
Walutisi – Kaludeka (D258) Road, off MUNGATSI – MUSIKOMA Road. The Bridge lies on 
Walatisi River.  
 
The proposed bridge lies across a perennial Walatisi River. The road traverses rolling terrain with 
the main economic activity being, maize farming in addition to livestock being reared in the 
community.  

 
103 Extent of Contract. 

 
The Major Works to be executed under the Contract comprise mainly of but are not 
limited to the following: 

 
1. Site clearance where necessary.  
2. Construction of a double (5.0m x 2.5m) box culvert. 
3. Construction of 6km approach roads to gravel standards. 
4. River Training as directed by the Engineer. 
5. Installation of protection works. 

The drawings referred to in the General Conditions of Contract as issued with these 

documents are listed after the index to this Special Specification. These drawings are 

however subject to modifications and additions as described in the General 

Conditions of Contract and as provided under clause 102.1 above. 

The drawings have been bound in a folio issued with the Tender Documents. The 
successful Contractor will be issued with two other sets of normal scale drawings to 
facilitate the construction of the works in complete conformity with and to the full intent 
of the contract. In addition to these drawings, further working drawings will be issued by 
the Engineer from time to time as necessary for the proper execution of the works. 

It shall be the contractor’s responsibility to construct all works in conformity with the 
latest revision, amendments or superseding drawings current at the time of construction of 
such works. 

Any Extra Drawings required by the contractor after issuance with the all drawings as per 
the contract shall be paid for accordingly. 
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104 Programme of Execution of the Works 
 

The contractor shall provide the works programme, required under clause 14 of the 
Conditions of Contract, within 28 days of receipt of the Engineer's Order to commence 
work.  

 
The programme shall be co-ordinated with climatic and other conditions to provide for 
the completion of the works in the order and by the time specified. 

 
The Contractor shall carry out the contract in accordance with the programme agreed 
with the Engineer, but he shall in no manner be relieved by the Engineer's approval of 
the programme, of his obligation to complete the works in the prescribed order and by 
the prescribed completion date and he shall from time to time review his progress and 
make such amendments to his rate of execution of the works as may be necessary to 
fulfil his obligations. 

 
105 Order of Execution of Works  
 

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the 
Works such that a continuous and consecutive output of fully completed work is 
achieved. 

 
107 Taking over Certificate  
 

Taking over certificate shall be issued upon completion of construction of the bridge and 
the 500 metres of approach roads of the bridge. 

 

108 METHOD OF CONSTRUCTION AND HOURS OF ATTENDANCE BY THE 
ENGINEER’S REPRESENTATIVE ON SITE 

At the commencement of the contract the Contractor will submit in writing to the Engineer, the 
hours which shall be considered normal working hours, together with the day of the week to be set 
aside for rest.  When approved these shall be maintained throughout the continuance of the 
Contract. 
 
Notwithstanding the provision of the last paragraph of clause 108 of the Standard Specification, 
the Engineer’s Representative normal working hours shall be defined as 8.00 a.m. to 5.00 p.m. on 
weekdays and excluding lunch hour and 8.00 a.m. to 01.00 p.m. on Saturdays.  Sundays will be 
set aside for rest.  If the Contractor wishes to execute permanent works outside these hours, he 
shall meet any extra costs arising thereof in addition to giving a day’s notice in writing.  In this 
respect the salaries of the Engineer’s junior staff, involved in the overtime supervision shall be 
paid to with an overhead of 65%. 

 
109  Notice of Operations 
 

Add the following sub- Clause. 
 

Notification Terms 
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It shall be the Contractor’s responsibility to notify the Engineer when any item of works 
scheduled are completed and ready for approval, and the contractor shall give sufficient 
notice to allow control test to be performed. 

 
Explosive and Blasting 

 
(a) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other authorities 
shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of the 
Engineer. 

(c) The Contractor shall be solely responsible for the provision, handling, 
storage and transporting of all explosives, ancillary materials and all other 
items of related kind whatsoever required for blasting.  

 
117 Health, Safety and Accidents 

 
Insert Sub-clause (i): 
 
In accordance with the laws of Kenya, the Contractor shall make arrangement for 
awareness programme for public health education and particularly for HIV/AIDS as 
detailed under Section 26 of this specification. 
 

121 Diversion of Services 
 

a) The Contractor shall acquaint himself with the location of all existing services 
such as telephone lines, electricity cables, water pipes, sewerlines etc., before 
execution of any works that may affect the services. The cost of determining the 
location of the existing services together with making good or repairing of any 
damage caused all to the satisfaction of the Engineer shall be included in the BID 
rates. 

b) Subject to the agreement with the Engineer, the Contractor shall be responsible 
for removal of alteration and relocation of existing services. 

c) The Contractor shall indemnify the Employer against claims originating from 
damage to existing services or works. 

 
123 Liaison with Government and Police Officials 
 

The Contractor shall keep in close touch with the Police and the other Government 
officials of the area regarding their requirements in the control of traffic, or other matters, 
and shall provide all assistance or facilities, which may be required by such officials in 
the execution of their duties.  

 
124 Land For All Camps Sites And For The Contractor's Own Purposes, Including 

Temporary Works. 
 

Notwithstanding Clause 124 of the Standard Specification all requirements of land for 
temporary works and construction purposes shall be to the approval of the Engineer but 
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the Contractor will make all necessary arrangements with the property owners 
concerned and pay all charges arising there from. On or before completion of the 
Contract, the Contractor shall remove all temporary works and shall restore all such land 
to the condition in which it was immediately prior to the occupation thereof as far as is 
reasonable and practicable.  No separate payment will be made to the Contractor on 
account of these items and the Contractor must make due allowance for them in his 
rates. 

 
Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be 
required to appoint competent surveyors who will liaise with the Engineer on matters 
related to the demarcation of the existing road reserve, site measurements, removal and 
reinstatement of existing services. 

 
125 Water Supply 
  

The water source proposed for the project road is  the river across Masara- Chungni road. 
However, it should be known that the source is used by the local communities and as 
such the Contractor will be required to make appropriate arrangements with the local 
communities before their use. 

 
 Notwithstanding the above limitations, the contractor is expected to supply clean water 
as in indicated in clause 125 of standard specification and take due consideration of these 
in his rates. 

126 MATERIALS AND MANUFACTURED ARTICLES 

Notwithstanding the provision of Clause 126 of the Standard Specifications, the 
contractor’s attention is drawn to his obligation with regard to quality and delivery 
schedule of materials and goods obtained from suppliers. Should the Engineer at any time 
be dissatisfied with any goods and materials intended for use or used by the contractor 
upon the works, he shall be empowered to reject such goods and materials and shall order 
that they be replaced by others of acceptable quality. Any more work that may 
consequently have to be redone and the cost thereof or the new supplies shall all be borne 
by the contractor. 

 
128 Storage of Materials 
 

All materials shall be stored on Site in a manner approved by the Engineer and the 
Contractor shall carefully protect from the weather all work and materials which may be 
affected thereby. 
 

129 Test Certificates 
 

When instructed by the Engineer the Contractor shall submit certificates of test from the 
suppliers of materials and goods required in connection with the works as the Engineer 
may require. 
 
Such certificates shall certify that the materials or goods concerned have been tested in 
accordance with the requirements of the specifications and shall give the results of all the 
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tests carried out.  The Contractor shall provide adequate means of identifying the 
materials and goods delivered to the site with the corresponding certificates. 

 
131 Signboards 
 

The Contractor shall provide and erect two (2) publicity signboards on the site as 
directed. The Engineer shall, as shown in the Drawings, direct the minimum dimensions 
of the boards. The boards shall be prepared, primed and painted cream and lettered in 
black. The boards shall be of stout construction, resistant to the effects of weather. 

 
137 Attendance upon the Engineer and His Staff 
 

The Contractor shall pay wages (including all overtime) use all attendant staff to 
fulfil the requirements of Clause 137 of the Standard Specification. The 
Contractor will be paid on a prime cost basis plus a percentage for overheads and 
profits under appropriate items in the Bills of Quantities.  

 
138 Vehicles and Drivers for the Engineer and His Staff and Method of Payment 

 
The Contractor shall when instructed to do so provide and maintain in serviceable 
condition for the exclusive use of the Engineer and his staff throughout the contract, one 
brand new fully loaded vehicle, right hand drive, minimum 2800cc diesel propelled 
engine and fitted with air conditioner, CD/mp3 music player, SRS Air bags, power 
windows and mirrors, central locking system, alloy wheels and power steering. The 
vehicles shall be fitted with two way radio call communication system. The Engineer will 
approve the type of vehicle and confirm the number of each type to be provided. 
 
The Contractor shall insure comprehensively the vehicles for any licensed drivers and 
shall provide competent drivers during normal working hours and whenever required 
by the Engineer. 
 
Should any vehicle supplied not be in road worthy condition, the Contractor shall 
provide an acceptable equivalent replacement vehicle until such time as the original 
vehicle is repaired to the satisfaction of the Engineer and returned for use. 
 
Payment for the vehicles (up to 4,000Km.), shall be by vehicle months. Payment for 
mileage above 4,000Km shall be made at a rate per Kilometre. These payments shall be 
inclusive of all fuels, lubricants, servicing, insurance, maintenance, drivers and repairs. 
The rate shall include any overtime the drivers might be due or any other allowances in 
addition to the normal working hours. Payment shall be made under appropriate items 
in the Bills of Quantities. 
 
The vehicles shall revert to the Contractor at the end of the contract. 
 

139 Receipted Accounts 
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The Contractor maybe instructed by the Engineer to make payments of general 
miscellaneous accounts for such items as stationery, stores and equipment and 
miscellaneous supervision personnel and claims or the Engineer may direct the 
Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost 
basis plus a percentage for overheads and profits under appropriate items in the Bills of 
Quantities. 
 

142 Liquidated Damages 
 

Liquidated damages at the rate per day specified in the Appendix to the Form of Bid shall 
apply in the event of the works not being completed within the time for completion plus 
any extension of time which may be determined by the Engineer. 

 
143 Environmental Protection 
 

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 
environmental protection and waste disposal, and shall liaise with the National 
Environmental Management Agency (NEMA). 
 
Within four (4) weeks of the order to commence work, the Contractor shall prepare and 
submit a specific Environmental Management Plan for the project and his operations, 
relating to the approved Environmental Impact Assessment. The Environmental 
Management Plan shall outline potential environmental hazards and risks, and provide 
an action plan to deal with the hazards, minimise the risks, and mitigate adverse 
environmental impacts, and include a general decommissioning plan covering all 
relevant aspects of the project. The Environmental Management Plan shall identify 
monitoring indicators and reporting requirements. 
 
The Contractor shall be required to submit environmental progress reports to the 
Engineer every three (3) months. 
 
The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of 
the Engineer; that the impact of the construction on the environment shall be kept to a 
minimum and that appropriate measures are taken to mitigate any adverse effects 
during the construction.  
 
(a) The Contractor shall exercise care to preserve the natural landscape and shall 

conduct his construction operations so as to prevent any unnecessary destruction, 
scarring, or defacing of the natural surroundings in the vicinity of the work. 
Except where clearing is required for permanent works, all trees, native 
shrubbery, and vegetation shall be preserved and shall be protected from damage 
by the Contractor’s construction operations and equipment. All unnecessary 
destruction, scarring, damage or defacing resulting from the Contractor’s 
operations shall be repaired, replanted, reseeded or otherwise corrected as 
directed by the Engineer, and at the Contractor’s expense. 
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(b) The Contractor shall ensure that measures are in place to control soil erosion and 
water pollution, by use of berms, dykes, silt fences, brush barriers, dams, 
sediment basins, filter mats, netting, gravel, mulches, grasses, slope drains, 
contour banks, and other erosion control devices and methods. Temporary 
erosion control provisions shall be coordinated with permanent erosion control 
features to assure economical, effective and continuous measures throughout the 
period of the works. The Contractor’s attention is drawn to the requirements of 
Clause 502, in that works need to be progressively finished so that permanent 
vegetation can establish quickly to mitigate soil erosion and erosion of drains. 

 
(c) The Contractor shall provide all the labour, equipment, materials, and means 

required and shall carry out proper and efficient measures wherever and as often 
as necessary to minimise the dust nuisance. 

 
(d) The Contractor shall comply with all applicable Kenyan laws, orders and 

regulations concerning the prevention, control and abatement of excessive noise. 
Blasting, use of jackhammers, pile driving, rock crushing, or any other activities 
producing high-intensity impact noise may be performed at night only upon 
approval of the Engineer. 
 

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to 
the satisfaction of the Engineer. In particular borrow pits near the project road 
shall be backfilled in such a way that no water collects in them. 

 
(f) Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 
 
(g) The Contractor's attention is drawn to the requirements of the Standard 

Specification in regard to the environment and in particular to the following 
clauses: 

Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 
 

(h) Payment in respect of this Clause will be under appropriate items in the BoQ 
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS 
 
All materials testing shall be in accordance with Section 2 of the Standard Specifications. 
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SECTION 3 - SETTING OUT & TOLERANCES 
 
301 SETTING OUT 
 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for 
the setting out are close to the existing carriageway and interfere with 
construction works then the Contractor will have to relocate them to a location 
where they will not be disturbed.  The co-ordinates and heights of all traverse 
points so located shall be listed and provided to the Engineer for checking and/or 
approval.  Contractor shall also monument the new centreline every 200m along 
straight and all salient points along curves by a pin in the concrete beacon before 
commencement of any works. 

 
The road reserve boundary posts shall have 12mm diameter steel pins embedded in 
concrete, 200mm long with 25mm exposed to the air, sticking out form its top surface.  
This pin shall be co-ordinated and heighted and result of the same shall be provided to 
the Engineer for approval.  Cost of these works shall be included in the rates as no 
separate item has been provided. 
 
Commencement of the works shall not be permitted until this basic survey data has been 
provided and approved by the Engineer. 
 
b) Detailed Setting Out 
 
Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly 
into ground and painted white above the ground. The offset from centre line shall be 
indicated by small nail 20mm to 25mm long with its head driven flush with the top of 
the peg. 
 
Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg 
to the satisfaction of the Engineer. 
 
After cutting of benches and prior to commencement of earthworks or subgrade works, 
Contractor shall take cross-sections again and submit the copy of the same to Engineer 
for agreement.  These cross-sections shall then be used as basis of measurement for all 
subsequent layers, unless otherwise stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 
 
401 Site Clearance 
 
 Site Clearance shall be carried out as directed by the Engineer. 
 
402 Removal of Topsoil 

  
Topsoil shall include up to 200mm depth of any unsuitable material encountered 
in existing or newly constructed drains, drainage channels, and accesses. 
  

403 Removal of Structures, Fences and Obstructions 
 

When instructed by the Engineer, the Contractor shall demolish or remove any 
structure and payment for this shall be made on day works basis. 
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SECTION 5 - EARTHWORKS 
 
504 Preparation Prior To Forming Embankment 
 

Where benching is required for existing pavement to accommodate earthworks subgrade 
or subbase for widening the road, the rate for compaction of existing ground shall be 
deemed to cover this activity. 
 
Excavations shall be kept dry. In the event of water penetrating the underlying layer, 
construction of the subsequent layers shall be postponed until the underlying layers are 
dry enough to accommodate the construction plant without deforming or otherwise 
showing distress. 
 
Step construction shall be carried out per layer at the joint where excavating both 
vertically and perpendicular to the direction of the travel.  The step shall be 500mm 
perpendicular to the direction of the travel and 150mm vertical unless otherwise 
instructed by the Engineer. 
 
Special care shall be taken when compacting new material at the joint ensuring that 
specified density is achieved. 
 

505 Construction of Embankments 

Only material approved by the Engineer shall be used for fill in embankments. 
Material with high swelling characteristics or high organic matter content and any other 
undesirable material shall not be used, unless specifically directed by the Engineer. 
Unsuitable material shall include: 

(i) All material containing more than 5% by weight or organic matter (such   
as topsoil, material from swamps, mud, logs, stumps and other perishable 
material) 

(ii) All material with a swell of more than 3% (such as black cotton soil) 

(iii) All clay of plasticity index exceeding 50. 

(iv) All material having moisture content greater than 105% of optimum 
moisture content (Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and subgrade 
shall be provided for as part of earthworks operation and payment shall be made as 
“fill”. The material for subgrade shall have a CBR of not less than 8% measured after a 4 
day soak in a laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) 
and a swell of less than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade 
shall be repaired by filling in selected soft, hard or natural of minimum CBR 30% and 
compacted in accordance with clauses in the specifications applying to normal subgrade. 
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Embankment repair: 
 
Where directed by the Engineer, any localized filling in soft, hard or natural; selected 
material requirements shall be executed in accordance with Clause 505. 
 

508 Compaction of Earthworks 
 

At pipe culverts, all fill above ground level around the culverts shall be compacted to 
density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the 
surround(s), if any and for a width equal to the internal diameter of the pipe on either 
side of the pipe(s) or surround(s) as applicable. 
 
At locations adjacent to structures, all fill above ground level up to the underside of the 
subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill 
around box culverts this should be carried out for the full width of the fill and for a 
length bounded by the vertical plane passing through the ends of the wing walls. 
 
Notwithstanding the provision of clause 503 of the standard Specification, Compaction 
of subgrade material (i.e. material immediately below formation) in cut areas shall not be 
carried out by the contractor in areas where the formation is formed in hard material, 
unless specific instructions to the contrary are issued by the Engineer. 
 
Where improved sub-grade material shall be required, this shall be compacted and 
finished to the same standards and tolerances as those required for normal subgrade and 
clauses in the specifications applying to normal subgrade shall also apply. 

 
511 Borrow Pits 
 

The first part of the Standard Specification is amended as follows:- 
 
Fill material which is required in addition to that provided by excavation shall be 
obtained from borrow pits to be located and provided by the Contractor but to the 
approval of the Engineer contrary to what has been stated. 
 

517 Measurement and Payment 
 

Notwithstanding the provisions of clause 517 of the Standard Specifications, the rate for 
compaction of fill in soft material shall allow for the requirements of clause 508 of the 
special specification and no extra payment shall be made for compaction around pipe 
culverts (100% MDD AASHTO T.99). 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 
 
601 General 
 

Notwithstanding any indications to the contrary in the Standard Specification the 
Engineer will not make available to the Contractor any land for quarries, borrow 
pits, stockpiles and spoil areas, except for those areas in road reserves specifically 
approved by him. 
 
The contractor will be entirely responsible for locating suitable sources of 
materials complying with the Standard and Special Specifications, and for the 
procurement, Wining, haulage to site of these materials and all costs involved 
therein. Similarly the contractor will be responsible for the provision and costs 
involved in providing suitable areas for stockpiling materials and spoil dumps. 
Should there be suitable sites for spoil dumps or stockpiles within the road 
reserve forming the site of the works the Contractor may utilise these subject to 
the approval of the Engineer. 
 
No additional payment will be made to the Contractor to cover costs arising from 
the requirements for this Clause and the Contractor must include these costs in 
the rates inserted into the Bills of Quantities. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 
 

703 Excavation of Foundations for Structures 
 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other 
than hard material, on which foundations for structures shall be placed, shall be 
compacted to 100% MDD (AASHTO T.99) immediately before structures are 
constructed. 
 
Paragraph 4, last line: - Replace "95%" with "100%". 
 

704: PROTECTIONS FROM WATER 
 
704(a) Scope of work 
 
The contractor shall be responsible for dealing with water whether from existing drainage 
systems, water courses, underground springs, precipitation or any other source or cause. The 
contractor shall provide all dams, cofferdams, pumping, piling, shoring, temporary drains, 
sumps etc required for the purposes of dealing with water. 
 
704(b) Measurement and Payment  
 
The provision of water exclusion methods shall be considered as temporary works and 
incidental to other works such as excavation to foundations, fixing of steel and concreting. 
 
No separate measurements and payments shall be made for the provision of those works. 

 
707 Backfilling for Structures  
 

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted 
to a minimum of 100% MDD (AASHTO T.99). 
 

709 Excavations for River Training and New Water COURSES 
 

Payments for river training and establishment of new watercourses shall only be made 
where such work constitute permanent works.  Works done for road deviation or other 
temporary works shall not qualify for payment. 
 

710 Stone Pitching 
 

Stone pitching to drains, inlets and outlets of culverts to embankments and around 
structure shall consist of sound un weathered rock approved by the Engineer. 
The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 
x 150mm for normal thickness of stone pitching. Grouting will be done for all stone 
pitching areas and the top line of the stone pitching should be grouted/sealed with 
concrete class 15/20. 
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The surface to receive the pitching shall be compacted and trimmed to slope and the 
stone laid, interlocked and rammed into the material to give an even finished surface. 
Soil erosion is rampant along the project location and this can be minimised by ensuring 
that proper protection works is carried out along the drains using stone pitching. Most of 
the sections shall be stone pitched especially areas where we have steep slopes to 
minimise undermining of the road by rain water or as may be instructed by the 
Engineer. 
 
In areas where stone pitching has been damaged, the Contractor shall identify such areas 
and notify the Engineer for his agreement of the extent of the Works required and his 
approval and instructions to proceed with the Works. Stone Pitching Repair and 
Reconstruction shall be carried out in accordance with Clause 710 of the Standard 
Specifications. 
 

711 Gabions 
 

Where instructed by the Engineer the Contractor will install gabions as protection works 
to washout areas or bridge Piers and or Abutments. Gabions shall be constructed in 
accordance with Clause 711 of the Standard Specification. 
 
In cases where existing gabions have been damaged, the Contractor shall identify them 
and notify the Engineer for his agreement of the extent of the Work required and his 
approval and instructions to proceed with the Works. 
 
The Works shall involve removal of the damaged gabions / rocks, excavation to the 
correct levels and grades as directed by the Engineer, and in accordance with Clause 711 
of the Standard Specifications and reconstruction with new gabions and other necessary 
materials as necessary.  
 

712 Rip-Rap Protection Work 
 

Quarry waste or similar approved material shall be used to backfill scoured and eroded 
side, outfall and cut-off drain. The material shall be compacted to form a flat or curved 
surface preparatory to stone pitching of drainage channels, existing and new scour 
checks as directed by the Engineer. 
  
The surface to receive the pitching shall be compacted and trimmed to slope and the 
stone hand laid, interlocked and rammed into the material to give an even finished 
surface. The interstices of the Pitching shall be rammed with insitu material. The insitu 
material immediately behind the pitching shall be compacted to minimum density of 
100% MDD compaction (AASHTO T.99) 
 

714 Backfill below Structures 
 

Where instructed this shall be carried out in compliance with the requirements of Clause 
507 and 804 of the Standard Specification. 
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The rock fill shall be placed in layers not less than 0.50 m in compacted thickness, each 
compacted to refusal by vibrating roller, finished with non-plastic fines as specified in 
the standard specification till all voids in the layer have been filled which will be 
indicated by appearance of no more swallow holes under vibrating roller at refusal, prior 
to placing of the next layer all to Engineer’s approval. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 
 
801 Scope of Section 
 

The operations specified in this section apply to the installation of drainage works and 
reinstatement and improvement of the same. 
 
In addition, this Section covers: - 
 

  - Installation of 600mm, 900mm and 1200mm diameter pipe culverts 
 
 - Construction of associated inlet and outlet structures to specifications and/or 

instructions 
 
804 Excavation for Culverts and Drainage Works 
 

In the Standard Specifications, make the following amendments: - 
 
(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, 

delete "95%" and insert "100%". 
 

(b) Removal of Existing Pipe Culverts  
 

Where instructed by the Engineer, the Contractor shall excavate and remove all 
existing blocked or collapsed culvert pipes of 450mm, 600mm and 900mm 
diameter including concrete surround, bedding, inlet and outlet structure. 
 
The void left after removal of culvert pipes shall be widened as necessary to 
accommodate new concrete bedding, pipe and haunching.  
The payment of this work shall be per linear metre of pipes removed. The void 
left by removal of these pipes shall be carefully preserved in order to 
accommodate replacement 1200mm or 900mm diameter pipe culverts as shall be 
directed by the Engineer. 

 
(c) Removal of other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove any 
other structure and payment for this shall be made on day work basis. 
 

(d) Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and drainage 
works to the lines, levels, inclinations, and dimensions shown on the drawings or 
as instructed by the Engineer. 
 

805 Excavation in Hard Material 
 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert 
"100%". 
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In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 
 
In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and 
shaped" insert the words "to 100% MDD (AASHTO T.99)". 
 
Hard material is material that can be excavated only after blasting with explosives or 
barring and wedging or the use of a mechanical breaker fitted with a rock point in good 
condition and operated correctly. Boulders of more than 0.2m3 occurring in soft material 
shall be classified as hard material.  
 

809 Bedding and Laying Of Pipe Culverts 
 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/40 and the pipes 
shall be bedded on 1:3 cement: sand mortar at least 50mm thick, 150mm wide and 
extending the full length of the barrel. 
 
The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD 
(AASHTO T.99). 
 

810 Jointing Concrete Pipes 
 

The concrete pipes for the culverts shall have ogee joints and will be joined by 1:2 
cement: sand mortar and provided with fillets on the outside as described in clause 810 
of the Standard Specification. 
 

812 Backfilling Over Pipe Culverts 
 

In the Standard Specifications, clause 812 
 

1). Delete paragraph 6 “for pipe culverts ….. depth of 150mm”, entirely. 
 
2). Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs 

delete and replace with "dry density of 100% MDD (AASHTO T.99)". 
 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts 
and compacting to 100% MDD (AASHTO T.99) and these works shall not be measured 
and paid for separately. 

 
814.1 Subsoil Drains 

 
In the event of excavation for repairs exposing local seepage, springs or unacceptably 
high water table, the Engineer may instruct the provision of counter fort or French 
drains.  
 
These drains shall consist of a trench excavated to the alignment, width, depth and 
gradient instructed by the Engineer, and backfilled with approved compacted clean hard 
crushed rock material as specified in clause 815 of the standard specification. Where 
these drains lie within the carriageway the carriageway shall be reinstated with 
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compacted stabilised gravel and surfaced with hot asphalt or a surface dressing as 
instructed by the Engineer.   

 
814.2 Filter Fabric to Subsoil Drains 

 
A filter fabric shall be placed under, around and over rock fill of the subsoil drains. The 
provisions and placing of the fabric shall be in accordance with manufacturer’s 
instructions and complying with Clause 804 and 814 of the Standard Specification. 
Payment shall be in metre square of the fabric used. 
 

815 Invert Block Drains and Half Round Channels 
 

Invert Block Drains and Half Round Channels shall be constructed as shown in the 
drawings provided in accordance with the Standard Specifications where directed by the 
Engineer. 
 

817 Repairs to Drains 
 
817.1 Cleaning and Repair of Existing Drains 
 

In areas of existing side drains, mitre or outfall drains where such are blocked, the 
Engineer shall instruct the Contractor to clean and clear the drains to free flowing 
condition. 
 
The work shall consist of: 
 

(a) Stripping and removal of any extraneous material to spoil including 
vegetation and roots in the drains to the satisfaction of the engineer. 

(b) Spreading of any spoil to the satisfaction of the Engineer. 
(c) Shaping the drains to free flowing condition as directed by the Engineer. 

 
Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned 
measured as the product of plan area and vertical depth of extraneous material 
instructed to be removed. No extra payment will be made for removal of vegetation and 
roots. 

 
817.2 Channels 
 

The Engineer may instruct that the Contractor provides open channels in place of 
existing subdrains where the latter may be damaged or in any other place. The rates 
entered by the Contractor in the bills of quantities must include for removal and disposal 
of any subdrain material, excavation to line and level, backfilling and compaction as 
directed by the engineer. The channels shall be constructed of precast class 20/20 
concrete of minimum 80mm thickness and lengths or widths not exceeding 1000mm. 
Joints shall be at least 15mm wide filled with 1:2 cement sand mortar. 
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817.3 Spoil Material 
 

The contractor shall be responsible for removal from site of all materials excavated in the 
course of undertaking works in this section of the specification, unless suitable for re-use, 
and deposit of the material in a spoil dump to be approved by the Engineer. 

 
818 Scour Checks 

 
Scour checks are to be constructed in mass concrete in accordance with clause 818 of the 
standard Specifications and the drawings as shall be provided. 
 

819 Cleaning And Maintenance 
 
819.1 De-silting of Pipe Culverts 
 

Where instructed, the Contractor shall de-silt the existing pipe culverts by removing all 
the material from the pipe to make them clean and free flowing. 
 
Measurement and payment shall be by the linear metres of pipes de-silted, regardless of 
diameter size. 
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SECTION 9 - PASSAGE OF TRAFFIC 
 
901 Scope of the Section 
 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all 
times and if necessary construct and maintain an adequate diversion for traffic complete 
with all the necessary road traffic signs. 
 
The Contractor shall provide to the satisfaction of the Engineer adequate warning signs, 
temporary restriction signs, advance warning signs, barriers, temporary bumps and any 
other device and personnel equipped with two way radios to ensure the safe passage of 
traffic through the works. 
   
When carrying out the Works the Contractor shall have full regard for the safety of all 
road users. 
 
The Contractor shall also provide sign posts and maintain to the satisfaction of the 
Engineer all deviations necessary to complete the works. The contractor should allow for 
the costs of complying with the requirements of this clause in his rates. 
 
The contractor will be deemed to have inspected the site and satisfied himself as to the 
adequacy of his bid for these works and no additional payments will be made to the 
Contractor for any expenditure on traffic control or the provision of deviations. The 
employer shall not be liable for inadequate prior investigations of this nature by the 
Contractor. 
 

904 CONSTRUCTION OF DEVIATIONS 
 

a)  General 
 

In addition to requirement of this clause, the maximum length of deviation road shall be 
restricted to 5 kms at any given time unless otherwise instructed.  The Contractor shall 
construct and complete deviations to the satisfaction of the Engineer before commencing 
any permanent work on the existing road.  
 
Also during these works the Contractor is supposed to provide a detour of adequate 
pipe culverts for pedestrian and traffic crossing where there is bridge works. 
 
b) Geometry 

 
The carriageway width of the deviations shall not be less than 6m wide and 
suitable for 2-way lorry traffic unless otherwise specified. 
 
c) Construction 

 
Unless otherwise instructed gravel wearing course for the deviation shall be 150 
mm compacted thicknesses complying with section 10 of the Standard 
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Specification.  The Contractor shall allow in his rate for removal of any unsuitable 
material before placing of gravel wearing course, as this will not be paid for 
separately. 
 
In addition to provision of this clause, Contractor is required to sprinkle water at 
least 4 times a day in regular interval to minimise the effects of dust.  Latest 
sprinkling time shall be one hour before the sunset. 

 
906 Passage of Traffic through the Works 
 

The Contractor shall arrange for passage of traffic through the works during 
construction whenever it is not practicable to make deviations. The cost of doing so shall 
be deemed to have been included elsewhere in his rates and no separate payment shall 
be made for this. To this end, the Contractor shall be deemed to have inspected the site 
for himself and noted any locations where this may apply. 
 
Any damage caused by passing traffic through the works shall be made good at the 
Contractor's own cost. 
 

907 Signs, Barriers and Lights 
 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of 
Drawings at the locations where the traffic is being carried off the existing road to the 
deviation and back again to existing road.  The Contractor shall provide ramps and carry 
out any other measures as instructed by the Engineer to safely carry traffic from the road 
to deviation. 
 
Contrary to what has been specified in this clause the road signs provided shall be fully 
reflectorised and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya 
Part II". 
 

909 Assistance to Public 
 

In addition to provision of clause 909, Contractor shall maintain close liaison with the 
relevant authorities to clear any broken down or accident vehicles from the deviations 
and the main road, in order to maintain smooth and safe flow of the traffic.  
 

912 Measurement and Payment 
 

(a) Passage of traffic through the works 
 

Payment shall be made on Lump Sum basis. 
 
(b) Construct Deviation 

 
(i) Road Deviation 
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The Contractor shall be paid only 50% of the rate for this when he 
completes deviation road to the satisfaction of the Engineer.  The balance 
shall be paid in equal monthly instalments over the contract period, as he 
satisfactorily maintains the deviation (as per clause 904 and 905 above) 
when it is in operation. 

 
(ii) Deviation using Pipe Culverts 
The Contractor shall be paid only 50% of the rate for this when he 
completes deviation to the satisfaction of the Engineer. The balance shall 
be paid in equal monthly instalments over the contract period, as he 
satisfactorily maintains the deviation when it is in operation. The 
Contractor shall be paid full amount when the bridge under construction 
will be in use. 

 
(c) Assistance to Public 

 
The Contractor will be deemed to have included cost of this item in other 
items and no separate payment shall be made. 
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SECTION 10 – MATERIAL REQUIREMENTS FOR GRAVEL WEARING COURSE 
 
In addition to the requirements of the Standard Specifications, the material for gravel 
wearing course shall be subject to prior approval of the Engineer and shall meet the 
following requirements. 
 
Grading 
 
Grading of compacted gravel layer shall be within the following grading envelope:- 
 
Sieve Size (mm) % By Weight Passing 

37.5 - 
28 100 
20 95-100 
14 80-100 
10 65-100 
5 45-85 
2 30-68 
1 25-56 

0.425 18-44 
0.0075 12-32 

 
Plasticity and bearing strength 
 

1. Plasticity Modulus 
Minimum 200, maximum 1200 
 

2. Plasticity Index 
Minimum 10, maximum 30 
 

3. Bearing strength 
CBR at 95% MDD (Modified AASHTO) and 4 days soak: minimum 20 
 

Measurement and payment  
 
Unit: m3 of gravel wearing course placed and compacted. 
 
The volume of gravel wearing course shall be calculated as the product of the sectional 
area of the compacted gravel wearing course multiplied by the length of road gravelled 
as instructed. 
 
The rate of gravel wearing course shall include  for the cost of acquisition and provision 
of land for borrow pits, excavation and winning of gravel material, haulage, spreading, 
watering and compaction (including  mixing and compaction with any existing or in-situ 
gravel material) as directed. 
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SECTION 11 – SHOULDERS TO PAVEMENT 

1101 GENERAL 

The shoulders shall be constructed to a width of .5m, or as directed by the Engineer.  
1102 MATERIAL FOR CONSTRUCTION OF SHOULDERS 

The shoulders shall be constructed as directed by the Engineer, in accordance with 

sections 1105, 12, 13 and 14 of the Standard Specification.  The material for shoulders 

shall be the same as that of sub-base and base layers in the carriageway.  

1105 SURFACE TREATMENT OF SHOULDERS 

The shoulders shall consist of double surface dressing with 14/20mm and 6/10mm 

nominal sized precoated chippings on the first and second seal respectively. 
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SECTION 12 – NATURAL MATERIAL SUBBASE AND BASE  

1209 MEASUREMENT AND PAYMENT 

Notwithstanding any indications to the contrary in the Standard Specification, the 
Contractor will be responsible for provision and costs involved in proving and Land 
acquisition of suitable material sites for provision of Subbase and Base material. The rates 
for natural material for subbase and Base shall be paid in accordance with method A of 
the Standard Specification. Furthermore, no separate payment shall be made for 
acquisition of material site, excavation or the transport haulage of natural subbase and 
Base material as they shall be deemed to have been included in the Contractor's rates for 
providing and laying.  
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SECTION 14 - CEMENT TREATED SUBBASE AND BASE MATERIALS 
 

1401 MATERIAL REQUIREMENTS 
 

b) Cement  
 
In variation to this clause, cement for improvement shall comply with KS 
1275: 2001. It shall be CEM I 42.5N or equivalent, as instructed by the 
Engineer. 

 
   
1405 TREATED MATERIALS 

 

The procedure of mixing the stabiliser, processing, compaction, curing and 

protection shall comply with section 14 of the Standard Specification. 

 
1409 PROTECTION AND CURING 
 

Curing of treated material shall be by method (i) or method (iii). 
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS & SURFACE DRESSING 

PART B - PRIME COAT AND TACK COAT 

1502B MATERIALS FOR PRIME COAT AND TACK COAT 

For prime coat, the binder shall be a medium-curing cut-back MC 30 unless otherwise 
directed by the Engineer. 
 

The rate of spray of bituminous prime coat refers to the gross volume of the cut-back 
bitumen, that is the volume of the bitumen plus dilutant. 

PART C - SURFACE DRESSING  

1502C MATERIALS FOR SURFACE DRESSING 

The contractor shall take full responsibility for the design and construction of all surface 
dressings.  They shall however, be constructed using the materials specified below.  The 
proposed designs and constructions procedures shall be presented to the Engineer for 
approval prior to the commencement of any surface dressing work on any section of the 
road. 
 
a) Binder 
 
The bituminous binder shall be medium curing cut back MC 3000 
 
b) Chippings 
 
Chippings shall be of Class 3 material and shall comply in all respects with clause 1502C 
of the Standard Specification. The Contractor's attention is drawn to the requirements of 
Clause 1501C of the Standard Specification with regard to cleanliness and the dust 
content of chippings for surface dressing.  Should it prove necessary in the Engineer' 
opinion to wash chippings, no extra payment will be made to the Contractor for this 
operation. 
 

1505C PRECOATED CHIPPINGS 
 

14/20mm chippings and 6/10 mm chippings used for first and second seal respectively 
shall be pre-coated.  The binder used for pre-coating shall be A3 bitumen emulsion.  Pre-
coating shall be carried out in a mechanical mixer of suitable size.  The emulsion shall be 
poured into the mixer and an equal quantity of water added.  They shall be mixed 
together and then the chippings added.  As soon as the chippings have become uniformly 
wetted, hydrated building lime shall be scattered over the surface and the chippings 
mixed again.  When this has been evenly distributed the mix shall be dropped from the 
mixer.  To provide 1000 Kg of pre-coated 6/10 chippings, the amount of ingredients to be 
used (as percentages of dry weight of aggregate) shall be approximately as follows: -
1.0% bitumen emulsion, 1.0% of water and 0.25% of hydrated building lime.  
 
If the resulting chippings, with the above quantities, are tacky and agglomerate or are not 
adequately covered, then the Engineer may instruct the quantity of emulsion and water to 
be varied.  Prior to laying pre-coated chippings the Contractor shall prepare trial mixes of 
bitumen and chippings in the presence of the Engineer.  After completion of the trials the 
Engineer shall agree with the Contractor on the mix to be used.  The Contractor shall 
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maintain this mix, unless otherwise instructed.  If there is a change in the source or 
character of the chippings, new trials shall be carried out and new mix proportions 
agreed. 

 

1511C PAYMENT  
 

a) Item:  Seal Coat 
Unit:  l (litre) of Medium cut bitumen used for each seal coat. 

 
b) Tack Coat 

Tack coat shall be measured by the litre of diluted emulsion. 
 

Item:  Pre-coated Chippings 
Unit:  m3 of each nominal size for each class. 

 
Pre-coated chippings shall be measured by the cubic metre of each nominal size for each 
class calculated as the product of the area in square metres instructed to be covered and 
the reciprocal of the instructed rate of application in square metres/cubic metre or the 
actual rate of application in square metres/ cubic metre whichever gives the lower 
volume. 
 
The rate for pre-coated chippings shall include the cost of providing, hauling, pre-coating, 
spreading and rolling the chippings at any application rate, all haulage as necessary and 
complying with Parts A and C of section 15 of this Specification. 

 
Chippings stockpiled for future maintenance 

 
Chippings stockpiled for future maintenance chippings stockpiled for future maintenance 
shall be measured in accordance with section 15c (b) of the specification except that free 
haul shall be measured in accordance with section 15c (b) of the specification. 
 

1512 CHIPPINGS STOCKPILE 

The Contractor may be required by the Engineer to stockpile chippings for future 
maintenance works.  These chippings will meet all the relevant requirements of the 
Standard and Special Specifications.  The stockpiles will be in a site to be determined by 
the Engineer. 
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SECTION 17 – CONCRETE WORKS 
 

1703 (B)  REINFORCING BARS OF BRIDGES 
 

i. Description 
 
This work shall consist of furnishing, fixing and placing in the concrete of the deck 
slab, pier heads, pier stems, pier bases and beams reinforcing bars of the quality, 
type and size in accordance with these specifications and in conformity with the 
requirements shown on the drawings. 
 

ii. Material 
Reinforcing bars shall be deformed and shall meet the requirements of BS 4461, 
unless otherwise called for in the drawings or approved by the Engineer. 
 
No reinforcing bar shall be delivered without a certificate guaranteeing the yield 
stress. The reinforcing bar shall be kept off the ground, free from dirt, oil, grease, or 
avoidable rust and stored within a building or provided with suitable covers. If it is 
necessary for the Engineer to ascertain the quality of the reinforcing bars, the 
Contractor shall test the reinforcing bars, at his own expense, by means as directed 
by the Engineer. 
 

iii. Construction Method 
 
The Engineer shall provide the Contractor with bending schedule showing the 
location, types, sizes, bending dimensions and cut lengths of the reinforcing bar 
required to be fixed in the works. 
 
Cutting and Bending: 
 
Only qualified men shall be employed for the cutting and bending, and proper 
application shall be provided for such work. Bars shall be cut and bent cold to the 
dimensions indicated and with equipment and methods approved by the Engineer. 
 
Placing:  
 
Reinforcing bars shall be accurately placed in proper position, and so that they be 
firmly held during placing of concrete. Bars shall be tied at all intersections by by 
using annealed iron wire 0.9mm or larger diameter, or suitable clips. Distances 
from the forms shall be maintained correct by means of metal hangers, metal 
blocks, metal supports or other supports approved by the Engineer. 
 
Reinforcing bars shall be inspected by the Engineer after placing. When a long time 
has elapsed after placing reinforcing bars, they shall be cleaned and inspected 
again by the Engineer before placing concrete. 
 
 
Splicing and joint: 
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When it is necessary to splice reinforcing bars at points, position and methods of 
splicing shall be determined based on strength calculations and approved by the 
Engineer. In lapped splices, the bars shall be lapped by the required length, and 
wired together at several points by using annealed iron wire larger than 0.9mm. 
 

iv. Measurement and Payment 
 
Bending and installation of reinforcing bar of the bridge deck shall be measured in 
terms of tons. The length of steel bar of each size will be shown on the drawings 
and bar bending schedule. In computing the weight to be measured, the theoretical 
weights of bars of the cross-section shown on the Drawings or authorised shall be 
used. These weights are given in the following table: 
 
Bar Type and cross-section in 

millimetres 
Weight of bar in kilogram per 12m length of bar 

Y10 7.40 
Y12 10.66 
Y16 18.95 
Y20 29.60 
Y25 46.30 
Y32 75.76 

 
 

1703 (C) FORMWORK FOR CULVERT WALLS AND SLABS AND BRIDGES 
 

This work shall consist of all temporary moulds for forming the concrete for culvert 
walls and slabs and bridge works together with all temporary construction required for 
their support. Unless otherwise directed by the Engineer all formworks shall be removed 
on completion of the structural elements constructed. 
 
(a) Materials 

 
Forms shall be made of wood or metal and shall conform to the shape, lines and 
dimensions shown on the Drawings. 
 
All timber shall be free from holes, loose material, knots, cracks, splits and warps 
or other defects affecting the strength or appearance of the finished structure. 
 
Release Agents – Release agents shall be either neat oils containing a surface 
activating agent, cream emulsions, or chemical agents to be approved by the 
Engineer. 
 

(b) Construction Method 
 

(i) Formworks 
 

Formworks shall be designed to carry the maximum loads that may be imposed, 
and shall be rigidly constructed as to prevent deformation due to load, drying 
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and wetting, vibration and other causes. After forms have been set in correct 
location, they shall be inspected and approved by the Engineer before the 
concrete is placed. 
 
If requested, the contractor shall submit to the Engineer working drawings of the 
forms and also, if requested, calculations to certify the rigidity of the forms. 
 
Unless otherwise described in the Contract, all form joints for exposed surfaces of 
concrete shall form a regular pattern with horizontal and vertical lines 
continuous throughout each structure and all construction joints shall coincide 
with these horizontal and vertical lines. PVC pipes of 100mm diameter for weep 
holes shall be arranged as shown on the Drawings. 
 
Unless otherwise specified, formwork shall be designed to form chamfers at all 
external corners whether or not such chamfers are shown on the Drawings to 
prevent cracks and other damage from arising. 
 
The inside surface of forms shall be cleaned and coated with a releasing agent to 
prevent adhesion of the concrete. Release agents shall be applied strictly in 
accordance with the manufacturer’s detailed instructions. The release agent shall 
be applied to the formwork prior to erection. Release agent must not come into 
contact with reinforcement. Immediately before concrete is placed, the forms 
shall be thoroughly cleaned and freed from sawdust, shavings, dust, mud or 
other debris by hosing with water. Temporary openings shall be provided in the 
forms to drain away the water and rubbish. 

 
 (ii) Scaffolding 

     
All scaffolding required to support the forms shall be designed and constructed 
to provide necessary rigidity to support the loads without appreciable deflection 
or deformation. 
 
Details, plans and structural and flexural calculations for scaffolding shall be 
submitted to the Engineer for approval, but shall not relieve the contractor of his 
responsibility to construct the formwork by use of these plans, for construction of 
the structures as specified. 
 
(iii) Removal of formwork 
 
The time at which the formwork is truck shall be the Contractor’s responsibility 
and the forms shall not be removed until the concrete strength has reached at 
least 20N/mm2. 
   

  (c) Measurement and Payment 
     
Payment shall be made according to Section 17 of the Standard Specification for 
Road and Bridge Construction. 
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1703 (D) CONCRETE WORKS (CLASS 25/20) FOR CULVERT WALLS AND  
SLABS AND CLASS (30/20) FOR BRIDGEWORKS 
 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for 
the construction of box culverts and bridgeworks in accordance with these Specifications 
and in conformity with the requirements shown on the Drawings. 
 
Concrete class 25/20 shall be used for the substructure while, while concrete class (30/20) 
shall be used for superstructure of the bridge works. 
 
(a) Concrete Materials 

 
(i) Cement: Cement shall be of Portland type cem 42.5N/mm2 and shall 
conform to the requirements of BS 12 or equivalent. 

 
The contractor shall select only one type or brand of cement. Changing of type or 
brand of cement will not be permitted without a new mix design approved by the 
Engineer. All cement is subject to the Engineer’s approval; however, approval of 
cement by the Engineer shall not relieve the Contractor of the responsibility to 
furnish concrete of the specified compressive strength. 
 
Conveyance of cement by jute bags shall not be permitted. Storage in the 
Contractor’s silo or store house shall not exceed more than two (2) months 
requirements and age of cement after manufacture at mill shall not exceed more 
than four (4) months. The contractor shall submit to the Engineer for his approval 
the results of quality certificate testing carried out by the manufacturer. 
 
Whenever it is found out that cement has been stored too long, moist, or caked, 
the cement shall be rejected and removed from the project. 
     

(b) Aggregates 
 

Fine and coarse aggregates must be clean, hard, strong and durable, and free from 
absorbed chemicals, clay coating, or materials in amounts that could affect hydration, 
bonding, strength and durability of concrete. 
 
Grading of aggregates shall conform to the following requirements: 
 

(i) Grading of fine Aggregates 
 

Sieve Size Percentage by Weight Passing 
10 mm 
5 mm 

2.5 mm 
1.2 mm 
0.6 mm 
0.3 mm 

0.15 mm 

100 
89 – 100 
60 – 100 
30 – 100 
15 – 54 
5 – 40 
0 - 15 
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(ii) Grading of Coarse Aggregates 

 
Size of 
Coarse 
Aggregate 

Amounts finer than each standard sieve 
percentage by weight 

 40       30      25        20         15        10         5           2.5 
 100       -         -       90 – 100    -   30 – 69    0 – 10     - 

  
Other requirements for aggregates are as follows: 

 
(iii) Fine Aggregates 

 
Fitness Modulus:    AASHTO M-6   2.3 – 3.1 
Sodium Sulphate Soundness:  AASHTO T104 Max. 10% loss 
Content of Friable Particles:  AASHTO 112: Max. 1% by  
     weight 
Sand Equivalent:    AASHTO T176: Min. 75 

      
(iv) Coarse Aggregate 

 
Abrasion:     AASHTO T96: Max. 40% loss 
Soft Fragment and shale:  AASHTO M80: Max. 5% by weight 
Thin and elongated Pieces:  AASHTO M80: Max. 15% 
     

(v) Water 
 
All sources of water to be used in concrete production shall be approved by the 
Engineer. Water shall be free from injurious quantities of oil, alkali, vegetable 
matter and salts as determined by the Engineer. 
 

(vi) Admixture 
 
Only admixtures, which have been tested and approved in the site laboratory 
through trial mixing for design proportions shall be used. 

 
Before selection of admixture, the Contractor shall submit to the Engineer the 
specific information or guarantees prepared by the admixture manufacturer. 
The contractor shall not exclude the admixture from concrete proportions.  

 
Concrete class 25/20 and concrete class 30/20 

 
Concrete class 25/20 shall be used for box culvert walls and slabs and concrete 
class 30/20 shall be used for bridge works.  
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The requirements of concrete class 25/20 and concrete class 30/20 are provided as 
follows unless otherwise specified by the Engineer who will designate any 
alteration. 
 
Design compressive strength (28 days:  25N/mm2 

Maximum Nominal size coarse aggregates:  20mm 
Maximum water/cement ratio of 45% with slump of 50mm 
 
Concrete class 30/20 shall be used for bridgeworks.  

Design compressive strength (28 days:  30N/mm2 
Maximum Nominal size coarse aggregates:  20mm 

Maximum water/cement ratio of 45% with slump of 50mm 
 

(c) Proportioning Concrete 
  

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) 
days prior to beginning the concrete work. The actual mix proportions of cement, 
aggregates, water and admixture shall be determined by the Contractor under 
supervision of the Engineer in the site laboratory. 
 
The Contractor shall prepare the design mix proportions which have target strength 
based on the formula: target strength = 1.64xstandard deviation. 
A standard deviation of 5 shall be used unless directed otherwise by the engineer. 
No class of concrete shall be prepared or placed until its deign-mix proportions have 
been approved by the Engineer. 
 
(d) Concrete Work 
 

(i) Batching 
Batching shall be done by weight with accuracy of: 
Cement:  ½ percent 
Aggregate  ½ percent 
Water Admixture:  1 percent 
 

Equipment shall be capable of measuring quantities within these tolerances for the 
smallest batch regularly used, as well as for larger batches. 
 
 The accuracy of batching equipment shall be checked every month in the presence of the 
Engineer and adjusted when necessary. The cost of such checking shall be borne by the 
contractor.  
 

(ii). Mixing and delivery 
Slump of mixed concrete shall be checked and approved at an accuracy of +25mm 
against designated slump in these specifications. 
(iii) Concrete in hot weather 
No concrete shall be placed when the ambient air temperature is expected to 
exceed thirty three degrees Celsius (33oc) during placement operations). 

  (iv). Concreting at night 
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No concrete shall be mixed, placed or finished when natural light is insufficient, 
unless an adequate approved artificial lighting system is operated; such night 
work shall be subject to approval by the Engineer 
(v) Placing 
In preparation of the placing of concrete, the interior space of forms shall be 
cleaned and approved by the Engineer prior to placing concrete. All temporary 
members except tie bars to support forms shall be removed entirely from the 
forms and not buried in the concrete. The use of open and vertical chute shall not 
be permitted unless otherwise directed by the engineer. 
The Contractor shall provide a sufficient number of vibrators to properly 
compact each batch immediately after it is placed in the forms. 
 

(e) Measurement and Payment 
 
Measurements for the Concrete of class 30/20 for bridge works shall be made in cubic 
metres for the structure actually constructed, measured from the dimensions shown on 
the Drawings or instructed by the Engineer.  
Payment for class 25/20 concrete for culvert walls and slabs and class 30/20 for 
bridgeworks shall be the full compensation for furnishing all materials of the concrete 
mixing, delivering, placing and curing the concrete, equipment and tools, labour and 
other incidentals necessary for the completion of the work in accordance with the 
Drawings and these Specifications and as directed by the Engineer. 

1704 DESIGN OF CONCRETE MIXES  
 

Add a new Sub Clause 1704(f) as follows: - 
 

f) Levelling concrete (class 15/20) for bottom slab inclusive of cost of form 
works 

 
This work shall consist of placing and levelling lean concrete class 15/20 over a prepared 
bed of stone boulders in the foundation for bottom slab and wing walls in accordance 
with these specifications and with conformity with the lines, grades, thickness and typical 
cross-sections shown on the drawings unless otherwise directed by the Engineer. 

 
(a)  Materials for Levelling Concrete 
 
Requirement for the concrete class 15/20 is specified as follows: - 
Design compressive strength (28) days   : 15N/mm2  
 

   Maximum size of coarse aggregate    : 20mm 
   Maximum cement content                  : 300 kg/m3. 

Maximum water/cement ratio  : 0.5 
Maximum slump    : 80 mm  

 
 
(b) Construction Method 
 

The bed of stone boulders upon which the levelling concrete will be placed shall be 
smooth, compacted and true to the grades and cross-section and shall be set to the 
required lines and grades. 
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1732: PRECAST CONCRETE 
 
1732 (a) Scope of work 
 
The works shall consist of supply of all materials i.e. cement, fine aggregates, coarse aggregates, 
water, admixtures and any other material component necessary  for the production of the 
precast beams, placing, compacting ,curing, lifting and installation of the precast beams into 
position. 
 
1732 (b) Storage and handling 
 
The precast units shall be transported, handled and stored in such a manner that will prevent 
damage to the precast units. Precast units that will be damaged due to poor handling shall be 
replaced or repaired to the engineer’s satisfaction. 
 
1732 (c) Fabrication 
 
The design dimensions shall be verified with those at the field before commencement of 
fabrication. Any discrepancies in dimensions must be brought to the engineer’s attention for 
directions. 
Formwork shall be accurately constructed to produce the precast units to dimension, shape 
configuration and profile indicated in the drawing or as shall be directed by the engineer. 
 
Anchors, lift devices and accessories: provide concrete inserts, anchors, brackets and fasteners as 
indicated or as required for fabrication and installation. The contractor shall select the lift 
devices and shall be responsible for their performance and for any damage resulting from their 
use. Lift devices shall not be visible on exposed faces of precast members. Provide a minimum 
of four for each unit. 
 
Concrete reinforcement, lifting reinforcement, and concrete inserts and anchorage devices shall 
be placed and secured against movement. 
 
The precast units shall be labeled in such a manner that will allow identification of their final 
location. 
 
1732(d) Measurement and payment 
 
The payment for the precast beams shall be made by the volume of compacted concrete in the 
beams, weight of steel fixed in the beams and surface area of the form work. 
 
The payment rate for lifting and installation shall be paid as a separate item. The unit rate for the 
lifting and installation shall include transport, lifting and installation equipments including any 
radio communications, operators, skilled and unskilled labour, fuel, maintenance, mobilization 
and demobilization and any other item incidental to the process of installation. The unit rate 
shall be per precast beam fixed into position. 

 
 



 

 

 

CONSTRUCTION OF WALATSI BRIDGE 

135

SECTION 20 - ROAD FURNITURE 
 
2001 ROAD RESERVE BOUNDARY POSTS 
 

Road reserve boundary posts shall be provided as directed by the Engineer and in 
compliance with Standard Specification clause 2001. They shall be placed at 50m 
intervals along the boundary of the road reserve. 
 

2003 EDGE MARKER POSTS 
 

Edge marker posts shall be provided as directed by the Engineer and in compliance with 
the requirements of Standard Specification clause 2003 
 

2004 PERMANENT ROAD SIGNS 
 

Permanent Road Signs shall be provided as directed by the Engineer and in compliance 
with the requirements of the "Manual for Traffic Signs in Kenya" Part II and standard 
Specification clause 2004. 
 

2004B  EXISTING ROAD SIGNS 
 
Where directed by the Engineer, the Contractor shall take down road signs including all 
posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation and 
backfill the post holes. The signs shall be stored as directed by the Engineer. 
 
Measurement and payment for taking down road signs shall be made by the number of 
signs of any type and size taken down, cleaned and stored as directed. 
 

2005  ROAD MARKING 
 
Paint for road marking shall be internally reflectorised hot applied thermoplastic 
material in accordance with Clause 219 of the Standard Specification. 
 
The rates inserted in the Bills of Quantities for road marking shall include for prior 
application of approved tack coat. 

 
2006  GUARDRAILS 
 

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm 
diameter set vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer 
blocks shall also be made of concrete.  
 
Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a 
manufacturer approved by the Engineer. 
 

2007  KERBS 
 

(a) Vertical Joints 
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Vertical joints between adjacent kerbs shall not be greater than 5 mm in width 
and shall mortar consisting of 1:3 cement: sand by volume. 
 

b) Transition between flush and raised kerbs 
 
The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as 
ramped kerbs and shall occur within a length of 2.0m. 
 

2008  KILOMETRE MARKER POSTS 
 

Kilometre marker posts shall be provided as directed by the Engineer and in compliance 
with Standard Specification Clause 2008. 
 

2009  RUMBLE STRIPS 
 

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and 
compact to line and level rumble strips on the finished shoulders. This shall be done to 
the satisfaction of the Engineer. 

 
2010  BOLLARDS 

 
Where directed by the Engineer, the Contractor shall provide and install class 20/20 
200mm diameter reinforced concrete bollards concreted 300mm into the ground. 
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SECTION 21 – MISCELLANEOUS BRIDGE WORKS 
 
2102  TESTING OF BRIDGE BEARINGS 
 

The testing of bearings if instructed by the Engineer shall be carried out as specified in 
BS 5400 part 9 Section 9.2: 1983 clause 7.2 ‘Testing of complete bearings. 
 
The Contractor shall supply to the Engineer, the results of Prototype tests, Production 
tests and Acceptance tests carried out for the specified bearings together with a sample 
of the bearings for approval prior to purchase and supplying of the bearings to site.  
 
The bearings to have a minimum vertical load capacity of 3000kN. 

 
 2104 STEEL PARAPETS ON BRIDGE DECKS 
 

Steel parapets on bridge decks shall be as specified on the drawings. The steel parapets 
complete with base plates to posts shall be hot deep galvanized to Bs 639 in work shop 
subassemblies designed and sized in total length for ease of hoisting and erection in top 
assembly on site by bolting and erection in top assembly on site by bolting to Engineers 
approval. Fixing nuts and bolts shall be sheradized. 
 
The fixing nuts on bolts at site joints in top assembly shall be spot welded to the bolt 
shafts to minimise disassembling of the parapets through vandalism on completion and 
hand over of the bridges. Site spot welded nuts shall be cleaned of any slug and receive 
one priming coat, one undercoat and one finishing coat of approved paint. 
 
The contractor shall prepare and submit shop drawings of the parapets workshop 
subassemblies plus drawings of the parapets in top assembly for Engineers approval 
prior to fabrication of the parapet subassemblies. 
Measurement of the completed parapet in top assembly for payment shall be per linear 
metre of parapet.   

 
2106   SURFACING TO BRIDGES 
 

The surface finish of bridge decks on which surfacing shall be laid shall be floated class 
UF1 ridged finish formed using a stiff wire brush laterally across the carriageway. 
 
The surface dressing to bridge deck shall be concrete applied with concrete hardener to 
the approval of the engineer. 

 
2105  EXPANSION JOINTS 
 
2105.1  Description 
 

This work shall consist of fabrication and placing of expansion joints as indicated on the 
drawing and conforming to these specifications or as directed by the Engineer. 
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2105.2  General 
  

The expansion joints shall be designed and duly approved by the Engineer. They shall 
cater for the expected movement and rotation of the structure at the joints and provide 
smooth riding surface. They shall also be easy for inspection, maintenance and 
replacement. 
 
Expansion joints shall be robust, durable, watertight and replaceable. Site fabricated 
expansion joints shall be prohibited. Expansion joints shall be obtained by the Engineer 
either directly or through the Contractor from approved manufacturers and be of proven 
type. 
 
Vehicular traffic shall not be allowed over expansion joints after its construction for such 
period as may be determined by the Engineer. 
 
Proprietary type deck joints offered by the Contractor in lieu of the type specified shall 
comply in all respects with the manufacturer's specifications and meet the required 
range of movements and rotations and be fit for the purpose of ensuring satisfactory 
long term performance in the bridge. 
 
Where alternative type proprietary deck joints are proposed by the Contractor, the 
following information shall be provided: 
 

 Name and location of the proposed manufacturer 
 Dimensions and general details of the joint including material 

specifications, holding down bolt or anchorage details and installation 
procedures 

 Evidence of satisfactory performance under similar environmental 
conditions of similar joints being produced by the manufacturer. 

 
Any acceptance of alternative types will be at the sole discretion of the Engineer. 
 
Such deck joints shall be installed in accordance with the manufacturer's 
recommendations and to the general requirements of this Specification. 
 
No expansion joint shall be provided only for the width of the carriageway.  
It shall follow the profile including the kerb and the footway and facia, if provided. The 
type of expansion joint for the latter may be made different from that used for the 
carriageway expansion joint. 

 
2105.3  Requirements 
 

(a) Criterion 
 
The requirement criterion will be separately applicable for the expansion 
joint proper and the transition zone of attachment to the deck. 
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(b) Types of Performance 
 
There are two types of performance requirements for the expansion joint 
proper namely from the necessity of the bridge and from the road users 
such as man, animal and vehicle. 
 

(c) Performance Requirement with Respect to Bridges 
 

The expansion joint shall: 
 
 Withstand the imposed load including the impact load from live load and other 

sources 
 Allow expansion and contraction movement due to temperature, creep, 

shrinkage, pre-stressing and structural deformations 
 Permit relative rotation in elevation and plan due to the causes as noted above, 
 Be waterproof 

 
Bridge deck expansion joint seals play a critical role in preventing the 
degradation of the structural components of the bridge system. Without 
effective joint seals, water passes through the bridge deck and works 
harmfully to corrode steel components and cause deterioration of the 
concrete. Rainwater gathers various corroding additives from the atmosphere 
and also from the carriageway. 
 

 Ensure sealing 
 
In case bridge deck joints are not sealed, apart from loss of waterproofing, grit 
and other forms of road debris may enter the joint. Debris, when impacted 
with the joint can seriously restrict the movement instead of facilitating the 
same. In the case of proprietary joints being accepted for adoption, the sealing 
shall be as directed by the Engineer. 
 

 Ensure long life by being resistant to corrosion 
 Be easy to install 
 Be easy to maintain and replace 
 Be resistant to the materials likely to collect/spill over the deck in its normal 

service. 
 

(d) Performance Requirement with Respect to User 
 
The expansion joint shall: 
 
 Provide smooth continuity at the top of the deck for riding comfort 
 Be of skid resistant surface 
 Re- non-damaging to the rubber tyre 
 Make minimum noise during vehicular crossing 
 Ensure that animal paws and hooves should not get entangled where bridges 

are used by animal drawn traffic 
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 Permit passing of bullock cart steel tyre for bridges where bullock carts ply, and 
 Look good aesthetically. 
 

(e) Performance Requirement for Transition Zone 
 
This is the zone of connection of joint assembly and the adjoining deck. 
 
The expansion joint shall: 

 
 Permit transfer of generated forces without distress without getting uprooted. 

The purpose will not be served if the bonding is with the wearing coat only. 
Anchorage must be provided with the deck structural element. 
 

 Ensure that surface in the transition zone stays undisturbed during long term 
service. 

 
2105.5  Filler Joints 
 

The components of this type of joint shall be at least 2 mm thick corrugated late placed 
slightly below die wearing coat, 2D mm thick compressible board, to protect the edges. 
Twenty (20) mm thick pre-moulded joint filler shall fill the gap upto die top level of the 
wearing coat sealed with a joint scaling compound. 
 
The material used for filling expansion joint shall be bitumen impregnated felt, elastomer 
or any other suitable material, as specified on the drawings. Impregnated felt shall 
conform to the requirements of IS: 1838, and shall be approved by the Engineer. The joint 
filler shall consist of large pieces and assembly of small pieces to nuke up the required 
size shall be avoided. 
 
Expansion joint materials shall be handled with care and stored under cover by the 
Contractor to prevent damage. Any damage occurring after delivery shall be made good 
to the satisfaction of the Engineer and at the expense of the Contractor. 
 
Joint gaps shall be constructed as shown on the drawings. Surfaces of joint grooves shall 
be thoroughly cleaned with a wire brush to remove all loose materials, din and debris, 
then washed or jetted out. 
 
Pre-moulded expansion joint filler shall not be placed in position until immediately prior 
to the placing of the abutting material. If the two adjacent surfaces of the joint can to be 
placed at different times, this type of joint filler shall not be placed until the second face 
is about to be placed. 
 
Sealants shall be installed in accordance with the manufacturer's recommendations and 
all appropriate requirements for joint face priming. 
 
Sealants shall be finished approximately 3 mm below the upper surfaces of the joint 
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Joint materials spilt or splashed onto finished surfaces of the bridge during filling 
operations shall be removed and the surfaces made good to the Engineer's approval. 
 
No joint shall be sealed until inspected by the Engineer and approval is given to proceed 
with the work. 
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SECTION 22-DAYWORKS 
 
2202   MEASUREMENTS AND PAYMENT 

 
(a) Plant 

   
Where items of major plant listed in the schedule of day works are specified by 
type (e.g. Concrete mixer etc.) the power rating of such items of plant provided 
by the Contractor shall not be lower than the power ratings of such plant 
manufactured within the last two years prior to the date of BID.  Any item of 
major plant employed upon day works that has a power rating lower than 
specified above shall be paid for at rates lower than those in the schedule of Day 
works. The reduction in the rate payable shall be in proportion to the reduction in 
power rating below that specified above. 
 
 

SECTION 25 – HIV/ AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL 
PARTICIPATION 
 
2501 SCOPE 
This specification sets out the Contractor’s obligations with regard to on-site HIV/ AIDS 
awareness campaign and preventive measures which are to be instituted. 
2502 INTERPRETATION AND DOCUMENTATION 
The following documents shall inter-alia be read in conjunction with this specification: 

 The Instruction to Bidders; 
 The Conditions of Contract; 
 The drawings; 

2503 GENERAL REQUIREMENTS 
 
(a) HIV/ AIDS Awareness Campaign 
The Contractor shall institute an HIV/ AIDS awareness campaign amongst his workers 
for the duration of the Contract.  As part of the campaign the Contractor will be 
required to display AIDS awareness posters in all buildings frequented by workers 
employed on the contract, where such buildings fall under the control of the Contractor.  
In addition, at least ten (10) of the Contractor’s vehicles, regularly used on site shall 
display HIV/ AIDS awareness posters.  The posters shall be printed on gloss paper and 
shall be at least A1 size on buildings and A3 size, or other approved size on vehicles.   
The message on the posters shall be supplied by the Employer through the Engineer 
before the posters are printed. 
Aids awareness shall also be included in the orientation process of all workers 
employed on the contract. 
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(b) AIDS Preventation Campaign 
The Contractor shall institute an HIV/ AIDS prevention campaign amongst his workers 
for the duration of the contract.  As part of the campaign the Contractor will be required 
to make condoms available to workers.  The condoms shall be from an approved 
manufacturer and comply with the current ISO Standards or WHO/UNAIDS 
Specifications and Guidelines for Condoms, 1998, or any more recent publication.  The 
Contractor shall make available at least 4,000 condoms every month, through 
dispensing machines or other approved method of distribution.  The Contractor shall at 
all times keep the site adequately supplied with condoms. 
 
(c) HIV/ AIDS Training 
Introduction 
HIV/ AIDS is having a significant and increasing impact in Kenya.  Interventions that 
stimulate the movement of people increase both the exposure to the HIV virus and the 
spread of the virus.  Road construction has been identified as one such intervention. 
The Government’s policy is to integrate HIV/ AIDS awareness and prevention into all 
road construction and rehabilitation programmes.  This is in accordance with the Third 
National Strategic Plan (2000-5) for HIV/ AIDS prevention and control as approved by 
the Government of Kenya, International Bank for Reconstruction and Development 
(IBRD) and other organizations. 
The project will involve both local labour and other contractor’s labour.  It is a 
contractual requirement for the Contractor to carry out HIV/ AIDS awareness and 
prevention activities during the construction period as stipulated in this specification. 
Objective 
The objective of the HIV/ AIDS training programme is to reduce the risk of exposure to 
and spread of the HIV virus in the area influenced by the construction.  The target 
group will be local labourers and their supervisors employed by the works contractors.  
The wider community will benefit indirectly through their normal day-to-day 
interaction with the target group. 
Scope of activities 
Activities for HIV/ AIDS awareness and prevention will be broad-based, targeting both 
individuals and groups.  They may consist of: 

(i) Information posters in public places, both on and offsite (eating houses, bars, guest 
houses etc.) and on contractor’s vehicles. 

(ii) Availability of socially marketed condoms. 
(iii) Peer educators (reference people) drawn from the local labour and educated in HIV/ 

AIDS issues for discussions with colleagues (estimate 1 per 50 employees). 
(iv) Small focus group discussions to disseminate information covering key issues. 
(v) Theatre groups and video presentations. 
(vi) Promotional events (such as football matches) to encourage openness and discussion of 

 HIV/ AIDS issues. 
(vii) Promotional bill boards to raise awareness of the integration of construction and 

HIV/ AIDS activities. 
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(viii) Inclusion of HIV/ AIDS activities at site meetings with the District Aids Committee 
and other approved representatives. 

(ix) Availability of promotional materials such as T-shirts, caps, bumper stickers, key rings, 
etc. 

The scope of activities may be tailored as required to meet the perceived needs and 
priorities of the labourers, and should involve participatory approaches to ensure that 
they are appropriate and have a public health impact.  The scale and frequency of 
activities may also be adjusted to suit requirements of the target group.  Education will 
cover: 

(a) Preventive behaviours including partner reduction, condom use, awareness and 
appreciation of the importance of treatment of sexually transmitted infections (STIs) 

(b) Skills including negotiating safer sex, correct condom use, purchase of condoms without 
embarrassment; and 

(c) Referral to local health centres and available services. 

Tasks to be undertaken to support the above activities include: 
(a) Establishing the status and focus of all current and planned HIV/ AIDS activities in the 

area to ensure complementary and determining potential involvement in project 
activities. 

(b) Carrying out a brief review of regional activities combining road construction with HIV/ 
AIDS campaigns to determine options, best practice key issues, constraints, etc. 

(c) Reviewing of Information, Education and Communication (IEC) materials available and 
their relevance to road construction, making recommendations for future development 
of IEC materials. 

(d) Providing supervision for peer educators to ensure sustained quality of education.  
Incentives for their continual work may be small promotional items such as T-shirts, 
caps etc. 

(e) Providing mechanisms for the social marketing of condoms and distribution of 
materials. 

(f) Monitoring activities regularly to assess effectiveness and impact.  This should include 
an initial, interim and final assessment of basic knowledge, attitude and practices (KAP) 
taking account of existing data sources and recognizing the limitations due to the 
supported by qualitative information from focus group discussions. 

Collaboration 
HIV/ AIDS activities are co-ordinated nationally by the National Aids Control Council 
(NACC).  KeRRA, in consultation with NACC and the Ministry of Health (MOH), will 
co-ordinate with the provincial, district and local representatives.  Representatives of 
local health authorities will be invited to attend training and communication activities. 
Activities on the construction site will be linked as far as possible with ongoing HIV/ 
AIDS awareness and prevention in the area.  This will ensure complementary of 
approaches, reinforcing education and minimizing duplication.  In additional, these 
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links will ensure that the target group will have access to continued information after 
the end of the construction period. 
Contractor Responsibilities 
The Contractor will employ and designate a qualifies HIV/ AIDS expert fulltime, to be 
approved by the Engineer, who will work closely with the Client, MOH and other 
implementing agencies to support the HIV/ AIDS awareness and prevention activities.  
This will ensure maximum effectiveness and integration with construction activities.  
Specific, but not exclusive, issues to be addressed by the Contractor are: 

(i) Scheduling appropriate timing and durations of the implementation of HIV/ AIDS 
activities as part of work plan for labourers and supervisors.  Designated rest times 
such as lunch breaks and pay days should be excluded. 

(ii) Identification of suitable individuals from recruitment records for education with the 
implementing organization. 

(iii) Provision of suitable sites for communication activities and for condom distribution. 
(iv) Monitoring of the implementation of peer educator activities 
(v) Provision of support as necessary to the implementing organization. 

Inputs  
An organization experienced in the provision of HIV/ AIDS awareness and prevention 
activities will be selected as a subcontractor to provide the above scope of activities on 
behalf of the main Contractor. 
Reporting  
The implementing organization will produce the following reports to be submitted to 
the Contractor, the Engineer, KeRRA and EACC: 

 Monthly progress briefs for inclusion in site meetings. 
 Quarterly reports detailing activities carried out, issues, follow up, etc. 
 A review report of activities in the road construction sector, 
 A review report of existing IEC materials with recommendations for development of 

materials specifically for the road sector. 
 A final report detailing the methodology and activities carried out under this project 

including lessons learnt, impact, liaison with the Contractor and other parties, etc. 

In addition, a report with the recommended approach for integration of HIV/AIDS 
awareness and prevention activities in the road construction sector will be produced.  
This will be a synthesis of project activities including contractual approaches, 
communication activities, availability of materials, liaison with existing organizations, 
etc.  it will be developed with all parts involved in the construction activities to ensure 
the wide range of views and experiences is gained. 
The final report and recommended approach will be presented to KeRRA, NACC and 
other interested organizations including private sector, funding agencies and NGO’s/ 
Timing  
Activities shall commence at the start of the construction period and continue through-
out the 24 months to ensure a sustained impact.  Reporting and dissemination activities 
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shall continue for three months after the project is completed to ensure integration into 
current practice. 
 
2504 MEASUREMENT AND PAYMENT 
The payment items in this clause shall include full compensation for all work associated 
with the provision of HIV/ AIDS related services as specified. 
Item:  Instituting an HIV/AIDS awareness and prevention campaign 
Unit: Months 
The unit of measurement shall be the calendar month or part thereof, measured over the 
duration of the campaign.  The tendered rate shall include full compensation for 
equipment, labour, materials including the procurement and distribution of condoms 
and full compensation for transport, meals, accommodation and any other reasonable 
allowances for the participation of local health authorities, provincial director of health 
and NACC and other resources required for the provision of the service in compliance 
with clause 2503 (a) and (b) above. 
Item: Instituting an HIV/AIDS Training – Engagement of specialist HIV/ AIDS sub 
contractor 
Unit: Provision Sum 
Compensation for HIV/AIDS Specialists and resources for the implementation of Clause 
2503 (c).  any amount required under this item will be paid as per the programme 
approved by the engineer and the Client prior to expenditure. 
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SECTION 12: BILLS OF QUANTITIES 
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PREAMBLE TO BILL OF QUANTITIES 
 
1. The Bills of Quantities forms part of the Contract Documents and are to be read 

in conjunction with the Instructions to Bidders, Conditions of Contract Parts I 
and II, Specifications and Drawings. 

 
2. The brief description of the items in the Bills of Quantities is purely for the 

purpose of identification, and in no way modifies or supersedes the detailed 
descriptions given in the conditions of Contract and Specifications for the full 
direction and description of work and materials. 

 
3. The Quantities set forth in the Bills of Quantities are estimated , representing 

substantially the work to be carried out, and are given to provide a common basis 
for bidding and comparing of Bids. There is no guarantee to the Contractor that 
he will be required to carry out all the quantities of work indicated under any one 
particular item or group of items in the Bill of Quantities. The basis of payment 
shall be the Contractor's rates and the quantities of work actually done in 
fulfilment of his obligation under the Contract. 

 
4. The prices and rates inserted in the Bills of Quantities will be used for valuing the 

work executed, and the Engineer will only measure the whole of the works 
executed in accordance with this Contract. 

 
5. A price or rate shall be entered in ink against every item in the Bills of Quantities 

with the exception of items that already have Provisional sums affixed thereto. 
The bidders are reminded that no “nil” or “included” rates or “lump-sum” 
discounts will be accepted. The rates for various items should include discounts 
if any. Bidders who fail to comply will be disqualified. 

 
6. Provisional sums (including day works) in the Bills of Quantities shall be 

expended in whole or in part at the discretion of the Engineer. 
  
7. The price and rates entered in the Bills of Quantities shall, except insofar as it is 

otherwise provided under the Contract, include all Constructional plant to be 
used, labour, insurance, supervision, compliance testing, materials, erection, 
maintenance of works, overheads and profits, taxes and duties together with all 
general risks, liabilities and obligations set out or implied in the Contract, 
transport, electricity and telephones, water, use and replenishment of all 
consumables, including those required under the contract by the Engineer and 
his staff. 

 
8. Errors in the pricing of the Bills of Quantities will be corrected in accordance with 

Clause (28) of instructions to bidders. 
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SECTION 13: DRAWINGS 

(See the Book of Drawings) 
 

 

 

 

 

 

 

 

 

 

 

 



ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Kshs. Kshs

1.01 Allow P.C Sum of Kshs 500,000 for R.E's 

miscellaneous account for supervision and material 

testing.

P.C SUM      500,000.00 1                500,000.00 

1.02 Allow for contractor's cost and profit in Item 1.01 

above.

% of 1.01

1.03  Provide publicity signs  2No on either side of the 

crossing as directed by the Engineer. 

No                      2 

1.04 Allow P.C sum of Kshs 500,000 for the  allowances to 

the R.E and his supervision staff.

P.C SUM      500,000.00 1                500,000.00 

1.05 Allow for contractor's cost and profit in Item 1.04 

above.

% of 1.04

1.08 Allow for a prime cost sum for Enviromental Mitigation 

in the project at a cost of Kshs 350,000

PC

SUM
                     1       350,000.00                350,000.00 

  1.09 Extra over item 1.08 for contractors overhead profit

%

BILL NO. 1 - GENERAL

Total carried forward to summary page

BILL1



ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Kshs. Kshs

4.01 Clear site including removal of all 

debris, bushes and shrubs as 

necessary for preparation of 

execution of works.

Ha 5

4.02 Remove top soil to an approved 

depth and stockpile for reuse  as 

directed by the Engineer.

M3              500.00 

 

  

 

  

  

   

 

 

  

 

 

 

   

 

  

  

 

 

 

   

 

-                               

BILL NO. 4- SITE CLEARANCE

TOTAL CARRIED FORWARD TO SUMMARY

BILL 4 (2)



ITEM               DESCRIPTION UNIT QTY RATE
Kshs.

5.01 Provide approved  selected 

fill material and fill in layers 

not exceeding 150mm 

compacted to  minimum of 

100% MDD (AASHTO T99) in 

accordance with 

specifications and with 

instructions of the Engineer.

M
3          500.00 

5.02 As 5.01 but in hard material M
3            50.00 

5.03 Cut to spoil in soft material M
3 2,000

5.04 As 5.03 but in hard material M
3          200.00 

5.05 Compact 300mm below 

formation level to 100% MDD 

(AASHTO-T99) in 

accordance with 

specifications.

M
3       1,200.00 

5.06 Provide, place and compact 

50 mm top soil on slopes of 

the embankment compacted 

in accordance with the 

Standard Specifications.

M
2 100

5.07 Provide, plant and water 

approved grass on the 

embankment slopes in 

accordance with the Standard 

Specifications 

M
2 100

BILL NO. 5 - EARTH WORKS



Total of Bill carried forward to summary



       AMOUNT
Kshs.

BILL NO. 5 - EARTH WORKS



-                                      



ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Kshs. Kshs

7.01 Allow for the provision and removal of 

cofferdams or other measures for the 

exclusion of water from site and for protection 

of works against floods.

L/Sum 1

7.02 Backfill to the structure with Rock fill as 

directed by the Engineer
M

3                50.00 

7.06 Excavate for gabions as instructed by the 

Engineer.
M

3 250

7.07 Provide gabions (1x1x2) and fix into position 

as instructed by the Engineer.
M

2 1000

7.08 Provide and place into position and rock fill to 

gabion boxes.
M

3 150

7.09 Provide and lay in position close jointed rip-rap 

as instructed by the Engineer.
M

2                   200 

   

NOTE

 

No separate payment shall be made for 

haulage of surplus material. Such material 

should be included in the rates.
  

 

-                        

BILL NO.7- EXCAVATION AND FILLING FOR STRUCTURES

TOTAL CARRIED FORWARD TO SUMMARY

BILL7



ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Kshs. Kshs
CONCRETE

Provide, place and compact the 

following classes of concrete as 

specified.

17.01 Class 15/40 for blinding m
3   

15

17.02 Class 25/20 concrete for the two 

box culverts
m

3   300

FORMWORK
 

Provide, erect and afterwards 

dismantle and remove all  the 

FORMWORK as specified by the 

Engineer.

17.03 Formwork class F3 finish vertical M
2

500

17.06 Formwork class F1 finish M
2

500

 REINFORCEMENT  

 Provide, bend and fix into positions 

high yield steel bars to BS4461the 

following steel reinforcements as 

directed and as shown on the 

drawings.

17.08 Reinforcement bars of high yield 

strength to BS 4461, size 16mm 

and above.

Ton 25

17.09 Reinforcement bars of high yield 

strength to BS 4461, size 12mm 

and below.

Ton 25

-                                

BILL NO. 17- CONCRETE WORKS

TOTAL CARRIED FORWARD TO SUMMARY

BILL17



ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Kshs. Kshs

21.01 Provide and place PVC pipes of diameter 

100mm for weepholes inclussive of filter 

fabric, as per Standard Specifications.

No 40

21.03 Provide and apply as directed by the 

Engineer approved bituminous waterproof 

coating to all structure in contact with fill

M
2 210

21.04 Provide and erect flexbeam guard rails 

according to the standard specifications and 

as directed by the Engineer .   

M 50

21.05 Provide materials, prefabricate and erect 

metal hand-rails as shown in the drawings 

and as directed by the Engineer. 

M 50

 
   

 

-                                  

BILL NO. 21- MISCELLANEOUS BRIDGEWORKS

 TOTAL CARRIED FORWARD TO SUMMARY

BILL21



ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Kshs. Kshs

PLANT

22.01 Compressor of capacity 70m
3
/min 

complete with all tools

Hr 10

22.02 7 Tonne tipper lorry Hr 5

22.03 Concrete mixer 10/7 Hr 5

22.04 17 Tonne pneumatic self propelled  roller. Hr 5

22.05 Motor grader Cat 14 or equivalent with 

scarifier.

Hr 5

22.06 1.7 m
3
 excavator with loader attachments Hr 5

22.07 Shovel Komatsu W90 equivalent. Hr 5
  

0 LABOUR

22.08 Unskilled labour Hr 4

22.09 Artisans Hr 4
22.1 Watchman Hr 4

  
MATERIALS

 All material are to comply with the 

specification. The rates inserted herein are 

to include delivery to the site, storage, 

handling overheads,and profits 

22.11 Ordinary portland cement Ton 1

22.12 Coarse Aggregates (Chippings) Ton 2

22.13 Mild Steel (any diameter from 5 - 25 mm) Tonne 0.5

22.14 High Yield Steel (any diameter 5-32mm) Tonne 0.5

Total carried forward to Summary -                            

BILL NO. 22 - DAY WORKS

BILL22



ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Kshs. Kshs

25.01 Implement HIV/AIDS awareness campaign

amongst the workers for the duration of the

contract Months 10                       

25.02 Allow for the availability of condoms to

workers and staff for the duration of the

contract Months 10                       

    

   
   

Total carried forward to Summary -                            

BILL NO. 25 -HIV/AIDS

BILL25



BILL NO. DESCRIPTION AMOUNT

Kshs.
1 GENERAL 0.00

4 SITE CLEARANCE -                                     

7 EXCAVATION AND FILLING FOR STRUCTURES -                                     

9 PASSAGE OF TRAFFIC

17 CONCRETE WORKS -                                     

20 ROAD FURNITURE

21 MISCELLANEOUS BRIDGE  WORKS -                                     

22 DAYWORKS -                                     

25 HIV/AIDS -                                     

SUBTOTAL 1 -                                     

Add 15% of Subtotal 1 for contingencies to be expended in 
whole or in part or delete as directed by the Engineer. -                                     

SUBTOTAL 2 -                                     

Add 16% of Subtotal 2 for VAT -                                     

TOTAL TENDER SUM -                                     

BILL OF QUANTITIES

SUMMARY

SUMMARY 
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