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FORM OF BID 

 

(NOTE:  The Appendix forms part of the Bid.  Bidders are required to fill all the blank spaces in 

this form of Bid and Appendix)   

 

UPGRADING TO BITUMEN STANDARDS AND PERFORMANCE BASED ROUTINE 

MAINTENANCE OF: IHWA - IHURURU, NDUGAMANO – GURA/ NDUGAMANO - 

GACHATHA, & GACHATHA – KANGAITA – ITHEKAHUNO - GATIKI ROADS 

(RWC 561) 

 

TO: The Director General, 

 Kenya Rural Roads Authority  

Blue Shield Towers, 6th Floor 

P. O. Box 48151-00100, 

NAIROBI, KENYA 

 

Sir, 

 

1. BID SUM 1 For Improvement Works: Having examined the Conditions of Contract, 

Specifications, Bills of Quantities, and Drawings for the execution of the above-named 

works we, the undersigned, offer to construct and install such works and remedy any 

defects therein in conformity with the said Bills of Quantities, Conditions of Contract, 

Specifications and Drawings for the sum of  

 

______________________________________________________ (Insert amount in 

figures)    

 

_______________________________________________________________________

_______________________________________________________________________

_______________________(Insert amount in words) 

 

as specified in the Appendix to Bid or such other sums as may be ascertained in 

accordance with the said Conditions. 

 

2. BID SUM 2 For Performance based Routine maintenance: We offer to execute in 

conformity with the Bidding Document the routine maintenance and repairs on and off 

carriageway and emergency works as instructed for the Contract period of 30 months. 

Our bid price is KShs. 

_________________________________________________[Amount in figures]  

Kenya Shillings 

_______________________________________________________________________

_______________________________________________________________________

_________________________________________________________ Amount in 

words]- VAT Included. 
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TOTAL BID PRICE BID SUM (1) + BID SUM (2) KShs. 

___________________________________[Amount in figures]  

Kenya Shillings 

______________________________________________________________ 

________________________ 

___________________________________________________ 

________________________________________________[Amount in words VAT 

Included]. 

3. We undertake, if our bid is accepted, to commence the works within twenty-eight (28) 

days of receipt of the Engineer’s order to commence, and to complete and deliver the 

whole of the works comprised in the contract within the time stated in the Appendix to 

Bid. 

 

4. If our bid is accepted, we will, when required, obtain the guarantee of a Bank or other 

sureties (to be approved by you) to be jointly and severally bound with us in a sum not 

exceeding 5% of the above-named sum for the due performance of the contract under the 

terms of a Bond to be approved by you. 

 

5. We agree to abide by this bid for the period of two hundred fifty-five (255) days from 

the date fixed for receiving the same and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period. 

 

6. We understand that you are not bound to accept the lowest or any bid you may receive. 

 

7. On the basis of our previous experience we are fully experienced and competent in the 

type of work included in this BID and we have adequate financial resources to carry out 

the works described within the period for completion.  We are in a position to fulfil the 

contract for which we have tendered. 

 

 

Dated this ………………………….. Day of ……………………… 20 …………….. 

 

 

Signature……………………………in the capacity of ……………………….…………….. 

 

 

Duly authorized to sign bids on behalf of (Name of Bidder) …………………………………. 

 

……………………………………………………………..…………………………………… 

 

 

(Address of Bidder)………………………….…………………………………………. 

 

 

(Name of Witness)……………………………………………………………………… 
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(Signature of Witness)………………………..………………………………………… 

 

 

(Address of Witness)……………………………………………………………………. 

 

 

(Occupation of Witness)…………………….………………………………………….. 
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APPENDIX TO FORM OF BID 

(This appendix forms part of the bid) 

CONDITIONS OF CONTRACT CLAUSE AMOUNT 

Bid Security (Bank Guarantee/Insurance 

Bond Only) 

 Kshs [1,000,000.00] 

Amount of Performance 

Security(Unconditional Bank Guarantee) 

FOR IMPROVEMENT WORKS 

10.1 

 

5% of BID Sum 1 in the form of 

Unconditional Bank Guarantee  

Amount of Performance 

Security(Unconditional Bank Guarantee) 

FOR PERFORMANCE BASED 

MAINTENANCE WORKS 

10.1 5% of BID Sum 2 in the form of 

Unconditional Bank Guarantee 

Program to be submitted 14.1 Not later than 21 (twenty one) days after 

issuance of Order to Commence 

Cash flow estimate to be submitted 14.3 Not later than 21 (twenty one) days after 

issuance of Order to Commence 

Minimum amount of Third Party 

Insurance 

23.2 

 

KShs. 3,000,000.00 

Period for commencement, from 

Engineer’s order to commence 

41.1 28 days 

Time for completion  43.1 30 months 

Amount of liquidated damages 47.1 KShs. 100,000.00 per day 

Limit of liquidated damages 47.1 5% of Contract Value 

Defects Liability Period 49.1 12 (Twelve ) months 

Maintenance Period  36 (Thirty-Six) months after the expiry of 

the defect liability period.  

Percentage of Retention 60.3 10% of Interim Payment Certificate 

Limit of Retention Money 60. 3 5% of Contract Price 

Minimum amount of interim certificates 

 

60.2 As per milestone achieved in Schedule of 

Payment 

Time within which payment to be made 

after Interim Payment Certificate signed 

by Engineer 

60.10 56 days 

Time within which payment to be made 

after Final Payment Certificate signed by 

Engineer 

60.10 56 days 

Amount of Advance  60.12 10% of BID sum 1  

Advance Payment Security 60.12 10% of BID sum 1 in the form of 

Unconditional Bank Guarantee 

Appointer of Arbitrator/Adjudicator 67.3 

 

The Chartered Institute of Arbitrators 

(Kenya) 
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Notice to Employer and Engineer 68.2 The Employer’s address is: 

Director General,  

Kenya Rural Roads Authority  

Blue Shield Towers, 6th Floor 

P.O. Box 48151- 00100, NAIROBI 

 

The Engineer’s address is: 

Director (Development),  

Kenya Rural Roads Authority  

Blue Shield Towers, 6th Floor 

P.O. Box 48151-00100, NAIROBI 
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CONDITIONS OF 

CONTRACT 

AMOUNT/DESCRIPTION CONDITIONS OF 

CONTRACT CLAUSE 

Approximate Weightings for 

Price Adjustment Formula 

See Table A below 70.3 

Weightings and Indices The currency of BID and 

payment is Kenya Shillings and 

rates of exchange requirements 

are not applicable. 

 

70.3 and 70.4 

 

Table A  Approximate Weightings for Price Adjustment 

Description of Index Sources of Indices  % Range of 

Weighting 

Base indices -28 

days prior to the 

date of Bid 

Submission  

Bidders 

proposed 

Weighting 

Fixed (“A”) KNBS 50   

Labour KNBS 5 – 10   

Fuels  KNBS 10 – 15   

Oils and lubricants KNBS 1-5   

Cement  KNBS 4-10    

Reinforcement and Steel products KNBS 1 – 3   

Explosives KNBS 0.1 –0. 5   

Bitumen and Bituminous products KNBS 20 - 25   

Total    100 

NOTE: a Denotes that this should be used as guidance to bidders and for purpose of checking 

their submissions, the Employer has estimated and provided a range of acceptable weightings for 

related major construction inputs in accordance with the potential range of construction 

methodologies, based on estimated cost in a common currency. 

 

 

 

 

Signature of Bidder…………………………………….……Date …………………… 
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Schedule of Payment (Clause 60.2) 

The Contractor shall be paid an Advance Payment as indicated in the Appendix to Tender. 

Thereafter, payments shall be made in instalments on preparation of statement of account and as 

per the milestones detailed below. 

1. *A mile stone shall be a fully completed section of the road as above having all 

pavement layers, access culverts, cross pipe culverts and functioning drains with the 

exception of road furniture and road marking and major structures.  

2. Work executed under Major structures (box culverts and bridges will be valued and 

paid together with due milestone payments 

3. Road Furniture and road marking will form part of the last mile stone 

 

 

 

 

 

Q/No. *Milestone  Payment 

Date 

Valuation Recovery of 

advance payment 

1.  On attainment of 10% of 

project length to bitumen 

standard  

 Full value of 

Milestone as 

measured 

 

2.  On attainment of 20% of 

project length to bitumen 

standard  

 Full value of 

Milestone as 

measured 

Start recovery as 

per sub clause 

60.12 

3.  On attainment of 30% of 

project length to bitumen 

standard  

 Full value of 

Milestone as 

measured 

 

4.  On attainment of 40% of 

project length to bitumen 

standard 

 Full value of 

Milestone as 

measured 

 

5.  On attainment of 50% of 

project length to bitumen 

standard  

 Full value of 

Milestone as 

measured 

 

6.  On attainment of 60% of 

project length to bitumen 

standard  

 Full value of 

Milestone as 

measured 

 

7.  On attainment of 70% of 

project length to bitumen 

standard  

 Full value of 

Milestone as 

measured 

End recovery as 

per sub clause 

60.12 

8.  On attainment of 80% of 

project length to bitumen 

standard  

 Full value of 

Milestone as 

measured 

 

9.  On attainment of 90% of 

project length to bitumen 

standard  

 Full value of 

Milestone as 

measured 

 

10.  On attainment of 100% of 

project length to bitumen 

standard  

 Full value of 

Milestone as 

measured 
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FORM OF BID SECURITY 
 

Note: The bidder shall complete only this form of Bid Security. No other Form of Bid Bond or any other 

forms of security will be accepted. Bidders who fail to comply with this requirement will be disqualified. 

(NOTE: ALTERING THE TEXT IN THIS FORM OF BID SECURITY WILL RESULT IN 

DISQUALIFICATION) 

 

WHEREAS [Name of bidder].  

 

…………………………………………………………………………………………………………....... 

 

(herein after called “the Bidder”) has submitted his bid dated ………………………………….………… 

 

 

KNOW ALL MEN by these presents that we [Name of Bank/Insurance Company]  

 

……………………………………………………………………………………………........................ 

 

…………………………………………………………………………………………………………… 

 

of [Name of Country]  

 

……………………………………………………………………………………………... 

 

having our registered offices at  

 

……………………………………………………………………………………………… 

(hereinafter called the Bank/Insurance Company) are bound unto the Director General, Kenya Rural 

Roads Authority (hereinafter called “the Employer”) in the sum of  

 

(in words) KShs……………………………………………………………………………… 

 

……………………………………………………………………………………………… 

 

(In figures) KShs………………………………………………………………………. …... 

 

for which payment will be well and truly made to the said Employer, the Bank/Insurance Company binds 

itself, its successors and assigns by these presents. 

 

Signed for the said Bank/Insurance Company this ……………day of ……………….20………………. 

 

THE CONDITIONS of this obligation are: 

 

1. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder on the 

Bid Form; or 

 

for the proposed Upgrading to Bitumen Standards and Performance Based Routine Maintenance Of: 

Ihwa - Ihururu, Ndugamano – Gura/ Ndugamano - Gachatha, & Gachatha – Kangaita – 

Ithekahuno - Gatiki Roads (RWC 561) 

 

hereinafter called “The Bid” 
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2. If the Bidder refuses to accept the correction of errors in his bid; or 

 

3. If the Bidder having been notified of the acceptance of his bid by the Employer during the period 

of Bid Validity 

(i) Fails or refuses to execute the Form of Agreement in accordance with the Instructions 

 to Bidders when required or 

 

(ii) Fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer will 

note that the amount claimed by him is due to him owing to the occurrence of any of the above 

conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including two hundred fifty-five days (255) days after 

the date of bid submission. 

 

At the request of the Employer the Bid validity period may be extended by mutual agreement between 

the Employer and the Bidder and we undertake to extend the validity of this surety accordingly without 

you having to inform us of such an extension of the Bid validity period if within this period the Bidder 

has been notified of the acceptance of his Bid. This Surety shall remain valid up to the time the Contract 

Agreement has been executed. 

 

SIGNATURE AND SEAL OF THE BANK/INSURANCE COMPANY 

 

 

 

………………………………………………………  DATE ………………………… 

 

NAME OF SIGNATORY  

 

………………………………………………………………………………………………… 

 

TITLE OF SIGNATORY ……………………………………………………………………. 

 

 

NAME OF THE WITNESS ………………………………………………………………….. 

 

 

SIGNATURE OF THE WITNESS ………………………………  DATE …………………. 

 

ADDRESS OF THE WITNESS ……………………………………………………………... 
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS 

APPENDIX TO THE   INSTRUCTIONS TO BIDDERS 

( Amendments to Instructions to Bidders, Section 4 & 5 )  

 

Section 4, Sub-Clause 4.1& Section 5, Sub Clause 1.4  

The clauses shall be amended  to read ;  

Proof of registration with the National Construction Authority (NCA) in Class NCA 1 as a  

Roads Contractor 

Further,  Foreign contractors  shall be subject to the NCA Revised Regulation of  2011 and 

subsequent regulation No.41 of 2017 so as to proof by  way of   undertaking that they shall sub 

contract or enter into joint venture with local firms for not less than 30% of the value of the 

contract work and that they shall transfer technical skills not available locally to a local person or 

local firm. 

The foreign contractors wishing to bid shall therefore  provide  proof  by  written undertaking 

through NCA and acknowledged by NCA in line with NCA Act No. 41 of 2011 Regulations 

2014 Section 12 3(d) (i),iii. 

 

Sub - Clause 20.3(b)   

The clause shall be amended  to read ;  

The bid shall be without alterations, omissions or conditions except as necessary to correct errors 

made by the bidder. Errors /oversights shall be corrected  for quantity  or line PC or LS and the 

corrections shall be applied as follows: 

I. The altered quantity shall be reinstated but maintain the inserted rate 

II. The corrected amount obtained by using the right quantity and inserted rate shall be 

compared with the entire Bill Items total. The variations so determined shall not exceed 

15% of the Bill total and if it exceeds, the tender shall be rejected. 

The above error corrections shall be done as guided  pursuant to  sub clause 29.1(b) 

To safe guard the Employer against non -performance of the affected work item, the bidder 

having such errors corrected as prescribed above will, if he wins the tender, be required to 

enhance the performance guarantee from 5% of Bid Sum 1 to 10% before signature of Contract 

failure  to which the offer will be withdrawn, bid bond recalled and Employer may if deemed fit 

enter to negotiations with the next lowest responsive bidder. 

 

Clause 29.1(b)   

The clause shall be amended  to read ;  

Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the line item total will govern, and the unit rate will be 

adjusted,  and the error shall be corrected and  distributed within  bill items where the error has 

occurred  in such a way that the BID Sum remains unaltered. 

 

Clause 29.2   

The clause shall be amended  to read ;  

Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward to the 

summary or BID Sum, shall be corrected in such a way that the BID Sum remains unaltered and 

the Bidder shall within seven (7) days after issuance of the written notice by the Employer, or 
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such further time as the Employer may allow, correct his BID in such a manner as may be agreed 

or directed by the Employer failing which the BID may be absolutely rejected and the Bid 

Security forfeited in accordance with Sub-Clause 17.6 . Any discrepancy quantification  that 

results in variation of more than 15% of the  total of bill items (not in line item ) where the error 

has occurred  shall result in rejection of the Tender 

 

A. GENERAL 

1 SCOPE OF BID 

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter referred to as 

“the Employer” wishes to receive bids for the construction of works as described in Section 

1, clause 102 of the Special Specifications –“Location and extent of the Works” 

1.2 The successful bidder will be expected to complete the Works within the period stated in 

the Appendix to Bid from the date of commencement of the Works. 

1.3 Throughout these bidding documents, the terms bid, BID and tender and their derivatives 

(bidder/Bidder, bid/Bided, bidding/Bidding, tenderer, tendered, tendering etc) are 

synonymous, and day means calendar day. Singular also means plural. 

2 SOURCE OF FUNDS 

2.1 The source of funding is the Government of Kenya (Development Vote) 

3 CORRUPT PRACTICES 

3.1 The Government requires that the bidders, suppliers, sub-contractors and supervisors 

observe the highest standard of ethics during the procurement and execution of such 

contracts. in this pursuit of this policy, the government; 

1. Defines for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting of 

anything of value to influence the action of a public official in the procurement 

process or in the execution, and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practices among bidders ( prior to or after 

bid submission) designed to establish bid prices at artificial, non-competitive 

levels and to deprive the Employer of the benefits of free and open 

competition 

2. Will reject a proposal for award if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the Contract, 

and 

3. Will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a government contract if it at any times determines that the firm has engaged 

in corrupt or fraudulent practices in competing for, or in executing, a Government 
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financed contract.   

4 ELIGIBLE BIDDERS 

4.1 This invitation to bid is open to all Bidders who are legally registered or incorporated in the 

Republic of Kenya as of the time of bid submission. Registration with National 

Construction Authority (NCA) as a Contractor is mandatory. For bids that preference has 

been given to Women, Youth and Persons with disabilities, this will be clearly indicated in 

the bid document. 

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of 

interest, if they participated as a consultant in the preparation of the design, documentation 

or technical specifications of the works that are the subject of this bidding other than as far 

as required by the Employer.   

4.3 A firm that is under a declaration of ineligibility by the Employer in accordance with clause 

3, at the date of submission of the bid or thereafter, shall be disqualified. 

4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

5  QUALIFICATION OF THE BIDDER 

5.1 Bidders shall as part of their bid: 

1. Submit a written power of attorney authorizing the signatory of the bid to commit 

the bidder; and 

2. Up-date any information submitted with their bids and update in any case the 

information indicated in the schedules and continue to meet the minimum threshold 

criteria set out in the bid documents. 

5.2 As a minimum, Bidders shall provide latest information set out below: 

1. Submission of audited accounts or if not required by the law of the applicant's 

country, other financial statements acceptable to the Employer, for the last three 

[3] years for tenders to demonstrate: the current soundness of the applicant’s 

financial position and its prospective long-term profitability, and capacity to have 

a cash flow amount of min. Kshs. 500,000,000 (Five Hundred Million) equivalent 

working Capital 

2. current litigation information, 

3. availability of critical equipment 

4. Registration with National Construction Authority for the applicable class valid 

at the date of tender submission and a valid annual practicing license. 

5. Certified Certificate of Incorporation 

6. Certified Current CR12 of the last 12months before submission of the bid with 

the Directors’ identification documents 

7. VAT Registration Certificate 
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8. Valid current Tax compliance certificate  

9. PIN registration certificate 

10. Certificate of Bidders visit to site – duly signed 

11. Duly filled business questioner including declaration of conflict of interest  

12. Serialisation of all the pages ( this should be in the format of 1,2,3,4,5……..)from 

the first page to the last page 

 

5.3 Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the bidder’s proposals to meet the technical specifications and 

the completion time referred to in Clause 1.2 above. 

6 ONE BID PER BIDDER 

6.1 Bidders are free to participate in all distinct Bids (Tenders) as advertised. However no Bidder is 

allowed to participate in the same bid as an individual and again in a Joint Venture. 

7 COST OF BIDDING 

7.1 The bidder shall bear all costs associated with the preparation and submission of his bid and 

the Employer will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 

8 SITE VISIT 

8.1 The bidder is informed that PRE-BID site visit is mandatory and he/she shall examine the 

Site of Works and its surroundings and obtain for himself all information that may be 

necessary for preparing the bid and entering into a contract for construction of the Works. 

The costs of visiting the site shall be at the bidder’s own expense. 

8.2 The bidder and any of his personnel or agents will be granted permission by the Employer 

to enter its premises and lands for the purpose of such inspection, but only on the express 

condition that the bidder, its personnel and agents, will release and indemnify the Employer 

and its personnel and agents from and against all liability in respect thereof, and will be 

responsible for personal injury (whether fatal or otherwise), loss of or damage to property 

and any other loss, damage, costs and expenses however caused, which but for the exercise 

of such permission would not have arisen. 

8.3 The Employer will conduct a Site visit at a date, venue and time as indicated in the 

invitation to Bid, attendance for which is mandatory for all bidders. Failure to attend the 

site visit by any bidder will lead to disqualification of his /her bid. 

 

B. BIDDING DOCUMENTS 

9 CONTENTS OF BIDDING DOCUMENTS 

9.1 The set of documents comprising the BID includes the following together with any addenda 

issued in accordance with Clause 11: 
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1. Invitation to Bid 

2. Instructions to bidders 

3. Qualification Criteria 

4. Conditions of Contract  - Part I 

5. Conditions of Contract  - Part II 

6. Standard Specifications  

7. Special Specifications 

8. Form of Bid, Appendix to Form of Bid and Bid Security 

9. Bills of Quantities 

10. Schedules of Supplementary information  

11. Form of Contract Agreement 

12. Form of Performance Security 

13. Drawings  

14. BID addenda (BID notices)  

 

9.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the 

requirements of bid submission will be at the bidder’s own risk. Bids that are not 

substantially responsive to the requirements of the bidding documents will be rejected. 

10 CLARIFICATION OF BIDDING DOCUMENTS 

10.1 The prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter the term cable is deemed to include telex and 

facsimile) at the Employer’s mailing address indicated in the Bidding Data. Bidders shall 

send in their questions and clarifications by the Last Date for receiving questions and 

clarifications as given in the schedule of Bidding Process. 

10.2 The Employer will respond in writing to any request for clarification that he receives earlier 

than 7 days prior to the deadline for the submission of bids.  Copies of the Employer’s 

response to queries raised by bidders (including an explanation of the query but without 

identifying the sources of the inquiry) will be sent to all prospective bidders who will have 

purchased the bidding documents. 

11 AMENDMENT OF BIDDING DOCUMENTS 

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective 

bidder, modify the bidding documents by issuing subsequent Addenda. 

11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 

10.1 and shall be communicated in writing or cable to all purchasers of the bidding 

documents. Prospective bidders shall promptly acknowledge receipt of each Addendum in 
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writing or by cable to the Employer.  

11.3 In order to afford prospective bidders reasonable time in which to take an Addendum into 

account in preparing their bids, the Employer may, at his discretion, extend the deadline for 

the submission of bids in accordance with Clause 22.  
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C.PREPARATION OF BIDS 

 

12 LANGUAGE OF BID 

12.1 The bid prepared by the bidder and all correspondences and documents relating to the bid 

exchanged by the bidder and the Employer shall be written in the English Language. 

Supporting documents and printed literature furnished by the bidder may be in another 

language provided they are accompanied by an appropriate translation of pertinent passages 

in the above stated language. For the purpose of interpretation of the bid, the English 

language shall prevail. 

 

13 DOCUMENTS COMPRISING THE BID 

13.1 The bid to be prepared by the bidder shall comprise:  

a. Duly filled-in the Form of Bid and Appendix to form of bid;  

b. Bid security; 

c. Priced Bills of Quantities; 

d. Work Methodology; 

e. Schedules of information; 

f. Qualification Criteria; 

g. Engineering drawings for the works; and 

h. Any other materials required to be completed and submitted in accordance with 

the Instructions to Bidders embodied in these bidding documents.   

13.2 These Forms, Bills of Quantities, work methodology and Schedules provided in these 

bidding documents shall be used without exception (subject to extensions of the Schedules 

in the same format). 

 

14 BID PRICES 

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for the 

whole works as described in Sub-Clause 1.1, based on the basic unit rates and prices in the 

Bill of Quantities submitted by the bidder. 

14.2 The bidder shall fill in rates and prices for all items of Works described in the Bills of 

Quantities, whether quantities are stated or not.  

14.3 All duties, taxes (excluding VAT) and other levies payable by the Contractor under the 

Contract, or for any other cause as of the date 28 days prior to the deadline for submission 

of bids, shall be included in the rates and prices and the total Bid Price submitted by the 

bidder. 
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14.4 Unless otherwise provided in the Bidding Data and Conditions of Particular Application the 

rates and prices quoted by the bidder are subject to adjustment during the performance of 

the contract in accordance with the provisions of Clause 70 of the Conditions of Contract. 

 

15 CURRENCIES OF BID AND PAYMENT 

15.1 Bids shall be priced in Kenya Shillings. 

 

16 BID VALIDITY 

16.1 The bid shall remain valid and open for acceptance for a period of two hundred and fifty 

five (255) days from the specified date of bid opening specified in Clause 22.2. 

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the 

Employer may request that the bidders extend the period of validity for a specified 

additional period. The request and the responses thereto shall be made in writing or by 

cable.  A bidder may refuse the request without forfeiting his bid security. A bidder 

agreeing to the request will not be required nor permitted to modify his bid, but will be 

required to extend the validity of his bid security for the period of the extension, and in 

compliance with Clause 17 in all respects. 

 

17 BID SECURITY 

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the 

Appendix to Form of Bid. 

17.2 The bid security shall be in the form of unconditional bank guarantee from a reputable bank 

selected by the bidder and located in Kenya, or insurance bond issued by a bonding or 

insurance company acceptable to the Employer and approved by the PPOA. The format of 

the bank/ insurance guarantee shall be in accordance with bid security included in Section 

1. The bid security shall remain valid for a period of two hundred and fifty five (255) 

days beyond the date of bid submission and beyond any period of extension subsequently 

requested under Sub-Clause 16.2. 

17.3 Any bid not accompanied by an acceptable bid security will be rejected by the Employer as 

non-responsive.  

17.4 The bid securities of unsuccessful bidders will be discharged/ returned as promptly as 

possible but not later than 28 days after the expiration of the period of bid security validity. 

17.5 The bid security of the successful bidder will be discharged upon the bidder signing the 

Contract Agreement and furnishing the required performance security. 

17.6 The bid security may be forfeited: 
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a. if a bidder withdraws his bid, except as provided in Sub-Clause 24.1 and 24.2. 

b. if the bidder does not accept the correction of any errors, pursuant to Sub-Clause 

29.2 or 

c. in the case of a successful bidder, if he fails within the specified time limit to: 

(i) sign the Contract Agreement or 

(ii) furnish the necessary performance security 

 

18 NO ALTERNATIVE OFFERS 

18.1 The bidder shall submit one offer, which complies fully with the requirements of the 

bidding documents. 

18.2 The bid submitted shall be solely on behalf of the bidder. A bidder who submits or 

participates in more than one bid will be disqualified.  

18.3 A price or rate shall be entered in indelible ink against every item in the Bills of Quantities 

with the exception of items which already have Prime Cost or Provisional sums affixed 

thereto and items that have been indicated as Not Applicable (N/A). The bidders are 

reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The 

rates for various items should include discounts if any. Bidders who fail to comply will be 

disqualified. 

19 PRE-BID MEETING 

19.1 There will be no pre-bid meeting 

20 FORMAT AND SIGNING OF BIDS 

20.1 The bidder SHALL prepare one original of the documents comprising the bid as described 

in Clause 13 of these Instructions to Bidders, bound with the section containing the Form of 

Bid and Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall 

submit two hard copies and also a digital copy of the bid clearly marked “COPIES”. In the 

event of discrepancy between them, the original shall prevail. 

20.2 The original and copies of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly 

authorized to sign on behalf of the bidder pursuant to Sub-Clause 51. The person or persons 

signing the bid shall initial all pages of the bid where entries or amendments have been 

made. 

20.3 The bid shall be without alterations, omissions or conditions except as necessary to correct 

errors made by the bidder, in which case such corrections shall be initialled by the person 

or persons signing the bid. 



 

 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

24 

 

D. SUBMISSION OF BIDS 

21  SEALING AND MARKING OF BIDS 

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly 

marking the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in 

an outer separate envelope. All pages of the submitted documents to be 

serialized/paginated   

21.2  The inner and outer envelopes shall be: 

(a) addressed to the Employer at the address provided in the Appendix to Form of Bid. 

(b) bear the name and identification number of the contract. In addition to the 

identification required in sub-Clause 21.2, the inner envelopes shall indicate the 

name and address of the bidder to enable the bid to be returned unopened in case it 

is declared “late” pursuant to Clause 23.1, and for matching purposes under Clause 

24. 

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will 

assume no responsibility for the misplacement or premature opening of the bid.  If the outer 

envelope discloses the bidder's identity the Employer will not guarantee the anonymity of 

the bid submission, but this shall not constitute grounds for rejection of the bid.  

22 DEADLINE FOR SUBMISSION OF BIDS 

22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2(a) not 

later than the time and date specified in the Invitation to Bid or as amended in 

addenda. 

22.2 The Employer may, at his discretion, extend the deadline for the submission of bids 

through the issue of an Addendum in accordance with Clause 11 in which case all rights 

and obligations of the Employer and the bidders previously subject to the original deadline 

shall thereafter be subject to the new deadline as extended. 

23 LATE BIDS 

23.1 Any bid received by the Employer after the deadline for submission of bids prescribed in 

Clause 22 will be returned unopened to the bidder. 

24 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS 

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided that 

written notice of modification or withdrawal is received by the Employer prior to the 

prescribed deadline for submission of bids. 

24.2 The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause 21, with the outer and 

inner envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 
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appropriate. 

24.3 No bid may be modified subsequent to the deadline for submission of bids, except in 

accordance with Sub-Clause 28.1. 

24.4 Any withdrawal of a bid during the interval between the deadline for submission of bids 

and expiration of the period of bid validity specified in Clause 17 may result in the 

forfeiture of the bid security pursuant to Sub-Clause 17.6. 

E. BID OPENING AND EVALUATION 

 

25 BID OPENING 

25.1 The Employer will open the bids, including withdrawals and modifications made pursuant 

to Clause 24, in the presence of bidders' designated representatives who choose to attend, at 

the time, date and location specified in the Invitation to Bid or as amended in the 

addenda. The bidders' representatives who are present shall sign a register evidencing their 

attendance. 

25.2 Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and 

the name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal 

has been submitted pursuant to Clause 24 shall not be opened.  

25.3 The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the 

presence (or absence) of bid security, and any such details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. Subsequently, all 

envelopes marked “MODIFICATION” shall be opened and the submissions therein read 

out in appropriate detail.  No bid shall be rejected at bid opening except for late bids 

pursuant to Clause 23. 

25.4 The Employer shall prepare minutes of the bid opening, including the information disclosed 

to those present in accordance with Sub-Clause 25.3. 

25.5 Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

 

26 PROCESS TO BE CONFIDENTIAL 

26.1 Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful bidder 

has been announced.  Any effort by a bidder to influence the Employer's processing of bids 

or award decisions may result in the rejection of the bidder's bid. 
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27 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER 

27.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, at its 

discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates. 

The request for clarification and the response shall be in writing or by cable, but no change 

in the price or substance of the bid shall be sought, offered, or permitted except as required 

to confirm the correction of arithmetic errors discovered by the Employer in the evaluation 

of the bids in accordance with Clause 29. 

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to 

its bid from the time of the bid opening to the time the contract is awarded. If the bidder 

wishes to bring additional information to the notice of the Employer, he should do so in 

writing. 

27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bidder's bid. 

28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) 

has been properly signed; (b) is accompanied by the required securities; (c) is substantially 

responsive to the requirements of the bidding documents; and (d) provides any clarification 

and/or substantiation that the Employer may require to determine responsiveness pursuant 

to Sub-Clause 28.2.     

28.2 A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation and has a 

valid BID bank guarantee. A material deviation or reservation is one (a) which affects in 

any substantial way the scope, quality, or performance of the works; (b) which limits in any 

substantial way, inconsistent with the bidding documents, the Employer's rights or the 

bidder's obligations under the contract; or (c) whose rectification would affect unfairly the 

competitive position of other bidders presenting substantially responsive bids. 

28.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation.  

29 CORRECTION OF ERRORS 

29.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

1. Where there is a discrepancy between the amounts in figures and in words, 

the amount in  

 words as indicated in the Form of Bid will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from 
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multiplying the unit rate by the quantity, the line item total will govern and the unit rate  

will be adjusted accordingly in such a way that the BID Sum remains unaltered. 

29.2 Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward 

to the summary or BID Sum, shall be corrected in such a way that the BID Sum remains 

unaltered and the Bidder shall within seven (7) days after issuance of the written notice by 

the Employer, or such further time as the Employer may allow, correct his BID in such a 

manner as may be agreed or directed by the Employer failing which the BID may be 

absolutely rejected and the Bid Security forfeited in accordance with Sub-Clause 17.6 . 

Any discrepancy that results in variation of more than 15% of the corrected figure shall 

result in rejection of the Tender. 

 

30 EVALUATION AND COMPARISON OF BIDS 

30.1 The Employer will then evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clauses 28 and 29. Any variation, deviation and alternative 

offers will be rejected and shall not be taken into account in bid evaluation. 

30.2 If the bid, which results in the lowest Evaluated Bid Price is unbalanced or front loaded in 

relation to the Engineer's estimate of the items of work to be performed under the contract, 

the Employer shall require the bidder to produce detailed price analyses for any or all items 

of the Bills of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, taking 

into consideration the schedule of estimated contract payments, the Employer may require 

that the amount of the Performance Security set forth in Clause 35 be increased at the 

expense of the bidder to a level sufficient to protect the Employer against financial loss in 

the event of default of the successful bidder under the contract. 

30.3 Preference shall be applied in accordance with Part XII of the Public Procurement and Disposal  

Act 2015 as amended in Legal Notice No. 207 of 24th December 2015 (Preference and Reservation 

in Procurement). 

 

F. AWARD OF CONTRACT 

31 AWARD 

31.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid has 

been determined to be substantially responsive to the bidding documents and who has 

offered the lowest Evaluated Bid Price pursuant to Clause 30, provided that such bidder has 

been determined to be (a) eligible in accordance with the provisions of Sub-Clause 4.1, and 

(b) qualified in accordance with the provisions of Clause 5. 
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32 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 

BIDS 

32.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without thereby incurring 

any liability to the affected bidder or bidders or any obligation to inform the affected bidder 

or bidders of the grounds for the Employer's action. 

 

33 NOTIFICATION OF AWARD 

33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful bidder in writing or by cable confirmed by registered letter that its 

bid has been accepted.  This letter (hereinafter and in the Conditions of Contract called 

"Letter of Acceptance") shall specify the sum, which the Employer will pay the Contractor 

in consideration of the execution and completion of the works and the remedying of any 

defects therein by the Contractor as prescribed by the contract (hereinafter and in the 

Conditions of Contract called "the Contract Price"). 

33.2 At the same time that the Employer notifies the successful bidder that his bid has been 

accepted, the Employer shall notify the other bidders that their bids have been unsuccessful 

and that their bid securities will be returned as promptly as possible, in accordance with 

sub-clause 17.4. 

34 SIGNING OF AGREEMENT 

34.1 At the same time that the Employer notifies the successful bidder that its bid has been 

accepted, the Employer will send the bidder the Agreement in the form provided in the 

bidding documents, incorporating all agreements between the parties. 

Within 14 days of receipt of the Agreement, the successful bidder shall sign the Form of 

Agreement and return it to the Employer, together with the required performance security.
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35 PERFORMANCE SECURITY 

 

35.1 Within 28 days of receipt of the Letter of Acceptance from the Employer, the successful 

bidder shall furnish to the Employer a performance security in the form stipulated in the 

Conditions of contract. The form of performance security provided in Section 8 of the 

bidding documents shall be used. 

35.2 The successful bidder shall provide a performance security in the form of an Unconditional 

Bank Guarantee from a reputable bank located in Kenya. 

35.3 Failure by the successful Bidder to lodge the required Performance Guarantee within 60 

days of the receipt of the Letter of Acceptance shall constitute sufficient grounds for the 

annulment of the Award and forfeiture of the Bid Surety; in which event the Employer may 

make the award to another bidder or call for new bids. 

 

36 CONTRACT EFFECTIVENESS 

36.1 The Contract will be effective only upon signature of the Agreement between the 

Contractor and the Employer. 
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SECTION 5: QUALIFICATION CRITERIA 

 

This Section contains all the factors, methods and criteria that the Employer shall use to evaluate 

applications. The information to be provided in relation to each factor and the definitions of the 

corresponding terms are included in the respective Application Forms. 

 

Contents 

 

1. Eligibility     ...................................................................................................................... 

 29 

2. Historical contract non-performance ........................................................................................ 31 

3. Financial situation  .................................................................................................................. 32 

4. Experience     ...................................................................................................................... 

 33 

5. Current commitments ............................................................................................................... 36 

6. Site staff     ...................................................................................................................... 

 37 

7. Schedule of the major items of plant to be used on the proposed contract. ............................... 1 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission 

Requirements 

All Parties 

Combined 

Each 

Party 
One Party  

1. Eligibility 

1.1 Eligibility  

Nationality in 

accordance with Sub-

Clause 4.1. 

 

Must meet 

requirement 

Existing or 

intended JV 

must meet 

requirement 

 

Must meet 

requireme

nt 

 

N / A 

 

Section 7, 

Schedule 1 

1.2 Conflict of 

Interest 

No conflicts of interest 

in Sub-Clause 4.2. 

Must meet 

requirement 

Existing or 

intended JV 

must meet 

requirement 

 

Must meet 

requireme

nt 

 

N / A 

 

Section 7, 

Schedule 1 

1.3 Employer 

Ineligibility 

Not having been 

declared ineligible by 

the Employer, as 

described in Sub-Clause 

4.3. 

Must meet 

requirement 

Existing JV 

must meet 

requirement 

Must meet 

requireme

nt 

 

N / A 

 

Section 7, 

Schedule 1 

1.4 Incorporation 

& Registration 

Pursuant to sub-clause 

4.1 the following shall 

be provided; 

- Certified Copy of 

Certificate of 

incorporation to show 

that the applicant is a 

registered company and 

legally authorised to do 

business in Kenya 

 

- Proof of registration 

Must meet 

requirement 

Must meet 

requirement 

 

Must meet 

requireme

nt 

 

N/A 

 

Section 7, 

Schedule 1 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission 

Requirements 

All Parties 

Combined 

Each 

Party 
One Party  

with the National 

Construction Authority 

(NCA) in Classes NCA1 

as a Road Works 

Contractor 

1.5 Submission of 

the Bid 

Document  

All pages of the 

submitted documents to 

be serialized/paginated 

by the Bidder.   

 

Must meet 

requirement 

 

Must meet 

requirement 

 

Must meet 

requireme

nt 

 

Must meet 

requirement 

Instructions to 

Bidders, Section 

D clause 21.1 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission 

Requirements 

All Parties 

Combined 

Each 

Party 
One Party  

2. Historical Contract Non-Performance 

2.1 History of Non-

Performing 

Contracts 

Non performance of a 

contract did not occur 

within the last five (5) 

years prior to the 

deadline for application 

submission based on all 

information on fully 

settled disputes or 

litigation.  A fully 

settled dispute or 

litigation is one that has 

been resolved in 

accordance with the 

Dispute Resolution 

Mechanism under the 

respective contract, and 

where all appeal 

instances available to 

the applicant have been 

exhausted.  

Must meet 

requirement by 

itself or as party 

to past or existing 

JV 

N / A Must meet 

requireme

nt by itself 

or as party 

to past or 

existing 

JV 

N / A  

Section 7, 

Schedule 6 

2.2 Pending 

Litigation 

All pending litigation 

shall in total not 

represent more than 

thirty percent (30%)] of 

the Applicant's net 

Must meet 

requirement by 

itself or as party 

to past or existing 

JV 

N / A Must meet 

requireme

nt by itself 

or as party 

to past or 

N / A  

Section 7, 

Schedule 10 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission 

Requirements 

All Parties 

Combined 

Each 

Party 
One Party  

worth and shall be 

treated as resolved 

against the Applicant.  

existing 

JV 

3. Financial Situation 

3.1 Financial 

Performance 

Submission of audited 

accounts or if not 

required by the law of 

the applicant's country, 

other financial 

statements acceptable to 

the Employer, for the 

last three [3] years for 

tenders to demonstrate: 

(a) the current 

soundness of the 

applicant’s financial 

position and its 

prospective long-term 

profitability, and  

(b) capacity to have a 

cash flow amount of 

min. 500,000,000 (Five 

Hundred) Million 

equivalent working 

Must meet 

requirement 

 

 

 

 

 

 

(a) Must meet 

requirement 

 

(b) Must meet 

requirement 

N / A 

 

 

 

 

 

 

 

(a) N / A 

 

 

(b) Must 

meet 

requirement 

Must meet 

requireme

nt 

 

 

 

 

 

 

(a) Must 

meet 

requireme

nt 

 

(b) N / A 

N / A 

 

 

 

 

 

 

 

(a)N / A 

 

 

(b) N / A 

 

Section 7, 

Schedule 9 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission 

Requirements 

All Parties 

Combined 

Each 

Party 
One Party  

capital 

3.2 Average 

Annual 

Construction 

Turnover 

Minimum average 

annual construction 

turnover of KShs. 750 

Million [750,000,000) 

calculated as total 

certified payments 

received for contracts in 

progress or completed, 

within the last three 

[(3)] years 

 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

((100-

50)/(n-

1))% of 

the 

requireme

nt where 

n= number 

of joint 

venture 

members 

Must meet 

fifty (50%) 

percent of the 

of the 

requirement 

 

Section 7, 

Schedule 9 

4. Experience 

4.1 General 

Construction 

Experience  

Experience under 

construction contracts in 

the role of contractor, 

subcontractor, or 

management contractor 

within the last three (3) 

years prior to the 

Must meet 

requirement 

N / A Must meet 

requireme

nt 

N / A  

Section 7, 

Schedule 6 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission 

Requirements 

All Parties 

Combined 

Each 

Party 
One Party  

applications submission 

deadline 

4.2(

a) 

Specific 

Construction 

Experience 

Participation as 

contractor, management 

contractor or 

subcontractor, in at least 

two (2) contracts, each 

with a value of at least 

KShs. 750 million that 

have been successfully 

and substantially 

completed or at more 

than 70% complete and 

that is similar to the 

proposed works. The 

similarity shall be based 

on the physical size, 

complexity, 

methods/technology or 

other characteristics as 

described in Section 6, 

Scope of Works 

Must meet 

requirement 

Must meet 

requirement 

N / A Must meet 

requirement 

for one 

contract  

 

Section 7, 

Schedule 6 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission 

Requirements 

All Parties 

Combined 

Each 

Party 
One Party  

4.2(

b) 

  b) For the above or other 

contracts executed 

during the period 

stipulated in 4.2(a) 

above, a minimum 

construction experience 

in at least one (1) of: 

- Rehabilitation of 

bitumen roads. 

- New 

Construction to 

bitumen 

standards 

- New 

construction of 

bridges and 

approach roads 

- Other similar 

road works 

(gravel, concrete 

paving blocks.) 

Must meet 

requirements 

Must meet 

requirement 

N / A Must meet 

requirement 

 

Section 7, 

Schedule 6 

4.3 Work 

Methodology 

Submission of a brief 

work methodology in 

accordance with sub-

clause 5.3 

Should 

demonstrate 

understanding of 

the scope of 

works and other 

general 

Should 

demonstrate 

understandin

g of the 

scope of 

works and 

N/A N/A  

Section 7, 

Schedule 11 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission 

Requirements 

All Parties 

Combined 

Each 

Party 
One Party  

requirements other 

general 

requirement

s 
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5. Site Staff 

  

 

 

 

 

 

Site Agent 

 

 

 

 

Dep. Site 

Agent/ Site 

Engineer 

 

 

 

Senior Foreman 

 

 

 

 

 

 

 

Site Surveyor 

 

 

 

 

 

The site staff shall 

posses minimum levels 

set below; 

 

Qualification = 

Bachelors in Civil Eng. 

Reg. Eng   

General Experience = 7 

yrs, Specific Experience  

= 5 Yrs 

 

Qualification = 

Bachelors in  Civil Eng 

General Experience = 5 

yrs, Specific Experience  

= 3 Yrs 

 

Qualification =Diploma 

in Civil 

Eng. General 

Experience = 7 yrs, 

Specific Experience  = 5 

Yrs 

 

Qualification = Diploma 

in Survey 

General Experience = 7 

yrs 

Specific Experience  = 5 

Yrs 

 

Must meet 

requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Must meet 

requiremen

ts 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Section 7, Schedule 

5 
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Foremen 

 

 

 

 

 

 

 

Qualification = 

Certificate in Civil Eng. 

General Experience = 7 

yrs 

Specific Experience  = 5 

Yrs 

 

 
6.0 On-going 

contracts  
The total value of current 

works on the ongoing 

contracts must not exceed 

KShs. Ten Billion   

Must meet 

requirements 

Must meet 

requiremen

t 

N / A Must meet 

requirement 
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7. Schedule of the Major Items of Plant to Be Used On the Proposed Contract. 

 

The Bidder must indicate the core plant and equipment considered by the company to be 

necessary for undertaking the project together with proof ownership. (* Mandatory minimum 

number of equipment required by the Employer for the execution of the project that the bidder 

must make available for the Contract). 

 

 

 

Item 

No. 
Equipment Details 

Minimum 

Number 

Required 

for the 

execution 

of the 

Contract 

No. of 

owned 

by the 

Bidder 

 

 

No. 

To be 

leased 

by the 

bidder 

No. to 

be 

availed 

for the 

project 

No of 

equipment 

to be made 

available 

for the 

Contract 

by the 

Bidder 

 

1 

 

A) General plant 

 

1. Primary/Secondary 

/Crusher Unit/Power 

Screen Min capacity 

60/hr 

2. Concrete batching 

plant Min Cap 

20m3/hr 

 

Subtotal for A 

 

 

 

 

Optional 

 

Optional 

 

 

 

 

 

 

 

2 

B) Bituminous Plants 

 

1. Bitumen pressure 

distributor 

 

2. Bitumen heater tank 

(10,000 litres) 

 

3. Asphalt plant 

 

4. Paver 

 

5. Pneumatic Roller  

 

 

Subtotal for B 

 

 

 

 

1 

 

 

Optional 

 

Optional 

 

1 

 

1 

 

 

3 
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Item 

No. 
Equipment Details 

Minimum 

Number 

Required 

for the 

execution 

of the 

Contract 

No. of 

owned 

by the 

Bidder 

 

 

No. 

To be 

leased 

by the 

bidder 

No. to 

be 

availed 

for the 

project 

No of 

equipment 

to be made 

available 

for the 

Contract 

by the 

Bidder 

 

 

3  

C) Compactors 

 

1. Vibrating compaction 

plate 300mm wide 

 

2. Vibrating compaction 

plate 600mm wide 

 

Subtotal for C 

 

 

 

 

1 

 

 

1 

 

 

2 

 

 

 

 

 

 

4 

D) Mobile Compressors 

 

1. Medium rock drill (1.5 

m3/min) 

 

2. Heavy rock drill (1.5 

m3/min) 

 

Subtotal for D 

 

 

 

 

2 

 

 

1 

 

3 

 

 

 

 

 

 

5 

 

E) Concrete Equipment 

 

1. Mobile concrete mixers 

 

2. Truck mounted mixers 

 

3. Concrete vibrators 

 

4. Continuous pugmill mixer 

 

Subtotal for E 

 

 

 

3 

 

1 

 

3 

 

1 

 

8 
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Item 

No. 
Equipment Details 

Minimum 

Number 

Required 

for the 

execution 

of the 

Contract 

No. of 

owned 

by the 

Bidder 

 

 

No. 

To be 

leased 

by the 

bidder 

No. to 

be 

availed 

for the 

project 

No of 

equipment 

to be made 

available 

for the 

Contract 

by the 

Bidder 

 

6 

 

F) Transport (Tippers, 

dumpers, water tankers) 

 

1. 4x2 tippers payload 7-12 

tonnes 

 

2. 6x4 tippers payload 16-20 

tonnes 

 

3. Articulated trailers (low 

loaders) 

 

4. Dump trucks 

 

5. Flat bed lorries 

 

6. Water tankers (18,000-

20,000 lts capacity) 

 

7. Water tankers (8,000-

10,000 lts capacity) 

 

Subtotal F 

 

 

 

 

 

4 

 

 

6 

 

 

1 

 

 

Optional 

 

2 

 

 

1 

 

 

2 

 

16 

 

 

 

 

 

7 

 

 

G) Earth moving 

equipment 

 

1. Tractor dozers with dozer 

attachment (D6-D9) 

 

2. Tracked loaders 

 

3. Wheel loaders 

 

4. Motor scrappers 

 

5. Motor graders (93-

 

 

 

 

 

1 

 

Optional 

 

2 

 

1 

 

3 
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Item 

No. 
Equipment Details 

Minimum 

Number 

Required 

for the 

execution 

of the 

Contract 

No. of 

owned 

by the 

Bidder 

 

 

No. 

To be 

leased 

by the 

bidder 

No. to 

be 

availed 

for the 

project 

No of 

equipment 

to be made 

available 

for the 

Contract 

by the 

Bidder 

205KW) 

 

6. Trench excavators 

 

Subtotal G 

 

 

 

 

optional 

 

7 

 

 

 

8 

 

H) Diesel Generators 

 

1. Diesel generators (15-

200KVa) 

 

Subtotal H 

 

 

 

 

2 

 

 

2 

    

 

9 

I) Excavators 

 

1. Hydraulic crawler 

mounted (7-10 tonnes) – 

0.25-0.4m3 SAE bucket 

 

2. Hydraulic wheel mounted 

(10-16 tonnes) – 0.4-

0.6m3 SAE bucket 

 

Subtotal for I 

 

 

 

1 

 

 

1 

 

 

 

2 

    

 

10 

 

J) Rollers 

 

1. Self-propelled single drum 

vibrating (various types, 

12 tonnes and above) 

 

2. Pneumatic rubber tyre (1-

2 tonnes/wheel) 

 

3. Sheep foot roller 

 

4. Double drum vibrating 

 

 

 

 

2 

 

 

2 

 

 

1 

 

2 
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Item 

No. 
Equipment Details 

Minimum 

Number 

Required 

for the 

execution 

of the 

Contract 

No. of 

owned 

by the 

Bidder 

 

 

No. 

To be 

leased 

by the 

bidder 

No. to 

be 

availed 

for the 

project 

No of 

equipment 

to be made 

available 

for the 

Contract 

by the 

Bidder 

pedestrian roller 

 

Subtotal for J 

 

 

 

7 

 

11 

 

K) Stabilization 

 

1. Pulvimixer 

 

Subtotal for K 

 

 

 

1 

 

1 

    

 

 

We hereby certify that notwithstanding the list of plant detailed above, we will provide 

sufficient, suitable and adequate plant in good working order for the successful completion of 

works. 

 

 

…………………………………   ………………………………. 

(Signature of Contractor)     (Date) 
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SECTION 6:  

 

CONDITIONS OF CONTRACT 
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SECTION 6A: CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF 

CONTRACT 

 

The Conditions Of Contract Part 1 – General Conditions shall be those forming Part 1 of the 

Conditions of Contract for works of Civil engineering construction Fourth Edition 1987, reprinted in 

1992 with further amendments, prepared by the Federation Internationale des Ingenieurs Conseils 

(FIDIC) 

 

Copies of the FIDIC Conditions of Contract can be obtained from: 

 

FIDIC Secretariat 

P.O. Box 86 

CH-1000 Lausanne 12 

Switzerland 

Telephone: + 41 21 654 44 11 

Fax:  + 41 21 653 54 32 

E-mail: fidic@pobox.com 

WWW:  http://www.fidic.org 

 

Or 

 

The Association of Consulting Engineers of Kenya 

P.O Box 72643-00200 

NAIROBI 

The Professional Centre 

Parliament Road 

Nairobi-Kenya 

Tel: 2249085 

E-mail:acek@mitsuminet.com 

 

 

mailto:fidic@pobox.com
http://www.fidic.org/
mailto:acek@mitsuminet.com
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SECTION 6B: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF 

PARTICULAR APPLICATION) 

The following Conditions of Particular Application shall supplement the General Conditions of 

Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in the General 

Conditions of Contract.  The Particular Condition is preceded by the corresponding clause number of 

the General Conditions to which it relates. 

 

CONTENTS 

 

 

SUB-CLAUSE 1.1   - DEFINITIONS ...................................................................................... 12 

SUB-CLAUSE 2.1  - ENGINEER’S DUTIES AND AUTHORITY. ..................................... 12 

SUB-CLAUSE 5.1  - LANGUAGE AND LAW ...................................................................... 12 

SUB-CLAUSE 5.2   - PRIORITY OF CONTRACT DOCUMENTS ................................... 13 

SUB-CLAUSE 10.1 - PERFORMANCE SECURITY ............................................................ 13 

SUB-CLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY ................................ 14 

SUB-CLAUSE 10.3-CLAIMS UNDER PERFORMANCE SECURITY ............................. 14 

SUB-CLAUSE 10.4- COST OF PERFORMANCE SECURITY .......................................... 14 

SUB-CLAUSE 11.1- INSPECTION OF SITE ........................................................................ 14 

SUB-CLAUSE 11.2 - ACCESS TO DATA .............................................................................. 14 

SUB-CLAUSE 14.1-  PROGRAM TO BE SUBMITTED ...................................................... 45 

SUB-CLAUSE 14.3- CASH FLOW ESTIMATE ................................................................... 15 

SUB-CLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE ......................................... 16 

SUB-CLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF 

CONTRACTOR’SAUTHORISED AGENT ........................................................................... 16 

SUB-CLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT ........................................... 16 

SUB-CLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF  

SUPERINTENDENT STAFF ................................................................................................... 16 

SUB-CLAUSE 16.4 – EMPLOYMENT OF LOCAL PERSONNEL ................................... 17 

SUB-CLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE 

ENVIRONMENT ............................................................................................................................17 
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SUB-CLAUSE 20.4 - EMPLOYERS RISKS .......................................................................... 18 

SUB-CLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR 'S  

    EQUIPMENT ............................................................................................... 18 

SUB-CLAUSE 21.2 – SCOPE OF COVER ............................................................................. 18 

SUB-CLAUSE 21.4 - EXCLUSIONS ....................................................................................... 18 

SUB-CLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE ......................................... 19 

SUB-CLAUSE 25.1 – EVIDENCE AND TERMS OF INSURANCE ................................... 19 

SUB-CLAUSE 25.6 – INSURANCE NOTICES ..................................................................... 19 

SUB-CLAUSE 25.7 – NOTIFICATION TO INSURERS ...................................................... 19 

SUB-CLAUSE 28.2 – ROYALTIES ......................................................................................... 19 

SUB-CLAUSE 29.1 – INTERFERENCE WITH TRAFFIC ................................................. 20 

SUB-CLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR  

DAMAGES TO PERSONS AND  PROPERTY ..................................................................... 20 

SUB-CLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR ......................... 20 

SUB-CLAUSE 34.3 – FAIR WAGES ...................................................................................... 20 

SUB-CLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE ............................................. 21 

SUB-CLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR ................................ 21 

SUB-CLAUSE 34.6 – COMPENSATION FOR INJURY ..................................................... 22 

SUB-CLAUSE 34.7 – LABOUR STANDARDS ...................................................................... 22 

SUB-CLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH ......................................... 22 

SUB-CLAUSE 35.3 – REPORTING OF ACCIDENTS ......................................................... 22 

SUB-CLAUSE 41.1 – COMMENCEMENT OF WORKS ..................................................... 22 

SUB-CLAUSE 43.1 – TIME FOR COMPLETION ............................................................... 22 

SUB-CLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION ................................ 23 

SUB-CLAUSE 45.1 – RESTRICTION ON WORKING HOURS ........................................ 23 

SUB-CLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES ................................. 23 

SUB-CLAUSE 52.2 – POWER OF ENGINEER TO FIX RATES ....................................... 24 

SUB-CLAUSE 52.4 – DAYWORKS ........................................................................................ 24 

SUB-CLAUSE 54.1 – CONTRACTOR'S EQUIPMENT, TEMPORARY WORKS  

  AND MATERIALS EXCLUSIVE USE FOR THE WORKS ................................. 24 
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SUB-CLAUSE 55.2 – OMMISIONS OF QUANTITIES ....................................................... 24 

SUB-CLAUSE 58.4 – PROVISIONAL ITEMS ...................................................................... 24 

SUB-CLAUSE 60.1 – MONTHLY STATEMENT ................................................................. 25 

SUB-CLAUSE 60.2  INTERIM PAYMENT CERTIFICATE .............................................. 25 

SUB-CLAUSE 60.3 – PAYMENT OF RETENTION MONEY ............................................ 26 

SUB-CLAUSE 60.4– CORRECTION OF CERTIFICATES ................................................ 26 

SUB-CLAUSE 60.5– STATEMENT AT COMPLETION ..................................................... 27 

SUB-CLAUSE 60.6 – FINAL STATEMENT .......................................................................... 27 

SUB-CLAUSE 60.7–  DISCHARGE ........................................................................................ 27 

SUB-CLAUSE 60.8 – FINAL PAYMENT CERTIFICATE .................................................. 27 

SUB-CLAUSE 60.9–   CESSATION OF EMPLOYER'S LIABILITY ................................ 28 

SUB-CLAUSE 60.10 – TIME FOR PAYMENT ..................................................................... 28 

SUB-CLAUSE 60.11-  CURRENCY OF PAYMENT ............................................................ 28 

SUB-CLAUSE 60.12 – ADVANCE PAYMENT ..................................................................... 28 

SUB-CLAUSE 60.13 – MATERIALS FOR PERMANENT WORKS ................................. 58 

SUB-CLAUSE 67.1 – ENGINEER'S DECISION ................................................................... 30 

SUB-CLAUSE 67.2 – AMICABLE SETTLEMENT .............................................................. 30 

SUB-CLAUSE 67.3 – (i)ADJUDICATION.......................................................................59 

      (ii ) ARBITRATION .............................................................................. 60 

SUB-CLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER ............................... 60 

SUB-CLAUSE 68.4 – CORRESPONDENCES ....................................................................... 60 

CLAUSE 69 – DEFAULT OF EMPLOYER........................................................................... 60 

CLAUSE 70 – CHANGES IN COST AND LEGISLATION ................................................ 61 

SUB-CLAUSE 70.1  – PRICE ADJUSTMENT ...................................................................... 61 

SUB-CLAUSE 70.2  – OTHER CHANGES IN COST ........................................................... 61 

SUB-CLAUSE 70.3  – ADJUSTMENT FORMULAE ........................................................... 61 

SUB-CLAUSE 70.4  – SOURCES OF INDICES AND WEIGHTINGS............................... 62 

SUB-CLAUSE 70.5– BASE, CURRENT AND PROVISIONAL INDICES ........................ 62 

SUB-CLAUSE 70.6  – ADJUSTMENT AFTER COMPLETION ........................................ 62 

SUB-CLAUSE 70.7  – WEIGHTINGS .................................................................................... 62 
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SUB-CLAUSE 70.8  – SUBSEQUENT LEGISLATION ....................................................... 62 

CLAUSE 72 –  RATES OF EXCHANGE COST ................................................................... 63 

CLAUSE 73–  BRIBERY AND COLLUSION ....................................................................... 37 

CLAUSE 74 -   CONTRACT TO BE CONFIDENTIAL ....................................................... 39 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR 

APPLICATION) 

 

SUB-CLAUSE 1.1 – DEFINITIONS 

 

Amend this sub-clause as follows: 

(a)  (i) The “Employer” is the Government of Kenya, represented by the Director General,  

 Kenya Rural Roads Authority. 

(iv) The “Engineer” is the Director (Development) Kenya Rural Roads 

Authority. 

 

(b)  (i) Insert in line 2 after the Bills of Quantities”, the following, “the rates entered by the Contractor 

(whether or not such rate be employed in computation of the Contract Price),” 

 

Amend sub-paragraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 

The word “BID” is synonymous with “Tender” and the word “Appendix to BID” with “Appendix to 

Tender” and the word “BID documents” with “bidding documents”. 

 

Add the following at the end of this sub-clause: 

(h) (i) “Materials” means materials and other things intended to form or forming part of the 

Permanent Works. 

 

SUB-CLAUSE 2.1  - ENGINEER’S DUTIES AND AUTHORITY. 

 

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the 

specific approval of the Employer before taking any of the following actions specified in Part 1: 

 (a) Consenting to the sub-letting of any part of the works under Clause 4; 

(b) Certifying additional cost determined under Clause 12; 

(c) Determining an extension of time under Clause 44; 

(d) Issuing a variation under Clause 51; 

 (e) Fixing rates or prices under Clause 52 

 

SUB-CLAUSE 5.1 - LANGUAGE AND LAW 

 

(a) The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication 

between the Contractor and the Engineer’s Representative shall be in this given language. 

(b) The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 
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SUB-CLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS 

 

Delete the documents listed 1-6 and substitute: 

(1) The Contract Agreement (if completed) 

(2) The Letter of Acceptance; 

(3) The Bid and Appendix to Bid; 

(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The Drawings; 

(9) The priced Bills of Quantities 

(10)  Other documents as listed in the Appendix to form of Bid 

 

SUB-CLAUSE 10.1 - PERFORMANCE SECURITY 

 

Replace the text of Sub-clause 10.1 with the following: 

 

“The Contractor shall provide security in, respect of the value of the BID SUM 1 for upgrading 

works, for his proper performance of the Contract within 28 days after receipt of the Letter of 

Acceptance. The Performance Security shall be in the form of a bank guarantee, as stipulated by the 

Employer in the Appendix to Bid. The performance security shall be denominated in the types and 

proportions of currencies in which the contract price is payable. The Contractor shall notify the 

Engineer when providing the Performance Security to the Employer”. 

 

At the start of the performance based contract and before release of the performance guarantee for 

IMPROVEMENT works, The Contractor shall provide security in, in respect of the value of the 

BID SUM 2 for performance based maintenance works for his proper performance of the Contract 

within 28 days after the date of issue of the Substantial Completion Certificate. The Performance 

Security shall be in the form of a bank guarantee, as stipulated by the Employer in the Appendix to 

Bid. The performance security shall be denominated in the types and proportions of currencies in 

which the contract price is payable. The Contractor shall notify the Engineer when providing the 

Performance Security to the Employer”. 

 

“If the performance security is a bank guarantee, it shall be issued either (a) by a bank located in the 

country of the Employer or a foreign bank through a correspondent bank located in the country of the 

Employer, or (b) directly by the foreign bank that has been determined in advance to be acceptable to 

the Employer. 

 

“Without limitation to the provisions of the preceding paragraph, whenever the Engineer determines 

an addition to the Contract Price as a result of a change in cost, the Contractor, at the Engineers 

written request, shall promptly increase the value of the Performance Security by an equal 

percentage”.  
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SUB-CLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 

 

Replace the text of Sub-clause 10.2 with the following: 

 

 “The Performance Security in respect of the value of the BID SUM 1 for upgrading works shall be 

valid for the contract period, Defects Liability Period (12 months) plus 28 days after the date of issue 

of the Completion Certificate. The security shall be returned to the Contractor within 14 days of 

expiration”. 

 

“The Performance Security in respect of the value of the BID SUM 2 for performance based 

maintenance works shall be valid until a date 28 days after the date of expiry of the performance 

based maintenance contract. The security shall be returned to the Contractor within 14 days of 

expiration”. 

 

SUB-CLAUSE 10. 3- CLAIMS UNDER PERFORMANCE SECURITY 

 

Delete the entire sub-clause 10.3. 

 

SUB-CLAUSE 10. 4- COST OF PERFORMANCE SECURITY 

 

The cost of complying with the requirements of this clause shall be borne by the Contractor. 

 

SUB-CLAUSE 11. 1- INSPECTION OF SITE 

 

 

Delete the last paragraph completely and replace with the following: 

 

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface and 

hydrological information made available to the Contractor at the time of BIDDING or at any other 

time during the period of the Contract, and the Contractor shall be responsible for ascertaining for 

himself all information as aforesaid for the execution of works and his BID shall be deemed to have 

been priced accordingly”. 

 

SUB-CLAUSE 11.2  - ACCESS TO DATA 

 

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include data 

listed elsewhere in the Contract as open for inspection at the address stipulated in the Appendix to 

Bid. 

 

SUB-CLAUSE 14.1 PROGRAM TO BE SUBMITTED 

 

The time within which the program shall be submitted shall be as specified in the Appendix to the 

Form of Bid. This detailed program shall be based upon the program submitted by the Contractor as 

part of his BID, where this was required, and shall in no material manner deviate from the said 

program. 
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The program shall be in the form of a Critical Path Method Network (CPM Network) showing the 

order of procedure and a description of the construction methods and arrangements by which the 

Contractor proposes to carry out the works .It should also be supplemented by a time–bar chart of the 

same program. The program shall be coordinated with climatic, groundwater and other conditions to 

provide for completion of the works in the order and by the time specified. The program shall be 

revised at three-month intervals and should include a chart of the principle quantities of work forecast 

for execution monthly. 

 

The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix 

to the Form of Bid, a general description of his proposed arrangements and methods for the execution 

of the Works, including temporary offices, buildings, access roads, construction plant and its intended 

production output, working shift arrangements, labour strength, skilled and unskilled, supervision 

arrangements, power supply arrangements, supply of materials including a materials utilization 

program, stone crushing, aggregate production and storage, cement handling, concrete mixing and 

handling, methods of excavation, dealing with water, testing methods and facilities. 

 

During the execution of the works, the Contractor shall submit to the Engineer full and detailed 

particulars of any proposed amendments to the arrangements and methods submitted in accordance 

with the foregoing. If details of the Contractors proposals for Temporary Works are required by the 

Engineer for his own information the Contractor shall submit such details within (14) fourteen days 

of being requested to do so. 

 

The various operations pertaining to the works shall be carried out in such a progressive sequence as 

will achieve a continuous and consecutive output of fully completed road-works inclusive of all 

bridge works and culverts within the time limits specified in the Contract. Generally the Contractor 

shall start at one end of the road and progress continuously towards the other without leaving any 

isolated section or sections of uncompleted road provided always that the site of the works has been 

acquired in its entirety and the encumbrances and services thereon removed. 

 

The Contractor shall allow in his programme for the following public holidays per calendar year 

during which the Contractor shall not be permitted to work. 

• New Years Day (1st January) 

• Good Friday 

• Easter Monday 

• Labour day (1st May) 

• Madaraka Day (1st June) 

• IddUlFitr 

• Mashujaa Day (20th October) 

• Jamhuri day (12th December) 

• Christmas Day (25th December) 

• Boxing day (26th December) 

 

The Contractor shall also allow per calendar year for a further two unspecified public holidays which 

may be announced by the Government of Kenya with no prior notification upon which he shall not be 

permitted to work. 

 

SUB-CLAUSE 14.3- CASH FLOW ESTIMATE 
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The time within which the detailed cash flow estimate shall be submitted shall be as specified in the 

Appendix to the Form of Bid. 

 

SUB-CLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE 

 

Add the following at the end of the first paragraph of sub-clause 15.1: 

 

“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence the 

works inform the Engineer in writing the name of the Contractor’s Representative and the anticipated 

date of his arrival on site.” 

 

Add the following Sub-clause 15.2 

 

SUB-CLAUSE 15.2-LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S 

AUTHORISED AGENT 

 

The Contractor’s Representative on the site shall be the Site Agent who shall be a Professional 

Engineer registered by The Engineer’s Act, 2011 or have equivalent status approved by the Engineer 

and shall be able to read and write in English. 

 

The Contractor’s Agent or Representative shall have at least 7 years relevant experience as a 

Professional Engineer i.e. 7years from the date of registration as  

 

SUB-CLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 

 

At the end of this Clause add, 

 

“by a competent substitute approved by the Engineer and at the Contractor’s own expense.” 

 

Add the following Sub-Clauses 16.3 and 16.4: 

 

SUB-CLAUSE 16.3-QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING 

STAFF 

 

The Contractor’s superintending staff shall meet the following minimum qualifications: 

(a). Should have a working knowledge of English or Kiswahili. Should any of the superintending 

staff not be able to meet this condition, the Contractor shall propose to the Engineer 

arrangements for provision of a sufficient number of interpreters of approved qualifications. 

The Engineer, at his discretion, may amend, approve or reject such arrangements or reject 

deployment of superintending staff not meeting the language requirements. The Engineer may 

at any time during the duration of the Contract amend any approved arrangements made for 

interpreters, which shall be implemented at the Contractors expense. 

(b) The key staff listed below must have academic qualifications from Government recognised 

institutions or equivalent institutions of the levels set out in Section 5, Part 6. 

• Site Agent 
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• Deputy Site Agent 

• Site Engineer  

• Senior Foreman 

• Site Surveyor  

• Foremen 

(c) The key staff listed below must have minimum experience set out in Section 5, Part 6: 

• Site Agent 

• Deputy Site Agent 

• Site Engineer  

• Senior Foreman 

• Site Surveyor  

• Foremen 

(d) Qualifications as above shall be subject to verification and approval on site by the Engineer or 

his representative on site before commencement of the said works. 

 

SUB-CLAUSE 16.4 – EMPLOYMENT OF LOCAL PERSONNEL 

 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour 

with appropriate qualifications and experience who are Kenya citizens. 

 

SUB-CLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 

Add sub-paragraph (d) to Sub-Clause 19.1 as follows: 

 

d) Notwithstanding the Contractor’s obligation under paragraph (a), (b) and (c) of Sub- 

Clause 19.1 of the Conditions of Contract, the Contractor shall observe the following measure with 

a view to reducing or eliminating adverse environmental effects by the site works: 

 

(i) All quarries and borrow pits shall be filled and landscaped to their 

original state after extraction of construction material; 

(ii) Soil erosion due to surface runoff or water from culverts or other 

drainage structures should be avoided by putting in place proper 

erosion control measures that shall include, but are not limited to 

grassing and planting of trees; 

(iii) Long traffic diversion roads shall be avoided so as to minimize the 

effect of dust on the surrounding environment. In any case all 

diversions shall be kept damp and dust free; 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall 

be collected and disposed off in such a way as not to adversely affect 

the environment; 
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(v) Rock blasting near settlement areas shall be properly coordinated with 

the relevant officers of the Government so as to minimize noise 

pollution and community interference. 

 

 

SUB-CLAUSE 20.4 - EMPLOYERS RISKS 

Delete Sub-paragraph (h) and substitute with; 

(h) any operation of the forces of nature (in-so-far as it occurs on site) which an experienced 

contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably have taken at 

least one of the following measures: 

(A) prevent loss or damage to physical property from occurring by taking appropriate 

measures or 

(B) insure against such loss or damage. 

 

SUB-CLAUSE21.1 - INSURANCE OF WORKS AND CONTRACTOR’S EQUIPMENT 

 

Delete the first sentence of this Clause and replace with the following: 

 

“Prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s 

obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:” 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of 

Sub-paragraph (b) of Sub-Clause 21.1: 

 

“It being understood that such insurance shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred” 

 

 

SUB-CLAUSE 21.2 – SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 

 

Delete words “from the start of work at the site” and substitute the words “from the first working day 

after the Commencement Date” 

 

Add the following as Sub-paragraph (c) under Sub-Clause-Clause 21.2 

 

(c) It shall be the responsibility of the Contractor to notify the insurance company of any change in 

the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all times 

during the period of the Contract. 

 

SUB-CLAUSE 21.4 - EXCLUSIONS 
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Amend Sub-Clause 21.4 to read as follows: 

 

“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused 

by the risks listed under Sub-Clause 20.4 sub-paragraph (a) to (h) of the General Conditions of 

Contract”. 

 

 

SUB-CLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE 

 

Add the following at the end of this Clause: 

 

“..with no limits to the number of occurrences’. 

 

SUB-CLAUSE 25.1 – EVIDENCE AND TERMS OF INSURANCES 

 

Amend Sub-Clause 25.1 as follows: 

 

Insert the words “as soon as practicable after the respective insurances have been taken out but in any 

case” before the words “prior to the start of work at the site” 

 

Add the following Sub-Clauses 25.6 and 25.7 

 

SUB-CLAUSE 25.6 – INSURANCE NOTICES 

 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 

provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor and 

Employer of the date when a premium becomes payable. This shall not be more than thirty (30) days 

before that date and the policy shall remain in force until thirty (30) days after the giving of such 

notice. 

 

 

 

SUB-CLAUSE 25.7 – NOTIFICATION TO INSURERS 

 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred to 

in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such insurance 

are required to be so notified. The Contractor shall indemnify and keep indemnified the Employer 

against all losses, claims, demands, proceedings, costs, charges and expenses whatsoever arising out 

of or in consequence of any default by the Contractor in complying with the requirements of this Sub-

Clause whether as a result of avoidance of such insurance or otherwise. 

 

SUB-CLAUSE 28.2 – ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 

 

“The Contractor shall also be liable for all payments or compensation if any that are levied in 

connection with the dumping of part or all of any such material.” 
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SUB-CLAUSE 29.1 – INTERFERENCE WITH TRAFFIC 

 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 

 

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor 

shall pay vehicle license tax and road maintenance duty in accordance with relevant regulations and 

shall obtain any necessary permits or licenses from relevant authorities for transporting his 

equipment.” 

 

Add the following sub-clause 29.2: 

 

SUB-CLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO 

PERSONS AND PROPERTY 

 

The Contractor shall reinstate all properties whether public or private which are damaged in 

consequence of the construction and, maintenance of the works to a condition as specified and at least 

equal to that prevailing before his first entry on them. 

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action 

to discharge his obligations in the matter of reinstatement, the Engineer will inform the Contractor in 

writing of his opinion, in which circumstances the Employer reserves the right to employ others to do 

the necessary work of reinstatement and to deduct the cost thereof from any money due or which 

shall become due to the Contractor. 

The Contractor shall refer to the Employer without delay all claims which may be considered to fall 

within the provisions of Clause 22.1. 

 

Add the following Sub-Clauses, 34.2 to 34.8 after Clause 34.1 

 

SUB-CLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR 

 

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating to 

recruitment, obtaining of all necessary visas, permits or other official permission for movements of 

staff and labour. 

 

SUB-CLAUSE 34.3 – FAIR WAGES 

 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 

Contract, and further in respect of all persons employed by him otherwise than in the execution of the 

Contract in every factory, Workshop or place occupied or used by him for the execution of the 

Contract, observe and fulfil the following conditions: 

 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of labour, 

housing, amenities and facilities not less favourable than those required by the latest Regulation of 

Wages (Building and Construction Industry) Order as at the time of bid submission, and 

subsequent amendments thereto, or in any wage scales, hours of work or conditions agreed by the 
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Ministry of Labour or other Government Departments in consultation with the appropriate wage 

fixing authority and generally recognized by other employees in the district whose general 

circumstances in the trade or industry in which the Contractor is engaged are similar.  

 

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor 

shall pay rates of wages and observe hours and conditions of labour which are not less favourable 

than the general level of wages, hours and conditions observed by other Employers whose general 

circumstances in the trade or industry in which the Contractor is engaged are similar. 

 

(c) Where the absence of established rates of wages, hours and conditions of labour or the 

dissimilarity of the general circumstances in the trade of industry in which the Contractor is 

engaged prevent the Contractor from observing rates of wages, hours and conditions of labour 

ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages, 

hours and conditions of labour of his employees shall be guided by the advice of the Labour 

Department. 

 

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 

 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to, 

his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to do 

so, such particulars of the rates, wages and conditions of labour as the Employer or Engineer 

may direct.  

 

(f) The Contractor shall at all times during the continuance of the contract display, for the 

 information of his employees in every factory, workshop or place occupied or used by him for 

 the execution of the Contract, a copy of this clause together with a notice setting out the general 

 rates of wages, hours and conditions of labour of his employees. 

 

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 

employed in the execution of the works. 

 

SUB-CLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE 

 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to 

be approved as a Contractor or Sub-Contractor for such period as the Employer may determine. 

 

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages 

of any workman employed on the Contract and if proof thereof satisfactory to the Employer is 

furnished by the Labour Authority, the Employer may, failing payment by the Contractor, pay the 

claims out of any monies due or which may become due to the Contractor under the Contract. 

 

SUB-CLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR 

 

Any additional unskilled labour which is required by the Contractor for the works and which is not in 

his employ at the time of the acceptance of the BID shall be recruited by the Contractor from the 

Labour Exchange or Exchanges nearest to the site or sites of the work. 
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SUB-CLAUSE 34.6 – COMPENSATION FOR INJURY 

 

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya and 

any other regulations in force from time to time pay compensation for loss or damage suffered in 

consequence of any accident or injury or disease resulting from his work to any workman or other 

person in the employment of the Contractor or any Sub-contractor. 

 

SUB-CLAUSE 34.7 – LABOUR STANDARDS 

 

(a) The Contractor shall comply with the existing local labour laws, regulations and labour standards 

 

(b) The Contractor shall formulate and enforce an adequate safety program with respect to all work 

under his contract, whether performed by the Contractor or sub-contractor. The Contractor has 

assurance from the Employer of cooperation where the implementation of these safety measures 

requires joint cooperation. 

 

(c) Upon written request of the Employer the Contractor shall remove or replace any of his employees 

employed under this Contract. 

 

SUB-CLAUSE 34.8 – MINORITIES AND PERSONS WITH DISABILITIES 

 

The Contractor shall ensure that no more than Two Thirds of either gender is engaged in the Contract. 

 

Add the following Sub-Clause 35.2 and 35.3. 

 

SUB-CLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH 

 

The Contractor shall maintain such records and make such reports concerning safety, health and 

welfare of persons and damage to property as the Engineer may from time to time prescribe. 

 

SUB-CLAUSE 35.3 – REPORTING OF ACCIDENTS 

 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify the 

Engineer immediately by the quickest available means. The Contractor shall also notify the relevant 

authority whenever the Laws of Kenya require such a report. 

 

SUB-CLAUSE 41.1 – COMMENCEMENT OF WORKS 

 

Amend Sub-Clause 41.1 as follows: 

 

Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within the 

period stated in the Appendix to Bid” whether or not the advance payment as provided under the 

60.12 shall have been made. 

 

SUB-CLAUSE 43.1 – TIME FOR COMPLETION 
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Amend Sub-Clause 43.1 as follows: 

 

Delete the words “within the time” to “such extended time” and substitute “by the date or dates stated 

or implied in Clause 14 of these Conditions of Particular Application. 

 

SUB-CLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION 

 

Add at the end of Sub-Clause 44.1 the following: 

 

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains 

shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to an 

extension of time for the completion of the work.” 

 

 

SUB-CLAUSE 45.1 – RESTRICTION ON WORKING HOURS 

 

Add at the end of Sub-Clause 45.1 the following: 

 

“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall 

grant such permission the Contractor shall not be entitled to any additional payments for so doing. All 

such work at night shall be carried out without unreasonable noise or other disturbance and the 

Contractor shall indemnify the Employer from and against any liability for damages on account of 

noise or other disturbance created while or in carrying out night work and from and against all claims, 

demands, proceedings, costs, charges and expenses what-so-ever in regard or in relation to such 

liability. 

 

“In addition the Contractor will be required to provide, for any work carried out at night or 

recognized days of rest, adequate lighting and other facilities so that the work is carried out safely and 

properly. 

 

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or 

on Sundays, the Contractor shall be required to meet any additional costs to the Employer in the 

administration and supervision of the Contract arising from the granting of this permission.” 

 

SUB-CLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES 

 

Add the following paragraphs at the end of this Sub-Clause: 

 

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section 

of the Works within the Contract is certified as completed before the whole of the Works comprising 

that Contract. 

 

The Employer shall pay no bonus for early completion of the Works to the Contractor. 

 

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent 

to any additional amount payable by the Employer to the Contractor under clause 70.1 in respect of 
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an increase in costs in such a period that would not have been incurred by the Contractor if the works 

had been completed by the due date for completion prescribed by Clause 43.” 

 

SUB-CLAUSE 48.2 – TAKING OVER OF PARTS OF WORKS 

 

Add the following paragraphs at the end of this Sub-Clause: 

 

The minimum section for  Taking Over shall be as described in the Special Specifications 

 

 

SUB-CLAUSE 52.2 – POWER OF ENGINEER TO FIX RATES 

 

Add new Clause 52.2(c) 

 

No change in the unit rates or prices quoted shall be considered for items included in the schedule of 

Day-works rates, or Provisional Sums and items, or for any item in the BOQ.  

 

SUB-CLAUSE 52.4 – DAYWORKS 

 

Add the following at the end of Sub-Clause 52.4: 

 

The work so ordered shall immediately become part of the works under the contract. The Contractor 

shall, as soon as practicable after receiving the Day-works order from the Engineer undertake the 

necessary steps for due execution of such work. Prior to commencement of any work to be done on a 

Day-works basis, the Contractor shall give an advance notice to the Engineer stating the exact time of 

such commencement. 

 

SUB-CLAUSE 54.1 – CONTRACTORS EQUIPMENT, TEMPORARY WORKS AND 

MATERIALS:EXCLUSIVE USE FOR THE WORKS 

 

Amend Sub-Clause 54.1 as follows: 

 

Line 5: add “written” between “the” and “consent”. 

 

Delete Sub-Clauses 54.2 and 54.5. 

 

 

SUB-CLAUSE 55.2 – OMMISIONS OF QUANTITIES 

 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in the 

Contract shall be considered as included in other rates and prices in the Contract and will not be paid 

for separately by the Employer. 

 

Add the following Sub-Clause 58.4: 

 

SUB-CLAUSE 58.4 – PROVISIONAL ITEMS 
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Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with 

Sub-Clauses 58.1 to 58.3. 

 

 

CLAUSE 60: – CERTIFICATES AND PAYMENTS 

 

Clause 60 of the General Conditions is deleted and substituted with the following:- 

 

SUB-CLAUSE 60.1 – MONTHLY STATEMENT 

 

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated form 

approved by the Engineer, showing the milestone attained by the Contractor and which makes the 

contractor to be entitled for payment. The statement shall include the following items, as applicable; 

• the  value of the Permanent Work executed up to the end of previous milestone 

• Such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper 

on account of materials for permanent work delivered by the Contractor in the site. These 

payments shall be made on for designated materials and only for quantities adequate to cover 

the subsequent Milestone. The designated materials for payment under this provision shall be  

i. Bitumen and Bituminous products (with exclusion of fuels, oils and lubricants) 

ii. Reinforcement and structural steel 

iii. Cement 

iv. Lime 

v. Chippings 

vi. Aggregates 

• such amount as the Engineer may consider fair and reasonable for any Temporary Works for 

which separate amounts are provided in the Bill of Quantities  

• adjustments under Clause 70 

• any amount to be withheld under retention provisions of Sub-clause 60.3 

• any other sum to which the Contractor may be entitled under the Contract 

 

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit 

such further information as the Engineer may reasonably require and shall make such changes and 

corrections in the statement as may be directed by the Engineer. In cases where there is difference in 

opinion as to the value of any item, the Engineer’s view shall prevail. 

 

 

SUB-CLAUSE 60.2 - INTERIM PAYMENT CERTIFICATE 

 

Interim Payment Certificates shall be per milestone as agreed between the Employer and the 

Contractor in the Schedule of Payment. 

 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the milestone 

achieved as corrected above and, should it be necessary in the Engineers opinion, shall promptly 

make any further amendments and corrections to the Interim Payment Certificate. 
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The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case 

of likely delay in establishing the value of an item, such item may be set aside and the remainder 

certified for payment.  

 

Within 30 days after receipt of the Interim Payment Certificate and subject to the Contractor having 

made such further amendments and corrections as the Engineer may require, the Engineer will 

forward to the Employer the certified Interim Payment Certificate. 

 

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net 

amount thereof, after all retentions and deductions, would be less than the minimum amount of 

Interim Payment Certificate’s stated in the Schedule of Payment. However, in such a case, the 

uncertified amount will be added to the next interim payment, and the cumulative unpaid certified 

amount will be compared to the minimum amount of interim payment. 

 

SUB-CLAUSE 60.3 – PAYMENT OF RETENTION MONEY 

 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 

Engineer in the first and following Interim Payment Certificates until the amount retained shall reach 

the "Limit of Retention Money" named in the Appendix to Form of BID. 

 

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the 

retention money shall become due and shall be paid to the Contractor when the Engineer shall certify 

in writing that this section of the works has been substantially completed. 

 

The other half of the retention money will be paid to the contractor when he provides an acceptable 

Bank Retention Guarantee.  

 

Upon expiration of the Maintenance Period for the works, the Bank Retention Guarantee will be 

discharged. 

 

Provided that in the event of different Maintenance Periods being applicable to different Sections of 

the Permanent Works pursuant to Clause 48, the expression “expiration of the Maintenance Period “ 

shall, for the purpose of this sub-clause, be deemed to mean the expiration of the latest of such 

periods. 

 

Provided also that if at such time, there remain to be executed by the Contractor any work instructed, 

pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold 

certification until completion of any such work or so much of the balance of the Retention money as 

shall in the opinion of the Engineer, represents the cost of the remaining work to be executed. 

 

SUB-CLAUSE 60.4– CORRECTION OF CERTIFICATES 

 

The Engineer may in any Interim Payment Certificate make any correction or modification to any 

previous Interim Payment Certificate signed by him and shall have authority, if any work is not being 

carried out to his satisfaction to omit or reduce the value of such work in any Interim Payment 

Certificate. 

 



 

  

    _________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

27 

SUB-CLAUSE 60.5– STATEMENT AT COMPLETION 

 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the 

works, the Contractor shall submit to the Engineer a statement at completion showing in detail, in a 

form approved by the Engineer; 

The final value of all work done in accordance with the Contract up to the date stated in such Taking-

Over Certificate. 

(a) Any further sums which the Contractor considers to be due; and 

(b) An estimate of amounts that the Contractor considers will become due to him under the Contract. 

 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall 

amend and correct the Statement as directed by the Engineer and submit a Certificate at Completion 

to be processed as in Sub-Clause 60.2. 

 

SUB-CLAUSE 60.6 – FINAL STATEMENT 

 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1, 

the Contractor shall submit to the Engineer for consideration a draft final statement with supporting 

documents showing in detail, in the form approved by the Engineer; 

(a) The final value of all work done in accordance with the Contract 

(b) Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Engineer may reasonably require and shall make such 

changes in the draft as may be required. 

 

SUB-CLAUSE 60.7– DISCHARGE 

 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to the 

Engineer, a written discharge confirming that the total of the Final statement represents full and final 

settlement of all monies due to the Contractor arising out of or in respect of the Contract. Provided 

that such discharge shall become effective only after payment under the Final Payment Certificate 

issued pursuant to Sub-Clause 60.8 has been made and the Performance Security referred to in Sub-

Clause 10.1 has been returned to the Contractor. 

 

SUB-CLAUSE 60.8 – FINAL PAYMENT CERTIFICATE 

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a 

Final Payment Certificate which shall be delivered to the Contractor's authorized agent or 

representative for his signature. The Final Payment Certificate shall state: 

 

(a) The final value of all work done in accordance with the Contract; 

(b) After giving credit to the Employer for all amounts previously paid by the Employer, the 

balance, if any, due from the Employer to the Contractor or the Contractor to the 

Employer. 
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Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum 

named in the Appendix to the Form of BID. 

 

SUB-CLAUSE 60.9– CESSATION OF EMPLOYER’S LIABILITY 

 

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen 

days of delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price as 

set out in the Final Certificate as full settlement for all work done under the Contract including any 

variations and omissions thereof but excluding any variations and claims previously made in writing. 

 

SUB-CLAUSE 60.10 – TIME FOR PAYMENT 

 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment Certificate 

issued pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 47, be paid 

by the Employer to the Contractor as follows: 

(i) In the case of Interim Payment Certificate, within the time stated in the Appendix to Form 

of Bid, after the Engineer has signed the Interim Payment Certificate. 

(ii) In the case of the Final Payment Certificate pursuant to Sub-clause 60.8, within the time 

stated in the Appendix to Form of Bid, after the Engineer has signed the Final Payment 

Certificate. 

(iii) In the event of the failure of the Employer to make payment within the times stated, the 

Employer shall make payment to the Contractor of simple interest at a rate equal to two 

percentage points above the average bank lending rates obtained from Central Bank of 

Kenya. The provisions of this sub-clause are without prejudice to the Contractor’s 

entitlements under Clause 69 or otherwise. 

 

SUB-CLAUSE 60.11 – CURRENCY OF PAYMENT 

 

The Contract Price shall be designated in Kenyan Currency. 

 

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using the 

rates and prices entered in the Bills of Quantities together with such other increases to the Contract 

Price, except for variation of price payments in accordance with Clause 70.1. 

 

 

SUB-CLAUSE 60.12 – ADVANCE PAYMENT 

 

“The Employer will make an interest free advance payment to the Contractor for the cost of 

mobilization in respect of the Works, in a lump sum of 10% of the Contract Sum. Payment of such 

advance amount will be due under a separate certification by the Engineer after: 

 

(i) Provision by the Contractor of the Performance Security (Unconditional Bank Guarantee) in 

accordance with Clause 10 of the Conditions of Contract, and 

 

(ii) Provision by the Contractor of a Bank Guarantee shall remain effective until the advance 

payment has been completely repaid by the Contractor out of current earnings under the 

Contract and certified accordingly by the Engineer. 
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A form of Bank guarantee acceptable to the Employer is included in the Tender Documents. The 

advance payment shall be used by the Contractor exclusively for mobilization expenditures and 

execution of works to achieve the first Milestone. The advance payment shall not be subject to 

retention money. 

 

Partial payment or non-payment of such advance will not attract interests, claim for Extension of 

Time or any other claim by the Contractor. 

 

 

The reimbursement of the lump sum advance payment shall be made by deductions from the interim 

payments and where applicable from the balance owing to the contractor. Reimbursement shall begin 

when the amount of the sums due under the Contract reaches 20% of the original amount of the 

contract. It shall have been completed by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by the means of the 

formula: 

 

 RI =  A(x-X) 

   80-20 

 

  Where: 

 

  RI = the amount to be reimbursed. 

   

  A  = the amount of the advance which has been granted. 

   

  x  = the amount of proposed cumulative payments as a percentage of the original 

amount of the contract. This figure will exceed 20% but not 80%. 

   

  X = the amount of the previous cumulative payments as a percentage of the original 

amount of the Contract. This figure will be below 80% but not less than 20%. 

 

With each reimbursement the guarantee will be reduced accordingly. 
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SUB-CLAUSE 60.13 MATERIALS FOR PERMANENT WORKS 

 

With respect to materials brought by the Contractor to the site for incorporation into the permanent 

works, the Contractor shall,  

-Receive a credit in the month, in which these materials are brought to site, 

-Be charged a debit in the month in which these materials are incorporated in the permanent works.  

Both such credit and debit to be determined by the Engineer in accordance with the following 

provisions: 

(a) No credit shall be given unless the following conditions shall have been met to the Engineers 

satisfaction 

(i) The materials are in accordance with the specifications for the works; 

(ii) The materials have been delivered to site and are properly stored and protected against 

loss, damage or deterioration; 

(iii) The Contractor’s record of the requirements, orders receipts and use of materials are 

kept in a form approved by the Engineer, and such records are available for inspection 

by the Engineer; 

(iv) The Contractor has submitted a statement of his cost of acquiring and delivering the 

materials and plant to the Site, together with such documents as may be required for the 

purpose of evidencing such cost; 

(v) The materials are to be used within a reasonable time the next six months after delivery 

to site. 

(b) The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s 

reasonable cost of the materials delivered to site, as determined by the Engineer after review 

of the documents listed in subparagraphs (a)  (iv) above; 

(c) The amount to be debited to the Contractor for any materials incorporated into the works shall 

be equivalent to the credit previously granted to the Contractor for such materials pursuant to 

Clause (b) above as determined by the Engineer. 

 

SUB-CLAUSE 67.1 – ENGINEER’S DECISION 

 

Delete the entire sub-clause 67.1 and add the following; 

 

“If a dispute of any kind what-so-ever arises between the Employer and the Contractor in any 

connection with, or arising out of, the Contract or the execution of the works, whether during the 

execution of the works or after their completion and whether before or after repudiation or other 

termination of the Contract including any dispute as to any opinion, instruction, determination, 

certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 

writing to the Engineer, with a copy to the other party. Such reference shall state it is made pursuant 

to this clause. No later than 28 (twenty eight) days after the day on which he received such reference 

the Engineer shall give notice of his decision to the Employer and the Contractor. Such decision shall 

state it is made pursuant to this clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, 

continue to proceed with the works with all due diligence and the Contractor and the Employer shall 
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give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, 

as hereinafter provided, in an Amicable Settlement, Adjudicator’s or Arbitrator’s award. 

 

If either the Employer or the Contractor be dissatisfied with the decision of the Engineer, or if the 

Engineer fails to give notice of his decision on or before the 28th (twenty eighth) day after the date on 

which he received the reference, then either the Employer or the Contractor may, on or before the 

28th (twenty eighth) day after the day on which he received notice of such decision, or on or before 

the 28th (twenty eighth) day after the day on which the said period of 28 days expired, as the case 

may be, give notice to the other party, with a copy for information to the Engineer, of his intention to 

commence Adjudication, as hereinafter provided, as to the matter in dispute. Such notice shall 

establish the entitlement of the party giving the same to commence Adjudication, as hereinafter 

provided, as to such dispute; no adjudication in respect thereof may be commenced unless such notice 

is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 

Contractor and no notice of intention to commence adjudication as to such dispute has been given by 

either the Employer or the Contractor on or before the twenty eighth day after the day on which the 

parties received notice as to such decision from the Engineer, the said decision shall become final and 

binding upon the Employer and the Contractor. “ 

 

SUBCLAUSE 67.2 – AMICABLE SETTLEMENT 

 

Delete the entire sub-clause 67.2 and replace with the following; 

 

67.2 (a)  Amicable Settlement 

 

"Where notice of intention to commence adjudication as to a dispute has been in accordance with 

sub-clause 67.1, the parties shall attempt to settle such dispute amicably before the commencement of 

Adjudication, provided that, unless the parties otherwise agree, Adjudication may be commenced on 

or after the 14th (fourteenth) day after the day on which notice of intention to commence adjudication 

of such dispute was given, even if an attempt at amicable settlement thereto has been made." 

 

67.2 (b)  Adjudication 

 

The adjudication shall commence when it shall be referred in writing to the Dispute Adjudication 

Board (the "Board") for its decision.  Such reference shall state that it is made under this clause. 

 

1. Unless the member or members of the board have been previously mutually agreed upon by 

the parties and named in the Contract, the parties shall within 28 days of the Engineer’s 

Decision date jointly ensure the appointment of the Board. The Board shall comprise of 

suitably qualified persons as members, the number of members being either one or three as 

stated in the Appendix to form of Tender. If the board is to comprise  three members each 

party shall  nominate  one member and the two members shall mutually agree upon and 

appoint the third member (who shall act as chairman)  

 

2. The terms of appointment of the Board shall include: - 
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a) An hourly rate which if not otherwise agreed shall be the average of the rates set by the 

Chartered  Institute of Arbitrators for the class of membership  of the member  save that the 

rates for associate  membership  shall apply to non ­ members; 

 

b) A retainer monthly rate equal to 12 times the hourly rate; 

 

c) The  hourly  rate  shall apply when  the board  members are attending site, travelling and/or 

engaged in actual dispute resolution work. A member of the board throughout his appointment 

will act independently  at all times without bias or favour; 

 

d) Members of the board to act impartially and in accordance  with the Contract; 

 

e) Undertakings by the parties (to each other and to Board) that the members of the  Board  shall 

under no  circumstances be liable  for anything done or omitted in the discharge of  their 

functions unless the act or  omission is shown to have been in bad faith; 

 

f) The  Board  shall be free to pay and seek refund from the parties of any expenses paid out by 

members of the board in connection with their work; 

 

g) The Employer and the Contractor shall each be responsible for paying one half of the Board's 

remuneration. 

 

. 

3. The appointment of any member of the Board may be terminated (other  than on a member's 

own   initiative) only by mutual agreement of the Employer and the Contractor. The 

appointment of each member of the Board shall expire when the discharge referred to in sub-

clause  60.7 shall  have become  effective, or at such other time as the parties may mutually 

agree. 

 

4. If the  parties so agree,  they may at any time, appoint a suitably  qualified  person or persons 

to replace  (or to be available  to replace) any or all  members of the Board. Unless  the parties 

agree otherwise, the appointment will cease if a member of the Board declines to act or is 

unable to act as a result of death, disability, resignation or termination of appointment. If any 

of such circumstances occur and no such member is  available,  the  member shall be  replaced 

in the same manner as he had  been nominated or agreed upon. 

 

5. If any of the following conditions apply, namely: - 

 

a) The  parties fail to agree upon the appointment of the sole member of a one­person 

Board within 28 days of the commencement date; 

 

b) Either party fails to appoint a member in a Board of three members, within 28 days of 

the commencement date; 

 

c) The two members of the Board fail to agree upon the appointment of the third member 

(to act as chairman) for a Board of three members within 28 days from date of 

appointment of latest member; 
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d) The  parties or the members fail to appoint a replacement member of the Board within 

28 days of the date on which a member of the Board declined to act or is unable to act 

as  a result of death,   disability, resignation or termination of appointment; 

 

then the appointing body or official named in the Appendix to Form of Tender shall appoint 

such  member of the Board on request of any party and such appointment shall be final and 

conclusive. 

 

67.2 (c) Dispute Adjudication Board's Decision 

 

1. When in accordance with sub-clause  67.2 (b) a dispute is referred by one party to the Board, a 

copy of such reference shall be sent by that party to the other party and (for information) to 

the Engineer. The parties shall  promptly make available to the Board all such additional 

information, further access to the site, and appropriate facilities as the Board may require for 

the purposes of rendering a decision. 

 

2. The rules published by the Chartered Institute of Arbitrators Kenya branch shall apply. 

 

3. The Board shall have full power among other things to open up, review and revise any 

opinion,   instruction, determination, certificate or valuation of the Engineer related  to the 

dispute. No later than the 28th day after the day on which it received such a reference the 

Board acting  as a panel of experts and not as arbitrator(s) shall give notice of its decision  to 

the parties and for information to the Engineer. Such decision, which shall be reasoned, shall 

state that it is given under this Sub-Clause. 

 

4. Unless the Contract has already been repudiated or terminated, the Contractor shall in every 

case  continue to proceed with the works with all due diligence and the Contractor and the 

Employer as well as the  Engineer shall give effect forthwith  to every decision of the Board 

notwithstanding the fact that  there may be a party dissatisfied as shown thereunder. 

 

5. If either party is dissatisfied with the Board's decision, then either party on or before the 28th 

(twenty  eighth) day after the day on which it received notice of such decision, may refer the 

decision to Arbitration. 

 

6. If the Board has given notice of  its decision as to a matter in dispute to the Employer, the 

Contractor and the Engineer and no notice of dissatisfaction has been given by either party on 

or before the 28th (twenty eighth) day after the day on which the parties received the Board's 

decision, then the Board's decision  shall become final and binding upon the Employer and the 

Contractor. 

 

67.2 (d) Failure to Comply with the Board's Decision 

 

Where neither party has given notice of dissatisfaction  within the period in Sub-Clause  67.2 (c) and 

Board's related decision, if any has become final and binding either party may, if the other party fails 

to comply with such decision and without prejudice to any other rights it may have, refer the failure 
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itself to Arbitration under Sub-Clause  67.3. The  provisions of Sub-clause 67.2 shall not apply to any 

such reference. 

 

67.2  (e) Expiry  of the Board's Appointment 

 

When the appointment of the members of the Board, including  any replacement, has either been 

terminated  or  has expired,  any  such  dispute referred to  in Sub-clause  67.2 shall be finally settled 

by Arbitration pursuant to Sub-clause 67.3. The provisions of Sub-clause 67.2 shall not apply to any 

such reference. 

 

SUBCLAUSE 67.3 – ARBITRATION 

Delete all the words from line 6 onwards beginning with the words "unless otherwise" up to line 8 

ending with the words "… under such rules", and substitute with the following: 

"by an arbitrator to be agreed upon between the parties or failing agreement to be nominated on the 

application of either party by the appointee designated in the form of Tender for the purpose and any 

such referee shall be deemed to be a submission to arbitration within the meaning of the Arbitration 

Laws of the Republic of Kenya. 

 

 

SUB-CLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER 

 

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions". 

a. The Employer’s address is: 

The Director General 

Kenya Rural Roads Authority  

Blue Shield Towers, 6th Floor 

P.O. Box 48151 – 00100 

NAIROBI. 

 

b. The Engineer’s address is: 

The Director (Development) 

Kenya Rural Roads Authority  

Blue Shield Towers, 6th Floor 

P.O. Box 48151 – 00100 

NAIROBI. 

 

SUB-CLAUSE 68.4 – CORRESPONDENCES 

 

All letters and notices from the Contractor to the Employer and/or the Engineer must be signed by the 

Managing Director or the person given written power of Attorney. 

 

CLAUSE 69 – DEFAULT OF EMPLOYER 

 

Delete in Sub-Clause 69.1 (a) the words ("28 days") and insert the words "Fifty Six (56) days". 

Delete Sub-Clause 69.1 (c) 

Delete in Sub-Clause 69.4 line 4 the words “(28 days)” and insert the words “sixty (60) days”. 
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In Sub-Clause 69.4 add at the end of the first paragraph the following “the period of such suspension 

shall be as agreed upon by both parties and in any case not more than six (6) months”. 

 

In Sub-Clause 69.4 (b) insert at the end “The amounts of such costs which shall be added to the 

Contract Price shall exclude any cost due to idle time for equipment, plant and labour”. 

 

CLAUSE 70 – CHANGES IN COST AND LEGISLATION 

 

SUB-CLAUSE 70.1- PRICE ADJUSTMENT 

The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 60.1, shall be 

adjusted in respect of the rise or fall in the cost of labour, Contractor’s Equipment, Plant, materials, 

and other inputs to the Works, by applying to such amounts the formulae prescribed in this clause. 

 

 

SUB-CLAUSE 70.2- OTHER CHANGES IN COST 

 

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the 

provisions of this or other clauses in the Contract, the unit rates and prices included in the Contract 

shall be deemed to include amounts to cover the contingency of such other rise or fall of costs. 

 

SUB-CLAUSE 70.3-ADJUSTMENT FORMULAE 

 

The adjustment to the Interim Payment Certificates in respect of changes in cost and legislation shall 

be determined from separate formulae for each of the currencies of payment and each of the types of 

construction work to be performed and Plant to be supplied.  The formulae will be of the following 

general type: 

 

.etc
Eo

En
d

Mo

Mn
c

Lo

Ln
bApn ++++=  

 

Where: 

 

pn is a price adjustment factor to be applied to the amount in each specific currency for the payment 

of the work carried out in the subject month, determined in accordance with Paragraph 60.1 (d), and 

with Paragraphs 60.1 (e) and (f), where such variations and day works are not otherwise subject to 

adjustment; 

 

A is a constant, specified in the Appendix to Bid, representing the non-adjustable portion in 

contractual payments; 

 

b, c, d, etc., are weightings or coefficients representing the estimated proportion of each cost element 

(labour, materials, equipment usage, etc.) in the Works or sections thereof, net of Provisional Sums, 

as specified in the Appendix to Bid; the sum of A, b, c, d, etc., shall be one; 

 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the specific 

currency of origin for month “n,” determined pursuant to Sub-Clause 70.5, applicable to each cost 
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element; and Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the 

above cost elements at the date specified in Sub-Clause 70.5. 

 

If a price adjustment factor is applied to payments made in a currency other than the currency of the 

source of the index for a particular indexed input, a correction factor Zo/Zn will be applied to the 

respective component factor of pn for the formula of the relevant currency.  Zo is the number of units 

of currency of the country of the index, equivalent to one unit of the currency of payment on the date 

of the base index, and Zn is the corresponding number of such currency units on the date of the 

current index. 

 

SUB-CLAUSE 70.4- SOURCES OF INDICES AND WEIGHTINGS 

  

The sources of indices shall be those listed in the Appendix to Bid, as approved by the Engineer.  

Indices shall be appropriate for their purpose and shall relate to the Contractor’s proposed source of 

supply of inputs on the basis of which his Contract Price and expected foreign currency requirements 

shall have been computed.  As the proposed basis for price adjustment, the Contractor shall have 

submitted with his bid the tabulation of Weightings and Source of Indices in the Appendix to Bid, 

which shall be subject to approval by the Engineer. 

 

SUB-CLAUSE 70.5-BASE, CURRENT, AND PROVISIONAL INDICES  

 

The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date for 

submission of bids.  Current indices or prices shall be those prevailing on the day 28 days prior to the 

last day of the period to which a particular Interim Payment Certificate is related.  If at any time the 

current indices are not available, provisional indices, as determined by the Engineer will be used, 

subject to subsequent correction of the amounts paid to the Contractor when the current indices 

become available. 

 

SUB-CLAUSE 70.6- ADJUSTMENT AFTER COMPLETION  

 

If the Contractor fails to complete the Works within the time for completion prescribed under Clause 

43, adjustment of prices thereafter until the date of completion of the Works shall be made using either 

the indices or prices relating to the prescribed time for completion, or the current indices or prices, 

whichever is more favourable to the Employer, provided that if an extension of time is granted 

pursuant to Clause 44, the above provision shall apply only to adjustments made after the expiry of 

such extension of time. 

 

SUB-CLAUSE 70.7-WEIGHTINGS  

 

The weightings for each of the factors of cost given in the Appendix to Bid shall be adjusted if, in the 

opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable as a result 

of varied or additional work already executed or instructed under Clause 51 or for any other reason. 

 

SUB-CLAUSE 70.8-SUBSEQUENT LEGISLATION  

 

If, after the date 28 days prior to the latest date for submission of bids for the Contract, there occur in 

the country in which the Works are being or are to be executed changes to any National or State 
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Statute, Ordinance, Decree, or other Law or any regulation or by-law of any local or other duly 

constituted authority, or the introduction of any such State Statute, Ordinance, Decree, Law, 

regulation, or by-law that causes additional or reduced cost to the Contractor, other than under the 

preceding sub-clauses of this clause, in the execution of the Contract, such additional or reduced cost 

shall, after due consultation with the Employer and the Contractor, be determined by the Engineer and 

shall be added to or deducted from the Contract Price and the Engineer shall notify the Contractor 

accordingly, with a copy to the Employer.  Notwithstanding the foregoing, such additional or reduced 

cost shall not be separately paid or credited if the same shall already have taken into account in the 

indexing of any inputs to the Price Adjustment Formulae in accordance with the provisions of Sub-

Clauses 70.1 to 70.7. 

 

SUB- CLAUSE 70.9: MAXIMUM PRICE ADJUSTMENT 

 

Despite the provisions of sub- clause 70.1 to 70.8 the maximum Price Adjustment shall not exceed 

15% of the value of works during the approved construction period.  

 

 

 

SUB- CLAUSE 70.10: PRICE ADJUSTMENT FOR MAINTENANCE WORKS 

 

Maintenance works will be subjected to VOP adjustment  

 

CLAUSE 72 – RATES OF EXCHANGE COST 

 

Delete clause 72 in its entirety and substitute the following: 

 

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not 

applicable. 

 

CLAUSE 73 – BRIBERY AND COLLUSION 

 

Add new Clause 73.1: 

 

“The Contractor shall not: 

 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift or 

consideration or any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or any 

other contract to which the Government of Kenya is a party or for showing or forbearing to 

show favour or disfavour to any person in relation to this or any other contract for the 

Government of Kenya. 

 

(b) Enter into this or any other contract with the Government of Kenya in connection with which 

commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless 

before the contract is made particulars of any such commission and of the terms and conditions 

of any agreement for the payment thereof have been disclosed in writing to the Employer. 
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Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf 

(whether with or without the knowledge of the Contractor) or the commission of any offence by the 

Contractor or by anyone employed by him or acting on his behalf in relation to this or any other 

contract to which the Government of Kenya is a party shall entitle the Employer to determine the 

Contract (See Condition 63 hereof) and/ or to recover from the Contractor the amount or value of any 

such gift, consideration or commission. 

 

Any dispute or difference of opinion arising in respect of either the interpretation effect or application 

of this condition or of the amount recoverable hereunder by the Employer from the Contractor shall 

be decided by the Employer, whose decision shall be final and conclusive. 
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CLAUSE 74: - CONTRACT TO BE CONFIDENTIAL 

 

Add new Sub-Clause 74.1: 

 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not publish 

or disclose the same or any particulars thereof in any trade or technical paper or elsewhere (save in so 

far as may be necessary for the purpose thereof) without the previous consent in writing of the 

Government.  If any dispute arises as to the necessity of any publication or disclosures for the 

purposes of this Contract the same shall be referred to the decision of the Engineer mentioned in the 

said Conditions of Contract whose award shall be final. 
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SECTION 7:  

 

SCHEDULES OF SUPPLEMENTARY INFORMATION 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE 

 

This Confidential Business Questionnaire of the Government of Kenya shall be completed by the 

Bidder. 

REPUBLIC OF KENYA 

  

CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) 

whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 - General: 

 

Business name.......................................................................................................................................... 

 

Location of business premises 

 

.......................................................................................................................................... 

 

Plot No. .....................................Street/Road ................................................................... 

 

Postal Address............................Tel No. ......................................................................... 

 

Nature of business............................................................................................................. 

 

........................................................................................................................................... 

 

Current Trade Licence No. .....................................Expiring date .................................... 

 

Maximum value of business which you can handle at any one time: 

 

Kshs................................................................................................................................... 

 

Name of your bankers......................................................................................................  

 

Branch................................................................................................................................ 

 

Are you registered as a contractor with National Construction Authority? Yes/No** 

 

Part 2(a) - Sole Proprietor: 

 

Your name in full 

.........................................................................................................................................  

 

Age.................................................................................................................................... 
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Nationality ..........................................Country of origin ................................................  

 

*Citizenship details .......................................................................................................... 

 

Part 2(b) - Partnership: 

 

Give details of partners as follows: 

 

Name                               Nationality                       Citizenship Details*  Shares 

 

1................................................................................................................................................ 

 

2............................................................................................................................................................. 

 

3............................................................................................................................................................. 

 

4............................................................................................................................................................. 

 

5............................................................................................................................................................. 

 

Part 2(c) - Registered Company: 

 

Private or public ....................................................................................................................... 

 

State the nominal and issued capital of the company- 

 

Nominal Kshs. ......................................................................................................................... 

 

Issued Kshs. ............................................................................................................................. 

 

Give details of all directors as follows: 

 

Name                 Nationality                         Citizenship Details*  Shares 

1............................................................................................................................................... 

 

2............................................................................................................................................................ 

 

3............................................................................................................................................................ 

 

4............................................................................................................................................................ 

 

5............................................................................................................................................................ 

 

Part 2(d)- Interest in the Firm: 
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Is there any person / persons in the Kenya Rural Roads Authority who has interest in this firm? Yes 

/No** 

 

.............................  .............................................................. 

Date    Signature of Bidder 

 

 * Attach proof of citizenship 

  (Compulsory) 

                                                                                                ** Delete as necessary  
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 

 

 

The Bidder shall state here below the name(s) and address of his representative(s) who is/are 

authorized to receive correspondence and act on his behalf in connection with the Bid. 

 

 

………………………………………………………………………………….. 

(Name of Bidder's Representative in block letters) 

 

 

………………………………………………………………………………….. 

(Address of Bidder's Representative) 

 

………………………………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

Alternate: 

 

 

………………………………………………………………………………….. 

(Name of Bidder's Representative in block letters) 

 

 

………………………………………………………………………………….. 

(Address of Bidder's Representative) 

 

 

………………………………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

NOTE: TO BE FILLED BY ALL BIDDERS.  
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 

 

This is to certify that 

 

[Name/s]………………………………………………………………………………………………. 

 

………………………………………………………………………………………………………… 

 

Being the authorized representative/Agent of [Name of bidder]  

 

………………………………………………………………………………………………………… 

 

………………………………………………………………………………………………………… 

 

Participated in the organised inspection visit of the site of Upgrading to Bitumen Standards and 

Performance Based Routine Maintenance Of: IHWA - IHURURU, NDUGAMANO – GURA/ 

NDUGAMANO - GACHATHA, & GACHATHA – KANGAITA – ITHEKAHUNO - GATIKI 

ROADS (Rwc 561) 

 

………………………..day of……………………………20………………. 

 

 

Signed……………………………………………………………………….. 

(Contractor’s Representative) 

 

 

………………………………………………………………………………. 

(Name of Employer’s Representative) 

 

 

 

……………………………………………...   ………………………………….. 

(Signature of Employer’s Representative)   (Designation) 

 

 

NOTE: This form is to be completed at the time of the organized site visit.  
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SCHEDULE 4: SCHEDULE OF BASIC RATES OF MATERIALS 

 

 

(Ref:  Conditions of Contract Part II, Clause 70) 

 

 

This schedule has been omitted in view of the clarifications on clause 70 of the Conditions of 

Contract Part II (COPA), given in Section 6B. 

 

 

 

 

 

I certify that the above information is correct. 

 

 

 

 

 

…………………………     ……………………… 

(Signature of Bidder)      (Date)   
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SCHEDULE 5: KEY PERSONNEL 

 

 

DESIGNATION 

 

 

NAME NATIONALITY 

SUMMARY OF 

QUALIFICATIONS AND 

EXPERIENCE 

Educati

on 

General 

Experien

ce (Yrs) 

Relevant 

Experien

ce (Yrs) 

Headquarters 

 

Partner/Director or other 

key staff (give 

designation) 

     

Site Office 

 

Site Agent 

 

Deputy Site Agent/Site 

Engineer. 

 

Senior Foreman  

 

Site Surveyor 

 

Other Key Staff 

Foremen 

(i) Earthworks/Pave

ment 

 

(ii) Bituminous 

works 

 

(iii) structures/Draina

ge 

 

     

 

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s 

headquarters and from the Contractor’s site office to direct and execute the work together with their 

qualifications, experience, position held and nationality in accordance with Clause 15.2 and 16.3 of 

the Conditions of Contract Part II (where required, use  separate sheets to add extra data for column 

4).  

Bidders shall  attach CV’s of key personnel, which should be signed by the staff and certified by 

a Commissioner of Oaths. 

 

I certify that the above information is correct. 

 

…………………………     ……………………… 

(Signature of Bidder)      (Date)      
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SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDDER 

 

DESCRIPTION OF 

WORKS 

NAME AND 

ADDRESS OF 

CLIENT/ 

EMPLOYER 

CONTRACT 

 SUM (KSHS) * 

 

YEAR 

STARTED 

YEAR 

COMPLETE

D 

 

A) Non-completed Works 

 

 

 

 

 

 

 

 

 

 

B) Completed Works 

 

 

 

 

 

 

 

C) Specific Construction 

Experience 

 

 

 

 

 

    

 

I certify that the above works were successfully carried out by me(the bidder), and that the above 

information is correct (attach completion certificates). 

 

 

 

……………………………..     ……………………… 

(Signature of Bidder)      (Date)      

 

*Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days before 

date of BID opening. 
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SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS 

 

DESCRIPTI

ON OF 

WORKS 

NAME 

AND 

ADDRESS 

OF 

CLIENT 

DATE OF 

COMMEN

CEMENT 

DATE OF 

COMPLETI

ON 

CONTRAC

T SUM 

(KSHS) 

VALUE 

COMPLETED 

TO-DATE % 

PHYSICALL

Y 

COMPLETE

D UP TO 

DATE % 
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I certify that the above works are being carried out by me and that the above information is correct 

(attach award letters). 

 

 

 

 

…………………………     ……………………… 

(Signature of Bidder)      (Date)      
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SCHEDULE 8: SCHEDULE OF LOCAL LABOUR BASIC RATES 

 

(Ref: Conditions of Contract Part II, Clause 70) 

 

 

This schedule has been omitted in view of the Clarifications on Clause 70 of the Conditions of 

Contract Part II (COPA), given in Section 6B. 

 

 

NOTE: Categories to be generally in accordance with those used by the Kenya Building 

Construction Engineering and Allied Trade Workers Union, Collective Bargaining Agreement 

(CBA). 

 

 

 

I certify that the above information is correct. 

 

 

 

 

 

……………………………………..  …………………………………….. 

Signature of Bidder     Date 
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SCHEDULE 9: FINANCIAL STANDING 

 

1 Submit copies of audited profit and loss statements and balance sheet for the last three 

calendar years with certified English translation where appropriate. 

2 Give turnover figures for each of the last three (3) financial years. Quote in millions and 

decimal thereof. 

 

 Year 2018 Year 2017 Year 2016 

Kshs. Kshs. Kshs. 

Roadworks    

Other Civil Engineering Works    

Other (specify)    

Total    

 

 

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL 

STATEMENTS OF THE LAST THREE (3) FINANCIAL YEARS 

 

 
Year 2018 Year 2017 Year 2016 

KShs. KShs. KShs. 

1. Total Assets    

2. Current Assets    

3. Bank Credit Line Value    

4. Total Liabilities    

5. Current Liabilities    

6. Net Worth (1-4)    

7. Working capital (2+3-5)    

 

(a) Name/Address of Commercial Bank providing credit line specific to the project 

 

………………………………………………………………………… 

 

………………………………………………………………………… 

 

(b) Total amount of credit line KShs……………………………………… 

 

Attach certified copies of financial bank statements of the last three years. 

 

Attach a certified copy of Undertaking of the Bank to providing the credit. 
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SCHEDULE 10: OTHER SUPPLEMENTARY INFORMATION 

 

1. Financial reports for the last three years, balance sheets, profit and loss statements, auditors’ 

reports etc. List them below and attach copies. 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

2. Evidence of access to financial resources to meet the qualification requirements. Cash in hand, 

lines of credit etc. List below and attach copies of supporting documents. Lines of Credit should 

be supported by credit ratings from a recognised Credit Rating Bureau approved by the Central 

Bank of Kenya(Otherwise they will be assumed to be invalid). 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

3. Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide reference 

if contacted by the Contracting Authority. 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

4. Information on current litigation in which the Bidder is involved. 

 

OTHER PARTY (-IES) CAUSE OF DISPUTE AMOUNT INVOLVED 

(KSHS) 

 

 

 

 

 

 

 

 

I certify that the above information is correct. 
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…………………………….   …………………………………….. 

Signature of Bidder      Date 

 

SCHEDULE 11: WORK METHODOLOGY 

 

Give a brief description of how you intend to carry out the work including traffic management, 

quality assurance of works and any designs to be carried out by the Bidder, in not less than five (5) 

pages and not more than fifteen  (15) pages. 
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SECTION 8:  

 

FORM OF AGREEMENT 
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SECTION 8: FORM OF AGREEMENT 

 

THIS AGREEMENT is made on the ……………… day of ……………. 20 …………… between 

the The Director General, Kenya Rural Roads Authority of P. O. Box 48151-00100, Nairobi, Kenya 

hereinafter called "the Employer" of the one part and 

………………………………………………………….…………….. hereinafter called “the 

Contractor" of the other part. 

 

WHEREAS the Employer is desirous that certain works should be executed, viz. 

Upgrading to Bitumen Standards and Performance Based Routine Maintenance Of: IHWA - 

IHURURU, NDUGAMANO – GURA/ NDUGAMANO - GACHATHA, GACHATHA – 

KANGAITA – ITHEKAHUNO - GATIKI ROADS(Rwc 561) 

 

and has accepted a Bid by the Contractor for the execution completion and maintenance of such 

works, 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement words and expressions shall have the same meanings as are respectively 

 assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following document shall be deemed to form and be read and construed as part of this 

 Agreement, viz.: 

 

 a). The Letter of acceptance 

 b). The said BID and Appendix to Tender 

c). The Conditions of Contract Part II 

d). The Conditions of Contract Part I 

e). The Special Specifications 

f). The Standard Specifications for Road and Bridge Construction, 1986 Edition. 

g). The Drawings 

h). Schedules of Supplementary Information 

g).  The Priced Bill of Quantities 

i). Other documents as may be agreed and listed 

 All aforesaid documents are hereinafter referred to as "The Contract" 

 3. In consideration of the payment to be made by the Employer to the Contractor, the 
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Contractor hereby covenants with the Employer to execute, complete and maintain 

 theworks in conformity in all respects with the provisions of the Contract. 

 

  The Employer hereby covenants to pay the Contractor in consideration of the  

  execution, completion and maintenance of the works the Contract Price at the times 

  and in the manner prescribed by the Contract. 

 

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be 

hereto affixed (or have hereunto set their respective hands and seals) on the day and year first above 

written. 

 

SIGNED SEALED AND DELIVERED 

 

 

By the said Employer:  ……………………………………………………….. 

 (Director General, Kenya Rural Roads Authority) 

For and on behalf of the said Employer 

 

In the presence of:  ……………………………………………………….. 

    (Name and Designation of Witness) 

 

……………………………………………………….. 

     (Signature of Witness) 

 

    ……………………………………………………….. 

    (Address of witness) 

 

 

By the said Contractor: ……….………………………………………………. 

 

In the presence of:  ……………………………………………………….. 

     (Name and Designation of Witness) 

 

……………………………………………………….. 

    (Signature of Witness) 

 

    ……………………………………………………….. 

    (Address of witness) 

 

 

 

TO:   The Director General     ___________ [Date] 
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Kenya Rural Roads Authority 

Blue Shield Towers - 6th Floor 

P. O. Box 48151 - 00100 

Nairobi 

 

Upgrading to Bitumen Standards and Performance Based Routine Maintenance Of: IHWA - 

IHURURU, NDUGAMANO – GURA/ NDUGAMANO - GACHATHA, GACHATHA – 

KANGAITA – ITHEKAHUNO - GATIKI ROADS(Rwc 561) 

 

 

Dear Sir, 

 

1.  IMPROVEMENT Works: In accordance with the Conditions of Contract, Specifications, 

Drawings and Bills of Quantities/Schedule of Rates for the execution of the above Works, 

We, the undersigned offer to construct, install and complete such Works and remedy any 

defects therein for the sum of Kshs.________________________ 

_____________________[Amount in figures] Kenya 

Shilling_______________________________________________ 

___________________________________________________________ [Amount in 

words]-VAT Included. 

2. Performance based Routine maintenance: We offer to execute in conformity with the 

Bidding Document the routine maintenance and repairs on and off carriageway and 

emergency works as instructed for the Contract period of 30 months. Our bid price is 

Kshs._____________________________[Amount in figures] Kenya 

Shillings____________________________________________________________________

_______________________     [Amount in words]- VAT Included. 

  

3. Total Bid Price (1) + (2) Kshs._____________________________[Amount in figures] 

Kenya  Shillings ____________________________________________________ 

________________________ ________________________ ___________[Amount in 

words]. 

4. We undertake, if our Tender is accepted, to commence the Works on the commencement    

date and to complete the whole of the Works comprised in the Contract within the time stated 

in the Appendix.   
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5. We agree to abide by this Tender until ___________________[Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 

6. Unless and until a formal Agreement is prepared and executed this Tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 

 

7. We understand that you are not bound to accept the lowest or any Tender you may receive. 

Dated this __________ day of ______________20______ 

 

Signature __________________in the capacity of__________________________ 

 

duly authorized to sign Tenders for and on behalf of 

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 

Witness:  Name______________________________________  

 

         Address___________________________________  

 

      Signature___________________________________ 

 

      Date_______________________________________ 



 
Contract No. RWC - 151- 
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SECTION 9:  

 

 

FORMS OF UNCONDITIONAL; 

 

i. PERFORMANCE BANK GUARANTEE 

AND 

ii. ADVANCE PAYMENT GUARANTEE 

 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

62 

PERFORMANCE BANK GUARANTEE 

 

To: The Director General, 

 Kenya Rural Roads Authority, 

 Blue Shield Towers, 6th Floor, 

 P.O. Box 48151-00100, 

 NAIROBI 

 

WHEREAS ……………………………………………………………………  

(hereinafter called “the Contractor”)  

 

has undertaken in pursuance of Contract No ..………………………Dated ………………..to 

execute the Upgrading To Bitumen Standards And Performance Based Routine 

Maintenance Of: IHWA - IHURURU, NDUGAMANO – GURA/ NDUGAMANO - 

GACHATHA, GACHATHA – KANGAITA – ITHEKAHUNO - GATIKI ROADS(Rwc 

561) 

 

 (“hereinafter called the “Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with  a Bank Guarantee by a recognized bank for the sum specified in the Appendix 

to Form of Bid as security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of 

 

Kshs………………………………………………………………..…………….(amount in 

figures) 

 

Kshs.…………………………………………………………………..……………………………

… 

 

….…………………………………………………………………………………………(amount 

in words) 

 

and we undertake to pay to you, upon your first written demand and without cavil or argument, 

any sum or sums within and up to the limits as aforesaid without your needing to prove or show 

grounds or reasons for the sum specified therein. 

 

We hereby waive the necessity of you demanding the said debt from the Contractor before 

presenting us with the demand. 
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We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract Documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee and we hereby waive notice of any such change, addition or modification 

 

This Guarantee shall be valid until 28 days after issuing of the Taking over certificate. 

 

SIGNATURE AND SEAL OF  GUARANTOR (BANK)……………………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name of Signatory…………………………………Designation……………………………… 

 

        

Name of Bank…………………………………………………………………………………… 

 

 

Address………………………………………….Date…………………………………………….
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

To:  The Director General, 

 Kenya Rural Roads Authority, 

 Blue Shield Towers, 6th Floor, 

 P.O. Box 48151 - 00100, 

 NAIROBI. 

 

Upgrading to Bitumen Standards and Performance Based Routine Maintenance Of: 

IHWA - IHURURU, NDUGAMANO – GURA/ NDUGAMANO - GACHATHA, 

GACHATHA – KANGAITA – ITHEKAHUNO - GATIKI ROADS  

CONTRACT RWC 561 

 

Dear Sir, 

 

In accordance with the provision of the Conditions of Contract, sub-clause 60.12 (“Advance  

 

Payment”) of the above – mentioned contract,…………………………………………………… 

 

………………………………………………………………………………………………………

.. 

(hereinafter called the “Contractor”) shall deposit with the Director General, Kenya Rural Roads 

Authority, a Bank Guarantee to guarantee his proper and faithful performance under the said 

Clause of the contract in an amount equal to ten (10) % of the contract price, i.e.  

 

Kshs………………………………………………………………..…………….(amount in 

figures) 

 

Kshs.…………………………………………………………………..……………………………

… 

 

….…………………………………………………………………………………………(amount 

in words) 

 

We, (The Bank)……………………………………………………………………………… as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to the Director General, Kenya Rural Roads 

Authority, on his first demand without what-so-ever right of objection on our part and without 

his first claim to the Contractor, in the amount not exceeding, 

 

Kshs………………………………………………………………..…………….(amount in 

figures) 

 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

65 

Kshs.…………………………………………………………………..……………………………

… 

 

….…………………………………………………………………………………………(amount 

in words) 

 

in the event that the obligations expressed in the said clause of the above mentioned contract 

have not been fulfilled by the Contractor giving right of claim to the Employer for recovery of 

the whole or part of the advance payment from the Contractor under the contract. 

 

We further agree that no additional to or other modification of the terms of the Contract or of the 

Works to be performed there under or of the Contract documents which may be made between 

the Director General, Kenya Rural Roads Authority and the Contractor, shall in any way release 

us from any liability under this guarantee, and we hereby waive notice of any change or 

modification. 

 

This guarantee shall remain valid and in full effect from the date of the advance payment under 

the contract until the Director General, Kenya Rural Roads Authority, P.O. Box 48151-00100 

Nairobi- Kenya, receives full payment of the same amount from the Contractor. 

 

This guarantee shall be reduced pro rata with the deductions from the down payment made on 

the Interim Certificates in Accordance with Sub – Clause 60.12 of the Conditions of Contract. 

 

Any dispute over the interpretation of the conditions of this letter of Guarantee shall be subject to 

the Laws of the Republic of Kenya. 

 

After expiry, this document shall be returned to us for cancellation. 

 

SIGNATURE AND SEAL OF BANK: 

 

…………………………………………………………………… 

 

 

Name of 

Signatory………………………………………Designation…………………………….. 

 

 

Name of 

Bank……………………………………………………………………………………….. 

 

 

Address…………………………………………….Date…………………………………………. 
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SECTION 10:  

 

STANDARD SPECIFICATIONS 
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SECTION 10: STANDARD SPECIFICATIONS 

 

 

The Standard Specifications referred to in this document is the Standard Specifications for Road 

and Bridge Construction, 1986 Edition published by the Ministry of Transport and 

Communications. This document shall form part of the Contract. 

 

Work shall be carried out in accordance with the Standard Specification except as supplemented 

or revised in the Special Specification. 
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REPUBLIC OF KENYA 

 

 
 

 

 

 

 

STANDARD SPECIFICATION FOR ROADS 

 

AND 

 

BRIDGE CONSTRUCTION 
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STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION 

 Index  (i) 

 

101 

 

Location and Extent of Site                                              

 

1.1 

102 Extent of Contract                                                                         1.1 

103 Drawings   1.1 

104 Programme 1.1 

105 Order of Work                                                                            1.1 

106 Submissions to the Engineer                                                                 1.2 

107 Certificates of completion                                                                                   1.2 

108 Method of construction                                                                                          1.3 

109 Notice of Operations                                                                          1.3 

110 Units of Measurements, Abbreviations and Terminology                       1.3 

111 National Specifications                                                                                           1.5 

112 Other Contractors                                                                  1.7 

113 Transport of Workmen                                                              1.7 

114 Temporary Work                                                                              1.7 

115 Construction Generally                                                                       1.7 

116 Protection from water                                                                             1.9 

117 Health Safety and Accidents                                                                       1.10 

118 Preservation and Maintenance –Fences and Gates                                      1.11 

119 Use of Explosives                                                                                                1.11 

120 Protection of Existing Works and Services                                                                   1.11 

121 Diversion of Services                                                                                        1.12 

122 Closure of Roads 1.12 

123 Liaison with Government and Police Officials                                                        1.12 

124 Provision of Land                                                                                                            1.12 

125 Water Supply                                                                            1.13 

126 Materials and Manufactured Articles                                        1.13 

127 Information from Exploratory Boring and Test Pits                           1.14 

128 Storage of Materials and Manufactured Articles                                         1.14 

129 Test Certificates                                                                                                       1.14 

130 Progress Photographs                                                                               1.14 

 

 

 

 

 

 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

70 

 

 

 

 

 

 

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION 

 Index  (ii) 

 

131 

 

Signboards 

 

1.15 

132 Housing Accommodation for the Engineer and his Staff, Offices and 

Laboratories for the Engineer with Laboratory and Survey 

Equipment and Furniture                

1.15 

133 Time for Erection of the Engineer’s Staff Houses, Offices and 

Laboratories                                                                    

1.15 

134 Insurance and Ownership of the Engineer’s Staff Houses, Offices’ 

Laboratories, Furniture and Equipment                                         

1.15 

135 Maintenance of the Engineer’s Staff Houses, Offices, Laboratories, 

Furniture and Equipment                        

1.16 

136 Removal of Camps                                                                                     1.16 

137 Attendance upon the Resident Engineer and his Staff                                       1.16 

138 Provision of Vehicles                                                                        1.17 

139 Miscellaneous Accounts                                                                            1.17 

140 Payment of Overtime for Engineer’s Junior Staff                                  1.17 

141 Measurement of Payment                                                                                  1.18 

   

SECTION 2 – MATERIALS AND TESTING OF MATERIALS  

  

201 Scope of Section                                                                        2.1 

202 Testing by the Contractor                                                                   2.1 

203 Acceptance Standards of Materials                                                              2.1 

204 Sieves 2.1 

205 Soils and Gravels                                                                                    2.2 

206 Stone, Aggregate, Sand and Filters                                                               2.4 

207 Cement   2.7 

208 Lime                                                                                      2.7 

209 Cement or Lime Treated Materials                                             2.7 

210 Concrete 2.9 

211 Bituminous Binders                                                                                          2.11 
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212 Bituminous Mixes 2.14 

213 Reinforcing Steel                                                                                  2.14 

214 Pre-stressing Steel                                                                                        2.14 

215 Concrete Pipes and Fittings                                                                                2.15 

216 Metal Pipes and Arches                                                                                              2.16 

217 Paints for Structures                                                                                        2.16 

 

 

 

 

 

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION 

 Index  (iii) 

   

218 Paint for Road Marking                                                                              2.18 

219 Hot-applied Thermoplastic Material for Road Marking                                      2.18 

220 Reflective Materials on Road Signs 2.18 

221 Colours for Road Signs                                                                                         2.21 

222 Waterproof Paper                                                                                             2.21 

223 Galvanized Coatings                                                                                              2.22 

224 Trials to Confirm Compliance with Specifications                                          2.22 

225  Construction Control Testing for Earthwork Layers, 

Pavement Layers and Backfill to Drainage Works and 

Structures             

2.24 

226 Frequency of Testing                                                                                           2.25 

227 Measurement and Payment                                                                         2.29 

   

SECTION 3 – SETTING OUT AND TOLERANCES            

  

301 Setting Out                                                                                      3.1 

302 Tolerances 3.2 

303 Rectification of Earthwork and Pavement Layers Outside 

Permitted Tolerances                                                                                     

3.4 

304 Measurement and payment                                                                          3.6 

   

SECTION 4 – SITE CLEARANCE AND TOPSOIL STRIPPING  

  

401 Site Clearance                                                                                        4.1 

402 Removal of Topsoil                                                                        4.2 
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403 Removal of Structures, Fences and Obstructions                             4.2 

404 Protection of Fences, Trees, Hedges, etc.                                         4.2 

405 Measurement and Payment                                                                             4.3 

 

SECTION 5 – EARTHWORKS 

 

 

501 Scope of Section                                                                            5.1 

502 General 5.1 

503 Classification of Materials                                                                         5.1 

504 Preparation Prior to Forming Embankments                                                      5.2 

 

   

   

   

   

  

 

 

   

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION 

 Index  (iv) 

 

505 

 

Construction of Embankments                                                                     

 

5.4 

506 Swamps 5.3 

507 Rockfill to Swamps                                                                                   5.4 

508 Compaction of Earthworks                                                                               5.6 

509 Mass Haul Diagram                                                                                           5.7 

510 Spoil Material                                                                                                5.7 

511 Borrow Pits                                                                                                     5.7 
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SECTION 1 – GENERAL 

 

100 SPECIAL SPECIFICATIONS. 

 Special specification is supplementary to the Standard Specifications and the two 

must be read in conjunction.  In any case where there appears to be conflict 

between the two then the Special Specifications will take precedence. 

 

101 LOCATION OF PROJECT 

 

The project roads are located in Nyeri County Tetu Constituency and are 

approximately 32 km long. Comprising of loops listed in the table below; 

 

S/NO. Link Name Length (Km) 

1 Ihwa - Ihururu 9 

2 Ndugamano – Gura/ Ndugamano - Gachatha 10 

3 Gachatha – Kangaita – Ithekahuno - Gatiki Roads 13 

             Total 32 

 

The roads traverse hilly with Coffee, tea, and horticulture being the main cash 

crops. Maize, beans, bananas and sweet potatoes are also grown for substance 

consumption. Dairy farming is also practised in the area.   

 

102 EXTENT OF CONTRACT. 

 

The major works to be executed under the Contract comprise mainly of but are not 

limited to the following: 

1. Provision of facilities to the supervising Engineers. 

2. Site clearance and top soil removal. 

3. Earthworks. 

4. Construction of 150mm improved subgrade as shown on the drawings or as 

instructed by the Engineer. 

5. Provision of lime improved gravel for Subbase of minimum CBR of 30% (G30) 

to a finished thickness of 150mm or as instructed by the Engineer. Extend this to 

the shoulders 

6. Construction of Cement/lime Improved Gravel Base of finished thickness of 

125mm and minimum CBR of 160% (CIG160) on carriageway and shoulders.  

7. Provision of asphalt concrete type II as wearing course to carriageway to a 

finished thickness of 35mm or as instructed by the Engineer. Extend this to the 

shoulders  

8. The carriageway shall be 6m wide with shoulders (each 0.5m wide) constructed 

with the material and thickness for sub-base and base as above. 
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9. Construction of standard pipe culverts, bridges, box culverts and the improvement 

of other drainage and soil erosion protection works. 

10. Relocation of services as necessary 

11. Installation of road furniture. 

12. Maintenance of passage of traffic through and around the works. 

13. Maintenance of works during construction and defects liability period. The 

defects liability period shall be 12 months. 

14. Any other activity not listed above in either category but deemed to be necessary 

by the Engineer, shall be subject to the Engineer’s formal instructions and within 

the mode of payment stipulated either by day-works or on a measured basis. 

 

104 PROGRAMME OF EXECUTION OF THE WORKS 

 

The Contractor shall provide the works programme, required under clause 14 of 

the Conditions of Contract, within 21 days of receipt of the Engineer's Order to 

commence work.  

 

The programme shall be co-ordinated with climatic and other conditions to 

provide for the completion of the works in the order and by the time specified. 

 

The Contractor shall carry out the contract in accordance with the programme 

agreed with the Engineer, but he shall in no manner be relieved by the Engineer's 

approval of the programme, of his obligation to complete the works in the 

prescribed order and by the prescribed completion date and he shall from time to 

time review his progress and make such amendments to his rate of execution of 

the works as may be necessary to fulfil his obligations. 

 

105 ORDER OF EXECUTION OF WORKS  

In addition to Clause 105 of the Standard Specification the Contractor shall carry 

out the Works such that a continuous and consecutive output of fully completed 

work is achieved. 

 

 

107 TAKING OVER CERTIFICATE 

The minimum portion of the Works for which a certificate will be issued is a 

sections/road links of not less than 20km as stated in Clause 101 of Section 1 of 

the Special Specifications when substantially completed. 

 

108 METHOD OF CONSTRUCTION AND HOURS OF ATTENDANCE BY 

THE ENGINEER’S REPRESENTATIVE ON SITE 
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a) At the commencement of the contract the Contractor will submit in 

writing to 

the Engineer, the hours which shall be considered normal working hours, 

together with the day of the week to be set aside for rest.  When approved 

these shall be maintained throughout the continuance of the Contract. 

 

b) Notwithstanding the provision of the last paragraph of clause 108 of the 

Standard Specification, the Engineer’s Representative normal working 

hours shall be 8 hours from Monday to Friday and 5 hours on Saturday 

with Sunday set aside for rest. 

If the Contractor wishes to execute permanent works outside these hours, he shall 

meet any extra costs arising thereof in addition to giving a day’s notice   

 in writing. 

 

109  NOTICE OF OPERATIONS 

 

  Add the following sub- Clause. 

 

Notification Terms 

It shall be the Contractor’s responsibility to notify the Engineer when any item of 

works scheduled are completed and ready for approval, and the Contractor shall 

give sufficient notice to allow control test to be performed. 

 

Explosive and Blasting 

 

(a) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other authorities 

shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of the 

Engineer. 

(c) The Contractor shall be solely responsible for the provision, handling, and 

storage and transporting of all explosives, ancillary materials and all other 

items of related kind whatsoever required for blasting.  

 

117 HEALTH, SAFETY AND ACCIDENTS 

 

Add the following: 

 

In addition to providing, equipping and maintaining adequate first aid stations 

throughout the works in accordance with the laws of Kenya, the Contractor shall 

provide and maintain on site during the duration of the Contract, a fully equipped 

dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer 

the necessary medical advice on HIV and related diseases to the Engineer’s and 

Contractor’s Site staff. The Contractor shall allow for this in the rates and be 

responsible for all site welfare arrangements at his own cost. 
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The contractor shall take an active role in civic and public health education for his 

employees and the community in general.  To this end, he shall liaise with the 

Ministry of health District AIDS Coordinator with respect to drawing up and 

carrying out HIV/AIDS awareness programmes and VCT campaigns for his staff, 

and initiate and coordinate these as detailed in Clause 143 of the Specifications. 

 

Bill No. 25 is included in the Bills of Quantities for HIV/AIDS awareness/ 

counselling/VCT activities.  The Contractor shall in consultation with local 

service providers/National Aids Council District Office develop and include in his 

tender an HIV/AIDS awareness, VCT programme and cost estimates for approval 

by the Supervisor, to be funded under this item. 

 

The Contractor shall allow the dissemination and appropriate intervention and 

remedial measures to curb the spread of HIV/AIDS scourge within his camps.  

These measures will include making condoms readily available to all his staff. 

 

The Contractor shall maintain records of health and safety and make reports 

concerning the health and safety of his employees as the Supervisor may from 

time to time prescribe.  The Contractor shall at all times take the necessary 

precautions to protect all staff and labour employed on the site from insect 

nuisance, rats and other pests and reduce the dangers to health and the general 

nuisance occasioned by the same.  The Contractor shall, so far as is reasonably 

practicable, having regard to local conditions, provide on the site an adequate 

supply of drinking and other water for the use of his staff and labour. 

 

The Contractor shall allow in his prices and be responsible for the cost of all site 

welfare arrangements. 

 

119 USE OF EXPLOSIVES 

The Contractor shall ensure that he complies with the current Government 

regulations with regard to explosives.  No explosives of any kind shall be used 

without prior consent of the Supervisor.  The Contractor shall be solely 

responsible for the provision, handling, storage and transporting of all explosives 

ancillary materials and all other items of related kind whatsoever required for 

blasting. 

 

120  PROTECTION OF EXISTING WORKS 

The appropriate provisions of Section 1 of the Standard Specifications in regards 

to protection of existing works and services shall be adhered to in all respects. 

 

The Contractor’s attention is drawn to the fact that it is essential to maintain 

existing power, telephone, water, sewage and other services throughout the 

Contract Period. 
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The Contractor shall give all assistance to Engineers of the Telkom Kenya, the 

Kenya Power and Lighting Co. Ltd., the Ministry of Water and other relevant 

authorities to maintain the serviceability of their installations. 
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121 DIVERSION OF SERVICES 

  

 The Contractor shall acquaint himself with the location of all existing services 

such as telephone lines, electricity cables, water pipes, sewers etc., before 

execution of any works that may affect the services. The cost of determining the 

location of the existing services together with making good or repairing of any 

damage caused all to the satisfaction of the Engineer shall be included in the BID 

rates. 

  

 If it should become necessary, for the proper execution of the work, temporary, to 

remove or divert any existing pipe, cable, drain or other service, the Contractor 

shall obtain permission from the competent authority or owner for removal or 

diversion to be effected. The Contractor shall carry out all necessary work in such 

a manner and at such times as may be approved by such authority or owner.  The 

cost of all removal, diversion and reinstatement and all things connected therewith 

shall be paid for by the Contracting Authority through the Construction Contract. 

 

 If in the opinion of the Supervisor or of the competent authority or owner, it 

should become necessary permanently to remove or realign any existing pipe, 

cable or other service, the Contractor shall obtain permission from the competent 

authority or owner for the removal or realignment to be effected. The Contractor 

shall carry out all necessary work in such a manner and at such times as may be 

approved by such authority or owner and the completed work shall be to the 

satisfaction of such authority or owner.  The cost of all permanent removal and 

realignment and all things connected therewith shall be paid for by the 

Contracting Authority through the Construction Contract. 

 

 Any of the work involving repair, replacement of existing pipes, cables or other 

services shall be carried out by the competent authority or owners if they so 

desire, in which case the Contractor shall allow them the facilities and assistance 

they may require and shall pay the full expense of such work and all things 

connected therewith in the first instance, but the cost shall be paid for by the 

Contracting Authority through the Construction Contract. 

 

 The Contractor shall allow in his rates for the programming of his work to allow 

for the necessary diversion of any services. 

 

 Subject to the agreement with the Engineer, the Contractor shall be responsible for 

removal of alteration and relocation of existing services. 

 

 The Contractor shall indemnify the Employer against claims originating from 

damage to existing services or works. 
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123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 

 

The Contractor shall keep in close touch with the Police and the other 

Government officials of the area regarding their requirements in the control of 

traffic, or other matters, and shall provide all assistance or facilities, which may 

be required by such officials in the execution of their duties.  

 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS. 

   

   

On or before completion of the Contract, the Contractor shall remove all 

temporary works and shall restore all such land to the condition in which it was 

immediately prior to the occupation thereof as far as is reasonable and practicable.  

No separate payment will be made to the Contractor on account of these items and 

the Contractor must make due allowance for them in his rates. 

 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall 

be required to appoint competent surveyors who will liaise with the Engineer on 

matters related to the demarcation of the existing road reserve, site measurements, 

removal and reinstatement of existing services. 

 

126  MATERIAL AND MANUFACTURED ARTICLES 

 

Notwithstanding the provision of clause 126 of the Standard Specification, the 

Contractor’s attention is drawn to his obligation with regard to quality and 

delivery schedule of materials and goods obtained from suppliers.  Should the 

Engineer at any time be dissatisfied with any goods and materials intended for use 

or used by the contractor upon the works, he shall be empowered to reject goods 

and materials and shall order that they be replaced by others of acceptable quality.  

Any more work that may consequently have to be redone and the cost thereof of 

the new suppliers shall all be borne by the Contractor. 

 

127  INFORMATION FROM EXPLORATORY BORING AND TEST PITS 

 

Notwithstanding the provisions of clause 127 of the Standard Specification, the 

materials report if made available to bidders will not form part of the contract 

documents and will only be for information.  The Engineer will not be responsible 

for the suitability of the borrow pits provided by him or shown on the drawings. 

 

128  STORAGE OF MATERIALS 

 

All materials shall be stored on Site in a manner approved by the Engineer and the 

Contractor shall carefully protect from the weather all work and materials which 

may be affected thereby. 
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129  TEST CERTIFICATES 

 

When instructed by the Engineer the Contractor shall submit certificates of test 

from the suppliers of materials and goods required in connection with the works 

as the Engineer may require. 

Such certificates shall certify that the materials or goods concerned have been 

tested in accordance with the requirements of the specifications and shall give the 

results of all the tests carried out.  The Contractor shall provide adequate means of 

identifying the materials and goods delivered to the site with the corresponding 

certificates. 

 

131 SIGNBOARDS 

 

The Contractor shall provide and erect six (6) publicity signboards on the site as 

directed. The Engineer shall, as shown in the Drawings, direct the minimum 

dimensions of the boards. The boards shall be prepared, primed and painted cream 

and lettered in black. The boards shall be of stout construction, resistant to the 

effects of weather. 

 

132 HOUSING ACCOMMODATION FOR THE RESIDENT ENGINEER AND HIS 

STAFF, OFFICE AND LABORATORY INCLUDING FURNITURE 

 

132.1 HOUSING AND ACCOMMODATION FOR THE ENGINEER’S SENIOR 

STAFF 

The contractor shall provide rent for the Engineer’s site staff. This staff will generally 

comprise but not limited to the following; 

 

Designation    Number 

 

Resident Engineer   1 

Assistant Resident Engineer 1 

Materials Engineer   1 

Surveyor    1 

Senior Inspector   1 

Senior Lab. Technologist  1 

Inspectors    4 

Lab Technician   3 

CAD Technician    1 

 

Payment shall be as per the bills of quantities.  

 

132.4 HOUSING ACCOMMODATION FOR ENGINEER’S JUNIOR STAFF 

 

The Contractor shall provide rent for the Engineer’s junior staff. 
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132.5 LIST OF FURNITURE FOR ENGINEER’S STAFF HOUSES 

 

The contractor shall provide new furniture, equipment and fittings to the approval of 

the Engineer.  

All the furniture mentioned below shall revert to the contractor after the completion of 

the contract.  

New furniture to the approval of the Supervisor shall be provided in each staff house on 

the following scale:  

. 

SCALE OF FURNITURE TYPE I 

Double bed with mattress, pillows, sheets and blankets 1 

Single bed with mattress, pillows, sheets and blankets 4 

Dressing table with mirror 2 

Stool (for dressing table 2 

Chest of 5 No. drawers (with mirrors) 2 

Wardrobe (built-in or movable) 4 

Bedside cabinet 4 

Bedside light 4 

Stool (for bathroom) 1 

Towel rail 4 

Bedroom chair 4 

Dining table 1 

Dining chairs 6 

Side board 1 

Settee (7-seats) 1 

Armchair with cushions 4 

Coffee Table 1 

Occasional tables 3 

Bookcase 1 

Standard lamp 2 

Writing table with chair 1 

Water filter 1 

Refrigeration (400 litre capacity) incl. 1 deep freeze  

Compartment (100 litre capacity) 1 

Lampshades For all lights 

Curtains with pelmets windows On all 
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External security lights 4 

Dustbins 2 

Electric Cooker (with four rings, grill and oven)  1 

or Gas Cooker (four burners, grill and oven, with two gas cylinders 1 

Kitchen shelves (per sq.m) 2 

Kitchen Table 1 

Kitchen chairs 5 

Electric Kettle 1 

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons 

  

SCALE OF FURNITURE TYPE II 

Double bed with mattress, pillows, sheets and blankets 1 

Single bed with mattress, pillows, sheets and blankets 3 

Dressing table with mirror 1 

Stool (for dressing table 2 

Chest of 5 No. drawers (with mirrors) 2 

Wardrobe (built-in or movable) 3 

Bedside cabinet 3 

Bedside light 3 

Stool (for bathroom) 1 

Towel rail 3 

Bedroom chair 3 

Dining table 1 

Dining chairs 6 

Side board 1 

Settee (5-seats) 1 

Armchair with cushions 3 

Coffee Table 1 

Occasional tables 2 

Bookcase 1 

Standard lamp 2 

Writing table with chair 1 

Water filter 1 

Refrigeration (400 litre capacity) incl. a deep freeze  

Compartment (100 litre capacity) 1 

Lampshades For all lights 

Curtains with pelmets windows On all 
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External security lights 2 

Dustbins 1 

Electric Cooker (with four rings, grill and oven)  1 

or Gas Cooker (four burners, grill and oven, with two gas cylinders 1 

Kitchen shelves (per sq.m) 2 

Kitchen Table 1 

Kitchen chairs 4 

Electric Kettle 1 

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons 

  

SCALE OF FURNITURE TYPE III 

Single bed with mattress, pillows, sheets and blankets 3 

Chest of drawers (with mirrors) 2 

Bedside cabinet 3 

Bedside light 3 

Bedroom chair 2 

Wardrobe (built-in or movable) 2 

Towel rail 2 

Dining table 1 

Dining chairs 4 

Side board 1 

Settee (3-seats) 1 

Coffee Table 1 

Occasional tables 1 

Bookcase 1 

Standard lamp 2 

Writing table  1 

Kitchen Cabinet 1 

Water filter 1 

Refrigeration (300 litre capacity) incl. a deep freeze  

Compartment (100 litre capacity) 1 

Lampshades For all lights 

Curtains with pelmets windows On all 

External security lights 2 

Dustbins 1 

Electric Stove (with four rings, grill and oven)  1 

or Gas Stove (four burners, grill and oven, with two gas cylinders 1 
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Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons 

  

SCALE OF FURNITURE TYPE IV 

Single bed with mattress, pillows, sheets and blankets 2 

Chest of drawers (with mirrors) 1 

Bedside cabinet 2 

Bedside light 2 

Bedroom chair 2 

Wardrobe (built-in or movable) 1 

Towel rail 1 

Dining table 1 

Dining chairs 4 

Side board 1 

Standard lamp 2 

Writing table with chair 1 

Kitchen Cabinet 1 

Water filter 1 

Refrigeration (200 litre capacity)  1 

Lampshades For all lights 

Curtains with pelmets windows  On all 

External security lights 2 

Dustbins 1 

Electric Stove (with 3 rings) 1 

or Gas Stove (two burners, with one gas cylinder 1 

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons 

  

SCALE OF FURNITURE TYPE V 

Single bed with mattress, pillows, sheets and blankets 1 

Chest of drawers (with mirrors) 1 

Bedside light 2 

Wardrobe (built-in or movable) 1 

Towel rail 1 

Dining table 1 

Dining chairs 4 

Side board 1 

Standard lamp 2 

Kitchen Cabinet 1 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

109 

Water filter 1 

Refrigeration (200 litre capacity)  1 

Lampshades For all lights 

Curtains with pelmets windows On all 

External security lights 2 

Dustbins 1 

Electric Stove (with 3 rings) 1 

or Gas Stove (two burners, with one gas cylinder 1 

  

 

All furniture mentioned above shall revert to the contractor after the completion of 

the contract. 

 

Payments shall be made under the relevant provisions in the Bills of Quantities. 

 

 

132.7 ENGINEER’S OFFICE, FURNITURE AND EQUIPMENT 

 

The Contractor shall provide a furnished and equipped main office of plan area 

not smaller than 155 metre squares that is equivalent of the MOR Standard 

Resident Engineer’s Office. This office shall be of weather-proof construction, 

provided with mosquito proof and burglar-proof windows and lockable doors and 

suitably insulated against heat and cold, all to the satisfaction of the Engineer. The 

room to be occupied by the Engineer’s Representative and its front office shall be 

provided with a floor carpet to be approved by the Engineer. All other floors shall 

be given a PVC tile finish using approved adhesive including 150mm wood 

skirting or superior finish. The windows shall be fitted with curtains and blinders. 

 

   

The office for the Resident Engineer shall be completely separate from that of the 

Contractor. 

 

Latrines and washrooms graded to staff seniority, together with a drinkable water 

supply and waterborne sewage disposal shall be provided for the office. The 

Contractor shall also provide 24 hours a day security and electricity supply to the 

offices and shall allow for any water and electricity consumed and for any 

statutory charges associated. 

 

 

The main office shall revert to the Contractor at the end of the project. 

 

The Contractor may be instructed by the Engineer under clause 58 of the General 

Conditions of Contract to make payments of general receipted accounts for such 
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items as stationery, stores, furniture and equipment, claims and allowances for 

supervision personnel and any miscellaneous claims or the Engineer may direct 

the Contractor to purchase or pay for the above. The Contractor will, on provision 

of receipts, be paid under appropriate bill items in the BOQ.  

 

Further, the Contractor shall, as provided for in the Bills of Quantities provide and 

maintain the listed office furniture and equipment as specified in the Appendix to 

Bill item 1.03 of Bill of Quantities with a dealer’s certificate and warranty 

accompanying the furniture and equipment. 

 

All office furniture and equipment bought under the Contract shall revert to the 

Employer at the end of the project. Payment for provision of the office including 

the furniture shall be paid against the appropriate bill items in the BOQ. 

 

132.8 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT 

 

The Contractor shall provide Engineer’s laboratory as shown in the Book of 

Drawings and provide all the laboratory equipment, reagents and survey 

equipments as required by the Engineer. The Contractor shall be paid under 

appropriate bill items in the Bills of Quantities or on provision of receipts as 

required by the Engineer. 

.   

The Contractor may be directed to pay for stationery, equipment or reagents that 

are foresaid and also pay for servicing and repair of the laboratory equipment 

being used on the project.   

 

The Contractor shall provide, install and maintain in a good state of repair, such 

laboratory, survey and other equipment as listed for the duration of the contract.  

 

Such equipment shall be of approved manufacture, and shall be made available to 

the Engineer for the Engineer’s exclusive use throughout the Contract, not later 

than three (3) weeks after the Engineer’s order to supply.  All equipment shall be 

ready to use and complete to perform the tests.  The equipment shall revert to the 

Employer on completion of the Contract 

 

Any delays to the Contractor or the Contractor’s activities caused by the Engineer 

being unable to perform survey work, field or laboratory tests due to the 

Contractor’s failure to supply and/or maintain the said equipment shall be deemed 

to have been caused entirely by the Contractor’s own actions, and any 

consequences of such delays shall be interpreted as such. 

The payment to comply with this requirement is provided in the Bill of Quantities 

and ownership of all equipment shall revert to the Employer after the completion 

of the Works. 
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  Failure by the Contractor to provide or maintain the equipment shall make him  

 responsible to bear all costs that may be incurred as a result of the Engineer’s staff 

using alternative means of communication, including delays in supervision and  

 approval of Works by the Engineer. List of Laboratory and Survey Equipment 

shall revert to the Employer at the end of the Contract.  

 

  The laboratory equipment shall be purpose-made for use in highways materials  

 testing laboratories and shall comply with the relevant British (BS) or American  

 (AASHTO) Standards. 

 

  Resident Engineer's Laboratory Furniture and Equipments 

  As listed in Appendix to Item 1.04 and 1.05 of the bills of quantities. 

 

  Resident Engineer's Survey Equipments 

  As listed in Appendix to Item 1.06 of the bills of quantities. 

 

137.1 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

 

The Contractor shall pay wages (including all overtime) and house (if the staff is 

not housed under sub clause 132.1 of this specification) all attendant staff to fulfil 

the requirements of Clause 137 of the Standard Specification. The number of staff 

required for these duties shall be about: 4 (Four) No. Office attendants, 6 (Six) No 

chainmen, 6 No. (Six) graded artisans and 10 No. Labourers. The Contractor will 

be paid on a prime cost basis plus a percentage for overheads and profits under 

appropriate items in the Bills of Quantities. 

 

137.2 CAPACITY TRANSFER 

The contractor shall also absorb (at his Cost) at least 2 No interns in each field of 

Civil Engineering, Survey construction foremen, plants operators for capacity 

transfer and provide quarterly training reports for each and will form part of 

handing over requirements.    

 

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND 

METHOD OF PAYMENT 

 

The Contractor shall when instruct to do so provide and maintain in good working 

condition for the exclusive use of the Engineer and his staff throughout the 

contract: 

(i) One (1) new diesel propelled 4WD fully Station Wagon of engine capacity 

3000cc. 

(ii) One (1) new diesel propelled 4WD fully loaded double cabin pick-up of 

engine capacity 3000cc. 

(iii)Two (2) new diesel propelled 4WD standard double cabin pick-ups of 

engine capacity 3000cc. 
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(iv) Two (2) new diesel propelled 4WD standard single cabin pick-up with 

fibre glass body and cushion benches of engine capacity 3000cc. 

 

The Contractor shall insure comprehensively the vehicles for any licensed drivers 

and shall provide competent drivers during normal working hours and whenever 

required by the Engineer. 

Should any vehicle supplied not be in road worthy condition, the Contractor shall 

provide an acceptable equivalent replacement vehicle until such time as the 

original vehicle is repaired to the satisfaction of the Engineer and returned for use. 

 

Payment for the vehicles (up to 5,000Km.), shall be by vehicle months. Payment 

for mileage above 5,000Km shall be made at a rate per Kilometre. These 

payments shall be inclusive of all fuels, lubricants, servicing, insurance, 

maintenance, drivers and repairs. The rate shall include any overtime the drivers 

might be due or any other allowances in addition to the normal working hours. 

Payment shall be made under appropriate items in the Bills of Quantities. 

 

The vehicles shall revert to the Contractor at the end of the contract. 

 

139 RECEIPTED ACCOUNTS 

 

The Contractor maybe instructed by the Engineer to make payments of general 

miscellaneous accounts for such items as stationary, stores and equipment and 

miscellaneous supervision personnel and claims or the Engineer may direct the 

Contractor to purchase or pay for the above. The Contractor will be paid on a 

prime cost basis plus a percentage for overheads and profits under appropriate 

items in the Bills of Quantities. 

 

140  PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF 

   

Delete this clause entirely and substitute with: 

 

“If the Contractor wishes to execute permanent work outside the Supervisor’s  

 normal working hours, as stated in Clause 108 of the Special Specification, then 

the payment for the overtime for the Supervisor’s Junior Staff shall be reimbursed 

in full  by the Contractor to the Supervisor’s Representative including 20% for 

Administrative overheads 

 

If the Contractor wishes to execute works on the regular basis outside the 

Supervisor’s normal working hours (Clause 108) over a prolonged period, the 

Supervisor may, if he deems necessary, employ additional supervisory staff for 

which the required salaries including the percentage for administrative overheads 

shall be in full by the Contractor to the Supervisor’s Representative and the 

Contractor shall provide the required adequate accommodation facilities for such 

staff at his own costs. 
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  The Contractor shall not be reimbursed any of these costs.” 

 

141  MEASUREMENT AND PAYMENT 

 

  All measurements and payments shall be as per the Standard Specifications. 

 

142  LIQUIDATED DAMAGES 

 

Liquidated Damages at the rate of Kshs. 100,000/- per day shall apply in the event 

of the work not being completed within the time for completion plus any 

extension of time which may be determined by the Engineer. 

 

144 COMPLIANCE WITH SPECIFICATIONS AND REMEDIAL WORK 

 

All materials, plant, labour and workmanship in and connected with the execution 

of the works shall be the best of their respective kinds without regard to any trade 

terms and the Contractors shall comply to these and in other respects with the 

relevant clauses and shall carry out the contract in a proper and workmanlike 

manner and in strict accordance with the working drawings and instructions of the 

Supervisor. 

 

When any part of the Works or any plant or material is found upon examination 

by the Supervisor not to conform to the requirements or is at any stage before 

final acceptance damaged so that it no longer conforms to the requirements of the 

Specifications, the Supervisor may order its complete removal and replacement, at 

the Contractor’s expense, with satisfactory work, plant or material or he may 

permit the Contractor to apply remedial measures in order to make good any such 

defects or damage. The actual remedial measures taken shall at all times be 

entirely at the Contractor’s own initiative, risk and cost, but subject to the 

Supervisor’s approval regarding the details thereof. 

 

In particular, remedial measures must ensure full compliance with the 

Specifications for the final product, shall not endanger or damage any other part 

of the Works and shall be carefully controlled and submitted to the Supervisor for 

examination when completed or at any intermediate stage as may be required. 

 

For the guidance, an indication is given below of what would normally be 

required in the more common cases of defects or damage, but the Supervisor will 

in no way be bound to approve of or adhere to the measures given below as the 

actual remedial measures will be dictated by the circumstances of each particular 

case. 

 

(a)  Earthworks 
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i) Where a cut slope has been over excavated or under cut, backfilling will 

not 

 normally be allowed and the entire slope may have to be re-trimmed to 

obtain 

 a uniform slope. 

 

ii) Where the floor of a cutting has been taken too deep, it will normally 

require 

 backfilling and re-compacting with selected gravel in the case of soil or 

 gravel excavations and with crushed stone material or suitably sized rock 

in 

 the case of hard excavations.  All necessary measures shall be taken to 

drain 

 away ground water that may accumulate in backfilled sections. 

 

iii) Excess widths of fills will have to be trimmed back. 

 

iv) Where erosion has damaged the surface of cuts or fills, the damage shall 

be 

 made good by backfilling with suitable material and re-trimming.  In more 

 serious cases, the slopes may have to be cut back and back-filled by 

benching 

 and compacting to the required standard of compaction with suitable small 

 equipment and then re-trimmed. 

 

(b) Stabilising 

 

Any sections failing to meet the requirements specified or damaged to the extent 

that they require breaking up and re-compaction will have to be re-stabilised with 

the type and quantity of stabilising agent ordered by the Supervisor.  The 

Supervisor may also order that the layer be removed entirely and replaced with 

fresh material to be stabilised. 

 

(c) Local Defects in Pavement Layers 

 

Where remedial measures are taken to make good local defects, the length and 

width of the area to be repaired by machines shall be such as will be necessary to 

accommodate the full width of the machines used and a reasonable length to 

ensure effective operation. 

 

The depth to which material will have to be removed will depend on the type of 

material. Gravel will require breaking up to a depth of at least 75mm and crushed 
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stone will usually require breaking up over its full depth.  Asphalt material will 

normally require removal for its full depth. 

 

(d) Concrete 

 

Concrete work will normally require the cutting back and complete removal of 

any weak or honeycombed sections and making good using special epoxy 

adhesives to bind fresh concrete to old concrete.  Cracks when permitted to 

remain, shall be injected with suitable epoxy compounds and test cores drilled to 

test the efficiency of the injection process. 

 

145 AVAILABILITY OF MATERIALS 

 

The Contractor shall be responsible for obtaining all materials from any local or 

foreign source.  The Contracting Authority shall not be liable for any additional 

costs due to shortage of materials. 

 

The material located by the Contractor shall be subject to the approval of the 

Supervisor before use of the Works. 

 

146 ENVIRONMENTAL QUALITY PROTECTION 

 

146.1  Landscape Preservation 

 

a) The Contractor shall exercise care to preserve the natural landscape and 

shall conduct his construction operations so as to prevent any unnecessary 

destruction, scarring, or defacing of the natural surroundings in the vicinity of the 

work.  Except where clearing is required for permanent works, approved 

construction roads, or excavation operations, all trees, native shrubbery, and 

vegetation shall be preserved and shall be protected from damage by the 

Contractor’s construction operations and equipment.  The edges of clearings and 

cuts through trees, shrubbery and vegetation shall be irregularly shaped to soften 

the undesirable visual impact of straight lines.  Movement of crews and 

equipment within the right-of-way and over routes provided for access to the 

work shall be performed in a manner to prevent damage to grazing land, crops 

and other property. 

 

(b) Reseeding and Replanting 

 

Special reseeding or replanting will not be required under these specifications; 

however, on completion of the work, all non-permanent works shall be scarified 

and left in a condition that will facilitate natural re-vegetation, provide for proper 

drainage, and prevent erosion.  All non-permanent works destruction, scarring, 
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damage or defacing of the landscape resulting from the Contractor’s operations 

shall be repaired, replanted, reseeded, or otherwise corrected as directed by the 

Supervisor and at the Contractor’s expense. 

 

(c) Construction Roads 

 

The location, alignment and grade of construction roads shall be subject to 

approval of the Supervisor.  When no longer required by the Contractor, 

construction roads shall be restored to the original contour and made impassable 

to vehicular traffic.  The surfaces of such construction roads shall scarified as 

needed to provide a condition which will facilitate natural re-vegetation, provide 

for proper drainage and prevent erosion. 

 

(d) Construction Facilities 

 

The Contractor’s camp, workshop, office, and any other construction facilities 

shall be located and arranged in a manner to preserve trees and vegetation to the 

maximum practicable extent.  On completion of the Works, all storage and 

construction buildings, including concrete footings and slabs, and all construction 

materials and debris shall be removed from the site.  The area shall be re-graded, 

as required, so that all surfaces drain naturally, blend with the natural terrain and 

are left in a condition that will facilitate natural re-vegetation, provide for proper 

drainage and prevent erosion. 

 

(e) Blasting Precautions 

 

The Contractor shall adopt precautions when using explosives which will prevent 

scattering of rocks, stumps, or other debris outside the work area and prevent 

damage to surrounding trees, shrubbery and vegetation. 

 
 
146.2   Preservation of Trees and Shrubbery  

 

a)  Preservation  

 

All trees and shrubbery which are not specifically required to be cleared or 

removed for construction purposes shall be preserved and shall be protected from 

any damage that may be caused by the Contractor's construction operations and 

equipment.  

Special care shall be exercised where trees or shrubs are exposed to injuries by 

construction equipment, blasting, excavating, dumping, chemical damage, or 

other operations; and the Contractor shall adequately protect such trees by use of 

protective barriers or other methods approved by the Supervisor. The removal of 

trees or shrubs will be permitted only after prior approval by the Supervisor.  
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The layout of the Contractor's construction facilities such as workshops, 

warehouses, storage areas and parking areas; location of access and haul routes; 

and operations in borrow and spoil areas shall be planned and conducted in such 

manner that all trees and shrubbery not approved for removal by the Supervisor 

shall be preserved and adequately protected from either direct and indirect 

damage by the Contractor's operations. Except in emergency cases or when 

otherwise approved by the Supervisor, trees shall not be used for anchorage. 

Where such use is approved, the trunk shall be wrapped with a sufficient 

thickness of approved protective material before any rope, cable or wire is placed.  

 

b)  Repair of Treatment of Damage  

 

The Contractor shall be responsible for injuries to trees and shrubs caused by his 

operations. The term "injury" shall include, without limitation, bruising, scarring, 

tearing and breaking of roots, trunk or branches. All injured trees and shrubs shall 

be repaired or treated without delay, at the Contractor's expense. If damage 

occurs, the Supervisor will determine the method of repair or treatment to be used 

for the injured trees and shrubs as recommended by an experienced horticulturist 

or a licensed tree surgeon provided by and at the expense of the Contractor. All 

repairs or treatment of injured trees shall be performed under the direction of an 

experienced horticulturist of a licensed tree surgeon provided by and at the 

expense of the Contractor.  

 

Where tree climbing is necessary, the use of climbing spurs will not be permitted. 

If climbing is necessary, safety ropes will be required.  

 

c)  Replacement  

 

Trees or shrubs [hat, in the opinion of the Supervisor, are beyond saving shall be 

removed and replaced early in the next planting season. The replacements shall be 

the same species, or other approved species, and of the maximum size that is 

practicable to plant and sustain growth in the particular environment. 

Replacement trees and shrubs shall be guyed, watered and maintained for a period 

of 1 year. Any replacement tree or shrub that dies shall be removed and replaced 

as directed by the supervisor, with such replacements being maintained for a 

period of 1 year from the date of replacement. 

 
146.3  Prevention of Water Pollution  

 

a) General  

 

The Contractor's construction activities shall be performed by methods that will 

prevent entrance, or accidental spillage of solid matter, contaminants, debris and 

other pollutants and wastes into streams, flowing or dry watercourses, lakes, and 

underground water sources. Such pollutants and wastes include, but are not 
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restricted to, refuse garbage, cement, concrete, sanitary waste, industrial waste, 

radioactive substances, oils, bitumen and other petroleum products, aggregate 

processing tailings, mineral salts, and thermal pollution.  

 

b) Dewatering  

 

Dewatering work for structure foundations or earthwork operations adjacent to, or 

encroaching on, streams or watercourses shall be conducted in a manner to 

prevent muddy water and eroded materials from entering the streams of 

watercourses by construction of intercepting ditches, bypass channels, barriers, 

setting ponds or by other approved means. Excavated materials or other 

construction materials shall not be stockpiled or deposited near or on stream 

banks, lake shorelines, or other watercourse perimeters where they can be washed 

away by high water of storm runoff or can in any way encroach upon the 

watercourse itself.  

 

c) Turbidity  

 

Turbidity increases in a stream or other bodies of water that are caused by 

construction activities shall be limited to the increases above the natural 

turbidities permitted under the water quality standards prescribed for that stream 

or body of water. When necessary to perform required construction work in as 

stream channel, the prescribed turbidity limits may be exceeded, as approved by 

the Supervisor, for the shortest practicable period required to complete such work.  

 

This required construction work may include such work as diversion of a stream, 

construction or removal of cofferdams, specified earthwork in or adjacent to a 

stream channel, pile driving and construction of turbidity control structures. 

Mechanized equipment shall not be operated in flowing water except as necessary 

to construct crossings or to perform the required construction.  

 

d) Wastewater  

 

Wastewater from aggregate processing, concrete batching or other construction 

operations shall not be allowed to enter streams, watercourses, or other surface 

waters without the use of such turbidity control methods as settling ponds, gravel-

filter entrapment dikes, approved flocculating processes that are not harmful to 

fish, recirculation systems for washing of aggregates or other approved methods. 

Any such wastewater discharged into surface waters shall contain the least 

concentration of settleable material possible. For the purpose of these 

specifications, settleable material is defined as that material which will settle from 

the water by gravity during a t-hour quiescent detention period.  

 

e) Compliance with Laws and Regulations  
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The Contractor shall comply with applicable local laws, orders, regulations and 

water quality standards concerning the control and abatement of water pollution. 

 

146.4   Abatement of Air Pollution  

 

a) The Contractor shall comply with applicable local laws and regulations 

concerning the prevention and control of air pollution.  

 

b) In the conduct of construction activities and operation of equipment, the 

Contractor shall utilize such practicable methods and devices as are reasonably 

available to control, prevent, and otherwise minimize atmospheric emissions or 

discharges of air contaminants. The emission of dust into the atmosphere will 

not be permitted during the manufacture, handling and storage of concrete 

aggregates, and the Contractor shall use such methods and equipment as are 

necessary for the collection and disposal, or prevention, of dust during these 

operations. The Contractor’s methods of storing and handling cement and 

pozzolans shall also include means of eliminating atmospheric discharges of 

dust.  

 

c) Equipment and vehicles that show excessive emissions of exhaust gases due to 

poor engine adjustments, or other inefficient operating conditions, shall not be 

operated until corrective repairs or adjustments are made.  

 

d) Burning of materials resulting from clearing of trees and bush, combustible 

construction materials, and rubbish will be permitted only when atmospheric 

conditions for burning are considered favourable and when authorized by 

appropriate local air pollution or fire authorities. In lieu of burning, such 

combustible materials may be disposed of by other methods as provided in 

Clause 145.9. Where open burning is permitted, the burn piles shall be properly 

constructed to minimize smoke. In no case shall unapproved materials, such as 

tyres, plastics, rubber products, asphalt products, or other materials that create 

heavy black smoke or nuisance odours, be burned.  

 

e) Storage and handling of flammable or combustible materials, provisions for 

fire prevention, and control of dust resulting from drilling operations shall be in 

accordance with the applicable provisions of construction industry safety 

standards.  

 

f) Dust nuisance resulting from construction activities shall be prevented in 

accordance with Clause 145.5.  
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146.5  Dust Abatement 

 

a) During the performance of the work required by these specifications or any 

operations appurtenant thereto, whether on right-of-way provided by the 

Contracting Authority or elsewhere, the Contractor shall furnish all the labour, 

equipment, materials, and means required, and shall carry out proper and 

efficient measures, wherever and as often as necessary to reduce the dust 

nuisance, and to prevent dust which has originated from his operations from 

damaging crops, orchards, cultivated fields, and dwellings, or causing a nuisance 

to persons. The Contractor will be held liable for any damage resulting from dust 

originating from his operations under these specifications on Contracting 

Authority right-of-way or elsewhere. The Supervisor may direct additional 

sprinkling or other measures for dust abatement if necessary to obtain adequate 

control.  

 

146.6 Noise Abatement 

 

The Contractor shall comply with applicable local laws, orders, and regulations 

concerning the prevention, control and abatement of excessive noise. Night time 

blasting, the use of jackhammers, pile driving, or other operations producing high 

intensity impact noise may be performed only upon approval of the Supervisor.  

 

146.7  Light Abatement  

 

a) The Contractor shall exercise special care to direct all stationary floodlights to 

shine downward at an angle less than horizontal. These floodlights shall also be 

shielded so as not to be a nuisance to surrounding areas. No lighting shall 

include a residence in its direct beam.  

 

b) The Contractor shall be responsible for correcting lighting problems when they 

occur as approved by the Supervisor.  

 

146.8  Preservation of Historical and Archaeological Data  

 

a) Local legislation provides for the protection, preservation and collection of 

scientific, pre-historical, historical and archaeological data (including relics and 

specimens) which might otherwise be lost due to alteration of the terrain as a 

result of any construction project.  

 

 If necessary, an archaeological survey will be made along the proposed haul 

roads to establish the presence of any archaeological or historic remains.  

 

b) Should the Contractor through his agent or any of his employees in the 

performance of this contract discover evidence of possible scientific, pre-
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historical, historical, or archaeological data, he will notify the Supervisor 

immediately giving the location and nature of the findings. Written confirmation 

shall be forwarded within 2 days.  

 

 The Contractor shall exercise care so as not to damage artefacts of fossils 

uncovered during excavation operations and shall provide such cooperation and 

assistance as may be necessary to preserve the findings for removal or other 

disposition by the Government.  

 

c) Where appropriate, by reason of discovery or archaeological finds, the 

Supervisor may order delays in the time of performance, or changes in the work. 

or both. If necessary, an archaeological survey should be made along the 

proposed haul roads to establish the extent of the cultural resources. If such 

delays, or changes, or both, are ordered, the time of performance and contract 

price shall be adjusted in accordance with the applicable clauses in the general 

provisions of this contract.  

 

The Contractor shall insert this paragraph in all sub-contracts, which involve the  

performance of work on the terrain of the site.  

 

146.9 Pesticides  

a) Pesticides include herbicides, insecticides, fungicides, rodenticides, priscicides, 

surface disinfectants, animal repellants and insect repellants. Should the 

Contractor find it necessary to use pesticides in work areas of this contract, he 

shall submit his plan for such use to the Supervisor for written approval. Such 

plan shall be subject to submittal to and review by a Pest Control Specialist, if 

necessary, before the plan is approved. Pesticides shall only be those registered 

with the respective agency when using pesticides.  

 

b) The Contractor shall read and comply with all labelling requirements when using 

pesticides.  

 

146.10  Cleanup and Disposal of Waste Material  

a) The Contractor shall, at all times, keep the construction area, including 

storage areas used by him, free from accumulations of waste materials or 

rubbish.  

 

b) Prior to completion of the work, the Contractor shall remove from the vicinity 

of the work all plant facilities, buildings, rubbish, unused materials, concrete 

forms and such like material, belonging to him or used under his direction 

during construction. All work areas shall be graded and left in a neat manner 

conforming to the natural appearance of the landscape as provided in Clause 

145.1.  
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c) Any residue deposited on the ground from washing out transit mix trucks or 

any similar concrete operations shall be buried or cleaned up in a manner 

acceptable to the Supervisor.  

 

d) In the event of the Contractor's failure to perform the above work, the work 

may be performed by the Contracting Authority, at the expense of the 

Contractor, and his surety or sureties shall be liable therefore.  

 

e)  Disposal of Waste Material  

 

 (i)  General  

 Waste materials including, but not restricted to, refuse, garbage, sanitary 

wastes, industrial wastes, and oil and other petroleum products, shall be 

disposed off by the Contractor. Disposal of combustible materials shall be by 

burying, where burial of such materials is approved by the Supervisor; by 

burning of approved materials is permitted in accordance with local laws; or 

by removal from the construction area. Disposal of non-combustible materials 

shall be by burying, where burial of such materials is approved by the 

Supervisor, or by removal from the construction area. Waste materials 

removed from the construction area shall be dumped at an approved dump 

area.  

 

ii)  Disposal of Material by Burying  

  

 Only materials approved by the Supervisor may be buried. Burial shall be 

in pits at locations shown on drawings or as otherwise approved by the 

Supervisor.  

The pits shall be covered by at least 06 metres of earth material prior to  

abandonment.  

 

iii) Disposal of Material by Burning  

 

 All burning shall be in accordance with local laws. All materials to be 

burned shall be piled in designated burning areas in such a manner as will 

cause the least fire hazards.  

 Burning shall be thorough and complete and all charred pieces remaining 

after burning, except for scattered pieces shall be removed from the 

construction area and disposed of an otherwise provided in this 

paragraph. The Contractor shall, at all times, take special precautions to 

prevent fire from spreading beyond the piles being burned and shall be 

liable for any damage caused by his burning operations. The Contractor 

shall have available, at all times, suitable equipment and supplies for use 

in preventing and suppressing fires and shall be subject to all laws and 
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regulations locally applicable for pre-suppression, suppression and 

prevention of fires. 

 

(iv)  Disposal of Material by Removal 

  

 Material to be disposed of by removal from the construction area shall be 

removed from the area prior to the completion of the work under these 

specifications. Material to be disposed of by dumping shall be hauled to 

an approved dump. It shall be the responsibility of the Contractor to 

make any necessary arrangements with private parties and with local 

officials pertinent to locations and regulations of such dumping. Any fees 

or charges required to be paid for dumping of materials shall be paid by 

the contractor.  

146.11  Fire and Prevention  

 

a) The Contractor shall prepare and carry out an effective fire-protection and 

prevention Programme covering all phases of construction under this 

contract. The plan shall be submitted to the Supervisor, prior to the start of 

construction operations. At the option of the Contractor, the fire-protection 

and prevention Programme may be incorporated into a safety Programme.  

 

b) The Contractor shall provide and maintain in a ready condition near each 

active work location a fire-tool cache consisting of at least one 19 litre 

back pump filled with water, two axes, two McLeod tools, and enough 

shovels to equip five workers for fire fighting purposes. A sufficient 

number of employees familiar with use of the equipment shall be available 

at all times when work is in progress. In the event of a fire resulting from 

project operations, the local fire-protection agency having jurisdiction shall 

be notified, and the Contractor shall take immediate control action with 

any and all available equipment and manpower.  

 

c) In areas where significant fire hazard exists as determined by the 

Supervisor, the Contractor shall provide a fire patrol for 1 hour after 

shutdown of construction operations each day during the dry season 

 

d) In areas where grass, bush, or other natural fuels are present and where 

roads or creek beds will not serve the purpose. The Contractor shall 

establish a firebreak on the uphill side of the project. The firebreak shall be 

within the right-of-way acquired by the Contracting Authority  

146.12  Environmental Management Plan (EMP)  

 

The Environmental Management Plan (EMP) prepared this project is presented at 

the end of this section. The Contractor will take this plan, upgrade, amend and 
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reconcile it, where appropriate, to his construction proposals. The Supervisor's 

Representative will then review this plan and make necessary amendments. This 

will then be referred to as the Project Environmental Management Plan (PEMP). 

The PEMP will form the principle document upon which all Environmental 

Monitoring will be based throughout the project.  
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146.13  Measurement and Payment  

 

No separate measurement and payment shall be made for complying with Clause 

146.1 to 146.12. The cost of all work required by these clauses shall be included 

in the Contractor's rates for other items of work under this Contract.  

 

148  CONTRACTOR’S MOBILIZATION AND DEMOBILIZATION  

 

No separate payment shall be made to the Contractor in respect of mobilization 

and demobilization of plant and equipment, and such costs shall be deemed to 

have been included in the rates entered by the Contractor in the Bills of 

Quantities. 
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS 

 

202   TESTING BY THE CONTRACTOR 

 

Add the following paragraph to Clause 202 of the Standard Specifications 

 

The onus rests with the Contractor to produce work which conforms in quality and 

accuracy of detail to the requirements of the Specifications and drawings, and the 

Contractor must, at his own expense institute a quality control system to ensure 

adequate supervision and positive control of the Works at all times, and the 

Contractor must provide chainmen and labourers for the Supervisor to carry out 

checks on the Works. 

 

The Contractor shall submit to the Supervisor the results of the relevant tests, 

measurements and levels indicating compliance with the specifications on 

completion of every part of the work. 

 

The Contractor shall make his laboratory accessible to the Supervisor’s 

Representative for cross checking the test results and inspection during material 

testing in the laboratory. 

 

204  SIEVES     

 

Amend the following: - 

 

  204.1 Sieve sizes 

 

A standard set of sieves for general use shall consist of the following sieve sizes 

mm: 100-63-50-37.5-25-20-14-10-6.3-5-4-2-1-0.6-0.5-0.425-0.300-0.150-0.075 

mm.  The sieves from 0.425 to 0.075 mm shall be suited for wet sieving. 

 

205  SOILS AND GRAVEL 

 

 Whenever in the Contract Document a minimum California Bearing Ratio (CBR) 

is specified, the CBR of the material shall be determined at the specified state of 

compaction. 

i) After four days soaking in the case of neat materials and  
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ii) After seven days curing plus seven days soaking in the case of cement 

improved materials. 

 

207  CEMENT 

  Delete “KS 02-21” and replace with “KS 1725 2001 CEM 1 42.5” 

 

211 BITUMINOUS BINDERS 

  

 (a)  Requirements:- 

  

  (ii)  Straight-run Bitumen 

  In addition to the requirements of the Standard Specification, the ash content of 

penetration grade bitumen shall not exceed 0.5% by weight. 

  

 b) Types of Bitumen 

  

  Prime coat shall be type MC 30 

  Tack coat shall be type K 1-70 

  For surface dressing, binder 80/100 cut back bitumen shall be used 

  For asphalt concrete, 80/100 penetration grade bitumen shall be used. 

 

218 PAINT FOR ROAD MARKING 

 

 a) Colour 

  

  (i) White 

  Delete line 1 and 2 and insert: 

  “The colour of white marking material shall be to BS colour No. 102 of BSS 

331C.” 

 

(ii) Yellow  

Delete line 1 and 2 and insert:  

"The colour of yellow marking material shall be to BS colour No.305 (lemon) of 

BSS 331 C, 1964 (Colour 0-002BCC; 1955).  

 

b) Drying Time  

Delete line 1, 2, and 3 and insert instead:  

"The material shall have a drying time such that it can be spread uniformly on the 
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road over the line width by the traffic line marker and shall dry sufficiently to 

withstand traffic within a maximum of 15 minutes after application. This 

condition shall be satisfied within the climate conditions obtained in any part of 

Kenya, provided that the bitumen surface shall be completely dry before 

application of the thermoplastic material and that the painted line shall remain 

free from water for 15 minutes from the application of the thermoplastic material 

by the machine or by brush."  

 

c) Reflectorization 

In line 3, delete "80%;''' and insert instead “85%.” 

In line 4, delete "65%" and insert instead "60%".  

 

d) Materials  

 

(i) White Pigment  

The pigment used for white shall contain sufficient titanium dioxide and be at 

least a minimum of 29% of the total pigment composition. The titanium 

dioxide shall comply with Type A (Anatase) or Type R (Rutile) of BSS 1851, 

1967 except that the purity of titanium dioxide shall be 98%.  

 

(ii) Yellow Pigment  

Lead chromate yellow pigment shall be a minimum of 33% of the total 

pigment composition.  

 

(iii) Solid Content  

The thermoplastic material shall have a minimum solid content of 60%.  

 

e) Fineness of Grind 

 

The thermoplastic material shall have a fineness of grind reading not exceeding 

75 µm.  

 

f) Specular Gloss at 600 

The thermoplastic material shall have a specular gloss of the dry film not 

exceeding 20.  

 

g) Resistance to Cold Water  

The dry material film shall show no wrinkling or blistering immediately after 
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having been removed from the water. After a recovery period of two hours, the 

immersed portion of the film shall have a scratch resistance of at least 1500 g and 

shall have no whitening.  

 

h) Flexibility 

The material film shall not detach or show any signs of flaking or cracking along 

the bed after it has been tested with the appropriate mandrel.  

 

i) Hiding Power  

The thermoplastic material shall show a contact ratio of not less than 90% for 

white and 80% for yellow thermoplastic material.  

 

j) Resistance to Grit Abrasion 

The substrata shall not be visible after the abrasion test described in the standard 

being used.  

k) Resistance to Bleeding 

There shall be no colour change after the bleeding test is carried out in a manner 

prescribed in the standard being used.  

 

l) Resistance to Diesel 

The thermoplastic material shall show no signs of blistering after the diesel 

resistant test of the thermoplastic material applied on a panel.  

 

m) Density  

The specific gravity of road marking thermoplastic materials shall between 1.0 

and 1.8.  

 

n) Consistency (Viscosity) 

Before any dilution, the thermoplastic material should give a minimum viscosity 

of 70.k u (0.7 pas).  

 

o) Durability (Degree of Erosion)  

When tested as prescribed in the standard being used, the total wear index for the 

test area on each marked trial line shall not exceed 35 at each regular inspection 

interval over a 12 monthperiod.  

 

226  FREQUENCY OF TESTING 

In (i) (ii) (iii) and (iv) delete"T99" and substitute "T180" instead.  
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xi) Reclaimed Bituminous Materials 

The properties of reclaimed bituminous materials shall be determined at the  

same frequency as the constituent materials.  

 

228  OUTLINE TESTING AND INSPECTION BY THE SUPERVISOR  

The Supervisor will at regular intervals inspect and test materials and completed 

work for compliance with the specified requirements. Samples and lot sizes for 

routine testing shall be at the Supervisor's discretion.  

 

All sections of completed work including all test results carried out by the 

Contractor, shall be submitted to the Supervisor for routine inspection and testing 

and the Contractor shall not cover up or construct any work on top of sections of 

completed work before written approval has been given by the Supervisor.  

 
The Contractor shall arrange the submission of work for testing in such a manner 
that the Supervisor will have the opportunity to inspect and test the Works  
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SECTION 3 - SETTING OUT & TOLERANCES 

 

301 SETTING OUT 

 

 a)  Basic Survey  

   

  The basic survey provided by the Supervisor to the Contractor shall include:  

   

  (i)  A traverse line which is referenced by steel pins in concrete located 

alongside    the works, and  

   

  (ii)  A computer printout of the geometric centerline whichwill enable the  

   Contractor to set out these lines.  

 

  Any abortive setting out resulting from survey errors on the part of the Contractor, 

  and any construction work carried out on the basis of such abortive setting out, 

shall   be rectified entirely at the Contractor's expense.  

 

 b) Detailed Setting Out 

 

  Reference pegs shall be 50 mm x 50 mm in section, 600 mm long, driven 400 mm 

  firmly into the ground and painted white above ground. The offset from the  

  centreline shall be indicated by a small nail, 20 mm to 25 mm long, with its head  

  driven flush with the top of the peg.  

   

  Chainages, offset and reference elevation shall be clearly indicated on the side(s) 

of   the peg to the satisfaction of the Supervisor, This pin shall be co-ordinated and  

  heightened and result of the same shall be provided to the Engineer for approval.  

   

  Cost of these works shall be included in the rates as no separate item has been  

  provided. 

 

  All the main points of curves shall be referenced clear off the works on either side 

of   the centerline by pins in concrete class 20, All reference pegs shall be maintained 

as   long as they are required by the Supervisor to check the accuracy of the Works,  

 

  After cutting of benches and prior to commencement of earthworks or sub-grade  

  works, Contractor shall take cross-sections again and submit the copy of the same 

to   Engineer for agreement. These cross-sections shall then be used as basis of  

  measurement for all subsequent layers, unless otherwise stated. 

 

  Commencement of the works shall not be permitted until this basic survey data 

has   been provided and approved by the Engineer for at least 5 Km of the road. 
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 c)  Grid System  

 

 The start and finish of geometric elements along the centerline of the horizontal  

 alignment and intermediate points at regular intervals between these have been  

 identified by coordinates which refer to UTM Grid System, The datum refers to  

 Survey of Kenya Beacons, The Contractor shall make himself fully conversant 

with this system prior to commencement of any survey work.  

 

302 TOLERANCES 

 

 a)  Surface regularity  

 The tolerances below a straight edge for Base and Bituminous wearing course 

given in Table 3-1 are amended from 6 mm to 4mm  

 

 b)  Pavement Widths  

 The edges of the wearing course, base and sub-base shall nowhere lie closer to the 

 carriageway centreline than the dimensions shown on or calculated from the 

design data given on the drawings or as amended by the Supervisor in writing to 

the Contractor, and the half widths of wearing course, base and sub-base measured 

at any point along the road shall not exceed the nominal width by more than 50 

mm for  wearing course, base and sub-base.  

 

 c)  Drainage  

 The maximum deviation from the specified horizontal line of a pipe culvert shall 

be 30 mm in 3 m and the vertical line 30 mm in 15 m. The Contractor shall 

correct any excess deviation before proceeding with the work.  

 

The invert level of drainage ditches both lined and unlined shall be within  +0 mm 

to-50 mm of that specified by the Supervisor and trimmed such that water does 

not pond. In the event of the Contractor over-excavating any lined or unlined 

drainage ditches or channels outside the specified tolerances, the Contractor will 

be held responsible for any additional work ordered by the Supervisor as being, in 

his opinion, necessary to maintain acceptable invert grades. Such remedial work 

shall be  carried out entirely at the Contractor's expense. Replacement of the 

over-excavated material within the ditches and channels will not be permitted, 

unless such material is compacted and that part of the channel is lined, all to the 

satisfaction of the Supervisor. The Contractor should be aware that the most likely 

form of remedial work to be ordered by the Supervisor for unlined ditches would 

be the deepening of the remainder of the ditch or channel downstream of the over-

excavated section for such length as the Supervisor deems necessary to avoid 

ponding, and, in his opinion, sufficient to adequately cope with the design flows.  
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

 

401 SITE CLEARANCE 

 

 Site Clearance shall be carried out as directed by the Engineer. 

 

402 REMOVAL OF TOPSOIL 

  

Topsoil shall include up to 200mm depth of any unsuitable material encountered 

and shall be removed only in areas instructed by the Supervisor. Topsoil shall be 

removed to a depth as directed by the Supervisor and evenly spread within the 

road reserve, or stockpiled for top soiling of side slopes as directed by, and to the 

satisfaction of the Supervisor.  

 

  

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 

 

When instructed by the Engineer, the Contractor shall demolish or remove any 

structure and payment for this shall be made on day works basis. 
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SECTION 5 - EARTHWORKS 

 

504 PREPARATION PRIOR TO FORMING EMBANKMENT 

 

Where benching is required for existing pavement to accommodate earthworks 

sub-grade or sub-base for widening the road, the rate for compaction of existing 

ground shall be deemed to cover this activity. 

 

Excavation in the pavement of the existing road shall be kept dry. In the event of 

water penetrating the underlying layer, construction of the subsequent layers shall 

be postponed until the underlying layers are dry enough to accommodate the 

construction plant without deforming or otherwise showing distress. 

 

Step construction shall be carried out per layer at the joint where excavating both 

vertically and perpendicular to the direction of the travel.  The step shall be 

500mm perpendicular to the direction of the travel and 150mm vertical unless 

otherwise instructed by the Engineer. 

 

Special care shall be taken when compacting the new material at the joint 

ensuring that specified density is achieved. 
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505 CONSTRUCTION OF EMBANKMENTS 

 Only material approved by the Engineer shall be used in embankments. Fill 

material shall comply with the following requirements: 

• Organic matter less than 5% by weight 

• Swell less than 3% 

• Plasticity Index less than 50% 

 

Subgrade is defined on the Drawings, and subgrade material shall comply with 

the requirements of Clause 505 except that the CBR shall have a value of not less 

than 8% measured after a four (4) days soak on a laboratory mix compacted to a 

dry density of 100% MDD (AASHTO T99). 

 

Improved subgrade is defined on the Drawings or as shall be specified by the 

Engineer and shall comply requirements: 

• CBR of not less than 10% measured after 4 days soak on a laboratory mix 

compacted to a dry density of 95% (AASHTO T99) 

• Plasticity Index less than 30% 

• Swell less than 1% on the laboratory mix sample. 

• Placed in layers not exceeding 175mm thick. 

 

The improved subgrade thickness shall be as follows: 

• Class S1 Native Subgrade (CBR 2-5%) : 275mm 

 

Improved subgrade shall not be required where the average bearing strength of the 

in-situ soil exceeds 8%. 

 

508 COMPACTION OF EARTHWORKS 

 

At pipe culverts, all fill above ground level around the culverts shall be compacted 

to density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes 

or top of the surround(s), if any and for a width equal to the internal diameter of 

the pipe on either side of the pipe(s) or surround(s) as applicable. 

 

At locations adjacent to structures, all fill above ground level up to the underside 

of the sub-grade shall be compacted to density of 105% MDD (AASHTO T.99). 

In case of fill around box culverts this should be carried out for the full width of 

the fill and for a length bounded by the vertical plane passing through the ends of 

the wing walls. 

 

Notwithstanding the provision of clause 503 of the Standard Specification, 

compaction of sub-grade material (i.e. material immediately below formation) in 

cut areas shall not be carried out by the Contractor in areas where the formation is 

formed in hard material, unless specific instructions to the contrary are issued by 

the Engineer. 
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Where improved sub-grade material shall be required, this shall be compacted and 

finished to the same standards and tolerances as those required for normal sub-

grade and clauses in the specifications applying to normal sub-grade shall also 

apply. 

 

511 BORROW PITS 

 

The first part of the Standard Specification is amended as follows:- 

 

Fill material which is required in addition to that provided by excavation shall be 

obtained from borrow pits to be located and provided by the Contractor but to the 

approval of the Engineer contrary to what has been stated. 

 

517 MEASUREMENT AND PAYMENT 

 

Notwithstanding the provisions of clause 517 of the standard specifications, the 

rate for compaction of fill in soft material shall allow for the requirements of 

clause 508 of the special specification and no extra payment shall be made for 

compaction around pipe culverts (100% MDD AASHTO T.99). 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL 

 AREAS 

 

601 GENERAL 

 

Notwithstanding any indications to the contrary in the Standard Specification the 

Engineer will not make available to the Contractor any land for quarries, borrow 

pits, stockpiles and spoil areas, except for those areas in road reserves specifically 

approved by him. 

 

The Contractor will be entirely responsible for locating suitable sources of 

materials complying with the Standard and Special Specifications, and for the 

procurement, wining, haulage to site of these materials and all costs involved 

therein. Similarly the Contractor will be responsible for the provision and costs 

involved in providing suitable areas for stockpiling materials and spoil dumps. 

Should there be suitable sites for spoil dumps or stockpiles within the road reserve 

forming the site of the works the Contractor may utilise these subject to the 

approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from 

the requirements for this Clause and the Contractor must include these costs in the 

rates inserted into the Bills of Quantities. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 

 

Before commencing excavation for the foundation of any structure, the Contractor 

shall open up one or more trial pits within the areas of the foundation as directed 

by the Engineer’s representative before excavating for the foundation.  Where a 

trial pit is excavated to a level below the founding level of the structure, it shall be 

backfilled to that level with approved material or concrete as directed by the 

Engineer’s representative. 

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material 

other than hard material, on which foundations for structures shall be placed, shall 

be compacted to 100% MDD (AASHTO T.99) immediately before structures are 

constructed. 

 

Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACK-FILLING FOR STRUCTURES 

 

Unless otherwise instructed by the Engineer, all backfilling material shall be 

compacted to a minimum of 100% MDD (AASHTO T.99). 

 

709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 

 

Payments for river training and establishment of new water-courses shall only be 

made where such work constitute permanent works.  Works done for road 

deviation or other temporary works shall not qualify for payment. 

 

710 STONE PITCHING 

   

Stone pitching will be undertaken as a soil conservation measure, with soil erosion 

minimised by ensuring that proper protection works are carried out along the 

drains using stone pitching. Most of the sections shall be stone pitched especially 

areas where we have steep slopes to minimise undermining of the road by rain 

water or as may be instructed by the Engineer. 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around 

structures shall consist of sound unweathered rock, which when soaked will 

withstand a crushing stress of 20N/mm2, and approved by the Engineer. 

The stone as dressed shall be roughly cubical in shape with minimum dimensions 

of 150 x 150mm for normal thickness of stone pitching. Grouting will be done for 

all stone pitching areas and the top line of the stone pitching should be 

grouted/sealed with concrete class 15/20. 
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The surface to receive the pitching shall be compacted and trimmed to slope and 

the stone laid, interlocked and rammed into the material to give an even finished 

surface.  

 

In areas where stone pitching has been damaged, the Contractor shall identify 

such areas and notify the Engineer for his agreement of the extent of the Works 

required and his approval and instructions to proceed with the Works. Stone 

pitching repair and re-construction shall be carried out in accordance with Clause 

710 of the Standard Specifications. 

 

711 GABIONS 

 

Where instructed by the Engineer the Contractor will install gabions as protection 

works to washout areas or bridge Piers and or Abutments. Gabions shall be 

constructed in accordance with Clause 711 of the Standard Specification. 

 

In cases where existing gabions have been damaged, the Contractor shall identify 

them and notify the Engineer for his agreement of the extent of the Work required 

and his approval and instructions to proceed with the Works. 

 

The Works shall involve removal of the damaged gabions / rocks, excavation to 

the correct levels and grades as directed by the Engineer, and in accordance with 

Clause 711 of the Standard Specifications and reconstruction with new gabions 

and other necessary materials as necessary. The damaged gabions shall be 

recovered and transported to the nearest KeRRA Engineer’s Yard. 

 

712 RIP-RAP PROTECTION WORK 

 

Quarry waste or similar approved material shall be used to backfill scoured and 

eroded side, outfall and cut-off drain. The material shall be compacted to form a 

flat or curved surface preparatory to stone pitching of drainage channels, existing 

and new scour checks as directed by the Engineer. 

  

The surface to receive the pitching shall be compacted and trimmed to slope and 

the stone hand laid, interlocked and rammed into the material to give an even 

finished surface. The interstices of the Pitching shall be rammed with insitu 

material. The insitu material immediately behind the pitching shall be compacted 

to minimum density of 100% MDD compaction (AASHTO T.99) 

 

714 BACKFILL BELOW STRUCTURES 

 

Where instructed this shall be carried out in compliance with the requirements of 

Clause 507 and 804 of the Standard Specification. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 

801 SCOPE OF SECTION 

 

The operations specified in this section apply to the installation of drainage works 

and reinstatement and improvement of the same. 

 

In addition, this Section covers: - 

 

- Installation of 600mm, 900mm and 1200mm diameter pipe culverts 

 

- Construction of associated inlet and outlet structures to specifications 

and/or instructions 

 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 

 

In the Standard Specifications, make the following amendments: - 

 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 

6, delete "95%" and insert "100%". 

 

(b) Removal of Existing Pipe Culverts  

 

Where instructed by the Engineer, the Contractor shall excavate and 

remove all existing blocked or collapsed culvert pipes of 450mm, 600mm 

and 900mm diameter including concrete surround, bedding, inlet and 

outlet structure. 

 

The void left after removal of culvert pipes shall be widened as necessary 

to accommodate new concrete bedding, pipe and haunching.  

The payment of this work shall be per linear metre of pipes removed. The 

void left by removal of these pipes shall be carefully preserved in order to 

accommodate replacement 600mm or 900mm diameter pipe culverts as 

shall be directed by the Engineer. 

 

(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove 

any other structure and payment for this shall be made on day work basis. 

 

(d) Excavation for Culverts and Drainage Works 

The Contractor shall carry out all excavations for new culverts and 

drainage works to the lines, levels, inclinations, and dimensions shown on 

the drawings or as instructed by the Engineer. 
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805 EXCAVATION IN HARD MATERIAL 

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and 

insert "100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and 

"and shaped" insert the words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives 

or barring and wedging or the use of a mechanical breaker fitted with a rock point 

in good condition and operated correctly. Boulders of more than 0.2m3 occurring 

in soft material shall be classified as hard material.  

 

809 BEDDING AND LAYING OF PIPE CULVERTS 

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the 

pipes shall be bedded on 1:3 cement: sand mortar at least 50mm thick, 150mm 

wide and extending the full length of the barrel. 

 

The rates inserted shall allow for compaction of the bottom of excavation to 100% 

MDD (AASHTO T.99). 

 

810  JOINTING CONCRETE PIPES 

 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 

1:2 cement: sand mortar and provided with fillets on the outside as described in 

clause 810 of the Standard Specification. 

 

812 BACKFILLING OVER PIPE CULVERTS 

 

In the Standard Specifications, clause 812 

 

1). Delete paragraph 6 “for pipe culverts …..depth of 150mm”, entirely. 

 

2). Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" 

occurs delete and replace with "dry density of 100% MDD (AASHTO 

T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe 

culverts and compacting to 100% MDD (AASHTO T.99) and these works shall 

notbe measured and paid for separately. 
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814.1 SUBSOIL DRAINS 

 

In the event of excavation for repairs exposing local seepage, springs or 

unacceptably high-water table, the Engineer may instruct the provision of counter 

fort or French drains.  

 

These drains shall consist of a trench excavated to the alignment, width, depth and 

gradient instructed by the Engineer, and backfilled with approved compacted 

clean hard crushed rock material as specified in clause 815 of the standard 

specification. Where these drains lie within the carriageway the carriageway shall 

be reinstated with compacted stabilised gravel and surfaced with hot asphalt or a 

surface dressing as instructed by the Engineer.   
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814.2 FILTER FABRIC TO SUBSOIL DRAINS 

 

A filter fabric shall be placed under, around and over rock fill of the subsoil 

drains. The provisions and placing of the fabric shall be in accordance with 

manufacturer’s instructions and complying with Clause 804 and 814 of the 

Standard Specification. Payment shall be in metre square of the fabric used. 

 

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 

 

Invert Block Drains and Half Round Channels shall be constructed as shown in 

the drawings provided in accordance with the Standard Specifications where 

directed by the Engineer. 

 

817 REPAIRS TO DRAINS 

 

817.1  Cleaning and Repair of Existing Drains 

 

In areas of existing side drains, mitre or outfall drains where such are blocked, the 

Engineer shall instruct the Contractor to clean and clear the drains to free flowing 

condition. 

 

The work shall consist of: 

 

(a) Stripping and removal of any extraneous material to spoil including 

vegetation and roots in the drains to the satisfaction of the engineer. 

(b) Spreading of any spoil to the satisfaction of the Engineer. 

(c) Shaping the drains to free flowing condition as directed by the Engineer. 

 

Measurement and Payment for cleaning drains shall be by linear metre of drain 

cleaned measured as the product of plan area and vertical depth of extraneous 

material instructed to be removed. No extra payment will be made for removal of 

vegetation and roots. 

 

817.2  Channels 

 

The Engineer may instruct that the Contractor provides open channels in place of 

existing sub-drains where the latter may be damaged or in any other place. The 

rates entered by the Contractor in the bills of quantities must include for removal 

and disposal of any sub-drain material, excavation to line and level, backfilling 

and compaction as directed by the engineer. The channels shall be constructed of 

precast class 20/20 concrete of minimum 80mm thickness and lengths or widths 

not exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement 

sand mortar. 
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817.3  Spoil Material 

 

The Contractor shall be responsible for removal from site of all materials 

excavated in the course of undertaking works in this section of the specification, 

unless suitable for re-use, and deposit of the material in a spoil dump to be 

approved by the Engineer. 

 

818  SCOUR CHECKS 

 

Scour checks are to be constructed in mass concrete in accordance with clause 

818 of the standard Specifications and the drawings as shall be provided. 

 

819 CLEANING AND MAINTENANCE 

 

819.1  De-silting of Pipe Culverts 

 

Where instructed, the Contractor shall de-silt the existing pipe culverts by 

removing all the material from the pipe to make them clean and free flowing. 

 

Measurement and payment shall be by the linear metres of pipes de-silted, 

regardless of diameter size. 

 

821  CONCRETE GUTTERS AT BUS-BAYS 

 

Where raised Kerbs are provided at bus-bays, openings shall be provided through 

the raised Kerbs to facilitate drainage as shown on the drawings or directed by the 

Engineer. 

 

The opening shall be constructed through the bus-bay berm and embankment 

backslope behind the berm into the adjoining roadside ditch. 

 

The opening shall be of 200 mm width other dimensions being left as they are 

shown on the drawings, or as instructed by the Engineer. 

 

Measurements and payment for gutters at bus-bays shall be per linear metre, the 

rate being inclusive of the costs for setting out, excavation to line and level, 

trimming, compacting the invert trench, disposal of excavated surplus material, 

providing, transporting and laying, of concrete and the necessary formwork, 

backfilling, watering and compacting of the concrete as required. 
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SECTION 9 - PASSAGE OF TRAFFIC 

 

901 SCOPE OF THE SECTION 

 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic 

at all times and if necessary construct and maintain an adequate diversion for 

traffic complete with all the necessary road traffic signs. 

 

The Contractor shall provide to the satisfaction of the Engineer adequate warning 

signs, temporary restriction signs, advance warning signs, barriers, temporary 

bumps and any other device and personnel equipped with two way radios to 

ensure the safe passage of traffic through the works. 

   

When carrying out the Works the Contractor shall have full regard for the safety 

of all road users. 

 

The Contractor shall also provide sign posts and maintain to the satisfaction of the 

Engineer all deviations necessary to complete the works. The Contractor should 

allow for the costs of complying with the requirements of this clause in his rates. 

 

The Contractor will be deemed to have inspected the site and satisfied himself as 

to the adequacy of his bid for these works and no additional payments will be 

made to the Contractor for any expenditure on traffic control or the provision of 

deviations. The Employer shall not be liable for inadequate prior investigations of 

this nature by the Contractor. 

 

904  CONSTRUCTION OF DEVIATIONS 

 

a) General 

 

The existing level of public traffic is light and the contractor is expected 

to generally pass the public traffic through the works along lengths of the 

project road. But in circumstances where this is not practically feasible, 

the contractor will bring this to the attention of the Engineer, and if 

directed by the Engineer, the contractor will construct and maintain 

deviations in accordance with Section 9 of the Standard Specifications. 

 

In addition to requirement of this clause, the maximum length of 

deviation road shall be restricted to 5kms at any given time unless 

otherwise instructed.  The Contractor shall construct and complete 

deviations to the satisfaction of the Engineer before commencing any 

permanent work on the existing road. Also during these works the 

Contractor is supposed to provide a detour of adequate pipe culverts for 

pedestrian and traffic crossing where there is bridge works. 
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Contractor will be allowed to open further 5 km of the deviation road 

only when 80% of the permanent work has been completed on the first 

one and he will not be allowed to open any further5 km section till he has 

completed first 10 km of the road and has it opened to traffic.  The 

sequencing of deviation road has been shown on the drawing. 

 

Where the old road exists near the main road, Contractor shall use this 

road as deviation road. 

 

b) Geometry 

 

The carriageway width of the deviations shall not be less than 6m wide 

and suitable for 2-way lorry traffic unless otherwise specified. 

 

c) Construction 

 

Unless otherwise instructed gravel wearing course for the deviation shall 

be 150 mm compacted thicknesses complying with section 10 of the 

Standard Specification.  The Contractor shall allow in his rate for removal 

of any unsuitable material before placing of gravel wearing course, as this 

will not be paid for separately. 

 

In addition to provision of this clause, Contractor is required to sprinkle 

water at least 4 times a day at the rate of1 to 1.4 litres/m2/day at regular 

interval to minimise the effects of dust.  Latest sprinkling time shall be one 

hour before the sunset. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 

The Contractor shall arrange for passage of traffic through the works during 

construction whenever it is not practicable to make deviations. The cost of doing 

so shall be deemed to have been included elsewhere in his rates and no separate 

payment shall be made for this. To this end, the Contractor shall be deemed to 

have inspected the site for himself and noted any locations where this may apply. 

 

Any damage caused by passing traffic through the works shall be made good at 

the Contractor's own cost. 

 

907  SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawing in 

Book of Drawings at the locations where the traffic is being carried off the 

existing road to the deviation and back again to existing road.  The Contractor 
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shall provide ramps and carry out any other measures as instructed by the 

Engineer to safely carry traffic from the road to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be 

fully reflectorised and in conformity with clause 9.1 of the "Manual for Traffic 

Signs in Kenya Part II". 

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with 

the relevant authorities to clear any broken down or accident vehicles from the 

deviations and the main road, in order to maintain smooth and safe flow of the 

traffic.  

 

912 MEASUREMENT AND PAYMENT 

 

(a) Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

(b) Construct Deviation 

 

(i) Road Deviation 

 

The Contractor shall be paid only 50% of the rate for this when 

he completes deviation road to the satisfaction of the Engineer.  

The balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation (as 

per clause 904 and 905 above) when it is in operation. 

 

(ii) Deviation using Pipe Culverts 

 

The Contractor shall be paid only 50% of the rate for this when 

he completes deviation to the satisfaction of the Engineer. The 

balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation 

when it is in operation. The Contractor shall be paid full 

amount when the bridge under construction will be in use. 

 

(c) Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other 

items and no separate payment shall be made. 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

148 

 

 

SECTION 11 – SHOULDERS TO PAVEMENT 

 

1101 GENERAL 

 

Shoulders shall be constructed to a width 1.5m, or as directed by the Engineer.  

 

1102  MATERIAL FOR CONSTRUCTION OF SHOULDERS 

 

The shoulders shall be constructed as directed by the Engineer, in accordance 

with sections 11, 12, 14 and 15 of the Standard Specification. The material for 

shoulders shall be the same as that of base and sub-base layers in the carriageway.  

 

1105  SURFACE TREATMENT OF SHOULDERS 

 

The shoulders to the whole stretch of the road shall have a double surface dressing 

of 6/10 and 14/20mm class 3 pre-coated chippings in accordance with Section 15 

of the Standard Specifications. 

 

1106  MEASUREMENT AND PAYMENT  

 

Payment for shoulder construction shall be in accordance with the relevant 

clauses in sections 11, 12, 14, and 15 of the relevant Specifications. Payment for 

fill material on shoulder shall be in accordance with Section 5 of this 

specification. 
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SECTION 12 - NATURAL MATERIAL SUB-BASE AND BASE 

 

 

1201 GENERAL  

(a) Definitions  

The term “natural material” includes lateritic gravel, quartzitic gravel, 

calcareous gravel, soft stone, coral rag, conglomerate, sand or clayey sand, a 

combination of any of these materials or a mixture of natural gravel and upto 

30% of stone (crushed or not). A natural material is also referred to as 

“gravel”.  

(b) Sources of materials  

Natural material for subbase and base may be obtained from any of the 

following sources: -  

(i) Borrow pits  

(ii) Spoil areas  

(iii)Excavation in cuttings, widened if necessary.  

In all cases the Engineer will instruct the Contractor as to the source of 

material to be used and the location in which it is to be placed.  

(c) Inspection of site  

Where a source of material is available for inspection during the Tender 

Period the Contractor shall satisfy himself as to the nature and amount of 

work involved particularly in respect of the volume of overburden, the quality 

and hardness of material, the degree of selection necessary, the method of 

extraction, and access to the source.  

(d) Borrow pits  

The Contractor shall comply with all the requirements of Section 6 of this 

Specification in respect of borrow pits.  

 

1202 CLASSIFICATION OF MATERIAL  

Natural material shall be material which can be extracted from a borrow area or a 

road cutting by ripping to a depth of 300 mm with a single tine hydraulic ripper 

acceptable to the Engineer drawn by a track type crawler tractor in good order 

complete with all equipment and accessories as supplied and rated at 300 BHP 

flywheel power and over with an operating weight of not less than 37.2 tonne and 

being operated in accordance with the manufacturer’s recommendations.  
The material may require the use of either a grid or sheep foot roller with more than 

8000 kg mass per metre width of roll to break it down and/or screening to achieve the 

specified grading. 

 

1203 MATERIAL REQUIREMENTS 

(a) Gravel with Minimum Soaked CBR Value of 25% (G25) 
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Material for G25 subbase shall include natural gravel or a mixture of natural gravel 

and up to 30% of sand or crushed stone aggregates and shall conform to the following 

requirements:  

• Maximum size    :  63mm 

• Passing 0.075mm sieve   :  Maximum 35% 

• Plasticity Index    :  Maximum 15% 

• CBR (4 days soak)   :  Minimum 25% 

 

(b) Gravel with Minimum Soaked CBR Value of 30% (G30) 

Material for G30 subbase shall include natural gravel or a mixture of natural gravel 

and up to 30 percent of sand or crushed stone aggregates and shall conform to the 

specifications given in Section 1203(a) of the Standard Specifications for Road and 

Bridge Construction but with maximum PI of 12%.  

 

The material shall comply to the following grading envelope after compaction: 

 

BS Sieve size (mm) Percentage by weight passing 

63 100 

37.5 80-100 

20 60-100 

5 30-100 

1.18 17-75 

0.3 9-50 

0.075 5-25 

  

 

 

(c) Gravel with Minimum Soaked CBR Value of 50% (G50) 

Material for G50 base shall include natural gravel or a mixture of natural gravel and 

up to 30% of sand or crushed stone aggregates and shall conform to the following 

requirements:  

• Maximum size    :  50mm 

• Passing 0.075mm sieve   :  4 - 20% 

• Plasticity Index    :  Maximum 12% 

• Plasticity Modulus   :  Maximum 250 

• LAA     :  Maximum 70% 

• CBR (4 days soak)   :  Minimum 50% 

 

 

 

 

The material shall conform to the following grading envelope after compaction: 
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BS Sieve size (mm) Percentage by weight passing 

50 100 

37.5 95 - 100 

28 80-100 

20 60 - 100 

10 35-90 

5 20-75 

2 12-50 

1 10-40 

0.425 7-33 

0.075 4-20 

 

  

(d) Gravel with Minimum Soaked CBR Value of 60% (G60) 

 

Material for G80 base shall include natural gravel or a mixture of natural gravel and 

up to 80% of sand or crushed stone aggregates and shall conform to the following 

requirements:  

• Maximum size    :  50mm 

• Passing 0.075mm sieve   :  4 - 20% 

• Plasticity Index    :  Maximum 10% 

• Plasticity Modulus   :  Maximum 250 

• LAA     :  Maximum 70% 

• CBR (4 days soak)   :  Minimum 60% 

 

The material shall conform to the following grading envelope after compaction: 

 

BS Sieve size (mm) Percentage by weight passing 

50 100 

37.5 95 - 100 

28 80-100 

20 60 - 100 

10 35-90 

5 20-75 

2 12-50 

1 10-40 

0.425 7-33 

0.075 4-20 
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(e) Gravel with Minimum Soaked CBR Value of 80% (G80) 

Material for G80 base shall include natural gravel or a mixture of natural gravel and 

up to 80% of sand or crushed stone aggregates and shall conform to the following 

requirements:  

• Maximum size    :  50mm 

• Passing 0.075mm sieve   :  4 - 20% 

• Plasticity Index    :  Maximum 10% 

• Plasticity Modulus   :  Maximum 250 

• LAA     :  Maximum 50% 

• CBR (4 days soak)   :  Minimum 80% 

 

The material shall conform to the following grading envelope after compaction: 

 

BS Sieve size (mm) Percentage by weight passing 

50 100 

37.5 95 - 100 

28 80-100 

20 60 - 100 

10 35-90 

5 20-75 

2 12-50 

1 10-40 

0.425 7-33 

0.075 4-20 

 

 

(f) Material for Cement/Lime Improved Gravel of CBR 60% (CIG 60) 

 

Material for CIG 60 base shall include natural gravel or a mixture of natural gravel 

and up to 30 percent of sand or crushed stone aggregates and shall conform to the 

following requirements: 

• Maximum size    :  50mm 

• Passing 0.075mm sieve   :  5-35% 

• Plasticity Index    :  Maximum 20% 

• CBR (4 days soak)   :  Minimum 25% 

 

After treatment the material shall have a CBR of at least 60% measured after  7 day 

cure and 7 day soak on the site mix compacted to at least 95% MDD AASHTO T180 

and the treated material shall have a plasticity index less than 8% and a plasticity 

modulus less than 250. 
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(g) Material for Cement/Lime Improved Gravel of CBR 100% (CIG 100) 

 

Material for CIG 100 base shall include natural gravel or a mixture of natural gravel 

and up to 30 percent of sand or crushed stone aggregates and shall conform to the 

following requirements: 

• Maximum size    :  50mm 

• Passing 0.075mm sieve   :  5-35% 

• Plasticity Index    :  Maximum 20% 

• CBR (4 days soak)   :  Minimum 25% 

 

After treatment the material shall have a CBR of at least 100% measured after  7 day 

cure and 7 day soak on the site mix compacted to at least 95% MDD AASHTO T180 

and the treated material shall have a plasticity index less than 6% and a plasticity 

modulus less than 250. 

 

(h) Material for Cement/Lime Improved Gravel of CBR 160% (CIG 160) 

 

Material for CIG 160 base shall include natural gravel or a mixture of natural gravel 

and up to 30 percent of sand or crushed stone aggregates and shall conform to the 

requirements given in Section 1203(d) of the Standard Specifications for Road and 

Bridge Construction but shall have Plasticity Index not exceeding 20% and 4 day soak 

CBR of at least 25%. 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

154 
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SECTION 14- CEMENT AND LIME TREATED MATERIALS 

 

1403  CEMENT TREATMENT 

 

a) Cement  

In variation to this Sub-Clause, cement for improvement shall be 

ORDINARY PORTLAND CEMENT (OPC) complying with KS 1725: 

2001 CEM I 42.5 N or equivalent, subject to the Engineer's approval. The 

cement content of the stabilised material shall be as indicated by the 

Engineer and will normally be about 4%. The Engineer shall exercise his 

discretion to any variation in the rate of application of the cement, which 

he may see fit to order from time to time. 

 

b) Moisture content 

The moisture content of the stabilised material shall be as directed by the 

Engineer but nevertheless within the range of 85% to 105% of the 

Optimum Moisture Content (AASHTO T180). 

 

c) Mixing and Placing 

The material to be stabilised and the cement shall be mixed by an 

approved mixing plant which will either be a mix-in-place pulvimixer or a 

stationary mixing plant for material to be used for pavement construction, 

widening and shoulders. 

 

 LIME TREATMENT 

 

Lime treatment will be as outlined in the Standard Specifications for road and 

bridge construction. The lime content of the stabilised material shall be as 

indicated by the Engineer and will normally be about 2-4%. 

 

 

1409 PROTECTION AND CURING 

 

Protection and curing shall be carried out in accordance with the provisions of 

Clause 1409(i) of the Standard Specification but provision shall be made to wet 

the surface from time to time as directed by the Engineer. 

 

1410  TRAFFIC 

   

Traffic across the works will be restricted as outlined in the Standard 

Specifications. 

 

1412  MEASUREMENT AND PAYMENT 
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Stabilizer : the provision of the stabilizer shall be measured by the tonne 

calculated  as the specific weight of stabilizer added to the material. 

 

Mix-in stabilizer :Mixing stabilizer into the material shall be measured by the 

cubic 

  metre of treated material calculated as the product of the compacted 

  sectional area treated and the length.  

 

The Contractor may be required to carry out research on different soils stabilizing 

agents. Rates in relevant bills of quantities to apply. 
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 

PART A - GENERAL 

 

1501A GENERAL 

 

Details of the spray rates for bitumen and the spread rates for chippings will be 

directed by the Engineer but the under listed is anticipated and can be used for 

guidance purpose i.e; 

 

 a) Chippings 

  -14/20mm size pre-coated chippings at a spread rate of 60-90 square meters per  

  cubic meter.  

  -10/14mm size pre-coated chippings at a spread rate of 80-120square meters per 

  cubic meter.  

  -6/10mm size pre-coated chippings at spread rate of 80-120 square meters per 

cubic 

  meter.  

 

 b)  Bitumen Spray Rates  

- 1.0 – 1.4 l/m2for the first seal  

- 0.6 - 1.0 l/m2for the second seal. 

 

The Average Least Dimension (ALD) shall be determined in the field after 

crushing the rock for chippings and then determine the actual spray rates and 

chipping spread rates 

 

PART B - PRIME COAT AND TACK COAT 

 

1502B MATERIALS FOR PRIME COAT AND TACK COAT. 

 

For prime coat, the binder shall be a medium-curing cutback MC 30 unless 

otherwise directed by the Engineer. 

 

The rate of spray of bituminous prime coat refers to the gross volume of the 

cutback bitumen, that is to say the volume of the bitumen plus dilutants. 

 

Prime coat shall be applied to gravel areas that are to receive double seal surface 

dressing or bituminous mixes as directed by the Engineer. 
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The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed 

by the Engineer.  

 

The rates of spray of the binder shall be as instructed by the Engineer and shall 

generally be within the range 0.8-1.2 litres/square metre. 

 

1503B PREPARATION OF SURFACE 

 

In addition to requirements of Clause 1503B of the Standard Specifications, the 

Contractor shall prepare and repair cracks, edges, potholes and other failures as 

follows: - 

• Where instructed, the Contractor shall prepare areas for the repair of potholes, 

road edges and other repair areas by excavating off unsuitable or failed 

material and debris, trimming off excavated edges, cleaning and compacting 

the resulting surfaces and applying MC 30 cut-back bitumen prime coat and 

bitumen emulsion KI-60 tack coat, all as directed by the Engineer. 

Measurement and payment shall be made under the relevant item of Bill No 

15.  

 

• Where the surface repair on potholes and edges are to be carried out, Asphalt 

Concrete Type I (0/14 gradation) shall be used. Bituminous material for repair 

of failures and other repair areas shall be paid for under the relevant item of 

Bill No 16 

 

PART C – SURFACE DRESSING 

 

1502C MATERIALS FOR SURFACE DRESSING 

 

Binder 

 

The bituminous binder shall be 80/100 penetration grade bitumen cut-back 

with kerosene fuel in accordance with prevailing road temperatures, and 

conforming to Clause 211 of the Standard Specification. 

 

Chippings  

 

Chippings shall be of class 2 material and shall comply in all respects with 

Clause 1502C of the Standard Specification. The Contractor’s attention is 

drawn to the requirements of Clause 1501C of the Standard Specification with 

regard to cleanliness and dust content of chippings for surface dressing. 

Should it prove necessary in the Engineer’s opinion to wash chippings, no 

extra payment will be made to the Contractor for this operation. 
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1503C SPRAY AND SPREAD RATES OF BITUMEN AND CHIPPINGS. 

 

Spray and Spread Rates for bitumen and chippings cannot be calculated until 

samples of the chippings to be used are available for test. 

 

After submission of samples and completion of laboratory tests on chippings and 

binder, the Contractor shall in the presence of the Engineer and the Chief 

Materials Engineer or representatives, lay trial sections of seal at various rates of 

spray and spread as directed by the Engineer and in accordance with clause 1503C 

of the Standard Specification. 

 

Should any change occur in nature of source of chippings or bitumen, the 

Contractor shall advice the Engineer accordingly who will then decide if any 

revisions are required to the spray and spread rates. 

 

If any changes are required, the Contractor shall carry out further trials as 

instructed by the Engineer. 

 

Payment for binder and chippings will be based on the instructed spray and spread 

rates used which may not necessarily be those specified.  The Engineer will 

specify the spray rates of bitumen as residual bitumen per square meter.  Actual 

spray rates used by the Contractor must be adjusted to compensate for any cutter 

added. 

 

1505C  PRE-COATED CHIPPINGS 

 

Chippings utilized for surface dressing works under this contract shall be pre-

coated in accordance with clause 1505C of the Standard Specification.  The binder 

used for pre-coating chippings shall be MC 30 cut-back bitumen. 

 

The amount of bituminous binder used to pre-coat chippings will be as instructed 

by the Engineer and will normally be between 0.4% and 1.0% residual bitumen as 

percentage of the total dry weight. 

 

Prior to laying any pre-coated chippings the Contractor shall prepare trial mixes 

of bitumen and chippings in the presence of the Engineer.  After completion of 

trial mixes the Engineer shall issue written instructions to the Contractor 

indicating the amount of binder to be added in pre-coated chippings. The 

Contractor shall maintain this proportion unless the surface or nature of the 

chippings changes when the Contractor shall repeat the trials and the Engineer 

will issue revised instruction. 

 

1511C MEASUREMENT AND PAYMENT 

 

(a) Seal coat 
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Seal coats shall be measured by the litre, for each type of bituminous binder for 

each seal coat, calculated as the product of the area in square metres sprayed and 

the rate of application in litres/square metres, corrected to 15.6 o C. 

 

(b) Chippings 

 

Chippings shall be measured by the cubic metre of each nominal size for each 

class calculated as the product of the area in square metres covered and the 

reciprocal of the instructed rate of application in square metres/cubic metre or the 

actual rate of application in square metres/cubic metre whichever calculation 

gives the lower volume. 
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SECTION 16 – BITUMINOUS MIX BASES, BINDER COURSES AND  

        WEARING COURSES 

 

PART B: ASPHALT CONCRETE FOR SURFACING 

 

1601B  Asphaltic Concrete Type II shall be used and shall meet all the requirements of 

the relevant Clauses of both Standard Specifications for Roads and Bridges 

construction of Ministry of Transport and Communication and the current (August 

1987) Ministry of Roads and Public Works Road Design Manual Part III. Where 

the requirements of the two differ, those of Standard Specifications for Roads and 

Bridges shall prevail. 

 

  The material requirements will be as follows:  

  a) Bitumen shall be 80/100 penetration grade  

   

  b)Aggregates:  

   Stone Class b  

   Grading 0/14 

   

  c) Mineral filler - as per Clause 1602B (c)  

 

  Introduce the following amendments to Section 16 of Standard Specifications:  

 

  -1602B(b) - the aggregate for asphalt concrete Type I shall comply with the 

  requirementsfor coarse aggregates class b as specified in clause 1602B(b) of  

  standardspecifications  

 

  - 1602B(c) - the grading for aggregate for binder course shall conform to the 

  requirementsfor Type I binder course asphalt concrete as given in table 16B-l  

 

  - 1604B - the requirements for asphalt concrete shall conform to the 

  specificationsfor Type I Binder course as given in clause 1604(B) of Standard  

  Specifications table 16B-2  

 

  -1607B(b) Variation in binder content - there shall be no extra payment for  

  variation of binder content from the that specified in the design mix.  
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SECTION 17 - CONCRETE WORKS 

 

1703 MATERIALS FOR CONCRETE 

 

This work shall consist of placing selected approved material of 250mm minimum 

diameter on the foundation put after excavation to receive levelling concrete in 

accordance with these specifications and in conformity with the lines, grades and 

cross sections shown on the Drawings as directed by the Engineer. 

 

(a) Materials 

 

Selected rock: The selected rock boulders to be placed for this work shall 

be hard, sound, durable quarry stones as approved by the Engineer.  

Samples of the stone to be used shall be submitted to and approved by the 

Engineer before any stone is placed. 

The maximum size of the stone boulders shall be 300mm. 

 

(b) Construction Method 

 

After completion of the structural excavation the surface of the loose soil 

shall be levelled and compacted.  Then the stone of the above sizes shall 

be placed in one layer of 250mm over the compacted bed where the 

bottom slab will rest. Coarse sand shall be spread to fill up the voids in the 

stone boulders, and compaction with vibratory compactors should be 

performed to make this layer dense whereon a concrete of levelling course 

shall be placed. 

(c) Measurement and payment 

 

Measurement for the bedding materials shall be made in cubic metres for 

the   completed and accepted work, measured from the dimension shown 

on the Drawings, unless otherwise directed by the Engineer. 

Payment for the bedding Materials for Levelling Concrete Works shall be 

full compensation for furnishing and placing all materials, all labour 

equipment, tools and all other items necessary for proper completion of 

the work in accordance with the Drawings and specifications and as 

directed by the Engineer. 

 

1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB   

 INCLUSIVE OF COST OF FORM WORKS 

 

This work shall consist of placing and levelling lean concrete class 15/20 over the 

prepared bed of stone boulders in the foundation for bottom slab and wing walls in 
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accordance with these specifications and which conformity with the lines, grades, 

thickness and typical cross-sections shown on the drawings unless otherwise 

directed by the Engineer. 

 

(a) Materials for Levelling Concrete 

Requirement for the concrete class 15/20 is specified as follows:- 

Design compressive strength (28) days : 15N/mm2 

Maximum size of coarse aggregate : 20mm 

Maximum cement content : 300 kg/m3. 

Maximum water/cement ration of 50% with slump of 80mm. 

  

   (b) Construction Method 

 

 The bed of stone boulders upon which the levelling concrete will be placed shall 

be smooth, compacted and true to the grades and cross-section shall be set to the 

required lines and grades. 

 

(c)  Measurement and payment 

 

Measurement for levelling concrete (class 15/20) shall be made in cubic metres 

completed and accepted levelling concrete work measured in place which is done 

in accordance with the Drawings and the Specifications. 

Payment for this work shall be the full compensation for furnishing and placing 

all materials, labour, equipment and tools, and other incidentals to Specifications 

and as directed by the Engineer. 

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and 

wing walls inclusive of Cost of Form works. 

 

1703(B) REINFORCING BARS OF WALLS AND SLABS 

 

This work shall consist of furnishing, fabricating and placing in the concrete of the 

bottom slab, top slab, median wall, sidewalls, wing walls and aprons, reinforcing 

bars of the quality, type and size in accordance with these specifications in 

conformity with the requirements shown on the Drawings. 

 

(a)  Material: 

Reinforcing bars shall be deformed and shall meet the requirements of 

British standard BS4461, unless otherwise called for the drawings or 

approved by the Engineer. 

No reinforcing bar shall be delivered without a certificate guaranteeing the 

yield stress.  The reinforcing bars shall be kept off the ground, free from 
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dirt, oil, grease, or avoidable rust and stored within a building or provided 

with suitable covers. 

If it is necessary for the Engineer to ascertain the quality of the reinforcing 

bars, the Contractor shall test the reinforcing bars, at his own expense, by 

means as directed by the Engineer. 

  

 (b) Construction Method 

  (i)  Bar Bending Schedule: 

The Engineer shall provide the Contractor with bending schedule 

showing the location types, sizes, bending dimensions and cut 

lengths of the reinforcing bar required to be fixed in the works. 

 

 

(ii) Cutting and Bending: 

Qualified personnel shall be employed for the cutting and bending, 

and proper application shall be provided for such work. 

Bars shall be cut and bent cold to the dimensions indicated and 

with equipment and methods approved by the Engineer. 

Stirrups and tie bars shall be bent around a pin having a diameter 

not less than 15 times the minimum diameter of the bar.  Bends of 

other bars, where full tension in the bar may occur, shall be made 

around a pin having a diameter not less than 7.5 times the bar 

diameter as shown on the Drawings. 

Reinforcing bars shall be accurately formed to the shapes and 

dimensions indicated on the Drawings, and shall be fabricated in a 

manner that will not injure the materials. 

 

(c) Placing  

Reinforcing bars shall be accurately placed in proper position, and so that 

they be firmly held during placing of concrete. 

Bars shall be tied at all intersections by using annealed iron wire 0.9mm or 

larger diameter, or suitable clips. 

Distances from the forms shall be maintained, corrected by means of metal 

hangers, metal blocks, metal supports or other supports approved by the 

Engineer. 

The Engineer shall inspect reinforcing bars after placing.  When a long 

time has elapsed after placing reinforcing bars, they shall be cleaned and 

inspected again by the Engineer before placing concrete. 

 

(d) Splicing and Joint 
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When it is necessary to splice reinforcing bars at points, position and 

methods of splicing shall be determined based on strength calculations and 

approved by the Engineer. 

In lapped splices, the bars shall be lapped by the required length, and 

wired together at several points by using annealed iron wire larger than 

0.9mm. 

Exposed reinforcing bars intended for bonding with future extensions shall 

be effectively protected from injury and corrosion. 

Oxyacetylene welding joint of reinforcing steel shall be done only if 

authorised by the Engineer in writing. 

 

(e) Measurement and Payment 

 

Bending and installation of reinforcing bar of piers and abutments shall be 

measured in terms of tons.  The length of steel bar of each size will be 

shown on the drawings in which the bar length for splicing is excluded.  In 

computing the weight to be measured, the theoretical weights of bars of 

the cross-section shown on the Drawings or authorised shall be used. 

These weights are given in the following table: - 

Bar type and the Cross-section 

in millimetres 

Weight of Bar in Kilogramme—

per 12m length of bar 

Y10 7.40 

Y12 10.66 

Y16 18.95 

Y20 29.60 

Y25 46.30 

 

1703 (C) FORMWORK FOR CULVERT WALLS AND SLABS 

 

This work shall consist of all temporary moulds for forming the concrete for 

culvert walls and slabs together with all temporary construction required for their 

support.  Unless otherwise directed by the Engineer all formworks shall be 

removed on completion of the walls and slabs. 

 

(a) Materials 

Forms shall be made of wood or metal and shall conform to the shape, 

lines and dimensions shown on the Drawings. 

All timber shall be free from holes, loose material, knots, cracks, splits 

and warps or other defects affecting the strength or appearance of the 

finished structure. 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

166 

Release Agents – Release agents shall be either neat oils containing a 
surface activating agent, cream emulsions, or chemical agents to be 
approved by the Engineer. 

(b) Construction Method 

 

i. Formworks 

Formworks shall be designed to carry the maximum loads which may 

be imposed, and so be rigidly constructed as to prevent deformation 

due to load, drying and wetting, vibration and other causes.  After 

forms have been set in correct location, they shall be inspected and 

approved by the Engineer before the concrete is placed. 

If requested, the Contractor shall submit to the Engineer working 

drawings of the forms and also, if requested, calculations to certify the 

rigidity of the forms. 

Unless otherwise described in the Contract, all form joints for exposed 

surfaces of concrete shall form a regular pattern with horizontal and 

vertical lines continuous throughout each structure and all 

construction joints shall coincide with these horizontal and vertical 

lines.  PVC pipes of 50mm diameter for weep holes shall be arranged 

as shown on the Drawings. 

Unless otherwise specified, formwork shall be designed to form 

chamfers at all external corners whether or not such chamfers are 

shown on the Drawings to prevent cracks and other damage from 

arising. 

The inside surface of forms shall be cleaned and coated with a 

releasing agent to prevent adhesion of the concrete.  Release agents 

shall be applied strictly in accordance with the manufacturer’s 

detailed instructions.  The release agent shall be applied to the 

formwork prior to erection.  Release agent must not come into contact 

with reinforcement.  Immediately before concrete is placed, the forms 

shall be thoroughly cleaned and freed from sawdust, shavings, dust, 

mud or other debris by hosing with water.  Temporary openings shall 

be provided in the forms to drain away the water and rubbish. 

 

ii. Scaffolding  

All scaffolding required to support the forms shall be designed and 

constructed to provide necessary rigidity and support the loads 

without appreciable deflection or deformation. 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

167 

Details, plans and structural and flexural calculations for scaffolding 

shall be submitted to the Engineer for approval, but in no case shall 

the Contractor be relieved of his responsibility for the results obtained 

by use of these plans, etc. 

 

iii. Removal of formwork  

The time at which the formwork is truck shall be the Contractor’s 

responsibility and the forms shall not be removed until the concrete 

strength has reached 20 N/mm2. 

 

iv. Measurement and Payment  

Formwork shall be measured as the net area, in square metres, in 

contact with the finished concrete surface of the walls and slabs.  No 

measurement shall be allowed for formwork of temporary 

construction joints. 

Payment for the Formworks shall be full compensation for furnishing, 

erecting, jointing all the forms for the concrete including furnishing 

and applying release agent, and construction of the required 

scaffolding to support the forms, all conforming to the shape, lines, 

grade and dimensions of the structure as shown on the Drawings, all 

in accordance with the Drawings and as directed by the Engineer. 

 

1703(D) CONCRETE WORKS (CLASS 25/20)  

 

This work shall consist of furnishing, mixing, delivering and placing of the 

concrete for the construction of culvert walls and slabs, in accordance with these 

Specifications and in conformity with the requirements shown on the Drawings. 

Concrete class 25/20 shall be used for culvert wingwalls and slabs. The 

requirements of Concrete class 25/20 are provided as follows unless otherwise 

the Engineer will designate any alteration. 

Design compressive strength (28 days)   : 25N/mm2 

Maximum size of coarse aggregates    : 20mm 

Maximum water/cement ratio of 45% with slump of 80mm 

 

a) Concrete Materials 

 

1. Cement: 

 

Cement shall be of Ordinary Portland type and shall conform to the 

requirements of BS 12 or equivalent. 
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The Contractor shall select only one type or brand of cement or others.  

Changing of type or brand of cement will not be permitted without a new 

mix design approved by the Engineer.  All cement is subject to the 

Engineer’s approval, however, approval of cement by the Engineer shall not 

relieve the Contractor of the responsibility to furnish concrete of the 

specified compressive strength. 

Conveyance of cement by jute bags shall not be permitted.  Storage in the 

Contractor’s silo or storehouse shall not exceed more than two (2) months, 

and age of cement after manufacture at mill shall not exceed more than four 

(4) months.  The Contractor shall submit to the Engineer for his approval the 

result of quality certificate done prepared by the manufacturer. 

Whenever it is found out that cement has been stored too long, moist, or 

caked, the cement shall be rejected and removed from the project. 

 

2. Aggregates 

 

Fine and coarse aggregates must be clean, hard, strong and durable, and free 

from absorbed chemicals, clay coating, or materials in amounts that could 

affect hydration, bonding, strength and durability of concrete. 

Grading of aggregates shall conform to the following requirements: 

a) Grading of Fine Aggregates 

 

Sieve Size Percentage by Weight Passing 

10    mm 

6.3mm 

2.5   mm 

1.2   mm 

0.6   mm 

0.3   mm 

0.15 mm 

100 

                             89-100 

                             60-100 

                             30-100 

                             15-  54 

                               5-  40 

                               0 - 15 
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Grading of Coarse Aggregates 

 

Size of Coarse Aggregate 40         30         25        20          15        10         5              2.5 

Amounts finer than each 

standard sieve percentage 

by weight 

100        -         -      90-100       -        30-69     0-10          - 

c) Other requirements for aggregates are as follows: 

i. Fine Aggregates 

 

Fitness Modulus, AASHTO M-6   : 2.3 – 3.1 

Sodium Sulphate Soundness, AASHTO T104  : Max. 10%  loss 

Content of Friable Particles AASHTO 112  : Max 1%  by weight 

Sand Equivalent, AASHTO T176   : Min. 75 

 

ii. Coarse Aggregate 

 

Abrasion, AASGTO T96    : Max. 405 loss 

Soft Fragment and shale, AASHTO M80  : Max. 5% by weight 

Thin and elongated Pieces, AASHTO M80  : Max. 15% 

 

3. Water  

 

All sources of water to be used with cement shall be approved by the 

Engineer.  Water shall be free from injurious quantities of oil, alkali, 

vegetable matter and salt as determined by the Engineer. 

 

4. Admixture  

 

Only admixture, which have been tested and approved in the site laboratory 

through trial mixing for design proportion shall be used. 

Before selection of admixture, the Contractor shall submit to the Engineer the 

specific information or guarantees prepared by the admixture supplier.   

The Contractor shall not exclude the admixture from concrete proportions. 

 

b) Proportioning Concrete 

 

The Contractor shall consult with the Engineer as to mix proportions at least 

thirty (30) days prior to beginning the concrete work.  The actual mix 
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proportions of cement, aggregates, water and admixture shall be determined 

by the Contractor under supervision of the Engineer in the site laboratory. 

The Contractor shall prepare the design proportions which has 120% of the 

strength requirement specified for the designated class of concrete. 

No class of concrete shall be prepared or placed until its job-mix proportions 

have been approved by the Engineer. 

 

c) Concrete Work 

 

(i)    Batching shall be done by weight with accuracy of: 

Cement   : ½ percent 

Aggregate   : ½ percent 

Water and Admixture : 1 percent. 

  

(ii)  Equipment should be capable of measuring quantities within these 

tolerances for the smartest batch regularly used, as well as for larger 

batches. 

 

The accuracy of batching equipment should be checked every month in 

the presence of the Engineer and adjusted when necessary. 

 

(iii)  Mixing and delivery 

Slump of mixed concrete shall be checked and approved at an accuracy 

of +25mm against designated slump in these specifications. 

 

(iv)  Concrete in hot weather 

No concrete shall be placed when the ambient air temperature is 

expected to exceed thirty three degrees celsius (330c) during placement 

operations. 

 

(v)   Concreting at night 

No concrete shall be mixed, placed or finished when natural light is 

insufficient, unless an adequate approved artificial lighting system is 

operated, such night work is subject to approval by the engineer. 

 

(vi)  Placing 

In preparation of the placing of concrete, the interior space of forms 

shall be cleaned and approved by the Engineer prior to placing concrete. 

All temporary members except tie bars to support forms shall be 

removed entirely from the forms and not buried in the concrete.  The use 
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of open and vertical chute shall not be permitted unless otherwise 

directed by the engineer. 

The Contractor shall provide a sufficient number of vibrators to properly 

compact each batch immediately after it is placed in the forms. 

d) Measurement and Payment 

 

Measurements for the Concrete Works Class 25/20 of culvert walls and slabs 

shall be made in cubic metres for the walls and slabs actually constructed, 

measured from their dimensions shown on the Drawings. Payment for the 

Concrete Works (Class 25/20) of culvert walls and slabs shall be the full 

compensation for furnishing all materials of the concrete mixing, delivering, 

placing and curing the concrete, equipment and tools, labour and other 

incidental necessary for the completion of the work in accordance with the 

Drawings and these Specifications and as directed by the Engineer. 
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SECTION 20 - ROAD FURNITURE 

 

2001  ROAD RESERVE BOUNDARY POSTS 

 

Road reserve boundary posts shall be provided as directed by the Engineer and in 

compliance with Standard Specification clause 2001. They shall be placed at 50m 

intervals along the boundary of the road reserve. 

 

2003   EDGE MARKER POSTS 

 

Edge marker posts shall be provided as directed by the Engineer and in 

compliance with the requirements of Standard Specification clause 2003 

 

2004   PERMANENT ROAD SIGNS 

 

Permanent Road Signs shall be provided as directed by the Engineer and in 

compliance with the requirements of the "Manual for Traffic Signs in Kenya" Part 

II and standard Specification clause 2004. 

 

2004B   EXISTING ROAD SIGNS 

 

Where directed by the Engineer, the Contractor shall take down road signs 

including all posts, nuts, bolts and fittings, and remove and dispose of the 

concrete foundation and backfill the post holes. The signs shall be stored as 

directed by the Engineer. 

 

Measurement and payment for taking down road signs shall be made by the 

number of signs of any type and size taken down, cleaned and stored as directed. 

 

2005   ROAD MARKING 

 

Paint for road marking shall be internally reflectorised hot applied thermoplastic 

material in accordance with Clause 219 of the Standard Specification. 

 

The rates inserted in the Bills of Quantities for road marking shall include for 

prior application of approved tack coat. 

 

2006   GUARDRAILS 

 

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm 

diameter set vertically at least 1.2m into the shoulder as directed by the Engineer. 

Spacer blocks shall also be made of concrete.  
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Beams for guardrails shall be "Armco Flex-beam" or similar obtained from a 

manufacturer approved by the Engineer. 
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2007   KERBS 

 

(a) Vertical Joints 

 

Vertical joints between adjacent kerbs shall not be greater than 5 mm in 

width and shall have mortar consisting of 1:3 cement: sand by volume. 

 

b) Transition between flush and raised kerbs 

 

The transition between flush and raised kerbs (e.g. at bus bays) shall be 

termed as ramped kerbs and shall occur within a length of 2.0m 

 

2008   KILOMETRE MARKER POSTS 

 

Kilometre marker posts shall be provided as directed by the Engineer and in 

compliance with Standard Specification Clause 2008. 

 

2009   RUMBLE STRIPS 

 

Where directed by the Engineer, the Contractor shall provide, place, trim, shape 

and compact to line and level asphaltic concrete rumble strips on the finished 

shoulders. This shall be done to the satisfaction of the Engineer. 

 

2009B   BOLLARDS 

 

Where directed by the Engineer, the Contractor shall provide and install class 

20/20 200mm diameter reinforced concrete bollards concreted 300mm into the 

ground. 
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SECTION 22-DAY-WORKS 

 

2202     MEASUREMENTS AND PAYMENT 

 

(a) Plant 

   

Where items of major plant listed in the schedule of Day-works are specified by 

type (e.g. Concrete mixer etc.) the power rating of such items of plant provided by 

the Contractor shall not be lower than the power ratings of such plant 

manufactured within the last two years prior to the date of BID.  Any item of 

major plant employed upon Day-works that has a power rating lower than 

specified above shall be paid for at rates lower than those in the schedule of Day-

works. The reduction in the rate payable shall be in proportion to the reduction in 

power rating below that specified above. 
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SECTION 25 - HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL 

PARTICIPATION 

 

2501     SCOPE 

This specification sets out the Contractor’s obligations with regard to on-site HIV/AIDS 

awareness campaign and preventive measures, which are to be instituted. The Contractor 

shall institute an HIV/AIDS awareness campaign amongst his workers for the duration of 

the Contract. 

 

• Scope of Activities 

 

Activities for HIV/AIDS awareness campaigns and prevention will be broad-based, 

targeting both individuals and groups. They may consist of:- 

 

(i) Information posters in public places, both on and offsite (eating houses, bars, guest 

houses, etc.) and on contractor’s vehicles. 

 

(ii) Availability of socially marketed condoms 

 

(iii) Peer educators (reference people) drawn from the local labour and educated in 

HIV/AIDS issues for discussions with colleagues (estimate 1 per 100 employees). 

 

(iv) Small focus group discussions to disseminate information covering key issues. 

 

(v) Theatre groups and video presentations. 

 

(vi) Promotional events (such as football matches) to encourage openness and 

discussion of HIV/AIDS issues. 

 

(vii) Promotional billboards to raise awareness of the integration of construction and 

HIV/AIDS activities. 

 

(viii) Inclusion of HIV/AIDS activities at site meetings with District Aids Committee 

and other approved representatives. 

 

(ix) Availability of promotional materials such as T-shirts, caps, bumper stickers, key 

rings etc. 

 

• Objective 

 

The Objective of the HIV/AIDS training programme is to reduce the risk of exposure to 

and spread of the HIV virus in the area influenced by the construction. The target group 

will be local labourers and their supervisors employed by the works contractors. The 
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wider community will benefit indirectly through their normal day-to-day interaction with 

the target group. 

 

 

 

 

 

 

2502      GENERAL REQUIREMENTS 

 

(a) Publicity  

 

 (i) Posters   

 

As part of the campaign the Contractor will be required to display AIDS 

awareness posters in all buildings frequented by workers employed on the 

Contract where such buildings fall under the control of the Contractor. In 

addition, at least ten (10) of The Contractor’s vehicles, regularly used on site shall 

display HIV/AIDS awareness posters. The posters shall be printed on gloss paper 

and shall be at least A1 size on buildings and A3 size, or other approved size on 

vehicles. The message on the posters to be proposed by the contractor shall be 

approved by the Engineer before the posters are printed. 

 

The contractor shall be responsible for the maintenance and replacement of such 

posters during the contract period. 

 

 (ii) T-shirts and Caps 

 

Contractor shall provide to be used by selected staff members continually during 

the contract period T-shirts and caps bearing messages approved by the Engineer. 

 

 (iii) Videos Shows  

 

Contractor shall make arrangements for educative video shows at least every two 

(2) months during the contract implementation.  The videos shall be those 

approved by the Ministry of Health for use in public awareness. 

 

 (iv) HIV/AIDS Awareness Road Signs 

 

Contractor shall provide and erect HIV/AIDS awareness permanent road signs of 

surface area not less than 4m2 and not more than 5m2. 

 

The specifications and payments for such signs shall be in accordance with 

Section 20 of both Standard and Special Specifications. 
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(b) Condoms  

 

As part of the campaign the Contractor will be required to make condoms available 

to workers. The condoms shall be from those approved by the Ministry of Health 

(Kenya). The Contractor shall make available at least 2,000 male and 200 female 

condoms every month, through dispensing machines or other approved method of 

distribution. The Contractor shall at all times keep the site adequately supplied with 

such condoms during the contract period. 

 

(c) Training 

 

HIV/AIDS activities are co-ordinated nationally by the National Aids Control 

Council (NACC). The Contractor, in consultation with NACC and the Ministry of 

Health (MOH), will co-ordinate with the provincial, district and local representatives. 

In carrying out training of all staff involved in the construction activities. The trainers 

consisting of persons of different disciplines and being experts in AIDS and HIV 

issues shall include  of at least 1 counsellor. 

 

Activities on the construction site will be linked as far as possible with on-going 

HIV/AIDS awareness and prevention in the area. This will ensure complementarity of 

approaches, reinforcing education and minimizing duplication. In addition, these links 

will ensure that the target group will have access to continued information after the 

end of the construction period.   

Activities on the construction site will be linked as far as possible with on-going 

HIV/AIDS awareness and prevention in the area. This will ensure complementarity of 

approaches, reinforcing education and minimizing duplication. In addition, these links 

will ensure that the target group will have access to continued information after the 

end of the construction period. 

 

 The training sessions shall cover among others the following: 

 

 (i) Preventive behaviours including partner reduction, condom use, awareness and  

 appreciation of the importance of treatment of sexually transmitted incidences 

(STIs);   

 

 (ii) Skills including negotiating safer sex, correct condom use, purchase of condoms  

  without embarrassment; and referral to local health centres and available services. 

 

(iii) Establishing the status and focus of all current and planned HIV/AIDS activities 

in the area to ensure complementarity and determining potential involvement in 

project activities. 

 

(iv) Carrying out a brief review of regional activities combining road construction 

with  
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HIV/AIDS campaigns to determine options, best practice key issues, constraints 

etc. 

 

(v)  Reviewing of Information, Education and Communication (IEC) materials 

available  

and their relevance to road construction, making recommendations for future 

development of IEC materials. 

 

(vi) Providing education and training for site personnel, supervisors and peer 

educators for  

the scope of activities as above. 

 

(vii) Providing supervision for peer educators to ensure sustained quality of education.  

Incentives for their continual work may be small promotional items such as T – 

shirts, Caps etc. 

 

(viii)Providing mechanism for the social marketing of condoms and distribution of  

materials. 

 

(ix) Monitoring activities regularly to assess effectiveness and impact. This should 

include  

an initial, interim and final assessment of basic knowledge, attitude and practices  

(KAP) taking account of existing data sources and recognizing the limitations due 

to the short time frame to show behaviour change. The KAP will be supported by 

qualitative information from focus group discussions. 

 

 The training sessions shall be conducted once every two months during the 

contract implementation. 

 

(d) Timing 

 

Activities shall commence at the start of the construction period and continue throughout 

the contract period to ensure a sustained impact. 

 

2503  MEASUREMENT AND PAYMENTS 

 

(i) Posters  

Unit: Number (No.) 

 

Payment: Payment rate for posters shall be by the Number (No.) placed or 

replaced upon the instructions of the Engineer. 

 

(ii) T-Shirts and Caps 
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Unit: A complete Set of T-Shirt and Caps (Set) 

 

Payment: Payment rate for T-shirts and Caps shall be by the set of T-Shirts and 

Caps instructed by the Engineer. 

 

(iii) Video Shows 

Unit Number (No.) 

 

Payment: Payment rate for video shows shall be the number (No.) of shows 

carried out.  The rates shall include all the arrangements necessary to achieve the 

same. 

 

(iv) Condoms 

Unit: Number (No.) 

 

Payment: Payment rates shall by the number of condoms provided by the 

Contractor.  The rate shall include the provisions and maintenance of appropriate 

and approved dispensers. 

 

(v) Training  

Unit: Session 

 

Payment: Payment rate shall be by the number of sessions conducted.  The rate shall 

include allowance payable, lunches, transport, tent hires, any public address system 

etc necessary for conducting an effective public training 
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2504  ENVIRONMENTAL MITIGATION MEASURES 

 

In order to minimise the negative effects on the environment during construction phase, the 

following issues and the corresponding mitigation measures have been recommended: 

A Borrow pits and Quarries 

Possible sources of materials will be identified and the sites investigated for material extraction. 

Materials sites (borrow bit areas) if not reinstated and rehabilitated after project completion, 

cause landscape scarring, dangers of overhanging cliffs and falling rocks which creates 

environmental, health and safety hazards, stagnant water pits where children and animals drown. 

Land will be acquired for obtaining construction materials i.e. borrow pits and quarries. 

Mitigation Measures 

The Contractor is required carry out the following: 

1. Ensure that appropriate authorisation to use the proposed borrows pits has been obtained 

before commencing activities by seeking approval from the National Environmental 

Management Authority before use of any active quarry site; 

2. Carry out inspection of each of the site’s soil stability before excavation; 

3. All borrow pits sites shall be clearly indicated on a plan and approved by the Resident 

Engineer; 

4. Borrow pits and quarries shall be located more than 20 meters from watercourses in a 

position that will facilitate the prevention of storm water runoff from the site from entering 

the watercourse; 

5. The Contractor shall give 14 days’ notice to nearby communities of his intention to begin 

excavation in the borrow pits or quarries; 

6. Prepare health and safety plan before any work on the quarries is commenced;  

7. Cordon off the quarry and borrow areas to keep livestock and children off;  

8. Maintain fences and “make good” of the sites afterwards. 

9. The Contractor shall prepare and implement borrow pit plans and borrow pit rehabilitation 

plans, which would minimise the risk of erosion.  
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10. Topsoil shall be stripped prior to removal of borrow and stockpiled on site. This soil shall 

be replaced on the disturbed once the operation of the borrow site or quarry is complete; 

11. The use of borrow pits or quarries for material spoil sites may be approved by the Engineer 

(and/or with the appropriate consent of the “landowner”).  Where this occurs, the materials 

spoiled in the borrow pit shall be profiled to fit into the surrounding landscape and covered 

with topsoil; 

12. Decommission the borrow pits and quarries upon completion of the Contract and reinstate 

the land to its natural condition by grading excavations and planting suitable saplings. 

B Air pollution 

During construction there is going to be dust generated in these areas. Other possible sources of 

air pollution will arise from exhaust and engine emissions and construction machinery. 

Air emissions including dust, is regarded as a nuisance when it reduces visibility, soils private 

property, is aesthetically displeasing or affects palatability of grazing. Dust generated by 

construction related activities must be minimised. 

Mitigation Measures 

a) Workers shall be trained on management of air pollution from vehicles and machinery. All 

construction machinery shall be maintained and serviced in accordance with the 

contractor’s specifications; 

b) Workers shall be trained on dust minimisation techniques; 

c) The removal of vegetation shall be avoided until such time as clearance is required and 

exposed surfaces shall be re-vegetated or stabilised as soon as practically possible; 

d) Do not carry out dust generating activities (excavation, handling and transport of soils) 

during times of strong winds. The Engineer shall suspend earthworks operations wherever 

visible dust is affecting properties adjoining the road; 

e) Water sprays shall be used on all earthworks areas within 200 metres of human settlement. 

Water shall be applied whenever dust emissions (from vehicle movements or wind) are 

visible at the site in the opinion of the Engineer; 

f) Vehicles delivering soil materials shall be covered to reduce spills and windblown dust; 

g) Vehicle speeds shall be limited to minimise the generation of dust on site and on diversion 

and access roads; 
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h) Any complaints received by the Contractor regarding dust will be recorded and 

communicated to the Engineer; 

i) Plants and all construction works should be undertaken strictly during business hours; 

j) NEMA and the Ministry of Transport has published regulatory measures related to vehicle 

air pollution. It is anticipated that these measures will be adhered to and the law enforcers 

will take control; 

k) Project-specific design improvements to limit motor vehicle air pollution impacts include: 

i) The carriage way provides sufficient capacity to avoid traffic congestion, with 

projected increases in traffic flow; 

ii) Avoiding steep grades and sharp curves which would promote deceleration, 

acceleration and shifting wherever possible; 

iii) Planting tall, leafy, and dense vegetation along the road to filter pollutants. 

C  Noise pollution 

Road constructions generally require the use of machinery, and although these activities may be 

intermittent and localized, they nevertheless contribute tremendous amounts of sustained noise 

during equipment operation. These can degrade the human welfare and by disrupting noise 

sensitive areas like schools and hospitals. 

Mitigation Measures 

1. The Contractor shall keep noise level within acceptable limits and construction activities 

shall, where possible, be confined to normal working hours in the residential areas; 

2. Schools, hospitals and other noise sensitive areas shall be notified by the Contractor at least 5 

days before construction is due to commence in their vicinity. Any excessively noisy activity 

shall be conducted outside of school hours, where approved by the Resident Engineer; 

3. Construction workers will be required to wear ear muffs in areas exposed to excessive noise 

levels; 

4. Equipment should be maintained regularly to reduce noise resulting from friction; 

5. No unnecessary hooting by project and resident vehicles; 

6. Any complaints received by the Contractor regarding noise will be recorded and 

communicated to the Engineer. 
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D Vegetation Loss 

The proposed project roads will follow the old roads alignment during construction, only 

vegetation which, has encroached into the road reserve will be cleared to give way for the 

proposed road. 

Mitigation Measures 

1. Except to the extent necessary for establishing the construction site and carrying out the 

construction works, vegetation shall not be removed, damaged or disturbed nor should any 

unauthorised planting of vegetation take place; 

2. The clearance of the site for construction purposes shall be kept to a minimum.  

3. Areas to be cleared should be agreed and demarcated before the start of the clearing 

operations; 

4. Clearing and removal of vegetation, especially at borrow sites must be carried out in such a 

way that damage to adjacent areas is prevented or minimised; 

5. All vegetation encroaching into the road reserve must be cleared to give room for visibility; 

6. Areas with dense indigenous vegetation are not to be disturbed unless required for 

construction purposes.  

 

Measurement and Payments 

No separate payment shall be made for this item.  The Contractor shall include the costs in the 

rates for other measured items 

E Impacts on soils and drainage 

a. Storm water and Soil Erosion 

It is expected on a properly improved road, there should be no problems of erosion or 

sedimentation because side drains, mitre drains, culverts and drifts are installed to 

effectively drain away any water.  

Soil erosion is attributed to: 

1. Run-off from unprotected steep slopes in the hilly areas;  
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2. Run-off from blockage of culverts or lack of drainage facilities; 

3. Lack of scour checks on the side drains; 

4. Poor drains in feeder roads. 

Construction activities such as excavation and hauling of material from borrow pits and 

cuts for construction of embankments may also result in soil erosion.  

Environmental protection measures on road works has two main benefits: 

o It protects the road, thereby cutting maintenance costs, and 

o It prevents off-road damage. 

In terms of roadwork implementation, the contractor is responsible for ensuring that the 

protection measures as stipulated in the contract are carried out and that the required 

quality of work is provided. 

Particular care is required where slopes have to be cut, fills made and drainage systems 

constructed. It is the contractor’s obligation to protect slopes from erosion and to ensure 

that drainage outlets do not cause erosion  

Mitigation Measures 

1. Earthworks should be controlled so that land that is not required for the road works is 

not disturbed; 

2. Wherever possible, earthworks should be carried out during the dry season to prevent 

soil from being washed away by the rain; 

3. Excavated materials and excess earth should be kept at appropriate sites approved by 

the Supervising Engineer; 

4. The earth dumping sites should be designed in such a manner as to facilitate natural 

water discharge; 

5. The contractor should adhere to specified cut and fill gradients and planting 

embankments with shrubs and grass to reduce erosion and take care of stability 

problems of road embankments. Areas cleared for improving sight distance should be 

planted with grass to reduce erosion 

6. The Contractor shall protect areas susceptible to erosion by installing necessary 

temporary and permanent drainage works as soon as possible and by taking measures 

to prevent the surface water from being concentrated in drainage channels or streams 
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and from scouring slopes, use of check dams, soak pits and gabions; 

7. Areas affected by construction related activities and/or susceptible to erosion must be 

monitored regularly for evidence of erosion.  

8. On any areas where the risk of erosion is evident, special measures may be necessary 

to stabilise the areas and prevent erosion.  These may include, but not be limited to: 

i. Confining construction activities; 

ii. Using cut off drains; 

iii. Using mechanical cover or packing structures such as geofabric to stabilise 

steep slopes or hessian, gabions and mattress and retaining walls; 

iv. Mulch or chip cover; 

v. Constructing anti-erosion berms; 

vi. Where erosion does occur on any completed work/working areas, the Contractor 

shall reinstate such areas and areas damaged by the erosion at his own cost and 

to the satisfaction of the Engineer 

b. Drainage 

Bridges (Reinforced Concrete, Composite) and pipe culverts are the only drainage 

structures existing on the project road.  

The project design has catered for the following to mitigate against drainage problems: 

1.  Cross drains will be used to replace some broken or damaged cross pipe culverts 

that by visual inspection appeared to overtop during floods. 

2. Depending on the structural integrity some bridges/box culverts may be retained 

but extended. 

Mitigation Measures 

1. Where new culverts are to be installed, consultation with people settled there will be 

required to avoid possible conflicts that may arise due to channelling of water; 

2. The Contractor shall ensure that provision is made to facilitate continuity of base 

water flow at all times during construction of these features across streams, rivers, 

lagoons and flood plains; 
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3. Reduction of baseline water quality through construction actions / activities shall be 

prevented (for example coffer dams, silt traps); 

4. The Contractor shall not divert a dam or modify any watercourse without the approval 

of the Engineer and relevant authorities as required by the law. 

Measurement and Payments 

The Engineer will instruct the permanent works related to this clause such as soil erosion 

measures and pay under the relevant bill items. No separate payment shall be made for the 

other items as the Contractor shall include their costs in the rates for other measured items 

F    Impacts on water resources 

a. Reduced water supply to local community 

While the water sources within the project area are sufficient for the construction works, 

livestock and community domestic use, the concern is the water quality due to abstraction 

by the project works and its associated waste water management. 

Mitigation Measures 

1. The contractor should consult the community on partitioning of access to this 

resource for construction purposes; 

2. The Contractor must adhere to water quality regulations described in Legal Notice 

No. 120 of the Kenya Gazette Supplement No. 68 of September 2006.  

3. Abstractions shall be approved by the Water Resources Management Authority.  

b. Water contamination 

This impact will only apply where the contractor will supplement labour based methods 

with substantial machinery for construction and where the contractor is to set up camp. 

Construction equipment generates large amounts of waste oil and its proper handling is 

critical. Haphazard storage and leakage can result in the contamination of soils, surface 

and ground waters.  

Pollution of water resources by oil-based pollutants from lorries and construction 

machinery during construction works could cause health problems for the population. 

Moreover it is a common practice for vehicles to be washed along the rivers and streams. 

Mitigation Measures 
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1. The contractor should construct machinery and vehicle maintenance areas as well as 

sealed areas for the storage of pollutants so as to avoid any accidental discharge that 

would pollute water resources 

2. Measures should be taken to ensure proper storage of fuel, oil and bitumen. Oil-water 

interceptors or sumps should be constructed to capture discharge of oils, fats and 

other polluting liquids from maintenance workshops, vehicle and equipment washing 

bays. 

3. A safety and emergency response plan will need to be developed for all operations 

with emphasis on the protection of the environment prior to start up. 

c. Water Sources and Springs 

Riparian areas and other water sources along the rivers and streams along the road may 

be contaminated during construction of the roads. 

Mitigation measures 

1.  Rehabilitation of the existing water points, use of soak pits, stone pitching and check 

dams as velocity and siltation reducing measures of this water sources and springs  

2. No construction materials shall be stockpiled within areas that are at risk of flooding; 

3. The Contractor shall ensure that all construction activities at the seasonal river 

crossings are commenced and completed during the dry seasons (as far as possible); 

4. All temporary and permanent fill used adjacent to, or within, the perennial river bed 

shall be of clean and or larger particles.  Silts and clays shall not be permitted in the 

fill; 

5. Plastic sheeting, sandbags or geofabric approved by the RE shall be used to prevent 

the migration of fines through the edges of the fill into the river; 

6. The Contractor shall not modify the banks or bed of a watercourse other than 

necessary to complete the specified works.  If such unapproved modification occurs, 

the Contractor shall restore the affected areas to their original profile; 

7. The Contractor shall preserve all riparian vegetation; 

8. The Contractor shall not pollute the watercourse or sources through any construction 

activities. 
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Measurement and Payments 

No separate payment shall be made for this item.  The Contractor shall include the costs in the 

rates for other measured items 

25-50-002-7     Contractor’s camp site  

The construction contractor will need to establish camps including site offices, workshops, 

stores, vehicle parking.  

Mitigation Measures 

The mitigation measures have been divided according to the different components of the 

contractor’s camp. 

General 

1. The site for the Contractor’s Camp shall be determined in collaboration with the RE taking 

into consideration the following: 

i. The security situation in the area. 

ii. The local administration shall be involved in the site location to avoid destruction of 

any cultural sites or any other conflict; 

iii. The Contractor’s Camp layout shall take into account availability of access for 

deliveries and services and any future works; 

iv. The Contractor’s Camp should also be of sufficient size to accommodate the needs of 

all sub-contractors that may work on the project. 

v. Decommission the camps and reinstate the land to its natural condition by filling 

excavations and planting suitable saplings. 

Sanitation 

1. The Contractor shall comply with all laws and any by-laws relating to public health and 

sanitation; 

Workshops 

1. Where practical, all maintenance of equipment and vehicles on site shall be performed in the 

workshop. 
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2. If it is necessary to do maintenance on site, but outside of the workshop area, the Contractor 

shall obtain the approval of the Engineer prior to commencing activities; 

3. The Contractor shall ensure that there is no contamination of the soil, vegetation or surface 

water in his workshop and other plant or emergency maintenance facilities.  

4. The workshop shall be kept tidy at all times and shall have the following as a minimum: 

i. A smooth impermeable floor either constructed of concrete or suitable plastic covered 

with sufficient gravel to protect the plastic from damage;  

ii. the floor shall be bounded and sloped towards an oil trap or sump to contain any 

spillages of substances (e.g. oil);  

iii. Drip trays shall be used to collect the waste oil and lubricants during servicing and 

shall also be provided in construction areas for stationary plant (such as compressors);  

iv. The drip trays shall be inspected and emptied daily;   

v. Drip trays shall be closely monitored during wet weather to ensure that they do not 

overflow. 

General Materials Handling and Storage 

1. All materials shall be stored within the Contractor’s camp unless otherwise approved by the 

Engineer; 

2. All imported fill, soil and/or sand materials shall be free of weeds, litter and contaminants. 

Sources of imported materials shall be listed and approved by the Engineer 

3. The Contractor shall ensure that delivery drivers are informed of all procedures and 

restrictions (including ‘No go’ areas) required; 

4. Any electrical or petrol driven pumps shall be equipped and positioned so as not to cause any 

danger of ignition of the stored product; 

5. Collection containers (e.g. drip trays) shall be placed under all dispensing mechanisms for 

hydrocarbons or hazardous liquid substances to ensure contamination from any leaks is 

reduced; 

6. Regular checks shall be conducted by the Contractor on the dispensing mechanisms for all 

above ground storage tanks to ensure faulty equipment is identified and replaced in timely 

manner; 
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7. Only empty and externally clean tanks may be stored on bare ground. All empty and 

externally dirty tanks shall be sealed and stored on an area where the ground has been 

protected. 

Measurement and Payments 

No separate payment shall be made for this item.  The Contractor shall include the costs in the 

rates for other measured items 

25-50-002-8   Solid Waste 

Construction will result in the creation of various solid wastes, principally surplus earth (spoil) 

and rock (soil debris), office wastes including.  

Mitigation Measures 

1. The contractor should develop a waste management plan; 

2. All personnel shall be instructed to dispose of all waste in a proper manner;  

3. At all places of work the contractor shall provide litter collection facilities;  

4. The final disposal of the site waste shall be done at the location that shall be approved by the 

Engineer, after consultation with local administration and local leaders; 

5. The provision of sufficient bins (preferably vermin and weatherproof) at the camp and work 

sites to store the solid waste produced on a daily basis; 

6. Wherever possible, materials used or generated by construction shall be recycled; 

7. Provision for responsible management of any hazardous waste generated during the 

construction works; 

8. Dispose of surplus material ("spoil") only at designated sites and by approved methods. 

9. The spoil area should preferably be located on land already cleared wherever possible. 

Communities shall be involved in the site location to avoid destruction of any ritual site or 

any other conflict; 

10. The development and rehabilitation of spoil areas.  

Measurement and Payments 

No separate payment shall be made for this item.  The Contractor shall include the costs in the 

rates for other measured items 
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G      Liquid wastes 

a. Wastewater and Contaminated Water Management  

During the construction phase, various liquid wastes including grey and black water 

(respectively washing water and sewage), concrete washings, runoff from camp and 

workshop areas, and various liquid waste streams from washing construction vehicle and 

equipment washing will be generated.  

Mitigation Measures 

1. No grey water runoff or uncontrolled discharges from the site/working areas 

2. Water containing such pollutants as cements, concrete, lime, chemicals and fuels shall be 

discharged into a conservancy tank for removal from site. 

3. The Contractor shall also prevent runoff loaded with sediment and other suspended materials 

from the site/working areas  

4. Potential pollutants of any kind and in any form shall be kept, stored and used in such a 

manner that any escape can be contained and the water table not endangered; 

5. Wash areas shall be placed and constructed in such a manner so as to ensure that the 

surrounding areas (including groundwater) are not polluted; 

6. The Contractor shall notify the Engineer of any pollution incidents on site. 

b. Fuels, Oils, Hazardous Substances and other Liquid Pollutants  

The construction phase will involve the use of stationary and mobile plant and equipment 

requiring refuelling and the construction of permanent and temporary fuel storage 

facilities.  

Mitigation Measures 

1. Hazardous materials shall not be stored within 2 kilometres of the top water level of public 

water supply reservoirs;   

2. Hazardous materials shall be stored above flood level and at least 20 metres from any 

watercourse; 

3. Areas for the storage of fuel and other flammable materials shall comply with standard fire 

safety regulations; 

4. Chemicals and fuel shall be stored in storage tanks within a secure compound.  
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5. Storage areas or secondary containment shall be constructed of waterproof reinforced 

concrete or approved equivalent 

6. The minimum volume for secondary containment shall be 110% of the capacity of the 

largest tank system, plus 10% of the total capacity of all other separate tanks and containers 

within the bund wall with closed valves for controlled draining during rains; 

7. Tank equipment such as dispensing hoses, valves, meters, pumps, and gauges shall be 

located within the containment or provided with own containment; 

8. Fence of the tank compound with locks or other adequate security controls at the site; 

9. Locks on unattended dispensing hoses; 

10. Appropriate training for the handling and use of fuels and hazardous material 

11. Extreme care will be taken when transferring chemicals and fuels from storage vessels to 

equipment and machinery on an impervious sealed area which is kerbed and graded to 

prevent run-off 

12. All chemicals stored within the bunded areas shall be clearly labelled detailing the nature 

and quantity of chemicals within individual containers;  

13. Any chemical or fuel spills shall be cleaned up immediately. The spilt liquid and clean-up 

material shall be removed, treated and transported to an appropriate site licensed for its 

disposal; 

14. Stormwater shall be diverted away from the fuel handling and storage areas. An oil water 

interceptor shall be provided to treat any rainwater from fuel storage and handling areas.  

c. Concrete Batching (Where applicable) 

This is principally a labour based gravel surfaced works and concreting works may be 

required, e.g. for drainage structures 

Mitigation Measures 

1. Concrete batching plant shall be located more than 20 m from the nearest stream/river 

channel; 

2. Topsoil shall be removed from the batching plant site and stockpiled; 

3. Concrete shall not be mixed directly on the ground; 

4. The concrete batching works shall be kept neat and clean at all times; 
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5. Contaminated stormwater and wastewater runoff from the batching area and aggregate 

stockpiles shall not be permitted to enter streams but shall be led to a pit where the water 

can soak away; 

6. Unused cement bags are to be stored so as not to be effected by rain or runoff events; 

7. Used bags shall be stored and disposed of in a manner which prevents pollution of the 

surrounding environment (e.g. via wind blown dust); 

8. Concrete transportation shall not result in spillage; 

9. Cleaning of equipment and flushing of mixers shall not result in pollution of the 

surrounding environment;   

10. Suitable screening and containment shall be in place to prevent wind blown contamination 

associated with any bulk cement silos, loading and batching; 

11. Waste concrete and cement sludge shall be scraped off the site of the batching plant and 

removed to an approved disposal site; 

12. All visible remains of excess concrete shall be physically removed on completion of the 

plaster or concrete and disposed at an approved disposal site.  Washing the remains into the 

ground is not acceptable; 

13. All excess aggregate and sand shall be removed 

Measurement and Payments 

No separate payment shall be made for this item.  The Contractor shall include the costs in 

the rates for other measured items 

 

25-50-002-10   Disruption of Access to Property 

The road construction may lead to disruption of access to property. 

Mitigation Measures 

Disruption of access to property must be kept to a minimum at all times. Where such disruption 

is unavoidable, the Contractor shall advise the affected parties and the Engineer at least seven 

working days in advance of such disruption. 
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H     Relocation of public utilities 

Road construction could lead to disruption of existing utilities. This includes water pipes and 

electricity lines. However, this will be temporary as the contractor will relocate the services to 

the edge of the road reserve. These interruptions will be of a short time but may lead to 

disturbances and inconveniences. 

Mitigation Measures 

1. Notice should be given to the utility users prior to any interruption in supply; 

2. Liaise with relevant parties which include water service institutions and KPLC. 

25-50-002-12   Delays in transportation  

During construction phase, the road traffic will be controlled and in some cases complete road 

closure will be necessary. This will entail disruption to traffic flows resulting in delay to 

transport of people and goods.  

Mitigation Measures 

1. To avoid delays to road users, the contractor will be required to plan itineraries for site 

traffic on a daily basis. Traffic management and control is mandatory throughout the 

project; 

2. Temporary road signs that are visible both during the day and at night indicating road 

works and restrictions will be required, as detailed in section 9 of the specifications; 

3. The contractor should also set aside footpaths, cycle lanes and parking bays for heavy 

goods vehicles and public transport vehicles; 

4. Areas where construction is taking place should have clearly marked speed reduction 

signage. 

Measurement and Payments 

Traffic Control will be paid under item 09-50- 004, No separate payment shall be made for the 

other items.  The Contractor shall include the costs in the rates for other measured items. 

J     Disruption of Community 

All construction activities may cause disturbance to the community around the area. Managing 

the welfare of a significant number of workers is inevitably a major challenge, and the co-

existence of multiple contractor crews of workers from diverse ethnic and geographic 

backgrounds can be problematic. 
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Mitigation Measures 

1. The Engineer is to establish a formal grievance and redress mechanisms.  

2. The Contractor will be required to minimise the risk of grievances with the local 

communities.  

3. Where grievances occur, the Contractor will be required to assist in the process to investigate 

and resolve the grievance as effectively and quickly as reasonable; 

4. The Contractors shall keep a ‘Complaints register’ on Site.  The register shall contain:  

i. All contact details of the person who made the complaint and information regarding the 

complaint itself; 

ii. The investigations undertaken and response provided; 

iii. Actions taken and by whom; 

iv. Any follow-up actions taken. 

5. Copies of complaints received are to be copied to the Engineer, and where pertinent. 

Measurement and Payments 

No separate payment shall be made for this item.  The Contractor shall include the costs in the 

rates for other measured items 

K    Site Security 

It is expected that the Contractor will make arrangements for security of its properties, 

equipment and worker’s 

Mitigation Measures 

1. The Supervising Engineer and Contractor in liaison with the security organs must create 

awareness to the security situation on the ground all the times; 

2. Appropriate fencing, security gates, shelter and security guards are to be provided at the 

Construction  

3. The Contractor must ensure that good relations are maintained with local communities and 

their leaders to help reduce the risk of vandalism and theft; 

4. Site staff that are found to be involved in incidences of theft or pose other security risks to 

the local community are to be dismissed and reported to the authorities. 
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Measurement and Payments 

No separate payment shall be made for this item.  The Contractor shall include the costs in the 

rates for other measured items 

25-50-002-15     Fire Incidences 

Fire is an inherent risk in any construction which might lead to loss of property and sometimes 

loss of life.  

Mitigation Measures 

1. The Contractor shall ensure there is control of potential fire ignition points; 

2. The Contractor shall ensure that there is basic fire-fighting equipment available on site; 

3. Flammable materials should be stored in approved conditions  

4. Smoking shall not be permitted in those areas where there is a fire hazard.  

5. The Contractor shall ensure that all site personnel are aware of the fire risks and how to deal 

with any fires that occur. 

Measurement and Payments 

No separate payment shall be made for this item.  The Contractor shall include the costs in the 

rates for other measured items 

2505  HEALTH AND SAFETY MEASURES ON SITE 

The Contractor shall ensure that all possible means of protection are given to the labour force at 

all times.  Such protection shall include provision of high visibility clothing or vests, goggles and 

masks for workers in potentially dangerous locations or dealing with potentially harmful 

materials.  

The following Safety Measures should be adhered to: 

o First aid kits must be available on site, a qualified first aider should be on site during the 

working time and the Site Supervisor should also be conversant with first aid procedures. 

The Contractor shall maintain first aid kits with a minimum of the following items:- 

▪ Non Stick wound dressing  

▪ Selection of plaster/band aids 

▪ Crepe bandages 
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▪ Gauze and cotton wool 

▪ Antiseptic solution (washing wounds) 

▪ Antiseptic cream – Betadine, Burnol 

▪ Pain killers Panadol, Disprin 

▪ Anti diarrhoea – Immodium, Diadis, Charcoal, diastop or approved brand 

▪ Anti histamine – Piriton, Triludan 

▪ Anti nausea – Stemetil 

▪ Eye ointment 

▪ Oral re-hydration sachets 

▪ Surgical gloves 

o Protective goggles for stone cutting, chiselling, grinding, and welding. 

o Face masks when working in dust and smouldering waste. 

o Helmets when working on sites where there is a danger of falling objects, e.g. in deep 

drains, digging pit latrines, work in quarries, etc. 

o The Site Supervisor should also know where the nearest hospital / clinic is and where an 

ambulance or quick transport can be found. 

o  Special safety measures are required when deep trenches have to be dug, for example for 

culverts or structures. Depending on the material (natural soil slope) and the depth of the 

trench, strutting will be required to avoid collapsing trench sides. The construction of 

strutting has to be done carefully and requires an experienced builder. 

o No alcoholic drinks or drugs during work. 

Quality Control 

No worker will be assigned works without protective clothing; a percentage of the payment will 

be deducted whenever the Engineer or his representative finds a worker without protective gear. 

Payment 

50% of the Lump Sum payment for this item will be made when the contractor mobilises and 

provides all items as required by this clause, 25% will be paid when the works are 50% complete 

and the remaining 25% upon final completion.  
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2506  GENDER EQUALITY 

According to constitutional law of the Government of Kenya, women and men have the same 

rights and responsibilities which are to be ensured at all levels and in all aspects of daily life. 

It is therefore the obligation of Contractor to ensure that gender equalisation is achieved in all 

aspects of contract works. That means women should get equal opportunities with men and the 

recruitment process must clearly demonstrate this. Opportunities for employment should also be 

offered to disabled people. Special activities that they can carry out have to be identified and 

allocated to them. 

Measurement & Payments 

No separate payment shall be made for this item but the Contractor will be expected to comply 

fully with the requirements of this clause. 

2507  LABOUR STANDARDS 

It is an obligatory duty of the construction sector to maintain the international labour standards, 

as Kenya is one of the signatories of the International Labour Conventions of the International 

Labour Organisation (ILO). The contractor should observe the following requirements: 

Equality: 

• Men and women should receive equal pay for work of equal value. 

• Persons should be given equal opportunity and treatment in employment; 

There should be no discrimination against persons in their employment and occupation on the 

basis of their race, colour, sex, religion, political opinion, national extraction or social origin, or 

on any other basis set out in new constitution. 

Freedom from forced labour: 

• Work or service should not be exacted from any person under the menace of penalty or under 

circumstances where the person has not offered himself or herself voluntarily. 

• Work or service should not be exacted from any person: 

- As a means of political coercion; 

- As a method of mobilising and using labour for purposes of economic development; 

- As a means of labour discipline; 
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- As a punishment for having participated in strikes 

- As a means of racial origin, 

- Social, national or religious discrimination. 

Freedom of association: 

All steps to be taken to protect, respect and promote workers and community’s rights of 

association 

Minimum age: 

No person under the age of 18 years should be employed or work 

Minimum wages: 

Minimum wages should be established for groups of wage earner, in consultation with 

employers and Labour Department and workers organizations; 

Protection of wages: 

Wages should be paid in cash money. Workers should be informed of any deduction made from 

wages, and national regulations should set down condition for deductions from wages. Wages 

should be paid regularly at or near the place of work. 

Before recruitment, adequate notice should be given and the notices posted in public places such 

as schools, chief’s office and churches in order to reach as many people as possible. 

During recruitment, the information on the number of jobs available and terms of employment 

(pay rates, timing and arrangements for payment including first payment date), should be 

disclosed openly. The recruitment process should be conducted in transparent manner without 

biases or any discrimination.  

The unskilled labour is supposed to be sourced from the project area apart from specialised 

personnel like craftsmen and technicians who may be hired from elsewhere if they cannot be 

found in the project area. 

Measurement & Payment 

No separate payment shall be made for this item; the Contractor will be expected to comply fully 

with the requirements of this clause. 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

201 

SECTION 26: PERFORMANCE BASED ROUTINE MAINTENANCE WORKS 

2601  NOTICE TO BIDDERS 

This section deals with the Procurement of Works under the Performance Based Routine 

Maintenance type of Contract. The maintenance will be carried out for a period of three years 

after improvement works are completed. During the second and the third year after completion 

of improvement works, the contractor will be required to carry out instructed works.  

 

This type of contract differs substantially from the traditional contracts for road maintenance 

works in that most of the payments to be made to the contractor are not based on quantities of 

works measured by unit prices for works inputs, but on measured ‘outputs’ reflecting the target 

conditions of the roads under contract (in other words: ‘what the roads are supposed to look 

like’), expressed through ‘Service Levels’. Another major difference is that the Contractor is 

responsible for designing (deciding on) the works necessary to reach the required Service Levels, 

and the durability and performance of the roads over a longer period. 

  

For example, the contractor is not paid for removing 2 cubic metres of silt from a culvert (his 

actual work input) in a certain month, but for keeping the culvert clean and free of silt at all times 

(the output of his efforts). This means that in some months he will be paid the agreed standard 

monthly lumpsum amount even though he has not had to do much work. In other months he 

might have to do a lot of work but he will still only be paid the agreed standard amount. 

However, if he fails to meet the Service Levels by, for example, allowing a culvert to become 

silted up, he will have a reduction made from his monthly lump sum. 

  

The Service Levels are defined in the Contract and so is the method of calculating the payment 

reductions for non-compliance. It is intended that the contractor is motivated to do good quality 

work so that he reduces his maintenance burden, and therefore his costs, over the duration of the 

contract. If he does shoddy work he will have to repeat it and this will increase his maintenance 

inputs and costs. He must decide how best to plan and execute the works in order to make his 

operations cost effective. 

 

In this particular contract this method of payment, based on Service Levels, applies mainly to the 

‘off-carriageway’ Routine Maintenance. 

 

There is provision in the contract for repairs and maintenance works ‘on-carriageway’ and for 

emergency works that may have to be carried out from time to time, but these activities are paid 

for using the traditional method of measuring quantities of input items, and rates, given in the 

Bills of Quantities. 

 



 

  

    

_________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

202 

Another important aspect in the Performance type of contract is for the contractor and employer 

to enter into a long term relationship whereby the contractor takes over more responsibility for 

managing the condition of the road and is rewarded by a longer term contract than is traditional; 

sometimes several years. 

2602 DESCRIPTION OF PROJECT ROAD 

The project roads are located in Nyeri County and are approximately 32 km long. Comprising of 

loops listed in the table below; 

 

S/NO. Link Name Length (Km) 

1 Ihwa - Ihururu 9 

2 Ndugamano – Gura/ Ndugamano - Gachatha 10 

3 Gachatha – Kangaita – Ithekahuno - Gatiki Roads 13 

             Total 32 

 

The roads traverse flat and rolling terrain with Coffee, tea, and horticulture being the main cash 

crops. Maize, beans, bananas and sweet potatoes are also grown for substance consumption. 

Dairy farming is also practised in the area.   

 
 

2603 SCOPE OF WORKS 

(a) Designing and carrying out ‘off-carriageway’ routine maintenance of the drainage 

system, including drainage and erosion control structures, and the control of vegetation, 

in order to achieve the Service Levels defined in the Specifications. 

(b) Carrying out activities ‘on-carriageway’ in order to achieve the Service Levels for 

cleanliness and safety as defined in the Specifications. 

(c) Repairs and routine maintenance of the paved surface, as directed by the Engineer. 

(d) Repairs and routine maintenance of the roads signs, safety barriers and other road 

furniture, as directed by the Engineer. 

(e) Carrying out emergency works, as directed by the Engineer. 

 

2603 (a)   Specifications- Performance Based Works 

The services to be provided by the Contractor include all activities, physical and others, which 

the Contractor needs to carry out in order to comply with the Service Levels and other output and 

performance criteria indicated in the contract, or with any other requirements of the contract. In 

particular, they include management tasks and physical works associated with the following 

road-related assets and items: 

 

• Inspect road, identify and remove all obstructions 
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• Clear side drains, mitre drains, cut-off drains 

• Repair and replace scour checks 

• Repair eroded ditches 

• Clean cross culverts, access culverts, outlets and inlets 

• Headwall repairs 

• Clear stream channels 

• Vegetation control: grass slashing, bush clearing, tree pruning 

• De-silt drifts 

• Maintenance and minor repairs to bridges. 

 

Performance based routine maintenance services will be paid for as a fixed lump sum per km 

per month, with payment reductions made for non-compliance, if appropriate. 

 

i. Timetable for Compliance with Service Level Requirements 

 

In order to respect the Contractor’s initial mobilization period, compliance with the service levels 

will be introduced gradually as shown in Table 26.1. 

 

Table 26.1  Timetable for Compliance with Service Level Requirements 

 

 Contract 

Month 

Road Safety 

Compliance required on % 

of contract road 

Durability 

Compliance required on % 

of contract road 

1 50 50 

2 100 75 

3 100 100 

4 until end of Contract 100 100 

 

 

ii. Specification for Service Levels for Road Safety 

 

The road user must be able to travel at a certain level of safety, unobstructed by objects, wash-

out material and other debris on the gravel wearing course and shoulders. The criteria for 

determining the service levels for safety are given in Table 26.2. The enforcement of these 

criteria is expected to be an immediate priority of the contractor due to the critical importance of 

road safety, and 100% compliance is expected from Month 2, as shown in the Timetable in Table 

26.1. Compliance will be determined by Visual Inspection. 
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Table 26.2 Service Levels for Road Safety 

Item  Service Level Time Allowed 

Cleanliness of the road 

gravel surfacing and 

shoulders 

The road must always be clean and free of soil, 

debris, trash and other objects, which must be 

removed within the time given if they pose: 

 

• A high danger to traffic: such as rocks, fallen 

trees, dead animals, abandoned vehicles, fly 

tipping and other large obstacles etc: 

• A lesser (medium) danger to traffic: such as 

material washed on to the road after storms 

etc: 

 

 

 

 

6 hours 

 

 

 

4 days 

 

iii. Specification for Service Levels for Road Durability 

 

iv. Drainage 

 

In general terms the contractor must ensure that all drainage elements and structures are without 

obstructions which may reduce their normal cross-section and impede the free flow of water. 

 

The Service Level requirements for drainage systems and drainage structures are shown in Table 

26.3. Compliance will be determined by Visual Inspection. 

 

Table 26.3  Service Levels for Drainage 

 

Item  Service Level Time Allowed for Repairs and 

Tolerances Permitted 

Side drains, ditches, mitre 

drains and unlined vertical 

drains 

 

Must be clean and free of 

obstacles 

Tolerance permitted: 

Siltation/Obstructions must less 

than 50mm in depth. 

Siltation/Obstructions must be 

cleared within 7 days after 

detection. 

Damages must be repaired within 

3 weeks after detection. 

Culverts and access drifts Must be clean and free of 

obstacles and without 

structural damage. Must be 

firmly contained by 

As above 
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surrounding soil or material. 

Scour checks and other 

erosion protection 

structures 

Must be de-silted, structurally 

sound and firmly contained in 

surrounding soil or material.  

As above 

 

 

 

v. Vegetation        

 

This section specifies the Service Levels to be complied with in the case of vegetation growing 

within the right-of-way/ road reserve. 

 

Vegetation is to be controlled to the heights, at the locations and with the restrictions as set out in 

Table 26.4. Compliance will be measured with a tape measure. 

 

Table 26.4 Vegetation Control Types 

Type Height (mm) Features applied to: 

1. Vegetation Free Zone. 0 Carriageway, shoulders and structures. 

2. Inner vegetation zone: 

from edge of shoulders to 

back of side drain/ditch or 

2m away from edge of 

shoulder on straights and 

outside of curves, and 5m 

on the inside of curves. 

Also control of vegetation 

around street furniture and 

other features. 

 

25 (min) to 150 

(max) 

Road verges and large vegetated areas, 

including surface water channels with 

longitudinal gradients ≥ 3%. Also 

vegetation control around: 

• Marker posts 

• Signposts 

• Bridge and culvert markers 

• Guardrails 

• Bridge abutments 

• Cross culvert ends and headwalls 

• Inner side drains 

3. Outer vegetation zone, 

excluding zone 2. 

50 (min) to 300 

(max) 

Bush clearing and vegetation control 

around: 

• Marker posts 

• Access culvert ends and 

headwalls 

• Outer side drains 

• Channels with gradients ≤ 3%. 

4. Growth encroaching into 

Vegetation Free Zone from 

the side or top. 

Must be removed if 

within 5m above the 

road surface. 

Applies to vegetation control including 

trees, scrub or branches hanging over 

the zone. 
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vi.   Structures 

The Contractor is responsible for the routine maintenance of all bridges, retaining walls and 

similar structures along the contract road.  

 

The Service Levels for bridges, retaining walls and similar structures are given in Table 2.6.3 

below. Compliance will be determined by Visual Inspection. 

 

Table 26.5 -Service Levels for Structures 

Item Service Level 
Time allowed for repairs or 

Tolerance permitted 

Steel or other 

metal structures 
Guardrails must be present and not 

deformed. All metal parts of overall 

structure shall be painted or otherwise 

protected and free of corrosion. Drainage 

system (e.g. weep holes) to be kept in 

good condition and fully functional. 

Contractor must immediately notify 

Engineer in case of any condition 

which threatens structural integrity of 

the structure. Damage and defects 

must be repaired within seven (7) 

days.   

Concrete 

structures 
Guardrails must be present and painted. 

Beams and all other structural parts must 

be in good conditions and fully 

functional. Drainage system (e.g. weep 

holes) in good condition and fully 

functional. 

Contractor must immediately notify 

Engineer in case of any condition 

which threatens structural integrity of 

the structure. Damage and defects 

must be repaired within seven (7) 

days.   

Expansion joints Clean and in good condition 
Damages and defects must be 

repaired within seven (7) days. 

Retention walls  Contractor must control presence and 

adequate condition of retention walls and 

their drainage.  

Damage and defects must be repaired 

within seven (7) days. 

Riverbeds Contractor must ensure free flow of water 

under bridge and up to 50 metres upstream 

and downstream. Contractor must maintain 

design clearance under bridge. The 

Contractor shall take all reasonable 

measures to control erosion around bridge 

abutments and piers. 

Causes for non-compliance must be 

eliminated within fourteen (14) days 

after water has sufficiently receded to 

allow minimum working conditions. 
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2603(b): Repairs and Maintenance Works  

Repairs and Maintenance works will be carried out by the Contractor when specifically 

instructed by the project manger. Activities include: 

 

• Fill potholes and minor gullies in the gravel wearing course and shoulders 

• Repair carriageway edges 

• Reinstate road camber  

• Road furniture maintenance and repair 

• Repairs to culverts, replacing rings etc 

 

Repairs and maintenance works will be paid for as measured items in accordance with the unit 

rates in the Bill of Quantities. 

2603 (c): Emergency Works 

Emergency works, by definition, are unforeseen at the time of preparing the contract. Severe 

weather conditions such as unusually high rainfall can lead to flash floods which may cause 

wash-outs and other damage to the carriageway and other features of the road and its corridor. 

While specific items of work are not known at the start of the Contract it is prudent to include 

some general items which are indicative of the type of works that may be required. These have 

been included in the Bill of Quantities for Repairs, Maintenance and Emergency Works as they 

will probably be the same items, e.g. repairs and maintenance under an emergency situation. The 

quantities are nominal as they cannot be defined in advance.  

 

In the event of an emergency the Contractor should draw to the attention of the Engineer that 

certain works need to be carried out to repair the carriageway and other road features to restore 

the safe passage of traffic along the road and ensure the integrity of the road and its corridor. The 

Contractor shall give the Engineer an estimate of the extent of the required activities and an 

estimate of the costs based on the Bill of Quantities. The Engineer will consider the information 

and instruct the Contractor to carry out such works as are necessary. 

 

Emergency works will be paid for as measured items in accordance with the unit rates in the Bill 

of Quantities. The instructed works will be done in according with the following specifications: 

o The General Specification for Roadworks is the Standard Specification for Road and 

Bridge Construction, Ministry of Transport and Communications, 1986. 

o The Special Specification in the Standard Tender Documents for Procurement of Small 

Works -KeRRA/ Ministry of Roads, November 2009.  
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2604:  SELF-CONTROL UNIT OF CONTRACTOR 

The Contractor is obliged to assign a technically qualified and trained person, or persons, to 

verify continuously the degree of their compliance with the Service Levels. 

 

The Self-control Unit is responsible for gathering the information needed by the Contractor to 

prepare the Monthly Statement. The unit should have a complete knowledge of the road 

condition, both on and off carriageway, at all times. The unit will also be responsible for carrying 

out, in close cooperation with the Engineer, the formal and scheduled inspections of Service 

Levels which will take place regularly. 

 

The compliance (or non-compliance) of the Contractor with the service level requirements will 

be reported by the Self-Control Unit to the Engineer in the form of Table 26.3, given below. 

 

2605:  Site Regulations, Health and Safety Measures and Work Procedures 

The Contractor shall prepare and submit to the Engineer, for approval, his proposed site 

regulations, health and safety measures (including HIV/AIDS mitigation measures) and work 

procedures.  

 

2606:  Functions of Key Personnel 

The Contractor will provide as a minimum the following permanent key personnel: 

 

• Project director – the owner, director or senior manager of the company to oversee all 

contractual and operational functions of the contract. 

• Site Supervisor-to head the self-control unit and direct and oversee the day-to-day 

planning and site operations of the contract including staff and public safety issues, the 

free flow of traffic, liaising with the public and reporting to the Engineer. He will also 

decide what works have to be carried out and supervise the labour force to ensure quality 

and adherence to the service levels, as well as the duties described in 26-50-005. 

 

The roles could be done by the same person, depending on the size of the firm. 

 

2607:  Method of Formal Inspections 

Formal inspections will be carried out jointly by the Engineer and the Road Manager at the end 

of each month. The main purpose of the formal inspections is to enable the Engineer to verify the 

information presented in the Contractor’s Monthly Statement with the actual observed and 
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measured conditions on the site. The Engineer will prepare a brief Memorandum describing the 

following: 

i. The general circumstances of the site visit, including date, road sections visited, persons 

present, etc.; 

ii. Any non-compliance which may have been detected; 

iii. The time granted by the Engineer to the Contractor to remedy the detected defects.  

Based on the outcome of the formal inspection, the Engineer will correct any possible errors or 

misrepresentations in the Contractor’s statement, countersign it and present it to the Employer 

for payment, and to the Contractor for information. 

Formal inspections will also be scheduled for the follow-up site visits, whose purpose is to verify 

if the Contractor has remedied the causes of earlier non-compliance, within the time frame 

granted by the Engineer and specified in the Memorandum.  

2608:  Informal Inspections of Service Levels 

The Engineer may carry out informal inspections of Service Levels as part of his general 

mandate given to him by the Employer. He may do so on his own initiative, at any time and 

anywhere on the roads included in the contract. If he detects any road sections where the Service 

Level criteria are not met, he is obliged to inform the Contractor within 24 hours in writing, in 

order to enable the Contractor to take remedial action as soon as possible. The results of informal 

inspections may not be used by the Engineer for purposes of correcting the Contractor’s monthly 

statements or applying penalties, except for cases in which the traffic flow on the road has been 

completely interrupted. 

2609:  Monthly Statement   

 The Monthly Statement to be submitted by the Contractor shall have the format shown in Table 

26.6, which gives an example of how the statement is filled out. The compliance or non-

compliance is reported in the table and is used to determine the degree of compliance and the 

payment reduction to be made in a particular month. 
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Table 26.6   Monthly Statement for 

Contract  (Sample Only)    

          

          

Road Section: From km: 5.00 To km: 25.00     Length of contract road: 20.00 km 

          

District: Nyandarua      Region: Central  

          

Contract Month: 2 ,  October 2010       

          

Service Level  Required Compliance Actual Compliance    Non-compliance Payment 

Criteria Target km Compliance criteria   

Total 

Length 

(km) Length 

% 

Reduction Reduction 

            Compliant   km 

1. Road Safety 100% 20.00 Cleanliness of carriageway  18.00 2.00 20% 0.40 

              

2. Durability 75% 15.00 Drainage   13.00 2.00 30% 0.60 

  75% 15.00 Vegetation height   13.00 2.00 20% 0.40 

  75% 15.00 Vegetation clearance  13.00 2.00 10% 0.20 

  75% 15.00 Structures and river beds  13.00 2.00 20% 0.40 

                Total 2.00 

          

Length of road for payment this 

month  = 'Length of contract road' minus   'Payment reduction length'   

  = 20.00 - 2.00 = 18.00 km  

Less reductions for non-rectified 

previous non-compliance (Tab = 18.00 - 1.00 = 17.00   
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2.8) 

Total payment due this month  = 

'Rate per km per month' 

multiplied by  'Length of road for payment this month'   

  = ? Ksh/km x 17.00 km    

  = ?? Ksh      
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2610:  Procedures for Inspection  

The visual inspection will be undertaken as part of the Formal and Informal inspections. The 

criteria for Service Levels will be checked at sections selected by the Engineer based on 

visual appearance. The Engineer shall be the sole judge of compliance. If a specified criterion 

is not met, the one-kilometre section in which the deficit occurs will be judged non-

compliant.  

2611:  Payment Reductions and Liquidated Damages  

In accordance with the relevant clauses of the Conditions of Contract, Payment Reductions 

are applied in case of non-compliance with Service Level requirements, while Liquidated 

Damages are applied in the case of non-compliance with required Repair, Maintenance and 

Emergency Works. 

The results of each formal inspection of the Service Levels and other performance criteria 

will be recorded by the Engineer in the form of a Memorandum. The Memorandum will state 

the type and location of any non-compliance detected, in particular those non-compliances 

already shown in the standard tables provided by the Contractor as part of the monthly 

statement. For each individual case of non-compliance, the Engineer will determine a date by 

which the Contractor must have completed the necessary measures in order to remedy the 

cause of the non-compliance. A follow-up site visit is therefore necessary at the date fixed by 

the Engineer, or soon thereafter, in order to verify that the Contractor has indeed remedied 

the cause of non-compliance. 

If at the date indicated in the Memorandum, the Contractor has not remedied the cause for 

non-compliance, independent of the reason given for their failure to do so, the Contractor is 

subject to Payment Reductions in accordance with the relevant clauses of the Conditions of 

Contract.  

Payment Reductions are variable over time. If the Contractor fails to remedy a cause of non-

compliance for which a payment reduction has already been applied, the amount of the 

payment reduction increases month by month for that particular cause of non-compliance, 

without a ceiling being applied, until compliance is established. The calculation of the initial 

(first month) amounts of payment reductions, and the formula for their adjustment over time, 

is to be based on the following rules given in Table 26.7.  
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TABLE 

26.7 
   

CRITERI

A 

CONDITIONS FOR APPLICATION OF 

PAYMENT REDUCTIONS 

UNIT RATES FOR NON-

COMPLIANCE 

REFERE

NCE TO 

TECHNIC

AL 

SPECIFIC

ATIONS 

(PARAGR

APH NO.) 

Road 

Safety 

Cleanliness of road: observed anywhere in a 

one km section does not comply with the service 

levels 

20% of the monthly lump sum 

for one km applied to each one-

km section which does not 

comply 

26-50-

004(a) 

Drainage Cleanliness and condition of drainage 

structures (lateral ditches): For a one-km 

section, to be determined for subsections of 50 

m each. If unacceptable obstructions exist in 

more than one subsection, the one-km section 

does not comply 

30% of the monthly lump sum 

for one km, applied to each one-

km section which does not 

comply 

26-50-

004(a) iv 

Vegetation Vegetation height (maximum): The maximum 

height measured anywhere in a one-km section 

is above the threshold value 

20% of the monthly lump sum 

for one km, applied to each on-

km section which does not 

comply. 

26-50-

004(a) v 

 Vegetation (clearance above road): The vertical 

clearance between the road surface and the 

lowest point of tree or other plan is less than the 

threshold value 

10% of the monthly lump sum 

for one km, applied to each on-

km section which does not 

comply. 

26-50-

004(a) 

Structures 

and River 

Beds 

Steel, concrete, expansion joints, retention 

walls, river beds: For a one km of section, to be 

determined for each structure. If non-compliant 

on more than one structure, the one km does not 

comply 

20% of the monthly lump sum 

for one km, applied to each one-

km section which does not 

comply 

26-50-

004(a) 

vi 

Note:  (i) The Unit Rates of payment reductions (“PRu) shown in the above table are applicable 

during the first 30 days of non-compliance.  

(ii) If the non-compliance has not been remedied within thirty days, liquidated damages for 

periods beyond 30 days are calculated based on the following formula: 

 PR = 2n PRu         considering:  

J = number of days of non-compliance, and n = 






 −

30

1J
 rounded up to full number (without 

decimals)  



 

  

    _________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

214 

 

2612:  Determination of Liquidated Damages- instructed Works 

The liquidated damages are 0.05% for the particular item delayed, per calendar day of delay up to a 

limit of 10% of the contract price.  

 

 

 



 

  

    _________________________________________________________________________________________ 

Contract No. RWC 561 

 

 

215 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 12:  

 

BILLS OF QUANTITIES 
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PREAMBLE TO BILL OF QUANTITIES 

 

1. The Bills of Quantities forms part of the Contract Documents and are to be read in 

conjunction with the Instructions to Bidders, Conditions of Contract Parts I and II, 

Specifications and Drawings. 

 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of 

identification, and in no way modifies or supersedes the detailed descriptions given in the 

conditions of Contract and Specifications for the full direction and description of work and 

materials. 

 

3. The Quantities set forth in the Bills of Quantities are estimated , representing substantially the 

work to be carried out, and are given to provide a common basis for bidding and comparing of 

Bids. There is no guarantee to the Contractor that he will be required to carry out all the 

quantities of work indicated under any one particular item or group of items in the Bill of 

Quantities. The basis of payment shall be the Contractor's rates and the quantities of work 

actually done in fulfilment of his obligation under the Contract. 

 

4. Payments will be made on agreed milestones in accordance with Clause 60.1 of the 

Conditions of Contract part II. 

 

5. Payments for emergency and/or instructed works will be paid as and when they occur using 

submitted rates and/or day works and shall require prior approval of the Employer. 

 

 

6. The prices and rates inserted in the Bills of Quantities will be used for valuing the work 

executed, and the Engineer will only measure the whole of the works executed in accordance 

with this Contract. 

 

7. A price or rate shall be entered in ink against every item in the Bills of Quantities with the 

exception of items that already have Provisional sums affixed thereto. The bidders are 

reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The 

rates for various items should include discounts if any. Bidders who fail to comply will be 

disqualified. 

 

8. Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole 

or in part at the discretion of the Engineer. 

 

9. The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise 

provided under the Contract, include all Constructional plant to be used, labour, insurance, 

supervision, compliance testing, materials, erection, maintenance of works, overheads and 

profits, taxes and duties together with all general risks, liabilities and obligations set out or 

implied in the Contract, transport, electricity and telephones, water, use and replenishment of 

all consumables, including those required under the contract by the Engineer and his staff. 

 

10. Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause (28) 

of instructions to bidders. 
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SECTION 13: DRAWINGS 

(See the Book of Drawings) 
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LOCATION MAP 

 

 



ITEM DESCRIPTION UNIT QTY
RATE                        

(KSHS)

AMOUNT                                                 

(KSHS)

1. FURNITURE

A104/1.01 Desk 2.2x0.9 m with chair and  lockup drawers No 2

A104/1.02 Desk chair (standard) No 15

A104/1.03 Stationery cupboard, 1.2 m³, lockable No 2

A104/1.04 Steel filing cabinet, 4 drawers, lockable No 2

A104/1.05 Steel filing cabinet, 2 drawers, lockable No 2

A104/1.06 Bookshelf, 3 shelves 1.2 m long (to hold box files) No 2

A104/1.07 Table - 6 m² No 2

A104/1.08 Two Plate electric heater No 1

A104/1.09 Fire extinguisher, 10 litre capacity, CO2 type No 4

A104/1.10 Complete first aid kit No 2

 EQUIPMENT

(The following equipment shall be purpose made for use in the 

Engineer's laboratories and shall comply with the relevant British (BS) 

or American (AASHTO) Standard)

2. General Equipment

A104/2.02 2.49kg. Compaction hammer, drop regulated to 304.8mm No 2

A104/2.03 4.535kg compaction hammer drop regulated to 457.2mm No 2

A104/2.04
Electric vibrating Kango Hammer fitted with steel tamper(BS 1377) with 

support frame
No 1

A104/2.05 Straight edge 300 mm long with handles No 4

A104/2.06 Steel Tamper (BS1377) compatible with Kango hammer No 3

A104/2.07
Compaction mould 152.4 mm. dia x 116.43 mm complete with base plate 

and extension collar, 101.6 mm
No 2

A104/2.08 Galvanized metal tray 1m x 0.5m x 75 mm deep No 4

A104/2.09 75mm brush No 2

A104/2.10
Semi-automatic balance, 25kg Capacity accurate to 1g, including 

weights
No 1

A104/2.11 20mm BS Sieve, 300mm diameter No 1

A104/2.12 Stop Clock No 2

A104/2.13 Thermostatically controlled electric oven 105-110
0
C, capacity 0.225 m³ No 2

A104/2.14 As above but gas heated No 1

A104/2.15 Moisture content tins, 75 mm dia, Cadmium or aluminium plated No 60

A104/2.16 Cone penetrometer with gauge and automatically controlled test cup No 2

 C/Forward to next page
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ITEM DESCRIPTION UNIT QTY
RATE                        

(KSHS)

AMOUNT                                                 

(KSHS)

APPENDIX A

APPENDIX TO BILL ITEM 1.05:  

PROVIDE AND MAINTAIN FURNITURE AND EQUIPMENT FOR THE ENGINEER'S LABORATORY

3. Density (Sand replacement method BS 1377)

A104/3.01 Metal containers 450mm diameter No 2

A104/3.02 Stainless steel tray 305mm diameter No 2

A104/3.03
Metal tray with 150 mm diameter hole in the centre, 300mmx300 mm 

square or equivalent area, 40mm deep
No 2

A104/3.04
Metal tray with 200mm diameter hole in the centre, 500mm x 500 mm 

square , 50 mm deep
No 2

A104/3.05 Steel pegs for fixing tray in position No 15

A104/3.06 Sand pouring cylinder, 150 mm diameter No 2

A104/3.07 Sand pouring cylinder, 215 mm diameter No 2

A104/3.08 Cold steel chisel 20mm x 300mmm No 4

A104/3.09 Cold steel chisel 10mm x 250mmm No 4

A104/3.10 1.5kg, 3.5kg hammers and 1kg rubber mallet Set 1

A104/3.11 Scoop for removing excavated material from hole, 250 mm long handle No 6

A104/3.12 100mm brush, soft No 3

A104/3.13 50mm brush, soft No 3

A104/3.14 Primus gas stove No 1

A104/3.15 Calibrating can 150 mm diameter x 150 mm deep No 3

A104/3.16 Ditto but 200 mm diameter x 250 mm deep No 3

4. Density (Nuclear Density method AASHTO T238)

A104/4.01
Nuclear density gauge (Troxler 3411B or similar approved) complete 

with 3 no. hole forming device and 3 no. guide
No 1

5. CBR (AASHTO T193)

A104/5.01

CBR mould, 152.4 mm dia x 178 mm high, complete with perforated 

base plate and extension collar 50.8 mm high that can be fitted to either 

side of mould

No 50

A104/5.02
Perforated swell plate 150 mm dia with an adjustable centre post of rust 

proof metal provided with a lock-nut
No 40

A104/5.03 2.25 kg split surcharge weight No 2

A104/5.04 Set of annular surcharge weights No 1

A104/5.05 Solid base plate for CBR mould No 2

A104/5.06
Static compaction displacer discs 1 Nox 61.4 mm, 1 No x 50.8 mm and 2 

Nox 38.8 mm thick with handles
set 1

A104/5.07 Disk lifting handle No 2

A104/5.08 Central extruder, complete with 20kN hydraulic jack and accessories No 1

B/Forward From previous page
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A104/5.09

Automatic CBR Proctor Compaction press, 50 tonnes capacity with an 

adjustable distance between platens of 530mm-250mm, rammer weights 

and automatic count selector 

No 1

A104/5.10 Set of guards for above press. No 1

A104/5.11

50 kN CBR Load frame complete with stabilising bar (electric and hand 

operated) including proving rings for 10KN, 28KN and 50KN, piston 

and bracket

No 1

A104/5.12 Penetration gauge range 0 - 25mm No 2

A104/5.13 CBR piston including bracket No 2

A104/5.14
Swell measurement tripod complete with guage calibrated in 0.01 mm 

divisions
No 2

A104/5.15 Soaking tank for CBR mould sufficient for 50 moulds No 1

6. Relative Density of Aggregates (BS 812)

A104/6.01
Wire mesh basket with apertures not greater than 6.5 mm large enough 

to contain 2.5 kg of aggregate
No 2

A104/6.02 A stout watertight container in which the basket can be freely suspended No 2

A104/6.03 Soft absorbent cloth (tea towel) No 10

A104/6.04 Shallow tray of area not less than 0.065 m² No 2

A104/6.05 An airtight container of similar capacity to the basket No 2

A104/6.06 Pycnometer of 1 litre capacity No 4

A104/6.07

Semi automatic 5 kg balance accurate to 0.1g to be of size and type to 

permit the basket containing the sample to be suspended in water(to be 

supplied with weights)

No 1

A104/6.08 Hot air drier (electric) No 2

7. Flakiness (BS 812)

A104/7.01 Thickness gauge (various sizes) No 2

8. Sieve Analysis (BS 1377)

A104/8.01
BS Sieve 300mm diameter in sizes 75, 63, 50, 37.5, 28, 20, 14, 10, 6.3, 5 

and 4 mm, plus lid and receiver
Set 2

A104/8.02
BS Sieve 200mm diameter in sizes 2, 1, 0.6, 0.5, 0.425, 0.300,0.150 and 

0.075 mm, plus lid and receiver
Set 2

A104/8.03 Electric sieve shaker No 1

A104/8.04 BS sieve 200mm diameter 0.425 and 0.075 mm set 1

A104/8.05 1 m x 1 m x 75mm deep galvanized metal tray No 10

A104/8.06 Riffle box with 50mm slots (BS 1377) No 1
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9. Miscellaneous Equipment

A104/9.01 Wheel barrow No 3

A104/9.02 Dustpan and brush No 3

A104/9.03 Shovel No 4

A104/9.04 Pick axe with handle No 4

A104/9.05 Metal scoop, large (150mm wide) No 3

A104/9.06 Metal scoop, medium (100mm wide) No 4

A104/9.07 Garden trowel No 2

A104/9.08 Steel tray 0.3m x 0.3m x 0.01m deep No 15

A104/9.09 Palette knife 200mm long blade No 3

A104/9.10 Palette knife 100mm long blade No 4

A104/9.11 BS sieve 450mm diameter, 37.5mm No 1

A104/9.12 BS sieve 450mm diameter, 20mm No 1

A104/9.13 BS sieve 450mm diameter, 5mm No 1

A104/9.14 BS sieve 450mm diameter, 0.425mm No 1

A104/9.15 BS sieve 450mm diameter, 0.3mm No 1

A104/9.16 BS sieve 450mm diameter, 0.075mm No 1

A104/9.17 Set of lid and receiver for metal scoop and steel trays No 2

A104/9.18 BS Sieve brush No 2

A104/9.19 Measuring cylinder set, 25 ml, 100 ml, 500 ml, 1000 ml, 2000 ml set 2

A104/9.20 Glass jar capacity 5 litres with lid No 10

A104/9.21 200mm x 200mm x 20mm cadmium plated or aluminium tin No 20

A104/9.22 Electronic balance capacity 1000 g, accurate to 0.01gm. No 1

A104/9.23 Balance 2000 g capacity accuracy to 0.1g (manual), including weights No 1

A104/9.24 Balance 50kg capacity accurate to 10gm including weights No 1

A104/9.25 Still for producing distilled water No 1

A104/9.26 Polythene or glass 20 litres storage vessel with tap at bottom No 2

A104/9.27 Stiff broom No 2

A104/9.28 Vernier calipers, 150mm No 2

A104/9.29 Vernier calipers, 250mm No 2
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A104/9.30 Pestle and mortar No 2

A104/9.31 Linear shrinkage mould (BS 1377) No 6

A104/9.32 Liquid Limit Device No 2

A104/9.33 Average least dimension gauge No 2

A104/9.34

Lockable tool box containing: 1 pr"Molegrips", 2 x 150mm screwdriver, 

2 x 200 mm screwdriver, 2 x 300 mm screwdriver,(1 standard and 1 

Phillips head of each) adjustable spanners 200 mm and 300 mm, 1 pair 

round nosed pliers, 1 pair general purpose pliers, 

No 1

A104/9.35 Plastic or metal bucket including lid,10 litres capacity No 6

A104/9.36 Polythene wash bottle (500 ml) No 5

A104/9.37 A4 size clipboard No 4

A104/9.38 Thermometer, range -10°C to150°C, glass (BS 593) No 2

A104/9.39 Laboratory thermometer, range + 0°C to + 250°C (BS 593) No 2

A104/9.40 Maximum and minimum thermometer (BS692) No 2

A104/9.41 Rain gauge No 1

A104/9.42 Portable dial thermometer + 50°C to +250°C accurate to ± 3% No 1

A104/9.43 Ditto with 0.75m long stem No 1

A104/9.44 Pocket thermometer + 50°C to +250°C accurate to ± 3% with 0.1 m stem No 2

A104/9.45
5 litre capacity steel storage containers with leak and dust proof lids for 

storage of bitumen samples
No 50

A104/9.46 Hotplate 200mm diameter with Simmerstat heat control unit. No 2

A104/9.47 450mm diameter x 150mm deep metal mason's basin No 6

10. Standard Specifications (Copies of each of the latest editions of the 

following Standards)

A104/10.01 BS 598 No 1

A104/10.02 BS 812 No 1

A104/10.03 BS 882 No 1

A104/10.04 BS 1377 No 1

A104/10.05 BS 1881 No 1

A104/10.06 BS 1924 No 1

A104/10.07
Standard Specifications for Transportation Material and Methods of 

Sampling and Testing (AASHTO) Parts I and II, 14th Edition
Set 1

A104/10.08 ASTM D1559 No 1

A104/10.09 Asphalt Institute, Superpave Manual Series No.2(SP-2) No 1

A104/10.10 Overseas Road Note 19 No 1

A104/10.11 BS 5911 Part 1 &3 No 1
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11. Concrete: Slump and Cube Manufacture (BS 1881)

A104/10.12 BS 4449 No 1

A104/11.01 Slump cone, tamping rod and base set 2

A104/11.02 Concrete cube mould, 150mm cube No 30

A104/11.03 Soaking tank for cubes (capacity 50 No.) No 1

A104/11.04 Cube tamping bars No 10

12. Concrete: Cube Compression Testing

A104/12.01
Concrete compression machine to BS1610 Grade A with 300 mm gauge, 

rectangular platens, capacity 1560 kN with load spacer

A104/12.02 Safety guard for above

A104/12.03 50mm distance piece

A104/12.04 70mm distance piece

A104/12.05 Electro-mechanical load pacer, 100 mm or equivalent distance piece

13. Aggregate and Chippings

A104/13.01

Sand equivalent to AASHTO T176 including graduated plastic cylinder, 

rubber stopper, irrigation tube weighted foot assembly, siphon assembly, 

85ml tin box (57mm dia.), 100 mm dia wide mouth funnel, stop 

clock,mechanical shaker and 10 litre jar

Set 1

A104/13.02 Beaker 250ml No 2

A104/13.03
Aggregate Crushing Value Apparatus, 150 mm nominal diameter , 

including plunger and base plate
No 2

A104/13.04 Tamping rod and metal measure for above Set 4

A104/13.05 Los Angeles Abrasion to ASTM standards No 1

A104/13.06 Set of 12 abrasive charges No 2

A104/13.07 Thermometer, 0°C to +50°C No 2

A104/13.08 Thermometer, 0°C to +250°C No 2

A104/13.09 Reagent grade Silica gel, 500g container No 50

14. Bitumen  Spray Test  (BS 1707) 

A104/14.1
Transverse distribution of spray test bitumen distributor (depot tray test 

to BS 1707) or equivalent.
Set 1

A104/14.02
Steel tray 20 mm deep x0.1m

2
 (for measuring bitumen spray rates) with 

purpose made detachable handle 1.5m long.
No. 4

No 1
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16.  Bitumen  Extraction  Test

A) Extractor Bottle Method BS 598 Part 2

A104/16.01 Electronic top pan balance 4kg capacity, sensitive to 0.1gm No 1

A104/16.02 Flat bottomed scoop No 3

A104/16.03 Steel garden trowel No 2

A104/16.04 Large steel spoon No 2

A104/16.05 Heat resistant gloves pair 10

A104/16.06

Foot pump for pressurising air water assemblies up to a maximum of 

700KN/m
2
 and fitted with flexible hose approximately 1.2m long and 

connector

No 2

A104/16.07 Steel bottle 600ml capacity with 49mm rubber stopper No 2

A104/16.08 Steel bottle 2500ml capacity with 71mm rubber stopper No 2

A104/16.09 Steel bottle 7000ml capacity with 71mm rubber stopper No 2

A104/16.10
Flask funnel for fitting to the 700ml steel bottle with rim of funnel 

retaining sieve 200mm nominal diameter
No 2

A104/16.11
Bottle roller compact bench mounted unit designed to rotate 2 bottles 

simultaneously about longitudinal axis
No 1

A104/16.12
Pressure filter complete with cutting tool for making hole in the filter 

paper
No 1

A104/16.13 Filter funnel to take 200mm nominal diameter sieves No 2

A104/16.14 Centrifuge complying with BS 598 No 1

A104/16.15 Binder recovery No 1

A104/16.16 Volumetric flask 250ml, 500ml, 1000ml and 2000ml capacity set 2

A104/16.17 Recovery still for Dichloromethane No 1

B) Hot Extractor Method BS 598 Part 2

A104/16.18
Hot extractor complete with wire gauze container gasket, cork lid and 

support assembly

A104/16.19 Dean and Stark receiver with condenser to suite Trichloroethylene

A104/16.20
Gyratory compactor ELE Servo Pac or equivalent with 1 x 100mm and 1 

x 150mm moulds
No 1

A104/16.21
PRD Vibrating hammer compactor complete with 6 moulds, 7 base 

plates from ELE

A104/16.22
Two (2) sets of Tamping foot 102mm  diameter and 146mm diameter 

and shanks to fit the supplied vibratory hammer

No 2

No 1
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17. Consumables

A104/17.01 Paraffin wax Kg 50

A104/17.02 Gas Kg 1600

A104/17.03 Gunny sack No 500

A104/17.04 Plastic bag 900x450x1000 gauge No 500

A104/17.05 Plastic bag 450x300x1000 gauge No 500

A104/17.06 Filter paper 150mm diameter Whatman No. 5 (Boxes of 100) No 20

A104/17.07 Filter paper 400mm diameter Whatman No. 5 (Boxes of 100) No 20

A104/17.08 Filter paper 100mm diameter Whatman No. 5 (Boxes of 100) No 20

A104/17.09 Filter paper 400mm diameter Whatman No. 54 (Boxes of 100) No 10

A104/17.10
Filter paper 270mm diameter with 33 diameter hole at centre Whatman 

No. 5 (Boxes of 100)
No 15

A104/17.11 Trichloroethylene (205 Litre Drum) No 2

A104/17.12 Dichloromethane kg 0

A104/17.13 Cotton waste kg 50

A104/17.14 Gas cylinders compatible with supplied stoves No 10

A104/17.15 Sodium sulphate kg 45

A104/17.16 Sand for density test kg 250

 C/Forward to item 1.05
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1. ENGINEER'S MAIN OFFICE AND FURNITURE

1 Executive desk 2.2x0.9 m  with six lockup drawers No 2

2 Desk 2.2x0.9 m with chair and three lockup drawers No 4

3 Office tables No 3

4 Executive Swivel orthopeadic chair adjustable height  No 2

5 Standard office chairs  No 8

6 Bench 3m long with cushioned backrest (located as directed)  No 1

7 Typist's desk No 1

8 Typist's chair No 3

9 Lockable steel stationery cupboard, 1.2 m³, lockable No 4

10 Medium size steel filing cabinet, 4 drawers lockable No 4

11 Medium size steel filing cabinet, 2 lockable drawers lockable No 3

12 Bookshelf, 1.5 m wide 3 shelves (for box files) sliding glass door  No 3

13 Conference table with 12 chairs No 1

14 Waste paper basket No. 5

15 Curtains for office and laboratory -for all windows and doors Set 2

16 Ordinary 2 hole paper punch No 2

17 Heavy duty 2 hole paper punch No 2

18 Set of full divided scale (metric 1/1000, 1/2500, 1/500, 1/2000, 1/1250, 1/1500) No 1

19

Computer meeting the following specifications or equivalent: Personal computer 

with 20" screen full multimedia, 1000GB hard disk, 12.0GB RAM,  Core i7 

processor, complete with all accessories preloaded with latest versions of 

windows OS, MS Office, Professional and MS Project

No 2

20 Autocad Civil 3D 2012 and Licences for above computers  No 2

21  As A103/2.11 but with 15'' screen No 4

22

 Laptop PC with Intel Core i7-350M Processor 15.4" screen, 12GB DDR3 RAM 

1000GB 8xDVD+/-RW or simillar approved with Microsoft Windows 

professional 

No 1

23  Latest HP (A4) Laser Printer with accessories No 3

24  Latest HP (A3) Laser Printer with accessories No 1

25  UPS 600 VA  No 6

26  wall clocks, battery powered min size 350mm x 350mm  No 2

27
Safe for cash and valuables min.size approx. 0.8mx0.5mx0.4m to be concreted in 

place (wall/floor mounted) complete with lock and keys
No 1

28  First Aid Kit  No 4

APPENDIX B

APPENDIX TO BILL ITEM 1.06A:  PROVIDE, FURNISH AND MAINTAIN THE R.E.'S OFFICE

DESCRIPTION
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29  Fire Extinguisher  No 4

30  Filing Tray - set of 3no.  set 10

31 Refrigerator minimum capacity 0.2 m
3 No 1

32 Drinking water dispenser, hot/cold No 1

33 Table - 0.8 m
2
 surface area No 1

34 Cupboard, 0.15 m
3
, lockable No 1

35 Cooker 4 plate electric cooker with oven and grill No 1

36
 A3 Photocopier (approved make), with feeder sorting trays, scanner and print 

capability 
 No 1

37  Reams of A4 phocopying paper  No 100

38  Reams of A3 phocopying paper  No 20

39  Electronic scientific calculator, Casio fx 992s or equivalent approved No 6

40 Stapling machine Ofrex size 50 or similar with 5000 staples No 6

41 Heavy duty punch and spiral binder, IBICO AG or similar approved No 2

42 Inkjet Plain Paper Fax Machine with 4MB of memory No 1

43  Pencil sharpener (desk mounted type)  No 6

44

Digital Camera, 20.1 Megapixel(min), 1920x1080 full HD movie recording, 

optical steadyShot, sweep panorama, 2.7" LCD screen, minimum 15x digital 

zoom, multimedia card/SD 8GB memory, 12 scene selection modes, all inclusive.

No 1

45

PABX Telephone system including intercom connecting all offices and 

laboratory. rate includes headsets, wiring and operational costs. including High 

Speed Internet Access using optic fibre or HDSL (High Data Digital Subscriber 

Line) broadband connection networked to all computers, with annual 

subscription paid during the entire contract period.

item 1

Total carried to  Bill Item 1.06A
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S/No. Item Description

1

Geodetic GNSS Receivers



Increased reliability - rover setup

- the rover to provide a mode for better performance under dificult condtions (close to buildings, trees and urban areas)

- the rover to be able to connect to any CORS GNSS networks or Single stations via internet

4. Communications

a) I/O 

·    2x TNC connector ( 1 for UMTS antenna and 1 for UHF antenna)

·    2x LEMO

·    1x high speed USB

·    Integrated GSM/GPRS modem

·    Integrated Bluetooth class 2

·    Optional radio modem (2):

­    Internal Rx/Tx: 403­473 MHz

­    External Radio: 1W ­ 35W adjustable (at least 12Km range)

.  Should be configured to log into any upcoming CORS protocol

.  Should be enabled to use SIM card

b)  Radio Transmission Protocols (RTK)

­    RTCM2.1, RTCM2.3, RTCM3.0, CMR, CMR+ input and output

­    NMEA0183 output

    5. Data Storage:

    .  Must be able to store raw data

    .  Must have at least 4 GB internal storage

    .  Optional external microSD storage

    .  Device should mount as a USB external hard drive

    6. Power Supply

       ·    Battery life:  at least 5 hours in RTK mode

       ·    Must have External power input option 

       ·    Each set should be supplied with  two internal battery packs

     7. Software 

Two types of software

a) for Static  

·    Permanent licence to be included ( protected by USB dongle)

·    Must be able to process raw data ( GPS L1&L2, Glonas L1&L2) from leading brands

.    Must be able to define datums and compute varios trasformations



.    Must be able to do 3D adjustment

b) for RTK

▪must provide functions for topo survey

▪must provide functions for stakeout

▪Operating platform - Windows Mobile 6.5 or equivalent 

     8. Sourcing

     9. Warranty

Minimum of One year



APPENDIX D
GEODETIC GLOBAL NAVIGATION SATELLITE SYSTEM SPECIFICATIONS (GNSS)

General Characteristics

Geodetic Set enabled for both Static and RTK functions with respective supporting software and 

accessories

Specific Specifications

1. Channels: At least 120 enabled for simulteneous signal tracking

2. Reception

Must be enabled for Multi - Constellation / Frequency  i.e current systems e.g. GPS (L1, L2, L2C, L5)

GLONASS ( L1C/A, L1P, L2C/A); SBAS (EGNOS, WAAS, MSAS, GAGAN, QZSS)

 Galileo ready: E1, E5A, E5B 

 BeiDou ready (Compass) : B1, B2 

 Must have some multipath mitigation technology embeded

Note: Should be configured to recieve new and upcoming constellations (if any) 

2. Accuracy :

Real Time Kinematics (RTK)

­    Horizontal: 8 mm + 1 ppm RMS

­    Vertical: 15 mm + 1 ppm RMS

­    Initialization time: typically < 5 s

-    Initialisation reliability >99.9%

Post Processing Static

­    Horizontal: 3 mm + 0.5 ppm RMS

­    Vertical: 5 mm + 0.5 ppm RMS

-    Baseline Length: ≤ 80 km

3. Special functionalties

Extended RTK range - base setup- the base receiver to be able to stream RTK data via integrated GSM modem and to support upto 10 rovers 

simultaneously

- the base to provide WiFi hotspot functionality for better control/setup of the receiver

- the base to provide web interface functionality via any smart phone, tablet or computer

- the base to provide NTRIP caster and dyndns functions



Increased reliability - rover setup

- the rover to provide a mode for better performance under dificult condtions (close to buildings, trees and urban areas)

- the rover to be able to connect to any CORS GNSS networks or Single stations via internet

4. Communications

a) I/O 

·    2x TNC connector ( 1 for UMTS antenna and 1 for UHF antenna)

·    2x LEMO

·    1x high speed USB

·    Integrated GSM/GPRS modem

·    Integrated Bluetooth class 2

·    Optional radio modem (2):

­    Internal Rx/Tx: 403­473 MHz

­    External Radio: 1W ­ 35W adjustable (at least 12Km range)

.  Should be configured to log into any upcoming CORS protocol

.  Should be enabled to use SIM card

b)  Radio Transmission Protocols (RTK)

­    RTCM2.1, RTCM2.3, RTCM3.0, CMR, CMR+ input and output

­    NMEA0183 output

    5. Data Storage:

    .  Must be able to store raw data

    .  Must have at least 4 GB internal storage

    .  Optional external microSD storage

    .  Device should mount as a USB external hard drive

    6. Power Supply

       ·    Battery life:  at least 5 hours in RTK mode

       ·    Must have External power input option 

       ·    Each set should be supplied with  two internal battery packs

     7. Software 

Two types of software

a) for Static  

·    Permanent licence to be included ( protected by USB dongle)

·    Must be able to process raw data ( GPS L1&L2, Glonas L1&L2) from leading brands

.    Must be able to define datums and compute varios trasformations



.    Must be able to do 3D adjustment

b) for RTK

▪must provide functions for topo survey

▪must provide functions for stakeout

▪Operating platform - Windows Mobile 6.5 or equivalent 

     8. Sourcing
The equipment must be sourced from manufacturer's authorized dealers in Kenya who must be capable of 

training users and commissioning the equipment for full use.

     9. Warranty

Minimum of One year

·    Must be able to export/inport raw data to RINEX format and process the same. This feature must be 

inclusive of the total cost

Supplier should provide licence free field data collection software that has the following key survey 

operational features:-



REMARKS







ITEM Description UNIT QTY RATE
AMOUNT                                                  

(KSHS)

Digital Total Station reading to 1”accuracy (one second ) with the 

following facilities

·         Inbuilt data logger

·         Uploading/downloading software

·         Data transfer cable

·         Battery (2No)

·         Battery charger

·         Tool kit

·         Two face keyboard

·         User manual 

It must have the following  inbuilt survey programs as a minimum

·         Survey

·         Staking out

·         Resection/intersection

·         Traverse

·         Cogo

1.02

The following mandatory total station accessories must be included 

per Total station instrument

a
1No. Heavy duty telescopic tripod(preferably wooden) No. 1

b

  Telescopic plumbing prism pole complete with a prism and 

prism holder with target and plumbing bubble ( length not 

less than 2.15m )

No. 3

c

·         Triple prism holder set, in a casing, comprising triple 

prisms, prisms holder with target, tribrach and a tribrach 

adaptor

No. 1

d
·         Survey umbrella No. 1

e
·         1No.Telescopic Tripod No. 1

Engineer’s Automatic Level Wild NAK 2 or similar with a tripod and the 

following specifications

·         Accuracy of 0.7 mm per 1 km double run

·         Standard magnification  of: 32x

·         Shortest focusing distance of 1.6m

·         Compensator setting accuracy of  0.3'' 

Total carried forward to next page
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APPENDIX C

APPENDIX TO BILL ITEM 1.06B ENGINEERS’S SURVEY EQUIPMENT

1.01 No. 1

ITEM

Description UNIT QTY
 RATE  AMOUNT(Kshs) 

Brought Forward
                                           -   

1.04 Hand held GPS with accuracy of 1 Metre

No. 1

1.05 Set of two way radio communication with a range of 1 kilometer set. 1

1.06 5 M  Leveling staff with leveling bubble
No. 4

1.07 3 M  Ranging Rods
No. 10

1.08 Scientific Calculators FX 912ms or equivalent No. 3

1.09 50m. Linen Measuring Tape
No. 6

1.10 1 M stainless steel straight edge

No. 1

1.11 3 m tape measure
No. 6

1.12 Sledge hammer 2kg weight
No. 2

1.13 Mattock
No. 2

1.14 Pangas (16’’)
No. 10

1.15 Marker Pens
No. 20

1.16 Levelling Survey books
No. 100

1.17 Reflector Jackets

No. 30

1.18

Provision of Geodetic GNSS receivers comprising of one base and 

two rovers as per the specifications in Appendix D
No. 1

Total carried to  Bill Item 1.06B
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1 Preliminaries and General Items

4 Site Clearance and Top Soil Stripping

5 Earth Works

7 Excavation and Filling of Structures

8 Culverts and Drainage Works

9 Passage to Traffic

12 Natural Gravel  Base and Subase

14 Lime/Cement  Improved gravel Subbase and Base

15 Bituminous Surface Treatment and Surface Dressing

16 Bituminous Mixes

17 Concrete Works

20 Road Furniture

21 Miscellaneous Bridge works

22 Schedule of Dayworks.

25 HIV/AIDS, Gender &Social Issues, Local Participation

( A ) SUB-TOTAL  ( 1 )

( B ) Add 15% VARIATION OF PRICE of sub total ( 1 )

( C ) Add 10% CONTIGENCIES of sub total ( 1 )

( D ) SUB-TOTAL  ( 2 )  = ( A + B + C )

( E ) Add …16% VAT of sub-total ( 2 )

TOTAL CARRIED FORWARD TO FORM OF BID AS BID SUM 1

SUMMARY OF BILL OF QUANTITIES



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Road safety

1)Removal of trees, falling rocks,logs or any other obstruction on the 

carriageway
Km.Month 1,152

2) Bush clearing including grass cutting for visibility and safety Durability Km.Month 1,152

1.02
Clean side drains, mitre drains, cross and access culverts to free flow 

conditions
Km.Month 1,152

(A)

SECTION 1: PERFORMANCE BASED ROUTINE MAINTENANCE

1.01

 SUB-TOTAL 1:  CARRIED FORWARD TO GRAND SUMMARY OF PERFOMANCE BASED ROUTINE 

MAINTENANCE



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Note: No separate payments shall be made for gravel for blinding on

hard material fill areas or hauling to spoil unsuitable excavation

materials and the cost  of such shall be included in the rates and prices

5.01

Fill in soft material including benching of shoulders for repairs to

embankments, shoulders and compaction to 95% MDD (AASHTO T99)

in layers not exceeding 150mm

m
3 4,500

5.02 Ditto item 5.01 but in hard material m
3 500

5.03 Cut to spoil in soft material m
3 172

5.04 Ditto item 5.03 but in hard material m
3 10

SECTION 2:  INSTRUCTED WORKS FOR PERFORMANCE BASED ROUTINE MAINTENANCE

BILL NO. 5 : EARTHWORKS

Bill No. 5 Total Carried Forward to Summary



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Note: No separate payments shall be made for gravel for blinding or

hauling to spoil unsuitable excavation materials and the cost of such

shall be included in the rates and prices

7.01
Provide and place 150mm thick stone pitching as directed by the Engineer

including cement grouting 
m

2 750

7.02 Excavate  for gabions in soft material. m
3 60

7.03
Provide and place gabion boxes and matresses where directed by the

Engineer.
m

2 300

7.04 Rockfill to gabions. m
3 130

7.05 Filter fabric behind gabion boxes. m
2 40

BILL NO. 7  : EXCAVATION AND FILLING OF STRUCTURES

Bill No. 7 Total Carried Forward to Summary



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Note: No separate payments shall be made for gravel for blinding or

hauling to spoil unsuitable excavation materials and the cost of such

shall be included in the rates and prices

8.01 Excavate for inlet,outfall,mitre and catch water drains in soft material m
3 700

8.02 As per item 8.01, but for hard material m
3 55

8.03
Excavation in soft material for pipe culverts,headwalls, wingwalls, apron,

toewalls,and drop inlets and compact as directed by the engineer
m

3 675

8.04 As per item 8.03, but for hard material m
3 50

8.05
Provide,lay and joint 600mm dia. concrete pipes (precast to BS 5911 Parts

1 & 3)  for access roads
m 360

8.06
Provide,lay and joint 900mm dia. concrete pipes (precast to BS 5911 Parts

1 & 3)  for access roads
m 200

8.07 Provide and place class 15/20 concrete to beds, surround and  haunches m
3 280

8.08

Provide, place and compact class 25(20) concrete for headwalls,

wingwalls, aprons,and toewalls to access and cross pipe culverts including

all form work and the provision and placing of reinforcement as shown in

the drawings

m
3 230

8.09
Provide and place invert block drains 300mm radius with two course side

slabs
m 100

8.10 Construct in concrete class 15(20) side drains scour checks as instructed m
3 35

8.11

Provide and place reinfoced with Y10 BARS spaced 200x200 c/c precast

concrete slabs 1000mm x 600mm x 150mm with recessed lift hooks and

water ingress notches as instructed and place over open lined drains

where instructed

No. 120

BILL NO. 8. CULVERTS AND DRAINAGE WORKS

Bill No. 8 Total Carried Forward to Summary



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

11.01
Grade, shape, water and compact existing shoulders, access and busbays

where directed by the Engineer
m² 32,000

11.02
Cut benches on shoulders , widening and busbays where directed by the

Engineer
m² 32,000

11.03
Provide , lay and compact 150mm thick gravel to shoulders in accordance

with specifications and as directed by the Engineer
m³ 2,300

Bill No. 11 Total Carried Forward to Summary

 BILL NO. 11 : SHOULDERS TO CARRIAGEWAY PAVEMENT AND PEDESTRIAN WALKWAYS



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Note:                                                                                                                            

No overhaul will be paid for separately under these items  as it shall be 

deemed to have been included in the Contractor's rates

12.01

Provide gravel of base quality material, haul, spread, compact to at least

100% M.D.D (AASHTO T-180) and shape to level and tolerance for

repairs to pavement layers as instructed

m
3 1,200

BILL NO. 12 : NATURAL  MATERIAL FOR SUBBASE AND BASE 

Bill No. 12 Total Carried Forward to Summary



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Note:  No overhaul will be paid for separately under these items  as it 

shall be deemed to have been included in the Contractor's rates

14.01 Provide and spread Lime as an improvement agent for sub-base  and base Tonne 100

14.02
Provide and spread Cement as an improvement agent for sub-base and

base
Tonne 120

14.03
Mix and process natural material with improvement agent for pavement

layers as instructed by the Engineer or as specified
m

3 500

14.04 Curing of cement / lime treated base and sub-base layers m
2 2,500

BILL NO. 14 : CEMENT OR LIME TREATED SUBBASE AND BASE

Bill No. 14 Total Carried Forward to Summary



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

15.01
Prepare surface of road base and shoulders, provide, heat and spray MC

30 cutback bitumen prime coat at 0.8-1.2 Litres/m2.
Litres 260,000

15.02
Prepare surface of road and shoulders,Provide, heat and spray 80/100 cut-

back bitumen as first seal on the shoulders at a rate of 1.0-1.2 Litres/m2.
Litres 260,000

15.03

Prepare surface of road base and shoulders,Provide, transport, lay and roll

10/14 mm Class 2 pre-coated with MC 30, chippings class 1 at a rate of 90-

110m2/m3 

m
3 2,500

15.04
Prepare surface of road base and shoulders,Provide & spray K1-60 as tack

coat on carriageway, rate of 0.5-0.8 l/m
2 Litre 100

BILL NO. 15:  BITUMINOUS SURFACE TREATMENT & SURFACE DRESSING TO SHOULDERS

Bill No. 15 Total Carried Forward to Summary



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

16.01

Provide, lay and compact cold Asphalt Concrete(AC) for repair of

carrriageway as directed by the Engineer. The rate to include preparing

the ground including compaction to receive AC.

m
3 1,000

16.02

Provide and erect Asphalt Concrete Type I bumps and rumble strips as

directed by the Engineer at Bitumen Content of 5.5 - 7.0% by weight of

total mix.

m
3 50

BILL NO. 16:  BITUMINOUS MIXES

Bill No. 16 Total Carried Forward to Summary



PERFOMANCE BASED ROUTINE MAINTENANCE

ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

20.01 Provide and replace permanent road signs

a) warning signs No. 3

b) Priority prohibitory and mandatory signs  No. 5

c) Standard informatory signs No. 3

d) Non standard informator signs area 1

         i) Less than 1.0m
2 No. 5

        ii) More than 1.0m
2
 but less than 5m

2 No. 3

20.02 Provide and replace guard rails m 11

20.03 Provide and replace handrail m 11

20.04

Provide, deliver, paint and mark the road as specified or as directed by the 

Engineer, with white reflectionized thermoplastic paint from an approved 

supplier.

m
2 6,400

20.05 As item 20.04 but for yellow reflectionized thermoplastic paint m
2 3,200

BILL NO. 20:  ROAD FURNITURE

Bill No. 20 Total Carried Forward to Summary



PERFOMANCE BASED ROUTINE MAINTENANCE

BILL 

ITEM

AMOUNT                                     

(KSHS)

5

7

8

11

12

14

15

16

20

( B )

Earth Works

Excavation and Filling of Structures

Culverts and Drainage Works

Shoulders to Carriageway pavement and pedestrian walkway

Natural Gravel  Base and Subase

Lime/Cement  Improved gravel Subbase and Base

Bituminous Surface Treatment and Surface Dressing

Bituminous Mixes

Road furniture 

SUB-TOTAL  ( 2 ) - INSTRUCTED WORKS FOR PERFORMANCE BASED ROUTINE MAINTENANCE 

CARRIED FORWARD TO GRAND SUMMARY

DESCRIPTION

SUMMARY OF INSTRUCTED WORKS FOR PERFORMANCE BASED ROUTINE MAINTENANCE



PERFOMANCE BASED ROUTINE MAINTENANCE

BILL 

ITEM

AMOUNT                                     

(KSHS)

( C )

( D) 

( E )

( F )

( G )

( H )

( I ) Add …16% VAT of sub-total ( 4 )

GRAND TOTAL ( H ) + ( I )-CARRIED FORWARD TO FORM OF BID AS BID SUM 2

Total for Performance based routine maintenance works (PBRM) = SUB-TOTAL ( 1 )

Total for instructed  maintenance works = SUB-TOTAL ( 2 )

SUB-TOTAL ( 3 ) = ( C ) + ( D )

Add 5% CONTIGENCIES of sub total ( 3 )

Add 15% VARIATION OF PRICE of sub total ( 3 )

SUB-TOTAL ( 4 ) = ( E ) + ( F ) +( G ) 

DESCRIPTION

GRAND SUMMARY OF BILL OF QUANTITIES FOR  MAINTENANCE WORKS 



ITEM NO. DESCRIPTION AMOUNT (KSH.)

1 TOTAL CARRIED FORWARD TO FORM OF BID AS BID SUM 1

2  TOTAL  BROUGHT FORWARD TO FORM OF BID AS BID SUM 2

GRAND SUMMARY

TOTAL CARRIED FORWARD TO FORM OF BID



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Provide or rent accomodation for Engineer's senior and junior staff

(i) Type I -1 No.   Month 30 65,000 1,950,000.00

(i) Type II - 3 No. Month 90 55,000 4,950,000.00

(iii) Type III -5 No. Month 150 40,000 6,000,000.00

(iv) Type IV -10 No. Month 300 30,000 9,000,000.00

(v) Type V- 10 No. Month 300 21,000 6,300,000.00

Total
Total Item 

1.01
28,200,000.00

1.02 E.O item 1.01 for contractor's overhead and profit %

1.03

Provide or rent and maintain Engineer's Representative's office as shown on 

the drawings or as instructed by the Engineer for use during  the duration of  

the Contract, ownership to revert to the Employer  at the end of the Contract

LUMP SUM 1

1.04
Provide or rent and maintain Engineer's Site Laboratory for the duration of  the 

Contract, ownership to revert to the Employer  at the end of the Contract
LUMP SUM 1

1.05

Provide and maintain Laboratory equipment, reagents  and other items as 

priced in Appendix 'A' to the Bill of  Quantities for use by the Engineer's 

representative  for the duration of the contract. 

LUMP SUM 1

1.06A

Provide and maintain furniture , tools and other items for the Engineers office  

and Engineer's representative houses as priced in Appendix B  for the duration 

of the contract

LUMP SUM 1

1.06B
Provide and maintain survey equipment as priced in Appendix C for the 

duration of the contract
LUMP SUM 1

1.07

Provide with drivers, fuel and maintain one (1) new 4WD fully loaded  station 

wagon of minimum diesel engine capacity 3000cc approved  by the  Engineer 

for his exclusive use, inclusive of the first 5000km per vehicle month. Vehicle 

to revert to the Contractor at the end of the project.   

veh Month 30

1.08
EO item 1.07 for total aggregated mileage in excess of 5000km per  vehicle 

month.
km 150,000

1.09

Ditto item 1.07, but one (1) new 4WD fully loaded double cabin pick-up of 

minimum diesel engine capacity 3000cc approved for the exclusive use of the  

Engineer inclusive of the first  5000km per vehicle month. Vehicles to revert 

to the Contractor at the end of the project.

veh Month 36

1.10
E.O item 1.09 for total aggregated mileage in excess of 5000 km per vehicle 

per month.
km 150,000

1.11

Ditto item 1.07, but two (2) new 4WD standard double cabin pick-ups of 

minimum diesel engine capacity 3000cc approved for the exclusive use of the  

Engineer inclusive of the first  5000km per vehicle month. Vehicles to revert 

to the Contractor at the end of the project.

veh Month 72

1.12
E.O item 1.11 for total aggregated mileage in excess of 5000 km per vehicle 

per month.
km 300,000

1.13

Ditto item 1.07, but two (2) new 4WD Single cabin pick-up with fibre glass 

body of minimum diesel engine capacity 3000cc approved for the exclusive 

use of the  Engineer inclusive of the first  5000km per vehicle month. Vehicle 

to revert to the Contractor at the end of the project.   

veh Month 72

1.14
E.O item 1.13 for total aggregated mileage in excess of 5000 km per  vehicle 

per month.
km 300,000

1.15
Allow a Prime Cost Sum of Kshs. 9,000,000 for the RE's miscellaneous 

account to be spent in whole or part as directed by the RE against receipts. 
PC Sum 9,000,000.00      9,000,000.00

1.16 E.O. item 1.15 for Contractor's overheads and profits. % of item

1.17
Allow a Prime Cost Sum of Kshs21,000,000.00 for attendance upon the 

Resident Engineer' staff.
PC Sum 21,000,000.00   21,000,000.00

1.18 E.O. item 1.17 for Contractor's overheads and profits. % of item

1.19 Allow a Prime Cost Sum of Kshs 10,000,000.00 for relocation of services PC Sum 10,000,000.00   10,000,000.00

1.20 E.O. item 1.19 for Contractor's overheads and profits. % of item

1.21
Provide Mobile Weigh Bridge as per specifications in appendix E (attached as 

PDF)
No 1

1.22 Provide, erect and maintain publicity signs as directed by the Engineer. No 6

1.23
Allow a Prime Cost Sum of Kshs 7,500,000.00 for training of Engineer's 

personnel. 
PC Sum 7,500,000.00      7,500,000.00

1.24 E.O. item 1.23 for Contractor's overheads and profits. % of item

BILL NO. 1. PRELIMINARIES AND GENERAL ITEMS

1.01

Bill No. 1 Total Carried Forward to Grand Summary



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

4.01

Clear site on road reserve including removal of all growths, bushes, hedges, 

trees, stumps, grub up roots, and other deleterious materials and back-fill and 

compact to 100% MDD(AASHTO T99) with approved material as directed by 

the Engineer.

Ha. 36

4.02

Strip top soil upto 0.2m in thickness along alignment or material sites 

including removal of all grass and other vegetation,transport to spoil and 

spread or stock pile for re-use as directed by the Engineer. 

m
3 75,000

4.03
Provide KShs 2,000,000 for the removal of structures and obstructions to be 

paid on dayworks basis
Prov Sum 1 2,000,000.00      2,000,000.00

Bill No. 4 Total Carried Forward to Grand Summary

BILL NO. 4 : SITE CLEARANCE AND TOP SOIL STRIPPING



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

NOTE: No separate payment shall be made for the overhaul of material 

and the cost of such haulage shall be included in the rates and/or prices 

inserted

5.01
Fill in soft material including benching of shoulders and embankments and 

compaction to 95% MDD (AASHTO T99) in layers not exceeding 150mm
m

3 200,000

5.02 Ditto item 5.01 but in hard material m
3 20,000

5.03 Cut to spoil in soft material m
3 300,000

5.04 Ditto item 5.03 but in hard material m
3 35,000

5.05
Provide improved sub grade material to  as shown on the drwaings and 

compaction to 100% MDD (AASHTO T99) 
m

3 110,000

5.06
Compaction of top 300mm below formation level in cuts and fills to 100% 

MDD (AASHTO T99)
m

3 150,000

5.07 Compaction of original ground below fills to 95% MDD.(AASHTO T99) m
3 120,000

5.08 Top-soiling prior to planting grass as directed by the Engineer m
2 150,000

5.09 Grassing as directed by the Engineer m
2 150,000

Bill No. 5 Total Carried Forward to Grand Summary

BILL NO. 5 : EARTHWORKS



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

These work items covers all excavations and filling operations to bridges, 

box culverts, retaining walls and other major structures.

7.01 Excavate to spoil in soft materials. m
3 6,500

7.02 As item 7.01 but in hard material. m
3 2,000

7.03 Provide,place and compact rockfill below strucures. m
3 2,000

7.04
Provide and place 150mm thick stone pitching including grouting as directed 

by the Engineer.
m

2 12,000

7.05 Excavate  for gabions in soft material. m
3 2,000

7.06
Provide and place gabion boxes and matresses where  directed by the 

Engineer.
m

2 3,300

7.07 Rockfill to gabions. m
3 1,500

7.08 Filter fabric behind gabion boxes. m
2 1,000

7.09
Provide and backfill approved material around new box culverts, compact to 

100% MDD (AASHTO T99) in layers not exceeding 150mm.
m

3 2,000

7.11 Allow for protection of structures pusuant to section 707 of the specifications LS 1

7.11 River training in soft material m
3 500

Bill No. 7 Total Carried Forward to Grand Summary

BILL NO. 7  : EXCAVATION AND FILLING OF STRUCTURES



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Note:                                                                                                                                            

No separate payments shall be made for gravel for blinding or hauling to 

spoil unsuitable excavation materials and the cost of such shall be included 

8.01 Excavate for inlet,outfall,mitre and catch water drains in soft material m
3 6,725

8.02 As per item 8.01, but for hard material m
3 1,500

8.03
Excavation in soft material for pipe culverts,headwalls, wingwalls, apron, 

toewalls,and drop inlets and compact as directed by the engineer
m

3 3,500

8.04 As per item 8.03, but for hard material m
3 1,200

8.05
Provide,lay and joint 600mm dia. concrete pipes (precast to BS 5911 Parts 1 & 

3)  for access roads 
m 1,980

8.06
As for item 8.05 but 900mm dia concrete pipes (precast to BS 5911 parts 1 & 

3) for cross culverts
m 1,584

8.07
As for item 8.05 but 1200mm dia concrete pipes (precast to BS 5911 parts 1 & 

3) for cross culverts
m 250

8.08 Provide and place class 15/20 concrete to beds, surround and  haunches m
3 2,000

8.09

Provide, place and compact class 25(20) concrete for headwalls, wingwalls, 

aprons, and toewalls to access and cross pipe culverts including all form work 

and the provision and placing of reinforcement as shown  in the drawings 

m
3 1,560

8.10 Provide and place invert block drains with two course side slabs (Provisional) m 2,500

8.11 Construct in concrete class 15(20) side drains scour checks as instructed m
3 1,000

8.12 Excavate and remove broken pipe culverts including inlet and outlet structures m 1,000

8.13
Provide and place precast concrete slabs 1000mm x 600mm x 50mm  and 

place over open lined drains in trade centres and markets 
No. 1,000

BILL NO. 8. CULVERTS AND DRAINAGE WORKS

Bill No. 8 Total Carried Forward to Grand Summary



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

NOTE:                                                                                                                       

Notwithstanding the provision of Section 9 of the Standard Specification, 

no extra payments shall be due as all costs shall be deemed to be included 

in the rates inserted herein

9.01

Construct and maintain diversions in maximum lengths of 5km sections as 

directed by the Engineer, including including 150mm wearing course gravel 

all signage, lighting and barriers 

km 32

9.02
Provide, spread, water and compact gravel of minimum CBR 30%  as directed 

by the Engineer for maintenance works.
m

3 15,000

9.03 Allow for the passage of traffic through and around the works LS 1

9.04 Grade, water and compact existing road ahead of works km 32

BILL NO. 9:   PASSAGE OF TRAFFIC

Bill No. 9 Total Carried Forward to Grand Summary



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Note:                                                                                                                     

No overhaul will be paid for separately under these items  as it shall be 

deemed to have been included in the Contractor's rates

12.01
Provide  gravel  sub-base material, haul, spread, compact to at least 100% 

M.D.D (AASHTO T-180) and shape to level and tolerance.
m

3 50,000

12.02 Ditto item 12.01 but for base m
3 35,000

Bill No. 12 Total Carried Forward to Grand Summary

BILL NO. 12 : NATURAL  MATERIAL FOR SUBBASE AND BASE 



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

Note:                                                                                                                    

No overhaul will be paid for separately under these items  as it shall be 

deemed to have been included in the Contractor's rates

14.01 Provide and spread Lime as an improvement agent for sub-base and base  Tonne 3,000

14.02 Provide and spread Cement as an improvement agent for base  Tonne 2,000

14.03

Mix and process natural material with improvement agent for pavement layers 

as instructed by the Engineer or as specified as instructed by the Engineer or 

as specified.

m
3 85,000

14.04 Curing of cement / lime treated base and sub-base layers m
2 520,000

BILL NO. 14 : CEMENT OR LIME TREATED SUBBASE AND BASE

Bill No. 14 Total Carried Forward to Grand Summary



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

15.01
Prepare surface of road base and shoulders, provide, heat and spray MC 30 

cutback bitumen prime coat at 0.8-1.2 Litres/m
2
.

Litres 300,000

15.02 Provide & spray K1-60 as tack coat on carriageway, rate of 0.5-0.8 l/m
2 litre 200,000

BILL NO. 15:  BITUMINOUS SURFACE TREATMENT & SURFACE DRESSING TO SHOULDERS

Bill No. 15 Total Carried Forward to Grand Summary



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

16.01
Provide, lay and compact 35mm Asphalt Concrete Type II wearing course as directed 

by the Engineer at  Bitumen Content of 5.5 - 7.0% by weight of total mix.
m

3 8,500

16.02
Provide and erect  Asphalt Concrete Type II  bumps and rumble strips as directed by the 

Engineer at  Bitumen Content of 5.5 - 7.0% by weight of total mix. m
3 500

BILL NO. 16:  BITUMINOUS MIXES

Bill No. 16 Total Carried Forward to Grand Summary



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

BRIDGES AND BOX CULVERTS

Concrete

17.01
Provide, place and compact Class 15(20) concrete blinding as instructed by 

the Engineer
m

3 350

17.02

Provide, place and compact concrete class 25(20) to base of wingwall, 

abutments, main beams, cross-beams ,deck and approach slabs as shown in 

drawings.

m
3 1,500

Reinforcement: Provide, cut, bend & fix into position steel reinforcement 

as shown in the drawings or as instructed by the Engineer

17.03
High yield reinforcement steel bars to BS 4461 equal to or less than 16mm 

diameter bar size
Tonne 70

17.04
High yield bond strength reinforcement steel to BS 4461 greater than 16mm 

diameter bar size 
Tonne 50

Formwork : Provide,erect and afterwards dismantle and remove all the 

formwork  as specified by the Engineer

17.05 Provide & fix in place vertical formwork to achieve class F1 finish m
2 2,000

17.06 As item 17.05 but horizontal m
2 2,200

17.07 As item 17.05 but sloped. m
2 2,150

17.08 Vertical formwork to achieve class F3 finish m
2 2,500

Bill No. 17 Total Carried Forward to Grand Summary

BILL NO. 17. CONCRETE WORKS 



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

20.01 Provide Road Reserve Boundary posts No. 128

20.02

Excavate for, provide & place 250 x 125mm precast concrete raised or ramped 

kerbs haunched in 100mm thick class 15/20 concrete base bedding and mortar 

joined in support to carriageway, busbays and junctions as directed by the 

Engineer. 

                       a) Straight kerbs m 300

                       b) Kerbs radius 12m - 6m m 300

                       c) Ditto but radius 5m - 1m m 150

20.03 As 20.02 but for flush kerbs 100 x 125mm m 150

20.04

Provide and erect permanent road signs where instructed by the Resident 

Engineer and in accordance with Special Specifications Clause 2004 as 

follows:

          a) warning signs No. 45

          b) Priority prohibitory and mandatory signs  No. 45

          c) Standard informatory signs No. 30

          d) Non standard informator signs area

                           i) Less than 1.0m
2 No. 38

                          ii) More than 1.0m
2
 but less than 5m

2 No. 30

20.05

Provide, deliver, paint and mark the road as specified or as directed by the 

Engineer, with white reflectionized thermoplastic paint from an approved 

supplier.

m
2 6,400

20.06 As item 20.05 but for yellow reflectionized thermoplastic paint m
2 3,520

20.07
Provide and erect concrete posts for guardrails complete with spacers (size and 

interval) as per specifications or as directed by the Engineer 
No. 650

20.08
Provide and erect flex-beam guardrails complete with connections as shown 

on the drawings or as directed by the Engineer 
m 2,000

20.09 Provide Edge marker posts No. 75

20.10 Provide kilometre marker posts as directed by the  Engineer No. 64

Bill No. 20 Total Carried Forward to Grand Summary

BILL NO. 20:  ROAD FURNITURE



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

21.01
Provide and place into position handrails to kerbs of bridge deck & ramps  as 

shown on the drawing and as directed by the Engineer.
m 200

21.02
Provide and place into position handrails along the edge of the carriageway as 

per drawings and as instructed by the Engineer.
m 100

21.03

Provide and place into position galvanised flexi-beam guardrails including end 

pieces,nuts and bolts along the approaches to the bridges as per drawings and 

as instructed by the Engineer. including end pieces,nuts and bolts along the 

m 120

21.04

Provide and place into position galvanised flexi-beam guardrails including end 

pieces,nuts and bolts along the approaches to culverts as per drawings and as 

instructed by the Engineer.

m 500

21.05
Provide and place a 0.5m wide drainage layer of class 14/20 mm to structural 

concrete in contact with fill material.
m

3 300

21.06
Provide and place as directed by the Engineer PVC pipes of  diametre 75mm 

and length 600 mm to form weep holes to bridge abutments and wingwalls
No. 10

21.07
Provide and place as directed by the Engineer PVC pipes of  diametre 75 mm 

and length 300 mm to form storm drain pipes of the bridge deck
No. 150

Bill No. 21 Total Carried Forward to Grand Summary

BILL NO. 21:  MISCELLANEOUS BRIDGE WORKS



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

PLANT

The rates inserted herein are to include all operational and Maintenace 

costs, fuel, oil, grease, drivers/operators wages,supervision, overheads and 

profit.Only time actually employed upon the work will be paid for and the 

rates should include for idle time, travelling time and overtime,In 

accordance with clause 2202 (a) of the specifications.Note: All items of 

plant must be priced.

22.01 Crawler dozers with hydraulic attachmentsto include ripper

       a) Up to 135 kw rated flywheel power hrs 20

       b) Over 136 kw rated flywheel power hrs 8

22.02 Motor Grader

       a) Up to 110kw rated flywheel power hrs 10

       b) Over 100kw rated flywheel power hrs 8

22.03 Vibratory Roller

      a) 6.5 - 8.81 tonne un-ballasted weight hr 20

      b) Over 8.91 tonne un-ballasted weight hr 10

22.04 Hand propelled vibrating roller 650 - 1300kg  hrs 8

22.05 Cat 950G wheel loader or equivalent hrs 20

22.06 10 Tonne tipper lorry hrs 20

22.07 Small dumpers, 750-1000kg rated payload hrs 8

22.08 Dual purpose hydraulic excavator with backhoe/loader and a rated hrs 8

bucket capacity of upto 1m
3
.

22.09 Articulated wheel loader with 1.5-2.0m
3
 SAE rated bucket capacity hrs 8

22.10 50mm delivery water pump and motor hrs 8

22.11 Self propelled water tanker 4,500ls min. capacity with pick-up pump hrs 8

22.12 Concrete Mixer of 100 - 150litres hrs 8

22.13 Concrete poker vibrator hrs 8

LABOUR

The rates inserted herein are to include all costs of labour such 

asinsurance, accomodation, travelling time, over-time, use and 

maintenance of small tools of trade, supervision, overheads and Profit.Only 

the actual time engaged upon the work will be paid for.

22.14 Unskilled Labour hrs 24

22.15 Artisans hrs 24

22.16 Office attendants and chainmen hrs 24

22.17 Watchmen (all round surveillance) hrs 24

Bill No. 22 Total Carried Forward to next page

BILL NO. 22:  SCHEDULE OF DAYWORKS



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

MATERIALS

All materials are to comply  with the Specification. The rates inserted 

herein are to include for delivery to the site, storage, handling, overheads 

and profit

22.18 Ordinary Portland Cement Ton 1

22.19 Hydrated Lime Ton 1

22.20 Mild Steel( any diametre) Ton 1

22.21 High Yield Steel ( any diametre) Ton 1

22.22 Fine Aggregate for Concrete m
3 10

22.23 Coarse Aggregate for Concrete m
3 10

22.24 Wrot Shuttering Timber m
2 10

22.25 Rough shuttering timber. m
2 10

22.26 Bitumen Emulsion KI-60. Litre 10

22.27 Straight run bitumen Grade 80/100. Litre 10

22.28 Kerosene Litre 10

22.29 14/20 mm nominal size surface chips. m
3 10

22.30 6/10mm nominal  size surface chips m
3 10

22.31 AC Type II Ex-plant m
3 10

Bill No. 22 Total Carried Forward to Grand Summary

Brought forwad from previous page



ITEM DESCRIPTION UNIT QTY RATE
AMOUNT                                     

(KSHS)

25.01
All for a prime cost sum of KShs 5000,000 (five Million) for ESIA study and 

report, Compliance Audits and environmental monitoring.
PC sum 1 5,000,000.00      5,000,000.00

25.02 E.O for Item 25.01 for Contractor's Oveheads and Profit %

25.03

Allow for engagement of a HIV/AIDS specialist subcontractor to deal with 

prevention, awareness activities as per programme to be approved by the 

Engineer

Months 30

25.04
Allow for the availability of male and female condoms to workers and staff 

strategically and socially presented for the duration of the contract
No. 3,000

25.05
Allow for preparation and submmision of monthly reports on HIV/AIDS 

awareness and prevention activities. Report to be tabled at site meetings.,
Months 30

25.06

Provide, Instal and maintain HIV/AIDS awareness bill boards with approved 

message and graphics with maximum area 4m
2 

fabricated as per specifications 

of permanent informatory sign boards

No. 9

25.07
Allow for vedio shows on HIV/AIDS related awareness and prevention 

matters every 3months
No. 14

25.08
Allow for production and distribution of HIV/AIDS awareness material as 

follows:

a) T-Shirt printed with approved message and graphics No. 200

b) Ditto (a) above but caps No. 200

c) A1 size weather proved posters No. 20

d) A3 size weather proved posters No. 200

e) 200x150mm stickers with HIV/AIDS awareness/prevention slogan No. 200

f) Key rings with HIV/AIDS awareness/prevention slogan No. 200

g) Ball point pens with HIV/AIDS awareness / prevention slogan. No. 500

Bill No. 25 Total Carried Forward to Grand Summary

BILL NO. 25:  ENVIRONMENTAL MITIGATION MEASURES & HIV AIDS CAMPAIGN
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