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INVITATION TO TENDER

Kenya Rural Roads Authority, Trans Nzoia
Region,P.O. Box 135 - 30200,

Kitale.

Email : transnzoia@kerra.go.ke

TENDER NAME: SPOT IMPROVEMENT AND ROUTINE MAINTENANCE OF ROAD
E7215 (MATUMBEI - KIMOSON - KAITOBOS)

TENDER No: KeRRA/TNZ/008/39/079/2025-2026

1. The (Kenya Rural Roads Authority-Trans Nzoia Region) invites sealed tenders from eligible
candidates for Spot Improvement and Routine Maintenance of Road E7215 (Matumbei -

Kimoson - Kaitobos).

2. Tendering will be conducted under a standardized tender document. Tendering is open to all
qualified and interested Tenderers.

3.This Tender is reserved for Firms Registered under category KeRRA/W/3 — Grading and Gravelling Works
(Equipment Based) FY 2025/2026 in Trans Nzoia Region.

4.Qualified and interested tenderers may obtain further information and inspect the Tender Documents
during office hours /0900 to1600 hours] at the address given below.

The Regional Director,
Kenya Rural Roads Authority-Trans Nzoia
Region,
P.O Box 135 - 30200, Kitale, Kenya.

1. Tender documents may be obtained electronically from the www.tenders.go.ke and Authority’s
Website www.kerra.go.ke from 16™ March, 2026. Tender documents obtained electronically will
be free of charge.

2. Tender documents may be obtained electronically from the Authority’s Website
(www.kerra.go.ke). Tender documents obtained electronically will be free of charge.

3. Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke).
Tenderers who download the tender document must forward their particulars immediately to
(transnzoia@kerra.go.ke) to facilitate any further clarification or addendum.

4. All Tenders must be accompanied by a Kenya Shillings Five Hundred Thousand Only [Kshs. 500
,000.00] Tender Security.

5. The Tenderer shall note that all pages of the tender documents submitted by bidders shall be sequentially
serialized numerically that is; 1, 2, 3, 4, 5... etc. The serialization shall be undertaken by the bidder, by doing
fresh numbering on the bid document. The pagination of the tender documents as downloaded from the
KeRRA website should not be used as a means of Serialization. The bidder’s serialization should follow the
same logical sequence from the first page to the end.

6.  Completed tenders must be delivered to the address below on or before /31 March, 2026 at
10.00am]. Electronic Tenders [ will not] be permitted.


mailto:transnzoia@kerra.go.ke
http://www.tenders.go.ke/
http://www.kerra.go.ke/

Eligibility - To enhance EQUITY, Bidders shall bid for a maximum of One (1No.) tender across the
region. Bidders who participate in more than One (1No.) tender per firm shall be disqualified.

Tenders will be opened immediately after the deadline date and time specified above or any
deadline date and time specified later. Tenders will be publicly opened in the presence of the
Tenderers' designated representatives who choose to attend at the address below.

Late tenders will be rejected.

The addresses referred to above are:

Address for obtaining further information and for purchasing tender documents

Kenya Rural Roads Authority- Trans Nzoia Region,
Opposite Western Seed Company, Ministry of Public Works Building
P.O Box 135 - 30200,

Kitale, Kenya.

The Officer to be contacted:

Regional Director -Trans Nzoia
Region,Email :

transnzoia@kerra.go.ke

Tel : 0757171795 ; Mobile : +254 724706430

\ddress for Submission of Tenders, (Off Tender Box)

Physical address for hand Courier Delivery to office or Tender
BoxThe Regional Director,

Kenya Rural Roads Authority- Trans Nzoia Region,

Opposite Western Seed Company, Ministry of Public Works Building
P.O Box 135 - 30200,

Kitale, Kenya

Address for Opening of Tenders.

Kenya Rural Roads Authority- Trans Nzoia Region,

Opposite Western Seed Company, Ministry of Public Works Building
P.O Box 135 - 30200,

Kitale, Kenya

Regional Director — Trans Nzoia Region


mailto:transnzoia@kerra.go.ke

PART 1 - TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1.

2.

Scope of Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the
Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender being tendered for. The Procuring
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract being
tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are
same as those that provided consulting services. The Procuring Entity shall, upon request, make
available to any tenderer information that would give such firm unfair competitive advantage over
competing firms.

Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement
or with the intent to enter into such an agreement supported by a letter of intent. Public employees and
their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to
participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable
for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate
a Representative who shall have the authority to conduct all business for and on behalf of any and all
the members of the JV during the tendering process and, in the event the JV is awarded the Contract,
during contract execution. The maximum number of JV members shall be specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
8



tendering process, if the tenderer:

a)  Directly or indirectly controls, is controlled by or is under common control with another tenderer;
or

b)  Receivesorhasreceived any direct or indirect subsidy from another tenderer; or
c)  Hasthe same legal representative as another tenderer; or

d)  Hasarelationship with another tenderer, directly or through common third parties, that puts itin a
position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e)  Any of'its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as
Engineer for the Contract implementation; or

g)  Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document or

h)  Hasaclose business or family relationship with a professional staff of the Procuring Entity who:

i)  aredirectly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or

ii)  would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to the
Procuring Entity throughout the tendering process and execution of the Contract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A
tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders.
Such participation shall result in the disqualification of all Tenders in which the firm is involved. A firm
that is not a tenderer or a JV member may participate as a subcontractor in more than one tender.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub- consultants for any part of the
Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of
PPRA www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded
a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state
Government and/or public administration, (ii) financially autonomous and not receiving any significant
subsidies or budget support from any public entity or Government, and (iii) operating under commercial
law and vested with legal rights and liabilities similar to any commercial enterprise to enable it compete
with firms in the private sector on an equal basis.

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that


http://www.ppra.go.ke/

country, or any payments to any country, person, or entity in that country. A tenderer shall provide such
documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall
reasonably request.

3.10Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided in for this purpose is be provided in
“SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual member firms
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract price,
excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition for
tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4. Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.

5.  Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of
the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be
at the tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
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property, and any other losses and expenses incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures

i) Section I - Instructions to Tenderers (ITT)

ii)  SectionII - Tender Data Sheet (TDS)

iii)  Section III - Evaluation and Qualification Criteria
iv)  SectionIV - Tendering Forms

PART 2 Works Requirements

i) Section V - Drawings

ii)  Section VI - Specifications

iii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i) Section VIII - General Conditions of Contract (GCC)
ii)  Section IX - Special Conditions of Contract (SC)

iii)  Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the Site
shall be at the Tenderer's own expense.

8.  Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and
when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the
site of the works. The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

11



8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have
acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the
questions asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-tender
meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender
meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer.

9, Clarification and amendments of Tender Documents

9.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender
meeting and the pre- arranged pretender visit of the site of the works if provided for in accordance with
ITT 8.4. The Procuring Entity will respond in writing to any request for clarification, provided that such
request is received no later than the period specified in the TDS prior to the deadline for submission of
tenders. The Procuring Entity shall forward copies of its response to all tenderers who have acquired the
Tender Documents in accordance with ITT 6.3, including a description of the inquiry but without
identifying its source. If specified in the TDS, the Procuring Entity shall also promptly publish its
response at the web page identified in the TDS. Should the clarification result in changes to the essential
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately
following the procedure under ITT 8.4.

10. Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing
to all who have obtained the tendering document from the Procuring Entity in accordance with ITT
6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web
page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in

preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of
Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11. Costof Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

12. Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.
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13. Documents Comprising the Tender

13.1 The Tender shall comprise the following:
a)  Form of Tender prepared in accordance with ITT 14;
b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;
¢)  Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;
d)  Alternative Tender, if permissible, in accordance with ITT 15;

e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g)  Conformity: atechnical proposal in accordance with ITT 18;
h)  Any other document required in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically
serialize pages of all tender documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid
or to be paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank
spaces shall be filled in with the information requested.

15. Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will be
described in Section III, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the
basic technical requirements shall be considered by the Procuring Entity. When specified in the TDS,
Tenderers are permitted to submit alternative technical solutions for specified parts of the Works, and
such parts will be identified in the TDS, as will the method for their evaluating, and described in
Section VII, Works' Requirements.

16. Tender Prices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed covered by
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the rates for other items in the Bill of Quantities and will not be paid for separately by the Procuring
Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not included in the
Tender, and provided that the Tender is determined substantially responsive notwithstanding this
omission, the average price of the item quoted by substantially responsive Tenderers will be added to
the Tender price and the equivalent total cost of the Tender so determined will be used for price
comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of
the Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions of
Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. In
such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in
the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its
proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders
for all lots (contracts) are opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the
rates and prices and the total Tender Price submitted by the Tenderer.

17. Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures
in other currencies for inputs to the Works supplied from outside Kenya shall device own ways of
getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

19.2 Inaccordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually
or in joint ventures. Applying for eligibility for Preference and reservations shall supply all information
required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
14



details of ownership, as shall be required to determine whether, according to the classification established
by the Procuring Entity, a contractor or group of contractors qualifies for a margin of preference.
Further the information will enable the Procuring Entity identify any actual or potential conflict of
interest in relation to the procurement and/or contract management processes, or a possibility of
collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the
procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any changes to
the information which was provided by the tenderer under ITT 6.3. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any
conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement
process,

ii)  ifthe contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless
the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not
material, or was due to genuine error which was not attributable to the intentional act, negligence or
recklessness of the tenderer.

20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
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responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the request
shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity

20.4

20.5 period, the Contract price shall be determined as follows:
a)  in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the
factor specified in the TDS;
b)  inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender
evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in Section
IV, Tender Forms.

21.2 If a Tender Security is specified pursuant to I'TT 19.1, the Tender Security shall be a demand guarantee
in any of the following forms at the Tenderer's option:
a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b)  anirrevocable letter of credit;
c¢)  aBanker's cheque issued by a reputable commercial bank; or
d)  another security specified in the TDS,

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid
for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension
if requested under ITT 20.2.

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to extend
tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and any
other documents required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e)  if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer onthe Form of Tender, or any extension thereto provided by the Tenderer; or

f)  ifthe successful Tenderer fails to:
i) sign the Contract in accordance with ITT 50; or
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ii)  furnish a Performance Security and if required in the TDS, and any other documents
required in the TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.
22. Format and Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. Submission and Opening of Tenders
23. Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope,
package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single
sealed package, or in a single sealed container bearing the name and Reference number of the Tender,
addressed to the Procuring Entity and a warning not to open before the time and date for Tender
opening date. Within the single envelope, package or container, the Tenderer shall place the following
separate, sealed envelopes:

a)  in an envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as described inITT 11; and

b)  inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
c) ifalternative Tenders are permitted in accordance with ITT 15, and ifrelevant:

i) in an envelope or package or container marked “ORIGINAL ~ALTERNATIVE
TENDER?”, the alternative Tender; and
ii)  in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”,

all required copies of the alternative Tender.
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The inner envelopes or packages or containers shall:

a)  bear the name and address of the Procuring Entity.
b)  bear the name and address of the Tenderer; and

¢)  bearthe name and Reference number of the Tender.

23.2 Ifan envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than
the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option
of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the
electronic Tender submission procedures specified in the TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the
Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the
deadline as extended.

25. Late Tenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for
submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the authorization
in accordance with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender must accompany the respective written notice. All notices
must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and

b)  received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the
Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the
Form of Tender or any extension thereof.

27. Tender Opening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender
opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as
specified in the TDS.

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall
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be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be
initialed by the members of the tender opening committee attending the opening. The number of
representatives of the Procuring Entity to sign shall be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum:
a)  thename ofthe Tenderer and whether there is a withdrawal, substitution, or modification;
b)  the Tender Price, per lot (contract) if applicable, including any discounts;
c)  any alternative Tenders;
d)  thepresence or absence of a Tender Security, if one was required.
e)  number of pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it
shall do so in writing.

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
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tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in
response to a request by the Procuring Entity shall not be considered. The Procuring Entity's request
for clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” is a departure from the requirements specified in the tender document;
b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

¢)  “Omission” is the failure to submit part or all of the information or documentation required in the
Tender document.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one
that, if accepted, would:

a)  affectinany substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b)  limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

¢) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32. Non-material Non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period, to rectify nonmaterial
non-conformities in the tender related to documentation requirements. Requesting information or
documentation on such non- conformities shall not be related to any aspect of the price of the tender.
Failure of the tenderer to comply with the request may result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
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component in the manner specified in the TDS.
33. Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any person or entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:
a)  Any error detected if considered a major deviation that affects the substance of the tender, shall
lead to disqualification of the tender as non-responsive.
b)  Anyerrors in the submitted tender arising from a miscalculation ofunit price, quantity, and
subtotal and total bid price shall be considered as a major deviation that affects the substance of
the tender and shall lead to disqualification of the tender as non-responsive. and

c)  ifthereisadiscrepancy between words and figures, the amount in words shall prevail
33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward.
34. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.

35. Margin of Preference and Reservations
35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or
enterprise of women, WOMEN and/or persons living with disability, who are appropriately registered as
such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to
tender specifically indicates that only businesses/firms belonging to those specified groups are the only
ones eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of
works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their
parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be
met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section I,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted.
By applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated
Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:
a)  price adjustmentdue to discounts offered in accordance with ITT 16;
b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single
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currency in accordance with ITT39;

c)  priceadjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3;
and

d)  any additional evaluation factors specified in the TDS and Section III, Evaluation and
Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the
period of execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any
discounts offered in the Form of Tender, is specified in Section I, Evaluation and Qualification
Criteria.

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to check
if the specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i)  Ifthe tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (offen due to collusion, corruption or other
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manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:
a)  acceptthe Tender; or
b)  require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;or

d)  rejectthe Tender,
42. Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
or any other firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price.

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed
to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification
Criteria and whose Tender has been determined to be:

a)  Mostresponsive to the Tender document; and
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b)  thelowestevaluated price.
44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to
Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted
and specifically, Tender securities, shall be promptly returned to the Tenderers.

F. Award of Contract

45. Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enterinto a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a)  thename and address of the Tenderer submitting the successful tender;

b)  the Contract price of the successful tender;
c)  a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is

addressed was unsuccessful, unless the price information in (c) above already reveals the reason;
d)  theexpiry date of the Standstill Period; and

¢)  instructions on how to request a debriefing and/or submit a complaint during the standstill period;

47. Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period
shall not apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing
on specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing
within five days of receipt of the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its
own costs of attending such a debriefing meeting.

49. Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer to furnish the Performance Security within 21days of the date of the letter.

50. Signing of Contract
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50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period

51. Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees
with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request
the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause
23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

52. Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings
five million shillings.

53. Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall containthe following information:

a)  name and address of the Procuring Entity;

b)  name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

¢)  thename of the successful Tenderer, the final total contract price, the contract duration.
d)  dates of signature, commencement and completion of contract;

e)  names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

54. Procurement Related Complaints and Administrative Review
54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.
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Section II - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions
to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
A. General

ITT 1.1 The name of the contract is Spot Improvement and Routine Maintenance of
Road E7215 (Matumbei - Kimoson - Kaitobos))
The reference number of the Contract is KeRRA/TNZ/008/39/079/2025-2026

ITT 2.14 The Engineer’s Estimate for the works and the budgeted amount is Kshs
25,000,000.00

ITT 2.3 The Information made available on competing firms is as follows:

ITT 2.4 The firms that provided consulting services for the contract being tendered for are:

NA
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: Two /2].

B. Contents of Tender Document

8.1 Pretender site visit is mandatory on 24™ March, 2026 from 9.00 a.m. and bidders
are requested to make their own travel arrangements, pretender site visit
certificate dully signed and stamped will be issued thereafter.

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later
than 7 days before the date of tender opening.

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-
arranged pretender site visit will be published is https://www.kerra.go.ke

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for

purchasingtender documents, the Procuring Entity’s address is:

(1)  Name of Procuring Entity
Kenya Rural Roads Authority- Trans Nzoia Region,

Opposite Western Seed Company, Ministry of Public Works
BuildingP.O Box 135 - 30200,
Kitale, Kenya

Email: transnzoia@kerra.go.ke

(2)  Physical address for hand Courier Delivery to an office or Tender Box
(City,Street, Building, Floor Number and Room) -----------------

Kenya Rural Roads Authority- Trans Nzoia Region,

Opposite Western Seed Company, Ministry of Public Works Building
P.O Box 135 - 30200,

Kitale, Kenya

Email: transnzoia @kerra.go.ke

C. Preparation of Tenders

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: N/4
ITT 15.1 Alternative Tenders shall not be considered.
ITT 15.2 Alternative times for completion shall not be permitted.
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 15.4

Alternative technical solutions shall be permitted for the following parts of the
Works:N/A4

ITT 16.5

The prices quoted by the Tenderer shall be fixed

ITT 20.1

The Tender validity period shall be 277 days.

ITT 20.3 (a)

(a) The delayed to exceeding N/A__ number of days.

(b) The Tender price shall be adjusted by the following percentages of the tender price:
(i) By N/A % ofthe local currency portion of the Contract price adjusted to
reflect local inflation during the period of extension,

and

(ii) By N/A % the foreign currency portion of the Contract price adjusted
to reflect the international inflation during the period of extension.

ITT 21.1

A Tender Security___ shall be required.
A Tender-Securing Declaration Shall not be____required.

If a Tender Security shall be required, the amount and currency of the Tender Security
shall be Kshs. Five Hundred Thousand (500,000.00) only

ITT 21.2 (d)

The other Tender Security shall be in form of a Demand Bank Guarantee or
Insurance Guarantee

ITT 21.5

On the Performance Security, other documents required shall be an
Unconditional Demand Bank Guarantee

ITT 22.1

In addition to the original of the Tender, the number of copies is: NONE

ITT 22.3

The written confirmation of authorization to sign on behalf of the Tenderer shall consist
of: written power of attorney drawn by commissioner for oaths and signed by all the
Directors of the Company providing the power of attorney.

D. Submission a

nd Opening of Tenders

ITT 24.1 A) For Tender submission purposes only, the Procuring Entity’s address is:
Kenya Rural Roads Authority- Trans Nzoia Region,
Opposite Western Seed Company, Ministry of Public Works Building
P.O Box 135 - 30200,
Kitale, Kenya
Email: transnzoia @kerra.go.ke
(4) Date and time for submission of Tenders shall be on 31 March, 2026 at
10.00am
Tenders shall not be submitted electronically.
ITT 27.1 The Tender opening shall take place at the time and the address for Opening of
Tendersprovided below:
@) Kenya Rural Roads Authority- Trans Nzoia Region,
) Physical address for the location (Kitale Town, Opposite Western Seed
Company, Ministry of Public Works Building))
State date and time of tender opening. 31 March, 2026 at 10.00am
ITT 27.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the

electronic tender submission procedures N/A
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 27.6

The number of representatives of the Procuring Entity to sign is at least four (4No.)
members of the opening committee.

E. Evaluation, and Comparison of Tenders

ITT 32.3

The adjustment shall be based on the Average [insert “average” or
“highest”’] price of the item or component as quoted in other substantially responsive
Tenders. If the price of the item or component cannot be derived from the price of other
substantially responsive Tenders, the Procuring Entity shall use its best estimate.

ITT 35.2

The invitation to tender is extended to the following groups that qualify for
Reservations
N/A

(These groups are Small and Medium Enterprises, Women Enterprises, Youth
Enterprises and Enterprises of persons living with disability, as the case may
be;

describe precisely which groups qualify).

ITT 36.1

At this time, the Procuring Entity does not intend to execute certain specific parts of the
Works by subcontractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted
is: _ 40% _of the total contract amount. Tenderers planning to subcontract more than 10%
of total volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the
Works to be subcontracted along with complete details of the subcontractors and their
qualification and experience.

ITT 36.3

[Indicate N/A if not applicable]
The parts of the Works for which the Procuring Entity permits Tenderers to propose

Specialized Subcontractors are designated as follows:
N/A

For the above-designated parts of the Works that may require Specialized Subcontractors, the
relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria in Section
III, Evaluation and Qualification Criteria.

ITT 51.1

The person named to be appointed as Adjudicator is as nominated by the Employer who
is registered by the CIARB at an hourly fee of Shs.as provided by CIARB per day.

ITT 52.2

Other documents required are Form No. 9 Beneficial Ownership Disclosure Form.

ITT 54.1

The procedures for making a Procurement-related Complaints are detailed in the
“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint,the Tenderer should submit its complaint following these procedures, in
writing (by the quickest means available, that is either by hand delivery or email to:

For the attention: /Regional Director]
Title/position: [Regional Director]
Procuring Entity: [KeRRA Trans Nzoia Region]

Email address: [transnzoia@kerra.go.ke]

In summary, a Procurement-related Complaint may challenge any of the following:
@) the terms of the Tender Documents; and
(i)  the Procuring Entity’s decision to award the contract
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA

1.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and (iii)
is determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will be examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects
in meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”, including
checking for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders
and tenders that are front loaded. Tenders that do not pass the Preliminary Examination will be
considered irresponsive and will not be considered further.

A. PRELIMINARY EXAMINATION

Tenderers shall provide evidence satisfactory to the Employer of their eligibility and of their
capability and adequacy of resources to effectively carry out the subject Contract. To this end,
the tenderer shall be required to provide latest information set out below:

Table 1:

Item
No.

Requirement
Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority

(A)

PRELIMINARY EVALUATION CRITERIA

1)

Provide (Where Applicable) a Tender Security of Kshs. 500,000.00
in the required format. The tender guarantee (security) will remain in
force up to and including two hundred seventy-seven (277) days after
the date of bid submission and including thirty (30) days beyond
the original validity period {(277) days of the Tender Sub-Clause
19.3 of Instructions to Bidder. ITT 19.0
a) A bank guarantee; ITT 11.1(c) Must be
b) A guarantee by an insurance company registered and licensed | TDS ITP 11.1 (h) —(5) submitted
by the insurance regulatory authority listed by the authority; or | SECTION III A~(5)
¢) A guarantee issued by a financial institution approved and
licensed by the central bank of Kenya, from a reputable source,
and an eligible country.
N/B This form of tender security (tender bond) is applicable;
bidders who will not submit shall be disqualified

2)

A) Properly and dully filled, signed and stamped form of
bid and appendix to form of bid by the authorized person
through the power of attorney. with a bid validity of two hundred
seventy-Seven (277) days, from the specified date of bid opening.

In addition:

B) The Tenderer must prepare this Form of Tender on
stationery with its letterhead clearly showing the Tenderer's
complete name and business address. ITT 19.1

C) The Form of Tender shall include the following Forms duly | ITT 11.1(a)
completed and signed by the Tenderer. TDS ITP 11.1 (h) — (9) Must .be
a) Properly and dully filled, signed and stamped Tenderer's | SECTION III EQC A- submitted

Eligibility; Confidential Business Questionnaire — to (11
establish we are not in any conflict to interest.

b) Properly and dully filled, signed and stamped Certificate of
Independent Tender Determination — to declare that we
completed the tender without colluding with other
tenderers.

c¢) Properly and dully filled, signed and stamped Self-
Declaration of the Tenderer— to declare that we will, if
awarded a contract, not engage in any form of fraud and
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Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
corruption.
d) Properly and dully filled, signed and stamped Declaration
and commitment to the Code of Ethics for Persons
Participating in Public Procurement and Asset Disposal
2015.
D) Person signing the Tender shall have the power of attorney given
by the Tenderer to be attached with the Tender
ITT 36

3) Certified Certificate of Incorporation issued by Registrar of ITT 11.1(a) Must be

Companies. TDSITP 11.1 (h) — (1) submitted
SECTION III EQC A-(1)

Current Certified CR12 Certificate (dated within 6 Months before

date of opening) from the Registrar of Companies. This should be

proyided With Identification Documents of Directors and all TDS ITP 11.1 (h) — (2) Must be

4) individuals listed on the CR12. (ID or Passport). For Corporate SECTION 111 EQC A-(2) | submitted

Directors, CR12 or its equivalent for the corporate directors,
Identification Documents for the corporate Director and its directors
MUST be provided.
5) Valid certified Current Single Business permit ;IE) STI;%’NI iHl 15218 C_ S_)(3) ngrtlilt)fe d
ITT 4.14
6) Valid Tax Compliance Certificate. TDS ITP 11.1 (h) — (4) Must be
SECTION III EQC A-(4) | submitted
Current Certificate of Registration with National Construction ITT 3.12

7) Authority in the Category “NCA 5 or 6” together with a valid NCA | TDS ITP 11.1 (h) — (6) Must be
practicing license SECTION III EQC A-(6) | submitted

8) Pre-Tender Site Visit Certificate duly endorsed by the Authorized ISTETC% ON Tl EQC A- | Must be
KeRRA Staff. .

(13) submitted
Submit a written power of attorney authorizing the signatory of the ITT 20.4 Must be
9) bid to commit the Bidder Witnessed by a Commissioner of Oaths and | TDS ITP 11.1 (h) — (8) bmitted
signed by all the Directors of the Company. SECTION III EQC A-(7) submitte
. S ITT 12.1
| Gl Srdatonaf e s f he ndr dosuent | s 111 (1) st
T BT SECTION III EQC A- Serialized
page to the last page. (14)

11 The Tender submission SHALL be as follows: ITT 20.1 Must be
a) One Original clearly marked “ORIGINAL” submitted
Provide Properly and dully filled, signed and stamped proof of
Eligible Goods, Equipment, and Services (Bidders to demonstrate ITT 4.1 Must be

12) that Goods, equipment and services to be supplied under the contract | SECTION III EQC A- .
to have their origin in any country that is not determined ineligible (18) submitted
under ITT 4.1).

Provide a Properly and dully filled, signed and stamped proof of ITT 3.7 Must be

13) | having not been declared ineligible by the PPRA as described in ITT | SECTION III EQC A- .

37 (20) submitted
Submission of Audited Accounts or equivalent acceptable to the
Employer, for the last three [3] years (2022, 2023 & 2024) to

14) demonstrate: the current soundness of the applicant’s financial | SECTION III EQC A- Must be
position and its prospective long-term profitability, and capacity to | (19) submitted
have a cash flow amount, turnover and working capital (attach valid
license of the auditor from ICPAK),

Provide a Properly and dully filled, signed and stamped Bill of ITT 11.1 (b)

15) Quantl.tles (any alterations should be countersigned by the SECTION IIT EQC A-(9) Must be Filled

authorized person)
Provide a Properly and dully filled, signed and stamped, the
following schedules of supplementary information. ITT 17.0

16) NOTE: That bidders should not alter the format of any of the forms SECTION IV EQC - 9)
under this section. Any alteration shall lead to disqualification of the
bid

1 FORM 1 | Properly and dully filled, signed and stamped form of ISIIHEFEI?FIIC())I’\II}“\; éég (1) N/A
FT: foreign tenderers 40% rule (for foreign tenderers)

SECTION IITA EQC —
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Item
No.

Evaluation Criteria / Condition / Requirement Description

Clause Ref.

Requirement
Priority

(17) & (9)

2)

FORM 2
EQU:

Properly and dully filled, signed and stamped form of
Equipment (4 separate Form shall be prepared for each
item of equipment listed, or for alternative equipment
proposed by the Tenderer)

ITT 16; ITT 17.0
SECTION IV EQC -(4)
SECTION IIIA EQC —
(23) & (9)

Must be Filled

3)

FORM 3
PER:

Properly and dully filled, signed and stamped
Contractor's Representative and Key Personnel Schedule
(Tenderers should provide the names and details of the
suitably qualified Contractor's Representative and Key
Personnel to perform the Contract separately for each
personnel/ candidate; with declaration for both parties;
data on their experience should be provided).

ITT 6.9; ITT 17.0
SECTION IV EQC -(5)
SECTION IIIA EQC —

©

Must be Filled

4)

FORM 4:

Properly and dully filled, signed and stamped form of

tenderers qualification without pre-qualification.

FORM ELI-1.1 (Properly and dully filled, signed and

stamped form of Tenderer Information)

Attach copies of original documents of [check the

box(es) of the attached original documents]

1) Articles of incorporation (or equivalent documents of
constitution or association), and /or documents of
registration of the legal entity named above, in
accordance with ITT 4.4.

2) A current tax clearance certificate or tax exemption
certificate issued by the Kenya Revenue Authority, if
tender s a Kenyan tenderer, in accordance with ITT
4.15.

3) In case of state-owned enterprise or institution, in
accordance with ITT 4.6 documents establishing:
Included are the organizational chart, a list of Board
of Directors, and the beneficial ownership.

ITT 17.0
SECTION IIIA EQC —

®

Must be Filled

5)

FORM
ELI-1.1

Properly and dully filled, signed and stamped form of
Tenderer Information

ITT 17.0
SECTION
(6.1)
SECTION IIIA EQC
(&)

IV EQC

Must be Filled

6)

FORM
ELI-1.2

Properly and dully filled, signed and stamped of
Tenderer's JV Information Form (to be completed for
each member of Tenderer's JV)

ITT 17.0; ITT 3.1
SECTION IV EQC
(6.2)

SECTION IIIA EQC
(&)

Must be Filled

7)

FORM
CON-2

Properly and dully filled, signed and stamped form of
Historical Contract Non-Performance, Pending Litigation
and Litigation History

ITT 17.0
SECTION
(6.3)
SECTION IIIA EQC
©)

IV EQC

Must be Filled

8)

FORM
FIN -3.1

Properly and dully filled, signed and stamped of
Financial Situation and Performance

Properly and dully filled, signed and stamped form of
Sources of Finance

Properly and dully filled, signed and stamped form of
financial documents

ITT 17.0
SECTION IV EQC -
(6.4)

SECTION IIIA EQC —
(9) & (19)

Must be Filled

9)

FORM
FIN-3.2

Properly and dully filled, signed and stamped form of
Average Annual Construction Turnover

ITT 17.0
SECTION
(6.5)
SECTION IIIA EQC
%) & (19)

IV EQC

Must be Filled

10)

FORM
FIN-3.3

Properly and dully filled, signed and stamped form of
Financial Resources

ITT 17.0
SECTION
(6.6)
SECTION IIIA EQC
%) & (19)

IV EQC

Must be Filled

11)

FORM
FIN-3.4

Properly and dully filled, signed and stamped form of
Current Contract Commitments / Works in Progress

ITT 17.0
SECTION
(6.7)

IV EQC

Must be Filled
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Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
SECTION IIIA EQC -
) & (21
ITT 17.0
FORM | Properly and dully filled, signed and stamped form of SECTION IV EQC - .
12) EXP-4.1 | General Construction Experience 6.38) Must be Filled
) SECTION IIIA EQC -
(©)]
ITT 17.0
FORM Properly and dully filled, signed and stamped of SECTION IV EQC -
13) EXP - Specific Construction and Contract Management (6.9) Must be Filled
4.2(a) Experience. SECTION IIIA EQC -
(9) & (22)
Properly and dully filled, signed and stamped form of| ITT 17.0; ITT 34
FORM Construction Experience in Key Activities (4/ Sub-| SECTION IV EQC -
14) EXP - contractors for key activities must complete the| (6.10) Must be Filled
4.2(b) information in this form as per ITT 34 and Section III,| SECTION IIIA EQC -
Evaluation and Qualification Criteria, Sub-Factor 4.2.) (9)
Properly and dully filled, signed and stamped form of| ITT 17.0; ITT 2.1; ITT
15) FORM Self-declaration that the person/tenderer is not debarred in| 3.7; Must be Filled
SD1: the matter of the public procurement and asset disposal| SECTION IIIA EQC -
act 2015 (Revised 2022). (9)
16) Must submit APPENDIX 1 form of -fraud and corruption ISTETCTIgI;IO’III/I%TTEQé ']: Must be
must be attached (Appendix 1 shall not be modified). ) Submitted

B) DETAILED EVALUATION CRITERIA

(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial
Capacity Examination will be considered non- responsive and will not be considered further.

C) MARGIN OF PREFERENCE AND RESERVATIONS

17

Procuring Entity will grant a margin of preference in accordance to
Clause 147 and 148 respectively of the PPADR 2020 citizen
contractor registered outside Kenya shall only be eligible to benefit
from the preferences and reservations scheme when bidding in
international tendering and competition. For international/Open
Tenders, a margin of preference shall be applied as follows: -

Group A:

Ten percent (10%) margin of preference of the evaluated
price of the tender, where the percentage of shareholding
of Kenyan citizens is more than fifty percent (50%);

Group B:

Eight percent (8%) margin of preference of the evaluated
price of the tender, where the percentage of shareholding
of Kenyan citizens is less than fifty percent (50%) but
above twenty percent (20%); and

Group C:

Six percent (6%) margin of preference of the evaluated
price of the tender, where percentage of shareholding of
Kenyan citizens is above five percent (5%) and less than
twenty percent (20%).

ITT 33

Must be
Submitted

D) ERROR CHECK

17)

v' The tender sum as submitted and read out during the tender

opening shall be absolute and final and shall not be the subject of
correction, adjustment or amendment in anyway by any person or
entity.

Provided that the Tender is substantially responsive, the
Procuring Entity shall handle errors on the following basis:

. Any error detected if considered a major deviation that affects the

substance of the tender, shall lead to disqualification of the tender
as non-responsive.

. Any errors in the submitted tender arising from a miscalculation

of unit price, quantity, subtotal and total bid price shall be
considered as a major deviation that affects the substance of the
tender and shall lead to disqualification of the tender as non-
responsive. and

If there is a discrepancy between words and figures, the
amount in words shall prevail

ITT 31

Must be
Submitted

32




Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
D. Abnormally low tenders, abnormally high tenders or any
other indications of potential bid rigging practices, and tenders that
are front loaded.
E) POST QUALIFICATION AND CONTRACT AWARD
A. The Tenderer shall demonstrate that it has
access to, or has available, liquid assets, unencumbered real
assets, lines of credit, and other financial means (independent
of any contractual advance payment) sufficient to meet the Must Meet
construction cash flow as per the provisions of the ITT 39 with
Qualification Criteria Matrix in Table 3 below Supporting
B. Minimum average annual turnover as per the provisions of the Evidence

Qualification Criteria Matrix in Table 3 below.

C. Specific experience requirement as per the provisions of the
Qualification Criteria Matrix in Table 3 below.
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Table 3: Technical & Financial Capacity Evaluation

Qualification Criteria Compliance Requirements Documentation
Joint Venture Submissi
No. Subject Requirement Single Entity All Parties Each Ru mission ¢
Combined Party One Party cquirements
1. Historical Contract Non-Performance
1.1 History of Non-performance of a contract Must meet N/A Must meet N/A Form CON-2
Non- did not occur within the last five requirement by itself requirement by
Performing (5) years prior to the deadline for or as party to past or itself or as
Contracts application submission based on existing JV party to past or
all information on fully settled existing JV
disputes or litigation. A fully
settled dispute or litigation is one
that has been resolved in
accordance with the Dispute
Resolution Mechanism under the
respective contract, and where all
appeal instances available to the
applicant have been exhausted.
1.2 Pending All pending litigation shall in Must meet N/A Must meet N/A Form CON-2
Litigation total not represent more than requirement by itself requirement by
thirty percent (30%) of the or as party to past or itself or as
Applicant's net worth and shall be existing JV party to past or
treated as resolved against the existing JV
Applicant.
2. Financial Situation
2.1 Financial Submission of audited accounts Must meet N/A Must meet N/A
Performance or if not required by the law of requirement requirement Form FIN - 3.1,
the applicant's country, other with Supporting
financial statements acceptable to Evidence
the Employer, for the last Three
[3] years to demonstrate: (a) Must (a)N/A (a) Must meet AN/ A
(a) the current soundness of meet requirement
the applicants’ financial requirement
position and its prospective (b) Must (b)N/A (b)N/A
long-term profitability, and (b) Must meet
(b) capacity to have a cash flow meet requirement
amount of min. KShs. requirement
8,000,000.00 equivalent working
capital
2.2 Average Minimum average annual Must meet Must meet Must meet N/A Form FIN - 3.2




Qualification Criteria Compliance Requirements Documentation
Joint Venture Submissi
No. Subject Requirement Single Entity All Parties Each Ru mmission ¢
Combined Party One Party equirements
Annual Construction turnover requirement requirement ((100- with Supporting
Construction KShs15,000,000.00 calculated as 50)/ (n- Evidence
Turnover an annual average of the 1)) % of the
total payments received from requirement
construction works within where n=
the last Three (3) years. number of joint
venture
members
3. Experience
3.1 General Experience under construction Must meet N/A Must meet N/A 4. Form EXP -
Construction contracts in the role of contractor, requirement requirement 4.1
Experience subcontractor, or management Experience
contractor for at least the last five
(5) years prior to the applications
submission deadline
3.2 (a) Specific Participation as contractor, Must meet Must meet N/A Must meet FormEXP.4.2a)
Construction management contractor or requirement requirement requirement
Experience subcontractor, in at least Three (3) Must Provide
contracts each with a value of at Supporting

least KShs. 7 Million within the last
Five (5) Years that have been
successfully and substantially
completed and that are similar to the
proposed works. The similarity shall
be based on the physical size,
complexity, methods/technology or
other characteristics as described in
the Scope of Works)

For subcontracted Works the Bidder
should provide the following:
=  Award letter of the Main
Contractor
= Award letter of the
subcontract
= Completion letter of the
Subcontract
Proof of payment (attach
payment certificates and

Evidence (Award
Letter &
Completion
Certificate
(Substantial of
Final))




Qualification Criteria Compliance Requirements Documentation
Joint Venture Submission
No. Subject Requirement Single Entity All Parties Each Requirements
Combined Party One Party q
Certified bank statements
indicating proof of
payment)

3.2 (b) b) For the above or other Must meet Must meet N/A Must meet Must Provide
contracts executed during the requirements requirement requirement Supporting
period stipulated in 4.2(a) above, Evidence
a minimum construction required in 3.2
experience in at least one (1) of: (a) above.

- Other similar road works
(gravel, concrete paving
blocks or concrete etc.)

3.2(c) Value of Current | c¢) The value of pending works Must meet Must meet N/A N/A As filled in
Contract with the procuring entity SHALL requirements requirements FORM FIN-3.4
Commitments not exceed Ksh 10,000,000.00
Works in
Progress with
the Procuring
Entity

4. Work Methodology
4.1 Work Submission of a work Should Should N/A N/A Must Submit
Methodology methodology demonstrate demonstrate
understanding of understanding
the scope of of the scope
works and other of works and
general other general
requirements requirement
5. Site Staff
The site staff shall possess minimum levels set below;
Qualification =  Higher [ Must meet Must meet N/A N/A Must Provide Supporting
National Diploma in Civil | requirements requirement Evidence (CV & Certificates/
5.1 . Eng. General ; ;
Site Agent Geieral Experience= Syrs, Testimonials)
Specific Experience =3 Yrs
Qualification =Diploma in| Must meet Must meet N/A N/A Must Provide Supporting
59 Senior Civil Eng. . requirements requirement Evidence (CV & Certificates/
' Foreman General Experience = 3 yrs, Testimonials)
Specific Experience =2 Yrs
53 Site Surveyor Qualiﬁgation = Diploma in MuSF meet MusF meet N/A N/A qut Provide Support'ing
Surveying requirements requirement Evidence (CV & Certificates/




Qualification Criteria Compliance Requirements Documentation
Joint Venture Submission
No. Subject Requirement Single Entity All Parties Each Requirements
Combined Party One Party q
General Experience = 4 yrs Testimonials)
Specific Experience =2 Yrs
6. Key Equipment
6.1 Contractors must meet requirements on key equipment as listed in table 4 below; Must Provide Supporting
. Evidence
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Table 4: Equipment Holding

Contractors must meet requirements on key equipment as listed below;

Item
No.

Equipment Details

Minimum Number Required
for the execution of the
Contract

A) General plant

1.Primary/Secondary/Crusher Unit/Power 0
Screen Min capacity 60/hr
2. Concrete batching plant Min Cap 20m3/hr 0
Subtotal for A 0

B) Bituminous Plants
1. Bitumen pressure distributor 0
2. Bitumen heater tank (10,000 litres) 0
3. Asphalt plant 0
4. Paver 0
5. Chip’s spreader 0
Subtotal for B 0

C) Compactors
1.Vibrating compaction plate 300mm wide -
2.Vibrating compaction plate 600mm wide 0
Subtotal for C 0

D) Mobile Compressors
1. Medium rock drill (1.5 m3/min) Optional
2. Heavy rock drill (1.5 m3/min) 0
Subtotal for D 0

E) Concrete Equipment
1. Mobile concrete mixers 2
2. Truck mounted mixers Optional
Subtotal for E 2

F) Transport (Tippers, dumpers, water tankers)
1. 4x2 tippers payload 7-12 tonnes 2
2. 6x4 tippers payload 16-20 tonnes 2
3. Articulated trailers (low loaders) Optional
4. Dump trucks Optional
5. Flatbed lorries Optional
6. Water tankers (18,000- 20,000 Its 0
capacity)
7. Water tankers (8,000- 10,000 Its 1
capacity)
Subtotal for F 5

G) Earth moving equipment
1. Tractor dozers with dozer attachment Optional
(D6-D9)
2. Tracked loaders Optional
3. Wheel loaders Optional
4. Motor scrappers Optional
5. Motor graders (93-205KW) 1
6. Trench excavators 1
Subtotal for G 2

H) Diesel Generators
1. Diesel generators (15- 200KVa) Optional
Subtotal H -

I) Excavators

| 1. Hydraulic crawler mounted (7-10 ) 1




Item [Equipment Details Minimum Number Required
No. for the execution of the
Contract
tonnes)

— 0.25-0.4m3 SAE bucket

2. Hydraulic wheel mounted (10-16 Optional

tonnes)

—0.4- 0.6m3 SAE bucket

Subtotal for I 1

J) Rollers

1. Self-propelled single drum vibrating 1

(various types, 12 tonnes and above)

2. Pneumatic rubber tyre (1- 2 0

tonnes/wheel)

3. Sheep foot roller Optional

4. Double drum vibrating pedestrian Optional

roller

Subtotal for J 1

K) Stabilization
1. Pulvimixer 0
Subtotal for K 0
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QUALIFICATION FORMS

1. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I1I, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
O Owned O Rented [ Leased [0 Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project
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2. FORM PER-1
Contractor's Representative and Key Personnel Schedule
Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel

to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment; engaged|
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart|
2. Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment; engaged|
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart|
3. Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
4. Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
5. Title of position: /[insert title]
Name of candidate
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
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3. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

. Duration of .
Project Role . Relevant experience
involvement
[main [role and
project responsibilities on the | [time in role] | [describe the experience relevant to this position]

details] project]
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) betaken into consideration during Tender evaluation;

b) resultinmy disqualification from participating in the Tender;

c) resultinmy dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

ofauthorized representative of the Tenderer:

Signature: Date: (day month

year):
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information
Sheets included hereunder.

4.1 FORMELI-1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of
registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:

. Legal and financial autonomy

. Operation under commercial law

. Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors.




42 FORMELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of
the legal entity named above, in accordance with ITT 3.6.

[ In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation
in accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in accordance
with ITT 3.8.

2. Included are the organizational chart and a list of Board of Directors.
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4.3 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

INon-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1¥ January /insert year] specified in Section III, Evaluation and
Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January /insert year] specified in Section II1, Evaluation and Qualification
Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract Amount
portion of (current value, currency,
contract exchange rate and Kenya

Shilling equivalent)

[insert [insert amount ~ Contract Identification: [indicate complete contract name/  |[insert amount]

yvear] and percentage] number, and any other identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3.
O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year of Amount in dispute Contract Identification Total Contract Amount
dispute (currency) (currency), Kenya Shilling
Equivalent (exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section IlI, Evaluation and Qualification Criteria, Sub-Factor

2.4.

O Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as

indicated below.

Year of Outcome as Contract Identification Total Contract Amount

award percentage of Net (currency), Kenya
Worth Shilling Equivalent

(exchange rate)




[insert [insert percentage]
year]

Contract Identification: [indicate complete
contract name, number, and any other
identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

[insert amount]

4.4 FORM FIN -3.1:

Financial Situation and Performance

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

4.4.1. Financial Data

Type of Financial information
in
(currency)

Historic information for previous years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year 1 'Year 2 Year 3 Year 4 'Year 5

Statement of Financial Position (Inform

ation from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information
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Type of Financial information Historic information for previous years,
in
(currency) (amount in currency, currency, exchange rate*, USD equivalent)

Year 1 'Year 2 Year 3 Year 4 Year 5

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate

4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)

1

2

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III, Evaluation
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such
as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements' for the years required above; and complying with the
requirements

UIf the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this
should be justified.



4.5 FORM FIN —3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN —3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject
contract or contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
) equivalent)

1

2

3
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4.7 FORM FIN —3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion,
but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Outstanding Work Estimated Average Monthly

Name of Procuring Entity’s [Current Kenya Shilling Completion | Invoicing Over Last Six
Contract Contact Address, Tel, /month Equivalent] Date Months

[Kenya Shilling /month)]

DN |W N —




4.8 FORMEXP - 4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

Page

of pages

Starting Ending
'Year
'Year

Contract Identification

Role of
Tenderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

'/Amount of contract:
IName of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
IName of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:
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49 FORMEXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. In

formation

Contract Identification

'Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor [ JV Contractor contractor
O O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section III:

1. Amount

2. Physical size of required works
items

3. Complexity

4 Methods/Technology

5. Construction rate for key activities
6 Other Characteristics




4.11 FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management |Sub-contractor
Contractor 1A% Contractor a
O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  |[Percentage /Actual
production, as applicable) performed underjthe contract participation Quantity
the contract per year or part of the year (1) (i1) Performed
(i) x (i)
Year 1
'Year 2
'Year 3
Year 4

Procuring Entity’s Name:

|Address:
Telephone/fax number
E-mail:

2 If applicable
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Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
11I:

2. Activity No. Two
T




iii)

OTHER FORMS

5

FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS

All italicized text is to help the Tenderer in preparing this form.

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly

showing the Tenderer's complete name and business address. Tenderers are reminded that this is a
mandatory requirement.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER

DETERMINATION and the SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below.

Date of this Tender submission.............. [insert date (as day, month and year) of Tender submission]

Tender Name and Identification..................... [insert identification]

Alternative No.:.........ccocoieeiivienieieie e, [insert identification No if this is a Tender for an alternative]

TO: ciee e, [Insert complete name of Procuring Entity]

Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct and complete the Works and
remedy any defects therein for the sum of Kenya Shillings [[/Amount in figures]

Kenya Shillings
[amount in words] .

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency)
[figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows not more
than two foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the
receipt of the Project Manager's notice to commence, and to complete the whole of the Works comprised in
the Contract within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until
upon us and may be accepted at any time before that date.

[Insert date], and it shall remain binding

Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are not
bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 28;

i1)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with
ITT 3 and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring
Entity's Country in accordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following Works:
[insert a brief description of the Works];
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v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]|; Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating
the various amounts and the respective currencies |,

vil)  Discounts: The discounts offered and the methodology for their application are:
viii) The discounts offered are: [Specify in detail each discount offered. ]

ix)  The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

x)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

xil)  One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

xiil) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

xiv) State-owned enterprise or institution. [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirements of ITT 3.8];

xv)  Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalfengages in any type of Fraud and Corruption;




xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xx)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of
notification of intention to enter into a contract in the event we are the successful tenderer in this
subject procurement proceeding.

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our

Tender:
a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict
to interest.

b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown
above] Date signed [insert date of signing] day of [insert month), [insert year]

Date signed day of ,

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(a) Tenderer's details

ITEM DESCRIPTION

1 | Name of the Procuring Entity

2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country
Tenderer. 2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 | Current Trade License Registration Number and
Expiring date

7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the Tenderer
handles.

10 | State if Tenders Company is listed in stock
exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of

state which stock exchange
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General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality_
Country of Origin Citizenship __

¢)  Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned

d) Registered Company, provide the following details.

i)  Private or public Company

ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENT).........c.coveiiiiiiieeiiiie ittt eve e e v Issued
Kenya Shillings (EQUIVAIENT).......c.covviiviiiriieieciecie ettt et

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

(¢) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

1) Are there any person/personsin........................ (Name of Procuring Entity) who has/have an interest
orrelationship inthisfirm? Yes/No.................oooeall.

If yes, provide details as follows.

Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer

ii) Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

(98]

Tenderer has the same legal representative as another tenderer

Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.
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Type of Conflict

Disclosure
YES OR NO

If YES provide details of the
relationship with Tenderer

Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

f)

Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name

Designation

Titleor
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender| in
response to the request for tenders made by: [Name of Tenderer] do hereby

make the following statements that I certify to be true and complete in every respect:

[ certify, on behalf of [Name of Tenderer] that:

L

2

I haveread and I understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

I'am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender
on behalfofthe Tenderer;

For the purposes of this Certificate and the Tender, [ understand that the word “competitor” shall include any

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeenrequested to submit a Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

The Tenderer discloses that [check one ofthe following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

¢) theintention or decision to submit, or not to submit, a tender; or

d)  the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant to paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title  Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF - DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

,0f Post Office BOX ..vvvvviviiiiiiic e, being a resident of
......................................... in the Republicof .................................. do hereby make a statement as

follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender

....................... for...............ooooo.. (insert tender title/description) for ......................... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT whatisdeponed to herein above is true to the best of my knowledge, information and belief.

........................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

........................................... Of P.O.BOX ..vvieeeeeeeee,

.e....... being a resident of

......................................... in the Republic of ................... do hereby make a statement as follows: -

THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ............cccevvevveeennen.. (insert
name of the Company) who is a Bidder in respect of Tender NO. .....ccccccovievieveeceiciece e eeeeans.. fOT
.......................... (insert tender title/description) for.................. (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board, Management,
Staff and/or employees and/or agents of ........................... (insert name of the Procuring entity) which is the
procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ......................... (name of the
procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and belief.

(Tito) . (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L st sie s s e s e ne e eeee e (pETSON)  On behalf of  (Name of the Business/
ComPAnY/FIFM) .....ouoiniii ittt declare that I have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of Authorized SIgnatory..........c.vvviieiniiiiiiiriiriereesreere e e eeesresnesseesseesss STttt itet et e ecereeseeseeeneas
o013 12 ) TSRS

Office address......c.ooviiiiiiiii e Telephone.......c.oviviiiiiiccii e e
Ermail. .o et ettt ettt sttt ettt e
Name Of the FIrm/COmPany..........iiitiitiiti ittt e rierieertert et ee st eetbestrestbese et e stessaesssesteassessseasseassessseassessseaensns
DA, i e e s (COMPaANy Seal/ Rubber

Stamp where applicable)

Witness
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APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully
comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of the
provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: -

1)  aperson to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3)  Withoutlimiting the generality of the subsection (1) and (2), the person shall be: -
a)  disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) ifacontract has already been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5)  An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) shall nottake part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

c)  shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements
ofthis Act.

6)  An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7 If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

1) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

ii)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;
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b)

d)

iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

v)  “obstructive practice” is:

* deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

* acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed
to establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the
benefits of free and open competition.

Rejects a proposal for award' of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect’ all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
ofKenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

! For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not
limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and
sitevisits; and obtaining third party verification of information.

39



FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:

Request for Tenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1.  Wehave been informed that (here in after called "the Applicant") has submitted
or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a

(a)

b)

Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2—Insurance Guarantee]

TENDER GUARANTEE No.:

L Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of under Request for Tenders No. (“the
ITT).

2. KNOW ALL PEOPLE by these presents that WE ..................... of ............ [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto
................. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of

39

..................... (Currency and guarantee amount) for which payment well and truly to be made to the said
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these
presents.

Sealed with the Common Seal of the said Guarantor this ___ day of 20

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight
days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:....coovvevieieereeenn, [insert date (as day, month and year) of Tender Submission]

Tender NO.io..oovvveiecie e, [insert number of tendering process]

SRR [insert complete name of Purchaser] 1/We, the undersigned, declare that:

L. I/Weunderstand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach
of our obligation(s) under the bid conditions, because we — (a) have withdrawn our tender during the period of
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii)
fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) ourreceipt of acopy of your notification of the name of'the successful Tenderer; or
b) thirty days after the expiration of our Tender.
4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the

Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

15 11T« S USRS Capacity / title (director
or partner or sole proprietor, CLC.) e Name:
............................................................................................... Duly authorized to sign the bid

for and on behalfof: [insert complete name of Tenderer|

Datedon...................... dayof..........oooiii. [Insert date of signing] Seal or stamp
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Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]
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PART II - WORK REQUIREMENTS
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SECTION V - DRAWINGS
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Diameter 450 600 O} 450 600 oD
{) {mm} (rovm) {mm} (mm) (ram} {rmam}
a ¢.15 0.2n 0.20 n1s 0.20 0.20
h 0.10 @+15 .15 .10 0.15 ih15
< .86 I.IX 1.48 0.86 1.12 1.48
d t.56 072 1.8 0.56 £&.72 1.08
© 0.14 .18 0.27 0.28 0.36 0.54
E{min} 034 .45 .68 &34 u.d4s5 .68
24 - . - = - -
h 0.24 033 6.42 0.38 0.51 0.69
m - - - - - -
Concrete VYolume in {m3/m) Yolume in (m3/m)
Class 15/20 0.24 | 024 | 024 020 | 037 | nase

Application

-Fuir subgrade condition
~Qverfill > 75% of the pipe
diameter

~Sensonal water flow only

-I'air to pooer subgrade condition
~Overfill = 754G af the pipe
diameter

-Scasonal water {Tow only

Remarks

MMaterial for baclfoverfill shall
be
approved by the Engineer

Nlaterial for bacld/vverfill shall
be
appruved by the Engineer

39



h I

" _

e et

_ _ | e |

_ © _ , _
Dizmeter 450 604 S04 4503 Letali] 11l
(I (mm) {rnim) {ram) {imm) {msmn) {mm}
a 0.15 0.20 0.20 t15 1208 .26
b .10 0.15 015 10 015 4.15
c 0.8a6 1.12 1.48 .86 1.12 1.48
d 056 72 1.08 0.56 0.72 1.08
r .42 154 .81 046 a.52 0.78
f{mimn) 02.23 0.3 {345 .15 n.1s 0.5
] - - - 0.15 ¢.15 0.15
h 0.52 0.69 0.96 0.81 1.02 1.38
i - - ~ 0.28 0.35 .45

Crnucrete volume in (m3/m) Volume in {m3/m)

Class 15/20 026 | D47 | 0.7 037 | o061 | 092

Application | -Fuir subgrade condition ~-Fair to poor sabgrade condition
-Overfll > 75% of the pipe -Overfill = 75"%5 of the pipe
diameter dinmeter
-Seasonul waler flow only -Seasonal water Sow only

Remuarls Material fur baci/overll shall Material for bacicfoverfill shall

be
approved by the Logineer

be
approved hy the Lngincer
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welded across at bottcan
of post

_— — Roatd sign
Edge of rondd

- Toad cenrre b

1. The type of sign required and their location shall be as shawn no the Rosd Plan or a3 divected by the Engineer.

2.8ign plaie to he Zrmm thick mild séeel plate
3.8ipn post Lo be S0minn lixing clamps/braclets.
4.5ign plate Lo be fixed wo steel webe by $ Nos M 10 bolts and S0mm fising clamps/bracicets.
S.&ign painly shall be refleclive.
6. The sign plate and past shall be fi-eated by applying twa coats of Jead red oxide paint hefore applying a priming and
two Nnish coats af approved paints. Palnts used shall have a hard, durahle and glossy finish.
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NOTES

1. The wording of the projeet sign hboard and ithe location to be as directed by the Engineer

Z. Materials to be used for fabricatien of signboard shall be pressure m:.m.:,mm.:bnmn— treated softwood timber
3. Waurding hoard posts o be attached to the posts with gnlvanised nails

4.Project bpard posts and siruts to be entbedded in concrete class 20/26(1:2:4)
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STANDARD SPECIFICATIONS

The Standard Specifications referred to in this document is the Standard Specifications for Road and
Bridge Construction, 1986 Edition published by the Ministry of Transport and Communications. This
document shall form part of the Contract.

Work shall be carried out in accordance with the Standard Specification except as supplemented or
revised in the Special Specification.



A. SPECIAL SPECIFICATIONS
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SECTION 1 - GENERAL

100 SPECIAL SPECIFICATIONS.
Special specification is supplementary to the Standard Specifications and the two must be

read in conjunction. In any case where there appears to be conflict betweenthe two then
the Special Specifications will take precedence.

101 Location of Project
The project road is located in Trans Nzoia Region.

The project involves Spot Improvement and Routine Maintenance of Road E7215
(Matumbei - Kimoson — Kaitobos).

102 EXTENT OF CONTRACT.

The major works to be executed under the Contract comprise mainly of but are not
limited to the following:

Site clearance,

Culvert and drainage work.

Grading and gravelling works,

Day Works

Any other activity not listed above in either category but deemed to be necessary
by the Engineer, shall be subject to the Engineer’s formal instructions and within
the mode of payment stipulated either by day-works or on a measured basis.

A

104 PROGRAMME OF EXECUTION OF THE WORKS

The Contractor shall provide the works programme, required under clause 14 of the
Conditions of Contract, within 21 days of receipt of the Engineer's Order to commence
work.

The programme shall be co-ordinated with climatic and other conditions to provide for
the completion of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed
with the Engineer, but he shall in no manner be relieved by the Engineer's approval of the
programme, of his obligation to complete the works in the prescribed order and by the
prescribed completion date and he shall from time to time review his progress and make
such amendments to his rate of execution of the works as may be necessary to fulfil his
obligations.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the
Works such that a continuous and consecutive output of fully completed work is
achieved.



107 TAKING OVER CERTIFICATE

Taking over certificate shall be issued upon completion of Spot Improvement and Routine
Maintenance of Road E7215 (Matumbei - Kimoson - Kaitobos)

108 METHOD OF CONSTRUCTION AND HOURS OF ATTENDANCE BY
THEENGINEER’S REPRESENTATIVE ON SITE

a) At the commencement of the contract the Contractor will submit in
writing to the Engineer, the hours which shall be considered normal working hours,
together with the day of the week to be set aside for rest. When approved these shall be
maintained throughout the continuance of the Contract.

b) Notwithstanding the provision of the last paragraph of clause 108 of the
Standard Specification, the Engineer’s Representative normal working hours shall be 8
hours from Monday to Friday and 5 hours on Saturday with Sunday set aside forrest.

If the Contractor wishes to execute permanent works outside these hours, he shall meet
anyextra costs arising thereof in addition to giving a day’s notice in writing.

109 NOTICE OF OPERATIONS

Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works
scheduled are completed and ready for approval, and the Contractor shall give
sufficient notice to allow control test to be performed.

Explosive and Blasting

(a) The requirements of the Laws of Kenya governing explosives and other requirements
and regulations of Government of Kenya and other authorities shall be complied with.

(b)No explosives of any kind shall be used without prior written consent of the Engineer.

(c) The Contractor shall be solely responsible for the provision, handling, and storage and
transporting of all explosives, ancillary materials and all other items of related kind
whatsoever required for blasting.

117 HEALTH, SAFETY AND ACCIDENTS

In addition to providing, equipping and maintaining adequate first aid stations throughout
the works in accordance with the laws of Kenya, the Contractor shall provide and
maintain on site during the duration of the Contract, a fully equipped dispensary. This
shall be with a qualified Clinical Officer / Nurse who shall offer the necessary medical
advice on COVID-19, HIV/AIDS and related diseases to the Engineer’s and Contractor’s
Site staff. The Contractor shall allow for this in the rates and be responsible for all site
welfare arrangements at his own cost.

The contractor shall take an active role in civic and public health education for his
employeesand the community in general. To this end, he shall liaise with the regional
office of the Ministry of Health with respect to drawing up and carrying out COVID-19
and HIV/AIDS awareness programmes and testing campaigns for his staff, and initiate
and coordinate theseas detailed in Clause 143 of the Specifications.
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Bill No. 25 is included in the Bills of Quantities for COVID-19 & HIV/AIDS awareness/
counselling/testing activities. The Contractor shall in consultation with regional service
providers from the Ministry of Health, develop and include in his tender a COVID-19
mitigation measures, HIV/AIDS awareness, testing programmes and cost estimates for
approval by the Supervisor, to be funded under this item.

The Contractor shall allow the dissemination and appropriate intervention and remedial
measures to curb the spread of COVID-19 pandemic & HIV/AIDS scourge within his
camps. These measures will include making condoms readily available to all his staff.

The Contractor shall maintain records of health and safety and make reports
concerning the health and safety of his employees as the Supervisor may from time to
time prescribe. The Contractor shall at all times take the necessary precautions to protect
all staff and labour employed on the site from insect nuisance, rats and other pests and
reduce the dangers to health and the general nuisance occasioned by the same. The
Contractor shall, so far as is reasonably practicable, having regard to local conditions,
provide on the site an adequate supply of drinking and other water for the use of his
staff and labour.

The Contractor shall allow in his prices and be responsible for the cost of all site welfare
arrangements.

119 DIVERSION OF SERVICES

Refer to Section 2603.

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS

The Contractor shall keep in close touch with the Police and the other Government
officials of the area regarding their requirements in the control of traffic, or other matters,
and shall provide all assistance or facilities, which may be required by such officials in the
execution of their duties.

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S
OWNPURPOSES, INCLUDING TEMPORARY WORKS.

On or before completion of the Contract, the Contractor shall remove all temporary works
and shall restore all such land to the condition in which it was immediately prior to the
occupation thereof as far as is reasonable and practicable. No separate payment will be
made to the Contractor on account of these items and the Contractor must make due
allowance forthem in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be
required to appoint competent surveyors who will liaise with the Engineer on matters
related to the demarcation of the existing road reserve, site measurements, removal and
reinstatement of existing services.



126 MATERIAL AND MANUFACTURED ARTICLES

Notwithstanding the provision of Clause 126 of the Standard Specification, the
Contractor’s attention is drawn to his obligation with regard to quality and delivery
schedule of materials and goods obtained from suppliers. Should the Engineer at any
time be dissatisfied with any goods and materials intended for use or used by the
contractor upon the works, he shall be empowered to reject goods and materials and
shall order that hey be replaced by others of acceptable quality. Any more work that may
consequently have to be redone and the cost thereof of the new suppliers shall all be
borne by the Contractor.

127 INFORMATION FROM EXPLORATORY BORING AND TEST PITS

Notwithstanding the provisions of clause 127 of the Standard Specification, the materials
report if made available to bidders will not form part of the contract documents and will
only be for information. The Engineer will not be responsible for the suitability of the
borrow pits provided by him or shown on the drawings.

128 STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the
Contractorshall carefully protect from the weather all work and materials which may be
affected thereby.

129 TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from the
suppliers of materials and goods required in connection with the works as the Engineer
may require.

Such certificates shall certify that the materials or goods concerned have been tested in
accordance with the requirements of the specifications and shall give the results of all the
tests carried out. The Contractor shall provide adequate means of identifying the
materials and goods delivered to the site with the corresponding certificates.

131 SIGNBOARDS

The Contractor shall provide and erect publicity signboards on the site as directed. The
Engineer shall, as shown in the Drawings, direct the minimum dimensions of the
boards. The boards shall be prepared, primed and painted cream and lettered in black.The
boards shall be of stout construction, resistant to the effects of weather.

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF

The Contractor shall pay wages (including all overtime) to fulfil the requirements of
Clause 137 of the Standard Specification. The number of staff required shall be as
instructed by the Engineer. The Contractor will be paid on a prime cost basis plus a
percentage for overheads and profits under appropriate items inthe Bills of Quantities.
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138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND
METHOD OF PAYMENT

The Contractor shall, when instructed to do so, provide and maintain in good working
condition the vehicles provided for in the Bills of Quantities for the exclusive use by the
Engineer and his staff throughout the contract.

The Contractor shall insure comprehensively the vehicles for any licensed drivers and
shall provide competent drivers during normal working hours and whenever required by
the Engineer.

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide
an acceptable equivalent replacement vehicle until such time as the original vehicle is
repaired to the satisfaction of the Engineer and returned for use.

Payment for the vehicles (up to 4,000Km.), shall be by vehicle months. Payment for
mileage above 4,000Km shall be made at a rate per Kilometre. These payments shall be
inclusive of all fuels, lubricants, servicing, insurance, maintenance, drivers and repairs.
The rate shall include any overtime the drivers might be due or any other allowances in
addition to the normal working hours. Payment shall be made under appropriate items in
the Bills of Quantities.

The vehicles shall revert to the Contractor at the end of the contract. Where there is a
provision in the BoQ for reversion to the Employer, such action shall be effected upon
instruction by the Engineer and paid for under the corresponding bill item.

139 RECEIPTED ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general
miscellaneous accounts for such items as stationary, stores and equipment and

miscellaneous supervision personnel and claims or the Engineer may direct the
Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost
basis plus a percentage for overheads and profits under appropriate items in the Bills
of Quantities.

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF
Delete this clause entirely and substitute with:

“If the Contractor wishes to execute permanent work outside the Supervisor’s normal
working hours, as stated in Clause 108 of the Special Specification, then the payment for
the overtime for the Supervisor’s Junior Staff shall be reimbursedin full by the Contractor
to the Supervisor’s Representative including 20% for Administrative overheads

If the Contractor wishes to execute works on the regular basis outside the Supervisor’s
normal working hours (Clause 108) over a prolonged period, the Supervisor may, if he
deems necessary, employ additional supervisory staff for which the required salaries
including the percentage for administrative overheads shall be in full by the Contractor to
the Supervisor’s Representative and the Contractor shall provide the required adequate
accommodation facilities for such staff at his own costs.

The Contractor shall not be reimbursed any of these costs.”



141 MEASUREMENT AND PAYMENT

All measurements and payments shall be as per the Standard Specifications.

142 LIQUIDATED DAMAGES

The rate of Liquidated Damages shall be as indicated in the Appendix to Form of Bid.

145 AVAILABILITY OF MATERIALS

The Contractor shall be responsible for obtaining all materials from any local or foreign
source. The Contracting Authority shall not be liable for any additional costs due to
shortage of materials.

The material located by the Contractor shall be subject to the approval of the Supervisor
before use of the Works.

146 ENVIRONMENTAL QUALITY PROTECTION
This section shall cover the implementation of all the provisions covered in the NEMA
Licenses and shall not whatsoever be limited to the items detailed below.

146.1 Landscape Preservation

a) The Contractor shall exercise care to preserve the natural landscape and shall
conduct his construction operations so as to prevent any unnecessary destruction,
scarring, or defacing of the natural surroundings in the vicinity of the work. Except where
clearing is required for permanent works, approved construction roads, or excavation
operations, all trees, native shrubbery, and vegetation shall be preserved and shall be
protected from damage by the Contractor’s construction operations and equipment. The
edges of clearings and cuts through trees, shrubbery and vegetation shall be irregularly
shaped to softenthe undesirable visual impact of straight lines. Movement of crews and
equipment within the right-of-way and over routes provided for access to the work shall
be performed in a manner to prevent damage to grazing land, crops and other property.

(b) Reseeding and Replanting

Special reseeding or replanting will not be required under these specifications; however,
on completion of the work, all non-permanent works shall be scarified and left in a
condition that will facilitate natural re-vegetation, provide for proper drainage, and
prevent erosion. All non- permanent works destruction, scarring, damage or defacing of
the landscape resulting from the Contractor’s operations shall be repaired, replanted,
reseeded, or otherwise corrected as directed by the Supervisor and at the Contractor’s
expense.

The Contractor shall tend to grass and tree seedlings planted under this section for a
period not less than half the project construction period to allow for them to take root.

(¢) Construction Roads
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The location, alignment and grade of construction roads shall be subject to approval of
the Supervisor. When no longer required by the Contractor, construction roads shall be
restored to the original contour and made impassable to vehicular traffic. The surfaces of
such construction roads shall scarified as needed to provide a condition which will
facilitate natural re-vegetation, provide for proper drainage and prevent erosion.

(d) Construction Facilities

The Contractor’s camp, workshop, office, and any other construction facilities shall be
located and arranged in a manner to preserve trees and vegetation to the maximum
practicable extent. On completion of the Works, all storage and construction buildings,
including concrete footings and slabs, and all construction materials and debris shall be
removed from the site. The area shall be re-graded, as required, so that all surfaces drain
naturally, blend with the natural terrain and are left in a condition that will facilitate
natural re-vegetation, provide for proper drainage and prevent erosion.

(e) Blasting Precautions

The Contractor shall adopt precautions when using explosives which will prevent
scattering ofrocks, stumps, or other debris outside the work area and prevent damage to
surrounding trees, shrubbery and vegetation.

146.2  Preservation of Trees and Shrubbery

a) Preservation

All trees and shrubbery which are not specifically required to be cleared or removed for
construction purposes shall be preserved and shall be protected from any damage that
may be caused by the Contractor's construction operations and equipment.

Special care shall be exercised where trees or shrubs are exposed to injuries by
construction equipment, blasting, excavating, dumping, chemical damage, or other
operations; and the Contractor shall adequately protect such trees by use of protective
barriers or other methods approved by the Supervisor. The removal of trees or shrubs will
be permitted only after prior approval by the Supervisor.

The layout of the Contractor's construction facilities such as workshops, warehouses,
storage areas and parking areas; location of access and haul routes; and operations in
borrow and spoil areas shall be planned and conducted in such manner that all trees and
shrubbery not approved for removal by the Supervisor shall be preserved and adequately
protected from either direct and indirect damage by the Contractor's operations. Except in
emergency cases orwhen otherwise approved by the Supervisor, trees shall not be used
for anchorage. Where such use is approved, the trunk shall be wrapped with a sufficient
thickness of approved protective material before any rope, cable or wire is placed.

b) Repair of Treatment of Damage

The Contractor shall be responsible for injuries to trees and shrubs caused by his
operations. The term "injury" shall include, without limitation, bruising, scarring, tearing
and breaking of roots, trunk or branches. All injured trees and shrubs shall be repaired or
treated without delay,at the Contractor's expense. If damage occurs, the Supervisor will
determine the method of repair or treatment to be used for the injured trees and shrubs as
recommended by an experienced horticulturist or a licensed tree surgeon provided by and



at the expense of the Contractor. All repairs or treatment of injured trees shall be
performed under the direction of an experienced horticulturist of a licensed tree surgeon
provided by and at the expense of the Contractor.

Where tree climbing is necessary, the use of climbing spurs will not be permitted. If
climbing is necessary, safety ropes will be required.

c) Replacement

Trees or shrubs [hat, in the opinion of the Supervisor, are beyond saving shall be removed
and replaced early in the next planting season. The replacements shall be the same
species, or other approved species, and of the maximum size that is practicable to
plant and sustain growth in the particular environment. Replacement trees and shrubs
shall be guyed, watered and maintained for a period of 1 year. Any replacement tree or
shrub that dies shall be removed and replaced as directed by the supervisor, with such
replacements being maintained for a period of 1 year from the date of replacement.

146.3 Prevention of Water Pollution
a) General

The Contractor's construction activities shall be performed by methods that will prevent
entrance, or accidental spillage of solid matter, contaminants, debris and other pollutants
and wastes into streams, flowing or dry watercourses, lakes, and underground water
sources. Such pollutants and wastes include, but are not restricted to, refuse garbage,
cement, concrete, sanitary waste, industrial waste, radioactive substances, oils, bitumen
and other petroleum products, aggregate processing tailings, mineral salts, and thermal
pollution.

b) Dewatering

Dewatering work for structure foundations or earthwork operations adjacent to,
or encroaching on, streams or watercourses shall be conducted in a manner to prevent
muddy water and eroded materials from entering the streams of watercourses by
construction of intercepting ditches, bypass channels, barriers,

setting ponds or by other approved means. Excavated materials or other construction
materials shall not be stockpiled or deposited near or on stream banks, lake
shorelines,or other watercourse perimeters where they can be washed away by high water
of storm runoff or can in any way encroach upon the watercourse itself.

c) Turbidity

Turbidity increases in a stream or other bodies of water that are caused by construction
activities shall be limited to the increases above the natural turbidities permitted under
the water quality standards prescribed for that stream or body of water. When
necessary to perform required construction work in as stream channel, the prescribed
turbidity limits may be exceeded, as approved by the Supervisor, for the shortest
practicable period requiredto complete such work.

This required construction work may include such work as diversion of a stream,

construction or removal of cofferdams, specified earthwork in or adjacent to a stream
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channel, pile driving and construction of turbidity control structures. Mechanized
equipmentshall not be operated in flowing water except as necessary to construct crossings
or to performthe required construction.

d) Wastewater

Wastewater from aggregate processing, concrete batching or other construction
operations shall not be allowed to enter streams, watercourses, or other surface waters
without the use of such turbidity control methods as settling ponds, gravel- filter
entrapment dikes, approved flocculating processes that are not harmful to fish,
recirculation systems for washing of aggregates or other approved methods. Any such
wastewater discharged into surface waters shall contain the least concentration of
settleable material possible. For the purpose of these specifications, settleable material is
defined as that material which will settle from the water by gravity during a t-hour
quiescent detention period.

e) Compliance with Laws and Regulations

The Contractor shall comply with applicable local laws, orders, regulations and water
quality standards concerning the control and abatement of water pollution.

146.4 Abatement of Air Pollution

a) The Contractor shall comply with applicable local laws and regulations concerning
the prevention and control of air pollution.

b) In the conduct of construction activities and operation of equipment, the Contractor
shall utilize such practicable methods and devices as are reasonably available to control,
prevent, and otherwise minimize atmospheric emissions or discharges of air
contaminants. The emission of dust into the atmosphere will not be permitted during the
manufacture, handling and storage of concrete aggregates, and the Contractor shall use
such methods and equipment as are necessary for the collection and disposal, or
prevention, of dust during these operations. The Contractor’s methods of storing and
handling cement and pozzolans shall also include means of eliminating atmospheric
discharges of dust.

C) Equipment and vehicles that show excessive emissions of exhaust gases due to poor
engine adjustments, or other inefficient operating conditions, shall not be operated until
corrective repairs or adjustments are made.

d)  Burning of materials resulting from clearing of trees and bush, combustible
construction materials, and rubbish will be permitted only when atmospheric conditions
for burning are considered favourable and when authorized by appropriate local air
pollution or fire authorities. In lieu of burning, such combustible materials may be
disposed of by other methods as provided in Clause 145.9. Where open burning is
permitted, the burn piles shall be properly constructed to minimize smoke. In no case
shall unapproved materials, such as tyres, plastics, rubber products, asphalt products, or
other materials that create heavy black smoke or nuisance odours, be burned.

e) Storage and handling of flammable or combustible materials, provisions for fire
prevention, and control of dust resulting from drilling operations shall be in accordance
with the applicable provisions of construction industry safety standards.



f) Dust nuisance resulting from construction activities shall be prevented in accordance
with Clause 145.5.

146.5 Dust Abatement

a) During the performance of the work required by these specifications or any
operations appurtenant thereto, whether on right-of-way provided by the Contracting
Authority or elsewhere, the Contractor shall furnish all the labour, equipment, materials,
and means required, and shall carry out proper and efficient measures, wherever and as
often as necessary to reduce the dust nuisance, and to prevent dust which has originated
from his operations from damaging crops, orchards, cultivated fields, and dwellings, or
causing a nuisance to persons. The Contractor will be held liable for any damage
resulting from dust originating from his operations under these specifications on
Contracting Authority right-of-way or elsewhere. The Supervisor may direct additional

sprinkling or other measures for dust abatement if necessary to obtain adequate control.

146.6 Noise Abatement

The Contractor shall comply with applicable local laws, orders, and regulations
oncerning the prevention, control and abatement of excessive noise. Night time blasting,
the use of jackhammers, pile driving, or other operations producing high intensity impact
noise may be performed only upon approval of the Supervisor.

146.7 Light Abatement

a)  The Contractor shall exercise special care to direct all stationary floodlights to shine downward
at an angle less than horizontal. These floodlights shall also be shielded so as not to be a nuisance to
surrounding areas. No lighting shall includea residence in its direct beam.

b)  The Contractor shall be responsible for correcting lighting problems when they occur as
approved by the Supervisor.

146.8 Preservation of Historical and Archaeological Data

a)  Local legislation provides for the protection, preservation and collection of scientific, pre-
historical, historical and archaeological data (including relics and specimens) which might otherwise
be lost due to alteration of the terrain as a result of any construction project.

If necessary, an archaeological survey will be made along the proposed haul roads to establish the
presence of any archaeological or historic remains.

b)  Should the Contractor through his agent or any of his employees in the performance of this
contract discover evidence of possible scientific, pre- historical, historical, or archaeological data, he
will notify the Supervisor immediately giving the location and nature of the findings. Written
confirmation shall be forwarded within 2 days.

The Contractor shall exercise care so as not to damage artefacts of fossils uncoveredduring excavation
operations and shall provide such cooperation and assistance as may be necessary to preserve the
findings for removal or other disposition by the Government.
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c)  Where appropriate, by reason of discovery or archaeological finds, the Supervisor may order
delays in the time of performance, or changes in the work or both. If necessary, an archaeological
survey should be made along the

proposed haul roads to establish the extent of the cultural resources. If such delays, or changes, or
both, are ordered, the time of performance and contract price shall be adjusted in accordance with the
applicable clauses in the general provisions of this contract.

The Contractor shall insert this paragraph in all sub-contracts, which involve the performance of
work on the terrain of the site.

146.9 Pesticides
a) Pesticides include herbicides, insecticides, fungicides, rodenticides, priscicides, surface
disinfectants, animal repellants and insect repellants. Should the Contractorfind it necessary to
use pesticides in work areas of this contract, he shall submithis plan for such use to the
Supervisor for written approval. Such plan shall be subject to submittal to and review by a Pest
Control Specialist, if necessary, before the plan is approved. Pesticides shall only be those
registered with the respective agency when using pesticides.

b. The Contractor shall read and comply with all labelling requirements when using pesticides.

146.10 Clean up and Disposal of Waste Material

a)  The Contractor shall, at all times, keep the construction area, including storage areas used by
him, free from accumulations of waste materials or rubbish.

b)  Prior to completion of the work, the Contractor shall remove from the vicinity of the work all
plant facilities, buildings, rubbish, unused materials, concrete forms and such like material, belonging
to him or used under his direction during construction. All work areas shall be graded and left in a
neat manner conforming to the natural appearance of the landscape as provided in Clause 145.1.

¢) Any residue deposited on the ground from washing out transit mix trucks or any similar
concrete operations shall be buried or cleaned up in a manner acceptable to the Supervisor.

d)  In the event of the Contractor's failure to perform the above work, the work may be performed
by the Contracting Authority, at the expense of the Contractor, and his surety or sureties shall be
liable therefore.

e)  Disposal of Waste Material

(i)  General

Waste materials including, but not restricted to, refuse, garbage, sanitary wastes,industrial wastes, and
oil and other petroleum products, shall be disposed off bythe Contractor. Disposal of combustible
materials shall be by burying, where burial of such materials is approved by the Supervisor; by
burning of approved materials is permitted in accordance with local laws; or by removal from the
construction area. Disposal of non-combustible materials shall be by burying, where burial of such
materials is approved by the Supervisor, or by removal from the construction area. Waste materials
removed from the construction area shall be dumped at an approved dump area.

ii)  Disposal of Material by Burying



Only materials approved by the Supervisor may be buried. Burial shall be inpits at locations shown on
drawings or as otherwise approved by the Supervisor.
The pits shall be covered by at least 06 metres of earth material prior to abandonment.

iii)  Disposal of Material by Burning

All burning shall be in accordance with local laws. All materials to be burned shall be piled in
designated burning areas in such a manner as will cause the least fire hazards.

Burning shall be thorough and complete and all charred pieces remaining after burning, except for
scattered pieces shall be removed from the construction area and disposed of an otherwise provided
in this paragraph. The Contractor shall, at all times, take special precautions to prevent fire from
spreading beyond the piles being burned and shall be liable for any damage caused by his burning
operations. The Contractor shall have available, at all times, suitable equipment and supplies for use
inpreventing and suppressing fires and shall be subject to all laws and regulations locally applicable
for pre-suppression, suppression and prevention of fires.

(iv) Disposal of Material by Removal

Material to be disposed of by removal from the construction area shall be removed from the area
prior to the completion of the work under these specifications. Material to be disposed of by
dumping shall be hauled to an approved dump. It shall be the responsibility of the Contractor to
make any necessary arrangements with private parties and with local officials pertinent to locations
and regulations of such dumping. Any fees orcharges required to be paid for dumping of materials
shall be paid by the contractor.

146.11 Fire and Prevention

a) The Contractor shall prepare and carry out an effective fire-protection and prevention
Programme covering all phases of construction under this contract. The plan shall be submitted to the
Supervisor, prior to the start of construction operations. At the option of the Contractor, the fire-
protection and prevention Programme may be incorporated into a safety Programme.

b) The Contractor shall provide and maintain in a ready condition near each active work location
a fire-tool cache consisting of at least one 19 litre back pump filled with water, two axes, two
McLeod tools, and enough shovels to equip five workers for fire fighting purposes. A sufficient
numberof employees familiar with use of the equipment shall be available at all timeswhen work is in
progress. In the event of a fire resulting from project operations, the local fire-protection agency
having jurisdiction shall benotified, and the Contractor shall take immediate control action with any
and all available equipment and manpower.

c) In areas where significant fire hazard exists as determined by the Supervisor, the Contractor
shall provide a fire patrol for 1 hour after shutdown of construction operations each day during the
dry season

d) In areas where grass, bush, or other natural fuels are present and where roads or creek beds

will not serve the purpose. The Contractor shall establisha firebreak on the uphill side of the project.
The firebreak shall be within theright-of-way acquired by the Contracting Authority
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146.12 Environmental Management Plan (EMP)

The Environmental Management Plan (EMP) prepared this project is presented at the end of this
section. The Contractor will take this plan, upgrade, amend and reconcile it, where appropriate, to his
construction proposals. The Supervisor's Representative will then review this plan and make
necessary amendments. This will then be referred to as the Project Environmental Management Plan
(PEMP). The PEMP will form the principle document upon which all Environmental Monitoring will
be based throughout the project.

146.13 Measurement and Payment

No separate measurement and payment shall be made for complying with Clause 146.1 to 146.12.
The cost of all work required by these clauses shall be included inthe Contractor's rates for other
items of work under this Contract.

148 CONTRACTOR’S MOBILIZATION AND DEMOBILIZATION

No separate payment shall be made to the Contractor in respect of mobilization and demobilization
of plant and equipment, and such costs shall be deemed to have been included in the rates entered
by the Contractor in the Bills of Quantities.



SECTION 2 - MATERIALS AND TESTING OF MATERIALS

202 TESTING BY THE CONTRACTOR
Add the following paragraph to Clause 202 of the Standard Specifications

The onus rests with the Contractor to produce work which conforms in quality andaccuracy of detail to
the requirements of the Specifications and drawings, and the Contractor must, at his own expense
institute a quality control system to ensure adequate supervision and positive control of the Works at all
times, and the Contractor must provide chainmen and labourers for the Supervisor to carry out checks
on the Works.

The Contractor shall submit to the Supervisor the results of the relevant tests, measurements and levels
indicating compliance with the specifications on completion of every part of the work.

The Contractor shall make his laboratory accessible to the Supervisor’s Representative for cross
checking the test results and inspection during material testing in the laboratory.

SIEVES
Amend the following: -
204.1Sieve sizes

A standard set of sieves for general use shall consist of the following sieve sizes mm: 100-63-50-37.5-
25-20-14-10-6.3-5-4-2-1-0.6-0.5-0.425-0.300-0.150-0.075
mm. The sieves from 0.425 to 0.075 mm shall be suited for wet sieving.

SOILS AND GRAVEL
Whenever in the Contract Document a minimum California Bearing Ratio (CBR)is specified, the CBR

of the material shall be determined at the specified state of compaction.
1) After four days soaking in the case of neat materials and
i) After seven days curing plus seven days soaking in the case of cementimproved materials.

207 CEMENT
Delete “KS 02-21” and replace with “KS 1725 2001 CEM 1 42.5”

211 BITUMINOUS BINDERS

(a) Requirements: -

(1) Straight-run Bitumen
In addition to the requirements of the Standard Specification, the ash content ofpenetration grade
bitumen shall not exceed 0.5% by weight.
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b) Types of Bitumen
Prime coat shall be type MC 30Tack coat shall be type K 1-60

For surface dressing, binder 80/100 cut back bitumen shall be used For asphalt concrete, 80/100
penetration grade bitumen shall be used.

218 PAINT FOR ROAD MARKING
a) Colour

(i) White
Delete line 1 and 2 and insert:
“The colour of white marking material shall be to BS colour No. 102 of BSS331C.”

(i1) Yellow

Delete line 1 and 2 and insert:

"The colour of yellow marking material shall be to BS colour No.305 (lemon) ofBSS 331 C, 1964
(Colour 0-002BCC; 1955).

b) Drying Time
Delete line 1, 2, and 3 and insert instead:

"The material shall have a drying time such that it can be spread uniformly on the road over the line
width by the traffic line marker and shall dry sufficiently to withstand traffic within a maximum of 15
minutes after application. This condition shall be satisfied within the climate conditions obtained in
any part of Kenya, provided that the bitumen surface shall be completely dry before application of the
thermoplastic material and that the painted line shall remain free from water for 15 minutes from the
application of the thermoplastic material by the machine or by brush."

c) Reflectorization
In line 3, delete "80%:;"" and insert instead “85%. ”’
In line 4, delete "65%" and insert instead "60%".

d) Materials

(1) White Pigment

The pigment used for white shall contain sufficient titanium dioxide and be atleast a minimum of 29%
of the total pigment composition. The titaniumdioxide shall comply with Type A (Anatase) or Type R

(Rutile) of BSS 1851,1967 except that the purity of titanium dioxide shall be 98%.

(i1) Yellow Pigment
Lead chromate yellow pigment shall be a minimum of 33% of the total pigment composition.

(iii) Solid Content
The thermoplastic material shall have a minimum solid content of 60%.

¢) Fineness of Grind



The thermoplastic material shall have a fineness of grind reading not exceeding 75 pm.

D Specular Gloss at 60°
The thermoplastic material shall have a specular gloss of the dry film not exceeding 20.

g) Resistance to Cold Water

The dry material film shall show no wrinkling or blistering immediately after

having been removed from the water. After a recovery period of two hours, the immersed portion of the
film shall have a scratch resistance of at least 1500 g and shall have no whitening.

h) Flexibility
The material film shall not detach or show any signs of flaking or cracking along the bed after it has
been tested with the appropriate mandrel.

1) Hiding Power
The thermoplastic material shall show a contact ratio of not less than 90% for white and 80% for yellow
thermoplastic material.

J) Resistance to Grit Abrasion

The substrata shall not be visible after the abrasion test described in the standardbeing used.

k) Resistance to Bleeding

There shall be no colour change after the bleeding test is carried out in a mannerprescribed in the
standard being used.

1) Resistance to Diesel
The thermoplastic material shall show no signs of blistering after the dieselresistant test of the
thermoplastic material applied on a panel.

m) Density
The specific gravity of road marking thermoplastic materials shall between 1.0and 1.8.

n) Consistency (Viscosity)
Before any dilution, the thermoplastic material should give a minimum viscosityof 70.k u (0.7 pas).

0) Durability (Degree of Erosion)
When tested as prescribed in the standard being used, the total wear index for the test area on each
marked trial line shall not exceed 35 at each regular inspection interval over a 12 month period.

226 FREQUENCY OF TESTING
In (i) (i1) (ii1) and (iv) delete"T99" and substitute "T180" instead.

xi) Reclaimed Bituminous Materials

The properties of reclaimed bituminous materials shall be determined at thesame frequency as the
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constituent materials.

228 OUTLINE TESTING AND INSPECTION BY THE SUPERVISOR

The Supervisor will at regular intervals inspect and test materials and completed work for compliance
with the specified requirements. Samples and lot sizes for routine testing shall be at the Supervisor's
discretion.

All sections of completed work including all test results carried out by the Contractor, shall be
submitted to the Supervisor for routine inspection and testing and the Contractor shall not cover up or
construct any work on top of sections of completed work before written approval has been given by the
Supervisor.

The Contractor shall arrange the submission of work for testing in such a manner that the Supervisor
will have the opportunity to inspect and test the Works



SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING

401 SITE CLEARANCE

Site Clearance shall be carried out as directed by the Engineer.

402 REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encounteredand shall be removed
only in areas instructed by the Supervisor. Topsoil shall be removed to a depth as directed by the
Supervisor and evenly spread within the road reserve, or stockpiled for top soiling of side slopes as
directed by, and to thesatisfaction of the Supervisor.

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS

When instructed by the Engineer, the Contractor shall demolish or remove anystructure and payment
for this shall be made on day works basis.
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Before commencing excavation for the foundation of any structure, the Contractor shall open up one or
more trial pits within the areas of the foundation as directed by the Engineer’s representative before
excavating for the foundation. Where a trial pit is excavated to a level below the founding level of the
structure, it shall be backfilled to that level with approved material or concrete as directed by the
Engineer’s representative.

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard material,
on which foundations for structures shall be placed, shall be compacted to 100% MDD (AASHTO T.99)
immediately before structures are constructed.

Paragraph 4, last line: - Replace "95%" with "100%".
707 BACK-FILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a minimum
of 100% MDD (AASHTO T.99).

709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES

Payments for river training and establishment of new water-courses shall only be made where such
work constitute permanent works. Works done for road deviation or other temporary works shall not
qualify for payment.

710 STONE PITCHING

Stone pitching will be undertaken as a soil conservation measure, with soil erosion minimised by
ensuring that proper protection works are carried out along thedrains using stone pitching. Most of the
sections shall be stone pitched especially areas where we have steep slopes to minimise undermining of
the road by rain water or as may be instructed by the Engineer.

Stone pitching to drains, inlets and outlets of culverts to embankments and around structures shall
consist of sound unweathered rock, which when soaked will withstand a crushing stress of 20N/mm?,
and approved by the Engineer.

The stone as dressed shall be roughly cubical in shape with minimum dimensionsof 150 x 150mm for
normal thickness of stone pitching. Grouting will be done for all stone pitching areas and the top line of
the stone pitching should be grouted/sealed with concrete class 15/20.

The surface to receive the pitching shall be compacted and trimmed to slope andthe stone laid,
interlocked and rammed into the material to give an even finished surface.

In areas where stone pitching has been damaged, the Contractor shall identify such areas and notify
the Engineer for his agreement of the extent of the Works required and his approval and instructions to
proceed with the Works. Stone pitching repair and re-construction shall be carried out in accordance
with Clause 710 of the Standard Specifications.

711 GABIONS

Where instructed by the Engineer the Contractor will install gabions as protectionworks to washout areas
or bridge Piers and or Abutments. Gabions shall be constructed in accordance with Clause 711 of the
Standard Specification.

In cases where existing gabions have been damaged, the Contractor shall identify them and notify the
Engineer for his agreement of the extent of the Work required and his approval and instructions to
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b)

proceed with the Works.

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct levels and
grades as directed by the Engineer, and in accordance with Clause 711 of the Standard Specifications
and reconstruction with new gabionsand other necessary materials as necessary. The damaged gabions
shall be recovered and transported to the nearest KeRRA Engineer’s Yard.

712 RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall and
cut-off drain. The material shall be compacted to form aflat or curved surface preparatory to stone
pitching of drainage channels, existing and new scour checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope andthe stone hand laid,
interlocked and rammed into the material to give an even finished surface. The interstices of the Pitching
shall be rammed with insitu material. The insitu material immediately behind the pitching shall be
compacted to minimum density of 100% MDD compaction (AASHTO T.99)

714 BACKFILL BELOW STRUCTURES

Where instructed this shall be carried out in compliance with the requirements ofClause 507 and 804
of the Standard Specification.

SECTION 8 - CULVERTS AND DRAINAGE WORKS

801 SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage worksand reinstatement and
improvement of the same.

In addition, this Section covers: -

- Installation of 600mm, 900mm and 1200mm diameter pipe culverts

- Construction of associated inlet and outlet structures to specificationsand/or instructions
804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS
In the Standard Specifications, make the following amendments: -

In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line
6, delete "95%" and insert "100%".

Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and removeall existing blocked or
collapsed culvert pipes of 450mm, 600mm and 900mm diameter including concrete surround, bedding,
inlet and outlet structure.

The void left after removal of culvert pipes shall be widened as necessary to accommodate new
concrete bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed. The void left by removal of these
pipes shall be carefully preserved in order to accommodate replacement 600mm or 900mm diameter
pipe culverts as shall be directed by the Engineer.

(a) Removal of Other Existing Drainage Structures
When instructed by the Engineer, the Contractor shall demolish or remove any other structure and
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payment for this shall be made on day work basis.

(b) Excavation for Culverts and Drainage Works
The Contractor shall carry out all excavations for new culverts and drainage works to the lines, levels,
inclinations, and dimensions shown on the drawings or as instructed by the Engineer.

805 EXCAVATION IN HARD MATERIAL
In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%".
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" insert the
words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or barring and
wedging or the use of a mechanical breaker fitted with a rock point in good condition and operated
correctly. Boulders of more than 0.2m? occurring in soft material shall be classified as hard material.

809 BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall be bedded
on 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the full length of the
barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD (AASHTO
T.99).

810 JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: sand
mortar and provided with fillets on the outside as described in clause 810 of the Standard Specification.

812 BACKFILLING OVER PIPE CULVERTS
In the Standard Specifications, clause 812
1). Delete paragraph 6 “for pipe culverts .....depth of 150mm”, entirely.

2). Wherever the expression "dry density of 95% MDD (AASHTO T. 99)"occurs delete and replace
with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and compacting
to 100% MDD (AASHTO T.99) and these works shall potbe measured and paid for separately.

814.1 SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water table,
the Engineer may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient instructed
by the Engineer, and backfilled with approved compacted clean hard crushed rock material as
specified in clause 815 of the standard specification. Where these drains lie within the carriageway the
carriageway shall be reinstated with compacted stabilised gravel and surfaced with hot asphalt or a
surface dressing as instructed by the Engineer.

814.2FILTER FABRIC TO SUBSOIL DRAINS
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(a)

(b)
(©)

A filter fabric shall be placed under, around and over rock fill of the subsoil drains. The provisions and
placing of the fabric shall be in accordance with manufacturer’s instructions and complying with Clause
804 and 814 of the StandardSpecification. Payment shall be in metre square of the fabric used.

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings provided
in accordance with the Standard Specifications where directedby the Engineer.
817 REPAIRS TO DRAINS

Cleaning and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall
instruct the Contractor to clean and clear the drains to free flowing condition.

The work shall consist of®

Stripping and removal of any extraneous material to spoil includingvegetation and roots in the
drains to the satisfaction of the engineer.

Spreading of any spoil to the satisfaction of the Engineer.

Shaping the drains to free flowing condition as directed by the Engineer.

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured as the

product of plan area and vertical depth of extraneous material instructed to be removed. No extra
payment will be made for removal ofvegetation and roots.

Channels

The Engineer may instruct that the Contractor provides open channels in place of existing sub-drains
where the latter may be damaged or in any other place. The rates entered by the Contractor in the bills
of quantities must include for removal and disposal of any sub-drain material, excavation to line and
level, backfilling and compaction as directed by the engineer. The channels shall be constructed of

precast class 20/20 concrete of minimum 80mm thickness and lengths or widths not exceeding
1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar.

Spoil Material
The Contractor shall be responsible for removal from site of all materials excavatedin the course of

undertaking works in this section of the specification, unless suitable for re-use, and deposit of the
material ina spoil dump to be approved by the Engineer.

818 SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause818 of the standard
Specifications and the drawings as shall be provided.

819 CLEANING AND MAINTENANCE
De-silting of Pipe Culverts

Where instructed, the Contractor shall de-silt the existing pipe culverts by removing all the material
from the pipe to make them clean and free flowing.
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Measurement and payment shall be by the linear metres of pipes de-silted,regardless of diameter size.
821 CONCRETE GUTTERS AT BUS-BAYS

Where raised Kerbs are provided at bus-bays, openings shall be provided through the raised Kerbs to
facilitate drainage as shown on the drawings or directed by the Engineer.

The opening shall be constructed through the bus-bay berm and embankment backslope behind the
berm into the adjoining roadside ditch.

The opening shall be of 200 mm width other dimensions being left as they areshown on the
drawings, or as instructed by the Engineer.

Measurements and payment for gutters at bus-bays shall be per linear metre, the rate being inclusive of
the costs for setting out, excavation to line and level, trimming, compacting the invert trench, disposal
of excavated surplus material, providing, transporting and laying, of concrete and the necessary
formwork, backfilling, watering and compacting of the concrete as required.

SECTION 9 - PASSAGE OF TRAFFIC

901 SCOPE OF THE SECTION

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times and if
necessary construct and maintain an adequate diversion for traffic complete with all the necessary road
traffic signs.

The Contractor shall provide to the satisfaction of the Engineer adequate warning signs, temporary
restriction signs, advance warning signs, barriers, temporary bumps and any other device and personnel
equipped with two way radios to ensure the safe passage of traffic through the works.

When carrying out the Works the Contractor shall have full regard for the safety of all road users.

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all
deviations necessary to complete the works. The Contractor should allow for the costs of complying
with the requirements of this clause in his rates.

The Contractor will be deemed to have inspected the site and satisfied himself as to the adequacy of his
bid for these works and no additional payments will be made to the Contractor for any expenditure on
traffic control or the provision of deviations. The Employer shall not be liable for inadequate prior
investigations of this nature by the Contractor.

904 CONSTRUCTION OF DEVIATIONS
General

The existing level of public traffic is light and the contractor is expected to generally pass the public
traffic through the works along lengths of the project road. But in circumstances where this is not
practically feasible, the contractor will bring this to the attention of the Engineer, and ifdirected by the
Engineer, the contractor will construct and maintain deviations in accordance with Section 9 of the
Standard Specifications.

In addition to requirement of this clause, the maximum length of deviation road shall be restricted to
S5kms at any given time unless otherwise instructed. The Contractor shall construct and complete
deviations to the satisfaction of the Engineer before commencing any permanent work on the existing
road. Also during these works the Contractor is supposed to provide a detour of adequate pipe culverts
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b)

(a)

for pedestrian and traffic crossing where there is bridge works.

Contractor will be allowed to open further 5 km of the deviation road only when 80% of the
permanent work has been completed on the first one and he will not be allowed to open any further5
km section till he has completed first 10 km of the road and has it opened to traffic. The sequencing of
deviation road has been shown on the drawing.

Where the old road exists near the main road, Contractor shall use this road as deviation road.
Geometry

The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way lorry
traffic unless otherwise specified.

Construction

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted
thicknesses complying with section 10 of the Standard Specification. The Contractor shall allow in his
rate for removal ofany unsuitable material before placing of gravel wearing course, as this willnot be
paid for separately.

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times a day at
the rate of1 to 1.4 litres/m?/day at regular interval to minimise the effects of dust. Latest sprinkling time
shall be one hour before the sunset.

906 PASSAGE OF TRAFFIC THROUGH THE WORKS

The Contractor shall arrange for passage of traffic through the works during construction whenever it is
not practicable to make deviations. The cost of doing so shall be deemed to have been included
elsewhere in his rates and no separate payment shall be made for this. To this end, the Contractor shall
be deemed to have inspected the site for himself and noted any locations where this may apply.

Any damage caused by passing traffic through the works shall be made good atthe Contractor's own
cost.

907 SIGNS, BARRIERS AND LIGHTS

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at the
locations where the traffic is being carried off the existing road to the deviation and back again to
existing road. The Contractor

shall provide ramps and carry out any other measures as instructed by the Engineerto safely carry traffic
from the road to deviation.

Contrary to what has been specified in this clause the road signs provided shall be fully reflectorized
and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part II".

909 ASSISTANCE TO PUBLIC

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant
authorities to clear any broken down or accident vehicles from the deviations and the main road, in
order to maintain smooth and safe flow of the traffic.

912 MEASUREMENT AND PAYMENT

Passage of traffic through the works

Payment shall be made on Lump Sum basis.
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(@)

(b)

(c)

Construct Deviation
Road Deviation

The Contractor shall be paid only 50% of the rate for this when he completes deviation road to the
satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over the contract
period, as he satisfactorily maintains the deviation (as per clause 904 and 905 above) when it is in
operation.

(ii) Deviation using Pipe Culverts

The Contractor shall be paid only 50% of the rate for this when he completes deviation to the
satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over the contract
period, as he satisfactorily maintains the deviation whenit is in operation. The Contractor shall be paid
full amount when the bridge under construction will be in use.

Assistance to Public

The Contractor will be deemed to have included cost of this item in otheritems and no separate

payment shall be made.

BILL 10: GRADING AND GRAVELLING

Scope:

(a) Grading covers the work of reinstating the road carriageway to the correct camber by removing the high points and
filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

(b)  Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed grading).

(c)  Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for re-establishing a
road in poor or very poor condition.

(d)  Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using approved equipment
of gravel wearing course material on the formation of the road carriageway. Gravel shall include lateritic gravel,
quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.

(e)  The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer.

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be shown to
the Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition of
the quarry rights and shall conduct respective negotiations with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification
requirements may be used, with the approval of the Engineer. The Contractor is deemed to have included in his
rates for the provision of the gravel material.

10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient moisture in the
material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill
potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader
unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed first and disposed
of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.
The material shall be graded toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material needed

to achieve the correct camber shall be from an approved source.

No grading shall be carried out in dry conditions.
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The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or -20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.

10-50- 004: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall grade the
carriageway to control roughness and corrugations using either a Towed or a Motor grader. The width of the
carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified camber.
Where instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and gullies
in the carriageway. Any further material needed to re-form the camber shall be from an approved source.
Compaction shall be achieved using the wheels of the equipment, tracked evenly over the full surface, or by other
approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm or -20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance of +10 mm.

Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.
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10-60-004Gravel Patching (Excavation, haul, Spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer
if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and
deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in
other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows
the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quality Control:

e Opversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Haul, preparation, spreading and Compaction of Gravel

Haul involves the transportation of gravel material from the quarry. The Contractor shall prepare the area to be
patched by removing excessive water and loose material. The contractor shall then dump, spread and compact
gravel material, in a manner to ensure a uniform thickness of the layer across the full width of the carriageway
and shaped to the specified camber. Spreading also includes the removal of any oversized stones or boulders,
which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-
loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment. The
number of passes shall be as directed by the Engineer dependent upon the equipment used and the material being
compacted. Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application shall
be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs
otherwise.

Work Method: LB-MB

Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+ 50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a tolerance of +
Smm /- 20mm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with no
corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m’
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The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings and
shall include the excavation and the haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.

BILL 17:

17-60-001:
17-60-002:
17-60-003:
17-60-004:
17-60-005:
17-60-006:

Concrete Works

Provide, place and compact class 15/20 concrete for blinding

Provide, place and compact class 25/20 concrete

Provide, place and compact class 30/20 concrete

Vertical formwork class F2 finish

Horizontal formwork class F2 finish

Provide, cut, bend and fix into position high yield reinforcement bar to BS 44461 as directed

and as shown on the drawing
These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the Standard
Specifications for Roads and Bridges 1986.

2001 ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance with
Standard Specification clause 2001. They shall be placed at 50m intervals along the boundary of the
road reserve.

2003 EDGE MARKER POSTS

Edge marker posts shall be provided as directed by the Engineer and in
compliance with the requirements of Standard Specification clause 2003

2004 PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the
requirements of the "Manual for Traffic Signs in Kenya" Part Iland standard Specification clause 2004.

2004B EXISTING ROAD SIGNS
Where directed by the Engineer, the Contractor shall take down road signs includingall posts, nuts, bolts

and fittings, and remove and dispose of the concrete foundationand backfill the post holes. The signs
shall be stored as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number of signs of any type
and size taken down, cleaned and stored as directed.

2005 ROAD MARKING

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in accordance
with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior application of
approved tack coat.

2006 GUARDRAILS

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set vertically
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at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also be made of concrete.

Beams for guardrails shall be "Armco Flex-beam" or similar obtained from amanufacturer
approved by the Engineer.

2007 KERBS
(a)Vertical Joints

Vertical joints between adjacent kerbs shall not be greater than 5 mm in width and shall have mortar
consisting of 1:3 cement: sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall betermed as ramped kerbs and shall
occur within a length of 2.0m

2008 KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and incompliance with Standard
Specification Clause 2008.

2009 RUMBLE STRIPS

Where directed by the Engineer, the Contractor shall provide, place, trim, shapeand compact to line and
level asphaltic concrete rumble strips on the finished shoulders. This shall be done to the satisfaction of
the Engineer.

2009B BOLLARDS

Where directed by the Engineer, the Contractor shall provide and install class 20/20 200mm diameter
reinforced concrete bollards concreted 300mm into theground.

BILL 21 MISCELLANEOUS BRIDGE/DRIFT WORKS
21-60-001: Bridge painting
21-60-002: Water proofing to structure
21-60-003: Bridge bearing
21-60-004: Movement joints and sealants
21-60-005: Pipe handrail to bridges
21-60-006: Guardrails to bridges
21-60-007: Surfacing to bridges
21-60-008: Weep holes

This activity should be done in accordance with Bill 21 sub section 21.01 to 21.08 of the Standard
Specifications for Roads and Bridges 1986.
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SECTION VII - BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

10.

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction
with the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of
identification, and in no way modifies or supersedes the detailed descriptions given in the conditions
of Contract and Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the
work to be carried out, and are given to provide a common basis for bidding and comparing of Bids.
There is no guarantee to the Contractor that he will be required to carry out all the quantities of work
indicated under any one particular item or group of items in the Bill of Quantities. The basis of
payment shall be the Contractor's rates and the quantities of work actually done in fulfilment of his
obligation under the Contract.

Payments for emergency and/or instructed works will be paid as and when they occur using
submitted rates and/or day works and shall require prior approval of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work
executed, and the Engineer will only measure the whole of the works executed in accordance with this
Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the
exception of items that already have Provisional sums affixed thereto. The bidders are reminded that
no “nil” or “included” rates or “lump-sum” discounts will be accepted. The rates for various items
should include discounts if any. Bidders who fail to comply will be disqualified.

Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole
or in part at the discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise
provided under the Contract, include all Constructional plant to be used, labour, insurance,
supervision, compliance testing, materials, erection, maintenance of works, overheads and profits,
taxes and duties together with all general risks, liabilities and obligations set out or implied in the
Contract, transport, electricity and telephones, water, use and replenishment of all consumables,
including those required under the contract by the Engineer and his staff.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in
accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or
fills, waste or additional thickness necessary to obtain the minimum finished thickness or dimensions
required in this Contract. Any work performed in excess or the requirements of the plans and
specifications will not be paid for, unless ordered in writing by the Engineer.

Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to
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enhanced Performance Security requirements pursuant to Instruction to Tenderers section 38.2 (b) of
Tender Data Sheets.

Bills of Quantities are Annexed herewith.

SUMMARY ITEMS Page Amount

Bill No. 1: Preliminary Items

Bill No. 4: Site Clearance and Top Soil Stripping

Bill No 7: Excavation and Filling of Structures

Bill No. 10: Grading and Gravelling Works

Bill No 17: Concrete Works (Major Structures)

Bill No. 20: Road Furniture Repair and Maintenance

Bill No. 21: Miscellaneous Bridge/Drift Works

Subtotal of Bills No 1-21

TOTAL TENDER PRICE Carried forward to Form of Tender
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PART III - CONDITIONS OF CONTRACT
AND CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

L1 Bold facetypeis used to identify defined terms.

a)  TheAccepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion ofthe Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and Compensation Events.

c¢)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

d)  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e) Compensation Events are those defined in GCC Clause 42 hereunder.

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g)  The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.

1) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

7 The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

k)  Days are calendar days; months are calendar months.

1) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

m)  ADefectis any part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  TheDefects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
from the Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

q)  The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, who is also the Procuring Entity.

r)  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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y)

aa)
bb)
cc)
dd)
ce)

ff)
gg)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
ofthe Works. It does notnecessarily coincide with any ofthe Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of'the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
g)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities(’, and

any other document listed in the SCC as forming part of the Contract.

61}1 lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a) as amatter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
to any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5. Delegation

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after
notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when itis delivered.

7. Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8. Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC.
The Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring
Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks

101The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.
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11. Procuring Entity's Risks

11.1IFrom the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a) Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

112From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to
the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefect which existed on the Completion Date,
bb) aneventoccurring before the Completion Date, which was not itselfa Procuring Entity's risk, or
cc) theactivities ofthe Contractor on the Site after the Completion Date.

12. Contractor's Risks

12.1From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

13.1The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC
for the following events which are due to the Contractor's risks:
a) lossofordamage tothe Works, Plant, and Materials;
b) lossofordamage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) personal injury or death.

132Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or damage incurred.

133If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

134Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
135Both parties shall comply with any conditions of the insurance policies.
14. Site Data

141The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by
any information available to the Contractor.

15. Contractor to Construct the Works

151The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.
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16. The Works to Be Completed by the Intended Completion Date

161The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

172The Contractor shall be responsible for design of Temporary Works.

173The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

174The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175A11 Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.

18 Safety

181The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

19.1Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

201The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is
not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

21. Access to the Site

21.1The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to
the Site and to any place where work in connection with the Contract is being carried out or is intended to be
carried out.

22, Instructions, Inspections and Audits

21The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

22The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

23The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory
Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice
subject to contract termination (as well as to a determination of ineligibility pursuant to the Public
Procurement Regulatory Authority's prevailing sanctions procedures).
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23. Appointment of the Adjudicator

2B1The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing
Authority designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the
Contractor became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following
provisions of this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause,
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require;
and

c¢) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed comments.
He may also request any necessary further particulars, but shall nevertheless give his response on the
principles of the claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or



after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any
claim, any extension of time and/or additional payment shall take account of the extent (if any) to which
the failure has prevented or prejudiced proper investigation of the claim, unless the claim is excluded
under the second paragraph of this Sub-Clause 24.3.

242Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a
notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after
the fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

2A43Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a) Theappointment of areplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

¢) Whether ornot a certificate has been improperly withheld or is not in accordance with these Conditions.
e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

244Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably
in accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or
notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Project Manager from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
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the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of
this remuneration.

245Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

1) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.

A46Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)

which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

A47Failure to Comply with Arbitrator's Decision

24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party

may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

248Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) theProcuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud and Corruption

251The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the
amount and currency, and the purpose of the commission, gratuity or fee.

B. Time Control

68

26. Program

261Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

262An update of the Program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

263The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer



than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity
Schedule within 14 days of being instructed to by the Project Manager.

264The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall
show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

271The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

272The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

28 Acceleration

281When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

282If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

29. Delays Ordered by the Project Manager

291The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

30. Management Meetings

30.1Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

302The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

31. Early Warning

3L1The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

312The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Project Manager.

C.  Quality Control

32 Identifying Defects

321The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct
the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers
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may have a Defect.

33. Tests

33.1If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. Ifthere is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

31The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall
be extended for as long as Defects remain to be corrected.

342Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.

35. Uncorrected Defects

35.11f the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

36. Contract Price7

36.1The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37. Changes in the Contract Price’

37.11f the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with
the prior approval of the Procuring Entity.

372If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

38 Variations
381All Variations shall be included in updated Programs9 produced by the Contractor.

382The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

383If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of
the Variation on the Contractor's costs.

384If the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as
a Compensation Event.

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor
and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made
gﬁpamtely, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity
Schedule.
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91 n lump sum contracts, add “and Activity Schedules” after “Programs.” 1 Oln lump sum contracts, delete this paragraph.



385The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

3806lf the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work

3R7Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) theproposed change(s), and adescription of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal;
and

¢) adescription ofany effect(s) of the change on performance/functionality.

388The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improve the quality, efficiency, safety or sustainability ofthe Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

3R9If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in the SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

39. Cash FlowForecasts

391When the Program1 1, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

40. Payment Certificates

401The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

402The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

403The value of work executed shall be determined by the Project Manager.

404The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

405The value of work executed shall include the valuation of Variations and Compensation Events.

406The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

407Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price — tender price)/tender
price X 100.



408Minimum Certificate Amount SHALL be KShs. 1,920,000.00..
41. Payments

41.1Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each
certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from the date by which the payment should have
been made up to the date when the late payment is made at the prevailing rate of interest for commercial
borrowing for each of the currencies in which payments are made.

412If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

413Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

414Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring
Entity and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

421The following shall be Compensation Events:

d)  The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC
Sub-Clause 20.1.

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

h) The Project Manager unreasonably does not approve a subcontract to be let.

1) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

7 The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

1) The advance payment is delayed.
m)  Theeffects on the Contractor of any ofthe Procuring Entity's Risks.

n)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

421f a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be extended.

423As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract
Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project Manager
shall assume that the Contractor shall react competently and promptly to the event.

”In lump sum contracts, add “or Activity Schedule” after “Program.”

1 21}1 lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed

73



activities in the Activity Schedule.”
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4AThe Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the
Project Manager.

43. Tax

431The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the
date 30 days before the submission of bids for the Contract and the date of the last Completion certificate.
The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes
are not already reflected in the Contract Price or are a result of GCC Clause 44.

44. Currencyy of Payment
4.1All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

451Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted
by applying the respective price adjustment factor to the payment amounts due in each currency. A separate
formula of the type specified below applies:

P=A+BIm/lo
where: P is the adjustment factor for the portion of
the Contract Price payable.

A and B are coefficients' specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and IOC is the index prevailing 30 days before Bid opening for inputs payable.

4521f the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due to fluctuations in costs.

46. Retention

461The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to
the Contractor before the end of this period have been corrected. The Contractor may substitute retention
money with an “on demand” Bank guarantee.

47. Liquidated Damages

471The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor's liabilities.

4721f the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment to
the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day
(less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the
Intended Completion Date. The Project Manager shall certify that the Works are complete, although they may
not be due to be complete.



49. Advance Payment
491The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

492The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

493The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations,
price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities
0.1The Performance Security shall be provided to the Procuring Entity no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to
the Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the
Completion Certificate in the case of a Performance Bond.

51. Dayworks
SL1If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

512Al11 work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

513The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52 Cost of Repairs
S2.1Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing theContract

53. Completion
53.1The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

5. Taking Over
H1The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's
issuing a certificate of Completion.

55 FinalAccount

55.1The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project
Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall
decide on the amount payable to the Contractor and issue a payment certificate.

1 3T he sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in
the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to
take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract
Price.
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56. Operating and Maintenance Manuals

56.11If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

562If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental
breach of'the Contract.

572Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

¢) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days ofthe date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f) the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

h) ifthe Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contract and expel him from the Site.

573Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

57AIf the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

575When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental ornot.

58 Paymentupon Termination

S81If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the value
of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be
a debt payable to the Procuring Entity.

382If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work
done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and
less advance payments received up to the date of the certificate.

59. Property

$9.1All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of
the Procuring Entity if the Contract is terminated because of the Contractor's default.
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60. Release from Performance

60.11f the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either
the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment wasmade.



SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to
issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

A. General

GCC 1.1 (q) The Procuring Entity is /KeRRA-Regional Director Trans Nzoia Region].

GCC 1.1 (uw) The Intended Completion Date for the whole of the Works shall be [three (3) months after
commencement date]

GCC 1.1 (x) The Project Manager is [Regional Director —Trans Nzoia Region].

GCC1.1(2) The Site is located at /Spot Improvement and Routine Maintenance of Road E7215
(Matumbei - Kimoson - Kaitobos)
Jand is defined in drawings No.

GCC 1.1 (cc) The Start Date shall be [As Prescribed In The Commencement Letter].

GCC 1.1 (gg) | The Works consist of [As Prescribed in the BOQ].

GCC2.2 Sectional Completions are: /[N/A]

GCC 5.1 The Project manager may delegate any of his duties and responsibilities.
GCC 8.1 Schedule of other contractors: /N/A]

GCCO.1 Key Personnel

GCC 9.1 is replaced with the following:

9.1  Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]

GCC 13.1 The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials: /contract value].
(b)  For loss or damage to Equipment: [Value of Equipment on Site].

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract [provide insurance cover].

(d) for personal injury or death:
(i)  of the Contractor’s employees: [not less than kshs, 1,000,000.00].
(il)) of other people: [not less than kshs, 1,000,000.00].

GCC 14.1 Site Data are: [N/A]

GCC 20.1 The Site Possession Date(s) shall be: [as indicated in the letter of possession of site |

GCC231& Appointing Authority for the Adjudicator: [CIArB].
GCC23.2

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as determined by
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

the CIArB].

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 7 days afterissuance
of the order to commence.

GCC 26.3 The period between Program updates is /7 days after instructions from the Engineer] days.
The amount to be withheld for late submission of an updated Program is /N/A].

C. Quality Control

GCC 34.1 The Defects Liability Period is: /3] months.

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be  N/A % (insert appropriate percentage. The percentage is normally
up to 50%) of the reduction in the Contract Price.

GCC 40.8 Minimum IPC payment certificate amount SHALL be Kshs. 10,000,000.00.

GCC 44.1 The currency of the Procuring Entity’s Country is: /[Kenya shillings].

GCC45.1 The Contract / “is not”’] subject to price adjustment in accordance with GCC Clause 45, and
the following information regarding coefficients [specify “does” or “does not”] apply.
The coefficients for adjustment of prices are:
(a)  [insert percentage] percent nonadjustable element (coefficient A).
(b)  [insert percentage] percent adjustable element (coefficient B).
(¢) The Index I for shall be [insert index].

GCC 46.1 The proportion of payments retained is: [N/A).

GCC47.1 The liquidated damages for the whole of the Works are [0.05%)] per day of the contract price.
The maximum amount of liquidated damages for the whole of the Works is /5%] of the final
Contract Price.

GCC 48.1 The Bonus for the whole of the Works is /N/4] per day. The maximum amount of Bonus for
the whole of the Works is /N/A] of the final Contract Price. N/A

GCC 49.1 The Advance Payments shall be: /N/A] and shall be paid to the Contractor no later than [N/A4].

GCC 50.1 The Performance Security amount is [insert amount(s) denominated in the types and
proportions of the currencies in which the Contract Price is payable, or in a freely convertible
currency acceptable to the Procuring Entity/
(a) Performance Security — Bank Guarantee: in the amount(s) of /5%]/ percent of the

Accepted Contract Amount and in the same currency(ies) of the Accepted Contract
Amount.

E. Finishing the Contract

GCC 56.1 The date by which operating and maintenance manuals are required is /N/A].
The date by which “as built” drawings are required is [in N/A].

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
maintenance manuals by the date required in GCC 58.1 is [N/A].
GCC57.2 (g) | The maximum number of days is: [N/A].
GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring
Entity’s additional cost for completing the Works, is /N/A].
Table A
Description of Index Sources ofIndices % Range of Weighting Base indices -28 days
prior to the date ofBid
Fixed (“A”) KNBS 50 50
Labour KNBS 5-10
Fuels KNBS 10— 15
Oils and lubricants KNBS 1-5
Cement KNBS 4-10
Reinforcement and Steel | KNBS 1-3
Explosives KNBS 0.1-0.5
Bitumen and Bituminous | KNBS 20 - 25
Total 100
(Title) (Signature) (Date)

Bidder Official Stamp

81




FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT
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For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address]

iti)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a) The successful tenderer
1) Name of successful Tender

i)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings __ (in words )

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was

unsuccessful.



SNo

Name of Tender | Tender Price | Tender’s evaluated One Reason Why not

as read out price (Note a) Evaluated
1
2
3
4
5
(Note a) State NE if not evaluated
5. How to request a debriefing

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

1)  Attention: [insert full name of person, if applicable]
i1)  Title/position: [insert title/position]

i1) Agency: [insert name of Procuring Entity]

i) Email address: [insert email address]

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided.
Ifthis happens, we will notify you and confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

6. How to make a complaint
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a)

b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

1) Attention: [insert full name of person, if applicable]
ii)  Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

1) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.

ii) Thecomplaint can only challenge the decision to award the contract.


mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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iii) Youmust submit the complaint within the period stated above.
iv) Youmust include, in your complaint, all of the information required to support your complaint.

Standstill Period

1) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

Ifyou have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone:____ Email:




FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF....ccceuuueee 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for .........(Tender description).
REQUEST FOR REVIEW
We. oo ,the above named Applicant(s), of address: Physical address................ P. 0. Box No............. Tel.
No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:
1.
2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ..........c.oeeeie (Applicant) Dated on................ dayof ............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day of
2200

SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated /date/ for execution of the [name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency],
as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by .................. (name
of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,

using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender
Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between
of (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

L. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance
b) the Letter of Tender
c) theaddendaNos (ifany)
d) the of Contract
e) the General Conditions of Contract;
f)  the Specifications
g) the Drawings, and
h) the completed Schedules and any other documents forming part of the contract.
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity/ Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words ),' such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or
to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Dayof ............ ,2......°, and any demand for payment under it
must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

]T he Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

Zlnsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee
from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY

|Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuring Entity/ Date:_

[Insert date of issue].

PERFORMANCE BONDNo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1.
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By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of’ for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereofand are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2)  obtain atender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of 20
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SIGNED ON

on behalfof By in the capacity of In the

presence of

SIGNED ON

on behalf of By__in the capacity of In the

presence of



FORM NO. 7- ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/
Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] Guarantor:_

[[nsert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) is tobe made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (in words )’ upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasusedthe advance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  hasfailed torepay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2> whichever is earlier. Consequently, glemand
for payment under this guarantee must be received by us at this office on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year],

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps|

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as
specified

in the Contract.

*Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

L. We have beeninformed that [insert name of Contractor, which in the case of a joint venture

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter
called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up
to the limit set forth in the Contract (“the Retention Money”’), and that when the Taking-Over Certificate has been
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of [insert amount in figures] ([/insert amount in
words /)" upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or show grounds for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited
to the Contractor on its account number at [insert name and address of
Applicant's bank].

5. This guarantee shall expire no later than the ... Day of ... s 2t ’,

and any demand for payment under it must be received by us at the office indicated above on or before that date.
6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps|

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

"The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

*Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor.
Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to
Regulation 13 (24) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case o}
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.: [insert identification no)

Name of the Tender Title/Description: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__ [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the options
that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares | % of voting Whether a  person | Whether a person
a person rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes / No)
Full Name Directly------ Directly......... 1.Having the right to |1. Exercises
: — 1 o | ... % of voting appoint a majority of | significant
National identity of shares rights the board of the | influence or
card number or directors or  an | control over the
1. | Passport number equivalent governin Company body of
. q g g pany body
Personal Indirectly---------- body of the Tenderer: | the Company
. V) 1
Identification Indirectly---- A) Efvotmg Yes -----No---- (tenderer)
0 rights i i
Number (where | |7 % g 235 tlils right held v N
applicable) of shares directly or es --—-- 0----
indirectly?:
Nationality 2. Is this
. influence or
[Ddeg/em(;f/blrth] Direct.........cccenen. control exercised
. directly or
Postal address indirectly?
Residential address Indirect............... Direct..............
Telephone number
Email address Indirect............
Occupation or
profession
2. | Full Name Directly------ Directly......... 1. ) Having ) the | 1. o Exercises
- I E— % | ... % of voting right to appoint a significant
National identity of shares rights majority of the board | influence or
card number or




Details of all Beneficial Owners

% of shares

% of voting

‘Whether a person

‘Whether a person

a person rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes / No)
Passport number of the directors or an control over the
Personal Indirectly-------- equivalent governing Company body of
Identification Indirectly-- | % of voting body of the Tenderer: | the Company
Number (where | | e o, | rights Yes -----No---- (tenderer)
. 2. Is this right | Yes----- No----
applicable) of shares held  directly or
Nationality(ies) indirectly?: 2. Is this
. influence or
Date of birth control exercised
[dd/mm/yyyy] Direct.................. directly or
Postal address indirectly?
Residential address Direct..............
Telephone number Indirect...............
Indirect............

Email address

Occupation or
profession

II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable
Information in line with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes National
identity card number or Passport number, Personal Identification Number, Date of birth, Residential address, email

address and Telephone number.

IIT) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural

person who in relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.
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Name of the Tenderer: ....................... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person




duly authorized to sign the Tender]

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender]
Signature of the person named above: ....................... [insert signature of person whose name and capacity are
shown above]

Date this .............c......... [insert date of signing] day of...................... [Insert month], [insert year]

Bidder Official Stamp
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BILL OF QUANTITIES



Road
Code E7215

Package: KeRRA/TNZ/008/39/079/2025-2026
Contractor

Section Name

Matumbei - Kimoson - Kaitabos

Bill of Quantities

Page: 1

General: Office administration

Bill No.1 and overheads/Preliminaries Project:
Unit Bid

Item No. Description Units | Quantity Rate(Ksh) | Amount KSh | Technology |
01-50-014 | Field supervision KS 1,250,00.000 - | LB-MB
01-545-
007 Environmental Management KS 60,000.00 - | LB-MB
01-60-005 | Publicity Sign Boards KS 2 - | LB-MB

Allow a prime cost of sum for

material testing as directed by the PC
01-80-010 | Engineer SUM 50,000.00 - | LB-MB

Total Carried Forward to
Summary:




Road
Code E7215

Package: KeRRA/TNZ/008/39/079/2025-2026
Contractor

Section Name

Matumbei - Kimoson - Kaitabos

Bill of Quantities

Page: 2
Bill No.4 | SITE CLEARANCE Project:
Unit Bid
Item No. Description Units | Quantity | Rate(Ksh) | Amount KSh | Technology |
04-50-003 | Heavy Bush Clearing M? 90000 - | LB

Total Carried Forward to Summary:
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Road
Code E7215

Package: KeRRA/TNZ/008/39/079/2025-2026
Contractor

Section Name

Matumbei - Kimoson - Kaitabos

Bill of Quantities

Page: 3

CULVERT AND DRAINAGE

Bill No.8 | WORKS Project:

Unit Bid

Item No. Description Units Quantity | Rate(Ksh) | Amount KSh | Technology |
Culvert Cleaning- Partially blocked

08-60-003 | - 600mm MT 27 - | LB
Culvert Installation 600 mm with

08-60-025 | surround METERS 30 - | LB
Culvert Installation 900 mm with

08-60-027 | surround METERS 56 - | LB
Provide, place and compact class

08-60-035 | 15/20 concrete M3 50 - | LB
Provide, place and compact class

08-60-036 | 20/25 concrete M3 150 - | LB
Provide and place A142 fabric

08-60-037 | mesh reinforcement M? 1000 - | LB
Provide and place Gabion

08-70-004 | Installation NO 80 - | LB
Provide and place Rock fill to

08-70-005 | Gabions M3 160 - | LB

Total Carried Forward to
Summary:




Road
Code E7215

Package: KeRRA/TNZ/008/39/079/2025-2026
Contractor

Section Name

Matumbei - Kimoson - Kaitabos

Bill of Quantities

Page: 4
GRADING AND GRAVELLING
Bill No.10 | WORKS Project:
Unit Bid
Item No. Description Units | Quantity | Rate(Ksh) | Amount KSh | Technology |
Heavy grading with watering and
10-50-002 | compaction instructed by the Engineer | M? 75000 - | MB
Collect gravel ,transport to site,
spread, water and compact to 98%
10-70-008 | MDD as directed by the Engineer M 3400 - | LB-MB

Total Carried Forward to Summary:
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Road
Code E7215

Package: KeRRA/TNZ/008/39/079/2025-2026
Contractor

Section Name

Matumbei - Kimoson - Kaitabos

Bill of Quantities

Page: 5
Bill No.22 | DAYWORKS Project:
Unit Bid
Item No. Description Units | Quantity | Rate(Ksh) | Amount KSh | Technology |
Crawler Tractor (e.g. D6) : 140 - 160
22-63-009 | HP EH 200 - | LB-MB

Total Carried Forward to Summary:

E7215



RoadCode

Structure: Section Name
Matumbei - Kimoson -
Package: KeRRA/TNZ/008/39/079/2025-2026 Kaitabos
Contractor
BI" Of Quantltles Page: 1
Summary Project:
Item No. Description Amount (KShs)

General: Office administration and overheads/Preliminaries -

4 | SITE CLEARANCE -

8 | CULVERT AND DRAINAGE WORKS -

10 | GRADING AND GRAVELLING WORKS -

22 | DAYWORKS -

Sub Total -

Contingencies (@ 0 %) -

Total -

VAT @ 16 % -

Public Procurement Capacity Building Levy (@ 0.03 %) -

Grand Total -

Carried to page on the form of Tender -
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