



KENYA RURAL ROADS AUTHORITY KAKAMEGA REGION

Date: 25th February, 2022

ADDENDUM NOTICE NO.2

Reference is made to the advertisement notice dated 11th February, 2021 for tenders under GOK and 22% RMLF in 2021-2022 Financial year.

Kenya Rural Roads Authority (Kakamega Region) wish to notify all interested bidders that clarifications is hereby made as follows;

1. The Engineers Estimate provided in the Tender Document; (s) Clause 14.4 of instruction to Tenderers is amended for the various Tenders as follows:

No	Tender No	Road Name	Corrected Engineers Estimate
1	KeRRA/008/39/KAK /GOK/ 2/55/ 2021/ 22-141	E9206 Harambee- Shitsisori Road	9,785,000.00
2	KeRRA/008/39/KAK /GOK/ 2/55/ 2021/ 22-142	E9196 Manyunza- Dido Road	9,828,000.00
3	KeRRA/008/39/KAK /GOK/ 2/55/ 2021/ 22-144	C780 Ikoli- Kimangeti- Malava (C780 Chimoi- Malichi) Road	9,742,000.00
4	KeRRA/008/39/KAK /GOK/ 2/55/ 2021/ 22-145	C786 Mbande-Nambirima-Kiliboti Pri Road	9,828,000.00
5	KeRRA/008/39/KAK /22% RMLF/ 2/55/ 2021/ 22-031(Retender)	Uncl- 20 Kakamega Buruburu-Shibanga - Shibale Road	5,643,533.30
6	KeRRA/008/39/KAK /22% RMLF/ 2/55/ 2021/ 22-033(Retender)	Uncl-22 Kakamega Mwilala – Mureko Ack - Muriaka Road	2,632,841.00
7	KeRRA/008/39/KAK /22% RMLF/ 2/55/ 2021/ 22-041 (Retender)	Uncl- 17 Kakamega Shitimba – Nandwa Junct. Road	3,968,331.58
8	KeRRA/008/39/KAK /22% RMLF/ 2/55/ 2021/ 22-047 (Retender)	E1273 Nambacha – Navakholo Road	2,601,138.38

Please note that the closing and opening of tenders is hereby postponed from 28th February, 2022 to 4th March, 2022

Eng. EDWIN CHESEREK
REGIONAL DIRECTOR