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INVITATION TO TENDER  

KERICHO REGION  

KENYA RURAL ROADS AUTHORITY,  

P.O. Box1483 - 20200,  

KERICHO.  

Regional Email address: kericho@kerra.go.ke  

   

Engineer’s Estimate: Approximately Ksh 2,870,000.00 million  

TENDER No. KeRRA/08/KCO/39/22% SAV/086-2021/2022 – For spot improvement of CHEPSENGENY - 
CHEMAMOR Road  

1. The Authority invites bids from eligible bidders for the spot improvement of CHEPSENGENY - CHEMAMOR 
Road during 2021/2022 financial year at Soin/Sigowet Constituency  

2. The tender is open to all Registered Companies 

3. Bidders can participate in several tenders; however, a bidder shall not participate in the same tender 
individually and also as a Joint Venture.  

4. Qualified and interested tenderers may obtain further information and inspect the Tender Documents at 
KeRRA Regional Offices during office hours [0800 to 1700 hours] at the address given below.  

5. Tender documents may be viewed and downloaded for free from the website www.kerra.go.ke  or 
www.tenders.go.ke. Tenderers who download the tender document must forward their particulars immediately 
to kerra@kerra.go.ke or dgkerra@kerra.go.ke  or Kericho@kerra.go.ke  to facilitate any further clarification 
or addendum.  

6 Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 60 

days from the date of opening of tenders.  

7 All Tenders must be accompanied by a “Tender-Securing Declaration,”   

8 The Tenderer MUST chronologically serialize all pages of the tender documents submitted in the order of 
1,2,3, 4……  

9 All bidders are notified that this tender is prepared under the new public procurement regulatory authority 
conditions and format thus should not be tampered with. 

Completed tenders must be delivered to the address below on or before 20th June 2022 at 10. 00am.Tenders 
will be opened immediately thereafter at the regional office Kericho. Late submission of tender shall not be 
accepted,  

Further information and tender documents can be obtained from  

  

Kericho Region  

Kenya Rural Roads Authority,    

P.O. Box 1483 - 20200, Kericho.   

Email: Kericho@kerra.go.ke  

          Contact: Regional Director   

1) Kericho Town, Isaac Salat Road, KeRRA office, deposit document in the specific constituency tender box  

2) Regional Director, Email Kericho@kerra.go.ke  

  

REGIONAL DIRECTOR  

KENYA RURAL ROADS AUTHORITY (KERICHO)  

http://www.kerra.go.ke/
http://www.kerra.go.ke/
http://www.tenders.go.ke/
http://www.tenders.go.ke/
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SECTION I: INSTRUCTIONS TO TENDERERS 

General Provisions 

1. Scope of Tender 
 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

 

2. Fraud and Corruption 
 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 
2015, Section 62 ―Declaration not to engage in corruption. The tender submitted by a person shall include a 
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person 
or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign the 
―Certificate of Independent Tender Determination‖ annexed to the Form of Tender. 

 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all information that would in that respect give 
such firm any unfair competitive advantage over competing firms. 

 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS firms 
(if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall check 
whether the owners or controllers of the Tenderer are same as those that provided consulting services. The 
Procuring Entity shall, upon request, make available to any tenderer information that would give such firm unfair 
competitive advantage over competing firms. 

 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or 
any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the 
intent to enter into such an agreement supported by a letter of intent. Public employees and their close relatives 
(spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the case 
of a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in 
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to 
conduct all business for and on behalf of any and all the members of the JV during the tendering process and, in 
the event the JV is awarded the Contract, during contract execution. The maximum number of JV members shall 
be specified in the TDS. 

 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother 
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial 
or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed 
to participate in any procurement proceedings. 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, 
if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 
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d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a position 

to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this 

tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications 
of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the 
Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of such contract; or 

ii) Would be involved in the implementation or supervision of such Contract unless the conflict 
stemming from such relationship has been resolved in a manner acceptable to the Procuring Entity 
throughout the tendering process and execution of the Contract. 

 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A tenderer 
that is proven to have been involved any of these practices shall be automatically disqualified. 

 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 
shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not a tenderer or a JV 
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also 
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the 
purposes of the same Tender. 

 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in 
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case 
may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or sub- 
consultants for any part of the Contract including related Services. 

 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a 
Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or 
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support 
from any public entity or Government, and (iii) operating under commercial law and vested with legal rights and 
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal 
basis. 

 

3.9 Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official regulations, 
Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of the United Nations, Kenya prohibits 
any import of goods or contracting of works or services from that country, or any payments to any country, 
person, or entity in that country. A tenderer shall provide such documentary evidence of eligibility satisfactory to 
the Procuring Entity, as the Procuring Entity shall reasonably request. 

 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer shall provide in its 
tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be 
automatically disqualified. Information required to enable the Procuring Entity determine if this condition is met 
shall be provided in for this purpose is be provided in “SECTION III - EVALUATION AND QUALIFICATION 
CRITERIA, Item 9”. 

 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is 
not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan 

http://www.ppra.go.ke/


 

 

 

Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if 
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract 
to foreign firms more than 10 percent of the contract price, excluding provisional sums. 

 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can undertake 
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A selected tenderer shall be given opportunity to register before such award and 
signature of contract. Application for registration with National Construction Authority may be accessed from 
the website www.nca.go.ke. 

 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition Authority of Kenya 
may be accessed from the website www.cak.go.ke 

 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax 
clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

 

4. Eligible Goods, Equipment, and Services 
 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not 
eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the 
origin of Goods, equipment and services. 

 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 
environmental protection agency or by other competent authority as harmful to human beings and to the 
environment shall not be eligible for procurement. 

 

5. Tenderer's Responsibilities 
 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the 
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's own 
expense. 

 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon 
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all 
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses 
incurred as a result of the inspection. 

 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the 
proposed work method and schedule, including charts, as necessary or required. 

 
A. Contents of Tender Documents 

 
 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 8. 
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PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers(ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 
 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 
 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 
 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents. 
 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of 
the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or 
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained 
directly from the Procuring Entity shall prevail. 

 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 

 

7. Site Visit 
 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site 
of the Required Services and its surroundings and obtain all information that may be necessary for preparing the 
Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's own 
expense. 

 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The 

Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The 

Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works. 

The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at 

that stage. 
 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

period specified in the TDS before the meeting. 
 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable, 

including the text of the questions asked by Tenderers and the responses given, together with any responses 

prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender 

Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions asked. 
 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting and 

the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any modification to 

the Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged 

pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to 

ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not 

be a cause for disqualification of a Tenderer. 
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9. Clarification and amendments of Tender Documents 
 

9.1 Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the 

Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the pre- 

arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity 

will respond in writing to any request for clarification, provided that such request is received no later than the 

period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 

copies of its response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3, 

including a description of the inquiry but without identifying its source. If specified in the TDS, the Procuring 

Entity shall also promptly publish its response at the web page identified in the TDS. Should the clarification 

result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender 

Documents appropriately following the procedure under ITT 8.4. 
 

10. Amendment of Tendering Document 
 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering 

document by issuing addenda. 
 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who 

have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring 

Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4. 
 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance 

with ITT 25.2 below. 

 
B. Preparation of Tenders 

11. Cost of Tendering 
 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring 

Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 

process. 
 

12. Language of Tender 
 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the 

Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are 

part of the Tender may be in another language provided they are accompanied by an accurate and notarized 

translation of the relevant passages into the English Language, in which case, for purposes of interpretation of the 

Tender, such translation shall govern. 
 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19 establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 
 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 

Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
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Together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender 
documents submitted. 

 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be 

paid to agents or any other party relating to this Tender. 
 

14. Form of Tender and Schedules 
 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 

furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no 

substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the 

information requested. 
 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 
 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 

TDS, and the method of evaluating different alternative times for completion will be described in Section III, 

Evaluation and Qualification Criteria. 
 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 

of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 

and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 

Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 

construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with 

the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity. 

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 

of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 

in Section VII, Works' Requirements. 
 

16. Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the 

Bill of Quantities shall conform to the requirements specified below. 
 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 

against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in 

the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced 

Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined 

substantially responsive notwithstanding this omission, the average price of the item quoted by substantially 

responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined 

will be used for price comparison. 
 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the 

Tender, including any discounts offered. 
 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 

accordance with ITT 14.1. 
 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 

during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except in 

cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer 

shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data 

and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings. 
 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 

price reductions applicable to each package, or alternatively, to individual Contracts within the package. 

Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are 

opened at the same time. 
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16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the 

date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the 

total Tender Price submitted by the Tenderer. 
 

17. Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in 

the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures in other currencies 

for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign currency to meet 

those expenditures. 
 

18. Documents Comprising the Technical Proposal 
 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 

schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the 

adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 
 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 
 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 

eligibility in accordance with ITT 4. 
 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the 

Contract the Tenderer shall provide the information requested in the corresponding information sheets included in 

Section IV, Tender Forms. 
 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint 

ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy the 

criteria for eligibility specified in accordance with ITT 33.1. 
 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 

ownership, as shall be required to determine whether, according to the classification established by the Procuring 

Entity, a contractor or group of contractors qualifies for a margin of preference. Further the information will 

enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement 

and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to 

prevent any corrupt influence in relation to the procurement process or contract management. 
 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a 

tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 

information relating to its ownership and control confidential where it is tendering to undertake public sector 

work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 

justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 

control. 
 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 

may request in relation to ownership and control which information on any changes to the information which 

was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the 

duration of the procurement process and contract performance and after completion of the contract, if any 

change to the information previously provided may reveal a conflict of interest in relation to the award or 

management of the contract. 
 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 

as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 

requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at 

the date of submission to the Procuring Entity. 
 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, 

if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information 

submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 
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19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 

(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 

interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 

management process, then: 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 
tenderer or any other persons have committed any criminal offence. 

 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or 

attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can 

show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to 

genuine error which was not attributable to the intentional act, negligence or recklessness of the tenderer. 
 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 

from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with 

ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 
 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 

request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made 

in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30) 

days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 

its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender, 

except as provided in ITT 20.3. 
 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the 

expiry of the initial tender validity period, the Contract price shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor 
specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation 
shall be based on the tender price without taking into consideration the applicable correction from those 
indicated above. 

 

21. Tender Security 
 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 

specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in 

the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of 

the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 
 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 

days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT 

20.2. 
 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by 

the Procuring Entity as non-responsive. 
 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be 

returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
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Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 

return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 

determined nonresponsive or a bidder declines to extend tender validity period. 
 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 

Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 

required in the TDS. 
 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on 
the Form of Tender, or any extension thereto provided by the Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) Furnish a Performance Security and if required in the TDS, and any other documents required in 
the TDS. 

 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA 

debars the Tenderer from participating in public procurement as provided in the law. 
 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the 

Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 

Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 

the letter of intent referred to in ITT 4.1 and ITT 11.2. 
 

21.10 A tenderer shall not issue a tender security to guarantee itself. 
 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and 

clearly mark it ―ORIGINAL.‖ Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly 

marked ―ALTERNATIVE.‖ In addition, the Tenderer shall submit copies of the Tender, in the number 

specified in the TDS and clearly mark them ―COPY.‖ In the event of any discrepancy between the original and 

the copies, the original shall prevail. 
 

22.2 Tenderers shall mark as ―CONFIDENTIAL‖ all information in their Tenders which is confidential to their 

business. This may include proprietary information, trade secrets, or commercial or financially sensitive 

information. 
 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 

person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 

confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each 

person signing the authorization must be typed or printed below the signature. All pages of the Tender where 

entries or amendments have been made shall be signed or initialed by the person signing the Tender. 
 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 

the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally 

authorized representatives. 
 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 

signing the Tender. 

C. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package or 

container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a 

single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring 

Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope, 

package or container, the Tenderer shall place the following separate, sealed envelopes: 
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a) in an envelope or package or container marked ―ORIGINAL‖, all documents comprising the Tender, as 
described in ITT 11; and 

b) in an envelope or package or container marked ―COPIES‖, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked ―ORIGINAL –ALTERNATIVE TENDER‖, the 
alternative Tender; and 

ii) in the envelope or package or container marked ―COPIES- ALTERNATIVE TENDER‖, all 
required copies of the alternative Tender. 

 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 
 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no 

responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened 

prematurely will not be accepted. 
 

24. Deadline for Submission of Tenders 
 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 

and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting 

their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 

submission procedures specified in the TDS. 
 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 

Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and 

Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended. 
 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 

accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of 

Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 
 

26. Withdrawal, Substitution, and Modification of Tenders 
 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice, 

duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT 

22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of 

the Tender must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not 
require copies), and in addition, the respective envelopes  shall  be clearly marked  ―WITHDRAWAL,‖ 
―SUBSTITUTION,‖ ―MODIFICATION;‖and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance 
with ITT 24. 

 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopenedto the Tenderers. 
 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any 

extension thereof. 
 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all 

Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 

designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS. 
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27.2 First, envelopes marked ―WITHDRAWAL‖ shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 

and is read out at Tender opening. 
 

27.3 Next, envelopes marked ―SUBSTITUTION‖ shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 

Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 

valid authorization to request the substitution and is read out at Tender opening. 
 

27.4 Next, envelopes marked ―MODIFICATION‖ shall be opened and read out with the corresponding Tender. No 

Tender modification shall be permitted unless the corresponding modification notice contains a valid 

authorization to request the modification and is read out at Tender opening. 
 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 

there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 

alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 

and any other details as the Procuring Entity may consider appropriate. 
 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 

considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by 

the members of the tender opening committee attending the opening. The number of representatives of the 

Procuring Entity to sign shall be specified in the TDS. 
 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any 

Tender (except for late Tenders, in accordance with ITT 25.1). 
 

27.8The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) The presence or absence of a Tender Security, if one was required. 

e) Number of pages of each tender document submitted. 
 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 

Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 

tender opening register shall be distributed to all Tenderers upon request. 

D. Evaluation and Comparison of Tenders 

28. Confidentiality 
 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 

to Tenderers or any other persons not officially concerned with the Tender process until information on 

Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46. 
 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 

decisions may result in the rejection of its tender. 
 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to 

contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing. 

 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 

Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 

for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 

Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in 

writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 

be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 
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Procuring Entity in the evaluation of the tenders, in accordance with ITT 33. 
 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected. 
 

30. Deviations, Reservations, and Omissions 
 

30.1 During the evaluation of tenders, the following definitions apply: 

a) ―Deviation‖ is a departure from the requirements specified in the tender document; 

b) ―Reservation‖ is the setting of limiting conditions or withholding from complete acceptance of the 
requirements specified in the tender document; and 

c) ―Omission‖ is the failure to submit part or all of the information or documentation required in the Tender 
document. 

 

31. Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 

itself, as defined in ITT 13. 
 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 

deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if 

accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 
tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsive tenders. 

 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to 

confirm that all requirements of Section VII, Works' Requirements have been met without any material 

deviation, reservation or omission. 
 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 

Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 

reservation, or omission. 
 

32. Non-material Non-conformities 
 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 

tender. 
 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the 

necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in 

the tender related to documentation requirements. Requesting information or documentation on such non- 

conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with 

the request may result in the rejection of its tender. 
 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial 

non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in 

the TDS. 

 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 

the subject of correction, adjustment or amendment in any way by any person or entity. 
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33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 

basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 
disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and 
total bid price shall be considered as a major deviation that affects the substance of the tender and shall 
lead to disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 
 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 
 

34. Currency provisions 
 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will 

be determined non-responsive and rejected. 
 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 
 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of 

women, youth and/or persons living with disability, who are appropriately registered as such by the authority to be 

specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only 

businesses/firms belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated, 

the invitation will be open to all tenderers. 
 

36. Nominated Subcontractors 
 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the 

Works by subcontractors selected in advance by the Procuring Entity. 
 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as 

specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works. 
 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized 

parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors 

referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized 

Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 
 

37. Evaluation of Tenders 
 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 

Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and 

methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40. 
 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 

accordance with ITT39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 
 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of 

execution of the Contract, shall not be considered in Tender evaluation. 
 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the 

methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts 

offered in the Form of Tender, is specified in Section III, Evaluation and Qualification Criteria. 
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38. Comparison of Tenders 
 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 

accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 
 

39. Abnormally Low Tenders 
 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 

compromised. 
 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 

other requirements of the Tender document. 
 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall reject the Tender. 
 

40. Abnormally High Tenders 
 

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the 

Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring 

Entity) may not be getting value for money or it may be paying too high a price for the contract compared with 

market prices or that genuine competition between Tenderers is compromised. 
 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check 

if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications, 

scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity 

may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring 

Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 
may accept or not accept the tender depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of contract, as the case maybe. 

 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 

between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 

Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 

investigation on the cause of the compromise, before retendering. 

 

41. Unbalanced and/or Front-Loaded Tenders 
 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications. 

Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 

scope of works, proposed methodology, schedule and any other requirements of the Tender document. 
 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 

Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a 
level not exceeding 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
undelivered works; or 

d) reject the Tender, 
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42. Qualifications of the Tenderer 
 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 

in Section III, Evaluation and Qualification Criteria. 
 

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 

subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other 

firm(s) different from the Tenderer. 
 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 

determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to 

the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 

similar determination of that Tenderer's qualifications to perform satisfactorily. 
 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price. 
 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 

other requirements of the Tender document. 
 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to 

demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject 

the Tender. 
 

43. Best Evaluated Tender 
 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated 

Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose 

Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 
 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 
 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 

all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of 

annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender 

securities, shall be promptly returned to the Tenderers. 

E. Award of Contract 

45. Award Criteria 
 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be 

the Lowest Evaluated Tender. 
 

46. Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a 

Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a 

minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
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c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the standstill period; 

 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 

apply. 
 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 

Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

 

48. Debriefing by the Procuring Entity 
 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an 

unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 

concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of 

the request. 
 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 

costs of attending such a debriefing meeting. 

 

49. Letter of Award 
 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 

upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit 

the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish 

the Performance Security within 21days of the date of the letter. 
 

50. Signing of Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties 

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 

Contract Agreement. 
 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 

return it to the Procuring Entity. 
 

50.3 The written contract shall be entered into within the period specified in the notification of award and before 

expiry of the tender validity period 
 

51. Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at 

the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the 

Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the 

appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the 

Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to 

appoint the Adjudicator. 
 

52. Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful 

Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 

with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other 

Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 

institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 

the Procuring Entity has agreed in writing that a correspondent bank is not required. 
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52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 

required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 

offering the next Best Evaluated Tender. 
 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million 

shillings. 

 

53. Publication of Procurement Contract 
 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 

notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain 

the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 
method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening. 
 

54. Procurement Related Complaints 
 

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 
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SECTION II-TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers 
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
  

 

 

 
The name of the contract is: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF 

CHEPSENGENY - CHEMAMOR ROAD 

The reference number of the contract is:  KeRRA/08/KCO/39/22% SAV /087 -21|22  

 The information made available on competing firms is as follows: As indicated in ITT 

and qualification criteria 

 

 

The firms that provided consulting services for the contract being tendered for are: NA 

 

 

Maximum number of members in the joint venture (JV)shall be: None 

 

  

 

 

 

1. The tenderer will submit any request for clarification in writing at the address: 

The Regional Director, 

Kenya Rural Roads Authority (KERICHO-

Region) 

 P.O.BOX 1483-20200, 

KERICHO 

To reach the procuring entity not later than 20th June 2022. 
2. The procuring entity will publish its responses at the website: https://www.kerra.go.ke 

 

 

 

A pre- arranged pretender site visit shall not take place due to covid-19 pandemic 

  

  

 

 

 

 

 

e-mail address: kericho@kerra.go.ke 

 

http://www.kerra.go.ke/
mailto:kericho@kerra.go.ke
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1 C. Preparation of Tenders 
 

ITP 13.1 

(h) 
The Tenderer shall submit the following additional documents in its Tender: [list any 

additional document not already listed in ITT 13.1 that must be submitted with the 

Tender. The list of additional documents should include the following:} 

 
1. Certified copy of Certificate of Incorporation by Registrar of Companies. 

2. Valid Tax Compliance Certificate 

3. Copies of PIN/VAT 

4. Current Certificate of Registration with National Construction Authority in the Category 

6,7 & 8 together with a valid NCA practicing license 

5. Provide certified CR 12 forms [dated within the last 12 months] from the date of 

tender submission 

6. Valid certified Current Single Business permit 

7. A copy of valid AGPO certificate for respective special Category from National 

Treasury with copies of ID 

8. Proof of having prequalified in the respective constituency for the tenders. 

9. Chronologically Serialize all the pages (this should be sequential in the format of 

1,2,3,4,5…….) from the first page to the last page 

10. A bidder to bid for one tender only. Bidders already awarded any works this 

financial year 2020-2021 shall not be considered for works under savings or any 

other funds of the same financial year. 

11. Evidence of Bank Account inform of bank Statement in the name of the firm for 

the last Three months from the date of this tender. 

12.  Provide evidence of at least two (2) major items of construction equipment owned or 

leased 

ITT 15.1 Alternative Tenders ["shall not be”} considered. 

ITT 15.2 Alternative times for completion ["shall not be"} permitted. 

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the Works: Not be 

permitted 

ITT 16.5 The prices quoted by the Tenderer shall be: fixed 

ITT 22.1 The Tender validity period shall be 60 days. 

ITT 21.3 

(a) 

The Number of days beyond the expiry of the initial tender validity period will be 30 days 

The Tender price shall be adjusted by the following percentages of the tender pence: 

(i) By N/A 0% of the local currency portion of the Contract price adjusted to reflect local 

inflation during the period of extension, 

and 

(ii) By N/A 0% the foreign currency portion of the Contract price adjusted to reflect the 

international inflation during the period of extension. 
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ITT 21.1 
[If a Tender Security shall be required, a Tender-Securing Declaration shall not be required, and 

vice versa.] 

Tender Security shall not be required. 

Tender-Securing Declaration shall not be required. 
If a Tender Security shall be required, the amount and currency of the Tender Security shall be 

 

NA 

ITT 21.9 
The Procuring Entity will declare the Tenderer ineligible to be awarded contracts by the Procuring 
Entity for a period of (2) years. In the event of false declaration. 

ITT 22.1 
In addition to the original of the Tender, the number of copies is:N/A 

ITT 22.3 
The written confirmation of authorization to sign on behalf of the Tenderer for this tender shall 
consist of: written power of attorney drawn by a commissioner of oaths 

 

D. Submission and Opening of Tenders 

ITT 24.1 1. For Tender submission purposes only, the Procuring Entity's address is as per ITT 

9.1 above 

2. Date and time for submission of Tenders. 20th June 2022. 

3. Tenderers shall not submit tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of Tenders 

provided below: 

(1) Name of Procuring Entity: Kenya Rural Roads Authority-Kericho Region 

(2) Physical address for the location (City, Street, Building, Floor Number and Room) 

KeRRA KERICHO Regional Office 

ITT 27.6 Members will initial the form of bid, Summary Page Of The BOQ, TCC, Tender    Security 

And The Cover Page. 

Evaluation, and Comparison of Tenders 

ITT 32.3 The adjustment shall be based on the [insert "average" or "highest"] price of the item 

or component as quoted in other substantially responsive Tenders. If the price of the item 

or component cannot be derived from the price of other substantially responsive Tenders, 

the Procuring Entity shall use its best estimate. N/A 

ITT 35.2 The invitation to tender is extended to the following groups that qualify for reservations 

GENERAL 

(These groups are Small and Medium Enterprises, Women Enterprises, Youth 

Enterprises and Enterprises of persons living with disability, as the case may be; 

describe precisely which groups qualify). 

ITT 36.1 At this time, the Procuring Entity [does not intend] to execute certain specific parts of the 

Works by subcontractors selected in advance. 

ITT 36.2 Contractor's may propose subcontracting: Maximum percentage of subcontracting permitted 

is:% of the total contract amount. Tenderers planning to subcontract more than 10% of total 

volume of work shall specify, in the Form of Tender, the activity(ies) or parts of the Works to 
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 be subcontracted along with complete details of the subcontractors and their qualification and 

experience. N/A 

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: NA 

 
 

For the above-designated parts of the Works that may require Specialized Subcontractors, the 

relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation. N/A 

ITT 37.2 

(d) 

Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria. N/A 

 
The procedures for making a Procurement-related Complaint are available from the 

PPRA website info@ppra.go.keor complaints@ppra.go.ke. If a Tenderer wishes to make 

a Procurement-related Complaint, the Tenderer should submit its complaint following 

these procedures, in writing (by the quickest means available, that is either by hand 

delivery or email to: 

The Regional Director, 

Kenya Rural Roads Authority (KERICHO 

Region) P.O.BOX 1483-20200, 

KERICHO 

e-mail address: kericho@kerra.go.ke 

In summary, a Procurement-related Complaint may challenge any of the following: 

(i) the terms of the Tender Documents; and the Procuring Entity's decision to award the contract. 

mailto:info@ppra.go.ke
mailto:info@ppra.go.ke
mailto:kericho@kerra.go.ke
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Section III - Evaluation and Qualification Criteria 
 

1 General Provisions 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day 

of the respective calendar year (in which the amounts for that year is to be converted) was originally 
established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 

determining the exchange rates in the Tender may be corrected by the Procuring Entity. 
 

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall provide 
all the information requested in the forms included in Section IV, Tendering Forms. The Procuring Entity should 
use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders. 

 

Evaluation and contract award Criteria 
 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive 
at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be 
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender 
price shall be selected for award of contract. 

 

Preliminary examination for Determination of Responsiveness. 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 
and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of 
―Part 2 – Procuring Entity's Works Requirements‖, including checking for tenders with unacceptable errors, 
abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender 
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to 
deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered 
irresponsive and will not be considered further. 

 

 

 

Item 
No 

Qualification 
subject 

 

Qualification requirement 

1 Nationality Nationality in accordance with ITT3.6 

 

2 

 

Tax Obligations 
for Kenyan 
Tenderers 

 

Has produced a current tax clearance certificate or tax exemption 
certificate issued by Kenya Revenue Authority in accordance 
with ITT 3.14. 

 

3 

 

Conflict of 
Interest 

 

Conflict of Interest 

 

4 
 

PPRA 
Eligibility 

 
Not having been declared ineligible by the PPRA as described in 
ITT 3.7 

 

5 

 

State-owned 
Enterprise 

 
 

Meets conditions of ITT3.8 

 

6 

 

History of Non- 
Performing 
Contracts 

 
 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January [..2018. ....}. 

 

7 

 

Pending 
Litigation 

 

Tender's financial position and prospective long-term 
profitability still sound according to criteria established in3.1 
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  and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

 

8 
 

Litigation 
History 

 

No consistent history of court/arbitral award decisions against 
the Tenderer since 1st January [2018}. 

 

9 
 

Financial 
Capabilities 

  

(i)       The Tenderer shall demonstrate that it has access to, 
or has available, liquid assets, unencumbered real 
assets, lines of credit, and other financial means 
(independent of any contractual advance payment) 
sufficient to meet the construction cash flow K e n 
y a Shillings Ksh 2 Million equivalent working 
capital for works between Ksh 6-10 Million and 
Kshs 500,000.00 for equivalent working capital for 
works between Kshs.3-6 Million. Bank statement(s) 
and a current commitment letter from financial 
institution for works below Kshs. 3 Million 

  

(ii) The Tenderers shall also demonstrate, to the 
satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash flow 
requirements on works currently in progress and 
for future contract commitments 

 
(iii) The audited balance sheets or, if not required 

by the laws of the Tenderer' s country, other 
financial statements acceptable to the Procuring 
Entity, for the last [3 years} years shall be 
submitted and must demonstrate the current 
soundness of the Tenderer's financial position 
and indicate its prospective long-term profitability. 

10 
 

Average Annual 
 

Minimum average annual construction turnover of Kenya 

Construction Shillings KShs. 6 Million [Six Million], calculated as total 

Turnover certified payments received   for   contracts   in   progress   or 
 completed, within the last Three (3) years for works Ksh 6-10 
 Million , Ksh 1 Million (One Million) for works between Kshs. 
 3-6 Million and Kshs 500,000.00 for works below Kshs.3 
 Million equivalent calculated as total certified payments received 
 for contracts in progress and/or completed within the last (3 
 years). 

 

11 

Specific Construction &   

contract Management 
Experience 

At 
Ke 

least (2No.) of contract(s) of a similar nature executed within 
ya, or the East African Community or abroad, that have been 

 sati sfactorily and substantially completed as a prime contractor, 
 

 
or joint venture member or sub-contractor each of minimum 

 val Kenya shillings Kshs. 3 Million, for works between Kshs. 

 6-10 Million and Kshs.1Million, for works between Kshs. 3-6 

 million equivalent 
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Tender Evaluation (ITT 35) Price evaluation: 
In addition to the criteria listed in ITT 35.2 (a) – (c) the following criteria shall apply: 
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: N/A 

 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 
evaluated as follows: N/A 

 

iii) Other Criteria; if permitted under ITT 35.2(d): N/A 

 

Multiple Contract 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and 
the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two 
Options listed below for award of Contracts. 

 

OPTION 1 
i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer 

meets the Eligibility and Qualification Criteria for that Lot. 
ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the tenderer 
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meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be awarded the 
combination of Lots for which the tenderer qualifies and the others will be considered for award to second lowest 
the tenderers. 

 

OPTION 2 
 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the 
combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 
Lots. 

 

Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 
 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works Requirements. 
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic 
technical requirements shall be considered by the Procuring Entity. 

 

Margin of Preference is not applicable 

Post qualification and Contract award (ITT 39), more specifically, 
a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 

tenderer, subject to confirmation of pre-qualification data, if so required. 
b) In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest 

evaluated tenderer shall be considered for contract award, subject to meeting each of the following 
conditions. 
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means (independent of any contractual advance p a y 
m e n t) sufficient to meet t h e construction c a s h fl o w o f K e n y a Shillings Ksh 2 Million 

equivalent working capital for works between 6-10 Million and KShs 500,000.00 for 
equivalent working capital for works between Kshs.3-6 Million. Bank statement(s) and a 
current commitment letter from financial institution for works below Kshs. 3 Million. 

 

ii) Minimum average annual construction turnover of Kenya Shillings KShs. 6 Million [Six 
Million], calculated as total certified payments received for contracts in progress or completed, 
within the last Three (3) years for works 6-10 Million , Ksh 1 Million (One Million) for works 
between Kshs. 3-6 Million and Kshs 500,000.00 for works below Kshs.3 Million equivalent 
calculated as total certified payments received for contracts in progress and/or completed within the 
last (3 years). 

 
 

iii) At least (2No.) of contract(s) of a similar nature executed within Kenya, or the East African 
Community or abroad, that have been satisfactorily and substantially completed as a prime 
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings 

Kshs. 3 Million, for works between Kshs. 6-10 Million and Kshs.1Million, for works 
between Kshs. 3-6 million equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as    
v) Contractors key equipment  l isted on  the  table  ―Contractor's  Equipment‖  below  and  more 

specifically listed as [specify requirements for each lot as applicable]    
vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member 
of a JV in the last (3 years). The required information shall be furnished in the appropriate 
form. 

b) Pending Litigation 
Financial position and prospective long-term profitability of the Single Tenderer, and in the 
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
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established with respect to Financial Capability under Paragraph (i) above if all pending 
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending 
litigations in the appropriate form. 

c) Litigation History 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in 
the last (3 years). All parties to the contract shall furnish the information in the appropriate 
form about any litigation or arbitration resulting from contracts completed or ongoing under 
its execution over the years specified. A consistent history of awards against the Tenderer or 
any member of a JV may result in rejection of the tender. 



 

 

QUALIFICATION FORM SUMMARY 
 

 

1 2 3 4 5 

 

Item 

No. 

 

Qualification Subject 

 

Qualification Requirement 

 

Document To be 

Completed by Tenderer 

For Procuring Entity 's 

Use (Qualification met or 
Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 
Forms ELI— 1.1 and 1.2, 
with attachments 

 

 
2 

 

Tax Obligations for Kenyan 

Tenderers 

Has produced a current tax clearance certificate 

or tax exemption certificate issued by the 
Kenya Revenue Authority in accordance 'With 
ITT 3+14, 

 
Form of Tender 

 

3 Conflict of Interest 
No conflicts of interest in accordance with ITT 
3.3 

Form of Tender 
 

4 PPRA Eligibility 
Not having been declared 'ineligible by the 
PPRA as described in ITT 3.8 

Form of Tender 
 

5 State- owned Enterprise Meets conditions of ITT 3.7 
Forms 'ELI— 1). 1 and 

102, with attachments 
NA 

 

6 
Goods, equipment and 

services to be supplied under 

the contract 

To have their origin in any country that is not 

determined ineligible under ITT 4,1 

Forms ELI— 1 -1 and 

12, with attachments 

 

NA 

 

7 
History of Non-Performing 

Contracts 

Non-performance of a contract did not occur as 
a result of contractor default since 1st January 
2018 

 

Form CON-2 
 

 

 
8 

Suspension Based on 

Execution of Tender/Prop091 

Securing Declaration by the 

Procuring Entity 

 
Not 'under suspension based on-execution Of a 

Tender/Proposal Securing Declaration pursuant 

to ITT 19.9 

 

 
Form of Tender 
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Pending Litigation 

Tender's financial position and prospective 

long-term profitability still sound according to 

criteria established in 3.1 and assuming that all 

Pending litigation will 'NOT be resolved 
against the Tenderer. 

 
 

Form CON-2 
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Litigation History 
No consistent history of court/arbitral award 

decisions against the Tenderer since 1 st 
January [2018] 

 

Form CON 
 



 

 

 

 

1 2 3 4 5 

Item 

No. 

Qualification 

Subject 

 

Qualification Requirement 

Document To be 

Completed by 

Tenderer 

For Procuring Enti0' 's 

Use (Qualification met 

Not Met) 

 

 

 

 

 

 
 

1 1 

 

 

 

 

 

 
Financial 

Capabilities 

(i) The Tenderer shall demonstrate that it has access to, or has available, 

liquid assets, unencumbered real assets, lines of credit, and other financial 

means (independent of any contractual advance payment) sufficient to 

meet the construction cash flow requirements estimated as Kenya 

Shillings Ksh 2 Million for works between Kshs. 6-10 Million and KShs. 

500,000.00 for works between 3-6 Million equivalent for the subject 
contract(s) net of the Tenderer's other commitments. 

 

 

 

 

 

 
Form FIN .- 3.1, 

with attachments 

 

(ii) The Tenderers shall also demonstrate, to the satisfaction of the 

Procuring Entity, that it has adequate sources of finance to meet the cash 

flow requirements on works currently in progress and for future contract 

commitments. 

(iii) The audited balance sheets or, if not required by the laws of the 

Tenderer's country, other financial statements acceptable to the Procuring 

Entity, for the last [3] years shall be submitted and must demonstrate the 

current soundness of the Tenderer's financial position and indicate its 

prospective long-term profitability. 
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Average Annual 

Construction 

Turnover 

Minimum average annual construction turnover of Kenya Shillings KShs. 

6 Million [Six Million], calculated as total certified payments received for 

contracts in progress or completed, within the last Three (3) years for works 6-10 

Million, Ksh 1 Million (One Million) for works between Kshs. 3-6 Million 

equivalent calculated as total certified payments received for contracts in 

progress and/or completed within the last [3] years, divided by [3] years. 

Works below Ksh.3Million, bidders are required to provide commitment 
letter from the Bank and a proof of having a bank account 

 

 

 
Form FIN 3.2 
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General 

Construction 

Experience 

Experience under construction contracts in the role of prime contractor, 

JV member, sub-contractor, or management contractor for at least the 

last([3)years, starting 1st  January 2018. 

 

4. Form EXP-4.1 

Experience 

 



 

 

 

 

1 2 3 4 5 

 

Item 

No. 

 

Qualification 

Subject 

 

 

Qualification Requirement 

 

Document To be 

Completed' by 

Tenderer 

For Procuring 

Use (Qualification 

met or 
Not Met) 
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Specific 

Construction 

&amp; 

Contract 

Management 

Experience 

A minimum number of (2) similar contracts specified below that have been 

satisfactorily and substantially completed as a prime contractor, joint venture 

member, management contractor or sub-contractor between 

1st January (2017) and tender submission deadline i.e. 

. (number) contracts, each of minimum •value Kenya shilling 3Million 

equivalent. 

 
 

[In case the Works are to be tender as individual contracts under multiple 

contract procedure, the minimum number of contracts required for purposes of 

evaluating qualification shall be selected from the options mentioned in 17T 

35.4] The similarity of the contracts shall be based on the following: [Based on 

Section V11, Scope of Works, specify the minimum key requirements in terms of 

physical Size, complexity, construction method, technology and/or other 

characteristics including part of the requirements that may be met by 

specialized subcontractors, if permitted in accordance with ITT 34.3] 

 

 

 

 

 

 

 
Form EXP 4.2(a) 

 



 

 

SECTION IV - TENDERING 

FORMS QUALIFICATION 

FORMS 

 
 

TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Form EQU: EQUIPMENT. 

FORM PER -1. 

FORM PER-2. 

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 6.1 FORM ELI-1.1. 

 

6.2 FORM ELI-1.2. 

 

6.3 FORM CON –2. 

 

6.4 FORM FIN –3.1. 

 

6.5 FORM FIN –3.2. 

 

6.6 FORM FIN –3.3. 

 

6.7 FORM FIN –3.4. 

 

6.8 FORM EXP -4.1. 

 

6.9 FORM EXP - 4.2(a). 

 

6.9 FORM EXP - 4.2 (a) (cont.). 

 

6.10 FORM EXP -4.2 (b). 

OTHER FORMS 
 

FORM OFTENDER. 

 

FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE. 

FORM OF TENDER SECURITY (TENDERBOND). 

FORM OF TENDER-SECURINGDECLARATION. 

APPENDIX TO TENDER. 

 

TECHNICAL PROPOSAL FORMS 
 

Site Organization. 

 

Method Statement. 

 

Mobilization Schedule. 

 

Construction Schedule. 
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QUALIFICATION FORMS 

 

FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be 
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 
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1 FORM PER -1 Contractor's Representative and Key Personnel Schedule 
 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel 
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 
candidate. 

 

Contractor' Representative and Key Personnel 
 

  

 

 

 

 

 
 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 

 

 

 

   

 

 

 

 
 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 

 

 

 

   

 

 

 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 

 

    

 

 

 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 



37 

 

 

 

 

 
 

 

 
 

 

 

 

 

 

 
 

 

 
 

 
 

 

 

 

 

 
 

 

 

 

 

 

 

2 FORM PER-2: Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 

 

 

  
 

 

 

 

 

 

 
 

 

 
 

 
 

 

   

 

 

 

 

 

 

 

  

 

 

 

 
 

 

 

  

 

  
 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
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Declaration 
 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify 
that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly 
describes myself, my qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 

 

 
I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 
 

Name of Contractor's Representative or Key Personnel: [insert name] 

 
Signature:    

 

Date: (day month year): Countersignature 
 

of authorized representative of the Tenderer: 
 

Signature: Date: (day month 
 

year):    
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3 TENDERERS QUALIFICATIONWITHOUTPRE-QUALIFICATION 
 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 

 

FORM ELI -1.1 Tenderer Information Form 
Date: ITT No. and title:    

 

Tenderer’s name 

In case of Joint Venture (JV), name of each member: 

Tenderer’s actual or intended country of registration: 

[Indicate country of constitution] 

Tenderer’s actual or intended year of incorporation: 

Tenderer’s legal address [in country of registration]: 

Tenderer’s authorized representative information 

Name:  

Address:  

Telephone/Fax numbers:       

E-mail address:       

1. Attached are copies of original documents of 

 Articles of incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



40 

 

 

 

FORM ELI -1.2 Tenderer's JV Information Form 
(to be completed for each member of Tenderer's JV) 

 

Date: ITT No. and title:   
 

 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of registration: 

JV member’s authorized representative information 

Name:   

Address:   

Telephone/Fax numbers:     

Email address:     

1. Attached are copies of original documents of 

 Articles of incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITT 3.6 

 In case of a state-owned enterprise or institution, documents establishing legal or financial 

autonomy, operation in accordance with commercial law, and that they are not under the 

supervision of the Procuring Entity, in accordance with ITT 3.8. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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FORM CON – 2 Historical Contract Non-Performance, Pending Litigation 

and Litigation History 

Tenderer's Name: Date: JV Member's Name 

  ITT No. and title:    
 

 

 
 

J Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 

D No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

Sub• Factor 2.4. 

D  Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria, Sub• 

Factor 2.4 as indicated below. 

Amount in dispute 

(currency) 

Total Contract 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 



 

 

 Year of 

award 

Outcome as 

percentage 

of Net 

Worth 

Contract Identification Total Contract 

Amount 

(currency), 
Kenya Shilling 

 

Equivalent 

(exchange rate) 

[insert 

year] 

[insert 
percentage} 

Contract Identification: [indicate 

complete contract name, number, 
[insert 
amount} 

and any other identification] 

Name of Procuring Entity: [insert 

full name] Address of Procuring 

Entity: [insert street/city/country} 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate "Procuring Entity" or 

"Contractor"] Reason(s) for 

Litigation and award decision 

[indicate main reason(s)] 
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FORM FIN – 3.1: Financial Situation and Performance 

Tenderer's Name: Date:    JV 
Member's Name ITT No. and title: 

 
 

5.4.1. Financial Data 

*Refer to ITT 15 for the exchange rate 

Type of financial information 

in  

(currency) 

Historic information for previous years 

 

(amount on currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of financial position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current assets (CA)      

Current liabilities (CA)      

Working Capital (WC)      

Information from Income Statement 

Total revenue (TR)      

Profits Before Tax (PBT)      

Cash Flow Information 

Cash Flow from Operating 

Activities 
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Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments. 

 

 
 

 
 

 

 
 

   

 
 

  

 

   

 

Financial documents 
 

The Tenderer and its parties shall provide copies of financial statements for six months pursuant  
 Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 
as parent company or group member). 

b) Be independently audited or certified in accordance with local legislation. 

c) Be complete, including all notes to the financial statements. 

d) Correspond to accounting periods already completed and audited. 

Attached are copies of financial statements
1 
for the six months  required above; and complying with the 

requirements 

 

 

FORM FIN – 3.2 Average Annual Construction Turnover 

Tenderer's Name: Date: JV Member's Name   

  ITT No. and title:    
 

 

 

 
 

    

    

    

    

    
 

 
 

 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 

 
1
If the most recent set of financial statements is for a period earlier than 12 months from the date of 
Tender, the reason for this should be justified. 
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Financial Resources 
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 
contract or contracts as specified in Section III, Evaluation and Qualification Criteria 

 
 

 

 

 
 

 
 

 
 

   

 

   

 

   

   

 

 

 

 

 

FORM FIN – 3.4: Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 
but for which an unqualified, full completion certificate has yet to be issued. 

 
 

 

 

 
 

 
 

 

 

 

 

 
 

 
 

 

 

 

 

 

 

      

 

        

 

      

  

      

 

      

      



FORM EXP - 4.1 General Construction Experience 
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Tenderer's Name: Date: JV Member's Name   

    ITT No. and title:    

Page of pages 

 

 

 

 
 

 

 

 
 

  

 
 

  Contract name:   

Brief Description of the Works performed by the 

Tenderer:  

Amount of contract:                                

Name of Procuring 

Entity:  

Address:    

 

  Contract name:         

Brief Description of the Works performed by the 

Tenderer:   

Amount of contract:                                 

Name of Procuring 

Entity:    

Address:    

 

  Contract name:   

Brief Description of the Works performed by the 

Tenderer:  

Amount of contract:                                

Name of Procuring 

Entity:    

Address:    

 



FORM EXP - 4.2(a) Specific Construction and Contract Management 
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Experience 

Tenderer's Name: Date: JV Member's Name ITT No. 
and title:     

 

  

  

  
 

  
 

 
 

  

 

 
 

 

 

 
 

 

 

 
 

 
 

 

 

  
 

 
 

 

   

 

  

 
 

 

 

 

  

 

   
 

 

 

 

 

   
 

   
 

   
 

   



FORM EXP- 4.2(b) Construction Experience in Key Activities 
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Tenderer's Name: Date: Tenderer's JV Member 

Name: Sub-contractor's Name
2 
(as per ITT 34):   

  ITT No. and title:    
 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: - 
 

 
 

 

  

  

  

 
 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 
  

 
 

 

  

 

     

 

     

 

     

 

     

 

  

 

 

 

 

 

 

 

 

  

  

  

  

  

2. Activity No. Two 3. ………………… 
 

2
If applicable 
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OTHER FORMS 
 

FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 
 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 
 

Date of this Tender submission: [insert date (as day, month and year) ………………. of Tender submission] 

 
Request for Tender No.: KERRA/KCO/08/39/22% SAV/087/2021-22 

 
Name and description of Tender: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF 

CHEPSENGENY - CHEMAMOR ROAD 

 
Alternative No.: [insert identification No if this is a Tender for an alternative] N/A 

 

To: KENYA RURAL ROADS AUTHORITY   

 

 Dear Sirs, 

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 

the execution of the above named Works, we, the undersigned offer to construct and complete the 

Works and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] 

 Kenya Shillings [amount 

in words] . 
 

The above amount includes foreign currency amount (s) of [state figure or a percentage and 

currency] [figures] [words] . 
 

The percentage or amount quoted above does not include provisional sums, and only allows not more than two 

foreign currencies. 
 

1. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt 

of the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract 

within the time stated in the Special Conditions of Contract. 
 

2. We agree to adhere by this tender until [Insert date], and it shall remain binding upon 

us and may be accepted at any time before that date. 
 

3. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 

thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept 

the lowest or any tender you may receive. 
 

4. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 

issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 

and 4; 
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iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 

based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 

Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
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description of the Works]; 

 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 
of the options below as appropriate] 

 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and 
figures, indicating the various amounts and the respective currencies]; Or 

 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 
the various amounts and the respective currencies]; 

 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its 
full address, the reason for which each commission or gratuity was paid and the amount and currency of 
each such commission or gratuity]. 

 

 
 

 
 

 
 

 
 

    

    

    

(If none has been paid or is to be paid, indicate “none.”) 

 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included 
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other Tender that you may receive; 

 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or 
on our behalf engages in any type of Fraud and Corruption; 
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the ―Certificate of 
Independent Tender Determination‖ attached below. 

 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict 

to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the tender without 

colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 

form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal 
 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1- Fraud and Corruption‖ attached to the Form of Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 
complete name of person duly authorized to sign the Tender] 

 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 
 

Signature of the person named above: [insert signature of person whose name and capacity 

are shown above] Date signed [insert date of signing] day of [insert month],[insert year] 

Date signed day of ,    
 

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be 
attached with the Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS 

QUESTIONNAIRE 

Instruction to Tenderer 
 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

 

(a) Tenderer's details 
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General and Specific Details 
 

b) Sole Proprietor, provide the following details. 
 

Name in full Age Nationality 
 

  Country of Origin Citizenship    
 
 

c) Partnership, provide the following details. 
 

 
 

  
 

 
 

 
 

 
 

     

 

     

 

     

 

d) Registered Company, provide the following details. 
 

i) Private or public Company   
 

ii) State the nominal and issued capital of the Company   
 

Nominal Kenya Shillings (Equivalent) ................................................................................. Issued 
 

Kenya Shillings (Equivalent)..................................................................................... 
 

iii) Give details of Directors as follows. 
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DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in ................................. (Name of Procuring Entity) who has/have an interest 

or relationship in this firm? Yes/No……………………… 
 

If yes, provide details as follows. 

 

  
 

 

 

 

 

    

 

    

 

    

 

ii) Conflict of interest disclosure 
 

 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the relationship 

with Tenderer 

1 Tenderer is directly or indirectly   

 controls, is controlled by or is under 

common control with another 

 tenderer. 

2 Tenderer receives or has received any   

 direct or indirect subsidy from 

another 
tenderer. 

3 Tenderer has the same legal   

 representative as another tenderer 

4 Tender has a relationship with 

another tenderer, directly or through 

common 
third parties, that puts it in a position 

  

 to influence the tender of another 
tenderer, or influence the decisions of 

 the Procuring Entity regarding this 

 tendering process. 

5 Any of the Tenderer's affiliates 

participated as a consultant in the 
  

 preparation of the design or technical 

 specifications of the works that are 

the subject of the tender. 

6 Tenderer would be providing goods,   

 works, non-consulting services or 

consulting services during 

 implementation of the contract 

 Specified in this Tender Document. 

7 Tenderer has a close business or 

family relationship with a 
  

 professional staff of the Procuring 

 Entity who are directly or indirectly 

involved in the preparation of the 
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8 

 

 

 

 

 

9 

 

 

 

 

 

 

 
 

f) Certification 
 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

 

Full Name Title or 
 

Designation   
 

 

(Signature) (Date) 

 

 

 

 
B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   [Name of 
Procuring Entity] for: [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of [Name of Tenderer] that: 
 

1. I have read and I understand the contents of this Certificate; 
 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

 

4. For the purposes of this Certificate and the Tender, I understand that the word ―competitor‖ shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 
 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or 

more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 

Tender document or specifications of 

the Contract, and/or the Tender 

evaluation process of such contract. 

  

Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be involved in the 

implementation or supervision of the 
such Contract. 

  

Has the conflict stemming from such 

relationship stated in item 7 and 8 

above been resolved in a manner 

acceptable to the Procuring Entity 

throughout the tendering process and 

execution of the Contract. 
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document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above; 
 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph (5)(b) above; 

 
8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 

to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

 

Name Title Date      
 

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 

FORM SD1 
 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

 

I, ……………………………………., of Post Office Box ............................................... being a resident of 
………………………………….. in the Republic of .............................................. do hereby make a statement as 
follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect 
of Tender No. 
………………….. for ……………………. (insert tender title/description) for ..................... (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 
 

 

…………………………………. ………………………………. ……………………… (Title) 

 

 

Bidder Official Stamp 

(Signature) (Date) 
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FORM SD2 
 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE 

 

I, ……………………………………. of P. O. Box .............................................................. being a resident of 
………………………………….. in the Republic of .......................... do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ....................................... (insert 
name of the Company) who is a Bidder in respect of Tender No. ................................................. for 
…………………….. (insert tender title/description) for ................ (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or 
fraudulent practice and has not been requested to pay any inducement to any member of the Board, Management, 
Staff and/or employees and/or agents of.................................... (insert name of the Procuring entity) which is the 
Procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of .................................. (name of the 
procuring entity) 

 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 
 

 

………………………………… …………………….....……… ................……………………… 

(Title) 

 

Bidder's Official Stamp 

(Signature) (Date) 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ………………......................................…………………. (person) on behalf of (Name of the Business/ 

Company/Firm) .......................................................................... declare that I have read and fully 

understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and 

Asset Disposal. 

 

Name of Authorized signatory…………………......................................................... Sign……………..................... 

 
Position…………………………………………...................................................………........................................... 

 
Office address………………………………………………. Telephone……………......................…………………. 

 

E-mail…………………………………………............................................................….........................................… 
 

Name of the Firm/Company…………………………….......................................................................................…… 
 

Date… ................................................................................................................................... (Company Seal/ Rubber 
 

Stamp where applicable) 

 
 

Witness 

 
Name ………………………………………………………....... Sign................................................... 

 
Date…………………………………………………… 
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D. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 
 

1. Purpose 
 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

 

3. Requirements 
 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, 
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest 
standard of ethics during the procurement process, selection and contract execution of all contracts, 
and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per 
paragraphs 1.1 above. 

 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to 
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such 
practices and behavior: - 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 
procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of 
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements 
of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) ―corrupt practice‖ is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) ―fraudulent practice‖ is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 
obligation; 
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iii) ―collusive practice‖ is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; 

iv) ―coercive practice‖ is impairing or harming, or threatening to impair or harm, directly or indirectly, 
any party or the property of the party to influence improperly the actions of a party; 

v) ―obstructive practice‖ is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the 
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed 
to establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the 
benefits of free and open competition. 

 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, 
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other 
appropriate authority appointed by Government of Kenya to inspect

2 
all accounts, records and other 

documents relating to the procurement process, selection and/or contract execution, and to have them 
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government 
of Kenya; and 

 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a ―Self-Declaration Form‖ as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 

 

 

 

 

 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, 
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 
introducing a material modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the 
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as 
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not 
limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing 
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and 
site visits; and obtaining third party verification of information. 



FORM OF TENDER SECURITY - DEMAND BANK 

GUARANTEE 
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Beneficiary:   

Request for Tenders No:    

Date:   

TENDER GUARANTEE No.:     

Guarantor:     

 

1. We have been informed that (hereinafter called "the Applicant") has submitted 

or will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the execution of    

2. under Request for Tenders No. (―the ITT‖). 

 

3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 
Tender guarantee. 

 
4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (―the 

Tender Validity Period‖), or any extension thereto provided by the Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance. 

 
5. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 

agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 
of the Tenderingprocess; or (ii)twenty-eight days after the end of the Tender Validity Period. 

 
6. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date. 

 

 

 

 

 
[signature(s)] 



FORM OF TENDER SECURITY (TENDER BOND) 
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[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.] 
 

BOND NO.    
 

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called ―the Principal‖), and [name, legal title, and 

address of surety],authorized to transact business in [name of country of Procuring Entity], as Surety 

(hereinafter called ―the Surety‖), are held and firmly bound unto [name of Procuring Entity] as Obligee 

(hereinafter called ―the Procuring Entity‖) in the sum of [amount of Bond][amount in words], for the payment of 

which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and 

assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the day 

of  , 20  , for the supply of [name of Contract] (hereinafter called the ―Tender‖). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender 

(―the Tender Validity Period‖), or any extension thereto provided by the Principal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity 

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or 

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers (―ITT‖) 

of the Procuring Entity's Tendering document. 

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of 

the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand, 

provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of 

the above events, specifying which event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and including the date 30 

days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any 

extension thereto provided by the Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their 

respective names this day of 20 . 

 
 

Principal:  CorSpuoreatye Seal (where appropriate)  

: 
 

 
 

(Signature) (Signature) 
 

(Printed name and title) (Printed name and title) 



TENDER-SECURING DECLARATION FORM 
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[The Bidder shall complete this Form in accordance with the instructions indicated] 
 

Date: .............................. [insert date (as day, month and year) of Tender Submission] 
Tender No. ................................. ……………………………………………[insert number of tendering process] 
To:……………………………………. [insert complete name of Purchaser] I/We, the undersigned, declare 
that: 

 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 
 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of our obligation(s) under the bid conditions, because we – (a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) 
fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the 
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

 

Signed .............................................................................................................................. Capacity / title (director 
 

or partner or sole proprietor, etc.) ……….………….........……. Name: 
 

………………………………………………………………………………….. Duly authorized to 

sign the bid for and on behalf of: [insert complete name of Tenderer] 

 

Dated on …………………. day of ....................... [Insert date of signing] Seal or stamp 



Appendix to Tender Schedule of Currency requirements 
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Summary of currencies of the Tender for [insert name of Section of the Works] 
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PART II - WORK REQUIREMENTS 
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Section V - Drawings 

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in 
a separate booklet. 

 

A list of drawings: 

 Carriage ways grading dimensions 

 Mitre drain cross sections 

 Scour checks made of woods stakes/ stones 

 Section of masonry scour checks 

 Section of concrete scour checks 

 Culvert types and sections 

 Stone pitching and quantity tables 

 Concrete slab sections 

 Template sign board 
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Section VI - Specifications 

Notes for preparing Specifications 
 

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, and 
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity 
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other 
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and 
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where 
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must 
be stated. 

 

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 
every Works Contract. 

 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should 
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not 
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General 
Specifications to the particular Works. 

 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into 
consideration the comparative specialized advantage of potential tenderers. 

 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference to 
Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 
solutions shall be at least structurally and functionally equivalent to the basic design parameters and 
Specifications. 

 

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer has 
priced the item as described in the Procuring Entity's design included with the tender documents. 
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BILL 01: PRELIMINARY AND GENERAL ITEMS 

 

Scope: 

 

This bill comprises those items that are required at the Commencement and Completion of the Works 

or that are Provisional Items applicable for the duration of the Works. 

 
01-50- 001 Mobilization and Establishment of the Site 

 

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing 

required to carry out the Works. 

 

The Contractor shall ensure that all possible means of protection are given to the labour force at all 

times. Such protection shall include provision of high visibility clothing or vests, goggles and masks 

for workers in potentially dangerous locations or dealing with potentially harmful materials. The 

Contractor shall also maintain first aid kits with a minimum of the following items:- 

 

 Non Stick wound dressing 

 Selection of plaster/band aids 

 Crepe bandages 

 Gauze and cotton wool 

 Antiseptic solution (washing wounds) 

 Antiseptic cream – Betadine, Burnol 

 Pain killers Panadol, Disprin 

 Anti diarrhoea – Immodium, Diadis, Charcoal 

 Anti histamine – Piriton, Triludan 

 Anti nausea – Stemetil 

 Eye ointment 

 Oral re-hydration sachets 

 Surgical gloves 

Measurement and Payment: NA 

01-60- 001 Contract Supervision 

 

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as 

allowances, casual wages and transportation within the project area. 

 

Measurement and Payment: 

 

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the 

Engineer. No markup is included in this item. 

 

Work Method: NA 

 

01-60- 002 Clearance on Completion 

 

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed 

from the site, and the site left in good order to the satisfaction of the Engineer. 
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Measurement and Payment 

 

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been 

satisfactorily carried out. 

 

Work Method: NA 

 
01-60-03 Insurance 

 

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in 

the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for 

small works conditions of contract. 

 

Measurement and Payment 

 

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the 

Contractor that Insurances have been affected. 

 

Work Method: NA 

 

01-60-04 Quality Control Tests 

 

The Engineer may instruct the Contractor during the progress of the Works to carry out quality 

control tests to check materials and standards of workmanship, against the Specifications. 

 

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the 

defects to the Engineer’s satisfaction and at the Contractor’s expense. 

 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the 

Contractor is instructed to carry out tests at approved material testing laboratories. 

 

Measurement and Payment 

 

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation 

and testing. 

 

Work Method: NA 

 

01-60-05 Publicity Sign Boards 

 

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the 

Engineer. The Sign Boards shall be placed at the beginning and end of the road or road bill covered 

by this Contract. 

 

Sign Boards shall be maintained for the duration of the Works, and removed on completion. 

Quality Control 

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and 

Specifications. 
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Measurement: Number 

 

The unit of measurement shall be number of Sign Boards erected 

Payment 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required 

for carrying out the work. 

 

Work Method: NA 

 
01-60- 006 Drinking Water 

 

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all 

work locations, for the duration of the Works. 

 

Quality Control 

 

The Engineer shall check regularly that adequate supplies of water are available throughout the Site. 

Measurement and Payment 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate 

supplies have been provided. 

 

Work Method: LB 

 

01-60-007 Provision of site sanitation facilities 

 

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all 

work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are 

appropriately covered. All shallow pit latrines shall be filled in after the end of use. 

 

Quality Control 

 

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site. 

Measurement and Payment 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate 

sanitation facilities have been provided. 

 

Work Method: LB 
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BILL 04: SITE CLEARANCE 

 

Scope 

 

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and 

grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths of 

the road, quarry and borrow areas. The distinction between light and heavy bush shall be decided by 

the Engineer. 

 

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1 

Table 4.1: Site Clearing Widths 

 
Road Category 

 
Running 

Surface 

 
Stripping and 

Grubbing 

 
Trees, 

Stumps, 

Boulders 

 
Bush 

Clearing 

 
A/B/C + Secondary 

Roads 

 
6.0 m 

 
10.6 m 

 
10.6 m 

 
14.0 m 

 
D/E + Minor Roads 

 
5.4 m 

 
10.0 m 

 
10.0 m 

 
13.0 m 

 
RAR Roads 

 
4.5 m 

 
7.9 m 

 
8.0 m 

 
11.0 m 

Minor / RAR roads with 

insufficient widths or 

Temporary sections 

 
3.5 m 

 
6.9 m 

 
7.0 m 

 
9.0 m 

 

04-50-02 Grass Cutting 

 

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more 

than 100mm measured at height of 200mm above ground level. 

 

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be 

as instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre 

drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps 

 

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such 

as signs and marker posts. 

 

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based 

as defined in the Bills of Quantity or as instructed by the Engineer. 
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Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing. 

Work Method: LB or MB 

Quality Control 

 

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after 

the operation. 

 

Measurement: m2 

 

The measurement shall be area of grass cut, based on the standard width and measured length of 
clearing. 

 

Payment 

 

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs 

required to carry out the work. 

 

04-50-03 Bush Clearing (Heavy) 

 

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the 

Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root 

systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking. 

Other cleared material shall be collected and disposed of off-site as directed by the Engineer. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills 

of Quantity or as instructed by the Engineer. 

 

Work Method: LB or MB 

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals 

Measurement Unit: m2 

The measurement shall be the area cleared to the specified width over the length as instructed by the 

Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 

required to complete the work. 

 
04-50-04 Bush Clearing (Light) 

 

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. 

Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material 
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shall be collected and disposed of away from the side drains and in a manner that causes no visibility 

obstruction to traffic. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills 

of Quantity or as instructed by the Engineer. 

 

Work Method: LB or MB 

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 meter intervals. 

Measurement Unit: m2 

The measurement shall be the area cleared to the specified width over the length as instructed by the 

Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 

complete the work. 

 
04-50-05 Pruning Tree Branches 

 

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut 

material shall be collected and disposed of as directed by the Engineer and burning of waste material 

shall not be permitted. 

 

Work Method: LB 

 

Quality Control 

 

The Engineer shall check for visibility improvement. 

Measurement and Payment 

A Provisional Sum shall be allowed for this item, which shall be paid under Day works. 

 

04-50-06 Trees and Stumps Removal (200-450mm girth) 

 

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of 

between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of 

the Engineer. 

 

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before 

cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal 

of trees and stumps shall be back-filled with approved material and compacted to existing ground 

level. Cut material and stumps shall be collected and disposed of as directed by the Engineer. 

Burning of waste material shall not be permitted. 
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Work Method: LB 

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 

Measurement Unit: No 

The measurement shall be the number of trees and stumps removed. 

Payment 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 

complete this item. 

 

04-50-07 Trees and Stump Removal (>450mm girth) 

 

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In 

addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres 

long and stacked as directed by the Engineer. 

 

Work Method: LB 

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 

Measurement Unit: No 

Measurement shall be the number of trees and stumps removed 

Payment: 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 

required to complete this item. 

 

04-50-08 Clearing Obstructions – Boulders and debris removal 

 

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 

m girth using labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off 

outside the road area. 

 

Blasting should only be done on instruction by the Engineer and only carried out by licensed 

individuals/firms. 

 

Debris removal shall include: 

 

 Inspection of the road section(s) regularly 
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 Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs 
away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts 

and other structures and the safe disposal thereof outside the road formation width. 

 Removal of dead animals‟ carcasses away for the carriageway and disposing of them as directed 
by the Engineer. Liaison with the Police may be necessary. 

 
This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined 
in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris. 

The road section shall be free of any obstruction. 

 

Measurement Unit: Provisional Sum 

 

A Provisional Sum shall be included for this item 

Payment: 

Payment shall be made on a Day works basis. 

 

 

 

04-50-09 Stripping and Grubbing 

 

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, 

loose boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the 

cleared area as directed by the Engineer. 

 

Work Method: LB 

 

Quality Control 

 

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste 

material. 

 

Measurement Unit m2 

 

The measurement shall be the area grubbed as directed by the Engineer 

Payment 

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to 

complete this item. 
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04-50-10 Excavate, remove and disposal of concrete structures 

 

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

Quality Control 

The Engineer shall approve the area where the structure was removed from and the satisfactory 

disposal of the concrete structures. 

 

A Provisional Sum shall be included for this item 

Payment: Provisional Sum 

Payment shall be made on a Day works basis. 

Measurement Unit: Provisional Sum 
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BILL 08: CULVERT AND DRAINAGE WORKS 

 

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and 

outlet structures; drifts and drainage protection Works; and the construction of Scour Checks 

 

08-50-002: Ditch Cleaning 

 

i Partially silted 

 

Partially silted drains are those that are less than half silted and require only cleaning. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original 

cross section and left in a free-draining condition. Suitable material may be used to fill depressions 

and potholes on the carriageway. All debris and other unsuitable material removed from the side 

drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will 

not cause any obstruction or be washed back. 

 

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as 

directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

 Appropriate drain templates shall be used to check and control the dimensions of the drains. 

 The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow. 

 

Measurement Unit: m 

 

The measurement shall be the length of drain desilted or cleaned to the specified cross section. 

Payment 

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out 

the work. 

 

ii Fully silted 

 

Fully silted drains shall be those that are greater than half-silted and require re-excavation 

or reshaping. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original 

cross section and left in a free-draining condition. Suitable material may be used to fill depressions 

and potholes on the carriageway. All debris and other unsuitable material removed from the side 

drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will 

not cause any obstruction or be washed back. 



Spot improvement Specifications 

66 

 

 

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the 

Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

 Appropriate drain templates shall be used to check and control the dimensions of the drains. 

 The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow. 

 

Measurement Unit: m 

 

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section. 

Payment 

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs 

required to carry out the work. 

 
 

08-50-005: Ditch/Mitre Drains/Catch water Drains 
 

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions 

shown on the Drawings and at locations as directed by the Engineer. They shall be excavated in a 

manner to minimise erosion at the discharge point. The material excavated from the drains shall be 

used to form the side drain bund directing water to the mitre-drain, and a bund on the lower side of 

the cut-off drain, or used for forming camber or disposed of as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

 The longitudinal profile shall have a gradient of maximum 4%. 

 The dimensions of the drains shall have maximum tolerances of +20mm 

 The location of the drains shall be approved by the Engineer. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of material excavated as measured on site in approved drains. 

Payment 

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work. 
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08-60-001/005: Culvert Cleaning (partially blocked) 
 

08-60-01 300mm dia 

08-60-02 450mm dia 

08-60-03 600mm dia 

08-60-04 900mm dia 

08-60-05 1200 mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 

structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to 

ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as 

directed by the Engineer 

 

Partially blocked culverts shall be those with less than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain 

shall be not less than 2 %. 

 

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the 

Engineer. 

 

This activity shall be carried out before the rains, or as directed by the Engineer. 

The Contractor shall use Labour to carry out this item of work 

Work Method: LB 

 

Quality Control 

 

The culverts shall be checked as free of debris to the satisfaction of the Engineer. 

Measurement Unit: m 

The measurement shall be the length of culvert, including the outlet drain, cleaned 

Payment 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the 

work. 

 

08-60-06 /7/8/9/10: Culvert Cleaning (Fully blocked): 

08 - 60 - 006 300mm dia; 

08 - 60 - 007 450mm dia; 

08 - 60 - 008 600mm dia; 

08 - 60 - 009 900mm dia; 

08 - 60 - 010 1200mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 

structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to 
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ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as 

directed by the Engineer 

 

Fully blocked culvert shall be those with greater than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain 

shall be not less than 2 %. 

 

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the 

Engineer. 

 

This activity should be carried out before the onset of the rains, or as directed by the Engineer. 

The Contractor shall use Labour to carry out this item of work. 

Work Method: LB 

 

Quality Control 

 

The culverts shall be checked as free from debris, to the satisfaction of the Engineer. 

Measurement Unit: m 

The measurement shall be the length of culvert, including the outlet drain cleaned. 

Payment 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the 

work. 

 

 

 

08-60-021/029 Supply and Installation of Concrete Pipe Culverts 
 

08-60-016 300 mm unhaunched 

08-60-021 300 mm surrounds 

08-60-022 450 mm unhaunched 

08-60-023 450 mm surrounds 

08-60-024 600 mm unhaunched 

08-60-025 600 mm surrounds 

08-60-026 900 mm unhaunched 

08-60-027 900 mm surrounds 

08-60-28 1200 mm unhaunched 

08-60-29 1200 mm surrounds 

 

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete 

bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and 

diameter specified in the Contract or directed by the Engineer. 
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The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or 

procured from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be 

laid on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with 

cement mortar 1:4. 

 

The culvert gradient including the outlet shall be a minimum 2%. 

 

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or 

as directed by the Engineer. 

 

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm 

loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum 

overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a 

gradual approach, as directed by the Engineer. 

 

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the 

Engineer‟s approval shall first be sought for the proposed working method. 

 

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions 

and true to line and level. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work 

Work Method: LM-MB 

Quality Control 

 

 Concrete quality shall be checked for cracks, honey combing, and other defects. 

 Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be 
less than 2% 

 The joints shall be checked to see that they have been properly made. 

 

Measurement Unit: m 

 

The measurement shall be in linear metres of the installed Type and size of culvert specified, 

measured net according to the Drawings. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other 

incidentals that may be required in carrying out the work. 

 
 

08-60-19 Headwall Construction - Masonry 

 

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls 

in stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the 

Drawings ( Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class 

15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and 

after laying the surface shall be kept moist for 3 days. 
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The Contractor shall use Labour to carry out this item. 

Work Method: LB-MB 

Quality Control 

 

 The dimensions of the structures shall have a tolerance of +10mm 

 The levels shall have a tolerance of +10mm 

 The mortar joints shall be finished flush with the face of the walls. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of the structures constructed, in whichever material, measured 

net according to the Drawings. 

 

Payment 

 
The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that 

may be required in carrying out the work. 

 

08-60-20 Headwall Construction – Concrete 

 

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions 

and levels shown on the Drawings (Type 1 to 4) as directed by the Engineer. 

 

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be 

erected on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer 

before concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept 

moist for 3 days. Formwork may be struck after 2 days or as directed by the Engineer. 

 

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full 

compaction of the concrete. 

 

The Contractor shall use both Labour and appropriate Equipment to carry out this item. 

Work Method: LM-MB 

Quality Control 

 

 The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm 

 The workability and mix of concrete shall be checked using the slump test and shall have a slump 

limit as directed by the Engineer. The frequency of testing shall be determined by the Engineer 

 The concrete shall be checked for cracks, honey combing and other defects at the time of striking 

the formwork. 

 

Measurement Unit: m3 
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The measurement shall be the volume of concrete in the completed structure, measured net in 

accordance with the Drawings. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and 
other incidentals that may be required in carrying out the work. 

 
08-60-030 Excavate in soft material for culverts 08- 

60-031 Excavate in hard, material for culverts 

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes 08- 

60-033 Provide, lay and join 600mm inner dia. Concrete pipes 08-60- 

034 Provide, lay and join 900mm inner dia. Concrete pipes 08-60- 

035 Provide, compact class 15/20 concrete 

08-60-36 Provide, compact class 20/25 concrete 

08-60-37 Provide and place A142 fabric mesh reinforcement 

08-60-038 Selected backfillmaterials 

 

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard 

Specifications for Roads and Bridges 1986. 

 

The Contractor shall use both Labour and appropriate Equipment to carry out this item. 

Work Method: LM-MB 

Quality Control 

 

 The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the 

slump test and shall have a slump limit as directed by the Engineer. 

 The laying and joining of the culverts shall be subject to the approval of the engineer. 

 

Measurement Unit: m 

 

The measurement shall be the length of culvert laid. 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and 

other incidentals that may be required in carrying out the work. 

 
 

08-70-006: Construction of Scour Checks (Concrete) 

08-70-007: Construction of Scour Checks (Masonry) 

08-70-008: Construction of Scour Checks (Wooden Stakes) 

 

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as 

instructed by the Engineer. 



Spot improvement Specifications 

72 

 

 

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, 

and to the details shown in the Drawings. 

 

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer. 

Table 8.1 : Scour checks spacing 

 

Gradient of Drain 
 

Scour Check Spacing 
 

Gradient of Drain 

 

Scour Check 

Spacing 

 

4% or less 
 

not required 
 

8% 
 

7.5m 

 

5% 

 

20m 

 

9% 

 

6m 

 

6% 
 

15m 
 

10% 
 

5m 

 

7% 

 

10m 

 

>10% 

 

4m 

 

The Contractor shall use Labour to carry out this item. 

Work method: LB 

Quality Control 

 

The spacing of the scour checks shall have a tolerance of + 0.5m 

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings 

The shape of the scour check shall be checked using the scour check template. 

 

Measurement Unit: No. 

 

The measurement shall be the number of scour checks constructed. 

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for 

carrying out the work. 
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GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI 

 

BILL 10: GRADING AND GRAVELLING 

Scope: 
 

Grading covers the work of reinstating the road carriageway to the correct camber by removing the 

high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface. 

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or 

towed grading). 

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains 

light manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be 

used for roads that have deteriorated to such an extent that the drains and carriageway need to be re- 

instated. Heavy Manual Reshaping is defined under Bill 5 – Earth Works. 

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is 
for re-establishing a road in poor or very poor condition. 

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using 

approved equipment of gravel wearing course material on the formation of the road carriageway. 

Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone 

coral rag, clayey sand and crushed rock. 

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the 

Engineer. Gravel material shall conform to the requirement given in 

Table 10.1: Requirement for Gravel Wearing Course 

 
Sieve 
(mm) 

% by Weight 
Passing 

 

Zone 
 

Min 
 

Max 

40 100  WET: Mean annual   

28 95 – 100  rainfall 

> 500mm 

5 20 

20 85 – 100  DRY: Mean annual   

14 65 – 100  Rainfall < 500mm 10 30 

10 55 – 100 
    

5 35 – 92  BEARING STRENGTH REQUIREMENTS 

2 23 – 77  Traffic DCP 

1 18 – 62  VPD CBR Equivalent 

0.425 14 – 50    mm/Blow 

0.075 10 – 40  >15 20 11 

For ―Quarry Waste‖ gravel stones of <15 15 14 

maximum 

permitted 
dimension 80mm may be CBR at 95 % MDD, Modified AASHTO and 4 

days soaking 

   Lower quality material (CBR 15) may be 
accepted if no better material can be found 

 
The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall 

be shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible 

for the acquisition of the quarry rights and shall conduct respective negotiations with landowners and 

affected communities. 
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Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the approval of the Engineer. The Contractor is deemed 

to have included in his rates for the provision of the gravel material. 

 
 

10-50- 004: Carriageway Grading - Light Grading 

 

Light grading shall only be done when there is sufficient moisture in the material. The Contractor 

shall grade the carriageway to control roughness and corrugations using either a Towed or a Motor 

grader. The width of the carriageway shall be as specified for the Road Class. 

 

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway 

 

The material shall be bladed toward the centre of the road, starting from both edges, to the specified 

camber. Where instructed by the Engineer, suitable materials from the side drains may be used to fill 

potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be 

from an approved source. Compaction shall be achieved using the wheels of the equipment, tracked 

evenly over the full surface, or by other approved means. 

 

No grading shall be carried out in dry conditions. 

 

The Contractor shall use Equipment to carry out this item. 

Work Method: MB 

Quality Control 

 

 The width of the carriageway shall be checked at every 50m intervals and have a tolerance of 

+50mm or -20mm 

 

 The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 

1% 

 Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum 

tolerance of +10 mm. 

Measurement Unit: m2 
 

The measurement shall be the area of carriageway graded, measured net according to the specified 

width and measured length graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 
10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway) 

 

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway 

filling gullies and ruts on the carriageway and reshaping of the camber of the road to the original 
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standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum 

height of 50mm. 

 

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. 

Where additional suitable material is required to reinstate the camber to the required shape, this 

material shall be obtained from approved sources nearest to the final deposition area. 

 

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this 

purpose if applicable. 

 

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 

25mm above the surrounding road surface. 

 

This activity shall be carried out before and after the rains, or as directed by the Engineer. 

The Contractor shall apply Labour methods to carry out this item. 

Work Method: LB 

 

Quality Control 

 

 The width of the carriageway including the shoulders shall be checked at 100m intervals with 
tolerance of +50mm or -20mm 

 The camber shall be checked using camber board at 50m intervals and shall have a tolerance of + 
1% 

 The quality of fill material shall be approved by the Engineer 

 The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the 

surface shall be seen. 

 

Measurement Unit: m2 

 

The measurement shall be the area of carriageway shaped. 

Payment 

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying 

out the work. 

 

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and 

Compaction of Gravel) 

 

Excavation of Gravel 

 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform 

the Engineer if the quality/availability of the gravel changes during the course of excavation. 

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated 

gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and 

boulders may be reused in other parts of Works with the approval of the Engineer. 
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Excavation and loading shall normally be by labour unless, at the request of the Contractor, the 

Engineer allows the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the 

Engineer. 

 

Work Method: LB or MB 

Quality Control: 

 Oversize stones and boulders shall not be loaded for haulage to the road. 

 Areas containing deleterious material shall not be excavated. 

 

Free haul, spreading and Compaction of Gravel 

 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The 

Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the 

layer across the full width of the carriageway and shaped to the specified camber. Spreading also 

includes the removal of any oversized stones or boulders, which cannot be broken down to the 

required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by 

overlapping passes of the compaction equipment. The number of passes shall be as directed by the 

Engineer dependent upon the equipment used and the material being compacted. Unless otherwise 

instructed the moisture content of the material shall be within + 2% of optimum 
 

Where additional moisture is required water shall be applied in an even manner and the rate of 

application shall be such that no transverse or longitudinal flows occur. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 
The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer 
instructs otherwise. 

 

Work Method: LB-MB 

 

Quality Control: 

 

 The gravel surface width shall be checked at 100m intervals and shall have a tolerance of 

+50mm 

 Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a 
tolerance of + 5mm / - 0mm 

 The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 % 

 The longitudinal profile shall be checked after the compaction of each load to ensure a smooth 

surface with no corrugations or depressions, tolerance of + 10mm. 

 Compaction shall show no movement of material under the roller, minimum of 6 passes. 

 Compaction test standard shall be 95% MDD (AASHTO T180) 

Measurement Unit: m3 
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The measurement shall be the volume of compacted gravel surfacing measured net according to the 

Drawings and shall include the excavation and the 1.5km „free‟ haul distance 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 
10–60- 002: Haulage (Overhaul beyond 1.5km) 

 

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the 

Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading 

shall only be permitted after the agreed spacing is adjusted accordingly. 

 

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on 

the prepared formation unless approved by the Engineer. Any greater loads shall be dumped in 

stockpiles off-road and transported to the formation areas by appropriate means. 

 

Where loads supplied are found to contain material other than from the approved quarry and are of 

unacceptable quality, the Contractor shall remove them from site at the Contractor's expense. 

 

The Contractor shall use Equipment to carry out this Item. 

Work Method: MB 

Quality Control: 

 

 No haulage equipment shall be used until its capacity has been ascertained by the Engineer 

 The quality of gravel dumped on the road shall be according to the Specifications 

 The quantity of material delivered in each load shall be checked before dumping is allowed 

 The distance between the stacks shall be checked to ensure the required compacted thickness will 
be achieved. 

 

Measurement Unit: m3km (Overhaul) 

 

The Contractor shall allow in the rates for item 10-60-001 for a „free‟ haul distance of 1.5km. The 

„overhaul‟ shall be the distance, greater than 1.5km, to the centre point of the section where the gravel 

is being dumped and processed, measured along the shortest route as determined by the Engineer. 

 

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance 

to the centre point as indicated above. 

 

Payment 

 

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs 
necessary to carry out the work. 

 

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel) 
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Excavation of Gravel 

 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform 

the Engineer if the quality/availability of the gravel changes during the course of excavation. 

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated 

gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and 

boulders may be reused in other parts of Works with the approval of the Engineer. 

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the 

Engineer allows the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the 

Engineer. 

 

Work Method: LB or MB 

Quality Control: 

 Oversize stones and boulders shall not be loaded for haulage to the road. 

 Areas containing deleterious material shall not be excavated. 

 

Free haul, preparation, spreading and Compaction of Gravel 

 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The 

Contractor shall prepare the area to be patched by removing excessive water and loose material. The 

contractor shall then dump, spread and compact gravel material, in a manner to ensure a uniform 

thickness of the layer across the full width of the carriageway and shaped to the specified camber. 

Spreading also includes the removal of any oversized stones or boulders, which cannot be broken 

down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried by overlapping passes of the compaction 

equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment 

used and the material being compacted. Unless otherwise instructed the moisture content of the 

material shall be within + 2% of optimum 
 

Where additional moisture is required water shall be applied in an even manner and the rate of 
application shall be such that no transverse or longitudinal flows occur. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer 

instructs otherwise. 

 

Work Method: LB-MB 

 

Quality Control: 

 

 The gravel surface width shall be checked at 100m intervals and shall have a tolerance of 
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+ 50mm 

 Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a 
tolerance of + 5mm / - 20mm 

 The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 % 

 The longitudinal profile shall be checked after the compaction of each load to ensure a smooth 
surface with no corrugations or depressions, tolerance of + 10mm. 

 Compaction shall show no movement of material under the roller, minimum of 6 passes. 

 Compaction test standard shall be 95% MDD (AASHTO T180) 

Measurement Unit: m3 

The measurement shall be the volume of compacted gravel surfacing measured net according to the 

Drawings and shall include the excavation and the 1.5km „free‟ haul distance 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 
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25-50-02 Soil Erosion Mitigation Measures 

 

Soil Erosion problems must be identified and appropriate mitigation measures included during the 

preparation of the contract document. However the Engineer shall provide a Provisional Sum for Soil 

Erosion Mitigation Measures that were foreseen during the preparation of the document. 

 

Measurement 

 

A Provisional Sum shall be included in the Bill of Quantities for this item. 



Spot improvement Specifications 

81 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DRAWINGS 



Spot improvement Specifications 

82 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

.Obr· 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

-10.40 1.08 C:nriagcway 4.50 
 

2.25 2.25 

, 
-I 

_1_.o_o 

1 

.
,lo

o
. 
(
n
-
ol:a 

 

 

 

 

 

 

 

 
_i_    

0
-
.
,
3
-.
0
- 

 

 

 

 
Ru:1d platform level 

 

 

 

 

 

 
Gravel Layer 0.10 i.:ompacted 
(11.12 on spccinl sections). 

 

 

 

 

 
Rocks 

Min. 

Max3 

 

 

Notes: 

J.A,11 dimensions in metres 

2. Gra'\·el thickness may be incrca cd as directed by the Engineer 



 

 

Tl   I-_ - ., tu b•..r...'..•.•····•· ····..·•..d·.·.·.·.·..·.•.·.·.··..··.·.·..······•······•··.••····8······ ·····•·L•:I··:  8%(Compuetod) 

"l 

 

 

 

 

 
I 

I. OU I.OU 1.70 

(IJ.80) (l.flU) (1.70) 

 

 

 
 

 

 

[  5.4U 

  I (4.50) 

I 
I  5.SU 

(4.90) 

 

 
 

 

 

 

 

I.70 

(1.70) 

 

Comp:lctfd haunch of 

lmpcrmcablc matcr'ial 

 

Mulcrial /rum ditch tu Gr:;)\•el ii. two layers total 

fonn road platform Materia.J from slope thkl;.ness O.:!O compacted. 
::!i::k lo1ic IO form (Lower l11ycr rnuy be 

coarser m11terinf) 



 

 

 

 

 

 

 

 

 

 
 

 
 
 

 

 

 

 
Existing Ground 

 
 
 
 
 
 
 
 
 

Crovcl thickucss 0.12 

compa<tcd (11.15 on 

spcciol sections) 

 
 

I 
I 
I 

I Road platform level 

I 

I 
I 
I 

 

OGL 

    £'-- - 

 

 

 

Notf 
Dime, 

OGL, 

Level 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 
 

E<istlng Grou) 

 
Min l\·lin 

 
 

J.ZO "l· 
 

 
j5.40 

 
 

I 
I 

I 
I 
I 

I   Cro!ll ·faJJ m.ii4%     O,,,G..-L_,­ 

 

 
 

Mlltt!rfal from s ope :rnd 

bnckslopc to build up 

superelevation 

 
Ro::1d platform le,·el 

 

 

Gra,•cl Layer U.12 

comp cted thk:lmess 

Note; 
Dimensio11s in metrr 
Transitiun from cam 

supcrele\':J.tion to be i 

:11.:cord:mcc with the I 

Manun.1. 

OGL. Origin I Grom; 

 

.., 



 

 

 

 

  

 
 

'o excavation 
 

of side drain 

 

  
1\1:it.errnl fro m midtre 

 

 

 

 

 

 

 

 

 

 
Mitre dr 
Cross Sf 

1:1 0.6 M 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

LNoocatetiosn,d.trcction and length  oftl1 

by the Engine r 



 

 

 

 

 

 

 
 

Scour checks madl' of woo<ll"n :sh1kes Scour l"hl"cks made of stones 

 

 

Apro,.-------- 



 

 

-[ 

 

 

 

 

 

 

 

 

 
 

Scour checks made of stones Scour checks ma1 

 

Cross section Cross section 
 

1.20m 0. 

fl.OOm) (D 

 

 

 

 

Ground plan 

 

 
(0.20 11)0.15 

O.IO 

 i 
0.20 

 
 

 
Ground plan 

 
Q 

5' 

3 

0.14= 

 
 

j "'  -- ;?c::- \-- =-tr  

_ D.30 

- - U.40 

 

 
Stoa erosion &Jmm St 

 

 

 
 

t;'l 
00 

 
NOTE 

l.Oimcmions in mctr s 

 
 

STONE WEJGHT:MlN 10KG 

STAKE DU.METER; MIN. 0.1( 

• 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  
 

 

 

 
150 

···1 t;:\ll!l.L\GEIVAY 
 

   

    

   

   

   

   

   

 



 

 

 
 
 
 
 

 
J 

 

 
SECTION OF CONCRETE SCOUR CHECK  

NOTE 
!.Dimensions in mm 

 

 

 

 

 
 

 
;,, 
.,: 

:-:: 

2 
'-' 

 

 

 

 

 
PLAN OP DRAIN WITH SCOUR CHECK 

 

 
Cross- 

Section 

 

Sizes in mm 

 

Excn,· 

(m3) 

 
Snncrctc 

m3) 

 

Apron 

stone 

pitching 
(m3) 

Lcngtb Widll Dept!, 

A 2400 l00 550 0.13 0.15 0.18 

B 2000 100 
 

508 0.10 0.09 0.14 

 
 

(>'lb 

 



 

 

 

 

 

 

 

 

 
 

  
 
 

TYPE 2(ENTR\' ONLY) T\'Pll4(ENTRY ANO EXIT ON 

ACC ESS ) 

I 

 
I 
I 

 

 
 

NOT£ 

1. The c11,   l1! 1111n1b er,;       specify  the  shape  and  function  .:111d    th   e    code letter dl?notcs  th e   m:\terfal; 

A • Concrete block 

ll •Slone m:asonr)' 

C -C o nc rete 

 
C-10 

 

 
 



 

 

=, 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION A-A SECTION B-B 

 

I I I 
8 i o, 
;::: _L 

Vorioblc min:::. 0.4081 

T 
 

 

1:5/20 Concrete (I :3:6 

_L 

-" 

t 

Conc1·ctc 20/2 0 (1:2:4) 

 

 

 

 

 

15/20 , 

 

 

n] 

 

CULVERT TYPES 

X, ECTIOI\' 
wrnTH m 

No. of pipes 

4.50 6 

5.50 
 

7 

6.50 M 

 

 

 

 

  600 

 

 

 
  m3 

 
 

   

 

 

 
 

 

 
 

 

O.JO 

 

0.20 

0.20 

O.JU 

 

 

 

 

 

 

 

0.20 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 
C 

 

 
I, 

 

 

 

 

 

 

   FOUNDATION 

 

ml 



 

 

 

 

 

 

 
 

llTMF.1'.SION 

 

 

 

 

 

 

 

 
 

 

 
 

 

 

 

 

 

 

                 

 

 

0.20   o.io o.:w O.l 

 

 

 O.liU u., 

 
 

 

o,w 0.80     

D.20 U.! U 1).:211   tl.4 

L.lU  uo  

     

    

 

 

i1,:uncrctc) 

 
 

 

  o. , U.-17  0.5!   0. 

 

 

Ct.SU    

       

hlm!kHr 

-, 

       I<  

AI 

 

 

 

 

 

 

 

 

 

 

SECTION A-A 
 

 

I I   I I I I 

 
.\1:mmry, 

•·r,ntrd,, 

20,'lO   ---.: ---- Joi•1 
<OOl'Hlt(l: ;-1) 

 

,o.'l(l 

 

 
15.i.lfl 
C\lflCJ' f {I;,j;{i} 

1 
_l_  

Varioblelc\fin 0.40 

SECTION 0-D 

a    1--       j                             --ij"I- 
 

 
450 600 900 .:15• 

 
0.30 

 

0.39 

 
0.341 

 
OA 

 

PLAN  
_j f- I- 

 
67 

J_ 
 

 
 
 
 

 
.!. 

 

 

 

 
Slori 

fit..:Jllaii::!II 

slop -; 

sidi.: drain- 

 
.'h u 11· 

1•1tthin t11 

di,£1 • 

 

     

 

  -j 

--, 



 

 

 

 

 
  -------------------- U   

       

    

  

D 

 

 

 

 

 
SECTJUNA-A SECTION B-B 

c,,.
 

 
 

 

 
 

Coner,c, blod,or 
:!   Zli Carirrtlc 

(l,l,,lj 

 

 
Dl\'tf N.SIO S Al'iO M ATE RIALR [ QIJlREM E. 

 

 

 

 

 
PLAN 

 

 

 

 

l_ 

--f I 

j   

k Iii- 

 

! r J 
g g 

z 
"' 

l 'll'l::UI  /\ M t;n ;H 

Il'f{hl) 

rl 'I'[ ,\6 11<IC  C I 
 IILflCIL.9  

450 ,oo 
  U NIT   

 
l' U U'.lf! l ;\TI U!<i m u.SO .SO 

!> FOUN DATION 
 0..111 0.30 

 
f Oll  Oi\TIO?'i 

 1.53 l, 'iQ 

   
0.60 IJ,W 

 

[ 

 

lff-\.OWAU. 

 
m 

 

U.!U 

 
11,:m 

,: IIC.\.OW,\Ll 
 

a.so ,.so 

h HEADWhl.L  
U.5 (1 O.!iU 

   
U.!10 O.SO 

k II E AD\\ '.\I.L rn 0 . 50 a..su 

I FOU/1/D ;\  T !Ol',"  
Q.5(1 o.so 

m FOlll'i llA Tll) N m U.5 11 ll.Sn 

12 HEADWALL 
   

 
g f"OUND:\T :0 /'i 

   

:'11,, TEnl ALR f.Q l.iJREI\IENT 

f O U:-10,\ TlO N 

 
H ;,\ l"J,'WINl; WAl.l lo 

(C a ll rt lUM l!IH !l ,-Y} 

APRU.\' 

(u ..,r •I• / 

 

 

 

 

 

 

 
Q.95 

 

 
D.19 

 

" 
  

"' 
   

 

 



 

 

PLAN 

 

 

 

 

 

 

 

 

SECTION A-A SECTION B-B 

 

..l.. 
1         0.!0m 

 
J•ri•bh•minD.4<1 

 
 
 
 
 
 

 

(l:J:G) h 0 h 

-I f- 

 

-1- 

I 
 

DIMENSIO S AND 

 

 
 

L 

 
 

 
 

 
 

 

 
 

 
 

:i        FOlTNDATIOi 

h     

 

c      

KE.ADWALL 

 

 
 

 

 
 
 

 

HEAD/WJNC, 
 

 

    

D g 



 

 

 

 

 

 

 

 

 

 

 

 

SECTION A-A SECTION 8-8 

d I 
'-----' I_ 

 

 
0.40 

...L 

 

T 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

,,, 

 
 
 
 

PLAN 

Bi 

 

 

DJM"CNSIOXS ANDMATERJ,\L REQUm£.MEN"T!; 
 

 
"Pfl'f. 
f)JA.l\lf.l.I::'.ll 
J;\'[MJ 

TYPE A 
{ C0 CRE'fr.111.O(J( } 

 

4::iU '"' !IUII 

 DJMEl\"5101\' L:r,,rr     

 rotll"iDATtO:--f  OJO OJ• 

 
roermAnos "' GJO fJ.1. .0 

 Al'ROl"i 

 
,\rROI"I- 

 134 

 
U.ltU 

l.491 

, o 
 APROl'\"  o.w (l.:!IJ 

 
\\11'iGWALL'ii 

 o.:rn {l,::U 

 1.\ll"i'GWALL.5  
0.10 fl.JII 

 HEADWALLS  
0.69 

 

U.fi!.I 

 
HE.S.U\\'ALLS 

 
{l.lfl o.::rn 

k HEADWALLS 
 

fl.ti D.80 

I ICCADW.-\LLS m UA(} DAO 

i\l.\TERIAL REQUrREME'.111   

fOUl"iDATIOX 
(Clln   -.'.l"t'l e   CJrn,111,1,} o.ti 

 
n.20 

HEAD,'1.'\.'l;\:CWALLS o.n, 
CConret c.l.\h sonry; 

 
U.l2 

,\l'llUf\.  

tcccret►e  0.11 D.14 

 

V.:ari:lblc min 

     

 

 

 

     



 

 

 

 

 

r 
I I-" 

 
f 

 
 

..I.       •      D ' 

lit 

 
 

r I•  D        •     I'     " - I 
 

_J_ 

 

  
 
 

·:-1u 

Dia       meter 
(D) 

450 
(mm) 

600 
(mm) 

900 
(mm) 

• 0.15 0. 20 0.20 

h 0.10 0. 15 0.15 

 
C 0.86 1.12 1.48 

d 0.56 0. 72 1.08 

 
C 0.14 0.18 0.27 

f(min) 0.34 0.45 0.68 

g - . . 

h 0.24 U.33 0.42 

i - -  

Concret e 

Class 15/20 

Volume in (m3/m) 

0. 24 0.24 0.24 

Applica tion -Fair subgnidc condition 

-Overfill > 75% of the pipe 

diameter 

-Seasonal  watcl' Oow only 

RcmnrkJ M :it<r ial for bacl</over ftll shall 

be 
:ipprond by the Engineer 

 

450 
(mm) 

600 
(mm) 

900 
(nm1) 

0.15 0.20 0.20 

0.10 0.15 0.15 

0.86 1.12 1.48 

0.56 0.72 1.08 

0.28 0.36 0.54 

0.34 U.45 0.68 

 - - 

0.38 0.51 0.69 

  . 

Volmnc in (m3/m) 

0.20 0.37 0.56 

-f air to poor suhgrndc couditio u 

-Overfill> 75% of the pipe 

diometer 

-Seasonal water now only 

Material for bad <iuverfill  sha ll 

be 

a 1ipruvetl  b y the  Engineer 

 



 

 

r--c . 

 
 

 

I 
I .,a     ""   I""   d ""   I • • '"  I 

I 

I  j_ P _l_h 

 
 

  
 

 
 

C-17 

  

 

 

 
Diameter 
(D) 

450 
(mm) 

600 
(mm) 

900 
(mm) 

a 0.15 0.20 0.20 

b 0.10 0.15 0.15 

 

C 0.86 1.12 1.46 

d 0.5(i 0.72 1.08 

 
C 0.42 0.54 0.81 

f(min) 0.23 0.3 0.45 

!( 
- - - 

b 0.52 0.69 0.96 

i - - - 

Cnncre-tc 

Class 15/ZO 

Volume in (m3/m) 

11.26 1).47 0.71 

Application -Fair sul)grndc condition 

-Overlill > 75% of the l'ipc 

di:imeter 

-Seasonal waler flml only 

Re11rnrks l\,fateri•I fur backJoverHJJ shall 

be 

appro,•ed hy the Engineer 

 

451J 
(mm) 

600 

(mm) 

900 

(mm) 

0.15 U.20 0.10 

(1.10 0.15 0.15 

0.86 1.12 1.48 

0.56 0.72 1.08 

0.46 0.52 0.78 

0.15 0.15 0.15 

0.15 0.15 0.15 

0.81 1.02 1.38 

0.2S 0.35 0,45 

Volume in (m3!m) 

0.37 0.61 0.92 

-Fair to poor m bgrade condition 

-Overfill> 75% of the pipe 

diomctcr 

-Sca,nnnl water flow only 

Material for back/overfill shall 

be 

a1,pr0Yed hy the  l nginccr 

 



 

 

=• 

 

 
 

 

Side drain 

 

c.. 

=< 

 
Carringewny ·X 

'stone, lo be lnld In lntorlocldn 
pattern 

 
 

150mm Grunted Stunt Pitd1i11g 

(Ccmcnl mortar I:4) 

 
  u  <:   

_I!_  

 
 

 
Ca.,.-iagcw r 

 
SECTION X-X 

on   four sid of!ifrudun 

(200*300mm) 

 

 
 

 QU ANTITIES TABL E  

 
Cross section 

DIMENSONS Excnrntion(mJ) Stone masonry 

(m3) 

150mm 

Grouted .'iLnne 

pitcllin (mJ) A B C 0 R 

 
 

A 

4000 lROO 600 1800 4200 
 

7.5 1.30 21.75 

 
6000 

 
1800 

 

600 

 
1800 

 

42(10 
 

10.0U 

 
1.60 

 
30.15 

 
 

R 

,woo 
 

1400 400 1800 3600 7.00 l.?O 18.30 

 
6000 

 
1400 

 
400 

 
180( 

 
3600 

 
9.00 

 
1.50 

 
25.:5(1 

 
 

C-111 

 



 

 

+ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Sl! C fl O N D-B 

 

  zo.nnm  
 

 
• pff r in,m-; -   -   -   -   t- -   -   -   -   -   -   -   -   -   -   -   -   -   -   - - ---,- - -,, ,-,-----,,,- -_ , - -  - 

 

      j'. ; ! 1-_, 
- ,,.,-­ A 

g uhinn  cir stone maS1.1nry /     ,  _ _ _ _ _ _,_._..,.,_ _ _ _ 

:\fa tcri al : !.\II concrt:h: Cla. 20120 ( I:2:4) 
 

Concrele w3ll: IO:n1 

2 Cot!c rctc s lab: 24111> o r s tone masonn-· 
3 Curtc.:M lt>t:. Sul" ur stone nuso-..11)' 
4 G i1bi o 11s / mat'lrcss rock fiJI:4Jm' or st.one nu sor.rJ- 

·_·-·_ • --------------- l 

A- 
..., 

5 Gabions im:att!'t?ss: 3(uni 
6 M rl cr posts - prccust concrete: 4 no. 

 

••b ions/ 
/I

1 con 

7 Excav:lli on (SJ.'.llJ + IOi'!S  · g   bio n ) 5•12. m) nr "itnm: I 
masn nry I 

cnncr: te wn\1:..10001 

FluwDir c1ion 

 Marke:r pom 



 

 

 

 

 

 

 

 

 

 

 

 

 
SECTIO A-A 

 

Apron of a concrete s1tlb & 
large rocks 

 

surround. 
17 250600 l506 00Ji'S 

  

 

                                                                        
  

 
 



 

 

' I 

'v ;,'./{,-;. ;: ,,  ;  _9'.ii 

- if .. 

 

 

 

 
 

•%<{f{1,.,,,,ffe}:?.i>''-.'".· 
\<';!:";.;,,/.¼"-,.,.,. 

 
 

2. EDG-EBEAM  OF  LARGE STONES  
1!i       _?,z.,Z_;_;l..7_,-:-v•.,.;½   _. WW:-o ,,_ 

 

\ I 

·• .  
 
 

..,,;;...-f:?.? 

, ,9$'1    f}1}' h   '1t?J 
"e,.;'.-"1• ';  ;;'.Y•             ,,.,.:.'•           ·' 

JjW   Y /j   \   1
I

 

 

3. EDGE  BEAM  SECURED  AND  LARGE STOl'iES    LAlO ON    EJ)G

-
E

r  ; -r,,c-r,
 

---,-\, r\ ;Ji!;?,,',i:,h zlz 
'\  .   ' . 

---  ·-,-,-. , JY,,?:$.  ; 

,·
·;
,
.
.
(
v
;
,.Y
J½

(
$
."X
7

/   •z1 
jf: 

-ii? Xt? l- 

 

 
 

4. LARGE STONES WEDGl1D WITH SMALLER ONES THEN RLTNO F.O 

s.,1,\1 1.  !.TONr."-S - L   u«:a      .:.n   O.'fIS 

,f,·;--0 6 
,;.j,- 

J
v  ,,_;

.
,.;
Z
-,;;
f
1.,;.,..

;}
-· 

(  :l,'./_P,    ,'.":a,:.,,,&,- ;1'.;½i 

 

 

 
 

C-fl 



 

 

..- I 

A 

. 

 

 

 

 
 

g

...
1
, 
-'  -• 

 

50mm-l 
Jrnm ; · 

n=:.i11 

thickness 
 

 

 

 

·,•;·,      Y,.-, >CV/    C>::•v  C<·C•'C:Sz;,,,,      5[ 

. ! I; 

l' 

 
 
 

·,      ,.-_,.,-_. ,,,,7; 

, 600 

l 
'• ;/ 

 
 

.1f:\\ 
//)('\, 

/.       --    ·•·     ·   ··•···• 

 
 
 
 
 
 

 
/;==: -- 

i( JOT )\ 

\,=::!i 
 

\ z{jy 

 
- 

 
..-;==- ·-, 
((  60   )} 

\: --==_::."Y 

 

 

;'.\ 
,,;?
l·x\.

\
\
, ◄ 

. '                  \ 

 

Concrete 

clallS 15/20 

(1:3:6) 

 
I 6cu111 .sled bar n.11chor 
welded across at bottom 
of post 

 

 

 
 
 

r-r -      Roatl  sig,11 

0.6n f   '  Edge of rond 

.R.q:1d  ct>ntre 
 

line 
 

 
 

K \' 

- RLACKc:.::J w111ri,; I_; y,J RED 

 

 
I. The type of sign r quired :rnd their loc:itEon 5Jrn.I1 be ai- .shnwn nn lhc Ruad Pl:.m or a:-1 directed by the EnginccL 
2.Sigu plate co bc-2mm thick mild stc I pl;ite 
3. Sig,n rtnst lu  he 508•m fixing clntnps/llracl\ets. 

4. Sign 11lati.= lo  be   find loSlc J Lube by$   Nos Mto  bolts and 50mm fix.Ing clnmps/braclcets. 

S.SigH J1ainbi shall be rl'Ilt:dh·e. 
fi.Tllc sfgn plate and posl slrn.11 be treated b;y pp1ying two cu;its ofhiad red o,:idc pai1 l lidol'e applying a priming and 

twn li11isl1 coats fir approved paints. Points used shn.11 hnvc a lmrd, durable :ind gttJ sy finis h. 

 

 

 
 

C-22 



 

 

1,;rrnVl  IUl'i: I     .r.J!... 

,. ' 

\\ 

,, 

.., 

"' 

 

 

 

 

! "'"•n:11 er,; 
 

 
 

,.!      .;,s,. I j
 

 

 

 
'1, 

\ 

1    
: • II ! ·

 

1) \'      l ;IU       LI    . i ' 

llr.nm,;:.111,u\:! 
1 

·1 :1i,\iiiii.Lm1i:11 :   o7: 

r"'·'""'"'  "'"   I I  : 
' 

1soo I  , m_ 
1200 i,300·:: 

 
150"".SOmm 

trcAlcd soft" ,voad 

 

iTJ&@;fii:  -- il f.lk "'£i; %2;wJ, 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
150     "'50mm 

rra:?ated snft. wnnd 

 
\, 

\(\ 

\,\, 
\'. 
\ \ 

'\ 
\\\, 

\:\ 
\:\ 
•I 

\\ 
\\ 
\\ 
\\ 
\\ 
\\ 

\\ 
\\ 

\\ 

' \ 

 
 

 
.g,,, 

 

 
0.",'. 

 

 

 

 

,:? ; r-0 
 

 
C:=J WHITE 

- BLACK 

 

45 -, 

J, :_::,   ,J . 
  

 
 

NOTl•:S 

1. The wording of the project sign hoard and the location to be as directed by the Engineer. 

2. Materials to be used for fabrication of signboard shall he pressur impregnated treated softwood timber 
3.Wurding board posts to be attached to the posts \lith galvanised nails 

4. Projcctboard posts and struts to be embedded in concrete class 20/20(1:2:4) 
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PREAMBLE TO BILLS OF QUANTITIES 

 
1. The Bills of Quantities form part of the Contract Documents and are to be read in conjunction with the 

Instructions to Tenderers and these Documents. 

 

2. The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value of the work 

described under the several items including all costs and expenses which may be required in and for the 

execution of the work described and for the Contractor’s overheads and profits. The rates shall be VAT 

exclusive but include all other taxes, levies and fees applicable. The rates shall be based on the Works being 

carried out in accordance with the R2000 Strategy of using optimum labour resources. 

 

3. Each item in the Bills of Quantities contains only a brief description of the required work. Fuller details 

and descriptions of the work to be done, the materials to be used, the standards of workmanship, methods 

of measurement and payment are to be found in the various sections of the Specifications and on the 

Drawings. 

 

4. The Quantities set out in the Bills of Quantities are estimated and represent substantially the work to be 

carried out. There is no guarantee that the Contractor will be required to carry out all the quantity of work 

indicated under any one particular item or group of items in the Bills of Quantities. The basis of payment 

shall be the Contractor’s rates and the quantities of measured work done in fulfilment of the obligations under 

the Contract. 

 

5. Work shall be carried out under Dayworks items only at the direction, and with the approval, of the Engineer. 

The Contractor shall enter rates in the Dayworks Schedule of Rates, which shall reflect the realistic costs, 

including overheads and profit, of each item. If, in the opinion of the Engineer, a rate is unreasonably high or 

low, the Contractor may be required to amend the rate to the satisfaction of the Engineer. 



 

 

Section VII- Bills Of Quantities 

1. Objectives 
The objectives of the Bill of Quantities are: 
a) to provide sufficient information on the quantities of Works to be performed to enable tenders to be 

prepared efficiently and accurately; and 
b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 
 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to 
distinguish between the different classes of Works, or between Works of the same nature carried out in different 
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these 
requirements, the layout and contents of the Bill of Quantities should be as simple and brief as possible. 

 

2. Day work Schedule 
 

A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in 
the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the 
Tenderers, the Day work Schedule should normally comprise the following: 

a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work rates or 
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the 
Contractor shall be paid for work executed on a day work basis. 

b) Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender. 
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's 
profit, overheads, supervision, and other charges. 

 
3. Provisional Sums 

 

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum 
in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be 
provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums 
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the 
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions of 
Contract should state the manner in which they shall be used, and under whose authority (usually the Project 
Manager's). 

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors 
should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an 
appropriate brief description. A separate procurement procedure is normally carried out by the Procuring Entity 
to select such specialized contractors. To provide an element of competition among the Tenderers in respect of 
any facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for the 
use and convenience of the specialist contractors, each related provisional sum should be followed by an item in 
the Bill of Quantities inviting the Tenderer to quotea sum for such amenities, facilities, attendance, etc. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 
person drafting the tendering document. They should not be included in the final tendering document. 

 

4. The Bills of Quantities 
 

The Bills of Quantities should be divided generally into the following sections: 
a) Preambles 
b) Preliminary items 
c) Work Items 
c) Daywork Schedule 
d) Provisional items 
e) Summary. 

 

5. The Summary to the Bills of Quantities will take this form or some other form but including these items. 



 

 

SUMMARY ITEMS Page Amount 

Bill No. 1: Preliminary Items 
  

Bill No 4: Provisional Sums 
  

Bill No 8: Culvert and Drainage Works 

 

  

Bill No 10: Grading and Gravelling Works 

 

  

Subtotal of Bills No 1-10 
  

Allow for any Discounts; 
  

TOTAL TENDER PRICE Carried forward to Form of Tender 
  

 

 

 

 

 



 

 

           
Road Code: 

E7117 

 
 

Section Name CHEPSENGENY - CHEMAMOR 

Package: KeRRA/08/KCO/39/22% SAV/087/-21|22  

 
Bill of Quantities       Page: 1 

 

Bill No.1 

General: Office 

administration and 

overheads/Preliminaries       Project: 

 

Item No. Description Units Quantity 

Unit Bid 

Rate (Ksh) Amount KSh Technology 

01-50-003 
Transport Operation 
Expenses KS 1 

                                        
200,000.00     200,000.00  LB-MB 

01-50-016 
Materials Investigation 
&Testing KS 1 

                                
25,000.00        25,000.00  LB-MB 

01-505-009 HIV Awareness Program KS 1 
                                

25,000.00        25,000.00  LB-MB 

01-60-005 Publicity Sign Boards KS 1 
                                

25,000.00        25,000.00  LB-MB 

       

       

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  

Total Carried Forward 

to Summary: 
      

  

      
         

   275,000.00  
 

   

 

 
 

 

 

 

 

 

 

 

 

 

              



 

 

Road Code: 

E7117 

 

 

Section Name CHEPSENGENY - CHEMAMOR 

Package: KeRRA/08/KCO/39/22% SAV/087/-21|22  
 

Bill of Quantities       Page: 2 

 
Bill No.4 SITE CLEARANCE       Project: 

 

Item No. Description Units Quantity 

Unit Bid 

Rate (Ksh) 

Amount 

KSh Technology 

04-50-003 

 

Heavy Bush Clearing 

 

M² 

 

10,000 

 
   LB 

              

       

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to Summary:      

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



 

 

 

Road Code: 

E7117 

 

 

Section Name CHEPSENGENY - CHEMAMOR 

Package: KeRRA/08/KCO/39/22% SAV/087/-21|22  
 

Bill of Quantities       Page: 4 

 

Bill No.8 

CULVERT AND DRAINAGE 
WORKS 

       Project: 

 

Item No. Description Units Quantity 

Unit Bid 

Rate (Ksh) 

Amount 

KSh Technology 

08-60-003 
Culvert Cleaning- Partially 
blocked - 600mm MT 36                    -    LB 

       

       

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to Summary:      

  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



 

 

 

 

       

 

 

 

 

 

 

 

 

 

 

 

 

Road Code: 

E7117 

 

 

Section Name CHEPSENGENY - CHEMAMOR 

Package: KeRRA/08/KCO/39/22% SAV/087/-21|22  

 
Bill of Quantities       Page: 5 

 

Bill No.10 

GRADING AND 

GRAVELLING WORKS       Project: 

 

Item No. Description Units Quantity 

Unit Bid 

Rate (Ksh) 

Amount 

KSh Technology 

10-50-002 

 

Heavy grading with 

watering and compaction 

instructed by the Engineer 

 

M2 

 

36,400 

    MB 

10-60-001 

 

Provide gravel wearing 

course-excavation, free haul, 

spread, water and compact 

gravel to specifications 

 

M³ 

 

1,218 

    MB 

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to Summary:      

  



 

 

 

            

Road Code: 

E7117 

 

 

Section Name CHEPSENGENY - CHEMAMOR 

Package: KeRRA/08/KCO/39/22% SAV/087/-21|22  

 

Bill of Quantities Page: 1 

  Summary Project: 

Item No. Description Amount (KShs) 

1 
General: Office administration and 
overheads/Preliminaries          275,000.00  

4 SITE CLEARANCE 

                      -    

 

       8 CULVERT AND DRAINAGE WORKS 

                      -    

 

      10 GRADING AND GRAVELLING WORKS 

                      -    

 

   

      

      

      

      

      

      

      

      

  Sub Total   

  VAT @ 16%    

  Total   

  Contingencies ( @ 0 %)   

  Carried to page on the form of Tender   

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

 
 
 
 
 
 

PART III - CONDITIONS OF CONTRACT AND 

CONTRACT FORMS 
 

 



 

 

 

Section VIII - General Conditions Of Contract 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and 
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both 
parties. 

 

These General Conditions of Contract have been developed on the basis of considerable international experience in the 
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more 
straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

General Conditions of Contract 

A. General 

1. Definitions 

 
Boldface type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution 
and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which 
is used for valuations and for assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve 
disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in 
accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring 
Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and 
Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by 
the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated 
from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include 
calculations and other information provided or approved by the Project Manager for the execution of the 
Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the 

SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 
Works. 



 

 

 

 

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be 
revised only by the Project Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 
function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed by the 
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and administering the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are factual 
and interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part 
of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn 
over to the Procuring Entity, as defined in the SCC. 

 

2. Interpretation 
 

In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also 
include the plural and words indicating the plural also include the singular. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless specifically defined. The Project 
Manager shall provide instructions clarifying queries about these GCC. 

 

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and 
Intended Completion Date for the whole of the Works). 

 

The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6
, and 

i) any other document listed in the SCC as forming part of the Contract. 
 

 

 

 
 

6
In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 



 

 

 

 

3. Language and Law 
 

The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya. 
 

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services 
prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments 
to any country, person, or entity in that country. 

 
4. Project Manager's Decisions 

 

Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the 
Procuring Entity and the Contractor in the role representing the Procuring Entity. 

 

5. Delegation 
 

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other 
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying 
the Contractor. 

 

6. Communications 
 

Communications between parties that are referred to in the Conditions shall be effective only when in writing. A 
notice shall be effective only when it is delivered. 

 

7. Subcontracting 
 

The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract 
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's 
obligations. 

 

8. Other Contractors 
 

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The 
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity 
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

 

9. Personnel and Equipment 
 

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or 
other personnel and equipment approved by the Project Manager. The Project Manager shall approve any 
proposed replacement of key personnel and equipment only if their relevant qualifications or characteristics are 
substantially equal to or better than those proposed in the Bid. 

 

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or work 
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no 
further connection with the work in the Contract. 

 

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be 
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee shall 
be removed in accordance with Clause 9.2 above. 

 

10. Procuring Entity's and Contractor's Risks 
 

The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor 
carries the risks which this Contract states are Contractor's risks. 



 

 

 

 

11. Procuring Entity's Risks 
 

From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's 
risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, 
and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable 
result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or 
by any person employed by or contracted to him except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the 
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly 
affecting the country where the Works are to be executed. 

 

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the 
Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

a) a Defect which existed on the Completion Date, 

b) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

c) the activities of the Contractor on the Site after the Completion Date. 
 

12. Contractor's Risks 
 

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and 
loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Procuring Entity's risks are Contractor's risks. 

 

13. Insurance 
 

The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from the 
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the 
following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 
Contract; and 

d) personal injury or death. 
 

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project 
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage incurred. 

 

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect the 
insurance which the Contractor should have provided and recover the premiums the Procuring Entity has paid 
from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a 
debt due. 

 

Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 

Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 
 

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any 
information available to the Contractor. 

 

15. Contractor to Construct the Works 
 

The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. 



 

 

 
 

16. The Works to Be Completed by the Intended Completion Date 
 

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager, 
and complete them by the Intended Completion Date. 

 

17. Approval by the Project Manager 
 

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project 
Manager, for his approval. 

 

The Contractor shall be responsible for design of Temporary Works. 
 

The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary Works. 

The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to 
prior approval by the Project Manager before this use. 

 

18. Safety 
 

The Contractor shall be responsible for the safety of all activities on the Site. 
 

19. Discoveries 
 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 
property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry 
out the Project Manager's instructions for dealing with them. 

 

20. Possession of the Site 
 

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not 
given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant 
activities, and this shall be a Compensation Event. 

 

21. Access to the Site 
 

The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site 
and to any place where work in connection with the Contract is being carried out or is intended to be carried out. 

 

22. Instructions, Inspections and Audits 
 

The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws 
where the Site is located. 

 

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-consultants to 
keep, accurate and systematic accounts and records in respect of the Works in such form and details as will 
clearly identify relevant time changes and costs. 

 

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity 
and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the accounts 
and records relating to the procurement process, selection and/or contract execution, and to have such accounts 
and records audited by auditors appointed by the Public Procurement Regulatory Authority. The Contractor's and 
its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which 
provides, inter alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory 
Authority's inspection and audit rights constitute a prohibited practice subject to contract termination (as well as 
to a determination of ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing 
sanctions procedures). 



 

 

 
 

23. Appointment of the Adjudicator 
 

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the Procuring 
Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity does not agree 
on the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated 
in the SCC, to appoint the Adjudicator within 14 days of receipt of such request. 

 

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the Adjudicator is 
not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by 
the Procuring Entity and the Contractor. In case of disagreement between the Procuring Entity and the 
Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the 
SCC at the request of either party, within 14 days of receipt of such request. 

24. Settlement of Claims and 

Disputes Contractor's Claims 

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give Notice to the Project Manager, describing the event or 
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not later than 
30 days after the Contractor became aware, or should have become aware, of the event or circumstance. 

 
If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be 

extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this 
Sub- Clause shall apply. 

 
The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance. 

 
The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on 

the Site or at another location acceptable to the Project Manager. Without admitting the Procuring 
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor 
the record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor 
shall permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the 
Project Manager. 

 
Within 42 days after the Contractor became aware (or should have become aware) of the event or circumstance 

giving rise to the claim, or within such other period as may be proposed by the Contractor and approved 
by the Project Manager, the Contractor shall send to the Project Manager a fully detailed claim which 
includes full supporting particulars of the basis of the claim and of the extension of time and/or additional 
payment claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event 
or circumstance, or within such other period as may be proposed by the Contractor and approved by the 
Project Manager. 

 

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Project Manager and approved by the Contractor, 
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may 
also request any necessary further particulars, but shall nevertheless give his response on the principles 
of the claim within the above defined time period. 

 

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 



 

 

 

 

Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate. 

 

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may consider that 
the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration in accordance with 
Sub-Clause 24.4 [Arbitration]. 

 
The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim. 

If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time 
and/or additional payment shall take account of the extent (if any) to which the failure has prevented or 
prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of this 
Sub-Clause 24.3. 

 

Amicable Settlement 
 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth 
day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been 
made. 

 

Matters that may be referred to arbitration 
 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either party: 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

 

Arbitration 
 

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in 
accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

 

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not 
been given by the applying party within ninety days of the occurrence or discovery of the matter or issue 
giving rise to the dispute. 

 

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

 

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements, 
computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the 
parties and assess and award any sums which ought to have been the subject of or included in any certificate. 

 

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and revise 
any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall be 
submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice had been 
given. 

 

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives 



 

 

 

 

of the Parties and the Project Manager from being called as a witness and giving evidence before the 
arbitrators on any matter whatsoever relevant to the dispute. 

 

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

 

Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the 
Project Manager shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

 

24.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

 

Arbitration with National Contractors 
 

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in 
writing by either party to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the 
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur in 
the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by 
the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 
 

The institution written to first by the aggrieved party shall take precedence over all other institutions. 

 

Alternative Arbitration Proceedings 
 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

 

Failure to Comply with Arbitrator's Decision 
 

The award of such Arbitrator shall be final and binding upon the parties. 
 

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may, 
without prejudice to any other rights it may have, refer the matter to a competent court of law. 

 

Contract operations to continue 
 

Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise 

agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

 

25. Fraud and Corruption 
 

The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions 
policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

 

The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or 
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. 
The information disclosed must include at least the name and address of the agent or other party, the 
amount and currency, and the purpose of the commission, gratuity or fee. 



 

 

 

 

B. Time Control 
 

1. Program 
 

Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 
submit to the Project Manager for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities in 
the Program shall be consistent with those in the Activity Schedule. 

 

An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of 
the progress achieved on the timing of the remaining work, including any changes to the sequence of the 
activities. 

 

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer than the 
period stated in the SCC. If the Contractor does not submit an updated Program within this period, the Project 
Manager may withhold the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue Program has been submitted. In 
the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days of 
being instructed to by the Project Manager. 

 

The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Project Manager again at any time. A revised 
Program shall show the effect of Variations and Compensation Events. 

 

2. Extension of the Intended Completion Date 
 

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work, which would 
cause the Contractor to incur additional cost. 

 

The Project Manager shall decide whether and by how much to extend the Intended Completion Date 
within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 
failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion Date. 

 

3. Acceleration 
 

When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the 
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be 
adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

 

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are 
incorporated in the Contract Price and treated as a Variation. 

 

4. Delays Ordered by the Project Manager 
 

The Project Manager may instruct the Contractor to delay the start or progress of any activity within the 
Works. 

 

5. Management Meetings 
 

Either the Project Manager or the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 



 

 

 

The Project Manager shall record the business of management meetings and provide copies of the record 
to those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions 
to be taken shall be decided by the Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 

6. Early Warning 
 

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price, or delay the execution of the Works. The Project Manager may require the 
Contractor to provide an estimate of the expected effect of the future event or circumstance 
on the Contract Price and Completion Date. The estimate shall be provided by the Contractor as 
soon as reasonably possible. 

 

The Contractor shall cooperate with the Project Manager in making and considering proposals 
for how the effect of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the Project Manager. 

 

C. Quality Control 
 

1. Identifying Defects 
 

The Project Manager shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Project 
Manager may instruct the Contractor to search for a Defect and to uncover and test any work 
that the Project Manager considers may have a Defect. 

 

2. Tests  

 
If the Project Manager instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a 
Compensation Event. 

 

3. Correction of Defects 
 

The Project Manager shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins at Completion, and is defined in the SCC. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

 

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Project Manager's notice. 

 

4. Uncorrected Defects 
 

If the Contractor has not corrected a Defect within the time specified in the Project Manager's 
notice, the Project Manager shall assess the cost of having the Defect corrected, and the 
Contractor shall pay this amount. 

 

D. Cost Control 
 

1. Contract Price
7
 

 

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill 
of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the 
work accomplished at the rate in the Bill of Quantities for each item. 



 

 

 

2. Changes in the Contract Price
8
 

 

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item 
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the 
Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates 
from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, 
except with the prior approval of the Procuring Entity. 

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

 

3. Variations 
 

All Variations shall be included in updated Programs
9 
produced by the Contractor. 

 

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when 
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall 
be given within seven (7) days of the request or within any longer period stated by the Project Manager 
and before the Variation is ordered. 

 

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a 
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects 
of the Variation on the Contractor's costs. 

 

If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and 
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event. 

 

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early 
warning. 

 

If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of the 
Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution do 
not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the 
value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the 
Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of work

10
. 

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time during the 
performance of the contract. The value engineering proposal shall, at a minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs 
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; 
and 

c) a description of any effect(s) of the change on performance/functionality. 
 

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising he functionality of the Works. 

 
7
In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity Schedule shall contain the 
priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis 
the Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the 
Activity Schedule. 
8
In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the 
Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the 
Activity Schedule. 

9
In lump sum contracts, add “and Activity Schedules” after “Programs.” 

10
In lump sum contracts, delete this paragraph. 



 

 

 
 

If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified 
in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 

 

4. Cash Flow Forecasts 
 

When the Program
11

, is updated, the Contractor shall provide the Project Manager with an updated cash flow 
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

 

5. Payment Certificates 
 

The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously. 

 

The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the 
Contractor. 

 

The value of work executed shall be determined by the Project Manager. 
 

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that have been 
completed

12
. 

 

The value of work executed shall include the valuation of Variations and Compensation Events. 
 

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information. 

 

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid less 
or more relative to the contract price (which would be the tender price), payment valuation certificates and 
variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in 
the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during tender 
evaluation is worked out as follows: (corrected tender price – tender price)/tender price X 100. 

 

6. Payments 
 

Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall pay the 
Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate. If the 
Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next 
payment. Interest shall be calculated from the date by which the payment should have been made up to the date 
when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the 
currencies in which payments are made. 

 

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall 
be calculated from the date upon which the increased amount would have been certified in the absence of dispute. 

 

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies 
comprising the Contract Price. 

 

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity and shall 
be deemed covered by other rates and prices in the Contract. 

 

 

 

 
 

11
In lump sum contracts, add “or Activity Schedule” after “Program.” 

12
In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed activities in the Activity 

Schedule.” 



 

 

 
 

7. Compensation Events 
 

The following shall be Compensation Events: 

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC 
Sub-Clause 20.1. 

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the 
Contractor under the Contract. 

c) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required 
for execution of the Works on time. 

d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which 
is then found to have no Defects. 

e) The Project Manager unreasonably does not approve a subcontract to be let. 

f) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of the Letter of Acceptance from the information issued to bidders (including the Site 
Investigation Reports), from information available publicly and from a visual inspection of the Site. 

g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the 
Procuring Entity, or additional work required for safety or other reasons. 

h) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and 
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

i) The advance payment is delayed. 

j) The effects on the Contractor of any of the Procuring Entity's Risks. 

k) The Project Manager unreasonably delays issuing a Certificate of Completion. 
 

If a Compensation Event would cause additional cost or would prevent the work being completed before the 
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be 
extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and 
whether and by how much the Intended Completion Date shall be extended. 

 

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast cost has 
been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be 
adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that the 
Contractor shall react competently and promptly to the event. 

 

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are 
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project 
Manager. 

 

8. Tax 
 

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 30 
days before the submission of bids for the Contract and the date of the last Completion certificate. The 
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not 
already reflected in the Contract Price or are a result of GCC Clause 44. 

 

9. Currency y of Payment 
 

All payments under the contract shall be made in Kenya Shillings 
 

10. Price Adjustment 
 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the 
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by 



 

 

c c 

 
 

applying the respective price adjustment factor to the payment amounts due in each currency. A separate 
formula of the type specified below applies: 

P = A + B Im/Io 

where: Pis the adjustment factor for the portion of 

the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable portions, 
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced 
and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

 

If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an 
adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes 
in cost due to fluctuations in costs. 

 

11. Retention 
 

The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC until 
Completion of the whole of the Works. 

 

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 53.1, half 
the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has 
passed and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor 
before the end of this period have been corrected. The Contractor may substitute retention money with an ―on 
demand‖ Bank guarantee. 

 

12. Liquidated Damages 
 

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for each 
day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated 
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's liabilities. 

 

If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall 
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The 
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rates specified in GCC Sub-Clause 41.1. 

 

13. Bonus 
 

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less any 
days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended 
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due 
to be complete. 

 

14. Advance Payment 
 

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the date 
stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a 
bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. The 
Guarantee shall remain effective until the advance payment has been repaid, but the amount of the Guarantee 
shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the 
advance payment. 

 

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization 
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance 
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager. 

 

 

 
13

The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or 
other non-adjustable components. The sum of the adjustments for each currency are added to the Contract Price. 



 

 

 

 

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due 
to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No 
account shall be taken of the advance payment or its repayment in assessing valuations of work done, 
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

 

15. Securities 
 

The Performance Security shall be provided to the Procuring Entity no later than the date specified in the 
Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable 
to the Procuring Entity, and denominated in the types and proportions of the currencies in which the 
Contract Price is payable. The Performance Security shall be valid until a date 28 day from the date of 
issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of 
issue of the Completion Certificate in the case of a Performance Bond. 

 

16. Dayworks 
 

If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has 
given written instructions in advance for additional work to be paid for in that way. 

 

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project 
Manager. Each completed form shall be verified and signed by the Project Manager within two days of 
the work being done. 

 

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 
 

17. Cost of Repairs 
 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 
end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the 
loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 
 

1. Completion 
 

The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and 
the Project Manager shall do so upon deciding that the whole of the Works is completed. 

 

2. Taking Over 
 

The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's 
issuing a certificate of Completion. 

 

3. Final Account 
 

The Contractor shall supply the Project Manager with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is 
not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the Contractor and issue a payment certificate. 

 

4. Operating and Maintenance Manuals 
 

If ―as built‖ Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them by the dates stated in the SCC. 

 

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to 
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager 
shall withhold the amount stated in the SCC from payments due to the Contractor. 



 

 

 

 

5. Termination 
 

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach of 
the Contract. 

 

Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the 
stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not 
withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84 
days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project 
Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum 
amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in 
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the 
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the 
Contract and expel him from the Site. 

 

Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 
 

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave 
the Site as soon as reasonably possible. 

 

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other than 
those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is 
fundamental or not. 

 

6. Payment upon Termination 
 

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager shall 
issue a certificate for the value of the work done and Materials ordered less advance payments received up to the 
date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as 
specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount due to the Procuring 
Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity. 

 

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of 
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance 
payments received up to the date of the certificate. 

 

7. Property 
 

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the 
Procuring Entity if the Contract is terminated because of the Contractor's default. 

 

8. Release from Performance 
 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the 
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 



 

 

Section IX - Special Conditions Of Contract 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the 
Procuring Entity prior to issuance of the bidding document. Schedules and reports to be provided by 
the Procuring Entity should be   annexed. 

 

 

A. General 

Condition 

 

GCC 
clause 

 

Data 

  Kenya Rural Roads Authority (Kericho Region) 
Procuring 1(q) PO BOX 180-20200 
Entity’s  KERICHO 
Name   

address   

 

Time for 
completion 

 

1.1(u) 
 

120 days 

  Regional Director 
Project 
Manager 

1.1(x) Kenya Rural Roads Authority (Kericho 
Region) PO BOX 1483-20200 
KERICHO  

 

Location of 
Site 

 

1.1(z) 
 

Soin / Sigowet Constituency. KERICHO County 

Start Date 1z(cc) 
After 14days stand still period and signing od contract 

 

Works 
 

1(gg) 
i.  

ii.  

iii.  

Preliminary and General Items 

Grading and gravelling works 

Dayworks 

Delegation 5 
The project manager may delegate any of his duties and responsibilities 

 

Key 
personnel 
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B.Time Control 

 

Approval 
of works 
programe 

 

26.1 
The Contractor shall submit for approval a Program for the Works 

within [14} days from the date of the Letter of Acceptance. 



 

 

FORM No 1: NOTIFICATION OF INTENTION TO AWARD 
 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

 

 
FORMAT 

 

 

FORM No. I - Notification of Intention to Award [This Notification of Intention to Award shall 

be sent to each Tenderer that submitted a Tender.] [Send this Notification to the Tenderer's 

Authorized Representative named in the Tender Information Form] 

 

FORMAT 
 

For the attention of Tenderer's Authorized Representative 

 
Name: ...................... [insert Authorized Representative's name] Address: [insert Authorized 

Representative's Address] Telephones: [insert Authorized Representative's telephone/fax 

numbers] Email Address: [insert Authorized Representative's email address] 

 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

 

Date of Transmission: This Notification is sent by: [email] on [date] (local time) 

 
Procuring Entity: [insert the name of the Procuring 

Entity] Contract title: [insert the name of the 

contract] 

Country: Kenya, County (if the Procuring Entity is from a County) 
 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The 
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

 

a) Request a debriefing in relation the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 

 

1. The successful Tenderer 
 

Name: [insert name of successful Tenderer] Address: [insert address of the successful Tenderer] Contract 

price: [insert contract price of the successful Tender] 

 

 

 

 

 

 

  

 

 



 

 

 

 

2. Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was evaluated 
include the evaluated price as well as the Tender price as read out.] 



 

 

 

 



 

 

1. How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 
 

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a 
debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to 
Award. Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for 
debriefing as follows: 

 

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring 

Entity: [insert name of Procuring Entity] Email address: [insert email address] 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five 
(5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill 
Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will 
notify you and confirm the date that the extended Standstill Period will end. The debriefing may be in writing, by phone, 
video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and 
confirm the date and time. 

 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the 
debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the 
Contract Award Notice. 



 

 

FORM NO 2: NOTIFICATION OF AWARD - LETTER OFACCEPTANCE 
 

[Letterhead paper of the Procuring Entity] [date] 
 

To: [name and address of the Contractor] 
 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers 
and words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is 
hereby accepted by
 .................................................................................................................................................................. (nam
e 
of Procuring Entity). 

 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, 
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

 

Authorized Signature: ................................................................................................................. 
 

Name and Title of Signatory: ........................................................................................................ 
 

Name of Procuring Entity............................................................................................................. 
 

Attachment: Contract Agreement................................................................................................ 



 

 

1. FORM NO 3: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the day of , 20 , between 
  of   (hereinafter ―the Procuring 

Entity‖), of the one part, and of (hereinafter 

―the Contractor‖), of the other part: 
 

WHEREAS the Procuring Entity desires that the Works known as should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Works and the remedying of any defects therein, 

 

The Procuring Entity and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of 
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of 
Kenya on the day, month and year specified above. 

 

 

Signed and sealed by (for the Procuring Entity) 
 

 

 

Signed and sealed by (for the Contractor). 



 

 

2. FORM NO. 4 - PERFORMANCE SECURITY 
 

[Option 1 - Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 
Beneficiary: [insert name and Address of Procuring Entity] Date:   

 

  [Insert date of issue] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name 
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 
  (here in after  called" the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of (in 
words ),

1 
such sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating 
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or 
to show grounds for your demand or the sum specified therein. 

 
4. This guarantee shall expire, no later than the …. Day of …………, 2. ..... 

2
, and any demand for payment under it 

must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee.‖ 

 

[Name of Authorized Official, signature(s) and seals/stamps]. 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, 
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the 
Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in 
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee 
from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 



 

 

3. FORM No. 5 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity] Date: 

  [Insert date of issue]. 

PERFORMANCE BOND No.:    

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond as Principal (hereinafter called ―the Contractor‖) 

and  ] as Surety (hereinafter called 
―the Surety‖), are held and firmly bound unto ]  as 
Obligee (hereinafter called ―the Procuring Entity‖) in the amount of  for 
the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract 
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
  day of , 20 , for in accordance with the documents, plans, 
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part 
hereof and are hereinafter referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 
perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and 
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring 
Entity and make available as work progresses (even though there should be a default or a succession of 
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to 
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs 
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 
The term ―Balance of the Contract Price,‖ as used in this paragraph, shall mean the total amount payable by 
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions up to a total not exceeding the amount of this Bond. 

 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 
day of 20 . 



 

 

SIGNED ON on behalf of By in the capacity of In the 
 

presence of 
 

SIGNED ON on behalf of By in the capacity of In the 
 

presence of 



 

 

FORM NO. 6 - ADVANCE PAYMENT SECURITY 
 

[Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary: [Insert name and Address of Procuring Entity] 
Date: [Insert date of issue] 

 

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor: 
 

  [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We have been  informed that   (hereinafter  called  ―the  Contractor‖)  has  entered  into  Contract 
No. dated with the Beneficiary, for the execution of    

 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 

  (in words)is to be made against an advance payment guarantee. 
 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of (in words )

1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 
which the Applicant has failed to repay. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 
certified for payment, or on the            day of  , 2 ,

2  
whichever is earlier.  Consequently, naydemand 

for payment under this guarantee must be received by us at this office on or before that date. 
 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as 

specified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the 

Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 
the expiration date established in the guarantee. 



 

 

4. FORM NO. 7 - RETENTION MONEY SECURITY 
 

[Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We have been informed that [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 

  [insert reference number of the contract] dated with the Beneficiary, for 
the execution of  [insert name of contract 
and brief description of Works] (hereinafter called "the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up 
to the limit set forth in the Contract (―the Retention Money‖), and that when the Taking-Over Certificate has been 
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment 
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in 
words ])

1 
upon receipt by us of the Beneficiary's complying demand supported 

by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needing to prove or show grounds for your demand or the sum specified therein. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at [insert name and address of 
Applicant's bank]. 

 

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 2. ................... 
2
, 

and any demand for payment under it must be received  by us at the office indicated above on or before that date. 
 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 

 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in 

the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. 
Such request must be in writing and mustBhe made prior to the expiration date established in the guarantee. 


	PART 1 - TENDERING PROCEDURES
	INVITATION TO TENDER
	SECTION I: INSTRUCTIONS TO TENDERERS
	General Provisions
	1. Scope of Tender
	2. Fraud and Corruption
	3. Eligible Tenderers
	4. Eligible Goods, Equipment, and Services
	5. Tenderer's Responsibilities
	6. Sections of Tender Document
	7. Site Visit
	8. Pre-Tender Meeting
	9. Clariﬁcation and amendments of Tender Documents
	10. Amendment of Tendering Document

	B. Preparation of Tenders
	11. Cost of Tendering
	12. Language of Tender
	13. Documents Comprising the Tender
	14. Form of Tender and Schedules
	15. Alternative Tenders
	16. Tender Prices and Discounts
	17. Currencies of Tender and Payment
	18. Documents Comprising the Technical Proposal
	19. Documents Establishing the Eligibility and Qualiﬁcations of the Tenderer
	20. Period of Validity of Tenders
	21. Tender Security
	22. Format and Signing of Tender

	C. Submission and Opening of Tenders
	23. Sealing and Marking of Tenders
	24. Deadline for Submission of Tenders
	25. Late Tenders
	26. Withdrawal, Substitution, and Modiﬁcation of Tenders
	27. Tender Opening

	D. Evaluation and Comparison of Tenders
	28. Conﬁdentiality
	29. Clariﬁcation of Tenders
	30. Deviations, Reservations, and Omissions
	31. Determination of Responsiveness
	32. Non-material Non-conformities
	33. Arithmetical Errors
	34. Currency provisions
	35. Margin of Preference and Reservations
	36. Nominated Subcontractors
	37. Evaluation of Tenders
	38. Comparison of Tenders
	39. Abnormally Low Tenders
	40. Abnormally High Tenders
	41. Unbalanced and/or Front-Loaded Tenders
	42. Qualiﬁcations of the Tenderer
	43. Best Evaluated Tender
	44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.


	E. Award of Contract
	45. Award Criteria
	46. Notice of Intention to enter into a Contract
	47. Standstill Period
	48. Debrieﬁng by the Procuring Entity
	49. Letter of Award
	50. Signing of Contract
	51. Appointment of Adjudicator
	52. Performance Security
	53. Publication of Procurement Contract
	54. Procurement Related Complaints



	SECTION II-TENDER DATA SHEET (TDS)
	1 General Provisions
	Preliminary examination for Determination of Responsiveness.
	Tender Evaluation (ITT 35) Price evaluation:
	Multiple Contract
	Alternative Tenders (ITT 13.1)
	Margin of Preference is not applicable

	QUALIFICATION FORM SUMMARY
	QUALIFICATION FORMS
	1 FORM PER -1 Contractor's Representative and Key Personnel Schedule
	3 TENDERERS QUALIFICATIONWITHOUTPRE-QUALIFICATION
	FORM ELI -1.1 Tenderer Information Form
	FORM ELI -1.2 Tenderer's JV Information Form
	FORM CON – 2 Historical Contract Non-Performance, Pending Litigation and Litigation History
	FORM FIN – 3.1: Financial Situation and Performance
	Sources of Finance
	FORM FIN – 3.2 Average Annual Construction Turnover
	1If the most recent set of ﬁnancial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be justiﬁed.


	FORM FIN – 3.4: Current Contract Commitments / Works in Progress
	Experience

	FORM OF TENDER
	A. TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE
	DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

	B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
	C. SELF - DECLARATION FORMS
	FORM SD1
	FORM SD2
	DECLARATION AND COMMITMENT TO THE CODE OF ETHICS


	D. APPENDIX 1- FRAUD AND CORRUPTION

	PART II - WORK REQUIREMENTS
	Section V - Drawings
	A list of drawings:

	Section VI - Specifications
	ROUTINE MAINTENANCE - SPECIFICATIONS
	I. SPECIFICATIONS
	BILL 01: PRELIMINARY AND GENERAL ITEMS
	01-50- 001 Mobilization and Establishment of the Site
	01-60- 001 Contract Supervision
	01-60- 002 Clearance on Completion
	01-60-04 Quality Control Tests
	01-60-05 Publicity Sign Boards
	01-60- 006 Drinking Water
	01-60-007 Provision of site sanitation facilities

	BILL 04: SITE CLEARANCE
	04-50-02 Grass Cutting
	04-50-03 Bush Clearing (Heavy)
	Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall salvage any re-useable timber or other m...

	04-50-04 Bush Clearing (Light)
	04-50-05 Pruning Tree Branches
	04-50-06 Trees and Stumps Removal (200-450mm girth)
	04-50-07 Trees and Stump Removal (>450mm girth)
	04-50-08 Clearing Obstructions – Boulders and debris removal
	04-50-09 Stripping and Grubbing
	04-50-10 Excavate, remove and disposal of concrete structures

	BILL 08: CULVERT AND DRAINAGE WORKS
	08-50-002: Ditch Cleaning
	08-50-005: Ditch/Mitre Drains/Catch water Drains
	The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown on the Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to minimise erosion at the discharge point. The ma...

	08-60-19 Headwall Construction - Masonry
	08-60-20 Headwall Construction – Concrete
	These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard Specifications for Roads and Bridges 1986.

	08-70-006: Construction of Scour Checks (Concrete) 08-70-007: Construction of Scour Checks (Masonry)

	BILL 10: GRADING AND GRAVELLING
	10-50- 004: Carriageway Grading - Light Grading
	No grading shall be carried out in dry conditions.
	10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)
	10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of Gravel)
	Free haul, spreading and Compaction of Gravel
	10–60- 002: Haulage (Overhaul beyond 1.5km)
	10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
	Free haul, preparation, spreading and Compaction of Gravel
	25-50-02 Soil Erosion Mitigation Measures

	DRAWINGS
	I I I

	I
	67
	-I f-



	j'. ; ! 1-_,
	1200 i,300 ::
	PREAMBLE TO BILLS OF QUANTITIES

	Section VII- Bills Of Quantities

	PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS
	Section VIII - General Conditions Of Contract
	A. General
	1. Identifying Defects
	2. Tests
	3. Variations

	Section IX - Special Conditions Of Contract
	FORM NO 2: NOTIFICATION OF AWARD - LETTER OFACCEPTANCE



