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PART1 TENDERING PROCEDURES




SECTION II - INSTRUCTIONS TO TENDERERS

A

1L

GENERAL PROVISIONS
Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts)of this Tender Document
are specified in the TDS.

2
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Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the
Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect
all accounts, records and other documents relating to any initial selection process, pre-qualification
process, tender submission, proposal submission, and contract performance (in the case of award), and
to have them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In
the case of a joint venture, all members shall be jointly and severally liable for the execution of the
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on behalf of any and all the members of the JV
during the tendering process and, in the event the JV is awarded the Contract, during contract execution.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. The maximum number
of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:
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35
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37
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a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;
or

b) Receives or has received any direct or indirect subsidy from another tenderer; or
¢) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in
a position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document; or

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or specifications
of the Contract, and/or the Tender evaluation process of such contract; or
ii) May be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity throughout the tendering process and execution of the Contract.

A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders.
Such participation shall result in the disqualification of all Tenders in which the firm is involved.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. A firm that is not a
tenderer or a JV member may participate as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates inconformity with the provisions of the laws of that country,
as evidenced by its articles of incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also shall apply to the determination
of the nationality of proposed subcontractors or sub-consultants for any part of the Contract including
related Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of
PPRA www.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender

and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following

conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and

iii) Operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.

Firms and individuals shall be ineligible if their countries of origin are:
a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, or

8



b) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country, person, or
entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as
the Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided for this purpose in “SECTION IIlI-
EVALUATION AND QUALIFICATION CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website

www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue
Authority.

4. Eligible Goods, Equipment, and Services

41 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

42  Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.

5 Tenderer's Responsibilities

51 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.
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64
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The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and

which should be read in conjunction with any Addenda issued in accordance with ITT10.

PART 1: Tendering Procedures

Section I: Instructions to Tenderers

Section II: Tender Data Sheet (TDS)

Section I1I: Evaluation and Qualification Criteria Section
Section I'V: Tendering Forms

PART 2: Works' Requirements
Section V: Bills of Quantities
Section VI: Specifications Section
VII: Drawings

PART3: Conditions of Contract and Contract Forms
Section VIII: General Conditions (GCC)

Section IX: Particular Conditions of Contract

Section X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the Tender
document.

Clarification of Tender Document, Site Visit, Pre-Tender Meeting
Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-

Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in
writing to any request for clarification, provided that such request is received no later than the period

10
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specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender D documents in accordance with
ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in the
TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the
TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT
22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the site(s) of the required contracts and obtain all information that may be necessary for
preparing a tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring
Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held,
when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit
and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting
will be to clarify issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the
text of the questions asked by Tenderers and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification
to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those
of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a
Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to
all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to
ITT 22.2.

C. PREPARATION OF TENDERS

9.

10.

Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and

11
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printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;
¢) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;
h) Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed JV Agreement. Change of membership and
conditions of the JV prior to contract signature will render the tender liable for disqualification.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically
serialize all pages of the tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included
in the TDS, and the method of evaluating different alternative times for completion will be described
in Section III, Evaluation and Qualification Criteria.

Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the
basic technical requirements shall be considered by the Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their
evaluating, and described in Section VII, Works' Requirements.

12
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Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender
price and the equivalent total cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the
Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 12

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions
of Contract, excepting cases where the contract is subject to fluctuations and adjustments, not fixed
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts) or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders
for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause,
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates
and prices and the total Tender Price submitted by the Tenderer.

Currencies of Tender and Payment
The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency
requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign
payments under the Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction,
their local and foreign currency requirements, and to substantiate that the amounts included in the unit
rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are
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reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided by
Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

17. Documents Establishing the Eligibility and Qualifications of the Tenderer

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

172 In accordance with Section IV, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section V, Tender Forms.

173 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

174 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a particular contract or group of contractors qualifies for a margin
of preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or possibility
of collusion between tenderers, and there by help to prevent any corrupt influence in relation to the
procurement process or contract management.

175 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

176 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entity may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.4. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

1777 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

178 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.

179  If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i)  If the procurement process is still on going, the tenderer will be disqualified from the procurement
process,

14



17.10

18

ii) If the contract has been awarded to that tenderer, the contract award will be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tender.

Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity

191

192

193

194

195

196

may request Tenderers to extend the period of validity of their Tenders. The request and the responses
shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may
refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be
required or permitted to modify its Tender.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee

in any of the following forms at the Tenderer's option:

i) cash;

ii) abank guarantee;

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory
Authority listed by the Authority; or

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
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any other documents required in the TDS.

197 The Tender Security may be forfeited, or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or

b) if the successful Tenderer fails to:
i)  sign the Contract in accordance with ITT 47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents required in
the TDS.

198 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

199 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

19.10 A tenderer shall not issue a tender security to guarantee itself.
20. Format and Signing of Tender

201 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

202 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

203 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

204 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

205 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
21.  Sealing and Marking of Tenders

21.1  The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in
a single sealed container bearing the name and Reference number of the Tender, addressed to the
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within
the single envelope, package or container, the Tenderer shall place the following separate, sealed
envelopes:

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender,
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22

241

242

243

as describedinITT11; and
b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and
¢) ifalternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?”, the alternative Tender; and

ii) in the envelope or package or container marked “COPIES-ALTERNATIVE TENDER”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

¢) Bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were
misplaced or opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically
shall follow the electronic Tender submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a

written notice, duly signed by an authorized representative, and shall include a copy of the

authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies).

The corresponding substitution or modification of the Tender must accompany the respective written

notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.

17
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Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with
ITT 22.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out attender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening. Next,
envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender
No. Tender modification shall be permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be
decided on by the tender opening committee) are to be initialed by the members of the tender opening
committee attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b) The Tender Price, per lot (contract) if applicable, including any discounts;

¢) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of tender opening register shall be issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders

26.
261

262

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.
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263 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in
writing.

27. Clarification of Tenders

271 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for
clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 31.

272 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity’s request for clarification, its Tender may be rejected.

28. Deviations, Reservations, and Omissions

281 During the evaluation of tenders, the following definitions apply:
a) “Deviation” is a departure from the requirements specified in the tender document;
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

¢) “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

29. Determination of Responsiveness

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 11.

292 A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one
that, if accepted, would:

a)  Affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

¢) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

293  The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

294 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

30. Non-material Non-conformities

301 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

302 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
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submit the necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial non- conformities in the tender related to documentation requirements. Requesting
information or documentation on such non-conformities shall not be related to any aspect of the price
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its
tender.

303 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

31. Arithmetical Errors

311 The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity.

312 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:
a)  Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.
b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub-total
and total bid price shall be considered as a major deviation that affects the substance of the
tender and shall lead to disqualification of the tender as non-responsive. and

c) Ifthere is a discrepancy between words and figures, the amount in words shall prevail

313 Tenderers shall be notified of any error detected in their bid during the notification of award.

32.  Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a
single currency as specified in the TDS.

33. Margin of Preference and Reservations

331 A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and where
the contract exceeds the value/threshold specified in the Regulations.

332 A margin of preference shall not be allowed unless it is specified so in the TDS.

333 Contracts procured on basis of international competitive tendering shall not be subject to reservations
exclusive to specific groups as provided in ITT 33.4.

334 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by the authority to
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the
Tender documents, the invitation to tender will be open to all interested tenderers.

34. Nominated Subcontractors

341 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements
between the main contractor and the nominated subcontractor.
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37.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity in
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be
added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the
Lowest Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

¢) converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 32;

d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3;
and

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered intender evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based
on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification
Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the
Eligibility and Qualification Criteria Form for each Lot.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High

Tenders Abnormally Low Tenders

371

372

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.
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After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

Abnormally High Tenders

374

375

376

381

382

391

392

An abnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the

Procuring Entity may as appropriate:

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 10% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works; or

d) reject the Tender,

Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
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or any other firm(s) different from the Tenderer.

393 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

40. Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and
b) The lowest evaluated price.

41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. AWARD OF CONTRACT
42. Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

43. Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) the expiry date of the Standstill Period; and

e) instructions on how to request a debriefing and/or submit a complaint during the stand still period;

4. Stand still Period

41 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

42 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

45. Debriefing by the Procuring Entity

451 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The Procuring Entity
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47.
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49.

shall provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contract estimated to cost less than the amount
specified in the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

¢) the name of the successful Tenderer, the final total contract price, the contract duration.

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS.
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SECTION III - TENDER DATA SHEET (TDS)

The following specific data for the Works and Services to be procured shall complement, supplement,
or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the
provisions herein shall prevail over those in ITT.

ITT REF. ITT DESCRIPTION
A. General
"llilbe glla)me of the contract is: ROUTINE MAINTENANCE OF NYAMUSI-URP NYAOBE
ITT 1.1 The reference number of the contract is: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039
The Engineer’s Estimate for the works and the budgeted amount is Kshs. 5931488.31
ITT 2.3 The information made available to competing firms is as follows: NONE
ITT 2.4 The firms that provided consultancy services for the contract being tendered for are: NONE
ITT 3.1 Maximum number of Joint Venture JV shall be (NONE)

B. Contents of Tender Document

ITT 8.1

1. The tenderer will submit any request for clarification in writing at the address:
The Regional Director,
Kenya Rural Roads Authority,
Nyamira Regional Office,
P.O. Box 27-40500, NYAMIRA
To reach the procuring entity not later than seven (7) days to Bid opening

i) The procuring entity will publish its responses at the website: https://www.kerra.go.ke or the
Regional Notice Board

ITT 8.2

A) A Pre-arranged pretender site visit shall not take place. Bidderswill be expected to make
their own site visit arrangements and complete the form of Declaration of site knowledge in
the tender document.

ITT 8.3

The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 7 days before
the date of tender opening

ITT 8.4

The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged pretender
site visit will be published is https://www.kerra.go.ke

C. Preparation of Tenders

ITT 11.1
(h)

The Tenderer shall submit the following additional documents in its Tender: [list any additional document
not already listed in ITT 11.1 that must be submitted with the Tender. The list of additional documents
should include the following:]

Item
No. Evaluation Criteria / Condition / Requirement Description

A) PRELIMINARY EVALUATION CRITERIA

Properly and dully filled, signed and stamped form of bid and appendix to form of bid by the

authorized person through the power of attorney. with a bid validity (210) days, from the

specified date of bid opening {(210) days).

In addition:

B) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly

showing the Tenderer's complete name and business address.

C)The Form of Tender shall include the following Forms duly completed and signed by the

Tenderer.

a) Properly and dully filled, signed and stamped Tenderer's Eligibility; Confidential
Business Questionnaire — to establish we are not in any conflict to

b) interest.

1 c) Properly and dully filled, signed and stamped Certificate of Independent Tender
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ITT REF.

ITT DESCRIPTION

Determination — to declare that we completed the tender without

d) colluding with other tenderers.

e) Properly and dully filled, signed and stamped Self-Declaration of the Tenderer— to declare
that we will, if awarded a contract, not engage in any form of fraud and corruption.

) Properly and dully filled, signed and stamped Declaration and commitment to the Code of
Ethics for Persons Participating in Public Procurement and

g) Asset Disposal 2015.

D) Person signing the Tender shall have the power of attorney given by the Tenderer to be

attached with the Tender

Certificate of Incorporation by Registrar of Companies.

Certified Current (dated within 6 Months before date of opening) Certified CR12 Certificate
from the Registrar of Companies. This should be provided with Identification Documents of
Directors and all individuals listed on the CR12. (ID or Passport). For Corporate Directors,
CR12 or its equivalent for the corporate directors, Identification Documents for the corporate
Director and its directors MUST be provided.

F°N

Valid certified Current Single Business permit

Valid Tax Compliance Certificate.

Current Certificate of Registration with National Construction Authority in the Category “NCA
5,6,7 & 8 together with a valid NCA practicing license

Submit a written power of attorney authorizing the signatory of the bid to commit the Bidder
Witnessed by a Commissioner of Oaths.

Chronologically Serialization all the pages of the tender document (this should be sequential in
the format of (1,2,3,4,5....... ) from the first page to the last page.

Only those bidders registered with KeRRA Nyamira for the Financial Year 2023-2025 shall bid
for the “REGISTERED” tenders. Bidders bidding for tenders reserved for Special Groups need
not to be registered with the Authority.

10

Provide a Properly and dully filled, signed and stamped proof of having not been declared
ineligible by the PPRA as described in ITT 3.7

Submission of Audited Accounts or equivalent acceptable to the Employer, for the last three
[3] years (2020, 2021 & 2022) to demonstrate: the current soundness of the applicant’s financial
position and its prospective long-term profitability, and capacity to have a cash flow amount,
turnover and working capital (attach valid licence of the auditor from ICPAK), (Where
Applicable)

11

Provide a Properly and dully filled, signed and stamped Bill of Quantities

12

Provide a Properly and dully filled, signed and stamped, the following schedules of
supplementary information.

NOTE: That bidders should not alter the format of any of the forms under this section. Any
alteration shall lead to disqualification of the bid

13

Properly and dully filled, signed and stamped form of Equipment (A separate Form
FORM 2 shall be prepared for each item of equipment listed, or for alternative equipment
EQU: proposed by the Tenderer)

14

Properly and dully filled, signed and stamped Contractor's Representative and Key
Personnel Schedule (Tenderers should provide the names and details of the
suitably qualified Contractor's Representative and Key Personnel to perform the
FORM 3 Contract separately for each personnel/ candidate; with declaration for both parties;
PER: data on their experience should be provided).

15

FORM
ELI-1.1 Properly and dully filled, signed and stamped form of Tenderer Information

16

FORM Properly and dully filled, signed and stamped form of Historical Contract Non-
CON-2 Performance, Pending Litigation and Litigation History

17

Properly and dully filled, signed and stamped of Financial Situation and
Performance

FORM Properly and dully filled, signed and stamped form of Sources of Finance

FIN -3.1 Properly and dully filled, signed and stamped form of Financial documents

18

FORM Properly and dully filled, signed and stamped form of Average Annual
FIN —3.2 | Construction Turnover
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ITT REF. ITT DESCRIPTION
FORM
19 FIN 3.3 Properly and dully filled, signed and stamped form of Financial Resources
FORM Properly and dully filled, signed and stamped form of General Construction
20 EXP-4.1 Experience
FORM
EXP - Properly and dully filled, signed and stamped form of Specific Construction and
21 4.2(a) Contract Management Experience.
Properly and dully filled, signed and stamped form of Construction Experience in
FORM Key Activities (All Sub-contractors for key activities must complete the
EXP - information in this form as per ITT 34 and Section III, Evaluation and
22 4.2(b) Qualification Criteria, Sub-Factor 4.2.)
Properly and dully filled, signed and stamped form of Self-declaration that the
FORM person/tenderer is not debarred in the matter of the public procurement and asset
23 SDI1: disposal act 2015.
Must submit APPENDIX 1 form of -fraud and corruption must be attached
25 (Appendix 1 shall not be modified).

B) TECHNICAL EVALUATION CRITERIA

26

Properly and dully filled, signed and stamped Declaration of Current ongoing Works (Shall not
exceed the budgeted estimate). Bidders with ongoing works with KeRRA Nyamira that are not
substantially completed will not be considered)

27

Attach Properly and dully filled, signed and stamped proof of equipment holding in the format
provided

28

Properly and dully filled, signed and stamped History of Non- Performing Contracts (Non-
performance of a contract did not occur within the last five (5) years prior to the deadline for
application submission based on all information on fully settled disputes or litigation. A fully
settled dispute or litigation is one that has been resolved in accordance with the Dispute
Resolution Mechanism under the respective contract, and where all appeal instances available to
the applicant have been exhausted).

29

Properly and dully filled, signed and stamped Pending Litigation (All pending litigation shall in
total not represent more than thirty percent (30%) of the Applicant's net worth and shall be
treated as resolved against the Applicant.)

30

Properly and dully filled, signed and stamped General Construction Experience (Experience
under construction contracts in the role of contractor, subcontractor, or management contractor
for at least the last five (5) years prior to the applications submission deadline).

Properly and dully filled, signed and stamped Specific Construction Experience (Participation as
contractor, management contractor or subcontractor, in at least Two (2) contract within the last
Five (5) Years form the date of bid opening, Each of a value of at least Kshs. 4 million that has
been successfully and substantially completed in the last Five (5) Years from date of bid opening
and that is similar to the proposed works. The similarity shall be based on the physical size,
complexity, methods/technology or other characteristics as described)
A)For subcontracted Works the Bidder should provide the following:

v’ Award letter of the Main Contractor

v Award letter of the subcontract

v’ Completion letter of the Subcontract

v’ Proof of payment (attach payment certificates and certified bank statements
b) For the above or other contracts executed during the period stipulated, a minimum
construction experience in at least one (1) of: Other similar road works (gravel, concrete paving
blocks or concrete etc.)

31

Provide proof that the site staff possess minimum levels set below;

Qualification = Diploma in Civil Eng. Reg. Eng
General Experience = 6 yrs,
Site Agent | Specific Experience =3 Yrs

Qualification =Diploma in Civil Eng.
Senior General Experience = 3 yrs,
Foreman Specific Experience =2 Yrs

C) FINANCIAL EVALUATION CRITERIA
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ITT REF.

ITT DESCRIPTION

Submission of audited accounts or if not required by the law of the applicant's
country, other financial statements acceptable to the Employer, for the last Three
[3] years (2020, 2021 & 2022) to demonstrate:

(a) the current soundness of the applicants’ financial position and its prospective
long-term profitability, and

(b) capacity to have a cash flow amount of min. KShs.5 Million equivalent
working capital.

Aline of credit to be considered if submitted.

Working
Capital

Average
annual
constructio
n turnover

Minimum average annual construction turnover of Kshs. 5 Million calculated as
total certified payments received for contracts in progress or completed, within the
last Three (3) years.

D) ERROR CHECK

v The tender sum as submitted and read out during the tender opening shall be absolute
and final and shall not be the subject of correction, adjustment or amendment in anyway
by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle
errors on the following basis:

a) Any error detected if considered a major deviation that affects the substance of
the tender, shall lead to disqualification of the tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price,
quantity, subtotal and total bid price shall be considered as a major deviation
that affects the substance of the tender and shall lead to disqualification of the
tender as non-responsive.

If there is a discrepancy between words and figures, the amount in words shall
prevail

Abnormally low tenders, abnormally high tenders or any other indications of
potential bid rigging practices, and tenders that are front loaded.

v

b)

©)

d)

E) POST QUALIFICATION AND CONTRACT AWARD

A.The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow as per the provisions
of the Qualification

B.Minimum average annual turnover as per the provisions of the Qualification Criteria Matrix.
C.Specific experience requirement as per the provisions of the Qualification Criteria Matrix.

ITT 13.1

Alternative Tenders shall NOT be considered.

ITT 13.2

Alternative times for completion shall NOT be permitted.

ITT 13.4

Alternative technical solutions shall NOT be permitted for any parts of the Works.

ITT 14.5

The prices quoted by the Tenderer shall be: Fixed and not subject to adjustments

ITT 15.2 |Foreign currency requirements not allowed.
ITT 18.1 |[The Tender validity period shall be 210 days from the specified date of opening as indicated in
the invitation to Tender
a) The Number of days beyond the expiry of the initial tender validity period will be 30 days.
The Tender price shall be adjusted by the following percentages of the tender price:
ITT 18.2 | () By 0 % of the local currency portion of the Contract price adjusted to reflectlocal

inflation during the period of extension, and

(i) By 0 % the foreign currency portion of the Contract price adjusted to reflect the
international inflation during the period of extension.
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ITT REF.

ITT DESCRIPTION

ITT 19.1

A Tender Security SHALL BE required.
A Tender-Securing Declaration SHALL NOT be required.

If a Tender Security shall be required, the amount and currency of the Tender Security shall be Kshs.ONE
HUNDRED THOUSAND SHILINGS 100,000.00)

ITT 19.2

The other Tender Security shall be in form of a Demand Bank Guarantee or
Insurance Guarantee

ITT 19.3

“If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank]
shallhave a correspondent bank located in Kenya to make it enforceable”
Where applicable “The Tender Security shall be valid for thirty (30) days beyond the original
validity period of the Tender, or beyond any period of extension if requested under ITT 18.2”

ITT 19.5

Other documents required are as specified in Form No. 3; Contract Agreement

ITT 20.1

In addition to the original of the Tender, the number of copies is: 1

ITT 20.3

The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:
Certificate of Independent Tender Determination Part B of Confidential Business|
QOuestionnaire and a power of attorney executed/attested by Commissioner of Oaths

D. Submission and Opening of Tenders

A tender package or container that cannot fit in the tender box shall be received asfollows:

ITT 21.2 [shall be received at the Supply Chain Management Offices of the location specified in the
tender notice.
ITT 21.5 |On the Performance Security, other documents required shall be FORM NO. 9 BENEFICIAL
OWNERSHIP DISCLOSURE FORM
(A) For Tender submission purposes only, the Procuring Entity's address is:
ITT 22.1 As indicated in the Invitation to Tender
Tenders shall not be submitted electronically.
If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic
ITT 25.1 tender sul?mission procedures specified below
(Not Applicable
Tender opening dates and time shall be as indicated in the invitation to tender
The number of representatives appointed to the Tender Opening Members of thel
Procuring Entity to sign is at least three.
The Committee shall initial
a)  Cover Page,
ITT 25.6 b)  Form Of "gfender and
¢)  Bills Of Quantities
d)  The Last Page of the submitted Bid and
e)  Where applicable Tender Securities and/or Tender-Securing Declaration Forms

E. Evaluation, and Comparison of Tenders

ITT 30.3 | NOT APPLICABLE
ITT 31.2 |The error shall be considered a major deviation that leads to disqualification
The currency that shall be used for Tender evaluation and comparison purposes to
ITT 32 | convert at the selling exchange rate all Tender prices expressed in various currencies
into a single currency is-: Kenya Shillings
ITT 33.2 | A margin of preference shall NOT apply.
ITT 33.4 | As indicated by invitation to tender
At this time, the Procuring Entity does not intend to execute certain specific parts of the
ITT 34.1 !
Works by subcontractors selected in advance.
ITT 34.2 | NO LIMIT
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ITT REF. ITT DESCRIPTION
The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: Any Part of theworks
ITT 34.3 | For the above-designated parts of the Works that may require Specialized Subcontractors,
the relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation. Not Applicable
ITT 35.2 Additional requirements apply. These are detailed in the evaluation criteria inSection IV,
(@) Evaluation and Qualification Criteria.
ITT 39 |Additional requirements are: As detailed in the Qualification Criteria/Form

Performance security shall be in the form of unconditional Bank guarantee of 5% of]
the tender sum(Not applicable in this Tender)

ITT 48.1 | performance security (where applicable) shall be in the form of unconditional Bank
guarantee of 1% of the tender sum for reserved tenders (contracts reserved for speciall
groups)

The procedures for making a Procurement-related Complaint are available from the PPRA
website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishes to make a
Procurement-related Complaint, the Tenderer should submit its complaint following these
procedures, in writing (by the quickest means available, that is either by hand delivery or
email to:

ITT 49 For the attention: Director General
Procuring Entity: Kenya Rural Roads Authority (KeRRA)
Email address: kerra@kerra.go. ke
In summary, a Procurement-related Complaint may challenge any of the following:
(i) The terms of the Tender Documents; and
(i) The Procuring Entity's decision to award the contract.

ITT 50 The procedures for making Procurement-related Complaints shall be specified in Special

Conditions of Contracts
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA
General Provisions
1 General Provisions

11 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers.
No other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and
Works for evaluating Tenders.

12 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.

¢) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

13 Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria,
(i1) has been determined to be substantially responsive to the Tender Documents, and (iii) is
determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”’, including checking
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do
not pass the Preliminary Examination will be considered irresponsive and will not be considered
further.

A. PRELIMINARY EXAMINATION
To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their

eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract. To this
end, the tenderer shall be required to provide latest information set out below:
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Item

No. Evaluation Criteria / Condition / Requirement Description
Clause Ref Requireme
B) PRELIMINARY EVALUATION CRITERIA nt Priority
Properly and dully filled, signed and stamped form of bid and appendix to form Must be
of bid by the authorized person through the power of attorney. with a bid validity submitted
(210) days, from the specified date of bid opening {(210) days,.
In addition:
B) The Tenderer must prepare this Form of Tender on stationery with its
letterhead clearly showing the Tenderer's complete name and business address.
C)The Form of Tender shall include the following Forms duly completed and
signed by the Tenderer.
a) Properly and dully filled, signed and stamped Tenderer's Eligibility;
. ; . . . . ITT 19.1
Conﬁdennal Business Questionnaire — to establish we are not in any ITT 11.1(a)
conflict to TDS ITP 11.1 (h)
b) interest. ~9)
¢) Properly and dully filled, signed and stamped Certificate of Independent SECTION 1II
Tender Determination — to declare that we completed the tender without EQC A-(11)
d) colluding with other tenderers.
e) Properly and dully filled, signed and stamped Self-Declaration of the
Tenderer— to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.
) Properly and dully filled, signed and stamped Declaration and commitment
to the Code of Ethics for Persons Participating in Public Procurement and
g) Asset Disposal 2015.
D) Person signing the Tender shall have the power of attorney given by the
1 Tenderer to be attached with the Tender
Provide (Where Applicable) a Tender Security of Kshs. 100,000.00 in the
required format. The tender guarantee (security) will remain in force up to and
including two hundred and ten (210) days after the date of bid submission and | ITT 19.0
including Twenty-Eight (28) days beyond the original validity period {(210) | ITT 11.1(c)
days of the Tender Sub-Clause 19.3 of Instructions to Bidder. TDSITP 11.1 (h) [ Must be
a) A bank guarantee; -5 submitted
b) A guarantee by an insurance company registered and licensed by the | SECTION III A-
insurance regulatory authority listed by the authority; or %)
¢) A guarantee issued by a financial institution approved and licensed by the
2 central bank of Kenya, from a reputable source, and an eligible country.
SECTION III Moust be
3 Certificate of Incorporation by Registrar of Companies. EQC A-(1) submitted
Certified Current (dated within 6 Months before date of opening) Certified CR12 Must be
Certificate from the Registrar of Companies. This should be provided with TDSITP 11.1 (h) | submitted
Identification Documents of Directors and all individuals listed on the CR12. (ID | — (2)
or Passport). For Corporate Directors, CR12 or ist equivalent for the corporate SECTION III
directors, Identification Documents for the corporate Director and its directors EQC A-(2)
4 MUST be provided.
SECTION I | Must be
5 Valid certified Current Single Business permit EQC A-(3) submitted
ITT 4.14 Moust be
TDS ITP 11.1 (h) | submitted
-4
SECTION III
6 Valid Tax Compliance Certificate. EQC A-(4)
ITT 3.12 Moust be
TDSITP 11.1 (h) | submitted
-(6)
Current Certificate of Registration with National Construction Authority in the SECTION III
7 Category “NCA 5,6, 7 & 8 together with a valid NCA practicing license EQC A-(6)
ITT7 Must be
Submit a written power of attorney authorizing the signatory of the bid to SECTION III submitted
8 commit the Bidder Witnessed by a Commissioner of Oaths. EQC A-(13)
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Item

No. Evaluation Criteria / Condition / Requirement Description
ITT 20.4 Must be
TDSITP 11.1 (h) | Serialized
Chronologically Serialization all the pages of the tender document (this should -(8)
be sequential in the format of (1,2,3,4,5....... ) from the first page to the last SECTION III
9 page. EQC A-(7)
Only those bidders registered with KeRRA Nyamira for the Financial Year TDS (9) Must
2023-2025 shall bid for the “REGISTERED” tenders. Bidders bidding for Comply
10 tenders reserved for Special Groups need not to be registered with the Authority.
ITT 3.7
Provide a Properly and dully filled, signed and stamped proof of having not been | SECTION III Moust be
11 declared ineligible by the PPRA as described in ITT 3.7 EQC A-(20) submitted
Submission of Audited Accounts or equivalent acceptable to the Employer, for
the last three [3] years (2020, 2021 & 2022) to demonstrate: the current
o . o . . SECTION III
soundness of the applicant’s financial position and its prospective long-term EQC A-(19)
profitability, and capacity to have a cash flow amount, turnover and working Must be
12 capital (attach valid licence of the auditor from ICPAK), (Where Applicable) submitted
ITT 11.1 (b)
Provide a Properly and dully filled, signed and stamped Bill of Quantities((any SECTION III Moust be
13 alterations should be countersigned by the authorized person) EQC A-(9) Filled
Provide a Properly and dully filled, signed and stamped, the following ITT 17.0
schedules of supplementary information. SECTION IV
NOTE: That bidders should not alter the format of any of the forms under this EQC-(9)
14 section. Any alteration shall lead to disqualification of the bid
ITT 16; ITT 17.0
SECTION v
Properly and dully filled, signed and stamped form of Equipment EQC -(4)
FORM 2 (A separate Form shall be prepared for each item of equipment SECTION IITA Must be
15 EQU: listed, or for alternative equipment proposed by the Tenderer) EQC —(23) & (9) | Filled
Properly and dully filled, signed and stamped Contractor's
Representative and Key Personnel Schedule (Tenderers should ITT 6.9; ITT 17.0
provide the names and details of the suitably qualified Contractor's | SECTION v
Representative and Key Personnel to perform the Contract EQC -(5)
FORM 3 separately for each personnel/ candidate; with declaration for both | SECTION IIIA Moust be
16 PER: parties; data on their experience should be provided). EQC —(9) Filled
ITT 17.0
SECTION v
EQC -(6.1)
FORM Properly and dully filled, signed and stamped form of Tenderer SECTION IITA Moust be
17 ELI-1.1 Information EQC —(9) Filled
ITT 17.0; ITT 3.1
SECTION v
Properly and dully filled, signed and stamped form of Historical EQC -(6.2)
FORM Contract Non-Performance, Pending Litigation and Litigation SECTION IITA Must be
18 CON-2 History EQC —(9) Filled
ITT 17.0
SECTION v
EQC -(6.3)
Properly and dully filled, signed and stamped of Financial SECTION IIIA Moust be
Situation and Performance EQC —(9) Filled
ITT 17.0
SECTION v
EQC -(6.4)
FORM Properly and dully filled, signed and stamped form of Sources of SECTION IIIA Moust be
19 FIN -3.1 Finance EQC—(9) & (19) | Filled
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Item

No. Evaluation Criteria / Condition / Requirement Description
ITT 17.0
SECTION v
EQC -(6.4)
Properly and dully filled, signed and stamped form of Financial SECTION IITA Must be
documents EQC —(9) & (19) Filled
ITT 17.0
SECTION v
EQC -(6.5)
FORM Properly and dully filled, signed and stamped form of Average SECTION IITA Moust be
21 FIN — 3.2 | Annual Construction Turnover EQC —(9) & (19) | Filled
ITT 17.0
SECTION v
EQC -(6.5)
FORM Properly and dully filled, signed and stamped form of Financial SECTION IITA Must be
22 FIN -3.3 Resources EQC —(9) & (19) Filled
ITT 17.0
FORM Properly and dully filled, signed and stamped form of Current ]SEECCT_I((gI;I) v Must be
FIN-3.4 Contract Commitments / Works in Progress SECTION IIIA Filled
23 EQC—-(9) & (21)
ITT 17.0
SECTION v
EQC -(6.7)
FORM Properly and dully filled, signed and stamped form of General SECTION IIIA Moust be
24 EXP-4.1 Construction Experience EQC—(9) & (21) | Filled
ITT 17.0
SECTION v
FORM EQC -(6.8)
EXP - Properly and dully filled, signed and stamped form of Specific SECTION IITA Must be
25 4.2(a) Construction and Contract Management Experience. EQC - (9) Filled
ITT 17.0
Properly and dully filled, signed and stamped form of Construction | SECTION v
FORM Experience in Key Activities (All Sub-contractors for key activities [ EQC -(6.9)
EXP - must complete the information in this form as per ITT 34 and SECTION IIIA Moust be
26 4.2(b) Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.) | EQC — (9) & (22) | Filled
ITT 17.0; ITT 34
SECTION v
Properly and dully filled, signed and stamped form of Self- EQC -(6.10)
FORM declaration that the person/tenderer is not debarred in the matter of | SECTION IIIA Moust be
27 SDI1: the public procurement and asset disposal act 2015. EQC - (9) Filled
ITT 17.0; ITT 2.1;
ITT 3.7, Must be
Must submit APPENDIX 1 form of -fraud and corruption must be | SECTION IITA submitted as
28 attached (Appendix 1 shall not be modified). EQC - (9) attached

B) DETAILED EVALUATION CRITERIA

(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical &
Financial Capacity Examination will be considered non- responsive and will not be considered further.

C) MARGIN OF PREFERENCE AND RESERVATIONS

29

Procuring Entity will grant a margin of preference in
accordance to Clause 147 and 148 respectively of the PPADR
2020 citizen contractor registered outside Kenya shall only be
eligible to benefit from the preferences and reservations scheme
when bidding in international tendering and competition. For
international/Open Tenders, a margin of preference shall be
applied as follows: -

Group Ten percent (10%) margin of preference of the
A: evaluated price of the tender, where the percentage

ITT 33

(Include where

Applicable)

N/A

Must Meet
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Item
No.

Evaluation Criteria / Condition / Requirement Description

of shareholding of Kenyan citizens is more than fifty
percent (50%);

B:

Eight percent (8%) margin of preference of the

Group evaluated price of the tender, where the percentage

of shareholding of Kenyan citizens is less than fifty
percent (50%) but above twenty percent (20%); and

C:

Six percent (6%) margin of preference of the

Group evaluated price of the tender, where percentage of

shareholding of Kenyan citizens is above five
percent (5%) and less than twenty percent (20%).

D) ERROR CHECK

1)

v

The tender sum as submitted and read out during the tender
opening shall be absolute and final and shall not be the
subject of correction, adjustment or amendment in anyway
by any person or entity.

Provided that the Tender is substantially responsive, the
Procuring Entity shall handle errors on the following basis:

. Any error detected if considered a major deviation that

affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

. Any errors in the submitted tender arising from a

miscalculation of unit price, quantity, subtotal and total bid
price shall be considered as a major deviation that affects
the substance of the tender and shall lead to disqualification
of the tender as non-responsive. and

If there is a discrepancy between words and
figures, the amount in words shall prevail

Abnormally low tenders, abnormally high tenders
or any other indications of potential bid rigging practices,
and tenders that are front loaded.

ITT 31

Must Meet

E) POST QUALIFICATION AND CONTRACT AWARD

A.

The Tenderer shall demonstrate that it has
access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means
(independent of any contractual advance payment)
sufficient to meet the construction cash flow as per the
provisions of the Qualification Criteria Matrix in
Table 3 below

B.

Minimum average annual turnover as per the provisions of
the Qualification Criteria Matrix in Table 3 below.

C.

Specific experience requirement as per the provisions of the

Qualification Criteria Matrix in Table 3 below.

ITT 39

Must Meet
with
Supporting
Evidence
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Table 3: Technical & Financial Capacity Evaluation

Qualification Criteria Compliance Requirements Documentation
Joint Venture Submission
No. Subject Requirement Single Entity All Pa.rtles Each Party One Party Requirements
Combined
1. Historical Contract Non-Performance
1.1 History of Non- | Non-performance of a contract did not | Must meet N/A Must meet N/A Form CON-2
Performing occur within the last five (5) years requirement by itself requirement by
Contracts prior to the deadline for application or as party to past or itself or as party
submission based on all information existing JV to past or existing
on fully settled disputes or litigation. v
A fully settled dispute or litigation is
one that has been resolved in
accordance with the Dispute
Resolution Mechanism under the
respective contract, and where all
appeal instances available to the
applicant have been exhausted.
1.2 Pending All pending litigation shall in total not | Must meet N/A Must meet N/A Form CON-2
Litigation represent more than thirty percent requirement by itself requirement by
(30%) of the Applicant's net worth and | or as party to past or itself or as party
shall be treated as resolved against the | existing JV to past or existing
Applicant. Y
2. Financial Situation
2.1 Financial Submission of audited accounts or if Must meet N/A Must meet N/A
Performance not required by the law of the requirement requirement Form FIN - 3.1,
applicant's country, other financial with Supporting
statements acceptable to the Employer, Evidence
for the last Three [3] years to
demonstrate: Must meet N/A Must meet (aN/A
the current soundness of the requirement requirement
applicants’ financial position and its
prospective long-term profitability, Must meet Must meet N/A (b)N/A
and capacity to have a cash flow requirement requiremen t
amount of min. KShs. 5,000,000.00
equivalent working capital
2.2 Average Annual | Minimum average annual construction | Must meet Must meet Must meet ((100- | N/A Form FIN - 3.2
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Qualification Criteria Compliance Requirements Documentation
Joint Venture Submission
No. Subject Requirement Single Entity All Pa.rtles Each Party One Party Requirements
Combined
Construction turnover KShs 5,000,000.00 calculated | requirement requirement 50)/ (n- with Supporting
Turnover as an annual average of the total 1)) % of the Evidence
payments received from construction requirement
works within the last Three (3) years. where n= number
of joint venture
members
3. Experience
3.1 General Experience under construction Must meet N/A Must meet N/A 4. Form EXP -
Construction contracts in the role of contractor, requirement requirement 4.1
Experience subcontractor, or management Experience
contractor for at least the last five
(5) years prior to the applications
submission deadline
3.2 (a) Specific Participation as contractor, Must meet Must meet N/A Must meet FormEXP.4.2(a)
Construction management contractor or requirement requirement requirement
Experience subcontractor, in at least Two (2) Must Provide
contracts with a value of at least KShs. Supporting
4 Million within the last Five (5) Evidence
Years that have been successfully and (Completion
substantially completed and that are Certificate &
similar to the proposed works. The Award Letter)
similarity shall be based on the
physical size, complexity,
methods/technology or other
characteristics as described in the
Scope of Works)
For subcontracted Works the Bidder
should provide the following:
Award letter of the Main Contractor
Award letter of the subcontract
Completion letter of the Subcontract
Proof of payment (attach payment
certificates and certified bank
statements indicating proof of
payment)
3.2 (b) For the above or other contracts Must meet Must meet N/A Must meet Must Provide
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Qualification Criteria Compliance Requirements Documentation
Joint Venture Submission
No. Subject Requirement Single Entity All Pa.rtles Each Party One Party Requirements
Combined
executed during the period stipulated | requirements requirement requirement Supporting
in 4.2(a) above, a minimum Evidence
construction experience in at least one
(1) of:
New construction of bridges and
approach roads
Other similar road works (gravel,
concrete paving blocks or concrete
etc.)
4. Work Methodology
4.1 Work Submission of a work methodology Should demonstrate | Should N/A N/A Must Submit
Methodology understanding of the | demonstrate
scope of works and | understanding
other general of the scope of
requirements works and other
general
requirement
5. Site Staff
The site staff shall possess minimum levels set below;
Qualification = Diploma in Mus? meet Mus? meet N/A N/A qut Provid.e Supporting
51 . Civil Eng. General requirements requirement ]éwdpfnce (Slgp;d CV &
Site Agent General Experience= 6yrs, erq ted Cerﬂ icates/
Specific Experience =3 Yrs Testimonials)
Qualification =Diploma in Must meet Must meet N/A N/A Must Provide Supporting
59 Senior Foreman Civil Eng. requirements requirement Evidence (Signed CV &
’ General Experience = 3 yrs, Certified Certificates/
Specific Experience =2 Yrs Testimonials)
Qualification = Diploma in Must meet Must meet N/A N/A Must Provide Supporting
. Surveying requirements requirement Evidence (Signed CV &
>3 Site Surveyor General Experience = 4 yrs Certified Certificates/
Specific Experience =2 Yrs Testimonials)

6. Key Equipment

6.1

Contractors must meet requirements on key equipment as listed in table 4 below;

Must Provide Supporting
Evidence (Logbooks, Lease

Agreements with Supporting

Logbooks)
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Table 4: Equipment Holding

Contractors must meet requirements on key equipment as listed below;

Item [Equipment Details Minimum Number Required
No. for the execution of the
Contract
A) General plant
1.Primary/Secondary/Crusher Unit/Power 0
Screen Min capacity 60/hr
2. Concrete batching plant Min Cap 20m3/hr 0
Subtotal for A
B) Bituminous Plants
1. Bitumen pressure distributor 0
2. Bitumen heater tank (10,000 litres) 0
3. Asphalt plant 0
4. Paver 0
5. Chip’s spreader 0
Subtotal for B 0
C) Compactors
1.Vibrating compaction plate 300mm wide -
2.Vibrating compaction plate 600mm wide 1
Subtotal for C 1
D) Mobile Compressors
1. Medium rock drill (1.5 m3/min) Optional
2. Heavy rock drill (1.5 m3/min) Optional
Subtotal for D
E) Concrete Equipment
1. Mobile concrete mixers 1
2. Truck mounted mixers Optional
Subtotal for E 1
F) Transport (Tippers, dumpers, water tankers)
1. 4x2 tippers payload 7-12 tonnes 4
2. 6x4 tippers payload 16-20 tonnes Optional
3. Articulated trailers (low loaders) Optional
4. Dump trucks, I 1 o
5. PRSPy REya Rurat Roads Anthor{ty Optional 40
6. Water tankers (18,000- 20,000 Its 1
capacity)
7. Water tankers (8,000- 10,000 Its Optional
capacity)
Subtotal for F 6
G) Earth moving equipment
1. Tractor dozers with dozer attachment Optional
(D6-D9)
2. Tracked loaders Optional
3. Wheel loaders 1
4. Motor scrappers Optional
5. Motor graders (93-205KW) 1
6. Trench excavators Optional
Subtotal for G 2
H) Diesel Generators
| 1. Diesel generators (15- 200KVa) Optional




Item [Equipment Details Minimum Number Required
No. for the execution of the
Contract

Subtotal H -

I) Excavators
1. Hydraulic crawler mounted (7-10 1
tonnes)
— 0.25-0.4m3 SAE bucket
2. Hydraulic wheel mounted (10-16 Optional
tonnes)
— 0.4- 0.6m3 SAE bucket
Subtotal for I 1

J) Rollers
1. Self-propelled single drum vibrating 1
(various types, 12 tonnes and above)
2. Pneumatic rubber tyre (1- 2 0
tonnes/wheel)
3. Sheep foot roller Optional
4. Double drum vibrating pedestrian Optional
roller
Subtotal for J 1

K) Stabilization
1. Pulvimixer 0
Subtotal for K 0

Issued by Kenya Rural Roads Authority
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SECTION V - TENDERING FORMS

QUALIFICATION FORMS

1. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section I1I, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the

Tenderer.

Item of Equipment

Equipment
information

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current Status

Current location

Details of Current Commitments

Source

Indicate source of the equipment
0 Owned [0 leased

] Rented [] Specially manufactured

Omit the following information for equipment owned by the Tenderer

Owner Name of owner
Address of owner
Telephone Contact name and tittle
Fax Telex

Agreements Details of rental/lease/ manufacturer agreements specific to

the project
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2. FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Contractor' Representative and Key Personnel

Title of position: Contractor’s Representative
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position
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3. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position[#]: [Tittle of position from Form PER-1]

Personnel Information

Name: Date of birth

Address: Email:

Professional qualifications:

Academic qualifications:

Language proficiency:/language and levels of speaking, reading and writing skills]

Details

Address of procuring Entity

Telephone: Contact(manager/personnel officer):
Fax
Job Title Years with present procuring Entity

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Project Role Duration of Involvement Relevant Experience
[Main project details] [role and responsibilities on | [time in role] [describe  the experience
the project] relevant to this position]
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitments Details

Commitments to duration of contracts:

Time Commitment:

I understand that any misrepresentation or omission in this Form may:
a) betakeninto consideration during Tender evaluation;

b) resultinmy disqualification from participating in the Tender;

¢) resultinmy dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Name & Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Name & Signature:

Date: (day month year):
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4.

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

Date:
ITT No. and title: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039: ROUTINE MAINTENANCE OF
NYAMUSI-URP NYAOBE ROAD

FORM ELI -1.1 Tenderer Information Form

Tenderer’s Name:

In case of Joint Venture (JV), Name of each member:

Tenderer’s actual or intended country of registration:
[indicate country of constitution]

Tenderer’s actual or intended year of incorporation

Tenderer’s legal address[in country of registration]:

Tenderer ‘authorized representative information:

Name:

Address:

Telephone / Fax numbers:

E-mail address:

O Articles of Incorporation( or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

[J In case of TV, letter of intent to form JV or JV Agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT3.8, documents establishing;

1.

Attached are original documents of

legal and financial autonomy,
Operation under commercial Law,

Establishing that the tenderer is not under the supervision of the Procuring Entity in accordance with
ITT 3.8

Included are the organizational chart, a list of Board of Directors and the beneficial ownership.
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FORM ELI -1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer's JV)
Date: NOT APPLICABLE

ITT No. and title: KeRRA/08/28/39/NMR/NM/22%/2-47-23|24-003: ROUTINE MAINTENANCE OF
ROAD

1. Tenderer’s JV Name: NOT APPLICABLE

2. JV Member’s name: NOT APPLICABLE

3. JV Member’s country of registration

4. JV Member’s year of Constitution .

JV Member’s legal address in country of Constitution:

6. JV Member’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:

1. Attached are original documents of
L Articles of Incorporation( or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

O In case of state-owned enterprise or institution, documents establishing legal and financial autonomy,
Operation under commercial Law, and that they are not under supervision of the Procuring Entity

in accordance with ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.
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FORM CON -2
Historical Contract Non-Performance,
Pending Litigation and Litigation History
Tenderer's Name:
Date:
JV Member's Name NOT APPLICABLE

ITT No.and title: KeRRA/08/28/39/NMR/NM/22%/2-47-23|24-003: ROUTINE MAINTENANCE OF

EKERENYO-MAGWGAWA ROAD

Non-Performed contracts in accordance with section III, Evaluation and Qualifications

1 Contract non-performance did not occur since 1™ January /insert year] specified in section IIT
Evaluation and Qualification Criteria, Sub-Factor 2.1

[ Contract(s) not performed since 1% January /insert year] specified in section III
Evaluation and Qualification Criteria, Sub-Factor 2.1

Year Non-performed portion | Contract Identification Total Contract Amount
of contract (current value, currency,
exchange rate and Kenya
Shilling equivalent)
[insert year] | [inset amount and | Contract Identification: [indicate complete
percentage] contract name/ number, and any other
identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Reason(s) for non-performance: [indicate
main reason(s)

Pending Litigation, in accordance with section III, Evaluation and Qualification Criteria

[J No pending litigation in accordance with section III, Evaluation and Qualification Criteria, Sub-Factor 2.3
[ Pending litigation in accordance with section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as indicated
below.

Year of dispute | Amount in dispute | Contract Identification Total Contract Amount
(currency) (Currency), Kenya shillings
Equivalent (Exchange Rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with section 111, Evaluation and Qualification Criteria.

] No litigation History in accordance with section III, Evaluation and Qualification Criteria, Sub-Factor 2.4
[ Litigation History in accordance with section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as indicated
below.

Year of award Outcome as | Contract Identification Total Contract Amount
percentage of Net (Currency), Kenya shillings
Worth Equivalent (Exchange Rate)
[insert year] [insert percentage] Contract Identification:/indicate ~ complete | [insert amount]
contract name, number, and any other
Identification]

Name of Procuring Entity: [insert full name]
Address  of  Procuring  Entity:/insert
street/city/county]

Matter in dispute: [indicate main issue in
dispute]
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5.49: FORM FIN - 3.1

Financial Situation and Performance

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039: ROUTINE MAINTENANCE OF
NYAMUSI-URP NYAOBE ROAD

5.4.1. Financial Data

Type of Financial | Historic information for previous (insert as appropriate) years,
Information in KShs

(currency) (Amount in currency (KShs))

Year 1 | Year 2 Year 3

Statement of Financial Position (Information from Balance Sheet)

Total Assets(TA)

Total Liability (TL)

Total Equity/Net Worth
(NW)

Current Assets (CA)

Current Liability (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes
(PBT)

Cash Flow Information

Cash  Flow  from
Operating Activities

Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No | Source of finance Amount (Kenya  shillings
equivalent)
1
2
3
Financial documentsThe Tenderer and its parties shall provide copies of financial statements for__years pur

Section I1I, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

b) beindependently audited or certified in accordance with local legislation.
¢) becomplete, includingall notes to the financial statements.
d) correspondto accounting periods already completed and audited.

Attached are copies of financial statements' for the years required
above; and complying with the requirements
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5.5 FORM FIN —3.2

Average Annual Construction Turnover

Tenderer's Name:

Date:

JV Member's Name
ITT No. and title: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039: ROUTINE MAINTENANCE OF
NYAMUSI-URP NYAOBE ROAD

Annual Turnover data (Construction only)

Year Kenya Shillings

[indicate year]

Average Annual Construction Turnover

* See Section I1I, Evaluation and Qualification Criteria, Sub-Factor 3.2.

'If the most recent set of financial statements is for a period earlier than 12 months from the date of
Tender, the reason for this should be justified.
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5. 51 FORM FIN - 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow
demands of the subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resource

NO Source of financing Amount (Kenya Shilling
Equivalent)
1
2
3
4

5.7 FORM FIN - 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on aw contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments
No. | Name of Contract | Procuring Entity’s | Valueof Estimated | Average Monthly
Contact Address Outstanding Completion | Invoicing Over
Tel ' Work Date Last Six Months
’ [Current | Kenya Shilling
Kenya Shilling /month)]
/month
Equivalent|
1
2
3
4
5
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5.8 FORM EXP -4.1

General Construction Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039: ROUTINE MAINTENANCE OF
NYAMUSI-URP NYAOBE ROAD

Page

of pages

Starting Year | Ending Year

Contract Identification Role of

Tenderer

Contract name:

Brief Description of the work performed by the

tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the

tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the

tenderer:

Amount of contract:
Name of Procuring Entity:

Address:
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5.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

JV Member's Name
ITT No. and title: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039: ROUTINE MAINTENANCE OF
NYAMUSI-URP NYAOBE ROAD

Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract [ Prime [ Member inJV | [] Management [ Sub- contractor
Contractor Contractor

Total Contract Amount Kenya Shillings

If a member in JV or Sub-
contractor specify
participation in total
contract amount

Procuring Entity Name

Address:
Telephone/Fax Number:
E-mail:

Description of the
similarity in with Sub-
Factor 4.2 (a) of Section III:

1. Amount

2. Physical size of
required works items

3. Complexity

4. Methods/Technology

5. Construction rate for
key activities

6. Other Characteristics
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10.1 FORM EXP-4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name® (as per ITT 34):
ITT No. and title: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039: ROUTINE MAINTENANCE OF

NYAMUSI-URP NYAOBE ROAD

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section

111, Evaluation and Qualification Criteria, Sub-Factor 4.2.

L. KeyActivity No One: -

Information

Contract Identification

Award Date

Completion Date

Role in Contract ] Prime [ Member inJV | [] Management [J Sub- contractor
Contractor Contractor

Total Contract Amount Kenya Shillings

Quantity (Volume, Number | Total Percentage Actual Quantity

or rate of production, as | Quantity in | participate (ii) Performed (i) x (ii)

applicable) Performed under
the contract per year

the contract

(@)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/ Fax number
E-mail:

Description of the key
activities in according with
Sub-Factor 4.2 (b) of
Section III

2 Activity No. Two 3. ......

If applicable
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OTHER FORMS

6 FORM OFTENDER

INSTRUCTIONS TO TENDERERS

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's

complete name and business address.

ii)  Allitalicized text is to help Tenderer in preparing this form.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the

SELF DECLARATION OF THE TENDERER attached to this Form of Tender.
iv)  The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
o Tenderer's Eligibility- Confidential Business Questionnaire
»  Certificate of Independent Tender Determination
*  Self-Declaration of the Tenderer

Date of this Tender submission: ...................cooi i e e,
Request for Tender No.: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039
Name and description of Tender::ROUTINE MAINTENANCE OF NYAMUSI-URP NYAOBE ROAD

Alternative No.: [insert identification No if this is a Tender for an alternative]

To: [KENYA RURAL ROADS AUTHORITY]

Dear Sirs,

1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct and complete the Works and remedy
any defects therein for the sum of Kenya Shillings [/Amount in figures] Kenya
Shillings /amount in words]

2. Weundertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt
of the notice to commence, and to complete the whole of the Works comprised in the Contract within the time
stated in the Special Conditions of Contract.

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed, this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

5. We, the undersigned, further declare that:

1) No reservations: We have examined and have no reservations to the tender document, including Addenda
issued in accordance with ITT 28;

i1)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iii)  Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country inaccordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works] ;

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of the options below as appropriate]
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viD)

viii)

xi)

Xii)

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,;

Performance Security: 1f our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension _and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [select the appropriate option and delete the other]| [We are not a
state-owned enterprise or institution] /| [We are a state-owned enterprise or institution but meet the
requirements of ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xiii)

Xiv)

XV)

XVi)

XVii)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalfengages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xviii) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict
to interest.

b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]
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Notes

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown
above] Date signed [insert date of signing| day of [insert month], [insert year)

Date signed day of. ,

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(a) Tenderer's details

ITEM DESCRIPTION
1 Name of the procuring entity
2 Reference Number of the Tender
3 Date and Time of Tender Opening
4 Name of the tenderer
5 Full Address and Contract Detail of the Tenderer Country
City
Location
Building
Floor
Postal Address
Name and email of contact person
6 Current Trade License Registration Number and Expiring date
7 Name, country and full address( postal and physical addresses,
email and telephone number) of Registration Body Agency
8 Description of Nature of Business
Maximum value of business which the Tenderer handles
10 State if Tenders Company is listed in stock exchange, give name
and full address (postal and physical addresses, email, and
telephone number) of state which stock exchange

General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality

Country of Origin Citizenship

¢)  Partnership, provide the following details.

Names of Partners Nationality Citizenship % shares owned

d) Registered Company, provide the following details.

i)  Private or public Company

ii)  State the nominal and issued capital of the Company

Nominal Kenya Shillings (Equivalent)..........ccccoiiiiiiiiiiiiiiieeee e Issued

Kenya Shillings (EQUIVAIENT)..........cccviiieriieiieeieiiet ettt ens
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iii) Give details of Directors as follows.

Names of Directors Nationality Citizenship % shares owned
1
2
3
4
5
6
7
8
(¢ DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.
i) Are there any person/persOnS N .........ovvevs vevireins veeiieins creeanns een (Name of Procuring Entity)
who has/have an interest or relationship in thisfirm? Yes/No...........................
If yes, provide details as follows.
Names of person Designation in the | Interest or Relationship with Tenderer
Procuring Entity
1
2
3
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ii)

Conflict of interest disclosure

Type of Conflict

Disclosure
ORNO

YES

If YES
details of
relationship
Tenderer

provide
the
with

Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as
another tenderer

Tender has a relationship with another tenderer,
directly or through common third parties,that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract Specified in this
Tender Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation
of the Tender document or specifications of the
Contract, and/or the Tenderer Evaluation process of
such contract.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the Contract.

Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering process and execution of
the Contract.

f)

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at

Certification

the date of submission.

Full Name

Title or Designation

(Signature)

(Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for:

[Name and number of tender] in

response to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1. I have read and I understand the contents of this Certificate;

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender
onbehalf ofthe Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeenrequested tosubmita Tenderinresponse to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

c) the intention or decision to submit, or not to submit, a tender; or

d)  the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant to paragraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,

to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF - DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

O , of Post Office BOX ......c.oovviiiiiiiiiin, being a resident of
......................................... in the Republic of .................................. do hereby make a
statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender

KeRRA/....ccocvviiiiin, for .ooooviii (insert tender name/description) for .........................
(insert name of the Procuring entity) and duly authorized and competent to make this statement.

2. 'THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THATwhatis deponedto herein aboveis true to the best of my knowledge, information and belief.

........................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

Rt of P. O. BOX ......ccccviiiviiiecieiiieiee e e eee o ... being a resident

Of oo in the Republicof ................ do hereby make a statement as follows: -

L. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ..........ccccvviecereennnnn. (insert
name of the Company) who is a Bidder in respect of Tender No. ........ccccccvevivciinieiienieeeeeeevevens. ., fOT
.......................... (insert tender name/description) for .................. (insert name of the Procuring entity)

and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board, Management,
Staff and/or employees and/or agents of ........................... (insert name of the Procuring entity) which is the
procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ......................... (insert name
of the Procuring entity)

4, THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief.

(Titlo) S e

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L e ereestesiee e s e e e e e e e e ee ... (pETSON) ON behalf of (Name of the Business/
Company/FIFm) ......oouiiuiiii et declare that I have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under
the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized Signatory..........cooiieiniiiiiiiiee e SIEN e,
POSTHION. .ottt e

Office address ........coovveviiiiiiiiiiiinn, Telephone. ........oouiiiiieeeee e
Ermail: Lo ettt e e

Name of the FIrm/CompPany: ...........on ittt e ettt e ste st e e teeseenseenneen e e e e ns
DA e e e
(Company Seal/ Rubber Stamp where applicable)

Witness

NAME o e SIGN.iiiiiiiiiieceeeee e

Page 64 of 183




FORM CON - 3: DECLARATION OF KNOWLEDGE OF SITE
This is to certify that

Has familiarized himself/herself with the Site conditions in accordance with the Instructions to bidders and

the Tender Notice for purposes of bidding for this tender.

ROUTINE MAINTENANCE OF NYAMUSI-URP NYAOBE

TENDER NO: KeRRA/8/28/39/NMR/NM/10%/2-47-23|24-039

Having studied the tender Documents, and gained knowledge of local conditions on site likely to influence
the works and cost thereof, I certify that I am satisfied with the description of the works and understand the

scope of works as specified and as implied in this tender.

(Signed and Stamped by Authorized Bidder’s Agent/ Representative) (Designation)
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APPENDIX 1- FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

)
2)

3)

4

¢)

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel,
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest
standard of ethics during the procurement process, selection and contract execution of all contracts,
and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per
paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such
practices and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -

a)  disqualified from entering into a contract for a procurement or asset disposal proceeding; or

b)  ifacontracthas already been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) shall nottake partin the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements
ofthis Act.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
1)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of'valueto influence improperly the actions of another party;
il)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;
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b)

d)

1)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

v)  “obstructive practice” is:

e deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

* acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award' of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect’ all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
ofKenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

! For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not
limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant, accessing
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals, performing physical inspections and
site visits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.]

BOND NO.

L

BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and /name, legal title, and
address of surety],authorized to transact business in /name of country of Procuring Entity/, as Surety
(hereinafter called “the Surety”), are held and firmly bound unto /mame of Procuring Entity/ as Obligee
(hereinafter called “the Procuring Entity”) in the sum of /amount of Bond] [amount in words] , for the payment of
which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the day
of ,20 , for the supply of [name of Contract] (hereinafter called the “Tender”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender

(“the Tender Validity Period”), or any extension thereto provided by the Principal; or
b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or

(i1) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) ofthe Procuring Entity's Tendering document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter
of Tender or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in

their respective names this day of 20

Principal: Cofhuette Seal
(Signature) (Signature)

(Printed nameand title) (Printed name and title)
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]
Date:....cccovveeieeieeieiieen [insert date (as day, month and year) of Tender Submission]

Tender NO.io...oocuiiiecieiieieies ceis cves ceeeee [insert number of tendering process]

B SRS [insert complete name of Purchaser] 1/We, the undersigned, declare that:

I/'Weunderstand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of twenty-four (24) months starting on the date of tender award or date of
termination, if we are in breach of our obligation(s) under the bid conditions, because we —

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet; or

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity,

(1) fail or refuse to execute the Contract, if required, or
(i1) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or

b) Thirty (30)days after the expiration of our Tender.

I/'We understand that if [ am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

Capacity / title (director or partner or sole proprietor, €tC.) .........coeevuevrineviienienienennns
01

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]

Dated on ...........c.oiill day of ... [Insert date of signing] Seal or stamp
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Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]
Name of Currency Amounts payable
Local Currency (KShs)
Provisional sums expressed in local currency [to be entered by the Procuring Entity]
TECHNICAL PROPOSAL

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to
proceed with the works. The Procuring entity will review these Proposals and determine the extent to
which they meet the required standards to complete the works.

Site Organization
[insert Site Organization information]

Method Statement
[insert Method Statement]

Mobilization Schedule
[insert Mobilization Schedule]

Construction Schedule
[insert Construction Schedule]
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PART II - WORK REQUIREMENTS
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1. The wording of the project sign board and the location to be as directed by the Engineer.

2. Materials to be usced for fabrication of signboard shall be pressure impregnated treated softwood timber
3. Warding hoard posts to be attachied to the posts with gnlvanised nails

4. Project board posts and siruts to be embedded in concrete class 2{/26(1:2:4)
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STANDARD SPECIFICATIONS ERROR! BOOKMARK NOT DEFINED.
BILL 01: PRELIMINARY AND GENERAL ITEMS.........cce.... ERROR! BOOKMARK NOT DEFINED.
01-50- 001 MOBILIZATION AND ESTABLISHMENT OF THE SITE . ERROR! BOOKMARK NOT DEFINED.
01-60- 001 CONTRACT SUPERVISION.........ooooomiriieeeirieeeeeeneeeeenns ERROR! BOOKMARK NOT DEFINED.
01-60- 002 CLEARANCE ON COMPLETION. ..........ccccoviuvveeeerneennn, ERROR! BOOKMARK NOT DEFINED.
01-60-003 INSURANCE ......cooivvieeiecieeee e ERROR! BOOKMARK NOT DEFINED.
01-60-004 QUALITY CONTROL TESTS .....cccvvevvieeiiierieeeeeeenen ERROR! BOOKMARK NOT DEFINED.
01-60-005 PUBLICITY SIGN BOARDS...........cooovvvieeieiieeeeeeieeeen, ERROR! BOOKMARK NOT DEFINED.
01-60- 006 DRINKING WATER..........ccoovviiiiiiieeeeeieee e ERROR! BOOKMARK NOT DEFINED.
01-60-007 PROVISION OF SITE SANITATION FACILITIES............. ERROR! BOOKMARK NOT DEFINED.
BILL 03: SETTING OUT 66
03-50-001:  SETTING OUT THE HORIZONTAL ALIGNMENT .........0oviiiiiitiieeeeiieeeeeeeiteeeeeeeieeeeeeeeneeeeeenns 66
BILL 04: SITE CLEARANCE ERROR! BOOKMARK NOT DEFINED.
04-50-002 GRASS CUTTING ....eevviieeeiiiieeeeiiee e eeiiee e eeveee e e ERROR! BOOKMARK NOT DEFINED.
04-50-003 BUSH CLEARING (HEAVY) ... ERROR! BOOKMARK NOT DEFINED.
04-50-004 BUSH CLEARING (LIGHT) ......ccoovvieiiieeiieiie e ERROR! BOOKMARK NOT DEFINED.
04-50-005 PRUNING TREE BRANCHES ...........ccovvviiiiiineeeiieeeenn, ERROR! BOOKMARK NOT DEFINED.
04-50-006 TREES AND STUMPS REMOVAL (200-450MM GIRTH) ERROR! BOOKMARK NOT DEFINED.
04-50-007 TREES AND STUMP REMOVAL (>450MM GIRTH)...... ERROR! BOOKMARK NOT DEFINED.
04-50-008 CLEARING OBSTRUCTIONS — BOULDERS AND DEBRIS REMOVALERROR! BOOKMARK NOT DEFINED.
04-50-009 STRIPPING AND GRUBBING .........ccccvvviiieiiireeeirreeenns ERROR! BOOKMARK NOT DEFINED.
04-50-010 EXCAVATE, REMOVE AND DISPOSAL OF CONCRETE STRUCTURESERROR! BOOKMARK NOT DEFINED.
BILL 05: EARTHWORKS 71
05-50-001:  ESTABLISHMENT OF THE VERTICAL ALIGNMENT = SLOTTING ......ccc0ccovvvieirreeereeerrnenns
05-50-002: EXCAVATION, SPREAD AND COMPACT IN SOFT MATERIAL (SIDE DRAINS)
05-50-003 EXCAVATION, SPREAD AND COMPACT IN HARD MATERIAL (SIDE DRAINS) .............
05-50-004 EXCAVATION TO LEVEL AND COMPACTION........cccueevieiitiiieeeeiieeeeeerreeeeenns
05-50-005
05-50-006
05-50-007
05-50-008
05-50-009
05-50-010 CUT TO FILL IN SOFT MATERIAL. .......cccvviiitiieeiieeetteeeireeetseeeetaeeesesensseeseseesnseeenseseeseeennnns 74
05-50-011 CUT TO FILL IN HARD MATERTAL. .....cccceiiiiiiiiiiiiieeietiieeeeetteeeeeesseeeessssaeeessssseessnnnseseesnns 74
05-50-012 ROCK TO FILL TO SWAMP ........ccoiviiiitieietieeeiteeeeireeeetaeeeveaeetteeeeseeeesseeesssesesseesnnseesssessssseenns 74
05-50-013 FILTER TO SWAMP UNDER, OVER AND AROUND ROCK FILL........c....coeevuuieeeiirieeeeeneeeeeanns 74
05-50-014 GRASSING ...ttt e e et e e e et e e e e ete e e e eeetae e eeeeetteeeeeetateeeeeateeeeeeeaseaeeeeseseeesnnreeeeanes 74
05-50-015 BACK SLOPE / SLOPE MAINTENANCE .........ccoveiitiiieieeeiteeeiireeeeteeeeseeeeseeesaseeenseesnseeensneenns 75
BILL 07: EXCAVATION AND FILLING FOR STRUCTURES 75
07-50-001 EXCAVATION FOR DRAINAGE STRUCTURES —SOFT MATERIAL .......ccooocoeeniieeeenneennnnn.
07-50-002 EXCAVATION FOR DRAINAGE STRUCTURES — HARD MATERIAL
07-50-003 RIVER TRAINING IN SOFT MATERIAL........c..cccooviiiieeeeiieeeeeeeieeeeeeennns
07-50-004 RIVER DIVERSION .......oooiiiiiiiiiiiiiiieetieeeireeeneeeereeeetveeereesnneesneeeesneas
07-50-005 POROUS FILTER MATERIAL ..........ccooiviiiieiiiiieeeeeiieeeeeereeeeeeereeeeeeennnes
07-50-006 SELECTED GRANULAR FILL MATERIAL .........ccccovvveiiiiiiiieeeiieeeeeenns
07-50-007 CUT TO FILL IN SOFT MATERIAL ......ooooiiiuiiiiieeitiieeeeeeeeeeeteeeeeeeeeeeeeeeeaeeeeeeeaaaeeeeeaneeeeeenns
BILL 08: CULVERT AND DRAINAGE WORKS.......ccccceerurennnne ERROR! BOOKMARK NOT DEFINED.
08-50-002:  DITCH CLEANING ......ccuuvtiiiiiiieeeeeeireeeeeciiieeeeeenaeeee e ERROR! BOOKMARK NOT DEFINED.
08-50-003:  DITCH WORKS EARTH FILLS.........c.0vviiiiiitieeieeitieeeeeeeteeeeeeeiteeeeeeiseeeseeesseeeeseeseneeeseenneseeeans 77
08-50-004: DITCH WORKS ROCK FILLS. SUPPLY AND FILL ......cc0oviiiiiiuiieeieiiieeeeeceeeeeeeeereeeeeeeveeeeeenns 78
08-50-005:  DITCH/MITRE DRAINS/CATCH WATER DRAINS........ ERROR! BOOKMARK NOT DEFINED.
08-60-001/005: CULVERT CLEANING (PARTIALLY BLOCKED)..... ERROR! BOOKMARK NOT DEFINED.
08-60-001 300MM DIA ERROR! BOOKMARK NOT DEFINED.
08-60-002 450MM DIA ERROR! BOOKMARK NOT DEFINED.
08-60-003 600MM DIA ERROR! BOOKMARK NOT DEFINED.
08-60-004 900MM DIA ERROR! BOOKMARK NOT DEFINED.
08-60-005 T200 MM DIA ..o ERROR! BOOKMARK NOT DEFINED.

08-60-006/7/8/9/10: CULVERT CLEANING (FULLY BLOCKED): .... ERROR! BOOKMARK NOT DEFINED.

08-60-006 300MM DIA;
08-60-007 450MM DIA;

ERROR! BOOKMARK NOT DEFINED.
ERROR! BOOKMARK NOT DEFINED.
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08-60-008 OOOMM DIAS......ooiiiieieeeeeeieeeeeeieeeeeeeaeeeeeeeereeeeeeenanes ERROR! BOOKMARK NOT DEFINED.

08-60-009 900MM DIA;...

ERROR! BOOKMARK NOT DEFINED.

08-60-010 T200MM DIA ......ooiiiiiiiieeeeeieeee et ERROR! BOOKMARK NOT DEFINED.
08-60-011/015 CONCRETE CULVERT REPAIR / REPLACEMENT — RINGS

08-60-11 300 MM

08-60-12 450 MM

08-60-13 600 MM

08-60-14 900 MM

08-60-15 200 MM......coouiiiirieiieieiteeeteeeeeteeeeteeeeaeeeeteeeesseeeeteeeetseeereeeesseeeasseeetsesesesesssesesseessseeesessnnas
08-60-021/029 SUPPLY AND INSTALLATION OF CONCRETE PIPE CULVERTSERROR! BOOKMARK NOT DEFINED.
08-60-016 300 MM UNHAUNCHED........cccoevieerireeeiiiieee e ERROR! BOOKMARK NOT DEFINED.
08-60-021 300 MM SURROUNDS .......ccccoiiiieieeiriieeeinrieeeesneneeaas ERROR! BOOKMARK NOT DEFINED.
08-60-022 450 MM UNHAUNCHED... ERROR! BOOKMARK NOT DEFINED.
08-60-023 450 MM SURROUNDS...... ERROR! BOOKMARK NOT DEFINED.
08-60-024 600 MM UNHAUNCHED... ERROR! BOOKMARK NOT DEFINED.
08-60-025 600 MM SURROUNDS ........ccovviieeeiirreeeiireeeeenireeeennns ERROR! BOOKMARK NOT DEFINED.
08-60-026 900 MM UNHAUNCHED..........ccoemirireeirieeeeeneeeenns ERROR! BOOKMARK NOT DEFINED.
08-60-027 900 MM SURROUNDS ........ccovvviieeetireeeceireeeeeeneeeeenns ERROR! BOOKMARK NOT DEFINED.
08-60-028 1200 MM UNHAUNCHED ..........ccoovieiieiinieeeeeceeeeeeennns ERROR! BOOKMARK NOT DEFINED.
08-60-029 1200 MM SURROUNDS.........ovvvieiiiiiieeeeieeeeeeeerveeeeeennns ERROR! BOOKMARK NOT DEFINED.
08-60-017 HEAD WALL REPAIR = IMASONRY ....ooooiiiutiiiiiiitiieeeeeieeeeeeiteeeeeeereeeeeeesseeeeeeessseeesesneeeeennes 82
08-60-018 HEADWALL REPAIR - CONCRETE ..........cccouutiiiiiiiiieeeiiiiieeeeiiteeeeeivaeeeesseseeeeeenssseaesssssaeeans 82
08-60-019 HEADWALL CONSTRUCTION - MASONRY................... ERROR! BOOKMARK NOT DEFINED.
08-60-020 HEADWALL CONSTRUCTION — CONCRETE................ ERROR! BOOKMARK NOT DEFINED.
08-60-030 EXCAVATE IN SOFT MATERIAL FOR CULVERTS......... ERROR! BOOKMARK NOT DEFINED.
08-60-031 EXCAVATE IN HARD, MATERIAL FOR CULVERTS........ ERROR! BOOKMARK NOT DEFINED.
08-60-032 PROVIDE, LAY AND JOIN 450MM INNER DIA. CONCRETE PIPESERROR! BOOKMARK NOT DEFINED.
08-60-033 PROVIDE, LAY AND JOIN 600MM INNER DIA. CONCRETE PIPESERROR! BOOKMARK NOT DEFINED.
08-60-034 PROVIDE, LAY AND JOIN 900MM INNER DIA. CONCRETE PIPESERROR! BOOKMARK NOT DEFINED.
08-60-035 PROVIDE, COMPACT CLASS 15/20 CONCRETE............ ERROR! BOOKMARK NOT DEFINED.
08-60-036 PROVIDE, COMPACT CLASS 20/25 CONCRETE............ ERROR! BOOKMARK NOT DEFINED.
08-60-037 PROVIDE AND PLACE A142 FABRIC MESH REINFORCEMENTERROR! BOOKMARK NOT DEFINED.
08-60-038 SELECTED BACKFILL MATERIALS..........ccccocccoeevvnennnn. ERROR! BOOKMARK NOT DEFINED.
08-70-001:  STONE PITCHING .......ccuvtiieiiiiieeeeeeeteeeeeeetee e e eee e e e e e eeaee e e e etaaaeeeeeetaeeeeeeissaeeeeessaeeeesersteeeeenes
08-70-002:  STONE PITCHING REPAIR

08-70-003:  GABION REPAIR .......cocutiiiiiiitiiiee ettt ee et e et e e e etee e e eeaae e e e earaeeeeetaaeeeeeanaeeeeennes
08-70-004:  GABION INSTALLATION. ......cu0iiititiiireeiteeeeiteeeereeereeeeteeeeseeeeseeesesserseeesesensseessseeeesessnnnes
08-70-005: ROCK FILL TO GABIONS.........0ccoitiitiieitteeeteeeereeeireeeeseeetseeeetseeeseseessseseseeesseesseesssseesnnes
08-70-006:  CONSTRUCTION OF SCOUR CHECKS (CONCRETE).... ERROR! BOOKMARK NOT DEFINED.
08-70-007:  CONSTRUCTION OF SCOUR CHECKS (MASONRY)..... ERROR! BOOKMARK NOT DEFINED.
08-70-008:  CONSTRUCTION OF SCOUR CHECKS (WOODEN STAKES)ERROR! BOOKMARK NOT DEFINED.
08-70-009: SCOUR CHECK REPAIR = MASONRY ......ccovviiiiiiiiiuieeetieiiiteeeeteeeentreeeseseeseeeesesensssesseeenseees
08-70-010: SCOUR CHECK REPAIR = WOODEN ........cccccoiuiiiiiieariiiireeeereeeetreeeeteeeeseeeeseeensneens

08-70-011: SCOUR CHECK REPAIR = CONCRETE ..........cccvvviiiiiiieeeceeeeeeeeeetaeeeeeetaaeeeeinaeeeeeeeesseeeseennens
08-70-012 AT-LEVEL SCOUR CHECKS .......c0oooiitiiitiieiieeeeteeeireeeereeeetseesiteeeeteesesseessseesssaessesesssssnnns
08-80-013 GULLY — HEAD PROTECTION - STONE CHUTE STABILISATION

08-80-014 GULLY — HEAD PROTECTION - STONE AND POST CHUTE STABILISATION

08-80-015 STONE CHECK DAMS ..ottt ettt ettt et et e e aaeeeanaeetaaeenaaeeeareean
08-80-016 STONE AND POST CHECK DAMS.........ccovvviiiiiiieeceeeeeeeee e

08- 080-001 ACCESS DRIFTS (STONE PITCHING)

BILL 10: GRADING AND GRAVELLING ERROR! BOOKMARK NOT DEFINED.
10-50-001: HEAVY GRADING WITHOUT WATERING AND COMPACTION. ........cccceevureeerieeinreeeenreeennen. 91
10-50-002: HEAVY GRADING WITH WATERING AND COMPACTION. .......cccvveiiirrieeeeineeeeeeeerreeeeeennns 92
10-50- 004: CARRIAGEWAY GRADING - LIGHT GRADING ....... ERROR! BOOKMARK NOT DEFINED.
10-50-004: LIGHT MANUAL RESHAPING (GRUB EDGE, FILL GULLIES AND RESHAPE CARRIAGEWAY) ERROR! BOOKMARK
NOT DEFINED.

10-60-001: PROVIDE GRAVEL WEARING COURSE (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION OF GRAVEL)
ERROR! BOOKMARK NOT DEFINED.

10-60- 002: HAULAGE (OVERHAUL BEYOND 1.5KM) ........c.......... ERROR! BOOKMARK NOT DEFINED.

10-60-004 GRAVEL PATCHING (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION OF GRAVEL)  ERROR! BOOKMARK

NOT DEFINED.

10-70-001:  SITE CLEARANCE OF BORROW AREA. .........cc0vviiiiiiiieeeeiiieieeeeeiteeeeeeeisaeeeeeinaeeeeeeeaneeeeseensens 97

10-70-002: REMOVAL OF OVERBURDEN ...........ccooiiiiiiiiiitiiieeeeitteeeeeeieeeeeeeeteeeeeeetaeeeeeeesaeeseeeenneeeeeenees 97

10-70-003:  RESTORATION OF QUARRIES AND BORROW PITS.........cceoviiiiiiiiiiiieiee e 98

BILL 17: CONCRETE WORKS 98
17-50-001: BRIDGE DECK REPLACEMENT - CONCRETE ...........oooeiiiiiiiiieiieeeeeiiieeeeeiineeaeeeneeeesennnns 98
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17-50-002:  BRIDGE ABUTMENT REPAIR — CONCRETE ..........ccvvviiiiiiieiieeeteeeeeeeieeeeeeereeeeeeeveeeeeeennnes 98
17-50-003:  BRIDGE ABUTMENT REPAIR - MASONRY

17-50-004:  DRIFT REPAIRS —CONCRETE...........cooiuviiiiiiitiieeeeeiteeeeeeeteeeeeeeeeeeeeeeetaeeeeeetreeeeeenreeeeeeeneens
17-60-001:  PROVIDE, PLACE AND COMPACT CLASS 15/20 CONCRETE FOR BLINDING...................... 99
17-60-002:  PROVIDE, PLACE AND COMPACT CLASS 25/20 CONCRETE

17-60-003:  VERTICAL FORMWORK CLASS F2 FINISH .........cccooivviiiiiiiiieecciieee e

17-60-004: HORIZONTAL FORMWORK CLASS F2 FINISH .........cvvviiiiiiiiieieiieeeeeeieeeeeeeteee e eeveeeeeeennnes
17-60-005:

SHOWN ON THE DRAWING

17-70-001:

17-70-002:

17-70-003:

BILL 20: ROAD FURNITURE 101
20-50-001: ROAD RESERVE BOUNDARY POSTS .......cccoeoiiiiiiiiiitrieereecitreeiineeeetseeeseeeeseesesseeesseeersseens
20-50-002: INSTALLATION OF FENCING AND GATES
20-50-003:  REPAIR/REPLACE FENCE ..........ccooiiuiiiieiiiiieeeecieeeeeeeieeeeeeetaeeeeeeaneee s
20-50-005: PERMANENT ROAD SIGNS........cooviiiiiiiiiieecieeereeeeree e
20-50- 008: GUARDRAIL REPAIR...........ccccviiitiiiiiiiiitieeciteeeteeeree et e eveeeseteeeereeeeaseeeeseeeessaeeesneeerneens
20-50-009:  GUARD RAIL REPLACEMENT .........ccceciiuiiiitieiiteeeeteeeereeeetreeeiteeeeseeeesseeeeseseesseeesseeerneeens
20-50-010: GUARD RAIL INSTALLATION
20-50-011:  HANDRAIL REPAIR/INSTALLATION ........ouviiiiiiiiieeieeeteeeeeeeeeeeeeeeaeeeeeeeseeeesenseeeeeeesseeeeenns
20-60-001:  TRAFFIC SIGN MAINTENANCE .......cc0ccoitiiiitieeeireeeetreeenreeeesseeeiteeeeseesensaeessseesesseeesseseseeens

BILL 22: DAYWORKS 104

BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN 104
25-50-001 HIV / AIDS AWARENESS AND PREVENTION CAMPAIGN ........ccovvviieieeeeiiieeiininneeeeeeeenen 104
25-50-002 SOIL EROSION MITIGATION MEASURES ................... ERROR! BOOKMARK NOT DEFINED.
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A. Location of Project
The road project is located in North-Mugirango Constituency of Nyamira Region.

B. EXTENT OF CONTRACT.
The works to be executed under this Contract comprise the following: -

a) Preliminaries and general items.
b) Heavy bush clearing of about
¢) Heavy grading without watering of about
d) Gravel patching
e) Gabion installation
f) Gabion Rockfill

C. PROGRAMME OF EXECUTION OF THE WORKS
The Contractor shall provide the works programme, required under the Conditions of Contract, within
21 days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the completion
of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the
Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of his
obligation to complete the works in the prescribed order and by the prescribed completion date and he
shall from time to time review his progress and make such amendments to his rate of execution of the
works as may be necessary to fulfil his obligations.

D. ORDER OF EXECUTION OF WORKS

The Contractor shall carry out the Works such that a continuous and consecutive output of fully
completed work is achieved.

E. TAKING OVER CERTIFICATE

Taking over certificate shall be issued upon completion of SPOT IMPROVEMENT OF TABAKA -
BURDURAS ROAD MANDERA COUNTY

BILL 01: PRELIMINARY AND GENERAL ITEMS

Scope:
This bill comprises those items that are required at the Commencement and Completion of the Works
or that are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site
The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing
required to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all
times. Such protection shall include provision of high visibility clothing or vests, goggles and masks
for workers in potentially dangerous locations or dealing with potentially harmful materials. The
Contractor shall also maintain first aid kits with a minimum of the following items:-

Non-Stick wound dressing

Selection of plaster/band aids

Crepe bandages

Gauze and cotton wool

Antiseptic solution (washing wounds)
Antiseptic cream — Betadine, Burnol
Pain killers Panadol, Disprin
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=  Anti diarrhoea — Immodium, Diadis, Charcoal
=  Anti histamine — Piriton, Triludan

=  Anti nausea — Stemetil

=  Eye ointment

=  Oral re-hydration sachets

=  Surgical gloves

Measurement and Payment: NA

01-60- 001 Contract Supervision
Provisional sum available for the Engineer for expenses incurred for supervising the contract such as
allowances, casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the
Engineer. No mark up is included in this item.

Work Method: NA

01-60- 002 Clearance on Completion
On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed
from the site, and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.

Work Method: NA

01-60-003 Insurance
The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in
the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for
small works conditions of contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances have been affected.

Work Method: NA

01-60-004 Quality Control Tests
The Engineer may instruct the Contractor during the progress of the Works to carry out quality control
tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify the
defects to the Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests at approved material testing laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation
and testing.
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Work Method: NA

01-60-005 Publicity Sign Boards
The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer.
The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this
Contract.
Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

Work Method: NA
01-60- 006 Drinking Water
The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.
Quality Control
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
supplies have been provided.

Work Method: LB

01-60-007 Provision of site sanitation facilities
The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all
work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are
appropriately covered. All shallow pit latrines shall be filled in after the end of use.
Quality Control
The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
sanitation facilities have been provided.

Work Method: LB
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BILL 03: SETTING OUT
Scope

This bill covers the activities required in the re-establishment of the horizontal alignment of the road
including setting out the centre line, cross section widths, drains and structures.

03-50-001:  Setting Out the Horizontal Alignment
The Contractor shall set out the centreline to follow the existing road alignment unless instructed
otherwise by the Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Hilly Terrain
Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross-section details of the road shall be as shown on the Drawing or as directed by the Engineer.
Horizontal setting out shall be done for the approved work sections at a time but not for the entire
road.

Work Method: LB

Quality Control

Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves

Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre
outside the cleared width and on both sides of the road.

Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of + 25mm

Measurement Unit: m
The measurement shall be the linear metres of the road set out.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

BILL 04: SITE CLEARANCE

Scope

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and
grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths of
the road, quarry and borrow areas. The distinction between light and heavy bush shall be decided by
the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths
Road Category Running Stripping and Trees, Stumps, | Bush Clearing
Surface Grubbing Boulders
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A/B/C + Secondary Roads | 6.0 m 10.6 m 10.6 m 14.0 m

D/E + Minor Roads 5.4m 10.0 m 10.0 m 13.0m
RAR Roads 4.5m 7.9 m 8.0m 11.0m
Minor / RAR roads with

insufficient widths or 3.5m 6.9m 7.0 m 9.0 m

Temporary sections

04-50-002  Grass Cutting
Grass shall be defined as any form of plant growth including small shrubs having a girth of not more
than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre

drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such
as signs and marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based
as defined in the Bills of Quantity or as instructed by the Engineer.

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.
Work Method: LB or MB
Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the
operation.

Measurement: m>

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs
required to carry out the work.

04-50-003  Bush Clearing (Heavy)
Where the Engineer designates an areca as Heavy Bush (based on the undergrowth density) the
Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root
systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking.
Other cleared material shall be collected and disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB
Quality Control

The Engineer shall check the cleared widths at 50 metre intervals
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Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

04-50-004 Bush Clearing (Light)
The Contractor shall clear all vegetation including small trees, and shrubs with their root systems.
Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material
shall be collected and disposed of away from the side drains and in a manner that causes no visibility
obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.
Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50-005  Pruning Tree Branches
Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut
material shall be collected and disposed of as directed by the Engineer and burning of waste material
shall not be permitted.

Work Method: LB
Quality Control
The Engineer shall check for visibility improvement.
Measurement and Payment
A Provisional Sum shall be allowed for this item, which shall be paid under Day works.
04-50-006 Trees and Stumps Removal (200-450mm girth)
Trees and Stumps outside the construction width but within the road reserve having a trunk girth of
between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of

the Engineer.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before
cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal
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of trees and stumps shall be back-filled with approved material and compacted to existing ground
level. Cut material and stumps shall be collected and disposed of as directed by the Engineer.
Burning of waste material shall not be permitted.

Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

The measurement shall be the number of trees and stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.

04-50-007 Trees and Stump Removal (>450mm girth)
All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In
addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long
and stacked as directed by the Engineer.

Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

Measurement shall be the number of trees and stumps removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete this item.

04-50-008 Clearing Obstructions — Boulders and debris removal
The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5
m girth using labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off
outside the road area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed
individuals/firms.

Debris removal shall include:

Inspection of the road section(s) regularly

Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away
from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other
structures and the safe disposal thereof outside the road formation width.

Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by
the Engineer. Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined
in the Bills of Quantity or as instructed by the Engineer.
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Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris.
The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum
A Provisional Sum shall be included for this item
Payment:
Payment shall be made on a Day works basis.
04-50-009 Stripping and Grubbing
The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills,
loose boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared
area as directed by the Engineer.
Work Method: LB

Quality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste
material.

Measurement Unit m2
The measurement shall be the area grubbed as directed by the Engineer
Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to
complete this item.

04-50-010 Excavate, remove and disposal of concrete structures
The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory
disposal of the concrete structures.

A Provisional Sum shall be included for this item
Payment: Provisional Sum

Payment shall be made on a Day works basis.
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Measurement Unit: Provisional Sum

BILL 05: EARTHWORKS

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft
material to form the road formation.

05-50-001:  Establishment of the Vertical Alignment - Slotting

The Contractor shall re-establish the vertical alignment of the road section which includes the setting
out and excavation of horizontal slots marking the level road platform.

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight
section and 5m on the curve sections of the road. Each slot shall be compacted using hand rammers
until no more imprints of the rammer on the surface of the slot can be seen. The length of each slot
shall be equal to the formation width of the road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Standard Flat & Rolling Terrain Hilly Terrain
Gradients
Desirable Minimum 2% 2%
Desirable Maximum 8% 10%
Absolute Maximum 10% 12%

The Contractor shall use Labour to carry out this item of work.

Work method: LB

Quality Control:

The hand rammer shall be not less than Skg

The level of the slot shall have a tolerance of + 50 mm

The longitudinal profile of the road shall be checked at every third slot and shall have a maximum
tolerance of + 50mm

Measurement Unit: m

The measurement shall be linear metres of road alignment set out

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

05-50-002: Excavation, spread and compact in soft material (side drains)

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the
Engineer.

Soft material in this case is defined as any material which is not hard or rock in which the average
output is more than 1.5 m3 per PD.

The material from the excavations shall be placed on the carriageway, spread and compacted. Where
Page 71 of 183



additional material is required to achieve the required camber, the widths of the side drains may be
increased, with the approval of the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes
of the compaction equipment. The number of passes shall be as directed by the Engineer dependent
upon the equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum. Where additional moisture is required, water
shall be applied in an even manner such that no longitudinal or transverse flow occurs.

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the
Contractor shall use the appropriate ditch template to control the excavations

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of
work

Work method: LB -MB
Quality Control
. The dimensions of the side drains shall be checked at 50m intervals and shall have a

tolerance of + 50mm

. The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a
tolerance of +50mm.

. Compaction shall show no movement of material under the roller — minimum of 6 passes.
. Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m3

Measurement shall be the volume of material excavated to form the side drains, and deposited for
camber formation.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying
out the work.

05-50-003 Excavation, spread and compact in hard material (side drains)
Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be
classified as hard (not rock) the Contractor shall carry out the excavation in accordance with 04-50-
003 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of
stones or other material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:

The Engineer shall measure the volume of the excavation classified as Hard material
Measurement Unit: m3
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The measurement shall be the volume of material excavated and deposited to form the camber
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

05-50-004 Excavation to Level and Compaction
The Contractor shall cut material to form the level road platform and place the excavated material as
fill or in spoil areas approved by the Engineer. Where material needs to be borrowed excavation shall
only be from borrow areas approved by the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes
of the compaction equipment. The number of passes shall be as directed by the Engineer dependent
upon the equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum. Where additional moisture is required water
shall be applied in an even manner such that no longitudinal or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of
work.

Work Method: LB-MB
Quality Control

. The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of
+50mm.

. The level platform shall be horizontal in the transverse direction and shall have a tolerance
of +15 mm under a 2 metre straight edge.

. The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length of
gradient.
. Compaction shall show no movement of material under the roller — minimum of 6 passes.

° Compaction test standard shall be 95% MDD (AASHTO T99)
Measurement Unit: m3
The measurement shall be the volume of compacted fill material forming the level platform.
Payment

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs
required for carrying out the work.

05-50-005 Spreading and Compaction for Camber Formation
The Contractor shall spread and compact the material deposited from the side drains to form the
camber on the road, in accordance with the Drawings or as directed by the Engineer, and shall check
the profile with the appropriate camber board.

Compaction shall be carried out from the edges to the centre line by overlapping passes of the
compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the
equipment used and the material being compacted. Unless otherwise instructed the moisture content
of the material shall be within + 2% of optimum. Where additional moisture is required water shall be
applied in an even manner such that no longitudinal or transverse flow occurs.
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The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.
Work method: LB-MB
Quality Control

. The width of the carriageway including the shoulders shall be checked at 50m intervals and
shall have a tolerance of +50/-20 mm.

. The camber shall be checked 50m intervals and shall have a tolerance of + 1%.

. Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of +10 mm.

. Compaction shall show no movement of material under the roller, minimum of 6 passes.

. Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m2

The measurement shall be the area of camber formed, according to the specified carriageway width
and measured length of road.

Payment

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs
required for carrying out the work.

05-50-006 Fill in soft material and compact.

05-50-007 Fill in hard material and compact.

05-50-008 Cut to spoil in soft material.

05-50-009 Cut to spoil in hard material.

05-50-010 Cut to fill in soft material.

05-50-011 Cut to fill in hard material.

05-50-012 Rock to fill to swamp

05-50-013 Filter to swamp under, over and around rock fill

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the Standard

Specifications for Roads and Bridges 1986.

05-50-014 Grassing
The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall
care for and water the grass until it is firmly established.
The Contractor shall use Labour to carry out this item of work.
Work Method: LB
Quality Control
The quality of grass and spacing of the sprigs shall be as directed by the Engineer
Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the slope.
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Payment

The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs
required to carry out the work.

05-50-015 Back slope / Slope maintenance
This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders,
and side slopes by filling with suitable soils and compacting using appropriate tamping tools as
instructed by the Engineer.
The Contractor shall use Labour to carry out this item of work.
Work Method: LB
Quality Control

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of
+100mm.

Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment

The unit rate shall be full compensation, for labour, materials, tools and incidental costs required to

carry out the work.

BILL 07: EXCAVATION AND FILLING FOR STRUCTURES
This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works;

07-50-001 Excavation for Drainage Structures — Soft Material
The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and
outlet aprons and other drainage structures to the dimensions and levels shown on the Drawings or as
directed by the Engineer. The excavations shall be kept free of water and shall be compacted with
hand rammers of not less than Skg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with
the construction.

The Contractor shall take all necessary precautions to safeguard the stability and safety of the
excavations.

The Contractor shall apply Labour methods to carry out this item
Work Method LB
Quality Control

) The dimensions of the excavations shall have a tolerance of +50mm
° The invert levels shall have a tolerance of +50mm
. The trench bottom gradients shall have a tolerance of +20mm over the length of the trench

Measurement Unit m3
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The measurement shall be volume of material excavated measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for
carrying out the work.

07-50-002 Excavation for Drainage Structures — Hard Material
Where, in the opinion of the Engineer, the material to be excavated to form the side drains and other
drainage structures may be classified as hard (not rock) the Contractor shall carry out the excavation
in accordance with 07-50-001 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of
stones or other material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control:

The Engineer shall measure the volume of the excavation classified as hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited.
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

07-50-003 River training in soft material
07-50-004 River diversion

07-50-005 Porous filter material
07-50-006 Selected granular fill material
07-50-007 Cut to fill in soft material

These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the Standard
Specifications for Roads and Bridges 1986.

BILL 08: CULVERT AND DRAINAGE WORKS
This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works; and the construction of Scour Checks

08-50-002:  Ditch Cleaning
i.  Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side
drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will not
cause any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as
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directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

. Appropriate drain templates shall be used to check and control the dimensions of the drains.
e  The longitudinal profile of the drains shall be checked using boning rods, to ensure free
flow.

Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross section.
Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the
work.

ii.  Fully silted
Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side
drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will not
cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

. Appropriate drain templates shall be used to check and control the dimensions of the drains.
e  The longitudinal profile of the drains shall be checked using boning rods, to ensure free
flow.

Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.

Payment
The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required
to carry out the work.

08-50-003:  Ditch Works earth fills.
This activity involves the reinstatement/protection works of culvert outlets by filling the resultant
eroded ditch gullies with specified suitable soft material to ensure free passage of water at all times
without causing further damage. The ditch shall be excavated to firm ground and shaped to the
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required suitable shape (depth, width, levelled and smoothened) to the satisfaction of the engineer
prior to filling. The fill material shall be deposited in layers as directed by the Engineer.

The filling shall be carried with approved soft material and compacted in layers not exceeding 150
mm loose depth or in thickness that shall not exceed the maximum that the equipment and method of
operation can process to meet the required compaction as directed by the Engineer.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508
of the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB

Quality Control:
The Engineer shall approve the borrow materials, measure the volume of the borrow fill materials, the
compaction achieved of each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit:  m3
The measurement shall be the volume of the fill material excavated, transported and deposited to fill
the ditch gullies.

Payment:
The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental
costs required to complete the work.

08-50-004:  Ditch Works rock fills. Supply and fill
This activity involves the reinstatement/protection works of culvert outlets by filling the resultant
eroded ditch gullies with specified suitable hard material to ensure free passage of water at all times
without causing further damage. The ditch shall be excavated to firm ground and shaped to the
required suitable shape (depth, width, levelled and smoothened) to the satisfaction of the engineer
prior to filling. The fill material shall be deposited in layers as directed by the Engineer.

The filling shall be carried with approved hard material and compacted in layers not exceeding 150
mm loose depth and systematically compacted by at least 8 passes of a towed vibrating roller
weighing not less than 5 tonnes dead weight or in thickness that shall not exceed the maximum that
the equipment and method of operation can process to meet the required compaction as directed by the
Engineer. During compaction the surface of the layer shall be watered as necessary to facilitate the
filling of the voids with the blinding material.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508
of the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB

Quality Control:
The Engineer shall approve and measure the volume of the hard materials, the compaction achieved of
each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit:  m3
The measurement shall be the volume of the hard material excavated, transported and deposited to fill
the ditch gullies to the desired level.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental
costs required to complete the work.
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08-50-005:  Ditch/Mitre Drains/Catch water Drains
The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions
shown on the Drawings and at locations as directed by the Engineer. They shall be excavated in a
manner to minimise erosion at the discharge point. The material excavated from the drains shall be
used to form the side drain bund directing water to the mitre-drain, and a bund on the lower side of the
cut-off drain, or used for forming camber or disposed of as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control
. The longitudinal profile shall have a gradient of maximum 4%.
. The dimensions of the drains shall have maximum tolerances of +20mm
. The location of the drains shall be approved by the Engineer.

Measurement Unit: m3
The measurement shall be the volume of material excavated as measured on site in approved drains.

Payment
The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

08-60-001/005: Culvert Cleaning (partially blocked)

08-60-001 300mm dia
08-60-002 450mm dia
08-60-003 600mm dia
08-60-004 900mm dia
08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work
Work Method: LB

Quality Control
The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain, cleaned
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Payment
The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-006/7/8/9/10:  Culvert Cleaning (Fully blocked):

08-60-006 300mm dia;
08-60-007 450mm dia;
08-60-008 600mm dia;
08-60-009 900mm dia;
08-60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work.
Work Method: LB

Quality Control
The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment
The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-011/015 Concrete Culvert Repair / Replacement — Rings
08-60-11 300 mm

08-60-12 450 mm

08-60-13 600 mm

08-60-14 900 mm

08-60-15 1200 mm

The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings, including
the concrete bedding and backfilling as instructed by the engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer. The pipes shall be laid on a bedding of Class
15/20 concrete.

The culvert ring shall follow the existing gradient and shall be free flowing — minimum 2%.
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Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm
loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum
overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual
approach, as directed by the Engineer.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LB-MB

Quality Control
e  Concrete quality shall be checked for cracks, honey combing, and other defects.
. Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not
be less than 2%

. The joints shall be checked to see that they have been properly made.

Measurement Unit: m
The measurement shall be in linear metres of the installed Type and size of culvert specified,
measured net according to the Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-021/029 Supply and Installation of Concrete Pipe Culverts

08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds
08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-028 1200 mm unhaunched
08-60-029 1200 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete
bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and
diameter specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be
laid on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with
cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or
as directed by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm

loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum

overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual
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approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the
Engineer’s approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LM-MB

Quality Control
. Concrete quality shall be checked for cracks, honey combing, and other defects.
. Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not
be less than 2%
. The joints shall be checked to see that they have been properly made.

Measurement Unit: m
The measurement shall be in linear metres of the installed Type and size of culvert specified,
measured net according to the Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08- 60-017 Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-
secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush
with the stonework.

The Contractor shall use Labour to carry out this item of work
Work Method: LB

Quality Control
o The stability of the walls and the pointing shall be to the satisfaction of the Engineer.

Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.

Payment
The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to
carry out the work.

08-60-018 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet
concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the
Engineer to include breaking out and replacement of damaged concrete with similar material, and the
rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in
20/20 (1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the
Standard Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and
kept moist for 3 days.
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The Contractor shall use Labour to carry out this item of work
Work Method: LB

Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No
The measurement shall be the number of walls/aprons repaired.

Payment
The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry
out the work.

08-60-019 Headwall Construction - Masonry

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls
in stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the
Drawings (Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class
15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and
after laying the surface shall be kept moist for 3 days.

The Contractor shall use Labour to carry out this item.

Work Method: LB-MB

Quality Control
e The dimensions of the structures shall have a tolerance of +10mm
e The levels shall have a tolerance of +10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m3
The measurement shall be the volume of the structures constructed, in whichever material, measured
net according to the Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that
may be required in carrying out the work.

08-60-020 Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and
levels shown on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected
on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before
concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for
3 days. Formwork may be struck after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full
compaction of the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
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Quality Control
e The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm
e The workability and mix of concrete shall be checked using the slump test and shall have a slump
limit as directed by the Engineer. The frequency of testing shall be determined by the Engineer
e The concrete shall be checked for cracks, honey combing and other defects at the time of striking
the formwork.
Measurement Unit: m’
The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts

08-60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes
08-60-035 Provide, compact class 15/20 concrete

08-60-036 Provide, compact class 20/25 concrete

08-60-037 Provide and place A142 fabric mesh reinforcement
08-60-038 Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard
Specifications for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB

Quality Control
e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the
slump test and shall have a slump limit as directed by the Engineer.
e The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit: m
The measurement shall be the length of culvert laid.

Payment
The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-70-001:  Stone Pitching

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the
Engineer, which shall include levelling the area to be covered with stone pitching, collecting stones,
laying stones, applying mortar to the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the
Drawings or as directed by the Engineer. The prepared surface shall be firm and well compacted, with
hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the

flat side and securely bedded, with the largest dimensions at right angles to the flow of water, in an

interlocking pattern so as to leave only a minimum of voids between the stones which shall be filled
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with suitably shaped and tightly wedged spalls. The top of the pitching shall be finished flush with the
adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a
minimum thickness of 100 mm. The mortar shall be worked into the pitching so that the voids
between the stones are filled to the full depth of the pitching. The mortar shall be finished flush with
the surface of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.
The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control
e The quality of pitching shall be checked for gaps and voids.
e The dimensions of the area of stone pitching shall have a tolerance of +100mm

Measurement Unit: m2
The measurement shall be the total area of pitching calculated as the net area, measured on the slope.

Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08-70-002:  Stone Pitching Repair
This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts.
The stone pitching shall be inspected and repairs carried out as directed by the Engineer, including the
replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning
out of weep holes, as required. All work shall be to the lines and levels of the original construction
with new stonework and mortar being flush with the adjacent materials.
The Contractor shall use Labour to carry out this work

Work Method: LB

Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m2
The measurement shall be the net surface area of the repairs.

Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to
carry out the work.

08-70-003:  Gabion Repair

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original
dimensions as directed by the Engineer.

The Contractor shall use Labour to carry out this item.
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Work Method: LB

Quality Control
The repair of the Gabions shall be approved by the Engineer.

Measurement Unit: No
The measurement shall be the number of Gabion boxes repaired/installed.

Paymet
The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.

08-70-004: Gabion Installation

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at
locations shown on the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and
payment, no distinction shall be made between them.

Gabions shall be ‘“Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the
depths and dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at 150mm
intervals.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control
The placing and tying of the Gabions shall be approved by the Engineer before filling commences.

Measurement Unit: No
The measurement shall be the number of Gabion boxes installed.

Payment
The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.

08-70-005: Rock fill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and
compacting of the rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to
prevent deformation and bulging. The interior and top layers of the boxes shall be hand packed with
smaller stone to form a tightly compact structure and rammed in place. Care shall be taken to ensure
that each layer of boxes is filled evenly and to a level surface before the next course of boxes is
placed.

The Contractor shall use a combination of Labour and transport Equipment to carry out this activity.

Work method: LB-MB
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Quality Control
The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.

Measurement Unit m?
Rock fill to Gabions shall be the volume of Gabions filled.

Payment
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

08-70-006:  Construction of Scour Checks (Concrete)
08-70-007:  Construction of Scour Checks (Masonry)
08-70-008:  Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as
instructed by the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and
to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1: Scour checks spacing
Gradient of Drain Scour Check Spacing Gradient of Drain Scour Check Spacing
4% or less not required 8% 7.5m
5% 20m 9% 6m
6% 15m 10% Sm
7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.
Work method: LB

Quality Control

The spacing of the scour checks shall have a tolerance of + 0.5m

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.

Measurement Unit: No.
The measurement shall be the number of scour checks constructed.

Payment
The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for
carrying out the work.

08-70-009: Scour Check Repair - masonry
08-70-010: Scour Check Repair - wooden
08-70-011: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
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construction details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall
include replacement of missing or broken stonework and stakes; and the repair of damaged concrete,
to the original lines, levels, and Specifications.

The Contractor shall use Labour to carry out this item work.

Work Method: LB
Quality Control

The sizes of the wooden stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.

Measurement: No.
The unit rate of measurement shall be the number of scour checks repaired.

Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08-70-012 At-level Scour Checks

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping
channels (parabolic waterway) at locations and intervals as shown in drawing C9c. The stones shall
be placed in a manner to ensure minimum voids within the structure. A trench 0.2m deep by 0.2m
wide shall be excavated in the invert of the channel and extended 0.2m into the slopes. Stones shall be
laid up to the level of the invert with the middle section lower than the sides to form a spill way. The
spacing of the checks shall be 1-4 metres, as directed by the Engineer.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control
The construction and spacing of the scour checks shall be checked by the Engineer.

Measurement Unit: No
The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to
carry out the work.

The payment for the construction of the parabolic waterway is under item 08-50-005

08-80-013 Gully — head protection - Stone Chute Stabilisation
08-80-014 Gully — head protection - Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the
dimensions and details shown on Drawings C9d.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m3 for
the smaller stones and pebbles to be used as the transition layer between the stone structure and the
ground. No rounded stones shall be used. Posts shall be durable hardwood minimum 900mm in
length and 15mm diameter.

The gully head shall be excavated as shown on Drawings to form a firm base for the stone layers. The
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initial layer shall be the small stones and gravel to a depth of 150mm after which the larger stone shall
be carefully placed to form a compact matrix. Posts shall be driven a minimum of 600mm into the
ground at spacing as directed by the Engineer.

The Contractor shall use Labour to carry out this item
Work Method: LB

Quality Control
The stone dimensions and construction shall be checked by the Engineer.

Measurement Unit: No
The measurement shall be number of units constructed

Payment
The unit rate shall be full compensation for labour, tools, materials and incidental costs required to
carry out the work.

08-80-015
08-80-016

Stone Check Dams
Stone and Post Check Dams

The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on
Drawing C9e and/or as directed by the Engineer.

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not
less than 0.01 m3 for the stones and pebbles for the transition layer between the stone structure and the
ground. No rounded stones shall be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m,
driven at least 600mm into the ground. Stones shall be carefully hand-packed to provide a stable
structure with a minimum of voids.

The dam checks shall be constructed such that the top of the dam is lower than the level of the
adjacent land to leave sufficient channel for water flow, the crest of the check dam is parabolic in
shape forming the spillway and it is keyed into the excavation of the gully floor and into the sides of
the gully. The gully floor below the check dam must be protected from erosion by an apron with
parabolic shape protecting the sides of the channel. The posts must be hammered into the ground to a
depth equal to the post height above the ground or a minimum of 0.6 m.

The spacing of the check dams shall be as shown in the table below:

Check Dam Spacing

Gradient Height of dam spill way (m)
% 0.15 0.25 0.50 0.75 1.00
5 15.0 25.0
7 5.0 8.7 17.5 25 35
10 2.5 4.2 8.4 12.6 16.8
15 1.4 2.3 4.6 6.9 9.2
20 0.9 1.6 3.2 4.8 6.4
25 1.3 2.5 3.8 5.0
30 1.0 2.0 3.0 4.0
40 1.6 2.4 3.2
50 1.2 1.8 2.0

Work Method: LB
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The Contractor shall use Labour to carry out this item
Quality Control
The Engineer shall check the workmanship and spacing of the check dams.

Measurement Unit: No
The measurement shall be the number of check dams constructed

Payment
The unit rate shall be full compensation for labour, tools, materials and incidental costs required to
carry out the work.

08- 080-001 Access Drifts (Stone Pitching)

The Contractor shall construct Access drifts in grouted stone pitching to the dimensions as shown on
drawing C18 or as directed by the Engineer. This shall include the provision of stone and the levelling
of the areas to be covered.

The stone pitching for Access drifts shall comply with the requirement of 08—70-001 (stone pitching)
with the addition of masonry toes at each end of the drift as shown on the Drawings.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed by
the Engineer, and the prepared surface compacted with hand rammers or appropriate equipment.

The grouted stone pitching shall be covered with wet sacking or other approved cover for not less than
4 days after laying and shall not be subject to loading until adequate strength has been developed as
instructed by the Engineer.

The Contractor shall use Labour and appropriate Equipment to carry out this item.
Work Method: LB-MB
Quality Control

1) Stone pitching quality shall be as for 08-70-001

Measurement Unit m2
The measurement shall be the area of stone pitching, measured net according to the Drawings.

Payment
The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs
required for carrying out the work.

BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the
high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or
towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains
light manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be
used for roads that have deteriorated to such an extent that the drains and carriageway need to be re-
instated. Heavy Manual Reshaping is defined under Bill 5 — Earth Works.
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Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is
for re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using
approved equipment of gravel wearing course material on the formation of the road carriageway.
Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone
coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the
Engineer. Gravel material shall conform to the requirement given in

Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI

Sieve % by Weight Passing

(mm) Zone Min Max

40 100 WET: Mean annual

28 95 - 100 rainfall 5 20
> 500mm

20 85-100 DRY: Mean annual

14 65— 100 Rainfall < 500mm 10 30

10 55-100

5 35-92 BEARING STRENGTH REQUIREMENTS

2 23 -717 Traffic Commercial DCP

1 18— 62 VPD CBR Equivalent

0.425 14— 50 mm/Blow

0.075 10 — 40 >15 20 11

For “Quarry Waste” gravel stones of <15 15 14

maximum dimension 80mm may be permitted | CBR at 95 % MDD, Modified AASHTO and 4 days
soaking
Lower quality material (CBR 15) may be accepted if
no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be
shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for
the acquisition of the quarry rights and shall conduct respective negotiations with landowners and
affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer. The Contractor is deemed
to have included in his rates for the provision of the gravel material.

10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient moisture
in the material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials
to fill potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a
Motor grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be
removed first and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be graded toward the centre of the road starting from both edges until the specified
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camber is achieved. Suitable material from the side drains may be used as additional material. Any
further material needed to achieve the correct camber shall be from an approved source.

No grading shall be carried out in dry conditions.
The Contractor shall use Equipment to carry out this item.
Work Method: MB

Quality Control
e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +
50mm or -20mm.
e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +
1%

Measurement Unit: m2
The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-50-002:  Heavy Grading with watering and compaction.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials
to fill potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a
Motor grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be
removed first and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the specified
camber is achieved. Suitable material from the side drains may be used as additional material. Any
further material needed to achieve the correct camber shall be from an approved source. Compaction
shall be carried out using appropriate equipment approved by the Engineer, from the carriageway
edges to the centerline in overlapping passes.

In order to achieve the desired compaction water shall be added in an even manner without transverse
or longitudinal flow.

The Contractor shall use Equipment to carry out this item.

Work Method: MB
Quality Control
. The width of the carriageway shall be checked at every 50m intervals and have a tolerance
of + 50mm or -20mm.
. The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of + 1%
. Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of + 10 mm.
. Compaction shall show no movement of material under the roller, minimum of 6 passes.

. Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m2
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The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-50- 004: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall
grade the carriageway to control roughness and corrugations using either a Towed or a Motor grader.
The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified
camber. Where instructed by the Engineer, suitable materials from the side drains may be used to fill
potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be

from an approved source. Compaction shall be achieved using the wheels of the equipment, tracked
evenly over the full surface, or by other approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

. The width of the carriageway shall be checked at every 50m intervals and have a tolerance
of +50mm or -20mm

. The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of + 1%

. Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.

Maximum tolerance of +10 mm.

Measurement Unit: m2
The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway
filling gullies and ruts on the carriageway and reshaping of the camber of the road to the original
standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum
height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies.
Where additional suitable material is required to reinstate the camber to the required shape, this
material shall be obtained from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this
purpose if applicable.
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The fill material shall be watered, mixed and compacted using suitable tampers to a finished level
25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.
The Contractor shall apply Labour methods to carry out this item.

Work Method: LB

Quality Control

. The width of the carriageway including the shoulders shall be checked at 100m intervals
with tolerance of +50mm or -20mm

o The camber shall be checked using camber board at 50m intervals and shall have a tolerance
of +1%

. The quality of fill material shall be approved by the Engineer

. The minimum compaction to be applied to fill areas shall be such that no rammer imprint on

the surface shall be seen.

Measurement Unit: m2
The measurement shall be the area of carriageway shaped.

Payment
The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying
out the work.

10-60-001:  Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of
Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB

Quality Control:
. Oversize stones and boulders shall not be loaded for haulage to the road.
. Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the
layer across the full width of the carriageway and shaped to the specified camber. Spreading also
includes the removal of any oversized stones or boulders, which cannot be broken down to the
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required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the
Engineer dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB

Quality Control:

. The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
. +50mm

. Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall
have a tolerance of + Smm / - Omm

. The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

. The longitudinal profile shall be checked after the compaction of each load to ensure a
smooth surface with no corrugations or depressions, tolerance of + 10mm.

. Compaction shall show no movement of material under the roller, minimum of 6 passes.

. Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3
The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-60- 002: Haulage (Overhaul beyond 1.5km)
The Contractor shall haul by appropriate equipment and off-load on the road as directed by the
Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading
shall only be permitted after the agreed spacing is adjusted accordingly.
No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on
the prepared formation unless approved by the Engineer. Any greater loads shall be dumped in

stockpiles off-road and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.

The Contractor shall use Equipment to carry out this Item.

Work Method: MB
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Quality Control:

. No haulage equipment shall be used until its capacity has been ascertained by the Engineer
. The quality of gravel dumped on the road shall be according to the Specifications

o The quantity of material delivered in each load shall be checked before dumping is allowed
. The distance between the stacks shall be checked to ensure the required compacted

thickness will be achieved.
Measurement Unit: m3km (Overhaul)

The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of 1.5km. The
‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of the section where the gravel
is being dumped and processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance
to the centre point as indicated above.

Payment
The unit rate shall include full compensation for labour, tools, equipment, and incidental costs
necessary to carry out the work.

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)

Excavation of Gravel
Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB

Quality Control:
o Oversize stones and boulders shall not be loaded for haulage to the road.
. Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall prepare the area to be patched by removing excessive water and loose material. The
contractor shall then dump, spread and compact gravel material, in a manner to ensure a uniform
thickness of the layer across the full width of the carriageway and shaped to the specified camber.
Spreading also includes the removal of any oversized stones or boulders, which cannot be broken
down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction
equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment
used and the material being compacted. Unless otherwise instructed the moisture content of the
material shall be within + 2% of optimum
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Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB

Quality Control:

. The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
° + 50mm

. Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall
have a tolerance of + Smm / - 20mm

. The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 %

. The longitudinal profile shall be checked after the compaction of each load to ensure a
smooth surface with no corrugations or depressions, tolerance of + 10mm.

. Compaction shall show no movement of material under the roller, minimum of 6 passes.

. Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3
The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-70-001:  Site clearance of borrow area.
This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard
Specifications for Roads and Bridges 1986.

10-70-002:  Removal of Overburden
The Contractor shall remove overburden from quarries and borrow pits, which includes excavation,
loading, hauling and stockpiling at approved locations. The thickness of the overburden layer to be
removed shall be determined from trial pits dug on a 30 metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the
Works, as directed by the Engineer.

The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise.
Work Method: LB or MB
Quality Control
e The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the
approval of the Engineer.
Measurement Unit: m3
The measurement shall be the volume of overburden removed as calculated from the cleared area and

the mean depth indicated from the trial pits.

Payment
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The unit rate shall include full compensation for labour, tools materials and equipment, haulage,
stockpiling and incidental costs required for carrying out the work.

10-70-003:  Restoration of Quarries and Borrow Pits
The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the
material over the full excavation area.

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary
appropriate protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and
trees shall be replanted as directed by the Engineer.

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer.
Work Method: LB, LM-MB

Quality Control
The Engineer shall check that the required measurements have been satisfactorily taken.

Measurement and Payment: Provisional Sum
Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer

BILL 17: Concrete Works

17-50-001:  Bridge Deck Replacement - Concrete
17-50-002:  Bridge Abutment Repair — Concrete

These activities involve the repair or replacement of concrete bridge deck and abutment, including the
removal of loose or broken concrete, cutting back damaged areas to sound surfaces and repairing with
concrete of similar Class to the original.

The bridge deck and abutment shall be inspected and necessary repairs shall be instructed by the
Engineer. All Holes and voids shall be cleared of debris, loose material and dust, and shall be well
watered before the new concrete is placed. The new concrete shall be firmly rammed against the
existing surfaces and finished flush with the surrounding materials. The surface of the repair shall be
protected from direct sunlight and kept moist for 3 days. Concrete shall be Class 20/20 unless
otherwise directed by the Engineer.

In the event of complete replacement of the abutment and deck, the activity shall be carried in
accordance with Section 17 Sub Clauses 1701 to 1741 of the Standard Specifications for Road and
Bridge Construction.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3
The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.
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17-50-003:  Bridge Abutment Repair - Masonry

This activity involves the repair of masonry bridge abutment, including the removal of loose or broken
stones and then repairing the damaged parts with similar size stones using mortar of 1:4(cement: sand
by volume)..

The abutrment shall be inspected and necessary repairs shall be instructed by the Engineer. All loose
stones shall be removed and replaced afresh. The stones shall be laid with a bond allowing a
minimum overlap of % the length of the smallest stone. The joints shall be a minimum of 10mm and
no stone shall touch another stone but shall be laid fully on a mortar bed. The mortar joints on the face
of the abutment shall be painted and raked to produce a durable finish.

The Contractor shall use Labour to carry out this item
Work Method LB

Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3
The measurement shall be the abutment repaired.

Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.

17-50-004:  Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete,
cutting back damaged areas to sound surfaces and repairing with concrete of similar Class to the
original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids
shall be cleared of debris, loose material and dust, and shall be well watered before the new concrete
is placed. The new concrete shall be firmly rammed against the existing surfaces and finished flush
with the surrounding materials. The surface of the repair shall be protected from direct sunlight and
kept moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed by the Engineer.

The Contractor shall use Labour to carry out this item
Work Method LB

Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3
The measurement shall be the volume of concrete used for the repair.

Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.

17-60-001: Provide, place and compact class 15/20 concrete for blinding
17-60-002: Provide, place and compact class 25/20 concrete

17-60-003: Vertical formwork class F2 finish

17-60-004: Horizontal formwork class F2 finish
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17-60-005:  Provide, cut, bend and fix into position high yield reinforcement bar to BS 44461
as directed and as shown on the drawing

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the Standard
Specifications for Roads and Bridges 1986.

17-70-001: Drift Construction by contract
17-70-002: Bridge Construction by contract

The activities for these items will be defined in a separate specific document and only summarised
under these item numbers.

17-70-003:  Concrete Road Section
The Contractor shall construct the concrete road carriageway on the prepared, shaped and compacted

road formation as approved by the Engineer. Concrete shall be class 20/20 and may be batched by
volume, but shall be mixed in a mechanical mixer. The mix shall be as shown below.

Concrete Class | Nominal Mix by Batch with 1 bag Cement
Volume No. of boxes
Fine Coarse Yield (approx)
20/20 1:2:4 (20mm max 2 4 0.16m’
aggregate)

The water added shall be the minimum necessary to give sufficient workability for efficient
consolidation of the concrete. For concrete placed by hand this shall be 23-27 litres per bag of
cement. For mechanical mixing and compacting (poker vibrator) the water content shall be reduced to
20 litres per bag of cement.

The concrete shall be placed in formwork which is clean, smooth faced and secure from movement
and leakage to the full depth of the carriageway (150mm) in clearly marked out bays. Steel
reinforcing mesh mats (6mm) shall be laid at a depth 50mm below the finished surface as the concrete
is being poured. Compaction of the concrete shall be by hand ramming or poker vibrator. The surface
shall be tamped with a timber tamping bar to produce a uniform, transverse ridged surface.

Concrete pours shall normally be over half the carriageway width and in lengths between construction
joints as directed by the Engineer, of 10-15 metres. Contraction joints if required shall correspond
with the construction joints. Where directed by the Engineer expansion joints shall be formed in
positions and in accordance with the details provided by the Engineer.

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate
curing. The Contractor shall make cubes for testing as directed by the Engineer.

All materials used for concrete production and the Contractor’s working method shall be approved by
the Engineer before concreting is permitted.

The Contractor shall use Labour and Equipment to carry out this item.

Work Method LB - MB

Quality Control

Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube strength
shall be 27.5 N/mm2 at 28 days on an average of 4 cubes

Measurement Unit: m3
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The measurement shall be the volume of concrete measured net according to the Drawings

Payment
The unit rate shall include full compensation for labour, tools, equipment, materials and incidental
costs necessary to carry out the work.

BILL 20: ROAD FURNITURE

Scope:
This bill comprises those items of Road Furniture to be erected and maintained as aids to road safety,
including traffic signs and guardrails.

20-50-001: Road reserve boundary posts
20-50-002: Installation of fencing and gates
20-50-003: Repair/replace fence

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard
Specifications for Roads and Bridges 1986.

20-50-005: Permanent Road Signs

The Contractor shall erect road / traffic signs of the type and at locations as directed by the Engineer.
The signs materials and quality are shown on the Drawings. The signs shall be bedded in concrete
Class 15/20 and shall be supported vertically until the concrete is set.

The Contractor shall use Labour to carry out this item.
Work Method. LB

Quality Control
The Engineer shall check the sign position before concrete is backfilled.

Measurement Unit: ~ No
The measurement shall be the number of signs erected.

Payment
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

20-50- 008: Guardrail Repair
This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned,
vertical and secure condition. The repair shall include securing any loose posts by re-compaction or
removal of any unsuitable material surrounding the post, importing and compaction of suitable
materials to render the posts secure, and the re-fixing of the rails.
The Contractor shall use Labour to carry out this item.
Work Method LB
Quality Control
The guardrails shall be checked as being properly aligned secure and in a vertical position

The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
The measurement shall be the length of Guardrail repaired
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Payment
The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to
carry out the work.

20-50-009: Guard Rail Replacement
20-50-010: Guard Rail Installation

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the
Engineer. The guardrails shall comply with the requirements of the Road Authority and shall be
erected on hard wood or treated timber posts of top diameter not less than 150mm.

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary bolts,
nuts, washers and spacer blocks.

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail supplied,
and shall be of sufficient size to permit the proper setting of the posts and to allow room for
backfilling and compacting. At least 1 metre of a post shall be embedded in the ground. The
backfilling shall be with 12:1 soil cement mixture, or as otherwise directed by the Engineer, after the
erected rails have been approved by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method LB

Quality Control
The Engineer shall check the post and rail erection before final backfilling.

Measurement Unit: m
The measurement shall be the length of Guardrail erected.

Payment
The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

20-50-011:  Handrail repair/installation

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard
Specifications for Roads and Bridges 1986.

20-60-001:  Traffic Sign Maintenance

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean,
properly aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or
other fixings and the tightening of the same. The maintenance shall also extend to securing any loose
posts by the re-compacting or removal of any unsuitable material surrounding the posts, importing and
compacting of suitable material to render the post secure. Painting of the Traffic signs if required is
also included in this item.

The Contractor shall use Labour to carry out this item.
Work Method LB

Quality Control

The signs shall be clean and in vertical position

The fixings shall be hand checked to be tight

Measurement Unit: No.
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The measurement shall be number of signs maintained.
Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to
carry out the work.

Page 103 of 183



BILL 22: DAYWORKS

ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include the relevant
items for each specific contract document.

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment,
labour and materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and
shall carry out work using these rates only if directed by the Engineer.

Measurement and Payment

a. Equipment:
Payment for equipment shall only be made for the time each item of equipment is working. Idle time
due to breakdown or incompleteness of the equipment shall not be paid. The rate of equipment shall
include for the cost of the following: -

i. Transport of the equipment to the site

ii.  Operators, drivers and assistants including their overtime
iii.  Fuels and lubricants

iv.  Maintenance, spare parts and all costs of repairs

v.  Depreciation, insurance, overheads and profits.

b. Labour
Payment shall only be made for the time each of worker working on the Dayworks as instructed by the
Engineer. The rate for labour shall include the cost of,

i. All wages, allowances and other payments due to the worker
ii.  Provision of small tools used on Dayworks activities by labourers and tradesmen.
iii.  Insurance, overheads and profit.

c. Materials
Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities.
The rate for materials shall include for the cost of provision of the material, transport to site, storage,
handling, overheads and profits.

Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to
Dayworks activities, to be included in the Dayworks Bill.

BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN
This BILL sets out the Contractor’s obligations with regard to on-site HIV / AIDS awareness
campaign and preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness and Prevention Campaign
The Contractor shall institute an HIV / AIDS awareness and prevention campaign amongst his
workers for the duration of the Contract. The awareness campaigns shall be carried out in consultation
and guidance of Ministry of Public Health or Local service providers approved by the Ministry of
Public Health.

The Contractor shall display AIDS awareness posters in all buildings frequented by workers employed
on the Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS
Page 104 of 183



awareness posters. The posters shall be printed on gloss paper and shall be at least Al size on
buildings and A3 size or other approved size on vehicles. The message on the posters shall be supplied
by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the
Contract.

As part of the campaign the Contractor will be required to make condoms available to his workers.

Measurement Unit: month

The measurement shall be the calendar month or part thereof, measured over the duration of the
campaign.

Payment:

The rate shall include full compensation for equipment; labour and material required for the provision
of the item.

25-50-002 Soil Erosion Mitigation Measures

Soil Erosion problems must be identified and appropriate mitigation measures included during the
preparation of the contract document. However the Engineer shall provide a Provisional Sum for Soil
Erosion Mitigation Measures that were foreseen during the preparation of the document.

Measurement
A Provisional Sum shall be included in the Bill of Quantities for this item.

25-50-003 Baraza’s for Cross-cutting Issues
The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on
cross-cutting issues, including Community Participation, Environmental Mitigation, Gender Rights,
HIV/AIDS, Workers Rights at times and locations directed by the Engineer.
Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item payable on documented
expenditure.
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SECTION VII - BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

1.

10.

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction
with the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of
identification, and in no way modifies or supersedes the detailed descriptions given in the conditions
of Contract and Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the
work to be carried out, and are given to provide a common basis for bidding and comparing of Bids.
There is no guarantee to the Contractor that he will be required to carry out all the quantities of work
indicated under any one particular item or group of items in the Bill of Quantities. The basis of
payment shall be the Contractor's rates and the quantities of work actually done in fulfilment of his
obligation under the Contract.

Payments for emergency and/or instructed works will be paid as and when they occur using
submitted rates and/or day works and shall require prior approval of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work
executed, and the Engineer will only measure the whole of the works executed in accordance with this
Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the
exception of items that already have Provisional sums affixed thereto. The bidders are reminded that
no “nil” or “included” rates or “lump-sum” discounts will be accepted. The rates for various items
should include discounts if any. Bidders who fail to comply will be disqualified.

Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole
or in part at the discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise
provided under the Contract, include all Constructional plant to be used, labour, insurance,
supervision, compliance testing, materials, erection, maintenance of works, overheads and profits,
taxes and duties together with all general risks, liabilities and obligations set out or implied in the
Contract, transport, electricity and telephones, water, use and replenishment of all consumables,
including those required under the contract by the Engineer and his staff.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in
accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or
fills, waste or additional thickness necessary to obtain the minimum finished thickness or dimensions
required in this Contract. Any work performed in excess or the requirements of the plans and
specifications will not be paid for, unless ordered in writing by the Engineer.

Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to
enhanced Perfomance Security requirements pursuant to Instruction to Tnderers section 38.2 (b) of
Tender Data Sheets.

Bills of Quantities are Annexed herewith.
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction
industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General
1. Definitions

1.1 Bold facetypeisusedto identify defined terms.

a)  TheAccepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion ofthe Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and Compensation Events.

¢)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

d)  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Events are those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g)  The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.

1) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

1) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

k)  Daysare calendar days; months are calendar months.

1) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

m)  ADefectisany part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
from the Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

q)  The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, who is also the Procuring Entity.

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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y)

aa)
bb)
ce)
dd)
ce)

ff)
gg)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in apermanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual
and interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification
or addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
execution of the Works. Itdoes not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries about these GCC.

22 1f sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
g)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantitiesé, and

any other document listed in the SCC as forming part of the Contract.

Orn lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a) as amatter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
to any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5 Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after
notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when it is delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8 Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC.
The Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring
Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall beremoved in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks

101The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries therisks which this Contract states are Contractor's risks.
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11. Procuring Entity's Risks

1L1From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a) Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

1) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contaminationdirectly
affecting the country where the Works are to be executed.

112From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to
the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefectwhich existed on the Completion Date,
bb) aneventoccurring before the Completion Date, which was not itselfa Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

131The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC
for the following events which are due to the Contractor's risks:
a) lossofordamage tothe Works, Plant, and Materials;
b) lossofordamage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) personal injury or death.

132Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or damage incurred.

133If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

134Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

135Both parties shall comply with any conditions of the insurance policies.

14. SiteData

141The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by
any information available to the Contractor.

15. Contractor to Construct the Works

151The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.
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16. The Works to Be Completed by the Intended Completion Date

161The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

172The Contractor shall be responsible for design of Temporary Works.

173The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

174The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175A11 Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.

18 Safety

181The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

201The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is
not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

21. Access to the Site

2L1The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to
the Site and to any place where work in connection with the Contract is being carried out or is intended to be
carried out.

22. Instructions, Inspections and Audits

21The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

22The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

23The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory
Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice
subject to contract termination (as well as to a determination of ineligibility pursuant to the Public
Procurement Regulatory Authority's prevailing sanctions procedures).
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23. Appointment of the Adjudicator

231The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing
Authority designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the
Contractor became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following
provisions of this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause,
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require;
and

¢) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed comments.
He may also request any necessary further particulars, but shall nevertheless give his response on the
principles of the claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or



after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any
claim, any extension of time and/or additional payment shall take account of the extent (if any) to which
the failure has prevented or prejudiced proper investigation of the claim, unless the claim is excluded
under the second paragraph of this Sub-Clause 24.3.

242Amicable Settlement

24.1.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a
notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after
the fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

243Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a) Theappointment ofareplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

¢) Whether ornota certificate has been improperly withheld or is not in accordance with these Conditions.
e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

4A4Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably
inaccordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or
notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Project Manager from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
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the Works.
24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by

the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of
this remuneration.

245Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the

Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

1) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

ii1)  Association of Consulting Engineers of Kenya
v) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 Theinstitution written to first by the aggrieved party shall take precedence over all other institutions.

A6Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

2ATFailure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

248Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) theparties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) theProcuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud and Corruption

251The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the
amount and currency, and the purpose of the commission, gratuity or fee.

B. Time Control
26. Program

261Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

262An update of the Program shall be a program showing the actual progress achieved on each activity and the

effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

263The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
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the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity
Schedule within 14 days of being instructed to by the Project Manager.

264The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall
show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

271The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

272The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

28. Acceleration

281When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

2821f the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

29. Delays Ordered by the Project Manager

291The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

30. Management Meetings

301Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

302The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

31. EarlyWarning

311The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

312The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Project Manager.

C. Quality Control

32 Identifying Defects

321The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct
the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers
may have a Defect.
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33. Tests

3311f the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. Ifthere is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

341The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall
be extended for as long as Defects remain to be corrected.

H2Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.

35. Uncorrected Defects

3511f the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

36. Contract Price7

361The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37. Changesinthe Contract Price’

3711f the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with
the prior approval of the Procuring Entity.

372If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

38 Variations
381All Variations shall be included in updated Programs9 produced by the Contractor.

382The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

383If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of
the Variation on the Contractor's costs.

384If the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated asa
Compensation Event.

"In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor
and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made
separately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Prices inthe Activity Schedule shall not be altered when the Contractor makes such changes to the Activity
Schedule.

In lump sum contracts, add “and Activity Schedules” after “Programs.” 10p, lump sum contracts, delete this paragraph.
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385The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

380lf the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work

387Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) theproposed change(s), and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal;
and

¢) adescription of any effect(s) of the change on performance/functionality.

388The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

¢) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany otherbenefits to the Procuring Entity, without compromising the functionality of the Works.

3891f the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in the SCC of'the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a)to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

39. Cash FlowForecasts

391When the Program1 1, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

40. Payment Certificates

401The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

402The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

403The value of work executed shall be determined by the Project Manager.

404The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

405The value of work executed shall include the valuation of Variations and Compensation Events.

406The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

407Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price — tender price)/tender
price X 100.



41. Payments

41.1Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each
certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from the date by which the payment should have
been made up to the date when the late payment is made at the prevailing rate of interest for commercial
borrowing for each of the currencies in which payments are made.

4121f an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

413Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

414Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring
Entity and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

421The following shall be Compensation Events:

d)
e)
f)

g)

h)

)
k)

D

m)

n)

The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC
Sub-Clause 20.1.

The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or instructionsrequired
for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
isthen found to have no Defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

The advance payment is delayed.
The effects on the Contractor of any of the Procuring Entity's Risks.

The Project Manager unreasonably delays issuing a Certificate of Completion.

A21f a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be extended.

423As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract
Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project Manager
shall assume that the Contractor shall react competently and promptly to the event.

Hp, lump sum contracts, add “or Activity Schedule” after “Program.”

12y, lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed
activities in the Activity Schedule.”
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44The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the
Project Manager.

4. Tax

431The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the
date 30 days before the submission of bids for the Contract and the date of the last Completion certificate.
The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes
are not already reflected in the Contract Price or are aresult of GCC Clause 44.

4. Currencyy of Payment

41All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

451Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted
by applying the respective price adjustment factor to the payment amounts due in each currency. A separate
formula of the type specified below applies:

P=A+B Im/lo
where: Pis the adjustment factor for the
portion of the Contract Price payable.

A and B are coefficients" specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable.

4521f the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due to fluctuations in costs.

46. Retention

461The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to
the Contractor before the end of this period have been corrected. The Contractor may substitute retention
money with an “on demand” Bank guarantee.

4]. Liquidated Damages

471The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor's liabilities.

4721f the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment to
the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day
(less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the
Intended Completion Date. The Project Manager shall certify that the Works are complete, although they may
not be due to be complete.



49. Advance Payment
491The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

492The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

493The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations,
price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

0. Securities
01The Performance Security shall be provided to the Procuring Entity no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to
the Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the
Completion Certificate in the case of a Performance Bond.

51. Dayworks
SLIIf applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

512A11 work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

513The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
S21Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

3. Completion
531The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

5. Taking Over
S1The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's
issuing a certificate of Completion.

55. Final Account

551The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project
Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall
decide on the amount payable to the Contractor and issue a payment certificate.

B1he sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in
the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to
take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract
Price.
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56. Operating and Maintenance Manuals

S611f “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

562If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental
breach of the Contract.

S72Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)
b)
<)
d)

e)

g)

h)

the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contractand expel him from the Site.

573Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

5741f the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

575When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental ornot.

8. Paymentupon Termination

S811f the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the value
of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be
a debt payable to the Procuring Entity.

582If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work
done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and
less advance payments received up to the date of the certificate.

59. Property

591A11 Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of
the Procuring Entity ifthe Contract is terminated because of the Contractor's default.
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60. Release from Performance

6011f the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either
the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment wasmade.



SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should befilled in by the Procuring Entity prior to

issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
A. General
GCC1.1(q) The Procuring Entity is /KeRRA-Director General].
GCC1.1 (u) The Intended Completion Date for the whole of the Works shall be /six (6) months after
commencencent date]
GCC1.1 (x) The Project Manager is [Director -RAM].
GCC1.1(2) The Site is located at [insert address of Site | and is defined in drawings No. [insert numbers]

GCC 1.1 (cc)

The Start Date shall be [As Prescribed In The Commencement Letter].

GCC 1.1 (gg)

The Works consist of [A4s Prescribed Under Section Six(6)].

GCC2.2 Sectional Completions are: [N/A]
GCC5.1 The Project manager may delegate any of his duties and responsibilities.
GCC8.1 Schedule of other contractors: /N/A]
GCCo9.1 Key Personnel
GCC 9.1 is replaced with the following:
9.1  Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]
GCC13.1 The minimum insurance amounts and deductibles shall be:
(a)  for loss or damage to the Works, Plant and Materials: [contract value].
(b) For loss or damage to Equipment: [Value Of Equipment On Site].
(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract [provide insurance cover].
(d) for personal injury or death:
(i)  of the Contractor’s employees: /not less than khs, 2,000,000.00].
(1))  of other people: /[not less than khs, 2,000,000.00].
GCC 141 Site Data are: [N/A]
GCC20.1 The Site Possession Date(s) shall be: [as indicated in the letter of possession of site |
GCC23.1& Appointing Authority for the Adjudicator: [CIARB].
GCC23.2

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as determined by
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

the CIARB]J.

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within /4 days after
issuance of the order to commence.

GCC26.3 The period between Program updates is /14 days after instructions from the Engineer] days.
The amount to be withheld for late submission of an updated Program is /N/A].

C. Quality Control

GCC34.1 The Defects Liability Period is: /N/A] days.

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be  N/A % (insert appropriate percentage. The percentage is normally
up to 50%) of the reduction in the Contract Price.

GCC44.1 The currency of the Procuring Entity’s Country is: [Kenya shillings].

GCC45.1 The Contract [/ “is not ] subject to price adjustment in accordance with GCC Clause 45, and
the following information regarding coefficients [specify “does” or “does not”] apply.

The coefficients for adjustment of prices are:

(a)  [insert percentage] percent nonadjustable element (coefficient A).
(ib)  [insert percentage] percent adjustable element (coefficient B).

(¢) The Index I for shall be [insert index].

GCC 46.1 The proportion of payments retained is: /10% of the interim certificate up to a maximum of 5%
of the contract sum]

GCC47.1 The liquidated damages for the whole of the Works are /0.05%)] per day of the contract price.
The maximum amount of liquidated damages for the whole of the Works is /5%/ of the final
Contract Price.

GCC48.1 The Bonus for the whole of the Works is /N/A] per day. The maximum amount of Bonus for
the whole of the Works is /N/A4] of the final Contract Price. N/4

GCC49.1 The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor no later
than [N/A].

GCC50.1 The Performance Security amount is [insert amount(s) denominated in the types and
proportions of the currencies in which the Contract Price is payable, or in a freely convertible
currency acceptable to the Procuring Entity]

(a) Performance Security — Bank Guarantee: in the amount(s) of /5% percent of the
Accepted Contract Amount and in the same currency(ies) of the Accepted Contract
Amount.

E. Finishing the Contract

GCC 56.1 The date by which operating and maintenance manuals are required is /N/A].
The date by which “as built” drawings are required is [/in N/A].
GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
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Amendments of, and Supplements to, Clauses in the General Conditions of Contract

GC Clause
maintenance manuals by the date required in GCC 58.1 is [N/A].
GCC57.2 (g) | The maximum number of days is: /N/A4].
GCCS58.1 The percentage to apply to the value of the work not completed, representing the Procuring

Entity’s additional cost for completing the Works, is /N/A4].
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format
below.

FORMAT

1. For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

i) Address: [insert Authorized Representative's Address]

iti)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iti)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

4. Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a) The successful tenderer
1) Name of successful Tender

i1)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in wor

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. [f the Tender's price was evaluated include the evaluated
price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the
Tender was unsuccessful.
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SNo

Name of Tender | Tender Price | Tender’s evaluated One Reason Why not

as read out price (Note a) Evaluated
1
2
3
4
5
(Note a) State NE if not evaluated
5. How torequesta debriefing

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

¢) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

1)  Attention: [insert full name of person, if applicable]
i1)  Title/position: [insert title/position]

i1)  Agency: [insert name of Procuring Entity]

ii1) Email address: [insert email address]

d) Ifyour request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided.
Ifthis happens, we will notify you and confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
youin writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

6.  Howtomake acomplaint
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a)

b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

1) Attention: [insert full name of person, if applicable]
i1)  Title/position: [insert title/position]

1ii) Agency: [insert name of Procuring Entity|

iv) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:
1) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
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tendering process, and is the recipient of a Notification of Intention to Award.
i1)  The complaint can only challenge the decision to award the contract.
ii1) Youmust submit the complaint within the period stated above.

iv)  You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

1) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone: __ Email:



FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.......c...... 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for .........(Tender description).
REQUEST FOR REVIEW
We. oo ,the above named Applicant(s), of address: Physical address................ P.O.Box No............. Tel.
No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:
1.
2.
By this memorandum, the Applicant requests the Board for an order/orders that:
1.
2.
SIGNED ........cccevnene. (Applicant) Dated on................ dayof............... /...20......
FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day of
2200
SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated /date] for execution of the /name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount /amount in numbers and words] [name of currency],
as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by .................. (name
of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract
Forms, of the Tender Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20, between
of (hereinafter “the

Procuring

Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

L. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) theLetter of Tender

¢) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings, and

h) thecompleted Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable

under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed b (for the Procuring Entity)
g y. g y

Signed and sealed b (for the Contractor).
g y.
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee|
[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity/ Date:

[Insert date of issue]

Guarantor: [[nsert name and address of place of issue, unless indicated in the letterhead]

L. We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in

words ),' such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or
to show grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the .... Day of ............ ,2......°, and any demand for payment under it
must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

! The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee
from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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1.

FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuring Entity/ Date:_
[Insert date of issue] .

PERFORMANCE BOND No.:

Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ]

Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and

assigns, jointly and severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of , 20, for in accordance with the documents,

plans, specifications, and amendments thereto, which to the extent herein provided for, are by
reference made part hereofand are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void,
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

4. The Surety shall notbe liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of 20
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SIGNED ON

on behalfof By__in the capacity of In the

presence of
SIGNED ON

presence of

on behalf of By_in the capacity of In the




FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/
Date: [Insert date of issue]
ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor:_

[Insert name and address of place of issue, unless indicated in the letterhead]

We have beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(in words) is to be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (inwords ) upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasused the advance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  hasfailed to repay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2, whichever is earlier. Consequently, slemand
for payment under this guarantee must be received by us at this office on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as
specified

in the Contract.

*Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/

Date:

[Insert date of issue]

Advance payment guarantee no. /Insert guarantee reference number]|

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1.

5. T

6.

We have beeninformed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into
Contract No.

[insert reference number of the contract] dated with the Beneficiary, for
the execution of [insert name of contract and brief description of Works/
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
and payment of /insert the second half of the Retention Money] is to be made against a Retention Money
guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures] ([insert amount
in words /)' upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under
the Contract, without your needing to prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been

credited to the Contractor on its account number at [insert name and address
of Applicant's bank] .

his guarantee shall expire no later than the ..o Day of . . .
2 ’, and any demand for payment under it must be received by us at the ofﬁce 1ndlcated

above onor before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.
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'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

’Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Suchrequest must be in writing and must be made prior to the expiration date established in the guarantee.

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to
Regulation 13 (24) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case o,
Jjoint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.: [insert identification no

Name of the Tender Title/Description: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__ /insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares % of voting Whether a person | Whether a person
aperson rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes / No)
Full Name Directly------ Directly......... L. Haleg the 'rlg.ht to |L. E.xer.<:1ses
National identity | | oo % | ......%ofvoting |  8PPOit & majofiiy of ) significant
of shares rights 1e board o e | influence or
card number or directors or an | control over the
1. | Passport number ) equivalent governing | Company body of
Indirectly---------- body of the Tenderer: | the Company
Personal . % of voti
Identification Indirectly---- '0?1 voung Yes -----No---- (tenderer)
[ rights i i
Number (where | | 77T % g 2.1s this right held
applicable) of shares directly or | Yes--—--- No----
indirectly?:
Nationality 2. Is this
. influence or
Date of birth Direct...........ce..... control exercised
[dd/mm/yyyy] . directly or
Postal address indirectly?
Residential address
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Details of all Beneficial Owners

% of shares

% of voting

‘Whether a person

‘Whether a person

a person rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/ No)
body of the Tenderer
(Yes / No)
Telephone number Indirect............... Direct..............
Email address Indirect............
Occupation or
profession
2. | Full Name Directly------ Directly......... L. Having the | 1. Exercises
. . N Y% | .. % of voting right to appoint a significant
National identity of shares rights majority of the board | influence or
card number or of the directors or an control over the
Passport number ) equivalent governing Company body of
Personal o ‘I;;(i)l;?(i?;g- """" body of the Tenderer: | the Company
Identification ndirectly---- | o Yes ----- No-—4-— 4 (tenderer)
Number (where | | % rights 2. Is . this right | Yes ----- No----
applicable) of shares helq directly  or .
indirectly?: 2. Is this
Nationality(ies) influence or
Date of birth ‘ cgntrol exercised
[dd/mmlyyyy] Direct.......oeueuenen. filr;ctly or
indirectly?
Postal address
— Direct..............
Residential address Indirect...............
Telephone number Indirect............

Email address

Occupation or
profession

1) Am fully aware that beneficial ownership information above shall be reported to the Public
Procurement Regulatory Authority together with other details in relation to contract awards and
shall be maintained in the Government Portal, published and made publicly available pursuant to

Regulation 13(5) of the

Companies

(Beneficial

Ownership Information) Regulations,

2020.(Notwithstanding this paragraph Personally Identifiable Information in line with the Data
Protection Act shall not be published or made public). Note that Personally Identifiable
Information (PIl) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes
National identity card number or Passport number, Personal ldentification Number, Date of birth,
Residential address, email address and Telephone number.

IIT) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider

a natural person who in relation to the company:
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() holds at least ten percent of the issued shares in the company either directly or indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

IV)What is stated to herein above is true to the best of my knowledge, information and belief.
Name of the Tenderer: ....................... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of
person duly authorized to sign the Tender]

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender]
Signature of the person named above: ....................... [insert signature of person whose name and capacity are
shown above]

Date this ...........cccou.... [insert date of signing] day of....................... [Insert month], [insert year|

Bidder Official Stamp
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BILL OF QUANTITIES
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Bill of Quantities

Page: 1

Summary

Project:

Item No.

Description

Amount (KShs)

BN

General: Office administration and overheads/Preliminaries

N

SITE CLEARANCE

oo

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING WORKS

Sub Total

VAT @ 16 %

Total

Contingencies (@ 0 %)

Carried to page on the form of Tender
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Road Code E6194 Section Name  NYAMUSI - URP NYAOBE
Package: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039

Contractor 0

Bill of Quantities Page: 1

Bill No.1 |General: Office administration and overheads/Preliminaries Project:

Unit Bid

Item No. |Description Units|Quantity |Rate(Ksh) |Amount KSh [Technology

01-50-016 |Materials Investigation &Testing KS 20000 - |LB-MB
Provide and erect publicity signs as directed by the

01-80-016 |Engineer NO. 2 - |LB-MB
Allow a prime cost sum for the REs miscellaneuos  |PC

01-80-026 |account SUM| 250000 - |LB-MB

Total Carried Forward to Summary:
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Road Code E6194
Package: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039
Contractor

Section Name

NYAMUSI - URP NYAOBE

Bill of Quantities Page:2
Bill No.4 |SITE CLEARANCE Project:
Unit Bid
ltem No. |Description Units|Quantity |Rate(Ksh) Amount KSh  [Technology
04-50-003 |Heawy Bush Clearing M2 6600 LB

Total Carried Forward to Summary:
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Road Code E6194
Package: KeRRA/08/28/39/NMR/NM/10%/2-47-23(24-039
Contractor

Section Name

NYAMUSI - URP NYAOBE

Bill of Quantities

Page: 3

Bill No.8 |CULVERT AND DRAINAGE WORKS Project:
Unit Bid

ltem No. |Description Units|Quantity |Rate(Ksh) Amount KSh  |Technology
08-60-008 |Culvert Cleaning- Fully Blocked - 600mm MT 28 LB
08-60-009 |Culvert Cleaning- Fully Blocked - 900mm MT 16 LB
08-60-025 |Culvert Installation 600 mm with surround MT 14 LB
08-60-027 |Culvert Installation 900 mm with surround MT 8 LB

Total Carried Forward to Summary:
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Package: KeRRA/08/28/39/NMR/NM/10%/2-47-23|24-039

Contractor 0

Road Code E6194 Section Name ~ NYAMUSI - URP NYAOBE

Bill of Quantities

Page: 4

|Bill No.10 |GRADING AND GRAVELLING WORKS

Project:

Unit Bid
|item No. |Description Units|Quantity |Rate(Ksh)

Amount KSh

Technology

Heaw grading with watering and compaction
10-50-002 |instructed by the Engineer M2 15400

MB

Provide gravel wearing course-excavation,free haul,
10-60-001 |spread, water and compact grawvel to specifications  |M? 2586

MB

Total Carried Forward to Summary:
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