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INVITATION TO TENDER

WEST POKOT REGION

Kenya Rural Roads Authority,

P.O. Box 302 30600,

KAPENGURIA.

Regional Email address: westpokot@kerra.go.ke

TENDER NAME: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MURUNY -
MOKOYON CENTRE ROAD

TENDER No: KeRRA/WP/08/39/014/2024-25

1 The (Kenya Rural Roads Authority-West Pokot Region) invites sealed tenders from eligible
candidates for (Routine Maintenance and Spot Improvement of MURUNY - MOKOYON
CENTRE ROAD).

2. Tendering will be conducted under a standardized tender document. Tendering is reserved for
AGPO (youth) category registered by National Treasury

3. This Tender is This Tender is reserved for AGPO (youth) category registered by National Treasury

4. Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours [0900 t01600 hours] at the address given below.

The Regional Director,
Kenya Rural Roads Authority-West Pokot Region,
P.O Box 302-30600, Kapenguria Kenya.

5 Tender documents may be obtained electronically from the www.tenders.go.ke and Authority’s
Website www.kerra.go.ke. Tender documents obtained electronically will be free of charge.

6.  Tender documents may be viewed and downloaded free from the website; www.kerra.go.ke or
www.tenders.go.ke. Tenderers who download the tender document must forward their particulars
immediately to westpokot@kerra.go.ke to facilitate any further clarification or addendum.

7. All Tenders above 5 Million must be accompanied by Tender Securing of Kshs. 100,000.00 only and all
AGPO Tenders must be accompanied by a Duly filled Tender Securing Declaration.

8  The Tenderer shall chronologically serialize all pages of the tender documents submitted.

9. Completed tenders must be delivered to the address below on or before [9"" December, 2024 at
11.00am]. Electronic Tenders [ will not] be permitted.

10. Tenders will be opened immediately after the deadline date and time specified above or any
deadline date and time specified later. Tenders will be publicly opened in the presence of the

Tenderers' designated representatives who choose to attend at the address below.

11.  Late tenders will be rejected.


mailto:westpokot@kerra.go.ke
http://www.tenders.go.ke/

The addresses referred to above are:

A. Address for obtaining further information and for purchasing tender documents

Kenya Rural Roads Authority- West Pokot Region,
Opp Ministry of Water and Sanitation

P.O Box 302-30600,

Kapenguria Kenya.

The Officer to be contacted:

Senior Chain Management Officer-West Pokot Region,
Email : westpokot@kerra.go.ke

Tel : 020-2403024 ; Mobile : +254 112 286989

B. Address for Submission of Tenders. (Office or Tender Box)

Physical address for hand Courier Delivery to office or Tender Box
The Regional Director,

Kenya Rural Roads Authority-West Pokot Region,
P.O Box 302-30600, Kapenguria Kenya.

C. Address for Opening of Tenders.

Kenya Rural Roads Authority- West Pokot Region,
Opp Ministry of Water and Sanitation

P.O Box 302-30600,

Kapenguria Kenya.



PART 1 - TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1.

2.

Scope of Tender

11 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the
Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender being tendered for. The Procuring
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract being
tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are
same as those that provided consulting services. The Procuring Entity shall, upon request, make
available to any tenderer information that would give such firm unfair competitive advantage over
competing firms.

Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not
eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and
severally liable for the execution of the entire Contract in accordance with the Contract terms. The JV
shall nominate a Representative who shall have the authority to conduct all business for and on behalf
of any and all the members of the JV during the tendering process and, in the event the JV is awarded the
Contract, during contract execution. The maximum number of JVV members shall be specified in the
TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which
they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract.
Public Officers are also not allowed to participate in any procurement proceedings.
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3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest
shall be disqualified. Atenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:

a) Directlyorindirectly controls, is controlled by or is under common control with another tenderer; or
b) Receivesor hasreceived any direct or indirect subsidy from another tenderer; or
c) Hasthesame legal representative as another tenderer; or

d) Hasarelationship with another tenderer, directly or through common third parties, that putsitina
position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e) Anyofits affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer
for the Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this
Tender Document or

h) Hasaclose business or family relationship with a professional staff of the Procuring Entity who:

i)  aredirectly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or

ii)  would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to the
Procuring Entity throughout the tendering process and execution of the Contract.

34 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A
tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

35 A Tenderer (either individually or as a JV member) shall not participate in more than one
Tender, except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. A firm that is not a tenderer or aJV member may participate as a subcontractor in more than
one tender. Members of a joint venture may not also make an individual tender, be a subcontractor in
a separate tender or be part of another joint venture for the purposes of the same Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT
4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub- consultants for any part of the
Contractincluding related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state
Government and/or public administration, (ii) financially autonomous and not receiving any significant
subsidies or budget support from any public entity or Government, and (iii) operating under commercial
law and vested with legal rights and liabilities similar to any commercial enterprise to enable it compete
with firms in the private sector on an equal basis.

3.9 AFirms and individuals may be ineligible if their countries of origin (a) as a matter of law or
official regulations, Kenya prohibits commercial relations with that country, or (b) by an act of
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compliance with a decision of the United Nations Security Council taken under Chapter V11 of the
Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or services
from that country, or any payments to any country, person, or entity in that country. Atenderer shall
provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring
Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided in for this purpose is be provided in
“SECTION |11 - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if
the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51
percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual
member firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent
ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the

contract price, excluding provisional sums.

3.12  The National Construction Authority Act of Kenya requires that all local and foreign contractors
be registered with the National Construction Authority and be issued with a Registration Certificate
before they can undertake any construction works in Kenya. Registration shall not be a condition for
tender, but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint VVenture
undertakings which may prevent, distort or lessen competition in provision of services are prohibited
unless they are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010.
JVs will be required to seek for exemption from the Competition Authority. Exemption shall notbe a
condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be
given opportunity to seek such exemption as a condition of award and signature of contract.
Application for exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by
producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue
Authority.

4.  Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.

5. Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of
the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be
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at the tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures

i) Section | - Instructions to Tenderers (ITT)

ii) Section Il - Tender Data Sheet (TDS)

iii) Section Il - Evaluation and Qualification Criteria
iv) Section IV - Tendering Forms

PART 2 Works Requirements

i)  SectionV -Drawings

ii) Section VI- Specifications

iii) Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i)  Section VIII - General Conditions of Contract (GCC)
ii) Section IX - Special Conditions of Contract (SC)

iii) Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the Site
shall be at the Tenderer's own expense.

8.  Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and
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when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the
site of the works. The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have
acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the
questions asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-tender
meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender
meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender
meeting and the pre- arranged pretender visit of the site of the works if provided for in accordance with
ITT 8.4. The Procuring Entity will respond in writing to any request for clarification, provided that such
request is received no later than the period specified in the TDS prior to the deadline for submission of
tenders. The Procuring Entity shall forward copies of its response to all tenderers who have acquired the
Tender Documents in accordance with ITT 6.3, including a description of the inquiry but without
identifying its source. If specified in the TDS, the Procuring Entity shall also promptly publish its
response at the web page identified in the TDS. Should the clarification result in changes to the essential
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately
following the procedure under ITT 8.4.

10. Amendment of Tendering Document

10.1At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2Any addendum issued shall be part of the tendering document and shall be communicated in writing to
all who have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3.
The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web page in
accordance with ITT 8.4.

10.3To give prospective Tenderers reasonable time in which to take an addendum into account in preparing
their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders,
in accordance with ITT 25.2 below.

C. Preparation of Tenders

11. Costof Tendering

11.1The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

12. Language of Tender



12.1The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer
and the Procuring Entity, shall be written in the English Language. Supporting documents and printed
literature that are part of the Tender may be in another language provided they are accompanied by an
accurate and notarized translation of the relevant passages into the English Language, in which case, for
purposes of interpretation of the Tender, such translation shall govern.

13.  Documents Comprising the Tender

13.1The Tender shall comprise the following:

a) Formof Tender prepared inaccordance with ITT 14;

b) Schedulesincluding priced Bill of Quantities, completed inaccordance with ITT 14and ITT 16;

c) Tender Security or Tender-Securing Declaration, inaccordance with ITT 21.1;

d) Alternative Tender, if permissible, inaccordance with ITT 15;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f)  Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted,

g) Conformity: atechnical proposal inaccordance with ITT 18;

h) Any other documentrequired inthe TDS.

13.2In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically
serialize pages of all tender documents submitted.

13.3The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid
or to be paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant
forms furnished in Section 1V, Tendering Forms. The forms must be completed without any alterations
to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces
shall be filled in with the information requested.

15. Alternative Tenders
15.1Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2When alternative times for completion are explicitly invited, a statement to that effect will be included
in the TDS, and the method of evaluating different alternative times for completion will be described
in Section III, Evaluation and Qualification Criteria.

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the
basic technical requirements shall be considered by the Procuring Entity. When specified in the TDS,
Tenderers are permitted to submit alternative technical solutions for specified parts of the Works, and
such parts will be identified in the TDS, as will the method for their evaluating, and described in
Section VII, Works' Requirements.



16. Tender Pricesand Discounts

16.1The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

16.2The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender
price and the equivalent total cost of the Tender so determined will be used for price comparison.

16.3The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of
the Tender, including any discounts offered.

16.4The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

16.5It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions of
Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. In
such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in
the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its
proposed indices and weightings.

16.6Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders
for all lots (contracts) are opened at the same time.

16.7All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause,
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and
prices and the total Tender Price submitted by the Tenderer.

17. Currencies of Tender and Payment

17.1Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures
in other currencies for inputs to the Works supplied from outside Kenya shall device own ways of
getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility inaccordance with ITT 4.

19.2In accordance with Section I11, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
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information sheets included in Section IV, Tender Forms.

19.3A margin of preference will not be allowed. Preference and reservations will be allowed, individually or
in joint ventures. Applying for eligibility for Preference and reservations shall supply all information
required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

19.4Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification established
by the Procuring Entity, a contractor or group of contractors qualifies for a margin of preference.
Further the information will enable the Procuring Entity identify any actual or potential conflict of
interest in relation to the procurement and/or contract management processes, or a possibility of
collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the
procurement process or contract management.

19.5The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

19.6The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entity may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.3. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

19.7All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

19.8If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.

19.91f information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any
conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i) ifthe procurement process is still ongoing, the tenderer will be disqualified from the procurement
process,

ii) ifthe contract has been awarded to that tenderer, the contract award will be set aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

19.10 If atenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless
the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not
material, or was due to genuine error which was not attributable to the intentional act, negligence or
recklessness of the tenderer.

20. Period of Validity of Tenders
11



20.1Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

20.2In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity
may request Tenderers to extend the period of validity of their Tenders. The request and the responses
shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may
refuse the request without forfeiting its Tender security. A Tenderer granting the request shall not be
required or permitted to modify its Tender, except as provided in ITT 20.3.

20.3If the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity period, the Contract price shall be determined as
follows:

a) inthe case of fixed price contracts, the Contract price shall be the tender price adjusted by the
factor specified inthe TDS;
b) inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender

evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

21. Tender Security

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount

and currency specified in the TDS. A Tender-Securing Declaration shall use the formincluded in Section
IV, Tender Forms.

21.21f a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee
in any of the following forms at the Tenderer's option:
a) anunconditional Bank Guarantee issued by reputable commercial bank); or
b) anirrevocable letter of credit;

c) aBanker'scheque issued by a reputable commercial bank; or
d) anothersecurity specified inthe TDS,

21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid

for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension
if requested under ITT 20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

21.5If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement

proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to extend
tender validity period.

21.6The Tender Security of the successful Tenderer shall be returned as promptly as possible once the

successful Tenderer has signed the Contract and furnished the required Performance Security, and any
other documents required in the TDS.
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21.7The Tender Security may be forfeited or the Tender-Securing Declaration executed:
e) ifa Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer
onthe Form of Tender, or any extension thereto provided by the Tenderer; or
f) ifthe successful Tenderer failsto:
i) sign the Contract in accordance with ITT 50; or
ii)  furnish a Performance Security and if required in the TDS, and any other documents
required inthe TDS.

21.8Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

21.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.

22. Formatand Signing of Tender

22.1The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

22.2Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

22.3The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

22.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

22.5Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. Submission and Opening of Tenders
23. Sealing and Marking of Tenders

23.1Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope,
package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or inasingle
sealed package, or in a single sealed container bearing the name and Reference number of the Tender,
addressed to the Procuring Entity and a warning not to open before the time and date for Tender
opening date. Within the single envelope, package or container, the Tenderer shall place the following
separate, sealed envelopes:

a) 1in an envelope or package or container marked “ORIGINAL”, all documents comprising the
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Tender, as described in ITT 11; and
b) inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
c) Ifalternative Tenders are permitted inaccordance with ITT 15, and if relevant:
i) inan envelope or package or container marked “ORIGINAL ~ALTERNATIVE
TENDER?”, the alternative Tender; and

ii)  in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?”,
all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:
a) bear the name and address of the Procuring Entity.
b) bearthe name and address of the Tenderer; and

c) bearthe nameand Reference number of the Tender.

23.21f an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than
the date and time also specified inthe TDS. When so specified in the TDS, Tenderers shall have the option
of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the
electronic Tender submission procedures specified inthe TDS.

24.2The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the
Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the
deadline as extended.

25. Late Tenders

25.1The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for
submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the authorization
inaccordance with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender mustaccompany the respective written notice. All notices
must be:

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

26.2Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the
Tenderers.

26.3No Tender may be withdrawn, substituted, or modified in the interval between the deadline for

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the
Form of Tender or any extension thereof.
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27. Tender Opening

27.1Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read
out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence
of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening
procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified
inthe TDS.

27.2First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out at Tender opening.

27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.

27.4Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

27.60nly Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be
initialed by the members of the tender opening committee attending the opening. The number of
representatives of the Procuring Entity to sign shall be specified in the TDS.

27.7At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum:
a) thename of the Tenderer and whether there is a withdrawal, substitution, or modification;
b) the Tender Price, per lot (contract) if applicable, including any discounts;
c) anyalternative Tenders;
d) thepresence or absence of a Tender Security, if one was required.
e) number of pages of each tender document submitted.

27.9The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of
a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28. Confidentiality

28.1Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
46.
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28.2Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.

28.3Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, itshalldosoin
writing.

29. Clarification of Tenders

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in
response to a request by the Procuring Entity shall not be considered. The Procuring Entity's request
for clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1During the evaluation of tenders, the following definitions apply:
a) “Deviation” isadeparture from the requirements specified in the tender document;
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and
c) “Omission” is the failure to submit part or all of the information or documentation required in the
Tender document.

31. Determination of Responsiveness

31.1The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the
tender itself, as defined in ITT 13.

31.2A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. Amaterial deviation, reservation, or omission isone
that, if accepted, would:
a) affectinany substantial way the scope, quality, or performance of the Works specified in the
Contract; or
b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights
or the tenderer's obligations under the proposed contract; or
c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 18, to confirm that all requirements of Section V11, Works' Requirements have been met without
any material deviation, reservation or omission.

31.41f a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32.  Non-material Non-conformities

32.1Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
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conformities in the tender.

32.2Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period, to rectify nonmaterial
non-conformities in the tender related to documentation requirements. Requesting information or
documentation on such non- conformities shall not be related to any aspect of the price of the tender.
Failure of the tenderer to comply with the request may result in the rejection of its tender.

32.3Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of @ missing or non-conforming item or
component in the manner specified in the TDS.

33. Arithmetical Errors

33.1The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any person or entity.

33.2Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:

a) Any error detected if considered a major deviation that affects the substance of the tender, shall
lead to disqualification of the tender as non-responsive.

b) Anyerrorsinthe submitted tender arising from a miscalculation of unit price, quantity, and
subtotal and total bid price shall be considered as a major deviation that affects the substance of
the tender and shall lead to disqualification of the tender as non-responsive. and

c) ifthereisadiscrepancy between words and figures, the amount in words shall prevail
33.3Tenderers shall be notified of any error detected in their bid during the notification of award.

34. Currency provisions

34.1Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.

35. Margin of Preference and Reservations
35.1No margin of preference shall be allowed on contracts for small works.

35.2Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or
enterprise of women, youth and/or persons living with disability, who are appropriately registered as such
by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to tender
specifically indicates that only businesses/firms belonging to those specified groups are the only ones
eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements
of the Works by subcontractors selected in advance by the Procuring Entity.

36.2Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of

works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their
parts of the Works.

36.3The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be
met by subcontractors referred to hereafter as 'Specialized Subcontractors’, in which case, the
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the
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qualifications of the Tenderer.
37. Evaluation of Tenders

37.1The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section Ill,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted.
By applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated
Tender in accordance with ITT 40.

37.2To evaluate a Tender, the Procuring Entity shall consider the following:
a) price adjustmentdue to discounts offered in accordance with I1TT 16;
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency
in accordance with ITT39;
c) priceadjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and
d) any additional evaluation factors specified in the TDS and Section Ill, Evaluation and
Qualification Criteria.

37.3The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the
period of execution of the Contract, shall not be considered in Tender evaluation.

37.41n the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any
discounts offered in the Form of Tender, is specified in Section I11, Evaluation and Qualification
Criteria.

38. Comparison of Tenders

38.1The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

39. Abnormally Low Tenders

39.1An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to
the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition
between Tenderers is compromised.

39.21In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

39.3After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

40.1An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

40.2In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to check
if the specifications, scope of work and conditions of contract are contributory to the abnormally high
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tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i) Ifthe tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

40.3If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.11f in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

41.2After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

a) acceptthe Tender;or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;or

d) rejectthe Tender,

42. Qualifications of the Tenderer

42.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section I1I, Evaluation and Qualification Criteria.

42.2The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
or any other firm(s) different from the Tenderer.

42.3An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

42.4An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to
the Tenderer's ability to perform the Contract for the offered Tender Price.

42.5In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
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relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

42 .6After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed
to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

43. BestEvaluated Tender

43.1Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification
Criteria and whose Tender has been determined to be:
a) Mostresponsive to the Tender document; and
b) the lowest evaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to
Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted
and specifically, Tender securities, shall be promptly returned to the Tenderers.

F. Award of Contract
45. Award Criteria

45.1The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

46.1Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall
issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which
shall contain, at a minimum, the following information:
a) thename and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;
c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the reason;
d) theexpirydate of the Standstill Period; and
e) instructions onhow to request a debriefing and/or submit a complaint during the standstill period,;

47. Standstill Period

47.1The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period
shall not apply.

47.2Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.10n receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT
46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on
specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing
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within five days of receipt of the request.

48.2Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its
own costs of attending such a debriefing meeting.

49. Letter of Award

49.1Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer to furnish the Performance Security within 21days of the date of the letter.

50. Signing of Contract

50.1Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

50.2Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

50.3The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period

51. Appointment of Adjudicator

51.1The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees
with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request
the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause
23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

52. Performance Security

52.1Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
thata correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

52.3Performance security shall not be required for contracts estimated to cost less than Kenya shillings
five million shillings.

53. Publication of Procurement Contract

53.1Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall containthe following information:
a) nameand address of the Procuring Entity;
21



b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

c) thename of the successful Tenderer, the final total contract price, the contract duration.
d) dates of signature, commencement and completion of contract;
e) namesofall Tenderersthat submitted Tenders, and their Tender prices as read out at Tender opening.

54. Procurement Related Complaints and Administrative Review
54.1 The procedures for making Procurement-related Complaints are as specified inthe TDS.

54.2A request for administrative review shall be made in the form provided under contract forms.
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Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
Reference

A. General
ITT 1.1 The name of the contract is SPOT IMPROVEMENT OF MURUNY -

MOKOYON CENTRE ROAD

The reference number of the Contract is KeRRA/WP/08/39/014/2024-25

ITT 2.3 The Information made available on competing firms is as follows: N/A
ITT 2.4 The firms that provided consulting services for the contract being tendered for
are:
NA
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: Two [2].
B. Contents of Tender Document
8.1 Bidders are requested to familiarize themselves with the site before tendering.
ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity

not later than 5 days before the date of tender opening.

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the
pre-arranged pretender site visit will be published is https://www.kerra.go.ke
NA

ITTO9.1 For Clarification of Tender purposes, for obtaining further information and for

purchasing tender documents, the Procuring Entity’s address is:

Kenya Rural Roads Authority-West Pokot Region,
P.O Box 302-30600, Kapenguria, Kenya.
Email: westpokot@kerra.go.ke

(2) Physical address for hand Courier Delivery to an office or Tender Box (City,
Street, Building, Floor Number and Room) -----------------

Kenya Rural Roads Authority- West Pokot Region,
Opp Ministry of Water and Sanitation

P.O Box 302-30600,

Kapenguria Kenya.

Email: westpokot@kerra.go.ke

C. Preparation of Tenders
ITT 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: N/A

ITT 15.1 Alternative Tenders shall not be considered.
ITT 15.2 Alternative times for completion shall not be permitted.
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ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Reference

ITT 154 Alternative technical solutions shall be permitted for the following parts of the
Works:N/A

ITT 16.1 The Engineer’s Estimate for the works and the budgeted amount is
Kshs.3,973,980.91

ITT 16.5 The prices quoted by the Tenderer shall be fixed

ITT 20.1 The Tender validity period shall be 280 days.

ITT 20.3 (a) () The delayed to exceeding N/A__number of days.
(b) The Tender price shall be adjusted by the following percentages of the tender
price:
(i) By N/A___ % of the local currency portion of the Contract price
adjusted to reflect local inflation during the period of extension,
and
(i) By N/A % the foreign currency portion of the Contract price
adjusted to reflect the international inflation during the period of extension.

ITT 21.1 A Tender Security __ shall be required.
A Tender-Securing Declaration N/A [insert “shall be” or “shall
not be”] required.
If a Tender Security shall be required, the amount and currency of the Tender
Security shall be KSHS. ONE HUNDRED THOUSAND (100,000) (Not
Applicable)

ITT 21.2 (d) | The other Tender Security shall be in form of a Demand Bank Guarantee or
Insurance Guarantee (Not Applicable)

ITT 21.5 On the Performance Security, other documents required shall be FORM NO.
9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

ITT 22.1 In addition to the original of the Tender, the number of copies is: 1

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of: written power of attorney drawn by commissioner for oaths and
signed by the Directors providing the power of attorney.

D. Submission

and Opening of Tenders

ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:

Kenya Rural Roads Authority- West Pokot Region,
Opp Ministry of Water and Sanitation
P.O Box 302-30600,
Kapenguria Kenya.
Email: westpokot@kerra.go.ke
(B) Date and time for submission of Tenders 9" December, 2024, 11:00Am

(C) Tenderers shall not submit tenders electronically.
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ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
Reference
ITT 27.1 (1) The Tenderers opening shall take place at the time and the address for
Opening of Tenders provided below:
Kenya Rural Roads Authority- West Pokot Region,
Opp Ministry of Water and Sanitation
P.O Box 302-30600,
Kapenguria Kenya.
Email: westpokot@kerra.go.ke
(2) Date and time for submission of Tenders 9" December, 2024, 11:00Am
ITT 27.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures N/A
ITT 27.6 The number of representatives of the Procuring Entity to sign is All members of

the opening committee.

E. Evaluation,

and Comparison of Tenders

ITT 32.3

The adjustment shall be based on the Average [insert “average”
or “highest”] price of the item or component as quoted in other substantially
responsive Tenders. If the price of the item or component cannot be derived from
the price of other substantially responsive Tenders, the Procuring Entity shall use
its best estimate.

ITT 35.2

The invitation to tender is extended to the following groups that qualify for
Reservations

N/A

(These groups are Small and Medium Enterprises, Women Enterprises, Youth
Enterprises and Enterprises of persons living with disability, as the case may be;
describe precisely which groups qualify).

ITT 36.1

At this time, the Procuring Entity does not intend to execute certain specific parts of
the Works by subcontractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: __ 40% _ of the total contract amount. Tenderers planning to
subcontract more than 10% of total volume of work shall specify, in the Form of
Tender, the activity (ies) or parts of the Works to be subcontracted along with
complete details of the subcontractors and their qualification and experience.

ITT 36.3

[Indicate N/A if not applicable]
The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:

N/A

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tenderer for the purpose of
evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria in
Section 11, Evaluation and Qualification Criteria.
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ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Reference

ITT51.1 The person named to be appointed as Adjudicator is as nominated by the
Employer who is registered by the CIARB at an hourly fee of Shs.as provided by
CIARB per day.

ITT 52.2 Other documents required are Form No. 9 Beneficial Ownership Disclosure
Form.

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the

“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures,
in writing (by the quickest means available, that is either by hand delivery or
email to:

For the attention: [Regional Director]
Title/position: [Regional Director]
Procuring Entity: [KeRRA West Pokot Region]

Email address: [westpokot@kerra.qo.ke]

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and

(11) the Procuring Entity’s decision to award the contract.

SECTION Il - EVALUATION AND QUALIFICATION CRITERIA

1 Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will be examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders
with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front
loaded. Tenders that do not pass the Preliminary Examination will be considered irresponsive and will
not be considered further.

A. PRELIMINARY EXAMINATION

Tenderers shall provide evidence satisfactory to the Employer of their eligibility and of their capability
and adequacy of resources to effectively carry out the subject Contract. To this end, the tenderer shall
be required to provide latest information set out below:

Table 1:
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Ite Requiremen
m Evaluation Criteria / Condition / Requirement t
No. | Description Clause Ref Priority
(A) PRELIMINARY EVALUATION
CRITERIA
ITT 19.0
1) Provide (Where Applicable) duly filled, signed and !I'TDTSll%ILI%’((i)l 1(h)— Must be
stamped tender security Declaration form (YWPD) (5) ' submitted
SECTION 11l A-(5)
ITT 19.0
2) Provide duly filled, signed and stamped tender securing !I'TJSlI%IlllD((l:)l 1(h)— Must be
Declaration form (YWPD) (5) ' submitted
SECTION 11l A-(5)
ITT 19.0
Tenderer is registered with appropriate authority (AGPO | ITT 11.1(c) Must be
3) | Group Registered with National Treasury- Valid TDS ITP 11.1 (h) - bmitted
Certificate). (5) submitte
SECTION 11l A-(5)
A) Properly and dully filled, signed and stamped form of
bid and appendix to form of bid by the authorized
person through the power of attorney. with a bid
validity two hundred eighty (280) days, from the
specified date of bid opening {(280 days}.
In addition:
B) The Tenderer must prepare this Form of Tender on
stationery with its letterhead clearly showing the
Tenderer's complete name and business address.
C) The Form of Tender shall include the following Forms
duly completed and signed by the Tenderer.
a) Properly and dully filled, signed and stamped
Tenderer's Eligibility; Confidential Business | ITT 19.1
Questionnaire — to establish we are not in any | ITT 11.1(a) Must be
conflict to interest. TDS ITP 11.1 (h) - :
4) b . . filled/
) Properly and dully filled, signed and stamped | (9) submitted
Certificate of Independent Tender Determination | SECTION Il EQC
— to declare that we completed the tender without | A-(11)
colluding with other tenderers.
c) Properly and dully filled, signed and stamped
Self-Declaration of the Tenderer— to declare that
we will, if awarded a contract, not engage in any
form of fraud and corruption.
d) Properly and dully filled, signed and stamped
Declaration and commitment to the Code of
Ethics for Persons Participating in Public
Procurement and Asset Disposal 2015.
D) Person signing the Tender shall have the power of
attorney given by the Tenderer to be attached with the
Tender
Provide (Applicable) a Tender Security of Kshs. [ ITT 19.0
5) 100,000.00 in the required format. The tender guarantee | ITT 11.1(c) N/A
(security) will remain in force up to and including three [ TDS ITP 11.1 (h) —
hundred 10 (310) days after the date of bid submission | (5)
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Ite Requiremen
m Evaluation Criteria / Condition / Requirement t
No. | Description Clause Ref Priority
and including Twenty-Eight (28) days beyond the original [ SECTION 11l A-(5)
validity period {(310) days of the Tender Sub-Clause 19.3
of Instructions to Bidder.
a) A bank guarantee;
b) A guarantee by an insurance company registered
and licensed by the insurance regulatory authority
listed by the authority; or
c) A guarantee issued by a financial institution
approved and licensed by the central bank of Kenya,
from a reputable source, and an eligible country.
N/B This form of tender security (tender bond) is not
applicable; bidders that submit it to be disqualified (Not
Applicable)
ITT 36
ITT 11.1(a)
6) Certified Certificate of Incorporation or Business TDS ITP 11.1 (h) — | Must be
Registration issued by Registrar of Companies. 1) submitted
SECTION 1l EQC
A-(1)
Current Certified CR12 Certificate (dated within 12
Months before date of opening) from the Registrar of
Companies. This should be provided with Identification TDSITP 11.1 (h) —
7) Documents of Directors and all individuals listed on the (2 Must be
CR12. (ID or Passport). For Corporate Directors, CR12 or | SECTION Il EQC | submitted
its equivalent for the corporate directors, Identification A-(2)
Documents for the corporate Director and its directors
MUST be provided.
TDS ITP 11.1 (h) -
. - . . : (3)
8) | Valid certified Current Single Business permit SECTION 1ll EQC | Must be
A-(3) submitted
ITT 4.14
TDS ITP 11.1 (h) -
9) | Valid Tax Compliance Certificate. 4)
SECTION Il EQC | Must be
A-(4) submitted
ITT 3.12
Current Certificate of Registration with National TDSITP 11.1 (h) —
10) [ Construction Authority in the Category “NCA 6 to NCA | (6)
8” together with a valid NCA practicing license SECTION Il EQC [ Must be
A-(6) submitted
Bidders are requested to familiarise themselves with the
site before tendering through making their own personal ITT 7
arrangements in consultation with Regional Director’s
11) Office and Ensure that their pre-tender site visit iE((i;’)ION - EQC
certificates are signed & stamped by the Regional Must be
Director or His Representative submitted
Submit a written power of attorney authorizing the !I_TD-I_SZIC.)ILIA:', 11.1 (h
12) | signatory of the bid to commit the Bidder Witnessed by a (- | Must _be
(8) submitted

Commissioner of Oaths.

SECTION Il EQC
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Ite Requiremen

m Evaluation Criteria / Condition / Requirement t

No. | Description Clause Ref Priority

A-(7)
ITT 12.1
Chronological Serialization of all the pages of the tender TDS ITP 11.1 (h) - Must be

13) | document (this should be sequential in the format (11) Serialized

of1,2,34,5....... ) from the first page to the last page. SECTION 1T EQC
A-(14)
The Tender submission SHALL be as follows:

14) | a)One Original clearly marked “ORIGINAL”, ITT20.1 MBSt tt)te q
b)One hard copy CLEARLY marked “COPY” submitte
Provide Properly and dully filled, signed and stamped
proof of Eligible Goods, Equipment, and Services TT 4.1
(Bidders to demonstrate that Goods, equipment and : N/A

15) services to be supplied under the contract to have their SECTION I EQC

L : A A-(18)
origin in any country that is not determined ineligible
under ITT 4.1). (Where Applicable)
Provide a Properly and dully filled, signed and stamped ITT 3.7 Must be

16) | proof of having not been declared ineligible by the PPRA | SECTION I11 EQC bmitted
as described in ITT 3.7 A-(20) submitte
Submission of Audited Accounts or equivalent
acceptable to the Employer, for the last three [3] years
(2021, 2022 & 2023) to demonstrate: the current

17) soundness of the applicant’s financial position and its | SECTION Il EQC N/A
prospective long-term profitability, and capacity to have a | A-(19)
cash flow amount, turnover and working capital (attach
valid license of the auditor from ICPAK), (Not
Applicable)

Provide a Properly and dully filled, signed and stamped [ ITT 11.1 (b) Must be

18) | Bill of Quantities (any alterations should be | SECTION Il EQC Filled
countersigned by the authorized person) A-(9)

Provide a Properly and dully filled, signed and stamped,
the following schedules of supplementary information. | ITT 17.0

19) | NOTE: That bidders should not alter the format of any of | SECTION IV EQC -
the forms under this section. Any alteration shall lead to | (9)
disqualification of the bid

ITT 3.10; ITT 17.0
FORM Properly and dully filled, signed and stamped SECTION IV EQC - N/A
1) 1ET: form of foreign tenderers 40% rule (for foreign | (1)
' tenderers) (Include where Applicable) SECTION HIA EQC
—(17) & (9)
Properly and dully filled, signed and stamped | ITT 16; ITT 17.0
form of Equipment (A separate Form shall be | SECTION IV EQC -
2) E?Eg\tjl prepared for each item of equipment listed, or | (4) Mﬁ:gbe
" | for alternative equipment proposed by the | SECTION IHIA EQC
Tenderer) —(23) & (9)
Properly and dully filled, signed and stamped
Contractor's Representative and Key Personnel | ITT 6.9; ITT 17.0
FORM Schedule (Tenderers should provide the names SECTION IV EQC - Must be
3) 3PER: and details  of the_ suitably  qualified | (5) Filled
" | Contractor's Representative and Key Personnel [ SECTION 1A EQC
to perform the Contract separately for each | —(9)
personnel/ candidate; with declaration for both

29




Ite Requiremen
m Evaluation Criteria / Condition / Requirement t
No. | Description Clause Ref Priority
parties; data on their experience should be
provided).
Properly and dully filled, signed and stamped
form of tenderers qualification without pre-
qualification.
FORM ELI-1.1 (Properly and dully filled,
signed and stamped form of Tenderer
Information)
Attach copies of original documents of [check
the box(es) of the attached original documents]
1) Articles of incorporation (or equivalent
documents of constitution or agsociation), ITT 17.0
2) FQRM and /or QOcuments of registration of the SECTION HIA EQC Must be
4: legal entity named above, in accordance ~9) Filled
with ITT 4.4.
2) A current tax clearance certificate or tax
exemption certificate issued by the Kenya
Revenue Authority, if tender s a Kenyan
tenderer, in accordance with ITT 4.15.
3) In case of state-owned enterprise or
institution, in accordance with ITT 4.6
documents establishing: Included are the
organizational chart, a list of Board of
Directors, and the beneficial ownership.
ITT 17.0
FORM | Properly and dully filled, signed and stamped SECTION IV EQC - Must be
5) ELI-1.1 | form of Tenderer Information (6.1) Filled
' SECTION IHIA EQC
—9)
ITT17.0;ITT 3.1
SECTION IV EQC -
6) Ef_’m"z Properly and dully filled, signed and stamped | (6.2) Mﬁnge
" [ of Tenderer's JV Information Form (to be | SECTION IlIIA EQC
completed for each member of Tenderer's JV) —(9)
ITT 17.0
FORM SECTION IV EQC - Must be
7) CON- | Properly and dully filled, signed and stamped | (6.3) Filled
2 form of Historical Contract Non-Performance, | SECTION A EQC
Pending Litigation and Litigation History —(9)
Properly and dully filled, signed and stamped
of Financial Situation and Performance(Not | ITT 17.0
FORM | Applicable) SECTION IV EQC -
8) FIN — Properly and dully filled, signed and stamped | (6.4) N/A
3.1 form of Sources of Finance(Not Applicable) SECTION HIA EQC
Properly and dully filled, signed and stamped | —(9) & (19)
form of financial documents (Not Applicable)
ITT 17.0
FORM | Properly and dully filled, signed and stamped SECTION IV EQC -
9) FIN — form of Average Annual Construction (6.5) N/A
3.2 Turnover(Not Applicable) SECTION IHIHA EQC

—(9) & (19)
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Ite Requiremen
m Evaluation Criteria / Condition / Requirement t
No. | Description Clause Ref Priority
ITT 17.0
FORM Properly and dully filled, signed and stamped SECTION 1V EQC -
10) | FIN- form of Financial Resources (Not Applicable) (6.6) N/A
3.3 SECTION IlIA EQC
—9) & (19)
ITT 17.0
Properly and dully filled, signed and stamped SECTION IV EQC -
11) IEI(ID\IRBI\Q form of Current Contract Commitments / (6.7) :X:H:gbe
" | Works in Progress SECTION IHIA EQC
—(9) &(21)
ITT 17.0
FORM | Properly and dully filled, signed and stamped SECTION IV EQC -
12) | EXP- form of General Construction Experience(Not | (6.8) N/A
4.1 Applicable) SECTION I1IA EQC
—(9)
ITT 17.0
FORM | Properly and dully filled, signed and stamped SECTION IV EQC -
13) | EXP - | of Specific Construction and Contract (6.9) N/A
4.2(a) Management Experience. (Not Applicable) SECTION IHIA EQC
—(9) & (22)
Properly and dully filled, signed and stamped
form of Construction Experience in Key
FORM | Activities (All Sub-contractors for key activities| ITT 17.0; ITT 34
14) [ EXP- | must complete the information in this form as| SECTION IV EQC - | N/A
4.2(b) per ITT 34 and Section Ill, Evaluation and| (6.10)
Qualification Criteria, Sub-Factor 4.2.) (Not| SECTION IIIA EQC
Applicable) —(9)
Properly and dully filled, signed and stamped| ITT 17.0; ITT 2.1,
15) FORM | form of Self-declaration that the person/tenderer| ITT 3.7; Must be
SD1: is not debarred in the matter of the public| SECTION IlIA EQC | Filled
procurement and asset disposal act 2015. —(9)
Must submit APPENDIX 1 form of -fraudand | ITT 17.0; ITT 2.1; Must be
16) corruption must be attached (Appendix 1 shall | SECTION IIIA EQC :
: Submitted
not be modified). —(9)

B) DETAILED EVALUATION CRITERIA

(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the
Technical & Financial Capacity Examination will be considered non- responsive and will not be
considered further.

C) MARGIN OF PREFERENCE AND RESERVATIONS

17

Procuring Entity will grant a margin of preference in
accordance to Clause 147 and 148 respectively of the
PPADR 2020 citizen contractor registered outside Kenya
shall only be eligible to benefit from the preferences and
reservations scheme when bidding in international
tendering and competition. For international/Open
Tenders, a margin of preference shall be applied as
follows: -

Group | Ten percent (10%) margin of preference of the

ITT 33

(Include where
Applicable)

N/A
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Ite

No.

Evaluation Criteria / Condition / Requirement
Description

Clause Ref

Requiremen
t
Priority

A:

evaluated price of the tender, where the
percentage of shareholding of Kenyan citizens
is more than fifty percent (50%);

G

B:

Eight percent (8%) margin of preference of the
evaluated price of the tender, where the
percentage of shareholding of Kenyan citizens
is less than fifty percent (50%) but above
twenty percent (20%); and

roup

Group
C:

Six percent (6%) margin of preference of the
evaluated price of the tender, where percentage
of shareholding of Kenyan citizens is above five
percent (5%) and less than twenty percent
(20%).

D) ERROR CHECK

20)

v

The tender sum as submitted and read out during the
tender opening shall be absolute and final and shall not
be the subject of correction, adjustment or amendment
in anyway by any person or entity.

Provided that the Tender is substantially responsive,
the Procuring Entity shall handle errors on the
following basis:

A. Any error detected if considered a major deviation that

affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

B. Any errors in the submitted tender arising from a

miscalculation of unit price, quantity, subtotal and total
bid price shall be considered as a major deviation that
affects the substance of the tender and shall lead to
disqualification of the tender as non-responsive. and

C. If there is a discrepancy between words and figures, the

amount in words shall prevail

D. Abnormally low tenders, abnormally high tenders or

any other indications of potential bid rigging practices,
and tenders that are front loaded.

ITT 31

Must Meet

E) POST QUALIFICATION AND CONTRACT AWARD

A. The Tenderer shall demonstrate that it has access to,

or has available, liquid assets, unencumbered real
assets, lines of credit, and other financial means
(independent of any contractual advance payment)
sufficient to meet the construction cash flow as per
the provisions of the Qualification Criteria
Matrix in Table 3 below (Not Applicable)

B. Minimum average annual turnover as per the

provisions of the Qualification Criteria Matrix in Table
3 below. (Not Applicable)

C. Specific experience requirement as per the provisions

of the Quialification Criteria Matrix in Table 3 below.
(Not Applicable)

ITT 39

N/A
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Table 3: Technical & Financial Capacity Evaluation

Quialification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subject Requirement Single Entity All Parties Each Sme.'SS'On
Combined Party One Party | Requirements
1. Historical Contract Non-Performance
1.1 History of Non-performance of a Must meet N/A Must meet N/A Form CON-2
Non- contract did not occur requirement by requirement
Performing within the last three (3) itself or as party to by itself or
Contracts years prior to the deadline past or existing JV as party to
for application submission past or
based on all information on existing JV
fully settled disputes or
litigation. A fully settled
dispute or litigation is one
that has been resolved in
accordance with the Dispute
Resolution Mechanism
under the respective
contract, and where all
appeal instances available
to the applicant have been
exhausted.
1.2 Pending All pending litigation shall Must meet N/A Must meet N/A Form CON-2
Litigation in total not represent more requirement by requirement
than thirty percent (30%) of itself or as party to by itself or
the Applicant's net worth past or existing JV as party to
and shall be treated as past or
resolved against the existing JV
Applicant.
2. Financial Situation
2.1 Financial Submission of audited Must meet N/A Must  meet N/A
Performance accounts or if not required requirement requirement N/A

by the law of the applicant's
country, other financial
statements acceptable to the
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Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subject Requirement Single Entity All Parties Each Sme.'SS'On
Combined Party One Party | Requirements
Employer, for the last Three (a) Must meet @N/A (a) Must @N/A
[3] years (2021,2022,2023) requirement meet
to demonstrate: requirement
(a) the current soundness (b) Must meet (b) Must (b)N/A
of the applicants’ requirement meet (b)N/A
financial position and its requirement t
prospective long-term
profitability, and
(b) capacity to have a cash
flow amount of min. KShs.
1 Million for works
below 5 Million and 2
Million for works above
5 Million (Not Applicable)
2.2 Average Minimum average annual Must meet Must meet Must meet N/A N/A
Annual construction turnover KShs. requirement requirement ((100-
Construction 2 Million for works below 50)/ (n-
Turnover 5 Million and 4 Million 1)) % of the
for works above 5 Million requirement
calculated as an annual where n=
average of the total number of
payments received from joint venture
construction works members
within the last Three (3)
years (2021,2022,2023) (Not
Applicable)
3. Experience
3.1 General Experience under Must meet N/A Must meet N/A N/A

Construction
Experience

construction contracts in the
role of contractor,
subcontractor, or
management contractor for
at least the last three

requirement

requirement
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Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subject Requirement Single Entity All Parties Each Sme.'SS'On
Combined Party One Party | Requirements
(3) years prior to the
applications submission
deadline (Not Applicable)
3.2(a) | Specific Participation as contractor, Must meet Must meet N/A Must meet
Construction management contractor or requirement requirement requirement N/A
Experience subcontractor, in at least Two

(2) contracts with a value of at
least KShs. 2 Million within the
last Five (5) Years that have
been successfully and
substantially completed and
that are similar to the proposed
works. The similarity shall be
based on the physical size,
complexity,
methods/technology or other
characteristics as described in
the Scope of Works)

For subcontracted Works the

Bidder should provide the

following:

= Award letter of the
Main Contractor

= Award letter of the
subcontract

= Completion letter of the
Subcontract
Proof of payment
(attach payment
certificates and
certified bank
statements indicating
proof of payment) (Not
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Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subject Requirement Single Entity All Parties Each ;ubmlssmn ¢
Combined Party One Party equirements
Applicable)
3.2 (b) b) For the above or other Must meet Must meet N/A Must meet N/A
contracts executed during the | requirements requirement requirement
period stipulated in 4.2(a)
above, a minimum
construction experience in at
least three (3) of:
- New construction of
bridges and approach
roads
- Other similar road works
(gravel, concrete paving
blocks or concrete etc.)
(Not Applicable)
4. Work Methodology
4.1 Work Submission of a work Should Should N/A N/A Must Submit
Methodology methodology demonstrate demonstrate
understanding of understanding
the scope of of the scope
works and other of works and
general other general
requirements requirement
5. Site Staff
The site staff shall possess minimum levels set below;
Qualification = Diploma| Must meet Must meet N/A N/A Must Provide Supporting
in Civil Eng. General requirements requirement Evidence (Signed CV &
51 General Experience= Certified Certificates/
' Site Agent 4 yrs, Testimonials)
Specific Experience =
2Y'rs
Qualification =Diploma in | Must meet Must meet N/A N/A Must Provide Supporting
59 Senior Civil Eng. requirements requirement Evidence (Signed CV &
' Foreman General Experience = 2 Certified Certificates/
yrs, Testimonials)
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Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subject Requirement Single Entity All Parties Each ;ubmlssmn ¢
Combined Party One Party equirements
Specific Experience = 1
Yrs
Qualification = Diploma| Must meet Must meet N/A N/A Must Provide Supporting
in Surveying requirements requirement Evidence (Signed CV &

53 Site Surveyor

General Experience =
yrs
Specific Experience = 2
Yrs

4

Certified Certificates/
Testimonials)

6. Key Equipment

6.1

Contractors must meet requirements on key equipment as listed in table 4 below;

Must Provide Supporting
Evidence (Logbooks,
Lease Agreements with
Supporting Logbooks)
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Table 4: Equipment Holding

Contractors must meet requirements on key equipment as listed below;

Item [Equipment Details
No.

Minimum Number
Required for the execution
of the Contract

A) General plant

1.Primary/Secondary/Crusher 0
Unit/Power Screen Min capacity

60/hr
2. Concrete batching plant Min Cap 0
20m3/hr
Subtotal for A 0

B) Bituminous Plants
1. Bitumen pressure distributor 0
2. Bitumen heater tank (10,000 0
litres)
3. Asphalt plant 0
4. Paver 0
5. Chip’s spreader 0
Subtotal for B 0

C) Compactors
1.Vibrating compaction plate 300mm wide 0
2.Vibrating compaction plate 600mm wide 0
Subtotal for C 0

D) Mobile Compressors
1. Medium rock drill (1.5 m3/min) Optional
2. Heavy rock drill (1.5 m3/min) Optional
Subtotal for D

E) Concrete Equipment
1. Mobile concrete mixers 0
2. Truck mounted mixers 0
Subtotal for E 0

F) Transport (Tippers, dumpers, water tankers)
1. 4x2 tippers payload 7-12 tonnes 4
2. 6x4 tippers payload 16-20 tonnes Optional
3. Articulated trailers (low loaders) Optional
4. Dump trucks 0
5. Flatbed lorries Optional
6. Water tankers (18,000- 20,000 Optional
Its capacity)
7. Water tankers (8,000- 10,000 Its 1
capacity)
Subtotal for F 5

G) Earth moving equipment
1. Tractor dozers with dozer 0
attachment (D6-D9)
2. Tracked loaders Optional
3. Wheel loaders 0
4, Motor scrappers Optional
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fdf

Item [Equipment Details

Minimum Number

No. Required for the execution
of the Contract

5. Motor graders (93-205KW) 1
6. Trench excavators 0
Subtotal for G 1

H) Diesel Generators
1. Diesel generators (15- 200KVa) Optional
Subtotal H -

1) Excavators
1. Hydraulic crawler mounted (7- 1
10 tonnes)
— 0.25-0.4m3 SAE bucket
2. Hydraulic wheel mounted (10-16 0
tonnes)
— 0.4- 0.6m3 SAE bucket
Subtotal for | 1

J) Rollers
1. Self-propelled single drum 0
vibrating (various types, 12 tonnes and
above)
2. Pneumatic rubber tyre (1- 2 0
tonnes/wheel)
3. Sheep foot roller 0
4. Double drum vibrating 0
pedestrian roller
Subtotal for J 0

K) Stabilization
1. Pulvimixer 0
Subtotal for K 0
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QUALIFICATION FORMS

1 FORMEQU:EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Tenderer.

Item of equipment

Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments

Source Indicate source of the equipment
O Owned [ORented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements | Details of rental / lease / manufacture agreements specific to the project
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2. FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of
appointment:
Time commitment:
for this position:
Expected time
schedule for this
position:

2. Title of position: [ ]
Name of candidate:
Duration of
appointment:
Time commitment:
for this position:
Expected time
schedule for this
position:

3. Title of position: [ ]
Name of candidate:
Duration of
appointment:
Time commitment:
for this position:
Expected time
schedule for this
position:

4, Title of position: [ 1
Name of candidate:
Duration of
appointment:
Time commitment:
for this position:
Expected time
schedule for this
position:
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Title of position: [insert title]

Name of candidate

Duration of
appointment:

Time commitment:
for this position:

Expected time
schedule for this
position:
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3. EFORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Duration of

Project |Role .
involvement

Relevant experience

[main [role and
project | responsibilities on the | [time in role] | [describe the experience relevant to this position]
details] | project]
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Declaration

I, the undersigned .. ..certify that to the best of my knowledge
and belief, the mformatlon contalned |n thls Form PER 2 correctly describes myself, my qualifications and
my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract:

Time commitment:

I understand that any misrepresentation or omission in this Form may:
a) betakeninto consideration during Tender evaluation;

b) resultinmy disqualification from participating in the Tender;

c) resultinmydismissal from the contract.

Name of Contractor's Representative or Key Personnel: .............cooiiiiiiiiiiiiiiiiiiiieee,
Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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4. TENDERER’S QUALIFICATIONWITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section Ill, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding

Information Sheets included hereunder.
4.1 FORMELI -1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name:

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

o Legal and financial autonomy

o Operation under commercial law

Establishing that the Tenderer is not under the supervision of the Procuring Entity
2. Included are the organizational chart and a list of Board of Directors.
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42FORMELI-1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

LI Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.

LI In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart and a list of Board of Directors.
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43 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria
O Contract non-performance did not occur since 1% January 2021specified in Section I,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January 2021 specified in Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract Amount
performed (current value, currency,
portion of exchange rate and Kenya
contract Shilling equivalent)

Contract Identification:
Name of Procuring Entity:
/Address of Procuring Entity:

Reason(s) for nonperformance:

Pending Litigation, in accordance with Section 11, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section I1l, Evaluation and Qualification
Criteria, Sub-Factor 2.3.
O Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below.

Year of Amount in Contract Identification Total Contract
dispute dispute Amount (currency),
(currency) Kenya Shilling
Equivalent (exchange
rate)

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:
Party who initiated the dispute:
Status of dispute:
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Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section I11, Evaluation and Qualification Criteria

O

O

No Litigation History in accordance with Section I1l, Evaluation and Qualification
Criteria, Sub-Factor 2.4.
Litigation History in accordance with Section 111, Evaluation and Qualification
Criteria, Sub-Factor 2.4 as indicated below.

Year of
award

Outcome as
percentage of Net
Worth

Contract Identification

Total Contract
Amount (currency),
Kenya Shilling
Equivalent (exchange
rate)

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:

Reason(s) for Litigation and award
decision

4.4 FORM FIN —3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:

JV Member’s Name
ITT No. and title:

44.1.

Financial Data

in

Type of Financial information

(currency)

Historic information for previous years,

Year 1 Year 2

Year 3

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)
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Type of Financial information Historic information for previous years,
in
(currency)

Year 1 Year 2 Year 3

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate

442 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)
1
2
3
4.4.3 Financial documents
The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 11,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:
@ reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity
(such as parent company or group member).
(b) be independently audited or certified in accordance with local legislation.
(© be complete, including all notes to the financial statements.
d) correspond to accounting periods already completed and audited.

50



O Attached are copies of financial statements® for the years required above; and
complying with the requirements

L 1f the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.
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4.5 FORM FIN - 3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling
Currency equivalent
Average
Annual
Construction
Turnover *
* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN —3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the
subject contract or contracts as specified in Section |11, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
' equivalent)

1

2

3
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4.7 FORM FIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that
have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to be issued.

 Current Contract Commitments

Value of Outstanding Estimated | Average Monthly

Name of | Procuring Entity’s |Work Completio | Invoicing Over Last
Contract | Contact Address, [Current Kenya Shilling | n Date Six Months
Tel, /month Equivalent] [Kenya Shilling
/month)]
1
2
3
4
5
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4.8 FORMEXP-4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

Page

of pages

Starting  Ending
Year
Year

Contract ldentification

Role of
Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
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49 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor [1 JV Contractor contractor
O O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total
Contract amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section IlI:

1. Amount
2. Physical size of
required works items
3. Complexity
4.

Methods/Technolo
)%
5. Construction rate
for key activities
6 Other

Characteristics
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4. 11FORMEXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section I,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Memberin  Management Sub-
Contractor  JV Contractor  |contractor
O O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of  Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of (i) (i) Performed
the year (1) x (i1)
Year 1
Year 2
Year 3
Year 4
Procuring Entity’s Name:
Address:
Telephone/fax number
E-mail:
Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section IlI:
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2. Activity No. Three
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OTHER FORMS

5. FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS
i) Allitalicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing
the Tenderer's complete name and business address. Tenderers are reminded that this is a mandatory
requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
and the SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below.

Date of this Tender submission.............. [insert date (as day, month and year) of Tender submission]
Tender Name and Identification..................... [insert identification]
Alternative NO.I.....cooviiiiiiiccee, [insert identification No if this is a Tender for an alternative]
TO: i [Insert complete name of Procuring Entity]

Dear Sirs,

1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for
the execution of the above named Works, we, the undersigned offer to construct and complete the Works
and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures]

Kenya Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and
currency] [figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows not more
than two foreign currencies.

2. Weundertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the Project Manager's notice to commence, and to complete the whole of the Works
comprised in the Contract within the time stated in the Special Conditions of Contract.

3. Weagree to adhere by this tender until [Insert date], and it shall remain binding upon
us and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are
not bound to accept the lowest or any tender you may receive.

5 We,theundersigned, further declare that:
i) No reservations: We have examined and have no reservations to the tender document, including
Addenda issued inaccordance with ITT 28;

ii)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
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with ITT 3 and 4,

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
the Procuring Entity's Country inaccordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [insert a brief description of the Works];
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v)

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and

vii)

figures, indicating the various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the
various amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures,
indicating the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:

viii) Thediscounts offered are: [Specify in detail each discount offered.]

iX)

X)

xi)

xii)

The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any
time before the expiration of that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security
in accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with
ITT13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project

Manager, manufacturers, or service providers for any part of the contract, are not subject to, and
not controlled by any entity or individual that is subject to, a temporary suspension or a
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the
Government of Kenya, or any international organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We

XV)

are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution
but meet the requirements of ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
or fees with respect to the tender process or execution of the Contract: [insert complete name of
each Recipient, its full address, the reason for which each commission or gratuity was paid and
the amount and currency of each such commission or gratuity].

Name of Address Reason Amount
Recipient

(If none has been paid or is to be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof

included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed,;
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xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting
for us or on our behalf engages in any type of Fraud and Corruption;
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copyavailable from___ (specify website) during the procurement process and
the execution of any resulting contract.

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the
Beneficial Ownership Information in conformity with the Beneficial Ownership Disclosure
Form upon receipt of notification of intention to enter into a contract in the event we are the
successful tenderer in this subject procurement proceeding.

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as

part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any
conflict to interest.

b)  Certificate of Independent Tender Determination —to declare that we completed the tender
without colluding with other tenderers.

c)  Self-Declaration of the Tenderer —to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer:

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

Title of the person signing the Tender:

Date signed day of ,

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached
with the Tender.
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A. TENDERER'’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tenderisa JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

(@ Tenderer'sdetails

ITEM DESCRIPTION
1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country
Tenderer.
2. City
3. Location
4. Building
5. Floor

6. Postal Address

7. Name and email of contact person.

6 | Current Trade License Registration Number
and Expiring date

7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the
Tenderer handles.

10 | State if Tenders Company is listed in stock
exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of

state which stock exchange
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General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full

Age

Country of Origin

Citizenship

c) Partnership, provide the following details.

Nationality_

Names of Partners Nationality Citizenship % Shares owned
:
3
d) Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT).........c.ooiiiiiiiiicceee s
Issued Kenya Shillings (EQUIVAIENT)..........ccooiiiiiiieieee e
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares
owned
1
2
3

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i)  Arethereany person/personsin

If yes, provide details as follows.

Names of Person

Designation in the Procuring
Entity

Interest or Relationship with

Tenderer
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ii) Conflict of interest disclosure

Type of Conflict Disclosure | If YES provide details
YES OR of the relationship with
NO Tenderer

Tenderer is directly or indirectly controls, is controlled
by or is under common control with another tenderer.

Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

Tenderer has the same legal representative as another
tenderer

Tender has a relationship with another tenderer, directly
or through common third parties, that puts it in a
position to influence the tender of another tenderer, or
influence the decisions of the Procuring Entity regarding
this tendering process.

Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this Tender
Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation of
the Tender document or specifications of the Contract,
and/or the Tender evaluation process of such contract.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the such Contract.

Has the conflict stemming from such relationship stated
in item 7 and 8 above been resolved in a manner
acceptable to the Procuring Entity throughout the
tendering process and execution of the Contract.
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f)  Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at
the date of submission.

Full Name

Titleor Designation

(Signature) (Date)

B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the
[Name of Procuring Entity] for:
[Name and number of tender] in response to the request for tenders made by:
[Name of Tenderer] do hereby make the following statements that | certify to be true and complete in every
respect:

I certify, on behalf of [Name of Tenderer] that:
1 I have read and | understand the contents of this Certificate;
2 I understand that the Tender will be disqualified if this Certificate is found not to be true and complete

in every respect;
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3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

4, For the purposes of this Certificate and the Tender, I understand that the word “competitor’ shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

a)  hasbeen requested to submita Tender in response to this request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities orexperience;

5. TheTenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
a) rices;
b) Pnethods, factors or formulas used to calculate prices;
c) theintentionordecision to submit, or not to submit, atender; or
d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services
towhich this request for tenders relates, except as specifically authorized by the procuring authority or
as specifically disclosed pursuant to paragraph (5)(b) above;

8 theterms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph (5)(b) above.

Name Title Date

[Name, title and signature of authorized agent of Tenderer and Date].

C. SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

) ,of Post Office Box ..., being a resident of
......................................... in the Republicof .................................. do hereby make a
statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director
of
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....................... for......................... (insert tender title/description) for
.................................... (insert name of the Procuring entity) and duly authorized and competent
to make this statement.

THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating
in procurement proceeding under Part IV of the Act.

THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

Title.o.oooiei Signature................oeennene

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

of P.O.BOX .....ciiiiiieiiieeiieecie e e DeING @ TEsTdEnt
of

......................................... in the Republic of ................... do hereby make a statement as
follows: -

1 THAT | am the Chief Executive/Managing Director/Principal  Officer/Director  of
......................................... (insert name of the Company) who is a Bidder in respect of Tender No.
RS UPRPRPEPR (o] §

.......................... (insert tender title/description) for
et e e e e e e e e e 1. (INSEFE N@ME OF the Procuring entity) and duly
authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of

e (Insert name of the Procuring entity)
which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any

inducement to any member of the Board, Management, Staff and/or employees and/or agents of
..................................... (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5 THATwhatis deponed to herein above is true to the best of my knowledge information and belief.

.. (Title) (Signature)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Company/Firm) ..o

the Code.

vevv.... (person) on behalf of (Name of the Business/
declare that I have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

Name of Authorized SIgNatory.........cceiiiiintiiiee e e e

P OIS IOMN. . . ettt e e

(0§ TUCI 16 [ T
Telephone.......c.oooviiiiiiie e,

IIAL . et e et aaa e e ———————————

Name of the

FIrm/COmMIPaANY . ..ottt ettt et ettt e st e et e e e ta e e b e e etaeeabeeeabeesbaennteenbaeeaneebae e e n e s

DAt et e

Rubber Stamp where applicable)

Witness
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APPENDIX1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of
Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel,
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest
standard of ethics during the procurement process, selection and contract execution of all contracts,
and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per
paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such
practices and behavior: -

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

2 A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

3  Without limiting the generality of the subsection (1) and (2), the person shall be: -
a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b)  ifacontract hasalready been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

5  An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

a) shall not take partin the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision
relating to the procurement or contract; and

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all
the requirements of this Act.

6)  An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her
duties shall disclose the conflict of interest to the procuring entity;

7)  If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another person in
whom one of them had a direct or indirect pecuniary interest, the contract shall be terminated
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and all costs incurred by the public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;
ii)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or
to avoid an obligation;
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b)

d)

f)

iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” IS:

«deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

-acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth
for fraudulent and collusive practices as follows:

"fraudulent practice™ includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award® of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit

the PPRA or any other appropriate authority appointed by Government of Kenya to inspect2 all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form™ as included in the procurement
document declaring that they and all parties involved in the procurement process and contract
execution have not engaged/will notengage in any corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without
limitation, (1) applying for pre-qualification, expressing interest in a consultancy, and tendering, either
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directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or
nominated service praovider, In respect of such contract, and (i1) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding
activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to
address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of
possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not
limited to: accessing and examining a firm's or individual's financial records and information, and making
copies thereof as relevant; accessing and examining any other documents, data and information (whether
in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as
relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits;
and obtaining third party verification of information.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request forTenders No:
Date:

TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (here inafter called "the Applicant™) has
submitted or will submit to the Beneficiary its Tender (here inafter called” the Tender") for the
execution of_ under Request for Tenders No. (“the ITT™).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be

(a)

b)

supported by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (__) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days
after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the
tender] (hereinafter called “the Tender”) for the execution of under Request for Tenders No.

(“the ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... of ............ [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound
unto .........o..ee.en [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the
sum of ...l (Currency and guarantee amount) for which payment well and truly to be

made to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and
severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20 __

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the
Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the
Tender Validity Period or any extension thereto provided by the Principal; (i) failed to
execute the Contract agreement; or (ii) has failed to furnish the Performance Security, in
accordance with the Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering
document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above
amount upon receipt of the Procuring Entity's first written demand, without the Procuring
Entity having to substantiate its demand, provided that in its demand the Procuring Entity shall
state that the demand arises from the occurrence of any of the above events, specifying which
event(s) has occurred.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or
(b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a
copy of the Beneficiary's notification to the Applicant of the results of the Tendering process;
or (ii)twenty-eight days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[Date] [Signature of the Guarantor]
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[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ..o [insert date (as day, month and year) of Tender Submission]

TENUEE NO.. ettt [insert number of tendering
process]

T 0. [insert complete name of Purchaser] 1/\We, the undersigned,

declare that:

1

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

I/We accept that 1/we will automatically be suspended from being eligible for tendering in any contract
with the Purchaser for the period of time of [insert number of months or years] starting on [insert date],
if we are in breach of our obligation(s) under the bid conditions, because we — (a) have withdrawn our
tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having
been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or
refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in
accordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:

a) ourreceiptofacopy of your notification of the name of the successful Tenderer; or

b) thirty days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at
the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as
named in the letter of intent.

Capacity  / title (director ~ or  partner or  sole proprietor, etc.)

Name

Duly authorized to sign the bid for and on behalf
OF e [insert complete name of Tenderer]
Datedon...................... day Of. . [Insert date of

signing] Seal or stamp
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Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]
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PART Il - WORK REQUIREMENTS
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SPECIFICATIONS AND DRAWINGS
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SECTION V - DRAWINGS
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Notes:
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3.Gravel thickness may be incraased as directed by the Engineer
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Material from slope and
haclslape to build up

|

|

|

Road platform level |

superelevation :
|
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Mitre d
Cross 8¢

11 06M

Yo caeavation
of side drain

Material from mitre
drain to form bund

Notes
Location,direction and length of th
by the Engineer
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Scour cliechs made of wooden stakes © Scour checks made of stomes
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Scour checks made of stones Scour checks ma

Cross section Cross section

1.28m
(1.08m)
A7 020m) [0.35
' 0.10
0.20 J

Ground plan

1.2
{1.00m)

ElE

Ground plan

A | — _ 0
5 = 3
3 |w g — E
= = - -] [ =
& (3 g -2 3
1% \ZE :
2 =
o) —
0.1 = i
0.30
b
~ 048
— b
Stone crosion aprsn 5t

NOTE

[ Rimeasivns in metres
STONE WEIGHT:MIN 10KG
STAKE DIAMETER: MIN. 0.1(
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SLECTIHON O RIASONRY SCOUR CHECIC

Nppig

L.Dimensions D g

= - i
~ B Vi R
& = b
g o
e B
=
: £
] I i, L g
s RA=0 00 000 -0-allk:
= T =T
T 0=, |
= - T
F
E g
Pt mu = e
=
E ~
PLAN OF ORAIN WITH SCOUR CHECK,
Slares o ) N et iaiat
Cruss- Seerlon q.dmwm-... “r:_wm..._n. - n:__ M_.. :._,m A:..w“
Leapth | Widay pepiin
A 2&ii T} =50 ih2Z n2s AL
b1 240 2} ELU (R E: nz n.i4

C-Un
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SECTION OF CONCRETE SCOUR CHECK

NOTD
1.Dimensions in mm
)
[75]
=
=
w =
= -
e ) =
= 2 i
e ﬁ
=
-
v, BE

m
(%]
e B
B
= =
= i o
5 ! 2
P = = -
(-
i oy
PLAN OF DRAIN WITH SCOUR CHECIC
Sgine Sizes in mm Excav Concrete| Apron
ﬂ. b (m3) {m3) stone
Scrtion pitching
{m3}
Length | Width| Depth
A 2400 | 1060 550 | 013 | 0.15 .18
L} 2000 100 son | 410 0.09 0.14

[GRCTH
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TYPE Z(ENTRY ONLY?} TYPL HENTRY AND EXIT ON

ACCESS)
|
™
o]
NOTE
L. The cmie numbers specify the shape and function and the code letter denntes the material:
A  =Concrete block
B =Stenu masnnry
C  ={oncrefe

C-1i0
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SECTION A-A

Munsvury, Concrete 20028 {1:2:4) ur
eonerete block wingwalls & headwalls

)

1
S J_ Varjable min = 0.40m

T

150 Canercte {1116}

PLAN

7]

L
S

|
!

60° "“_‘__
N ) —1\\ ul

fr; B
C

CULVERT TYPES
XSECTION No.of pipes
WINTH

430 6
530 .
L 8

94

Conerete 20120 (1:2:4)

B-B

SECTION

] -
it

0.2 i !
T variahle wi
“win=b40 A
:
i
‘H ‘U llllllllllll
-
__l . |__ ' 1520+
PINE MAMETER  [FYPE A aad €
INM (CONCRETE BL{
L
DIMENSION UNET \
n FOUNDATION m | ®3%| D30
b FOUNDATION ™| 03%| 030
¢ FOUNDATION w| 220 | 235
d  APRON m| 100 | Lo
¢ APRON m| 020 | 420
f WalL m| 020 0.20
E  WALL m| 030 [ 03¢
P owall 15| 115
waLL m| 420 o.20
koAPRON m| 105 | LM
MATERIAE REGUIREMENT
FOUNDATION
{euncrete) m3| 030 032
HEAD/WINGWALLS
{ConretefMasonry)  ma3| 0421 049
APRON
[enerete) m3| 033§ 036




<1-D

SECTION A-A

.24

Siile drain

—

L

lpeed |
Moy, Stone Koy Vnriah]_ejﬁu .4
tnnerle Pikching i B d (111 l
Bk Bliits Pitching o
020 alapes :
conere (L f) 1
1A
07 & —-—r“
vinere e[ 124y T

150
cuperiief15:0}

3

side druin

Jr =l ]
s g‘;—suit drain

Slome /

FPitchlog (u
slopes

N, =

Plichinp tn i
slopies

L=

95

SECTION B-B
1 1 i
{t i
T U20m
"-!-V:ll'hh&
*min= 40

h

!
a c a

DIMENSIONS AND MATERIAL REQUIREMENTS

TYPE ACONCRETE |TY
BLOCKS M/

PIFE MAMETLR
IN (M)

450 gOb 900 | 4%

NIMENSION UNIT

1 FODNDATION moP030) 030 0.3 04
b FOUNDATION mo [ B30 30 030 03
¢ [OUNDATION mo L | LI L4g Q2
d APROGN m | 090 090 09| 1.0
¢ APRQON m | 020|820 g2 02
r DRAPINLET m | 040 | 060 | v.6b] 0.6
B DROPINLET m 103G (040 0.60] 03

DROP INLET m oG | 080 1.2 0.6
i DROFINLET m {630 [gzy| n20i 0
Lk DROPINLET mo|L2e )220 | 150 12
I
m

DROP INLET ot g |LO0 | ton) 1.0
DROP INLET moP03 (030 [ B30 0]
MATERIAL REQUIREMENT
FousbATIGON
{eoncryte) m} | 047 U047 051 43
HEADMTIGWALLS
{CunreteMusoney) nd | 0% 072 LIS 12

APRON feeercly) m3 | R4 04 i3 U




£1-0

SECTION A-A

1l
P
i k i

E||[I

v P VeEhl in 040

T

‘ I 120
!

Mannary or 15721t

Conerate black ar
WH Conerete ,-I_//Cnnmll {1::6)
(1:1:d)

SECTION B-B

¥urjuble
rapx= 4D

Marine

1521 Chsnerel: .
(L3 M
_{ m 0 m

(4

="

Sidelrain
Girudient riax 10%
e

96

iy

\ISJZLI e
Techling

DIMENSIONS AND MATERIAL REQUIREME

PIPE DIAMETEH

TYPE A and €231

N {M) BLOCKR
P
NIMENSHIN UNIT
T FOBNDATION mojuso | 050
b FoUNBATION moied | e
t  FOUNDATION m 155 .70
4 APRON mo0AD | DA
¢ APRON ] 0.2 nan
[ IEADWALL m 0.3 L
R NEADWALL o | 0so 150
b HEADWALL m o jusn | asg
I peapwaLL mous | a5
K ARADWALL mo0s [asu
| FOUNDATION o less Fos
i FOUNDATION i 0.5 0.51
o HEADWALL m | IS &l
o FOUNDATION mo| U5 b
MATERIAL REQUIREAMENT
FOUNDATION
{coneruip) L e
HEAMMWINGWALLS .
{ConreteMasnary} LaE it
APRON
{cnereie} 151 nm




E1-2

SECTION A-A SECTION B-B

. v

' 0.30m
gl
Masoney Variahle min D44 o —
e ! ' Varinble mit

.'&'lusnnry______‘_

15020 Caucrete
{L:3:6)

DIMENSIONE AND

PIPE DIAMETER
M)

PLAN t D £ DEMEENSLON
et | 1 FOUNDATICH

b FOUNDATION
t  FOUNDATIOH

T d APRON
' 1 e APRON
—- f  HEADWALL
. i - R HEADVWALL
f S - -+ I HEADWALL

I yranwadn
m FOUNDATIO
MATERTAL RFO
a FOUNDATED!
{concrele)
HEATWWING'

{Conrrete/Iasy
AFRON
{eonerule)
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SECTION A-A

I|ll|ll[¥||[\|||||!

—

Yariahle min 0.40

1

a)

15110 Conerde (14405}
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SECTION BB

20m

\r‘:-llr_iublu min 0.40

15720 Cunterete (1:3:0)

DIMENRSIENS AND MATERIAL REQGUIREMENTS

TYPE A

PIFE { CONCRETE f1LOCKS)
THAMELER FETI T 900
IN M)

DIMENSION UNIT

Y FOUNDATION U] .34

1 FQUNDATION (o 130

et APRON m 1.3 140

¢ APRON mo | e .50

i APILON mn 1L L)

T WINGWALLS m |0 610

b WINGWALLS mo |00 | em

b HEADWALLS no {048 66

U neapwares mo {2 {omw

k' HEADWALLS moobias | e

1 HEADWALLS [ T LA

MATERIAL REQUIREMENT
TOUNDATION
[epnerale Ll e} (AL 0.2
HEADMWINGWALLS
(Conrete! Masonry} 28 L2
APRON
[cocrete} [[A}] .14




\\ [ &
h
b

I P _a o el S
q [ _ _ _ I _ _
_ c | ﬁ c _
_ q _ _

Diameter 450 600 0 450 600 900

{) {mm} (roum) (mm} (mm) (mm)} {ranm})

A 015 0.2n 0.20 n.1s 020 0.20

b 010 @+H15 .15 .10 0.15 .15

c .86 I I.48 .86 1.12 1.48

d .56 0.72 1.8 0.56 &.72 108

It 0.14 .18 Q.27 .28 0.36 054

f{min} Nn.54 .45 0.68 1 1 .45 468

g . . _ - . -

h 0.24 .33 faz 0.38 0.51 069

i - - - - _ -

Concrete Yolume in {(m3/m) Yolume in (m3/m)

Class 15/2G 024 | 024 [ 024 020 | 037 | nse

Application

-Fair subgrade condition
~QOverfill > 75% of the pipe
diameter

~-Seasonal water flow only

~Overfill = 75% afl the pipe
diameter
~Scasonal water flow only

~-I'air to paoer subgrade condition

Remarks

NMlaterial for backfoverfill shall
b
approved by the Engineer

Naterial for Bacldvverfill shall
He
appruved by the Engineer
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h I
; _
[~ =t
_ _ M c _
_ N _ | _
Diameter 450 GO0 a0 4513 [eSuli] and
(4 ED] (mm} {mm) (mam) {mmm) (1) {znm}
a 0.15 0.20 0.20 .15 1,20 0.20
b 0.10 0.15 0.15 (IR {1 @15 .15
c 0.86 1.12 1.48 0.86 1,12 1.48
d .56 072 1.08 0.56 9.72 1.08
r n.42 1.54 0.51 0.46 0.52 0.78
£(min) 3,23 0.3 .45 0.15 0.15 0.15
8 - - - 0.15 0.15 0.15
h 0.52 0.69 8.96 0.81 1.02 1.38
i - - ~ 0.28 0.35 .45
Cnuacrete Volume in {(m3/m) Volume in {m3/m)
Class 15/20 26 | 047 | 071 037 | 061 | 092

Application | -Fuir subgrade condition ~Fair to poor subgrade condition
-Overhll > 75% of the pipe -Overfill > 75% of the pipe
dinmeter dinmeter
-Seasonus} waler flow only -Seasnnal water flow only

Remuarks Material fur back/overll shall Material for baci/overfill shall

be
approved by the Logineer

be
approved by the Lngineer

17
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e YA

Side drain

@

1200 | £MI

Stomnces to be loid in interfacloing
patiern

Carringeway

150mm Gronfed Stone Pitching
(Ccment mortar 1:4}

Stope muasinry tnes
on four sides of structore
(200*%300mn)

SECTION X-X

DUANTITIES TABLT
DIMENSONS Excavation(m3) Stone masoory | ESlhoun
Cross section (3) Grouwivd stone
A B C D 1 pitching{m3)
4000 1800| 600 | 1800] 4200 7.5 1.30 2175
A
GDOG} 180U | 6uy | 1800(424D 10,00 1.60 30.1s
4000 1404 400 | LB FnDi 7.0 L.20 EB.30
B
G000| 1400 $00 _wai Aa00n 9.00 1.50 1530
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L] )

SECHIUNB-B

e Flattened Lum
-
-‘-"T""l-._.

| 2800m
|
: Flow Dircelion
PLAN .
- A farker posts
[ W A B o O i E‘ [
}
] 2
1 b
I'IN I= h)l‘ll‘\i'wlli l!l“llll‘"_'ll“'_':r :! \[II ?t" .,
0 R T ] IJ" il 1 o
i A CSJ-:* ‘w)“‘% B conceicw
- Q‘\‘;r’“ i
suhions or siene masanry””
N | ST |

Materdal : All conerete Class 20020 {1 2:4)

Conerete wall ; 19’

Covercie slab: 24nt* or sione masenry

Cunerete e Ri® or stune masoary

Gabions / matiress rock fill 4.3m® or stanz masozry
Gabions /mattress: Joay

Matlzer posts - precast conerete: 4 1o,

Excavation (slab 105 + zebions) 34 2m?

R
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mabrong ”
ar Sone
masomry

eonerzle wall=1 0000



SICTION Ard

Grclient Max.

i)

[ Faye

i 5 T
; a o
Tl RIDA30mm ’7 U g7 s " tompacted gr
£ T T l e B
N e el b i DGR slag,,,;f,@%"
M T [ s(r275 - compECled Eravele s
i{}&(_}ﬁt‘ﬁ? P b S
B R e O o ; WL MR
R |
e, "i""\f‘t. : e o ’),." i
N, le_ﬂ’j;,a"' Tard core
Apron of a concrate slb & \Reinforced concrete Nat
large rocks surround. Sme
;’?56{][] 230608 250600175 Pl
POV P TS dire
[hn
-— dm DN 900(3.60) 850 - iner
F°DN 663 All
PLAN
200 *400 deep
R e i ~=T L concrele toe T
=TT Conerete apron Flew dircction ¢
= T T T -
l e , ! : j - T
i | I \ |
, { R marker posts {precast I
! o ; } o gonerele) 1m*0.4%1.3m l _
| E i I | T b i B
& 1 T T —r—- : s
! | o A
§ } [ E | A
F Lo |
1 [ i |
- A L RE ’
=
=
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e T Bt
A
e

= S
A

3. EDGE BEAM SECURED AND LARGE STONES LAID ON EDGE

4. LARGE STONES WEDGED WITH SMALLER ONES THEN BLINTYED

Haal L STONES~

BLENDING

104



= _
= =
A Sl m _ =2
= 3mm : = e
=1 =
. wadl =2
= thickness m
haLES
R T e R A g T iy, i R A R SR i L PR A SN .”7\...?., i e e T A e T \M) N TR
= i ~f.
== = R
B . e
3 -
- T “~e.. Cnonereie
450 ..., class 15/20
A - “ {1:z3:6)
“
BOC % 16mn sieel bar anchor
r ~  welded across at bottom
of post
— — Road sign
e

1
0.6m Edge of rond
< Raad centre .
line

KEY

BLACK] T wiars RED

The type of sign required and their location shall be as shawn nn the Rowxd Plan or as divected by the Enginecr.
Sige plate vo he 2Zmm thick mild séeel plate

Si

Si

1.
2

3.8ign post e be S lixing clamps/brackets.

4.8ign plate o be fixed Lo steel webe by § Nos M10 bolts and S0mm fixing clampsi/bracikets.

S.Hizn painly shall be refleclive.

6. The sign plate and past shall be freaved by applying twe coats of Jewd red oxide painl helore applying a priming and
two lnish coats al approved paints. Paints used shall have a hard, dursthie and glossy finish.
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3
3
o 3
=
\\\
5 o
2
Ol
- =l <
o
Hh—yr —~
O
\ |\
\ -
\
\
/.
A
AN
\ g
E=Am
3 e g
= |O 8
22 H
2=
=
g3
=5
c c
22
28
22
8
= 1 %
P ,
- W
| -~ Y
E | 3
I _ ; k¢ “
1 (’/
= " W
[ W,
[ . "
PR, W
- [ Ky ks =
RIATS
nn_.v? 1WA m - r_// m
o I W -+
I 1 - W, =
niu =3 LY
CURTHA T Y S5 =
‘f:i e _ . _ S -
1800 _ | s N
! - I\
= W
12606 __ 30 i\
ds ra " &
T i IS0 *50mm —— ¢ Wy
: .
: rrested safi waad /_,,
150 *50mm _
treated soft wood |
T R B e e R e
EPoSeREs PEeE At S T S TR

U WHITE

BLACK

MNOTES

1. The wording of the project sign beard and the location to be as directed by the Engineer.

2. Maierials to be usced for fabrication of signboard shall be pressure impregnated treated softwood timber
3. Wurding eard posts to be attaclicd to the posts with gnlvanised nails

4 Projcct board posts and struts to be embedded in concrete class 2{4/20(1:2:4)
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I
| c
¢ Road. «ngulverl.
! -
_____________ e 150x150mm splay |
T |
|
A ' ‘
= |
| j o
5 -t TN
— —_  —— - - 1;?%%”;?"“”“ i | ‘;./ 1\
See kicker and
‘ \Tfueeplme detail.
' SECTION C-C.
e
”
LL
Ly
Kicker—
P
L L[
A “Ziiu > oA s
N g T
N el
} Culvert % T
ol o 150mm @ weepholes at
150x150mm splay T T

Gabion maffess tied——
to conretdfapron

LT =TOTAL M
LENGTH OF
CULVERT
MEASURED IN
METRES.

LT = LHS 35M
2023 LENGTH OF
o 19Y12-022-250 c/c BF (22 CULVERT
= N[ o MEASURED IN
€ JIN T & METRES.
, | e = LT = RHS 3.5M
P ——— -t = — — 1 R LENGTH OF
‘ // i 22 NCVivE CULVERT
// MEASURED IN
/,f’ ’ 1 !‘.‘»ECTI?I;I5 A-A METRES.

,,,,,, ’, N - 1500 c/c.
‘ KICKER AND WEEPHOLE DETAIL.
‘ \ 1:25 DIMENSIONS:

ZIo'"—IHIpIKImI—Im

2x2 Y 16-C23

p=

Y16+ C11120 c/c UF OTES
. 10 _= =
9YB_(75_750 ¢ /¢ . ., n 20 —_
19Y8-(25-250 c/c | =l _ _ V124C21-250 /¢ UF A A ‘
. P | ; 4 | SCAL-=S
9YR_( 74950 ¢/ AL ML _DIRECTOR: ENG, M.K R0KQ i e e e &
19Y8-(24-250 c/c R - REslpgiké’)S\R_EfggR: JoLE {\ /} 17 _[H '\\ .". . \L N CBX (4.0x2.0)m
107 = . O . S .l GENERAL ASRANGEMENT/ AND SE TIONS

h T —t {
T 18
| as S




1. Where necessary bars may be
lapsliced (lap lengths to be atleast
50 times the bar  diameter). Laps
shall be staggered.

PLAN OF TOP SLAB.

SECTION B - B.
1:25

N\
o~ \
/// ")
/‘/ ,//
,/ /’/
et //’
30 I
. 5Y12-(16-250 c/c BK A
t Gz N\ x|
NS
: ﬂ e b |
P P ‘
15 P R — —
— ,// //,/ ‘
¢ o ‘
- -
\
19Y12-C17-250 ¢ ¢ ot (— _19Y12 (10 250 (/< BF — I 19Y12-C17-250 c /¢
/’ -~ ‘
Pk \
~L \
|
29Y12-C18 250 ¢/ 7 | 29Y12-C18 250 c/c
il p | Y12/ (12-250 c/c LF ., rid
12¥12-020-250 c/c } Y16 (14 150 ¢/c UF ) | 2Y12-C20-250 c/c BF
. 4 |
) Y16-C11-120 ¢/c LF ) |
(16 ! ’ 16 |
- ¥{2-015-250 /¢ —
2x3Y12-19-300 c/e | | |l / * St # \\\ | ] 2x3Y12-019-300 ¢/
’ /./ .\\\\ . : A \\ |k
L v yeas
NS
~- . pa \\\
SOA S/ 0l
3 N ~UT
30 A/ SO
~

PLAN OF BOTTOM SLAB.

R= AL DIRECTOR: ENG. M.K RONO SCALES
v . -50 CBX (4.0x2.0)m
108 1. 25 YOTTO 4 AND/I"03/SLABS R. . DETAILS 2

- REGIONAL DIRECTOR




9Y12 -C45-2
BY12-C:
: 7Y12-C22-250 c/c BF L
(15 c11 -+
11Y12-C40-200 ¢/ ~ =i
J

[12v12 303
[18v17 -(33

ELEVATION OF WALL & WINGWALL.
1:50

PE AL DIRECTOR: ENG. M.K RONO SCALES 023

109 AS SHOWN CBX (4.0x2.0)m
WALLS AND WINGWALLS R. . DETAILS 3

- REGIONAL DIRECTOR




SECTION C-C.

1:25

C11

— 5 4 s
- - - L - - . . -
b / (26 TN
(‘ 73 N |
:\ .
= o Pl
o o
I 1L Jr b
(26 —1 (26 s
N —= : 115
g S P —

35 037 (35 (30 i
T "/\
|_|sz 37 (35 Fa
(34 |C38 LLF
SECTION E -E.
1:25

110

SCAL=S

SECTION D-D.

1:25




QUANTITIES:

SECTION G-G.

1:25

TYPE OF
MATERIAL

QUANTITIES

CONCRETE GRADE| 0.3LT + 2.8
(m 3) 15

GRADE 4.4 LT + 28.6
25

FORMWORK (m )2 13.4 LT

+102.2

REINFORCEMENT (/411 LT #

Kg)

1922

LT = TOTAL LENGTH OF CULVERT MEASURED IN METRES.

SECTION VI - SPECIFICATIONS

111

SECTION F-F.1:25




STANDARD SPECIFICATIONS

BILL 01: PRELIMINARY AND GENERAL ITEMS.........ccocoiiiiiiiic, 116
01-50- 001 MOBILIZATION AND ESTABLISHMENT OF THE SITE ...cocvvviinniiiiniiienae 116
01-60- 001 CONTRACT SUPERVISION.....ccciiiiiiiiiiiiiiisii i 117
01-60- 002 CLEARANCE ON COMPLETION.....cciiiiiiiiininiisicnsiss s 117
01-60-003  INSURANCE .....cooiiiiiiiiiiiitiiies i s 117
01-60-004 QUALITY CONTROL TESTS ..ecviiiiiiiiiiiiiiin i 118
01-60-005 PUBLICITY SIGN BOARDS.........ccooiiiiiiiiiiii s 118
01-60- 006 DRINKING WATER ....ccoviiiiiiiiiiiiinis s 118
01-60-007 PROVISION OF SITE SANITATION FACILITIES....ccccoiviiiiiiniiiiin s 119

BILL 03: SETTING OUT ..ot 119
03-50-001: SETTING OUT THE HORIZONTAL ALIGNMENT ....ocviiiiniiiiniiniisie e 119

BILL 04: SITE CLEARANCE. ... 120
04-50-002 GRASS CUTTING ....ooiiiiiiiiiiisin it 120
04-50-003 BUSH CLEARING (HEAVY) ..cuiiiiiiiie s 121
04-50-004 BUSH CLEARING (LIGHT) .ottt 121
04-50-005 PRUNING TREE BRANCHES ......ccccoiiiiiiiiiniiic s 122
04-50-006 TREES AND STUMPS REMOVAL (200-450MM GIRTH) ...ovvverieniiniiniennnns 122
04-50-007 TREES AND STUMP REMOVAL (>450MM GIRTH) ...ocvviiiiiniiiiiiireniens 123
04-50-008 CLEARING OBSTRUCTIONS — BOULDERS AND DEBRIS REMOVAL........... 123
04-50-009 STRIPPING AND GRUBBING .....cccvitiiiiiiiisiciisinsies s 124
04-50-010 EXCAVATE, REMOVE AND DISPOSAL OF CONCRETE STRUCTURES......... 124

BILL 05: EARTHWORKS.........cociii 124
05-50-001: ESTABLISHMENT OF THE VERTICAL ALIGNMENT - SLOTTING ............. 124
05-50-002: EXCAVATION, SPREAD AND COMPACT IN SOFT MATERIAL (SIDE DRAINS)125
05-50-003 EXCAVATION, SPREAD AND COMPACT IN HARD MATERIAL (SIDE DRAINS)126
05-50-004 EXCAVATION TO LEVEL AND COMPACTION ....ccoiiiiiiiiiiie s 127
05-50-005 SPREADING AND COMPACTION FOR CAMBER FORMATION .......cccocuee. 127
05-50-006 FILL IN SOFT MATERIAL AND COMPACT . ....ociiiiiiiiiiiininis s 128
05-50-007 FILL IN HARD MATERIAL AND COMPACT. ....cooiiiiiiiiininiis s 128
05-50-008 CUT TO SPOIL IN SOFT MATERIAL.....ccoiiiiiiiiiiiiniie i 128
05-50-009 CUT TO SPOIL IN HARD MATERIAL ..o s 128
05-50-010 CUT TO FILL IN SOFT MATERIAL. ..ot 128
05-50-011 CUT TOFILL INHARD MATERIAL. ..ottt s 128
05-50-012 ROCK TOFILL TO SWAMP .....oouiiiiiiiiiicie e 128
05-50-013 FILTER TO SWAMP UNDER, OVER AND AROUND ROCK FILL........cccocuee. 128
05-50-014  GRASSING .....cviiiiiiiiiiiis b 128
05-50-015 BACK SLOPE / SLOPE MAINTENANCE .......ccoiuiiiiiiiiiiniisisie e 129

BILL 07: EXCAVATION AND FILLING FOR STRUCTURES. ..., 129
07-50-001 EXCAVATION FOR DRAINAGE STRUCTURES — SOFT MATERIAL ........... 129
07-50-002 EXCAVATION FOR DRAINAGE STRUCTURES — HARD MATERIAL ......... 130
07-50-003 RIVER TRAINING IN SOFT MATERIAL ....ocviiiiiiiiiiieisin s s 130
07-50-004 RIVER DIVERSION......cciiiiiiiiiiiiiiiisis i 130
07-50-005 POROUS FILTER MATERIAL......ciiiiiiiiiiii s 130
07-50-006 SELECTED GRANULAR FILL MATERIAL ....ooiiiiiiiicieis 130
07-50-007 CUT TOFILL IN SOFT MATERIAL ...coviiiiiiniiiisicniee s s 130

BILL 08: CULVERT AND DRAINAGE WORKS. ... 130



08-50-002: DITCH CLEANING ......ciittittttiiieeee s seitbbatee st e e s s s ssabbbra e s s s e s s s s sbbbabesseseesssaanns 130
08-50-003: DITCH WORKS EARTH FILLS. ..eiiittieeiiitiiieeiiireeeesirreeesesirreeessrrneeesnnnseeens 132
08-50-004: DITCH WORKS ROCK FILLS. SUPPLY AND FILL cuvttiiiiiieeiiiiiirrieeeeeeensinnns 132
08-50-005: DITCH/MITRE DRAINS/CATCH WATER DRAINS......veiiivieiiiieiciiee e 133
08-60-001/005: CULVERT CLEANING (PARTIALLY BLOCKED).....cccvsurrieeieanenseeenees 133
08-60-001 300MM  DIA coiiiitiie e citiee ettt s st e e s st e e e s s sab e e e e s sbbaeeeseabreeeas 133
08-60-002 450MM  DIA .outttiiiiiii ittt e e e e e e s s e e s s s sbbb b e e e e e s e s s saaaes 133
08-60-003 B00MM  DIA ..ciiittiiee ettt ettt s st e e st e e e s s eab e e e e s sbbeeeeseabreeeas 133
08-60-004 J00MM  DIA .euttiiiiiiie ettt e s r s e e s s s bbb e e e s s e e s s s sbbbbbeeeeesesssaaaes 133
08-60-005 1200 MM DIA ....cctiieeiiiitiie e ettt e e s ettt e e e ettt s st e s et a e e s st e e e e s sbaa e e e s eabreee s 134
08-60-006/7/8/9/10: ....c.ueeeeeeeeeeeeeieeieene CULVERT CLEANING (FULLY BLOCKED):134
08 -60-006 300MM DIA; ..uviieeiiiriieeeiitiiee e sitre e e s eibre e e s sbre e e e s sabr e e e s e sabaee e s sbaaeeesaabaeeeas 134
08 -60-007 A50MM DIA; uvtreiiiiiei ittt e e e s s et r s e e s s s s bbb e e e s e e s s s s sbbbbreeeeesesssaaaes 134
08 -60 -008 BOOMM DIA; ..uviiieiiiriie e e iitrie e e s itre e e s ettt e e s st e e e e s sabb e e e s s eabae e e s sbbaeeeseabreeens 134
08 -60-009 00MM DIA; uvttiiiiiieiiiiiiitirei e e e e e s s st r e s s e e e s s ssabb b e e e e s s e e s s s sbbbbrereeeeesssasans 134
08 -60-010 1200MM DIA ...uvviiiiiiriieeeiitiee e e setre e e ettt s s bra e e e s sabb e e e s s saba e e e s sbaa e e e s eabaeeeas 134
08-60-011/015 CoNCRETE CULVERT REPAIR/ REPLACEMENT —RINGS.............. 135
08-60-11 300 MM ..eeiiiiiuriieeeiitiiie ettt e et s e e e s et e e s sb b e e e e s st b e e e s s sabe e e e s sbaaeeeseabreeeas 135
08-60-12 450 MM ...oociiietiiie ittt e et e e s et e e e s s bt e e s s et e e e s e sabee e e s sbeaeeesebreees 135
08-60-13 600 MM ...ecciiiuriiieiiitiiie e eeirie e e ettt s e e s et e e s s b e e e s eab b e e e s s sbb e e e e s sbaaeeeseabreeeas 135
08-60-14 900 MM ...ooiiiiriiieeiitiiie ettt e s e e e s et e e e s et e e s s s bt e e e s s eabteeessssbeeeessbeaeeessarrenes 135
08-60-15 1200 MM ....ciitiiieiiiriiie ettt e et e s st e e e s st e e e s s sab e e e e s sbaaeeeseabbaee s 135
08-60-021/029 SuPPLY AND INSTALLATION OF CONCRETE PIPE CULVERTS........ 136
08-60-016 300 MM UNHAUNCHED.......ccciiiitiieeiiittiieesiitrieeessrresesssibaeeessbaaeeesssreees 136
08-60-021 300 MM SURROUNDS .....utttiiiieeeiiiiittreerrseeesssssssrsresesssessssssssrssesssssesssnsnes 136
08-60-022 450 MM UNHAUNCHED.......ciiiiiitiieeiiittite e s iitree e e s etreeesssabaeeessbaaeeesssreees 136
08-60-023 450 MM SURROUNDS .....utttiiiieeeiiiiirtieerriseessssssrsreeesssesssssssssssesssssesssnsnes 136
08-60-024 600 MM UNHAUNCHED.......ccciiiiuiieeeiittieeesitrieeessrreeessiabseeessbaaeeesssreees 136
08-60-025 600 MM SURROUNDS .....utttiiiieeeiiiiirtreertiseessssssrsreseessesssssssssssesssssesssnsnes 136
08-60-026 900 MM UNHAUNCHED......ciiiiiiiiiiiitiriiiie e e e e s siiibreees s s e s s s siabareeeeeeesssnians 136
08-60-027 900 MM SURROUNDS ....cuvttiiiieeeiiiiittreereeieeesssssrsresressesssssssssssesssssesssnins 136
08-60-028 1200 MM UNHAUNCHED ...ttviiiiieeiiiiiiiiiiei e e e e s siirbbeeessse s s s s sasbsresssesesssninns 136
08-60-029 1200 MM SURROUNDS ....uuvtviiiieeeiiiiirtreerieseessssssssresssssessssssssssssssssesssnsns 136
08- 60-017 HEAD WALL REPAIR - MASONRY ...ovttiiiiiieiiiiiiiiiiiiiie e ssiiisreeese e s senns 137
08-60-018 HEADWALL REPAIR - CONCRETE ....utttiiiiiieeiiiiiiitreeee e e e e s s s sisrsseeesesesssenns 137
08-60-019 HEADWALL CONSTRUCTION = MASONRY ....oooovtiriiiieieeiiniiiiireeeee e e 138
08-60-020 HEADWALL CONSTRUCTION —CONCRETE ....ccoovvveiiieieeeessiirrreeeee e e s s 138
08-60-030 EXCAVATE IN SOFT MATERIAL FOR CULVERTS .uvtviiiiieiiiiiiiiiieeeee s 139
08-60-031 EXCAVATE IN HARD, MATERIAL FOR CULVERTS .uuvtiiieiiiiiirrieeeeeees s 139
08-60-032 PROVIDE, LAY AND JOIN 450MM INNER DIA. CONCRETE PIPES.............. 139
08-60-033 PROVIDE, LAY AND JOIN 600MM INNER DIA. CONCRETE PIPES............. 139
08-60-034 PROVIDE, LAY AND JOIN 900MM INNER DIA. CONCRETE PIPES.............. 139
08-60-035 PROVIDE, COMPACT CLASS 15/20 CONCRETE ....vcoevvvieeiireeeiieeecireesenveeens 139
08-60-036 PROVIDE, COMPACT CLASS 20/25 CONCRETE .....ccvvvveiiiviieee it 139
08-60-037 PROVIDE AND PLACE Al142 FABRIC MESH REINFORCEMENT ........c.ooeuuu. 139
08-60-038 SELECTED BACKFILL MATERIALS.....ttttiiiiieiiiiiiiriieereeeeessssissrsreessesesssnnns 139
08-70-001: STONE PITCHING......ciitiictrtiiiiiee e s e seiittttee st e e e s s st bee e e s s e s s s s sasbabee e e e e e s s saanes 139
08-70-002: STONE PITCHING REPAIR ..vviiiiiiiiiiectiieiii ettt sibbsree e eans 140
08-70-003: GABION REPAIR ...ciiieiiiiiittiei it e ettt e e s s ssabtbeeee s s e e s s s sasbsbeeeseeesssnanes 141
08-70-004: GABION INSTALLATION L.uttttiiiieeeiiiiitirereesseessssssrsreessssesssssssssssesssssesssnsnns 141
08-70-005: ROCK FILL TO GABIONS....ttttiiiieeiiiiitireeiiieeesssssisrsreeesssesssssssrssesssesesssnins 142
08-70-006: CONSTRUCTION OF SCOUR CHECKS (CONCRETE) ..ccvevivieviieiieesiieeinns 142
08-70-007: CONSTRUCTION OF SCOUR CHECKS (MASONRY) ....cccvviivieiiieiiiieiiiesinnans 142
08-70-008: CONSTRUCTION OF SCOUR CHECKS (WOODEN STAKES)......cccvevverveene. 142
08-70-009: SCOUR CHECK REPAIR = MASONRY ..uvviiiiieeiiiiiiiiiieiiieieessssisrsrenssssesssnnnns 143
08-70-010: SCOUR CHECK REPAIR = WOODEN.......0cccciiitiieeeiiiieeeseireeeessisneeeesesseeens 143



08-70-011: SCOUR CHECK REPAIR = CONCRETE ..tvciiiiiiiiiiiiiiiiiie e s s sirsieesseeesssenns 143
08-70-012 AT-LEVEL SCOUR CHECKS ....iiiiiitiieeeiitiiie e s iitriee e sitreeesssibaeeessbrneesssnnnees 143
08-80-013 GULLY —HEAD PROTECTION - STONE CHUTE STABILISATION ............. 144
08-80-014 GuULLY —HEAD PROTECTION - STONE AND POST CHUTE STABILISATION144
08-80-015 STONE CHECK DAMS ...ttt saba e 144
08-80-016 STONE AND POST CHECK DAMS ...ccciiiiiiiiiiciiiee ettt 144
08- 080-001 ACCESS DRIFTS (STONE PITCHING) ..c.vveiiiiiesiieiesiesieenie e e 145
BILL 10: GRADING AND GRAVELLING .......coooiiii et 146
10-50-001: HEAVY GRADING WITHOUT WATERING AND COMPACTION. .....ccccevuneee 147
10-50-002: HEAVY GRADING WITH WATERING AND COMPACTION. ....ccvvveeeivrieeens 148
10-50- 004: CARRIAGEWAY GRADING - LIGHT GRADING ......cccvvvieiiieeeesiivrvieeeeeen, 149

10-50-004: LIGHT MANUAL RESHAPING (GRUB EDGE, FILL GULLIES AND RESHAPE CARRIAGEWAY)149
10-60-001: PrRoVIDE GRAVEL WEARING COURSE (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION

OF GRAVEL) 150
10-60- 002: HAULAGE (OVERHAUL BEYOND 1.5KM)...cciiiiiiiiiiiniesiieniesie e 151
10-60-004 GRAVEL PATCHING (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION OF GRAVEL) 152
10-70-001: SITE CLEARANCE OF BORROW AREA. .....cvvtiiiiieeeeiieitrteein e e e e e s sssvaneesee s 153
10-70-002: REMOVAL OF OVERBURDEN .......ccciiitiiiieiiittieesiitieeessisseeesssssesesssssneessans 153
10-70-003: RESTORATION OF QUARRIES AND BORROW PITS......ccoviiiiiiiiiiieiie 154
BILL 17: CONCRETE WORKS ...ttt 154
17-50-001: BRIDGE DECK REPLACEMENT = CONCRETE ......oooevttieiiie e sivrereeeee e 154
17-50-002: BRIDGE ABUTMENT REPAIR — CONCRETE .....coiivvieiiiitiiieesiitrieeessnveeee s 154
17-50-003: BRIDGE ABUTMENT REPAIR = MASONRY ...oevviieiiiiiiitieeiee e sivvieeeee e 155
17-50-004: DRIFT REPAIRS —CONCRETE ...vviiiiitiiieeiiiiie e s eitteee e s sivaee e s esreseessbaeeeesans 155
17-60-001: PROVIDE, PLACE AND COMPACT CLASS 15/20 CONCRETE FOR BLINDING156
17-60-002: PROVIDE, PLACE AND COMPACT CLASS 25/20 CONCRETE .....ccveevvuveennne. 156
17-60-003: VERTICAL FORMWORK CLASS F2 FINISH ...vvvviiiiiiiiiiieiieeee e 156
17-60-004: HORIZONTAL FORMWORK CLASS F2 FINISH ......cooovitiriiiiiiee i, 156
17-60-005: PROVIDE, CUT, BEND AND FIX INTO POSITION HIGH YIELD REINFORCEMENT BAR TO BS 44461 AS
DIRECTED AND AS SHOWN ON THE DRAWING ......ccoiiiiiiiiiiieee e scirireree s e s sssreneesse e 156
17-70-001: DRIFT CONSTRUCTION BY CONTRACT ...evvvteiiieeeisiiirrreeeeeeeessssssrsseeeseees 156
17-70-002: BRIDGE CONSTRUCTION BY CONTRACT ..uvttiiiieeeiiiiiririeeeeeeessssssrsreenseeens 156
17-70-003: CONCRETE ROAD SECTION ...uvttiiiiiieiiiiiiitiei e seirrreeen e e e e sisbaaees e 156
BILL 20: ROAD FURNITURE......ooi ittt 157
20-50-001: ROAD RESERVE BOUNDARY POSTS...ccitiiiiiiiirrriirieeeessssssrsreeesssessssssssssens 157
20-50-002: INSTALLATION OF FENCING AND GATES ....cccitttiiiiieeeisiiitireeeee e e s s snssnnes 157
20-50-003: REPAIR/REPLACE FENCE ....ccciiiittiieeieiiieessistieeessiseeeesseseesssssssesesssissessssans 157
20-50-005: PERMANENT ROAD SIGNS......ciiiittiiiiiiii ettt saabaaes 157
20-50- 008: GUARDRAIL REPAIR ...ovtviiiiiiiii sttt saaraaes 158
20-50-009: GUARD RAIL REPLACEMENT ....ccttttiiiiie sttt sibareee s e s saaabaaes 158
20-50-010: GUARD RAIL INSTALLATION ...oocvvtteiiieeeesseiirrreeereee e e s s ssisbrreeesssesssssassrsnens 158
20-50-011: HANDRAIL REPAIR/INSTALLATION ...uvtiiiiiiitiieeiiiiieeeseitreeeseisreeeessveeeeeeans 159
20-60-001: TRAFFIC SIGN MAINTENANCE .....utttiiiiieeiiieittrriereee e e s s sssbrreees s s e s s s s sssrenens 159
BILL 22: DAYWORKS ...ttt a e e s sba e s eaaae s 160
BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN...........ccue..... 160
25-50-001 HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN.........ccccvvveeenn. 160
25-50-002 SOIL EROSION MITIGATION MEASURES ......vvviiiiiieeeisiiirereeene e e e e snvvanens 161
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A. Location of Project
The road project is approximately 6 Km Long and is located in West Pokot Region.
B. EXTENT OF CONTRACT.

The works to be executed under this Contract comprise the following: -

Heavy Bush Clearing

Heavy grading without watering or compaction instructed by the Engineer
Gravel Patching

Culvert Installation-900mm(Rings)

Provide and place gabion installation

C. PROGRAMME OF EXECUTION OF THE WORKS

The Contractor shall provide the works programme, required under the Conditions of Contract, within
7days of receipt of the Engineer's Order to commence work.

The program shall be coordinated with climatic and other conditions to provide for the completion of the
works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the
Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of his
obligation to complete the works in the prescribed order and by the prescribed completion date and he
shall from time to time review his progress and make such amendments to his rate of execution of the
works as may be necessary to fulfil his obligations.
D. ORDER OF EXECUTION OF WORKS

The Contractor shall carry out the Works such that a continuous and consecutive output of fully
completed work is achieved.

E. TAKING OVER CERTIFICATE

Taking over certificate shall be issued upon completion of SPOT IMPROVEMENT OF MURUNY -
MOKOYON CENTRE ROAD

BILL 01: PRELIMINARY AND GENERAL ITEMS

Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works
or that are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing
required to carry out the Works.
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The Contractor shall ensure that all possible means of protection are given to the labour force at all
times. Such protection shall include provision of high visibility clothing or vests, goggles and masks
for workers in potentially dangerous locations or dealing with potentially harmful materials. The
Contractor shall also maintain first aid kits with a minimum of the following items:-

. Non-Stick wound dressing

. Selection of plaster/band aids

. Crepe bandages

. Gauze and cotton wool

. Antiseptic solution (washing wounds)
. Antiseptic cream — Betadine, Burnol
. Pain killers Panadol, Disprin

. Anti diarrhoea — Immodium, Diadis, Charcoal
. Anti histamine — Piriton, Triludan

. Anti nausea — Stemetil

. Eye ointment

. Oral re-hydration sachets

. Surgical gloves

Measurement and Payment: NA
01-60- 001 Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as
allowances, casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the
Engineer. No mark up is included in this item.

Work Method: NA
01-60- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed
from the site, and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.

Work Method: NA

01-60-003 Insurance
The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in
the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for
small works conditions of contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances have been affected.
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Work Method: NA

01-60-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control
tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify the
defects to the Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests at approved material testing laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation
and testing.

Work Method: NA

01-60-005 Publicity Sign Boards
The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer.
The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this
Contract.
Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

Work Method: NA
01-60- 006 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.

Quiality Control
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.

Measurement and Payment
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A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
supplies have been provided.

Work Method: LB

01-60-007 Provision of site sanitation facilities
The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all
work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are
appropriately covered. All shallow pit latrines shall be filled in after the end of use.
Quiality Control
The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
sanitation facilities have been provided.

Work Method: LB
BILL 03: SETTING OUT
Scope

This bill covers the activities required in the re-establishment of the horizontal alignment of the road
including setting out the centre line, cross section widths, drains and structures.

03-50-001: Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless instructed
otherwise by the Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Hilly Terrain
Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross-section details of the road shall be as shown on the Drawing or as directed by the Engineer.
Horizontal setting out shall be done for the approved work sections at a time but not for the entire
road.

Work Method: LB

Quiality Control
Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves
Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre
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BILL 04:

outside the cleared width and on both sides of the road.
Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of + 25mm

Measurement Unit: m

The measurement shall be the linear metres of the road set out.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

SITE CLEARANCE

Scope

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and
grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths of
the road, quarry and borrow areas. The distinction between light and heavy bush shall be decided by

the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1:  Site Clearing Widths

Road Category Running Stripping and Trees, Stumps, | Bush Clearing
Surface Grubbing Boulders

A/B/C + Secondary Roads | 6.0 m 10.6 m 10.6 m 14.0m

D/E + Minor Roads 54m 10.0m 10.0 m 13.0m

RAR Roads 45m 7.9 m 8.0 m 11.0m

Minor / RAR roads with

insufficient widths or 35m 6.9 m 7.0m 9.0m

Temporary sections

04-50-002

Grass Cutting

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more
than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre
drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such
as signs and marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based
as defined in the Bills of Quantity or as instructed by the Engineer.

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.
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Work Method: LB or MB
Quiality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the
operation.
Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs
required to carry out the work.

04-50-003 Bush Clearing (Heavy)
Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the
Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root
systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking.
Other cleared material shall be collected and disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals
Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

04-50-004 Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems.
Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material
shall be collected and disposed of away from the side drains and in a manner that causes no visibility
obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB

Quality Control
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The Engineer shall check the cleared widths at 50 metre intervals.
Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50-005 Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut
material shall be collected and disposed of as directed by the Engineer and burning of waste material
shall not be permitted.
Work Method: LB
Quality Control
The Engineer shall check for visibility improvement.
Measurement and Payment
A Provisional Sum shall be allowed for this item, which shall be paid under Day works.

04-50-006 Trees and Stumps Removal (200-450mm girth)
Trees and Stumps outside the construction width but within the road reserve having a trunk girth of
between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of
the Engineer.
The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before
cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal
of trees and stumps shall be back-filled with approved material and compacted to existing ground
level. Cut material and stumps shall be collected and disposed of as directed by the Engineer.
Burning of waste material shall not be permitted.
Work Method: LB
Quiality Control
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No
The measurement shall be the number of trees and stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.
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04-50-007 Trees and Stump Removal (>450mm girth)
All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In
addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long
and stacked as directed by the Engineer.
Work Method: LB
Quiality Control
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No
Measurement shall be the number of trees and stumps removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete this item.

04-50-008 Clearing Obstructions — Boulders and debris removal
The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5
m girth using labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off

outside the road area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed
individuals/firms.

Debris removal shall include:

Inspection of the road section(s) regularly

Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away
from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other
structures and the safe disposal thereof outside the road formation width.

Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by
the Engineer. Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined
in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris.
The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum
A Provisional Sum shall be included for this item
Payment:

Payment shall be made on a Day works basis.
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04-50-009 Stripping and Grubbing
The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills,
loose boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared
area as directed by the Engineer.
Work Method: LB
Quiality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste
material.

Measurement Unit m2
The measurement shall be the area grubbed as directed by the Engineer
Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to
complete this item.

04-50-010 Excavate, remove and disposal of concrete structures
The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory
disposal of the concrete structures.

A Provisional Sum shall be included for this item
Payment: Provisional Sum
Payment shall be made on a Day works basis.

Measurement Unit; Provisional Sum

BILL 05: EARTHWORKS

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft
material to form the road formation.

05-50-001: Establishment of the Vertical Alignment - Slotting

The Contractor shall re-establish the vertical alignment of the road section which includes the setting
out and excavation of horizontal slots marking the level road platform.
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The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight
section and 5m on the curve sections of the road. Each slot shall be compacted using hand rammers
until no more imprints of the rammer on the surface of the slot can be seen. The length of each slot
shall be equal to the formation width of the road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Standard Flat & Rolling Terrain Hilly Terrain
Gradients
Desirable Minimum 2% 2%
Desirable Maximum 8% 10%
Absolute Maximum 10% 12%

The Contractor shall use Labour to carry out this item of work.

Work method: LB

Quality Control:

The hand rammer shall be not less than 5kg

The level of the slot shall have a tolerance of + 50 mm

The longitudinal profile of the road shall be checked at every third slot and shall have a maximum
tolerance of + 50mm

Measurement Unit: m

The measurement shall be linear metres of road alignment set out

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

05-50-002: Excavation, spread and compact in soft material (side drains)

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the
Engineer.

Soft material in this case is defined as any material which is not hard or rock in which the average
output is more than 1.5 m3 per PD.

The material from the excavations shall be placed on the carriageway, spread and compacted. Where
additional material is required to achieve the required camber, the widths of the side drains may be
increased, with the approval of the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes
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of the compaction equipment. The number of passes shall be as directed by the Engineer dependent
upon the equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum. Where additional moisture is required, water
shall be applied in an even manner such that no longitudinal or transverse flow occurs.

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the
Contractor shall use the appropriate ditch template to control the excavations

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of
work

Work method: LB - MB
Quality Control
. The dimensions of the side drains shall be checked at 50m intervals and shall have a
tolerance of + 50mm
e  The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a
tolerance of +50mm.

e  Compaction shall show no movement of material under the roller — minimum of 6 passes.
e  Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m3

Measurement shall be the volume of material excavated to form the side drains, and deposited for
camber formation.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying
out the work.

05-50-003 Excavation, spread and compact in hard material (side drains)
Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be
classified as hard (not rock) the Contractor shall carry out the excavation in accordance with 04-50-

003 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of
stones or other material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:

The Engineer shall measure the volume of the excavation classified as Hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited to form the camber

Payment:
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The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

05-50-004 Excavation to Level and Compaction

The Contractor shall cut material to form the level road platform and place the excavated material as
fill or in spoil areas approved by the Engineer. Where material needs to be borrowed excavation shall
only be from borrow areas approved by the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes
of the compaction equipment. The number of passes shall be as directed by the Engineer dependent
upon the equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum. Where additional moisture is required water
shall be applied in an even manner such that no longitudinal or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of
work.

Work Method: LB - MB
Quality Control

e  The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of
+50mm.

e  The level platform shall be horizontal in the transverse direction and shall have a tolerance
of +15 mm under a 2 metre straight edge.

e  The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length of
gradient.

e  Compaction shall show no movement of material under the roller — minimum of 6 passes.

e  Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m3
The measurement shall be the volume of compacted fill material forming the level platform.
Payment

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs
required for carrying out the work.

05-50-005 Spreading and Compaction for Camber Formation

The Contractor shall spread and compact the material deposited from the side drains to form the
camber on the road, in accordance with the Drawings or as directed by the Engineer, and shall check
the profile with the appropriate camber board.

Compaction shall be carried out from the edges to the centre line by overlapping passes of the
compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the
equipment used and the material being compacted. Unless otherwise instructed the moisture content
of the material shall be within + 2% of optimum. Where additional moisture is required water shall be
applied in an even manner such that no longitudinal or transverse flow occurs.
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The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.
Work method: LB-MB
Quality Control

e  The width of the carriageway including the shoulders shall be checked at 50m intervals and
shall have a tolerance of +50/-20 mm.

e  The camber shall be checked 50m intervals and shall have a tolerance of + 1%.

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of +10 mm.

e  Compaction shall show no movement of material under the roller, minimum of 6 passes.

o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m2

The measurement shall be the area of camber formed, according to the specified carriageway width
and measured length of road.

Payment

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs
required for carrying out the work.

05-50-006 Fill in soft material and compact.

05-50-007  Fill in hard material and compact.

05-50-008 Cut to spoil in soft material.

05-50-009 Cut to spoil in hard material.

05-50-010 Cut to fill in soft material.

05-50-011 Cut to fill in hard material.

05-50-012 Rock to fill to swamp

05-50-013  Filter to swamp under, over and around rock fill

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the Standard
Specifications for Roads and Bridges 1986.
05-50-014 Grassing

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall
care for and water the grass until it is firmly established.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The quality of grass and spacing of the sprigs shall be as directed by the Engineer
Measurement Unit m?2

The unit of measurement shall be area calculated as the net area, measured on the slope.
128



Payment

The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs
required to carry out the work.

05-50-015 Back slope / Slope maintenance
This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders,
and side slopes by filling with suitable soils and compacting using appropriate tamping tools as
instructed by the Engineer.
The Contractor shall use Labour to carry out this item of work.
Work Method: LB
Quality Control

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of
+100mm.

Measurement Unit m?
The unit of measurement shall be area calculated as the net area, measured on the slope.
Payment
The unit rate shall be full compensation, for labour, materials, tools and incidental costs required to
carry out the work.
BILL 07: EXCAVATION AND FILLING FOR STRUCTURES

This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works;

07-50-001 Excavation for Drainage Structures — Soft Material
The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and
outlet aprons and other drainage structures to the dimensions and levels shown on the Drawings or as
directed by the Engineer. The excavations shall be kept free of water and shall be compacted with
hand rammers of not less than 5kg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with
the construction.

The Contractor shall take all necessary precautions to safeguard the stability and safety of the
excavations.

The Contractor shall apply Labour methods to carry out this item
Work Method LB
Quality Control

. The dimensions of the excavations shall have a tolerance of +50mm
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e  The invert levels shall have a tolerance of +50mm
o The trench bottom gradients shall have a tolerance of +20mm over the length of the trench

Measurement Unit m3
The measurement shall be volume of material excavated measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for
carrying out the work.

07-50-002 Excavation for Drainage Structures — Hard Material
Where, in the opinion of the Engineer, the material to be excavated to form the side drains and other
drainage structures may be classified as hard (not rock) the Contractor shall carry out the excavation

in accordance with 07-50-001 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of
stones or other material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control:

The Engineer shall measure the volume of the excavation classified as hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited.
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

07-50-003 River training in soft material
07-50-004 River diversion

07-50-005 Porous filter material
07-50-006 Selected granular fill material
07-50-007 Cut to fill in soft material

These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the Standard
Specifications for Roads and Bridges 1986.

BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works; and the construction of Scour Checks

08-50-002: Ditch Cleaning

i. Partially silted
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Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side
drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will not
cause any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control
e  Appropriate drain templates shall be used to check and control the dimensions of the drains.
e  The longitudinal profile of the drains shall be checked using boning rods, to ensure free
flow.
Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross section.

Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the
work.

ii.  Fullysilted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side
drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will not
cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control
e  Appropriate drain templates shall be used to check and control the dimensions of the drains.
e  The longitudinal profile of the drains shall be checked using boning rods, to ensure free

flow.
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Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required
to carry out the work.

08-50-003: Ditch Works earth fills.

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant
eroded ditch gullies with specified suitable soft material to ensure free passage of water at all times
without causing further damage. The ditch shall be excavated to firm ground and shaped to the
required suitable shape (depth, width, levelled and smoothened) to the satisfaction of the engineer
prior to filling. The fill material shall be deposited in layers as directed by the Engineer.

The filling shall be carried with approved soft material and compacted in layers not exceeding 150
mm loose depth or in thickness that shall not exceed the maximum that the equipment and method of
operation can process to meet the required compaction as directed by the Engineer.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508
of the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB
Quality Control:

The Engineer shall approve the borrow materials, measure the volume of the borrow fill materials, the
compaction achieved of each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit: m3

The measurement shall be the volume of the fill material excavated, transported and deposited to fill
the ditch gullies.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental
costs required to complete the work.

08-50-004: Ditch Works rock fills. Supply and fill

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant
eroded ditch gullies with specified suitable hard material to ensure free passage of water at all times
without causing further damage. The ditch shall be excavated to firm ground and shaped to the
required suitable shape (depth, width, levelled and smoothened) to the satisfaction of the engineer
prior to filling. The fill material shall be deposited in layers as directed by the Engineer.

The filling shall be carried with approved hard material and compacted in layers not exceeding 150
mm loose depth and systematically compacted by at least 8 passes of a towed vibrating roller
weighing not less than 5 tonnes dead weight or in thickness that shall not exceed the maximum that
the equipment and method of operation can process to meet the required compaction as directed by the
Engineer. During compaction the surface of the layer shall be watered as necessary to facilitate the
filling of the voids with the blinding material.
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The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508
of the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB

Quality Control:

The Engineer shall approve and measure the volume of the hard materials, the compaction achieved of
each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit: m3

The measurement shall be the volume of the hard material excavated, transported and deposited to fill
the ditch gullies to the desired level.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental
costs required to complete the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions
shown on the Drawings and at locations as directed by the Engineer. They shall be excavated in a
manner to minimise erosion at the discharge point. The material excavated from the drains shall be
used to form the side drain bund directing water to the mitre-drain, and a bund on the lower side of the
cut-off drain, or used for forming camber or disposed of as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

e  The longitudinal profile shall have a gradient of maximum 4%.
e  The dimensions of the drains shall have maximum tolerances of +20mm
e  The location of the drains shall be approved by the Engineer.

Measurement Unit: m3
The measurement shall be the volume of material excavated as measured on site in approved drains.
Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

08-60-001/005: Culvert Cleaning (partially blocked)

08-60-001 300mm dia
08-60-002 450mm dia
08-60-003 600mm dia
08-60-004 900mm dia
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08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-006/7/8/9/10:  Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;
08 - 60 - 007 450mm dia;
08 - 60 - 008 600mm dia;
08 - 60 - 009 900mm dia;
08 - 60 - 010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.
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The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-011/015 Concrete Culvert Repair / Replacement — Rings

08-60-11 300 mm
08-60-12 450 mm
08-60-13 600 mm
08-60-14 900 mm
08-60-15 1200 mm

The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings, including
the concrete bedding and backfilling as instructed by the engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer. The pipes shall be laid on a bedding of Class
15/20 concrete.

The culvert ring shall follow the existing gradient and shall be free flowing — minimum 2%.
Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm
loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum
overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual
approach, as directed by the Engineer.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LB-MB
Quiality Control
o Concrete quality shall be checked for cracks, honey combing, and other defects.
o Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not
be less than 2%

e  The joints shall be checked to see that they have been properly made.

Measurement Unit: m
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The measurement shall be in linear metres of the installed Type and size of culvert specified,
measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-021/029 Supply and Installation of Concrete Pipe Culverts
08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds
08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-028 1200 mm unhaunched
08-60-029 1200 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete
bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and
diameter specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be
laid on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with
cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or
as directed by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm
loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum
overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual
approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the
Engineer’s approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LM-MB
Quiality Control

e  Concrete quality shall be checked for cracks, honey combing, and other defects.
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o Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not
be less than 2%
e  The joints shall be checked to see that they have been properly made.
Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified,
measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08- 60-017 Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.
Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-
secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush
with the stonework.
The Contractor shall use Labour to carry out this item of work
Work Method: LB
Quality Control
e The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.

Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to
carry out the work.

08-60-018 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet
concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the
Engineer to include breaking out and replacement of damaged concrete with similar material, and the
rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in
20/20 (1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the
Standard Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and
kept moist for 3 days.

The Contractor shall use Labour to carry out this item of work
Work Method: LB
Quality Control

The work shall be carried out to the satisfaction of the Engineer.
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Measurement Unit: No
The measurement shall be the number of walls/aprons repaired.
Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry
out the work.

08-60-019 Headwall Construction - Masonry
The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls
in stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the
Drawings (Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class
15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and
after laying the surface shall be kept moist for 3 days.
The Contractor shall use Labour to carry out this item.
Work Method: LB-MB
Quality Control

e The dimensions of the structures shall have a tolerance of +10mm
e The levels shall have a tolerance of +10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m3

The measurement shall be the volume of the structures constructed, in whichever material, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that
may be required in carrying out the work.

08-60-020 Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and
levels shown on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected
on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before
concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for
3 days. Formwork may be struck after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full
compaction of the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB

Quality Control
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e The dimensions of the structures shall have a maximum tolerance of + 20mm /- 10mm

e The workability and mix of concrete shall be checked using the slump test and shall have a slump
limit as directed by the Engineer. The frequency of testing shall be determined by the Engineer

e The concrete shall be checked for cracks, honey combing and other defects at the time of striking
the formwork.

Measurement Unit: m3

The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts

08-60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes
08-60-035 Provide, compact class 15/20 concrete

08-60-036 Provide, compact class 20/25 concrete

08-60-037 Provide and place A142 fabric mesh reinforcement
08-60-038 Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard
Specifications for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control
e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the
slump test and shall have a slump limit as directed by the Engineer.
e The laying and joining of the culverts shall be subject to the approval of the engineer.
Measurement Unit: m
The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-70-001: Stone Pitching
The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the
Engineer, which shall include levelling the area to be covered with stone pitching, collecting stones,

laying stones, applying mortar to the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the
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Drawings or as directed by the Engineer. The prepared surface shall be firm and well compacted, with
hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the
flat side and securely bedded, with the largest dimensions at right angles to the flow of water, in an
interlocking pattern so as to leave only a minimum of voids between the stones which shall be filled
with suitably shaped and tightly wedged spalls. The top of the pitching shall be finished flush with the
adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a
minimum thickness of 100 mm. The mortar shall be worked into the pitching so that the voids
between the stones are filled to the full depth of the pitching. The mortar shall be finished flush with
the surface of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.
The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

e The quality of pitching shall be checked for gaps and voids.
e The dimensions of the area of stone pitching shall have a tolerance of +100mm

Measurement Unit: m2
The measurement shall be the total area of pitching calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08-70-002: Stone Pitching Repair
This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts.
The stone pitching shall be inspected and repairs carried out as directed by the Engineer, including the
replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning
out of weep holes, as required. All work shall be to the lines and levels of the original construction
with new stonework and mortar being flush with the adjacent materials.
The Contractor shall use Labour to carry out this work
Work Method: LB
Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit; m2

The measurement shall be the net surface area of the repairs.
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Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to
carry out the work.

08-70-003: Gabion Repair

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original
dimensions as directed by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The repair of the Gabions shall be approved by the Engineer.
Measurement Unit: No

The measurement shall be the number of Gabion boxes repaired/installed.
Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.

08-70-004: Gabion Installation

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at
locations shown on the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and
payment, no distinction shall be made between them.

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the
depths and dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanized binding wire securing all edges at 150mm
intervals.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.
Measurement Unit: No

The measurement shall be the number of Gabion boxes installed.
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08-70-005:

Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.

Rock fill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and
compacting of the rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to
prevent deformation and bulging. The interior and top layers of the boxes shall be hand packed with
smaller stone to form a tightly compact structure and rammed in place. Care shall be taken to ensure
that each layer of boxes is filled evenly and to a level surface before the next course of boxes is
placed.

The Contractor shall use a combination of Labour and transport Equipment to carry out this activity.
Work method: LB-MB

Quality Control

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.
Measurement Unit m3

Rock fill to Gabions shall be the volume of Gabions filled.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

08-70-006:  Construction of Scour Checks (Concrete)
08-70-007:  Construction of Scour Checks (Masonry)
08-70-008:  Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as
instructed by the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and
to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1:  Scour checks spacing

Gradient of Drain

Scour Check Spacing

Gradient of Drain

Scour Check Spacing

4% or less not required 8% 7.5m
5% 20m 9% 6m
6% 15m 10% 5m
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[ 7% | 10m | >10% | 4m

The Contractor shall use Labour to carry out this item.

Work method: LB

Quiality Control

The spacing of the scour checks shall have a tolerance of + 0.5m

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.
Measurement Unit: No.

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for
carrying out the work.

08-70-009: Scour Check Repair - masonry
08-70-010: Scour Check Repair - wooden
08-70-011: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
construction details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall
include replacement of missing or broken stonework and stakes; and the repair of damaged concrete,
to the original lines, levels, and Specifications.

The Contractor shall use Labour to carry out this item work.

Work Method: LB

Quality Control

The sizes of the wooden stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.

Measurement: No.
The unit rate of measurement shall be the number of scour checks repaired.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08-70-012 At-level Scour Checks

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping
channels (parabolic waterway) at locations and intervals as shown in drawing C9c. The stones shall
be placed in a manner to ensure minimum voids within the structure. A trench 0.2m deep by 0.2m
wide shall be excavated in the invert of the channel and extended 0.2m into the slopes. Stones shall be
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laid up to the level of the invert with the middle section lower than the sides to form a spill way. The
spacing of the checks shall be 1-4 metres, as directed by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The construction and spacing of the scour checks shall be checked by the Engineer.

Measurement Unit: No

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to
carry out the work.

The payment for the construction of the parabolic waterway is under item 08-50-005

08-80-013 Gully — head protection - Stone Chute Stabilisation
08-80-014 Gully — head protection - Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the
dimensions and details shown on Drawings C9d.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m3 for
the smaller stones and pebbles to be used as the transition layer between the stone structure and the
ground. No rounded stones shall be used. Posts shall be durable hardwood minimum 900mm in
length and 15mm diameter.

The gully head shall be excavated as shown on Drawings to form a firm base for the stone layers. The
initial layer shall be the small stones and gravel to a depth of 150mm after which the larger stone shall
be carefully placed to form a compact matrix. Posts shall be driven a minimum of 600mm into the
ground at spacing as directed by the Engineer.

The Contractor shall use Labour to carry out this item

Work Method: LB

Quiality Control

The stone dimensions and construction shall be checked by the Engineer.

Measurement Unit: No

The measurement shall be number of units constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to
carry out the work.

08-80-015 Stone Check Dams
08-80-016 Stone and Post Check Dams
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The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on
Drawing C9e and/or as directed by the Engineer.

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not
less than 0.01 m3 for the stones and pebbles for the transition layer between the stone structure and the
ground. No rounded stones shall be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m,
driven at least 600mm into the ground. Stones shall be carefully hand-packed to provide a stable
structure with a minimum of voids.

The dam checks shall be constructed such that the top of the dam is lower than the level of the
adjacent land to leave sufficient channel for water flow, the crest of the check dam is parabolic in
shape forming the spillway and it is keyed into the excavation of the gully floor and into the sides of
the gully. The gully floor below the check dam must be protected from erosion by an apron with
parabolic shape protecting the sides of the channel. The posts must be hammered into the ground to a
depth equal to the post height above the ground or a minimum of 0.6 m.

The spacing of the check dams shall be as shown in the table below:

Check Dam Spacing

Gradient Height of dam spill way (m)
% 0.15 0.25 0.50 0.75 1.00
5 15.0 25.0
7 5.0 8.7 17.5 25 35
10 2.5 4.2 8.4 12.6 16.8
15 1.4 2.3 4.6 6.9 9.2
20 0.9 1.6 3.2 4.8 6.4
25 1.3 2.5 3.8 5.0
30 1.0 2.0 3.0 4.0
40 1.6 2.4 3.2
50 1.2 1.8 2.0

Work Method: LB

08- 080-001

The Contractor shall use Labour to carry out this item

Quality Control

The Engineer shall check the workmanship and spacing of the check dams.
Measurement Unit: No

The measurement shall be the number of check dams constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to
carry out the work.

Access Drifts (Stone Pitching)

The Contractor shall construct Access drifts in grouted stone pitching to the dimensions as shown on
drawing C18 or as directed by the Engineer. This shall include the provision of stone and the levelling

145



of the areas to be covered.

The stone pitching for Access drifts shall comply with the requirement of 08—70-001 (stone pitching)
with the addition of masonry toes at each end of the drift as shown on the Drawings.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed by
the Engineer, and the prepared surface compacted with hand rammers or appropriate equipment.

The grouted stone pitching shall be covered with wet sacking or other approved cover for not less than
4 days after laying and shall not be subject to loading until adequate strength has been developed as
instructed by the Engineer.

The Contractor shall use Labour and appropriate Equipment to carry out this item.
Work Method: LB-MB
Quality Control
i) Stone pitching quality shall be as for 08-70-001
Measurement Unit m2
The measurement shall be the area of stone pitching, measured net according to the Drawings.
Payment

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs
required for carrying out the work.

BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the
high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or
towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains
light manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be
used for roads that have deteriorated to such an extent that the drains and carriageway need to be re-
instated. Heavy Manual Reshaping is defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is
for re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using
approved equipment of gravel wearing course material on the formation of the road carriageway.
Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone
coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the
Engineer. Gravel material shall conform to the requirement given in

Table 10.1: Requirement for Gravel Wearing Course
| GRADING REQUIREMENTS \ \ PLASTICITY INDEX REQUIREMENTS PI
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Sieve % by Weight Passing
(mm) Zone Min Max
40 100 WET: Mean annual
28 95 -100 rainfall 5 20
> 500mm
20 85-100 DRY': Mean annual
14 65— 100 Rainfall < 500mm 10 30
10 55100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 2377 Traffic Commercial DCP
1 18 — 62 VPD CBR Equivalent
0.425 14 -50 mm/Blow
0.075 10-40 >15 20 11
For “Quarry Waste” gravel stones of <15 15 14
maximum dimension 80mm may be permitted | CBR at 95 % MDD, Modified AASHTO and 4 days
soaking
Lower quality material (CBR 15) may be accepted if
no better material can be found

10-50

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be
shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for
the acquisition of the quarry rights and shall conduct respective negotiations with landowners and
affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer. The Contractor is deemed
to have included in his rates for the provision of the gravel material.

-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient moisture
in the material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials
to fill potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a
Motor grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be
removed first and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be graded toward the centre of the road starting from both edges until the specified
camber is achieved. Suitable material from the side drains may be used as additional material. Any
further material needed to achieve the correct camber shall be from an approved source.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quiality Control

The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +
50mm or -20mm.
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e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of
+ 1%

Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-50-002: Heavy Grading with watering and compaction.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials
to fill potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a
Motor grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be
removed first and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the specified
camber is achieved. Suitable material from the side drains may be used as additional material. Any
further material needed to achieve the correct camber shall be from an approved source. Compaction
shall be carried out using appropriate equipment approved by the Engineer, from the carriageway
edges to the centerline in overlapping passes.

In order to achieve the desired compaction water shall be added in an even manner without transverse
or longitudinal flow.

The Contractor shall use Equipment to carry out this item.
Work Method: MB
Quality Control

o The width of the carriageway shall be checked at every 50m intervals and have a tolerance
of + 50mm or -20mm.

. The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of + 1%

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of + 10 mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.
o Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.
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10-50- 004: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall
grade the carriageway to control roughness and corrugations using either a Towed or a Motor grader.
The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified
camber. Where instructed by the Engineer, suitable materials from the side drains may be used to fill
potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be
from an approved source. Compaction shall be achieved using the wheels of the equipment, tracked
evenly over the full surface, or by other approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

o The width of the carriageway shall be checked at every 50m intervals and have a tolerance
of +50mm or -20mm

. The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of + 1%

o Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of +10 mm.

Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway
filling gullies and ruts on the carriageway and reshaping of the camber of the road to the original
standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum
height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies.
Where additional suitable material is required to reinstate the camber to the required shape, this
material shall be obtained from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this
purpose if applicable.
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The fill material shall be watered, mixed and compacted using suitable tampers to a finished level
25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

The Contractor shall apply Labour methods to carry out this item.

Work Method: LB

Quality Control

o The width of the carriageway including the shoulders shall be checked at 100m intervals
with tolerance of +50mm or -20mm

o The camber shall be checked using camber board at 50m intervals and shall have a tolerance
of + 1%

o The quality of fill material shall be approved by the Engineer

o The minimum compaction to be applied to fill areas shall be such that no rammer imprint on
the surface shall be seen.

Measurement Unit: m2

The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying
out the work.

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction
of Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB
Quality Control:

o Oversize stones and boulders shall not be loaded for haulage to the road.
o Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
150



Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the
layer across the full width of the carriageway and shaped to the specified camber. Spreading also
includes the removal of any oversized stones or boulders, which cannot be broken down to the
required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the
Engineer dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
Quality Control:

o The gravel surface width shall be checked at 100m intervals and shall have a tolerance of

o +50mm

o Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall
have a tolerance of + 5mm /- Omm

o The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

o The longitudinal profile shall be checked after the compaction of each load to ensure a
smooth surface with no corrugations or depressions, tolerance of + 10mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.

o Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-60- 002: Haulage (Overhaul beyond 1.5km)

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the
Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading
shall only be permitted after the agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on
the prepared formation unless approved by the Engineer. Any greater loads shall be dumped in
stockpiles off-road and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
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unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.
The Contractor shall use Equipment to carry out this Item.

Work Method: MB

Quiality Control:

No haulage equipment shall be used until its capacity has been ascertained by the Engineer
The quality of gravel dumped on the road shall be according to the Specifications

The quantity of material delivered in each load shall be checked before dumping is allowed
The distance between the stacks shall be checked to ensure the required compacted
thickness will be achieved.

Measurement Unit: m3km (Overhaul)
The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of 1.5km. The
‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of the section where the gravel

is being dumped and processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance
to the centre point as indicated above.

Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs
necessary to carry out the work.

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB
Quiality Control:

o Oversize stones and boulders shall not be loaded for haulage to the road.
o Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel
Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The

Contractor shall prepare the area to be patched by removing excessive water and loose material. The
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contractor shall then dump, spread and compact gravel material, in a manner to ensure a uniform
thickness of the layer across the full width of the carriageway and shaped to the specified camber.
Spreading also includes the removal of any oversized stones or boulders, which cannot be broken
down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction
equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment
used and the material being compacted. Unless otherwise instructed the moisture content of the
material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
Quality Control:

o The gravel surface width shall be checked at 100m intervals and shall have a tolerance of

o + 50mm

o Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall
have a tolerance of + 5mm /- 20mm

o The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 %

o The longitudinal profile shall be checked after the compaction of each load to ensure a
smooth surface with no corrugations or depressions, tolerance of + 10mm.

o Compaction shall show no movement of material under the roller, minimum of 6 passes.

o Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-70-001: Site clearance of borrow area.

This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard
Specifications for Roads and Bridges 1986.

10-70-002: Removal of Overburden

The Contractor shall remove overburden from quarries and borrow pits, which includes excavation,
loading, hauling and stockpiling at approved locations. The thickness of the overburden layer to be
removed shall be determined from trial pits dug on a 30 metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the
Works, as directed by the Engineer.
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The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise.
Work Method: LB or MB
Quality Control

e The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the
approval of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of overburden removed as calculated from the cleared area and
the mean depth indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment, haulage,
stockpiling and incidental costs required for carrying out the work.

10-70-003: Restoration of Quarries and Borrow Pits

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the
material over the full excavation area.

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary
appropriate protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and
trees shall be replanted as directed by the Engineer.

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer.
Work Method: LB, LM-MB

Quality Control

The Engineer shall check that the required measurements have been satisfactorily taken.

Measurement and Payment: Provisional Sum

Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer

BILL 17: Concrete Works
17-50-001: Bridge Deck Replacement - Concrete
17-50-002: Bridge Abutment Repair — Concrete

These activities involve the repair or replacement of concrete bridge deck and abutment, including the
removal of loose or broken concrete, cutting back damaged areas to sound surfaces and repairing with
concrete of similar Class to the original.

The bridge deck and abutment shall be inspected and necessary repairs shall be instructed by the
Engineer. All Holes and voids shall be cleared of debris, loose material and dust, and shall be well
watered before the new concrete is placed. The new concrete shall be firmly rammed against the
existing surfaces and finished flush with the surrounding materials. The surface of the repair shall be
protected from direct sunlight and kept moist for 3 days. Concrete shall be Class 20/20 unless
otherwise directed by the Engineer.
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In the event of complete replacement of the abutment and deck, the activity shall be carried in
accordance with Section 17 Sub Clauses 1701 to 1741 of the Standard Specifications for Road and
Bridge Construction.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.

17-50-003: Bridge Abutment Repair - Masonry
This activity involves the repair of masonry bridge abutment, including the removal of loose or broken
stones and then repairing the damaged parts with similar size stones using mortar of 1:4(cement: sand
by volume)..
The abutrment shall be inspected and necessary repairs shall be instructed by the Engineer. All loose
stones shall be removed and replaced afresh. The stones shall be laid with a bond allowing a
minimum overlap of ¥ the length of the smallest stone. The joints shall be a minimum of 10mm and
no stone shall touch another stone but shall be laid fully on a mortar bed. The mortar joints on the face
of the abutment shall be painted and raked to produce a durable finish.
The Contractor shall use Labour to carry out this item
Work Method LB
Quality Control
The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3
The measurement shall be the abutment repaired.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.

17-50-004: Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete,
cutting back damaged areas to sound surfaces and repairing with concrete of similar Class to the
original.
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The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids
shall be cleared of debris, loose material and dust, and shall be well watered before the new concrete
is placed. The new concrete shall be firmly rammed against the existing surfaces and finished flush
with the surrounding materials. The surface of the repair shall be protected from direct sunlight and
kept moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed by the Engineer.

The Contractor shall use Labour to carry out this item

Work Method LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3

The measurement shall be the volume of concrete used for the repair.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.

17-60-001: Provide, place and compact class 15/20 concrete for blinding

17-60-002: Provide, place and compact class 25/20 concrete

17-60-003: Vertical formwork class F2 finish

17-60-004: Horizontal formwork class F2 finish

17-60-005: Provide, cut, bend and fix into position high yield reinforcement bar to BS 44461
as directed and as shown on the drawing

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the Standard
Specifications for Roads and Bridges 1986.

17-70-001: Drift Construction by contract
17-70-002: Bridge Construction by contract

The activities for these items will be defined in a separate specific document and only summarised
under these item numbers.

17-70-003: Concrete Road Section
The Contractor shall construct the concrete road carriageway on the prepared, shaped and compacted

road formation as approved by the Engineer. Concrete shall be class 20/20 and may be batched by
volume, but shall be mixed in a mechanical mixer. The mix shall be as shown below.

Concrete Class | Nominal Mix by Batch with 1 bag Cement
Volume No. of boxes
Fine Coarse Yield (approx)
20/20 1:2:4 (20mm max 2 4 0.16m3
aggregate)

The water added shall be the minimum necessary to give sufficient workability for efficient
consolidation of the concrete. For concrete placed by hand this shall be 23-27 litres per bag of
cement. For mechanical mixing and compacting (poker vibrator) the water content shall be reduced to
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20 litres per bag of cement.

The concrete shall be placed in formwork which is clean, smooth faced and secure from movement
and leakage to the full depth of the carriageway (150mm) in clearly marked out bays. Steel
reinforcing mesh mats (6mm) shall be laid at a depth 50mm below the finished surface as the concrete
is being poured. Compaction of the concrete shall be by hand ramming or poker vibrator. The surface
shall be tamped with a timber tamping bar to produce a uniform, transverse ridged surface.

Concrete pours shall normally be over half the carriageway width and in lengths between construction
joints as directed by the Engineer, of 10-15 metres. Contraction joints if required shall correspond
with the construction joints. Where directed by the Engineer expansion joints shall be formed in
positions and in accordance with the details provided by the Engineer.

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate
curing. The Contractor shall make cubes for testing as directed by the Engineer.

All materials used for concrete production and the Contractor’s working method shall be approved by
the Engineer before concreting is permitted.

The Contractor shall use Labour and Equipment to carry out this item.
Work Method LB-MB
Quality Control

Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube strength
shall be 27.5 N/mm2 at 28 days on an average of 4 cubes

Measurement Unit: m3
The measurement shall be the volume of concrete measured net according to the Drawings
Payment

The unit rate shall include full compensation for labour, tools, equipment, materials and incidental
costs necessary to carry out the work.

BILL 20: ROAD FURNITURE
Scope:

This bill comprises those items of Road Furniture to be erected and maintained as aids to road safety,
including traffic signs and guardrails.

20-50-001: Road reserve boundary posts
20-50-002: Installation of fencing and gates
20-50-003: Repair/replace fence

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard
Specifications for Roads and Bridges 1986.

20-50-005: Permanent Road Signs

The Contractor shall erect road / traffic signs of the type and at locations as directed by the Engineer.
The signs materials and quality are shown on the Drawings. The signs shall be bedded in concrete
Class 15/20 and shall be supported vertically until the concrete is set.
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The Contractor shall use Labour to carry out this item.

Work Method. LB

Quality Control

The Engineer shall check the sign position before concrete is backfilled.
Measurement Unit: ~ No

The measurement shall be the number of signs erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

20-50- 008: Guardrail Repair
This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned,
vertical and secure condition. The repair shall include securing any loose posts by re-compaction or
removal of any unsuitable material surrounding the post, importing and compaction of suitable
materials to render the posts secure, and the re-fixing of the rails.
The Contractor shall use Labour to carry out this item.
Work Method LB
Quality Control

The guardrails shall be checked as being properly aligned secure and in a vertical position
The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
The measurement shall be the length of Guardrail repaired
Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to
carry out the work.

20-50-009: Guard Rail Replacement
20-50-010: Guard Rail Installation

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the
Engineer. The guardrails shall comply with the requirements of the Road Authority and shall be
erected on hard wood or treated timber posts of top diameter not less than 150mm.

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary bolts,
nuts, washers and spacer blocks.

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail supplied,
and shall be of sufficient size to permit the proper setting of the posts and to allow room for
backfilling and compacting. At least 1 metre of a post shall be embedded in the ground. The
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backfilling shall be with 12:1 soil cement mixture, or as otherwise directed by the Engineer, after the
erected rails have been approved by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method LB

Quality Control

The Engineer shall check the post and rail erection before final backfilling.
Measurement Unit: ~ m

The measurement shall be the length of Guardrail erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

20-50-011: Handrail repair/installation

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard
Specifications for Roads and Bridges 1986.

20-60-001: Traffic Sign Maintenance
This activity involves all the tasks required to ensure that the road signs and signposts are in a clean,
properly aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or
other fixings and the tightening of the same. The maintenance shall also extend to securing any loose
posts by the re-compacting or removal of any unsuitable material surrounding the posts, importing and
compacting of suitable material to render the post secure. Painting of the Traffic signs if required is
also included in this item.
The Contractor shall use Labour to carry out this item.
Work Method LB
Quality Control

The signs shall be clean and in vertical position
The fixings shall be hand checked to be tight

Measurement Unit: No.
The measurement shall be number of signs maintained.
Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to
carry out the work.
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BILL 22: DAYWORKS

ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include the relevant
items for each specific contract document.

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment,
labour and materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and
shall carry out work using these rates only if directed by the Engineer.

Measurement and Payment
a. Equipment:

Payment for equipment shall only be made for the time each item of equipment is working. Idle time
due to breakdown or incompleteness of the equipment shall not be paid. The rate of equipment shall
include for the cost of the following: -

i. Transport of the equipment to the site

ii.  Operators, drivers and assistants including their overtime
iii.  Fuels and lubricants

iv.  Maintenance, spare parts and all costs of repairs

v.  Depreciation, insurance, overheads and profits.

b. Labour

Payment shall only be made for the time each of worker working on the Dayworks as instructed by the
Engineer. The rate for labour shall include the cost of,

i. All wages, allowances and other payments due to the worker
ii.  Provision of small tools used on Dayworks activities by labourers and tradesmen.
iii.  Insurance, overheads and profit.
c. Materials
Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities.
The rate for materials shall include for the cost of provision of the material, transport to site, storage,
handling, overheads and profits.
Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to
Dayworks activities, to be included in the Dayworks Bill.

BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN

This BILL sets out the Contractor’s obligations with regard to on-site HIV / AIDS awareness
campaign and preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness and Prevention Campaign

The Contractor shall institute an HIV / AIDS awareness and prevention campaign amongst his
workers for the duration of the Contract. The awareness campaigns shall be carried out in consultation
and guidance of Ministry of Public Health or Local service providers approved by the Ministry of
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Public Health.

The Contractor shall display AIDS awareness posters in all buildings frequented by workers employed
on the Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS
awareness posters. The posters shall be printed on gloss paper and shall be at least Al size on
buildings and A3 size or other approved size on vehicles. The message on the posters shall be supplied
by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the
Contract.

As part of the campaign the Contractor will be required to make condoms available to his workers.
Measurement Unit: month

The measurement shall be the calendar month or part thereof, measured over the duration of the
campaign.

Payment:

The rate shall include full compensation for equipment; labour and material required for the provision
of the item.

25-50-002 Soil Erosion Mitigation Measures
Soil Erosion problems must be identified and appropriate mitigation measures included during the
preparation of the contract document. However the Engineer shall provide a Provisional Sum for Soil
Erosion Mitigation Measures that were foreseen during the preparation of the document.
Measurement
A Provisional Sum shall be included in the Bill of Quantities for this item.

25-50-003 Baraza’s for Cross-cutting Issues
The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on
cross-cutting issues, including Community Participation, Environmental Mitigation, Gender Rights,
HIV/AIDS, Workers Rights at times and locations directed by the Engineer.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item payable on documented
expenditure.
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SECTION VII -BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

10.

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with
the Instructions to Bidders, Conditions of Contract Parts | and Il, Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of identification,
and in no way modifies or supersedes the detailed descriptions given in the conditions of Contract and
Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to
be carried out, and are given to provide a common basis for bidding and comparing of Bids. There is
no guarantee to the Contractor that he will be required to carry out all the quantities of work indicated
under any one particular item or group of items in the Bill of Quantities. The basis of payment shall be
the Contractor's rates and the quantities of work actually done in fulfilment of his obligation under the
Contract.

Payments for emergency and/or instructed works will be paid as and when they occur using submitted
rates and/or day works and shall require prior approval of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and
the Engineer will only measure the whole of the works executed in accordance with this Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception
of items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or
“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include
discounts if any. Bidders who fail to comply will be disqualified.

Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in
part at the discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided
under the Contract, include all Constructional plant to be used, labour, insurance, supervision,
compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties
together with all general risks, liabilities and obligations set out or implied in the Contract, transport,
electricity and telephones, water, use and replenishment of all consumables, including those required
under the contract by the Engineer and his staff.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in
accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or
fills, waste or additional thickness necessary to obtain the minimum finished thickness or dimensions
required in this Contract. Any work performed in excess or the requirements of the plans and
specifications will not be paid for, unless ordered in writing by the Engineer.

Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced
Perfomance Security requirements pursuant to Instruction to Tnderers section 38.2 (b) of Tender Data
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Sheets.

Bills of Quantities are Annexed herewith.
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PART 111 - CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction
industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

11 Bold facetypeis used to identify defined terms.

a)  TheAccepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price for
each activity, which is used for valuations and for assessing the effects of Variations and
Compensation Events.

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to
resolve disputes in the first instance, as provided for in GCC 23.

d) Billof Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e) Compensation Eventsare those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-Clause 53.1.

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3
below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring
Entity.

i)  The Contractor’s Bid is the completed bidding document submitted by the Contractor to the
Procuring Entity.

J)  The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.

k)  Daysare calendar days; months are calendar months.

)  Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

m) ADefectis any part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of
defects by the Contractor.

0) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the
Contract, include calculations and other information provided or approved by the Project
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Q)

Manager for the execution of the Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as
specified in the SCC, who is also the Procuring Entity.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.
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y)

aa)
bb)
cc)
dd)
ee)

ff)
99)

“In writing” or “written” means hand-written, type-written, printed or electronically made,
and resulting ina permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the SCC. The Intended
Completion Date may be revised only by the Project Manager by issuing an extension of time or
anacceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

The Project Manager is the person named in the SCC (or any other competent person
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the execution of the Works and
administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual
and interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification
or addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variationisan instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to
the Procuring Entity, as defined in the SCC.

2 Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular. Headings
have no significance. Words have their normal meaning under the language of the Contract unless
specifically defined. The Project Manager shall provide instructions clarifying queries about these
GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the
Completion Date, and the Intended Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,
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g) Drawings,

h) Bill of Quantities®, and
i) anyotherdocument listed in the SCC as forming part of the Contract.

61n lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the
Laws of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods
and services prohibitions in the Procuring Entity's Country when

a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country;
or
b) by an act of compliance with a decision of the United Nations Security Council taken under

Chapter V11 of the Charter of the United Nations, Kenya prohibits any import of goods from that
country or any payments to any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters
between the Procuring Entity and the Contractor in the role representing the Procuring Entity.

5 Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when in
writing. A notice shall be effective only when it is delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the
Contractor's obligations.

8 Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors, as
referred to in the SCC. The Contractor shall also provide facilities and services for them as
described in the Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry
out the Works or other personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and equipment only if their
relevant qualifications or characteristics are substantially equal to or better than those proposed in
the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor’s
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the work in the Contract.
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93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the
Contractor be determined to have engaged in Fraud and Corruption during the execution of the
Works, then that employee shall be removed inaccordance with Clause 9.2 above.

10. Procuring Entity'sand Contractor's Risks

101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.
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11. Procuring Entity’s Risks

111 From the Start Date until the Defects Liability Certificate has been issued, the following are
Procuring Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works or

ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring
Entity or by any person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive
contamination directly affecting the country where the Works are to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefectwhich existed onthe Completion Date,
bb) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12 Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant,
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

131 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles
stated in the SCC for the following events which are due to the Contractor's risks:

a) lossof or damage to the Works, Plant, and Materials;

b) loss of or damage to Equipment;

c¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection
with the Contract; and

d) personal injury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for
the Project Manager's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity
may effect the insurance which the Contractor should have provided and recover the premiums the
Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project
Manager.

135 Both parties shall comply with any conditions of the insurance policies.
14. Site Data

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
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supplemented by any information available to the Contractor.

15. Contractor to Construct the Works

151 The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings.
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16. The Worksto Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with the approval of
the Project Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where
required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,
are subject to prior approval by the Project Manager before this use.

18 Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.

19, Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

21 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of
a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have
delayed the start of the relevant activities, and this shall be a Compensation Event.

21. Access to the Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project Manager
access to the Site and to any place where work in connection with the Contract is being carried out or
is intended to be carried out.

2. Instructions, Inspections and Audits

21 The Contractor shall carry out all instructions of the Project Manager which comply with the
applicable laws where the Site is located.

22 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and
sub-consultants to keep, accurate and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time changes and costs.

23 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to
inspect the Site and/or the accounts and records relating to the procurement process, selection
and/or contract execution, and to have such accounts and records audited by auditors appointed by
the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory
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Authority's inspection and audit rights constitute a prohibited practice subject to contract
termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).
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23. Appointment of the Adjudicator

231 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days
of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator
shall be designated by the Appointing Authority designated in the SCC at the request of either
party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241 Contractor's Claims

24.1.11f the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give Notice to the Project Manager,
describing the event or circumstance giving rise to the claim. The notice shall be given as soon
as practicable, and not later than 30 days after the Contractor became aware, or should have
become aware, of the event or circumstance.

24.1.21f the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub- Clause shall apply.

24.1.3The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Project Manager. Without
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice
under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep
further contemporary records. The Contractor shall permit the Project Manager to inspect all
these records, and shall (if instructed) submit copies to the Project Manager.

24.1.5Within 42 days after the Contractor became aware (or should have become aware) of the event
or circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor and approved by the Project Manager, the Contractor shall send to the Project
Manager a fully detailed claim which includes full supporting particulars of the basis of the
claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from
the event or circumstance, or within such other period as may be proposed by the Contractor
and approved by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a
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previous claim, or within such other period as may be proposed by the Project Manager and
approved by the Contractor, the Project Manager shall respond with approval, or with
disapproval and detailed comments. He may also request any necessary further particulars, but
shall nevertheless give his response on the principles of the claim within the above defined time
period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance
with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled
under the Contract.

24.1.9Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall
only be entitled to payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause,
either Party may consider that the claim is rejected by the Project Manager and any of the
Parties may refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause
which may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause
in relation to any claim, any extension of time and/or additional payment shall take account of
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the
claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 24.1 above
should move to commence arbitration after the fifty-sixth day from the day on which a notice of a
claim was given, even if no attempt at an amicable settlement has been made.

243 Mattersthat may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration
before the practical completion of the Works or abandonment of the Works or termination of the
Contract by either party:

a) Theappointmentofareplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these
Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

e) Anydispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity
and the Contractor agree otherwise in writing.

244 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably inaccordance with Sub-Clause 24.3 shall be finally settled by arbitration.
24.4.2No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or
dispute has not been given by the applying party within ninety days of the occurrence or discovery
of the matter or issue giving rise to the dispute.
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24.4.3Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute
shall not commence unless an attempt has in the first instance been made by the parties to settle
such claim or dispute amicably with or without the assistance of third parties. Proof of such attempt
shall be required.

24.4.4The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

24.4.5The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall
disqualify representatives of the Parties and the Project Manager from being called as a witness and
giving evidence before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted
during the progress of the Works.

24.4.9The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for
paying one-half of this remuneration.

245 Arbitration with National Contractors

24.5.11f the Contract is with national contractors, arbitration proceedings will be conducted in accordance
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be
notified in writing by either party to the other with a request to submit it to arbitration and to concur
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to
the arbitration and final decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the
applying party, by the Chairman or Vice Chairman of any of the following professional institutions;
i) Architectural Association of Kenya
ii) Institute of Quantity Surveyors of Kenya
iii)  Association of Consulting Engineers of Kenya
iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2Theinstitution written to first by the aggrieved party shall take precedence over all other institutions.

246 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.
24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they
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otherwise agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

2. Fraud andCorruption

21 The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.

22 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have
been paid or are to be paid to agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must include at least the name and address of
the agent or other party, the amount and currency, and the purpose of the commission, gratuity or
fee.

B. Time Control

2. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In the case of a lump sum
contract, the activities in the Program shall be consistent with those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals
no longer than the period stated in the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project
Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

271 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

272 The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of
a Compensation Event or Variation and submitting full supporting information. If the Contractor
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new Intended Completion Date.

28. Acceleration

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be
adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are incorporated in the Contract Price and treated as a Variation.
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2. Delays Ordered by the Project Manager

21 The Project Manager may instruct the Contractor to delay the start or progress of any activity within
the Works.

0. Management Meetings

01 Either the Project Manager or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining work
and to deal with matters raised in accordance with the early warning procedure.

302 The Project Manager shall record the business of management meetings and provide copies of the
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager either at the management meeting
or after the management meeting and stated in writing to all who attended the meeting.

3L EarlyWarning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably
possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in
the work and in carrying outany resulting instruction of the Project Manager.

C. Quality Control

. ldentifying Defects

21 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Project
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that
the Project Manager considers may have a Defect.

3. Tests

31 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the
test and any samples. If there is no Defect, the test shall be a Compensation Event.

3. Correction of Defects

341 The Project Manager shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion, and is defined in the SCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

32 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Project Manager's notice.

3. Uncorrected Defects

&1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice,
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall
pay this amount.

D. Cost Control
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3%. Contract Price7

%1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of Quantities for each item.

37. Changesinthe Contract Price8

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a
detailed cost breakdown of any rate in the Bill of Quantities.

3. Variations
31 All Variations shall be included in updated Programs9 produced by the Contractor.

32 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the quotation,
which shall be given within seven (7) days of the request or within any longer period stated by the
Project Manager and before the Variation is ordered.

383 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and
make a change to the Contract Price, which shall be based on the Project Manager's own forecast
of the effects of the Variation on the Contractor's costs.

34 If the Project Manager decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and the

Variation shall be treated as a Compensation Event.
I lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by
the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the performance
of activities on which basis the Contractor will be paid. If payment for materials on site shall be
made separately, the Contractor shall show delivery of Materials to the Site separately on the

é\ctivity Schedule. ) )
In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor's own discretion. Prices in the Activity Schedule shall not
be altered when the Contractor makes such changes to the Activity Schedule.

Nn lump sum contracts, add “and Activity Schedules” after “Programs.” 10 lump sum contracts,
delete this paragraph.
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35 The Contractor shall not be entitled to additional payment for costs that could have been avoided
by giving early warning

36 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in the Variation does not correspond with
items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for
the relevant items of work

37 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at
any time during the performance of the contract. The value engineering proposal shall, at a
minimum, include the following;

a) theproposed change(s), and adescription of the difference to the existing contract requirements;
b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of

costs (including life cycle costs) the Procuring Entity may incur in implementing the value
engineering proposal; and

c) adescriptionof any effect(s) of the change on performance/functionality.

38 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates
benefits that:

a) accelerate the contract completion period; or
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or
c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) vyieldany other benefits to the Procuring Entity, without compromising the functionality of the
Works.

39 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in the SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in

(a)to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract
Price.

30. Cash FlowForecasts

21 When the Programll, is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in
the Contract, converted as necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of
the work executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed12.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

181



406 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender price),
payment valuation certificates and variation orders on omissions and additions valued based on
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus
percentage. The percentage already worked out during tender evaluation is worked out as follows:
(corrected tender price —tender price)/tender price X 100.

41 Payments

411 Payments shall be adjusted for deductions for advance payments and retention. The Procuring
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the
date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when the late payment is made at the
prevailing rate of interest for commercial borrowing for each of the currencies in which payments
are made.

412 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

414 1tems of the Works for which no rate or price has been entered in shall not be paid for by the
Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

421 The following shall be Compensation Events:

d)  TheProcuring Entity does not give access to a part of the Site by the Site Possession Date pursuant
to GCC Sub-Clause 20.1.

e)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work
of the Contractor under the Contract.

f)  The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of the Works on time.

g)  The Project Manager instructs the Contractor to uncover or to carry out additional tests upon
work, which is then found to have no Defects.

h)  The Project Manager unreasonably does not approve a subcontract to be let.

i) Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available publicly and from a visual inspection
of the Site.

j)  The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

I)  Theadvance paymentis delayed.
m)  Theeffects onthe Contractor of any of the Procuring Entity's Risks.

n)  TheProject Manager unreasonably delays issuing a Certificate of Completion.
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422 1f a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide whether and by how much
the Contract Price shall be increased and whether and by how much the Intended Completion Date
shall be extended.

423 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is
deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project
Manager's own forecast. The Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

11y lump sum contracts, add “or Activity Schedule” after “Program.”

12p, lump sum contracts, replace this paragraph with the following: “The value of work executed shall
comprise the value of completed activities in the Activity Schedule.”
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&4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's
interests are adversely affected by the Contractor's not having given early warning or not having
cooperated with the Project Manager.

43 Tax

431 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed
between the date 30 days before the submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the amount of tax payable by the
Contractor, provided such changes are not already reflected in the Contract Price or are a result of
GCC Clause 44.

4. Currencyy of Payment

41 All payments under the contract shall be made in Kenya Shillings

45, Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where: Pis the adjustment factor for the
portion of the Contract Price payable.

A and B are coefﬁcients13 specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and I0OC is the index prevailing 30 days before Bid opening for inputs payable.

452 1f the value of the index is changed after it has been used in a calculation, the calculation shall be
corrected and an adjustment made in the next payment certificate. The index value shall be deemed
to take account of all changes in cost due to fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in
the SCC until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the
Defects Liability Period has passed and the Project Manager has certified that all Defects notified
by the Project Manager to the Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand” Bank guarantee.

47. Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in
the SCC for each day that the Completion Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring
Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor's liabilities.

472 1f the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated from
the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

184



48. Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for
each day (less any days for which the Contractor is paid for acceleration) that the Completion is
earlier than the Intended Completion Date. The Project Manager shall certify that the Works are
complete, although they may not be due to be complete.

49. Advance Payment

491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the
SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies
equal to the advance payment. The Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid
by the Contractor. Interest shall not be charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise
due to the Contractor, following the schedule of completed percentages of the Works on a payment
basis. No account shall be taken of the advance payment or its repayment in assessing valuations
of work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated
Damages.

50. Securities
501 The Performance Security shall be provided to the Procuring Entity no later than the date specified
in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies
in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one
year from the date of issue of the Completion Certificate in the case of a Performance Bond.

51 Dayworks
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project
Manager has given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within
two days of the work being done.

513 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52 Cost of Repairs

521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at the
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

E Finishing theContract

53 Completion
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works,
and the Project Manager shall do so upon deciding that the whole of the Works is completed.

5. Taking Over
%1 The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuing a certificate of Completion.
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%. Final Account

%1 The Contractor shall supply the Project Manager with a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability Period.
The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and
issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally,
both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-
adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost
elements or other non-adjustable components. The sum of the adjustments for each currency are added to the
Contract Price.

5%. Operatingand Maintenance Manuals

561 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the SCC.

%2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the
Project Manager shall withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)

b)

c)

d)

e)

f)
9)

h)

the Contractor stops work for 30 days when no stoppage of work is shown on the current Program
and the stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor
within 84 days of the date of the Project Manager's certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

the Contractor does not maintain a Security, which is required,;

the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or

if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the
Contractor, terminate the Contractand expel him from the Site.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 1If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.
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575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a
cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide
whether the breach is fundamental or not.

58. Paymentupon Termination

581 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Project Manager shall issue a certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as specified in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due
to the Contractor, the difference shall be a debt payable to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs
of protecting and securing the Works, and less advance payments received up to the date of the
certificate.

59. Property

591 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
property of the Procuring Entity if the Contract is terminated because of the Contractor's default.

60. Release from Performance

601 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which a commitment wasmade.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring
Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring
Entity should be annexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of
GC Clause Contract
A. General
GCC 1.1(qg) | The Procuring Entity is KeRRA -Regional Director West Pokot Region.
GCC 1.1 (u) | The Intended Completion Date for the whole of the Works shall be [9 months after
commencement date]
GCC 1.1 (x) | The Project Manager is [Regional Director — West Pokot Region].
GCC 1.1(z) | TheSiteis located at West Pokot Region and is defined in drawings as in tender
document
GCC 1.1 (cc) | The Start Date shall be [As Prescribed In The Commencement Letter].
GCC 1.1 (gg) | The Works consist of [As Prescribed Under Section Six(6)].
GCC 2.2 Sectional Completions are: [N/A]
GCC5.1 The Project manager may delegate any of his duties and responsibilities.
GCC38.1 Schedule of other contractors: [N/A]
GCCoa.l1l Key Personnel
GCC 9.1 is replaced with the following:
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the
Special Conditions of Contract. The Contractor shall employ the Key Personnel
and use the equipment identified in its Bid, to carry out the Works or other
personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of Key Personnel and
equipment only if their relevant qualifications or characteristics are substantially
equal to or better than those proposed in the Bid.
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]
GCC 131 The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials: [contract value].
(b) For loss or damage to Equipment: [Value Of Equipment On Site].

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract [provide insurance cover].

(d) for personal injury or death:

(i) of'the Contractor’s employees: [not less than kshs, 2,000,000.00].
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of
GC Clause Contract
(if)  of other people: [not less than khs, 2,000,000.00].
GCC14.1 Site Data are: [N/A]
GCC 20.1 The Site Possession Date(s) shall be: [as indicated in the letter of possession of site ]
GCC 23.1 & | Appointing Authority for the Adjudicator: [CIARB].
GCC 23.2

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as
determined by the CIARB].

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 7 days after
issuance of the order to commence.
GCC 26.3 The period between Program updates is [14 days after instructions from the Engineer]

days.

The amount to be withheld for late submission of an updated Program is [N/A].

C. Quality Control

GCC 341

The Defects Liability Period is: [N/A] days.

D. Cost Control

GCC 38.9

If the value engineering proposal is approved by the Procuring Entity the amount to be
paid to the Contractor shall be _N/A__ % (insert appropriate percentage. The
percentage is normally up to 50%) of the reduction in the Contract Price.

GCC 441

The currency of the Procuring Entity’s Country is: [Kenya shillings].

GCC45.1

The Contract / “is not”’] subject to price adjustment in accordance with GCC Clause
45, and the following information regarding coefficients /specify “does” or “does

not”’] apply.
The coefficients for adjustment of prices are:

(@) [insert percentage] percent nonadjustable element (coefficient A). Not
Applicable

(ib) [insert percentage] percent adjustable element (coefficient B). Not Applicable

(c) The Index I for shall be [insert index].

GCC46.1

The proportion of payments retained is: [10% of the interim certificate up to a
maximum of 5% of the contract sum]

GCC47.1

The liquidated damages for the whole of the Works are [0.05%] per day of the contract
price. The maximum amount of liquidated damages for the whole of the Works is [5%]
of the final Contract Price.

GCC48.1

The Bonus for the whole of the Works is [N/A] per day. The maximum amount of
Bonus for the whole of the Works is [N/A] of the final Contract Price. N/A

GCC49.1

The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor
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Number of

Amendments of, and Supplements to, Clauses in the General Conditions of

GC Clause Contract
no later than [N/A].
GCC50.1 The Performance Security amount is [insert amount(s) denominated in the types and

proportions of the currencies in which the Contract Price is payable, or in a freely
convertible currency acceptable to the Procuring Entity]

(@) Performance Security — Bank Guarantee: in the amount(s) of [5%] percent of the
Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

E. Finishing the Contract

GCC56.1 The date by which operating and maintenance manuals are required is [N/A].
The date by which “as built” drawings are required is [in N/A].

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating
and maintenance manuals by the date required in GCC 58.1 is [N/A].

GCC 57.2 (g) | The maximum number of days is: [N/A].

GCC58.1 The percentage to apply to the value of the work not completed, representing the

Procuring Entity’s additional cost for completing the Works, is [N/A].
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format
below.

FORMAT

1. For the attention of Tenderer's Authorized Representative
i) Name: [insert Authorized Representative's name]
ii)  Address: [insert Authorized Representative's Address]
iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must
be sent to all Tenderers simultaneously. This means on the same date and as close to the same time
as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

4, Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i) Name of successful Tender

ii)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (inwo

b)  Other Tenderers
Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated

price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the
Tender was unsuccessful.
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SNo | Name of Tender Tender’s evaluated | One Reason Why not
Tender Price as read | price (Note a) Evaluated
out
1
2
3
4
5

(Note a) State NE if not evaluated

How to request a debriefing

a)
b)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (5) Business Days
of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
request for debriefing as follows:

i)  Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/position]

ii)  Agency: [insert name of Procuring Entity]

iii) Email address: [insertemail address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide
the debriefing within this period, the Standstill Period shall be extended by five (3) Days after the
date that the debriefing is provided. If this happens, we will notify you and confirm the date that the
extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you inwriting how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,
wewill provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days
from the date of publication of the Contract Award Notice.

How to make a complaint

a)

b)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement-related Complaintas follows:

i)  Attention: [insert full name of person, if applicable]
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ii)  Title/position: [insert title/position]
iii) Agency: [insert name of Procuring Entity]
iv) Email address: [insertemail address]

c) At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals Act
2015 and its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
e) Thereare four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a
Tender in this tendering process, and is the recipient of a Notification of Intention to Award.

ii)  Thecomplaint can only challenge the decision to award the contract.
iii) Youmustsubmit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your
complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone:__ Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF...cccceuueee 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated
the...day of ............. 20.....nee in the matter of Tender No.............. of ...l 20..... for ......... (Tender
description).
REQUEST FOR REVIEW
UWe. oo, ,the above named Applicant(s), of address: Physical address................ P.O.
Box No............. Tel. No........ Email ............... , hereby request the Public Procurement Administrative

Review Board to review the whole/part of the above mentioned decision on the following grounds , namely:
1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED .................. (Applicant) Dated on................ dayof............... /...20......

SIGNED
Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers

and words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is
hereby acceptedby.................. (name of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section V111, Contract
Forms, of the Tender Document.

Name Of ProCUrNg ENTILY.......cc.oiiiiiiiiiiiieee et

Attachment: CONTraCt AQIrEEMENT.........oouiiiieiieie ettt bbb nne s
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20___, between
of (hereinafter “the

Procuring

Entity”), of the one part, and of (hereinafter

“the Contractor™), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings;and

h) the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date: [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (hereinafter called
"the Contractor") has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the

execution of
(hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sumor sums not exceeding in total an amount of (in

words ),1 such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract,
without the Beneficiary needing to prove or to show grounds for your demand or the sum specified
therein.

This guarantee shall expire, no later than the .... Day of ............ , 2......2, and any demand for

payment under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount
specified in the Letter of Acceptance, less provisional sums, if anyBand denominated either in the currency

of the Contract or a fréely convertible currency acceptable to the

eneficiary.
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2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The
Procuring Entity should note that in the event of an extension of this date for completion of the Contract,
the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring Entity] Date:_
[Insert date of issue].

PERFORMANCE BONDNOo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as Principal (hereinafter called “the Contractor™)
and ] as Surety (hereinafter
called “the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the
Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

2.  WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of , 20, for in accordance with the documents,
plans, specifications, and amendments thereto, which to the extent herein provided for, are by
reference made part hereof and are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be
null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be,
and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having
performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the default,
or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2 obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract
between such Tenderer, and Procuring Entity and make available as work progresses (even
though there should be a default or a succession of defaults under the Contract or Contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less the
Balance of the Contract Price; but not exceeding, including other costs and damages for which the
Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term
“Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring
Entity to Contractor; or

3 pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.
5. Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of

any person or corporation other than the Procuring Entity named herein or the heirs, executors,
administrators, successors, and assigns of the Procuring Entity.
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6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety
has caused these presents to be sealed with his corporate seal duly attested by the signature of his legal
representative, this day_of 20
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SIGNED ON on behalfof By__in the capacity of In the

presence of

SIGNED ON on behalf of By inthe capacity of Inthe

presence of

201



FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]
Date: [Insert date of issue]

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have beeninformed that (hereinafter called “the Contractor’) has entered into
Contract No. dated with the Beneficiary, for the execution of

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in
the sum
(inwords) is to be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary

any sum or sums not exceeding in total an amount of (inwords )1 upon

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,

whether in the demand itself or in a separate signed document accompanying or identifying the

demand, stating either that the Applicant:

a)  hasusedthe advance payment for purposes other than the costs of mobilization in respect of the
Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Contractor on itsaccount number at_ .

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount,

less provisional sums, has been certified for payment, or on the day of , 2 ,2 whichever is
earlier. Consequently, glemand for payment under this guarantee must be received by us at this office on
or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six

months] [one year], in response to the Beneficiary's written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.
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“The Guarantor shall insert an amount representing the amount of the advance payment and denominated
Ierlltﬁ]eéf lCnOﬁﬁ acgttrrency of the advance payment as specified

2nsert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the
event of an extension of the time for completion of the Contract, the Procuring Entity would need to request
an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior
to the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have beeninformed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor”) has entered
into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for
the execution of [insert name of contract
and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth in the Contract (“the Retention Money™), and that when the Taking-Over
Certificate has been issued under the Contract and the first half of the Retention Money has been
certified for payment, and payment of [insert the second half of the Retention Money] is to be made
against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of [insert amount in figures/ ([insert

amount in words ])1 upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating that the Contractor is in breach of its
obligation(s) under the Contract, without your needing to prove or show grounds for your demand or the
sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred to
above has been credited to the Contractor on itsaccount number at [insert name and
address of Applicant's bank].

This guarantee shall expire no later than the ....................... Day of ...,

2 2, and any demand for payment under it must be received by us at the office indicated

above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.
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The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

2|nsert a date that is twenty-eight days after the expiry of retention period after the actual completion date of
the contract. The Procuring Entity should note that in the event of an extension of this date for completion of
the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor.
Such request must be in writing and must be made prior to the expiration date established in the guarantee.

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant tg
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.: [insert identification no]

Name of the Tender Title/Description: [insert name of the

assignment] to:___[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated_ /insert date of notification of award] to
furnish additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners | % of % of voting Whether a person | Whether a
shares a rights a directly or | person directly
person person holds | indirectly holds a | or indirectly
holds in in the right to appoint or | exercises
the company remove a member | significant
company of the board of | influence or
Directly directors of the | control over
or company or an | the Company
indirectly equivalent (tenderer) (Yes

governing body of | / No)

the Tenderer (Yes

/ No)
Full Name Directly-— | Directly...... 1.Having the right |1.Exercises
Natiomal | | e o of to appoint a | significant




Details of all Beneficial Owners | % of % of voting Whether a person | Whether a
sharesa | rightsa directly or | person directly
person person holds | indirectly holds a | or indirectly
holds in in the right to appoint or | exercises
the company remove a member | significant
company of the board of | influence or
Directly directors of the | control over
or company or an | the Company
indirectly equivalent (tenderer) (Yes

governing body of | / No)
the Tenderer (Yes
/ No)

identity card voting rights majority of the | influence or

number or board of the | control over

Passport . 5 g directors or an | the Company

number Indlrectly ff‘_‘{'gjfg}'y equivalent body of the

Personal voting rights g?verr]nm_?_ dbOdY Con;pany

denification of the Tenderer: | (tenderen

L\'p“p'ﬂ?:glg")vmre 2.Is this right held | Yes ----No----

directly or

Nationality indirectly?: 2.1s this

Date of birth ::f;fr']‘tﬁ)r;ce or

[dd/mm/yyyy] Direct............ exercised

Postal address | | | directly or

Residential indirectly?

address ) )

Indirect............ Direct............

Telephone

number

Email address

- Indirect.........

Occupation or

profession

Full Name Directly--- | Directly...... 1.Having the right | 1.Exercises

T e o of to appoint a| significant

National voting rights majority of the | influence or

identity card board of the| control over

number or _ directors or an| the Company

Passport Indirectly- | Indirectly------ equivalent body of the

number | e ----% of governing body | Company

Personal voting rights of the Tenderer: | (tenderer)

Identification Yes -----No---- Yes -----No---

Number (where 2.Is this right held | -

applicable) directly or

. indirectly?: 2.1s this

Nationality(ies) influence or

Date of birth control

[dd/mmiyyyy] Direct............ exercised

......... directly or

Postal address
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Details of all Beneficial Owners | % of % of voting Whether a person | Whether a
sharesa | rightsa directly or | person directly
person person holds | indirectly holds a | or indirectly
holds in in the right to appoint or | exercises
the company remove a member | significant
company of the board of | influence or
Directly directors of the | control over
or company or an | the Company
indirectly equivalent (tenderer) (Yes

governing body of

/ No)

the Tenderer (Yes
/ No)

Residential indirectly?

address

Indirect............ Direct............

Telephone
number

Email address

Occupation or Indirect.........

profession

o

I1) Am fully aware that beneficial ownership information above shall be reported to the Public
Procurement Regulatory Authority together with other details in relation to contract awards and shall
be maintained in the Government Portal, published and made publicly available pursuant to
Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations,
2020.(Notwithstanding this paragraph Personally lIdentifiable Information in line with the Data
Protection Act shall not be published or made public). Note that Personally Identifiable Information
(P1) is defined as any information that can be used to distinguish one person from another and can be
used to deanonymize previously anonymous data. This information includes National identity card
number or Passport number, Personal Identification Number, Date of birth, Residential address, email
address and Telephone number.

[11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a
natural person who in relation to the company:

(@) holds at least ten percent of the issued shares in the company either directly or indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.
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IV)What is stated to herein above is true to the best of my knowledge, information and belief.
Name of the Tenderer: ............ccce.ee. *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name

of person duly authorized to sign the Tender]

Designation of the person signing the Tender: ............cccco...... [insert complete title of the person signing the
Tender]
Signature of the person named above: .................. [insert signature of person whose name and

capacity are shown above]

Date this ........ccccvvvrinnne. [insert date of signing] day of....................... [Insert month], [insert year]

Bidder Official Stamp
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BILL OF QUANTITIES
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Road

Code URF31 Section Name Muruny - Mokoyon Centre
Package: KeERRA/WP/08/39/014/2024-25
Contractor
Bill of Quantities Page: 1

General: Office administration and
Bill No.1 | overheads/Preliminaries Project:

Unit Bid

Item No. Description Units | Quantity | Rate(Ksh) | Amount KSh | Technology
01-50-014 | Field supervision KS 195000 - LB-MB
01-50-016 | Materials Investigation &Testing KS 50000 - LB-MB
01-60-005 | Publicity Sign Boards KS 2 - LB-MB

Total Carried Forward to
Summary:
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Road
Code URF31

Package: KeERRA/WP/08/39/014/2024-25
Contractor

Section Name

Muruny - Mokoyon Centre

Bill of Quantities

Page: 2
Bill No.4 | SITE CLEARANCE Project:
Unit Bid
Iltem No. Description Units | Quantity | Rate(Ksh) | Amount KSh | Technology
04-50-003 | Heavy Bush Clearing M2 9926 - LB

Total Carried Forward to Summary:
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Road
Code URF31

Package: KeERRA/WP/08/39/014/2024-25
Contractor

Section Name

Muruny - Mokoyon Centre

Bill of Quantities

Page: 3
CULVERT AND DRAINAGE
Bill No.8 | WORKS Project:
Unit Bid
Item No. Description Units Quantity | Rate(Ksh) | Amount KSh | Technology
Culvert Installation 900 mm with
08-60-027 | surround METERS 8 - LB
Provide and place Gabion
08-70-004 | Installation NO 5 - | LB
Provide and place Rock fill to
08-70-005 | Gabions M3 10 - | LB

Total Carried Forward to
Summary:
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Road
Code URF31

Package: KeRRA/WP/08/39/014/2024-25
Contractor

Section Name

Muruny - Mokoyon Centre

Bill of Quantities

Page: 4

GRADING AND GRAVELLING

Bill No.10 | WORKS Project:
Unit Bid

Item No. Description Units | Quantity | Rate(Ksh) | Amount KSh | Technology

Heavy grading without watering or

compaction instructed by the
10-50-001 | Engineer M2 40000 - MB
10-60-003 | Gravel Patching M3 1118 - MB

Total Carried Forward to
Summary:
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Road
Code URF31

Package: KeRRA/WP/08/39/014/2024-25
Contractor

Section Name

Muruny - Mokoyon Centre

Bill of Quantities

Page: 5
Bill No.25 | CROSS CUTTING ISSUES Project:
Unit Bid
Iltem No. Description Units | Quantity | Rate(Ksh) | Amount KSh | Technology
25-50-002 | Soil erosion mitigation measures KS 15000 - LB

Total Carried Forward to
Summary:
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RoadCode URF31
Structure:

Package: KeERRA/WP/08/39/014/2024-25
Contractor

Section Name
Muruny - Mokoyon
Centre

Bill of Quantities

Page: 1
Summary Project:
Item No. Description Amount (KShs)

1 | General: Office administration and overheads/Preliminaries

SITE CLEARANCE

8 | CULVERT AND DRAINAGE WORKS

10 | GRADING AND GRAVELLING WORKS

25 | CROSS CUTTING ISSUES

Sub Total

Public Procurement Capacity Building Levy ( @ 0.03 %)

Contingencies ( @ 0 %)

Total

VAT @ 16 %

Grand Total

Carried to page on the form of Tender
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