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INVITATION TO TENDER 

 

Kenya Rural Roads Authority, 

Taita Taveta Region  

P.O. Box 131–80300,  

VOI.  

Email : taitataveta@kerra.go.ke 

TENDER NAME: ROUTINE MAINTENANCE OF WUSI JUNCT – KIANGACHINYI – 

KUNGU ROAD  

TENDER No: KeRRA/08/TTVT/39/24/25-027 

 

1. The (Kenya Rural Roads Authority) invites sealed tenders from eligible candidates for 

(ROUTINE MAINTENANCE OF WUSI JUNCT – KIANGACHINYI – KUNGU ROAD). 

 

2. Tendering will be conducted under a standardized tender document. Tendering is open to all 

qualified and interested Tenderers. 

 

3. This Tender is OPEN to Contractors Registered in Taita Taveta Region. 

 

4. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours [0900 to1600 hours] at the address given below.  

 

The Regional Director, 

Kenya Rural Roads Authority, 

Taita Taveta Region 

P.O. Box 131 – 80300,  

Voi, Kenya. 

 

5. Tender documents may be obtained electronically from the Authority’s Website 

(www.kerra.go.ke). Tender documents obtained electronically will be free of charge. 

 

6. Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke). 

Tenderers who download the tender document must forward their particulars immediately to 

(taitataveta.proc@gmail.go.ke) to facilitate any further clarification or addendum. 

 

7. All Tenders must be accompanied by a Tender Security of Kshs 200,000.00 only. 

 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

 

9. Completed tenders must be delivered to the address below on or before [Monday, 9th December, 

2024 at 11.00am]. Electronic Tenders [will not] be permitted. 

 

10. Tenders will be opened immediately after the deadline date and time specified above or any 

deadline date and time specified later. Tenders will be publicly opened in the presence of the 

Tenderers' designated representatives who choose to attend at the address below. 

 

11. Late tenders will be rejected. 

 

12. The estimated cost for the proposed routine maintenance and spot improvement is Kshs. 
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5,400,000.00 
 

 

13. The addresses referred to above are: 

 

A. Address for obtaining further information and for purchasing tender documents 

 

Physical address for hand Courier Delivery to an office or Tender Box 

 

Kenya Rural Roads Authority, 

P.O. Box 131-80300, Voi, Kenya. 

 

The officer to be contacted: 

Regional Director, 

Email : taitataveta@kerra.go.ke 

Tel : 020-240 3006 ; Mobile : +254 743 207 461 

 

B. Address for Submission of Tenders. (Office or Tender Box) 

 

Physical address for hand Courier Delivery to office or Tender Box 

 

The Regional Director, 

Kenya Rural Roads Authority 

Taita Taveta Regional Office 

P.O. Box 131-80300 

VOI 

C. Address for Opening of Tenders. 

The Regional Director, 

Kenya Rural Roads Authority 

Taita Taveta Regional Office 

P.O. Box 131-80300 

VOI 

 

 

Supply Chain Management Office 

FOR. REGIONAL DIRECTOR, 

TAITA TAVETA REGION 
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SECTION I-INSTRUCTIONS TO TENDERERS 

 
A. GENERAL PROVISIONS 

 

1. Scope of Tender 

 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots (contracts) 

of this Tender Document are specified in the TDS. 

 

2. Fraud and Corruption 

 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 

Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 

person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 

and a declaration that the person or his or her sub-contractors are not debarred from participating in 

public procurement proceedings. 

 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 

required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 

Form of Tender. 

 

2.3 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms 

or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender. To that end, the Procuring Entity shall 

indicate in the Data Sheet and make available to all the firms together with this tender document all 

information that would in that respect give such firm any unfair competitive advantage over competing 

firms. 

 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms 

or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender being tendered for. The Procuring Entity shall 

indicate in the TDS firms (if any) that provided consulting services for the contract being tendered for. 

The Procuring Entity shall check whether the owners or controllers of the Tenderer are same as those 

that provided consulting services. The Procuring Entity shall, upon request, make available to any 

tenderer information that would give such firm unfair competitive advantage over competing firms. 
 
3. Eligible Tenderers 

 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 

3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement 

or with the intent to enter into such an agreement supported by a letter of intent. Public employees 

and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to 

participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable 

for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate 

a Representative who shall have the authority to conduct all business for and on behalf of any and all 

the members of the JV during the tendering process and, in the event the JV is awarded the Contract, 

during contract execution. The maximum number of JV members shall be specified in the TDS. 

 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 

Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 

have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 

Officers are also not allowed to participate in any procurement proceedings. 
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3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 

be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 

tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it 

in a position to influence the tender of another tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the goods or works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 

consultant for Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 

to consulting services for the preparation or implementation of the contract specified in this 

Tender Document; or 

h) Has a close business or personal relationship with senior management or professional staff of 

the Procuring Entity who has the ability to influence the bidding process and: 

i) are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or 

ii) may be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the Contract. 

 

3.4 A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer 

that is proven to have been involved in any of these practices shall be automatically disqualified. 

 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 

except for permitted alternative tenders. This includes participation as a subcontractor in other 

Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 

involved. Members of a joint venture may not also make an individual tender, be a subcontractor in a 

separate tender or be part of another joint venture for the purposes of the same Tender. A firm that is 

not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 

incorporated or registered in and operates in conformity with the provisions of the laws of that country, 

as evidenced by its articles of incorporation (or equivalent documents of constitution or association) 

and its registration documents, as the case may be. This criterion also shall apply to the determination of 

the nationality of proposed subcontractors or sub- consultants for any part of the Contract including 

related Services. 

 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 

or be awarded a contract. The list of debarred firms and individuals is available from the website of 

PPRA www.ppra.go.ke. 

 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded 

a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government 

and/or public administration, (ii) financially autonomous and not receiving any significant subsidies or 

budget support from any public entity or Government, and (iii) operating under commercial law and 

vested with legal rights and liabilities similar to any commercial enterprise to enable it compete with 

firms in the private sector on an equal basis. 

 

http://www.ppra.go.ke/
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3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 

regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance 

with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the 

United Nations, Kenya prohibits any import of goods or contracting of works or services from that 

country, or any payments to any country, person, or entity in that country. A tenderer shall provide such 

documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall 

reasonably request. 

 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 

supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer 

shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not 

meeting this criterion will be automatically disqualified. Information required to enable the Procuring 

Entity determine if this condition is met shall be provided in for this purpose is be provided in 

“SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if 

the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 

percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual 

member firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent 

ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of 

the contract price, excluding provisional sums. 

 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 

registered with the National Construction Authority and be issued with a Registration Certificate before 

they can undertake any construction works in Kenya. Registration shall not be a condition for tender, 

but it shall be a condition of contract award and signature. A selected tenderer shall be given 

opportunity to register before such award and signature of contract. Application for registration with 

National Construction Authority may be accessed from the website www.nca.go.ke. 

 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 

which may prevent, distort or lessen competition in provision of services are prohibited unless they 

are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 

required to seek for exemption from the Competition Authority. Exemption shall not be a condition for 

tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 

opportunity to seek such exemption as a condition of award and signature of contract. Application for 

exemption from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke 

 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a 

valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

 

4. Eligible Goods, Equipment, and Services 

 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 

that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to 

provide evidence of the origin of Goods, equipment and services. 

 

4.2 Any goods, works and production processes with characteristics that have been declared by the 

relevant national environmental protection agency or by other competent authority as harmful to 

human beings and to the environment shall not be eligible for procurement. 

 

5. Tenderer's Responsibilities 

 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 

the Procuring Entity will in no case be responsible or liable for those costs. 

 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the Site of the Works and its surroundings and obtain all information that may be necessary 

for preparing the tender and entering into a contract for construction of the Works. The costs of visiting 

the Site shall be at the tenderer's own expense. 

 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 

enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 

Procuring Entity against all liability arising from death or personal injury, loss of or damage to 

property, and any other losses and expenses incurred as a result of the examination and inspection. 

 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or required. 

 

B. CONTENTS OF TENDER DOCUMENTS 

 

6. Sections of Tender Document 

 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 

which should be read in conjunction with any Addenda issued in accordance with ITT 8. 

 

PART 1: Tendering Procedures  

Section I:  Instructions to Tenderers  

Section II:  Tender Data Sheet (TDS) 

Section III:  Evaluation and Qualification Criteria  

Section IV:  Tendering Forms 

 

PART 2: Works' Requirements  

Section V:  Drawings  

Section VI:  Specifications 

Section VII:  Bills of Quantities 

 

PART3: Conditions of Contract and Contract Forms  

Section VIII:  General Conditions (GCC) 

Section IX:  Special Conditions of Contract  

Section X:  Contract Forms 

 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of a pre-

arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 

in accordance with ITT 8. In case of any contradiction, documents obtained directly from the 

Procuring Entity shall prevail. 

 

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 

Document and to furnish with its Tender all information and documentation as is required by the 

Tender document. 

 

7. Site Visit 
 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the Site of the Required Services and its surroundings and obtain all information that may be 

necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the 

Site shall be at the Tenderer's own expense. 
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8. Pre-Tender Meeting 

 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. 

The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held 

and when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit 

of the site of the works. The purpose of the meeting will be to clarify issues and to answer questions on 

any matter that may be raised at that stage. 

 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 

than the period specified in the TDS before the meeting. 

 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if 

applicable, including the text of the questions asked by Tenderers and the responses given, together 

with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have 

acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the 

questions asked. 

 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender 

meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the 

TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-

tender meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity 

exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-

Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a 

Tenderer. 

 

9. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-

Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in 

accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for clarification, 

provided that such request is received no later than the period specified in the TDS prior to the deadline 

for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 

who have acquired the Tender Documents in accordance with ITT 6.3, including a description of the 

inquiry but without identifying its source. If specified in the TDS, the Procuring Entity shall also 

promptly publish its response at the web page identified in the TDS. Should the clarification result in 

changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the 

Tender Documents appropriately following the procedure under ITT 8.4. 

 

10. Amendment of Tender Documents 

 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tender Documents by issuing addenda. 

 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to 

all who have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. 

The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web page in 

accordance with ITT 8.4. 

 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance 

with ITT 25.2 below. 
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C. PREPARATION OF TENDERS 

 

11. Cost of Tendering 

 

11.1 The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the 

Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process. 

 

12. Language of Tender 

 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that are part of the Tender may be in another language provided they are accompanied 

by an accurate and notarized translation of the relevant passages into the English Language, in which 

case, for purposes of interpretation of the Tender, such translation shall govern. 

 

13. Documents Comprising the Tender 

 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful Tender shall be signed by all members and submitted 

with the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically 

serialize pages of all tender documents submitted. 

 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid 

or to be paid to agents or any other party relating to this Tender. 

 

14. Form of Tender and Schedules 

 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 

relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 

alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All 

blank spaces shall be filled in with the information requested.  

 

15. Alternative Tenders 

 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 

in the TDS, and the method of evaluating different alternative times for completion will be described 

in Section III, Evaluation and Qualification Criteria. 
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15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic 

technical requirements shall be considered by the Procuring Entity.  

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 

specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 

evaluating, and described in Section VII, Works' Requirements. 

 

16. Tender Prices and Discounts 

 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in the Bill of Quantities shall conform to the requirements specified below. 

 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 

for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An 

item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 

provided that the Tender is determined substantially responsive notwithstanding this omission, the 

average price of the item quoted by substantially responsive Tenderers will be added to the Tender 

price and the equivalent total cost of the Tender so determined will be used for price comparison. 

 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of 

the Tender, including any discounts offered. 

 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 

Tender, in accordance with ITT 14.1. 

 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the Conditions 

of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed 

price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment 

formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 

justify its proposed indices and weightings. 

 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 

(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify 

in their Tender the price reductions applicable to each package, or alternatively, to individual 

Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4, provided the 

Tenders for all lots (contracts) are opened at the same time. 

 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates 

and prices and the total Tender Price submitted by the Tenderer. 

 

17. Currencies of Tender and Payment 

 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur 

expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device own 

ways of getting foreign currency to meet those expenditures. 

 

 



 

9  

18. Documents Comprising the Technical Proposal 

 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in-sufficient 

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 

completion time. 

 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4. 

 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms. 

 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually 

or in joint ventures. Applying for eligibility for Preference and reservations shall supply all information 

required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification 

established by the Procuring Entity, a contractor or group of contractors qualifies for a margin of 

preference. Further the information will enable the Procuring Entity identify any actual or potential 

conflict of interest in relation to the procurement and/or contract management processes, or a 

possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in relation 

to the procurement process or contract management. 

 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 

to keep information relating to its ownership and control confidential where it is tendering to undertake 

public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the 

Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 

information on its ownership and control. 

 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the 

Procuring Entity may request in relation to ownership and control which information on any changes 

to the information which was provided by the tenderer under ITT 6.3. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and 

after completion of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract. 

 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current 

and accurate as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 

 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable 

degree the information submitted by a tenderer pursuant to these requirements, then the tender will be 

rejected. 

 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 

Entity (whether through its own enquiries, through notification by the public or otherwise), shows any 

conflict of interest which could materially and improperly benefit the tenderer in relation to the 
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procurement or contract management process, then: 

i) if the procurement process is still ongoing, the tenderer will be disqualified from 

the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set 

aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other persons have committed any 
criminal offence. 

 
19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-

of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue 

unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act 

was not material, or was due to genuine error which was not attributable to the intentional act, 

negligence or recklessness of the tenderer. 

 

20. Period of Validity of Tenders 

 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 

Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the 

Procuring Entity as non-responsive. 

 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 

Entity may request Tenderers to extend the period of validity of their Tenders. The request and the 

responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it 

shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A 

Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the request 

shall not be required or permitted to modify its Tender, except as provided in ITT 20.3. 

 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days 

beyond the expiry of the initial tender validity period, the Contract price shall be determined as 

follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price 
adjusted by the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any 
case, tender evaluation shall be based on the tender price without taking into 
consideration the applicable correction from those indicated above. 

 

21. Tender Security 

 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 

and currency specified in the TDS.  A Tender-Securing Declaration shall use the form included in 

Section IV, Tender Forms. 

 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee 

in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid 
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for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension 

if requested under ITT 20.2. 

 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 

rejected by the Procuring Entity as non-responsive. 

 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers 

shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 

furnishing the Performance Security and any other documents required in the TDS. The Procuring 

Entity shall also promptly return the tender security to the tenderers where the procurement 

proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to extend 

tender validity period. 

 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and 

any other documents required in the TDS. 

 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other 
documents required in the TDS. 

 
21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 

that PPRA debars the Tenderer from participating in public procurement as provided in the law. 

 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 

of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 

future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

 

21.10 A tenderer shall not issue a tender security to guarantee itself. 
 

22. Format and Signing of Tender 
 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 

13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, 

shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 

Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 

their business. This may include proprietary information, trade secrets, or commercial or financially 

sensitive information. 

 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 

by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 

written confirmation as specified in the TDS and shall be attached to the Tender. The name and 

position held by each person signing the authorization must be typed or printed below the signature. 

All pages of the Tender where entries or amendments have been made shall be signed or initialed by 

the person signing the Tender. 
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22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 

person signing the Tender. 

 

D. SUBMISSION AND OPENING OF TENDERS 

 

23. Sealing and Marking of Tenders 

 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, 

package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single 

sealed package, or in a single sealed container bearing the name and Reference number of the Tender, 

addressed to the Procuring Entity and a warning not to open before the time and date for Tender 

opening date. Within the single envelope, package or container, the Tenderer shall place the following 

separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of 

the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

iii) in an envelope or package or container marked “ORIGINAL –
ALTERNATIVE TENDER”, the alternative Tender; and 

iv) in the envelope or package or container marked “COPIES- 
ALTERNATIVE TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are 

misplaced or opened prematurely will not be accepted. 

 

24. Deadline for Submission of Tenders 

 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than 

the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the 

option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall 

follow the electronic Tender submission procedures specified in the TDS. 

 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 

of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to 

the deadline as extended. 

 

25. Late Tenders 

 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 

tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline 

for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 
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26. Withdrawal, Substitution, and Modification of Tenders 

 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 

written notice, duly signed by an authorized representative, and shall include a copy of the authorization 

in accordance with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding 

substitution or modification of the Tender must accompany the respective written notice. All notices 

must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, 
in accordance with ITT 24. 

 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the 

Tenderers. 

 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on 

the Form of Tender or any extension thereof. 

 
27. Tender Opening 

 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read 

out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence 

of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening 

procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as 

specified in the TDS. 

 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall 

be permitted unless the corresponding withdrawal notice contains a valid authorization to request the 

withdrawal and is read out at Tender opening. 

 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 

to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 

contains a valid authorization to request the substitution and is read out at Tender opening. 

 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender. No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is read out at Tender opening. 

 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 

and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 

any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-

Securing Declaration, if required; and any other details as the Procuring Entity may consider 

appropriate. 

 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 

be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to 

be initialed by the members of the tender opening committee attending the opening. The number of 

representatives of the Procuring Entity to sign shall be specified in the TDS. 

 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 

any Tender (except for late Tenders, in accordance with ITT 25.1). 
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27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 

minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 

of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A 

copy of the tender opening register shall be distributed to all Tenderers upon request. 

 

E. Evaluation and Comparison of Tenders 

 

28. Confidentiality 

 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 

disclosed to Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 

46. 

 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 

award decisions may result in the rejection of its tender. 

 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer 

wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so 

in writing. 

 

29. Clarification of Tenders 

 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, 

the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a 

reasonable time for a response. Any clarification submitted by a tenderer that is not in response to a 

request by the Procuring Entity shall not be considered. The Procuring Entity's request for clarification 

and the response shall be in writing. No change, including any voluntary increase or decrease, in the 

prices or substance of the tender shall be sought, offered, or permitted, except to confirm the correction 

of arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance 

with ITT 33. 

 

29.2  If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 

Entity's request for clarification, its Tender may be rejected. 

 

30. Deviations, Reservations, and Omissions 

 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required 

in the Tender document. 

 

31. Determination of Responsiveness 

 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 

the tender itself, as defined in ITT 13. 
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31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 

material deviation, reservation, or omission. A material deviation, reservation, or omission is one 

that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works specified in 

the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 

Entity's rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders. 

 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 

ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met without 

any material deviation, reservation or omission. 

 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 

rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 

material deviation, reservation, or omission. 

 

32. Non-material Non-conformities 

 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities 

in the tender. 

 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 

submit the necessary information or documentation, within a reasonable period, to rectify nonmaterial 

non-conformities in the tender related to documentation requirements. Requesting information or 

documentation on such non- conformities shall not be related to any aspect of the price of the tender. 

Failure of the tenderer to comply with the request may result in the rejection of its tender. 

 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 

nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 

adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS. 

 

33. Arithmetical Errors 

 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall 

not be the subject of correction, adjustment or amendment in any way by any person or entity. 

 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, 
shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and 
subtotal and total bid price shall be considered as a major deviation that affects the substance 
of the tender and shall lead to disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

 
33.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

 

34. Conversion to Single Currency 

 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya 

shillings will be determined non-responsive and rejected. 
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35. Margin of Preference and Reservations 
 

35.1 No margin of preference shall be allowed on contracts for small works. 

 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or 

enterprise of women, youth and/or persons living with disability, who are appropriately registered as such 

by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to tender 

specifically indicates that only businesses/firms belonging to those specified groups are the only ones eligible 

to tender. Otherwise, if no so stated, the invitation will be open to all tenderers. 
 

36. Nominated Subcontractors 
 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements 

of the Works by subcontractors selected in advance by the Procuring Entity. 

 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of 

works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their 

parts of the Works. 

 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be met 

by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of 

the Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

 

37. Evaluation of Tenders 

 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation 

and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the 

criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance 

with ITT 40. 

 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with  ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT 39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 

30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 
 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 

of execution of the Contract, shall not be considered in Tender evaluation. 

 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the 

methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any 

discounts offered in the Form of Tender, is specified in Section III, Evaluation and Qualification 

Criteria. 

 

38. Comparison of Tenders 

 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established 

in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 

 

39. Abnormally Low Tenders and Abnormally High Tenders Abnormally Low Tenders 

 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 
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Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to 

the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition 

between Tenderers is compromised. 

 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer 

has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring 

Entity shall reject the Tender. 

  

40. Abnormally High Tenders 

 

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements 

of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it 

(the Procuring Entity) may not be getting value for money or it may be paying too high a price for the 

contract compared with market prices or that genuine competition between Tenderers is compromised. 

 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, 

check if the estimated cost of the contract is correct and review the Tender Documents to check if the 

specifications, scope of work and conditions of contract are contributory to the abnormally high tenders. 

The Procuring Entity may also seek written clarification from the tenderer on the reason for the high 

tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 
budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 

manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before retendering. 

 

41. Unbalanced and/or Front-Loaded Tenders 

 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written 

clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the 

tender prices with the scope of works, proposed methodology, schedule and any other requirements of 

the Tender document. 

 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 

much for undelivered works; or 

d) reject the Tender, 
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42. Qualifications of the Tenderer 

 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as 

having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying 

criteria specified in Section III, Evaluation and Qualification Criteria. 

 

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 

affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or 

any other firm(s) different from the Tenderer. 

 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 

determination shall result in disqualification of the Tender, in which event the Procuring Entity shall 

proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price 

to make a similar determination of that Tenderer's qualifications to perform satisfactorily. 

 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 

Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to 

the Tenderer's ability to perform the Contract for the offered Tender Price. 

 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to 

demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall 

reject the Tender. 

 

43. Lowest Evaluated Tender 

 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best 

Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification 

Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price 

 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and 

reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. 

In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted and 

specifically, Tender securities, shall be promptly returned to the Tenderers. 

 

F. AWARD OF CONTRACT 

 

45. Award Criteria 

 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined 

to be the Lowest Evaluated Tender. 

 

46. Notice of Intention to enter into a Contract 

 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall 
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issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall 

contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the 

reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the standstill 

period; 

 

47. Stand still Period 

 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall 

not apply. 

 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 

Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

 

48. Debriefing by the Procuring Entity 

 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 

46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on 

specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within 

five days of receipt of the request. 

 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its 

own costs of attending such a debriefing meeting. 

 

49. Letter of Award 

 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 

42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity 

shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the successful 

tenderer to furnish the Performance Security within 21days of the date of the letter. 

 

50. Signing of Contract 

 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the 

parties meeting their respective statutory requirements, the Procuring Entity shall send the successful 

Tenderer the Contract Agreement. 

 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, 

and return it to the Procuring Entity. 

 

50.3 The written contract shall be entered into within the period specified in the notification of award and 

before expiry of the tender validity period 

 

51. Appointment of Adjudicator 

 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the 

Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with 

this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity 

does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing 
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Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General 

Conditions of Contract (GCC), to appoint the Adjudicator. 

 

52. Performance Security 

 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the 

successful Tenderer shall furnish the Performance Security and, any other documents required in the TDS, 

in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance 

Security and other Forms included in Section X, Contract Forms, or another form acceptable to the 

Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent financial 

institution located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is 

not required. 

 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment 

of the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the 

Contract to the Tenderer offering the next Best Evaluated Tender. 

 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five 

million shillings. 

 

53. Publication of Procurement Contract 

 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract 

at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall 

contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope 
and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at 

Tender opening. 

 

54. Procurement Related Complaints and Administrative Review  

 

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

54.2 A request for administrative review shall be made in the form provided under contract forms. 
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SECTION II-TENDER DATA SHEET (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers 

(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT 

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A. General Information 

ITT 1.1 The name of the contract is Routine Maintenance of Wusi Junct – Kiangachnyi – 

Kungu (D1100) road 

The reference number of the contract is: KeRRA/08/TTVT/39/24/25-027 

ITT 2.3 The information made available on competing firms is as follows: 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: N/A 

ITT 3.1 Maximum number of members in the joint venture (JV) shall be: Two (2) 

B.  Content of Tender Document 

8.1 Pre-tender site visit is MANDATORY and bidders are required to visit site and thereafter 

collect a duly signed Pre-Tender Site Visit Certificate from Authorized Regional Officer 

per indicated in the Instruction to Bidders. 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later 

than seven (7) days before the date of tender opening. 

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-tender meeting and the pre-

arranged pretender site visit will be published is https://www.kerra.go.ke 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing 

tender documents, the Procuring Entity’s address is: 

 

The Regional Director, 

Kenya Rural Roads Authority, 

Taita Taveta Regional Office, 

P.O. Box 131-80300, 

VOI. 

 

Physical address for hand Courier Delivery to office or Tender Box 

 

The Regional Director, 

Kenya Rural Roads Authority, 

Taita Taveta Regional Office, 

P.O. Box 131-80300, 

VOI. 

 

Email: taitataveta@kerra.go.ke  

C. Preparation of Tenders 

ITP 13.1(h) The Tenderer shall submit the following additional documents in its Tender: N/A 

ITT 15.1 Alternative Tenders shall not be accepted 

ITT 15.2 Alternative times for completion shall not be permitted. 

ITT 15.4   Alternative technical solutions shall be permitted for the following parts of the Works: 

N/A 
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ITT 16.5 The prices quoted by the Tenderer shall be fixed.  

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 20.1 The Tender validity period shall be 152 days 

 

ITT 20.3 (a) (a) The delayed to exceeding ___________N/A___ number of days. 

(b) The Tender price shall be adjusted by the following percentages of the tender price: 

(i)  By ______N/A___% of the local currency portion of the Contract price adjusted to 

reflect local inflation during the period of extension, and  

(ii) By______ N/A _____% the foreign currency portion of the Contract price adjusted to 

reflect the international inflation during the period of extension. 

ITT 21.1 A Tender Security shall be required.  

A Tender Securing Declaration Form_____ N/A______ [insert “shall be” or “shall not be”] 

required. 

 

If a Tender Security shall be required, the amount and currency of the Tender Security 

shall be Kshs Two Hundred Thousand (Kshs 200,000.00) 

ITT 21.2(d) The other Tender Securities shall be in the form of a Demand Bank Guarantee or 
Insurance Guarantee. 

ITT 21.5 On the Performance Security, other documents required shall be Form No. 9:  Beneficial 

Ownership Disclosure Form 

ITT 22.1 In addition to the original of the Tender, the number of copies is: 1   

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer 

shall consist of: written power of attorney drawn by commissioner for oaths and 

signed by the Directors providing the power of attorney. 

 

D. Submission and Opening of Tenders 

ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:  

 

The Regional Director, 

Kenya Rural Roads Authority 

Taita Taveta Regional Office 

P.O. Box 131-80300 

VOI 

Email: taitataveta@kerra.go.ke 

 
(4) Date and time for submission of Tenders shall not later than as indicated in the Tender Notice  

(5)  Tenders shall not submit tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and address for opening of tenders:  

 

The Regional Director, 

Kenya Rural Roads Authority 

Taita Taveta Regional Office 

P.O. Box 131-80300 

VOI 

Email: taitataveta@kerra.go.ke 

 

Not later than as indicated in the Tender Notice 

ITT 27.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic 

mailto:taitataveta@kerra.go.ke
mailto:taitataveta@kerra.go.ke
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tender submission procedures - N/A 

 
ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 27.6 The representatives of the procuring entity attending Tender opening shall initialize 

the following: the front / cover page, the Form of Tender, Tender Security where 

applicable and summary of the priced Bills of Quantities.  

E. Evaluation, and Comparison of Tenders 

ITT 32.3 The adjustment shall be based on the _____Average _______ [insert “average” or 

“highest”] price of the item or component as quoted in other substantially responsive 

Tenders. If the price of the item or component cannot be derived from the price of other 

substantially responsive Tenders, the Procuring Entity shall use its best estimate. 

ITT 35.2 The invitation to tender is extended to the following groups that qualify for Reservations 

where applicable.  

(These groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises 

and Enterprises of persons living with disability, as the case may be; describe precisely 

which groups qualify). 

ITT 36.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the 

Works by sub-contractors selected in advance. 

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted 

is: ___40%_ of the total contract amount. Tenderers planning to subcontract more than 10% of 

total volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the 

Works to be subcontracted along with complete details of the subcontractors and their 

qualification and experience. 

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

_________________________N/A____________________ 

For the above-designated parts of the Works that may require Specialized Subcontractors, the 

relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation. 

ITT37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria. 

ITT 51.1 The person named to be appointed as Adjudicator is as nominated by the Employer who is 

registered by the CIARB at an hourly fee of Shs.as provided by CIARB per day. 

ITT 52.2 Other documents required are Form No. 9 Beneficial Ownership Disclosure Form. 

ITT 54.1 The procedures for making a Procurement-related Complaint are available 

from the PPRA website info@ppra.go.ke or complaints@ppra.go.ke. If a 

Tenderer wishes to make a Procurement-related Complaint, the Tenderer 

should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email indicated in 

the websites above or by hand delivery to PPRA designated offices. 
 

For the attention: [Regional Director] 
 

Title/position: [Regional Director] 
 

Procuring Entity: [KeRRA - Taita Taveta Region] 
 

Email address: [taitataveta@kerra.go.ke] 
 

In summary, a Procurement-related Complaint may challenge any of the 

following: 

(i) the terms of the Tender Documents; and 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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(ii) the Procuring Entity's decision to award the contract. 
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SECTION III- EVALUATION AND QUALIFICATION CRITERIA 
 

1. Evaluation and contract award Criteria 
 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 

and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has 

been determined to be substantially responsive to the Tender Documents, and (iii) is determined to 

have the Lowest Evaluated Tender price shall be selected for award of contract. 
 

2. Preliminary examination for Determination of Responsiveness 
 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 

eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in 

meeting the requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking 

for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders 

that are front loaded. Tenders that do not pass the Preliminary Examination will be considered 

irresponsive and will not be considered further. 
 

A. PRELIMINARY EXAMINATION 
 

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their 

eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract. To 

this end, the tenderer shall be required to provide latest information set out below: 
Table 1:  

Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

A. PRELIMINARY EVALUATION CRITERIA 

1)  

Provide a Tender Security (Where Applicable) of Kshs. 200,000.00 in the 

required format. The tender guarantee (security) will remain in force up 

to and including one hundred and fifty two (152) days after the date of 

bid submission and including thirty (30) days beyond the original validity 

period (152) days of the Tender Sub-Clause 19.3 of Instructions to 

Bidder. 

a) A bank guarantee; 

b) A guarantee by an insurance company registered and licensed by the 

insurance regulatory authority listed by the authority; or 

c) A guarantee issued by a financial institution approved and licensed by 

the Central Bank of Kenya, from a reputable source, and an eligible 

country. 

ITT 19.0 

SECTION III A-(5) 
Must be 

submitted 

2)  
Provide duly filled, signed and stamped tender securing Declaration form 

(YWPD)/ (Where applicable) 

ITT 19.0 

TDS ITP 11.1 (h) – (5) 

SECTION III A-(5) 

Must be 

submitted 

3)  
Tenderer is registered with appropriate authority (AGPO Group 

Registered with National Treasury- Valid Certificate). (N/ Applicable) 

ITT 19.0 

TDS ITP 11.1 (h) – (5) 

SECTION III A-(5) 

Must be 

submitted 

4)  

A) Properly and dully filled, signed and stamped form of bid and 

appendix to form of bid by the authorized person through the power 

of attorney. with a bid validity (one hundred and fifty two) (152) 

days, from the specified date of bid opening day. 

In addition: 

B) The Tenderer must prepare this Form of Tender on stationery with 

its letterhead clearly showing the Tenderer's complete name and 

business address. 

C) The Form of Tender shall include the following Forms duly 

completed and signed by the Tenderer. 

a) Properly and dully filled, signed and stamped Tenderer's 

Eligibility; Confidential Business Questionnaire – to 

establish we are not in any conflict to interest. 

b) Properly and dully filled, signed and stamped Certificate 

of Independent Tender Determination – to declare that we 

completed the tender without colluding with other 

tenderers. 

ITT 19.1 

TDS ITP 11.1 (h) – (9) 

SECTION III EQC A-

(11) 

SECTION IV - Forms 

Must be 

filled/ 

submitted 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

c) Properly and dully filled, signed and stamped Self-

Declaration of the Tenderer– to declare that we will, if 

awarded a contract, not engage in any form of fraud and 

corruption. 

d) Properly and dully filled, signed and stamped Declaration 

and commitment to the Code of Ethics for Persons 

Participating in Public Procurement and Asset Disposal 

2015. 

D) Person signing the Tender shall have the power of attorney given by 

the Tenderer to be attached with the Tender 

 

5)  
Certified Certificate of Incorporation or Business Registration (where 

applicable) issued by Registrar of Companies. 

ITT 36 

TDS ITP 11.1 (h) – (1) 

SECTION III EQC A-

(1) 

Must be 

submitted 

6)  

Current Certified CR12 Certificate (dated within 6 Months before date of 

opening) from the Registrar of Companies. This should be provided with 

Identification Documents of Directors and all individuals listed on the 

CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent 

for the corporate directors, Identification Documents for the corporate 

Director and its directors MUST be provided. 

TDS ITP 11.1 (h) – (2) 

SECTION III EQC A-

(2) 

Must be 

submitted 

7)  Valid certified Current Single Business permit 

TDS ITP 11.1 (h) – (3) 

SECTION III EQC A-

(3) 

Must be 

submitted 

8)  PIN Certificate with VAT Obligation 

ITT 4.14 

TDS ITP 11.1 (h) – (4) 

SECTION III EQC A-

(4) 
Must be 

submitted 

9)  Valid Tax Compliance Certificate. 

ITT 4.14 

TDS ITP 11.1 (h) – (4) 

SECTION III EQC A-

(4) 

Must be 

submitted 

10)  

Current Certificate of Registration with National Construction Authority 

in the Category “NCA 8 and above together with a valid NCA 

practicing license 

ITT 3.12 

TDS ITP 11.1 (h) – (6) 

SECTION III EQC A-

(6) 

Must be 

submitted 

11)  
Pre-Tender Site Visit Certificate duly endorsed by the Authorized 

KeRRA Staff. (Where Applicable) 

ITT 7 

SECTION III EQC A-

(13) 

Must be 

submitted 

12)  
Submit a written power of attorney authorizing the signatory of the bid to 

commit the Bidder Witnessed by a Commissioner of Oaths.  

ITT 20.4 

TDS ITP 11.1 (h) – (8) 

SECTION III EQC A-

(7) 

Must be 

submitted 

13)  

Chronological Serialization of all the pages of the tender document (this 

should be sequential in the format of1,2,3,4,5…….) from the first page to 

the last page. 

ITT 12.1 

TDS ITP 11.1 (h) – 

(11) 

SECTION III EQC A-

(14) 

Must be 

Serialized 

14)  

The Tender submission SHALL be as follows: 

a) One Original clearly marked “ORIGINAL”, 

b) One hard copy CLEARLY marked “COPY”  

ITT 20.1 
Must be 

submitted 

15)  

Provide Properly and dully filled, signed and stamped proof of Eligible 

Goods, Equipment, and Services (Bidders to demonstrate that Goods, 

equipment and services to be supplied under the contract to have their 

origin in any country that is not determined ineligible under ITT 4.1). 

(Include where Applicable) 

ITT 4.1 

SECTION III EQC A-

(18) 

N/A 

16)  
Provide a Properly and dully filled, signed and stamped proof of having 

not been declared ineligible by the PPRA as described in ITT 3.7 
ITT 3.7 
SECTION III EQC A-(16) 

Must be 

submitted 

17)  

Submission of Audited Accounts or equivalent acceptable to the 

Employer, for the last three [3] years (2021, 2022 & 2023) to 

demonstrate: the current soundness of the applicant’s financial position 

and its prospective long-term profitability, and capacity to have a cash 

flow amount, turnover and working capital (attach valid license of the 

SECTION III EQC A-

(17) 

Must be 

submitted 



 

27  

Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

Auditor from ICPAK), (Where Applicable) 

18)  

Provide a Properly and dully filled, signed and stamped Bill of 

Quantities (any alterations should be countersigned by the 

authorized person) 

ITT 11.1 (b) 

SECTION III EQC A-

(18) 

Must be 

Filled 

19)  

Provide a Properly and dully filled, signed and stamped, the following 

schedules of supplementary information. 

NOTE: That bidders should not alter the format of any of the forms 

under this section. Any alteration shall lead to disqualification of the bid 

ITT 17.0 

SECTION IV EQC - 

(19) 

 

I)  FORM 1 FT: 

Properly and dully filled, signed and stamped form 

of foreign tenderers 40% rule (for foreign tenderers) 

(Include where Applicable) 

ITT 3.10; ITT 17.0 

SECTION IV EQC -(1) 

SECTION IIIA EQC –

(17) & (9) 

N/A/ 

II)  FORM 2 EQU: 

Properly and dully filled, signed and stamped form 

of Equipment (A separate Form shall be prepared 

for each item of equipment listed, or for alternative 

equipment proposed by the Tenderer) 

ITT 16; ITT 17.0 

SECTION IV EQC -(4) 

SECTION IIIA EQC –

(23) & (19) 

Must be 

Filled 

III)  FORM 3 PER: 

Properly and dully filled, signed and stamped 

Contractor's Representative and Key Personnel 

Schedule (Tenderers should provide the names and 

details of the suitably qualified Contractor's 

Representative and Key Personnel to perform the 

Contract separately for each personnel/ candidate; 

with declaration for both parties; data on their 

experience should be provided). 

ITT 6.9; ITT 17.0 

SECTION IV EQC -(5) 

SECTION IIIA EQC –

(19) 

Must be 

Filled 

IV)  FORM 4: 

Properly and dully filled, signed and stamped form 

of tenderers qualification without pre-qualification.  

FORM ELI-1.1 (Properly and dully filled, signed 

and stamped form of Tenderer Information) 

Attach copies of original documents of [check the 

box(es) of the attached original documents] 

1) Articles of incorporation (or equivalent 

documents of constitution or association), and /or 

documents of registration of the legal entity 

named above, in accordance with ITT 4.4. 

2) A current tax clearance certificate or tax 

exemption certificate issued by the Kenya 

Revenue Authority, if tender s a Kenyan tenderer, 

in accordance with ITT 4.15. 

3) In case of state-owned enterprise or institution, in 

accordance with ITT 4.6 documents establishing: 

Included are the organizational chart, a list of 

Board of Directors, and the beneficial ownership. 

ITT 17.0 

SECTION IIIA EQC –

(19) 

Must be 

Filled 

V)  FORM ELI-1.1 
Properly and dully filled, signed and stamped form 

of Tenderer Information  

ITT 17.0 

SECTION IV EQC -

(6.1) 

SECTION IIIA EQC –

(19) 

Must be 

Filled 

VI)  FORM ELI-1.2 

Properly and dully filled, signed and stamped of 

Tenderer's JV Information Form (to be completed for 

each member of Tenderer's JV) 

ITT 17.0; ITT 3.1 

SECTION IV EQC -

(6.2) 

SECTION IIIA EQC –

(19) 

Must be 

Filled 

VII)  FORM CON– 2 

Properly and dully filled, signed and stamped form 

of Historical Contract Non-Performance, Pending 

Litigation and Litigation History 

ITT 17.0 

SECTION IV EQC -

(6.3) 

SECTION IIIA EQC –

(19) 

Must be 

Filled 

VIII)  FORM FIN –3.1 

Properly and dully filled, signed and stamped of 

Financial Situation and Performance 
ITT 17.0 

SECTION IV EQC -

(6.4) 

SECTION IIIA EQC –

(9) & (19) 

Must be 

Filled 

Properly and dully filled, signed and stamped form 

of Sources of Finance 

Properly and dully filled, signed and stamped form 

of financial documents 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

 

IX)  FORM FIN – 3.2 
Properly and dully filled, signed and stamped form 

of Average Annual Construction Turnover 

ITT 17.0 

SECTION IV EQC -

(6.5) 

SECTION IIIA EQC –

(9) & (19) 

Must be 

Filled 

X)  FORM FIN –3.3 
Properly and dully filled, signed and stamped form 

of Financial Resources 

ITT 17.0 

SECTION IV EQC -

(6.6) 

SECTION IIIA EQC –

(9) & (19) 

Must be 

Filled 

XI)  FORM FIN-3.4 

Properly and dully filled, signed and stamped form 

of Current Contract Commitments / Works in 

Progress 

ITT 17.0 

SECTION IV EQC -

(6.7) 

SECTION IIIA EQC – 

(9) & (21) 

Must be 

Filled 

XII)  FORM EXP-4.1 
Properly and dully filled, signed and stamped form 

of General Construction Experience 

ITT 17.0 

SECTION IV EQC -

(6.8) 

SECTION IIIA EQC – 

(19)  

Must be 

Filled 

XIII)  
FORM EXP -

4.2(a) 

Properly and dully filled, signed and stamped of 

Specific Construction and Contract Management 

Experience. 

ITT 17.0 

SECTION IV EQC -

(6.9) 

SECTION IIIA EQC – 

(9) & (22) 

Must be 

Filled 

XIV)  
FORM EXP -

4.2(b) 

Properly and dully filled, signed and stamped form 

of Construction Experience in Key Activities (All 

Sub-contractors for key activities must complete the 

information in this form as per ITT 34 and Section 

III, Evaluation and Qualification Criteria, Sub-

Factor 4.2.) 

ITT 17.0; ITT 34 

SECTION IV EQC -

(6.10) 

SECTION IIIA EQC – 

(9)  

Must be 

Filled 

XV)  FORM SD1: 

Properly and dully filled, signed and stamped form 

of Self-declaration that the person/tenderer is not 

debarred in the matter of the public procurement and 

asset disposal act 2015. 

ITT 17.0; ITT 2.1; ITT 

3.7; 

SECTION IIIA EQC – 

(9)  

Must be 

Filled 

XVI)  

 

Must submit APPENDIX 1 form of -fraud and 

corruption must be attached (Appendix 1 shall not be 

modified). 

 

ITT 17.0; ITT 2.1; 

SECTION IIIA EQC – 

(9)  

Must be 

Submitted 

B. DETAILED EVALUATION CRITERIA 

(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA 

Technical Evaluation Criteria will be as per Table 2 & 3 given below. Tenders that do not pass the Technical & Financial 

Capacity Examination will be considered non- responsive and will not be considered further. 

 

C. ERROR CHECK   

20)  

 The tender sum as submitted and read out during the tender opening 

shall be absolute and final and shall not be the subject of correction, 

adjustment or amendment in anyway by any person or entity. 

 Provided that the Tender is substantially responsive, the Procuring 

Entity shall handle errors on the following basis: 

ITT 31 Must Meet 

A. Any error detected if considered a major deviation that affects 

the substance of the tender, shall lead to disqualification of 

the tender as non-responsive. 

B. Any errors in the submitted tender arising from a 

miscalculation of unit price, quantity, subtotal and total bid 

price shall be considered as a major deviation that affects the 

substance of the tender and shall lead to disqualification of the 

tender as non-responsive. and 

C. If there is a discrepancy between words and figures, the 

amount in words shall prevail 

D. Abnormally low tenders, abnormally high tenders or any 

other indications of potential bid rigging practices, and 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

tenders that are front loaded. 

D. POST QUALIFICATION AND CONTRACT AWARD 

 

A. The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of 

credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction 

cash flow as per the provisions of the Qualification Criteria 

Matrix in Table 3 below 
ITT 39 

Must Meet 

with 

Supporting 

Evidence B. Minimum average annual turnover as per the provisions of the 

Qualification Criteria Matrix in Table 3 below. 

C. Specific experience requirement as per the provisions of the 

Qualification Criteria Matrix in Table 3 below. 

 

3. Tender Evaluation (ITT 35) 

4. Multiple Contracts 

5. Alternative Tenders (ITT 13.1) 

6. Margin of Preference is not applicable 

7. Post qualification and Contract ward (ITT 39) 

  
DETAILED CAPACITY EXAMINATION 
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Table 2: Technical & Financial Capacity Evaluation 

Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture 
Submission 

Requirements 
All Parties 

Combined 

Each 

Party One Party 

1. Historical Contract Non-Performance 

1.1 History of 

Non- 

Performing 

Contracts 

Non-performance of a contract 

did not occur within the last five 

(5) years prior to the deadline for 

application submission based on 

all information on fully settled 

disputes or litigation.  A fully 

settled dispute or litigation is one 

that has been resolved in 

accordance with the Dispute 

Resolution Mechanism under the 

respective contract, and where all 

appeal instances available to the 

applicant have been exhausted. 

Must meet 

requirement by itself 

or as party to past or 

existing JV 

N / A 

 

 

 

 

  

Must meet 

requirement by 

itself or as 

party to past or 

existing JV 

N / A Form CON-2 

1.2 Pending 

Litigation 

All pending litigation shall in 

total not represent more than 

thirty percent (30%) of the 

Applicant's net worth and shall 

be treated as resolved against the 

Applicant. 

Must meet 

requirement by itself 

or as party to past or 

existing JV 

N / A Must meet 

requirement by 

itself or as 

party to past or 

existing JV 

N / A Form CON-2 

2. Financial Situation 

2.1 Financial 

Performance 

Submission of audited accounts 

or if not required by the law of 

the applicant's country, other 

financial statements acceptable to 

the Employer, for the last Three 

[3] years to demonstrate: 

(a) the current soundness of 

the applicants’ financial 

position and its prospective 

long-term profitability, and 

(b) capacity to have a cash 

flow amount of min. Kshs. 

4,000,000.00 equivalent 
working capital 

Must meet 

requiremen

t 

 

 

 

(a) Must 

meet 

requirement 

 

(b) Must 

meet 

requirement 

N / A 

 

 

 

 

(a) N / A 

 

 

(b) Must meet 
requirement  

Must meet 

requirement 

 

 

 

(a) Must meet 

requirement 

 

(b) N / A 

N / A 

 

 

 

 

(a)N / A 

 

 

(b) N / A 

 

Form FIN - 3.1, 

with Supporting 

Evidence 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture 
Submission 

Requirements 
All Parties 

Combined 

Each 

Party One Party 

2.2 Average 

Annual 

Construction 

Turnover 

Minimum average annual 

Construction turnover Kshs 

13,600,000.00 calculated as an  

annual  average  of  the  total 

payments received f rom 

cons t ruc t i on  works  within 

the last Three (3) years. 

Must meet 

requiremen

t 

Must meet 

requirement 
Must meet 

((100- 

50)/ (n- 

1)) % of the 

requirement 

where n= 

number of 

joint venture 

members 

N/A Form FIN - 3.2 

with Supporting 

Evidence 

 

3. Experience 

3.1 General 

Construction 

Experience 

Experience under construction 

contracts in the role of contractor, 

subcontractor, or management 

contractor for at least the last five 

(5) years prior to the applications 

submission deadline 

Must meet 
requiremen
t 

N / A Must meet 

requirement 
N / A 4. Form EXP - 

4.1 

Experience 

3.2 (a) Specific 

Construction 

Experience 

Participation as contractor, 

management contractor or 

subcontractor, in at least Two (2) 

contracts each with a value of at 

least Kshs. 4,500,000.00 within the 

last Five (5) Years that have been 

successfully and substantially 

completed and that are similar to the 

proposed works. The similarity shall 

be based on the physical size, 

complexity, methods/technology or 

other characteristics as described in 

the Scope of Works) 

 

For subcontracted Works the 

Bidder should provide the 
following: 

 Award letter of the Main 

Contractor 

 Award letter of the 

Must meet 

requiremen

t 

Must meet 

requirement 
N / A Must meet 

requirement  
FormEXP.4.2(a) 

 

Must Provide 

Supporting 

Evidence (Award 

Letter & 

Completion 

Certificate 

(Substantial of 

Final)) 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture 
Submission 

Requirements 
All Parties 

Combined 

Each 

Party One Party 

subcontract 

 Completion letter of the 

Subcontract 

Proof of payment (attach 

payment certificates and 

Certified bank statements 

indicating proof of 

payment) 

3.2 (b)  b) For the above or other 

contracts executed during the 

period stipulated in 4.2(a) above, 

a minimum construction 

experience in at least one (1) of: 

- New construction of bridges 

and approach roads 

- Other similar road works 

(gravel, concrete paving 

blocks or concrete etc.) 

Must meet 
requirements 

Must meet 

requirement 
N / A Must meet 

requirement 
Must Provide 

Supporting 

Evidence 

required in 3.2 

(a) above. 

3.2 (c) Value of Current 

Contract 

Commitments 

Works in 

Progress with 

the Procuring 

Entity 

c) The value of pending works 

with the procuring entity SHALL 

not exceed Kshs 27,000,000.00 

Must meet 
requirement

s 

Must meet 

requirements 
N/A N/A As filled in 

FORM FIN-3.4 

4. Work Methodology 

4.1 Work 
Methodology 

Submission of a work 

methodology 
Should 

demonstrate 

understanding of 

the scope of 

works and other 

general 

requirements 

Should 

demonstrate 

understanding 

of the scope 

of works and 

other general 

requirement  

 

 

 

N/A N/A Must Submit 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture 
Submission 

Requirements 
All Parties 

Combined 

Each 

Party One Party 

5. Site Staff 

 The site staff shall possess minimum levels set below; 

5.1 
 
Site Agent 

Qualification = Bachelors in 

Civil Eng. General 

General Experience= 6yrs,  

Specific Experience = 3 yrs 

Must meet 

requirements 

Must meet 

requirement 
N/A N/A Must Provide Supporting 

Evidence (CV & Certificates/ 

Testimonials) 

5.2 
Dep. Site 
Agent 

Qualification = Diploma in 

Civil Eng. General 

General Experience= 3yrs,  

Specific Experience = 2 yrs 

Must meet 

requirements 

Must meet 

requirement 
N/A N/A Must Provide Supporting 

Evidence (CV & Certificates/ 

Testimonials) 

5.3 
Senior 
Foreman 

Qualification =Diploma in 

Civil Eng.  

General Experience = 3 yrs,  
Specific Experience = 2 yrs 

Must meet 

requirements 

Must meet 

requirement 
N/A N/A Must Provide Supporting 

Evidence (CV & Certificates/ 

Testimonials) 

5.4 Site Surveyor 

Qualification = Diploma in 

Surveying 

General Experience = 4 yrs 

Specific Experience = 2 yrs 

Must meet 

requirements 

Must meet 

requirement 
N/A N/A Must Provide Supporting 

Evidence (CV & Certificates/ 

Testimonials) 

6. Key Equipment 

6.1 Contractors must meet requirements on key equipment as listed in table 3 below; 

Must Provide Supporting 

Evidence (Logbooks, Lease 

Agreements with supporting 

Logbooks) 
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Table 3: Equipment Holding 

 

Contractors must meet requirements on key equipment as listed below; 

 

Item 

No. 

Equipment Details Minimum Number Required for 

the execution of the Contract 

A) General plant  

 1. Primary/Secondary/Crusher Unit/Power Screen Min 

capacity 60/hr 

0 

 2. Concrete batching plant Min Cap 20m3/hr 0 

 Subtotal for A 0 

B) Bituminous Plants  

 1. Bitumen pressure distributor 0 
 2. Bitumen heater tank (10,000 litres) 0 

 3. Asphalt plant 0 
 4. Paver 0 
 5. Chip’s spreader 0 
 Subtotal for B 0 

C) Compactors  

 1 Vibrating compaction plate 300mm wide 1 

 2 Vibrating compaction plate 600mm wide 0 
 Subtotal for C 1 

D) Mobile Compressors  

 1. Medium rock drill (1.5 m3/min) 1 
 2. Heavy rock drill (1.5 m3/min) 0 
 Subtotal for D 1 

E) Concrete Equipment  

 1 Mobile concrete mixers 1 
 2 Truck mounted mixers Optional 
 3 Concrete Vibrators 1 
 Subtotal for E 2 

F) Transport (Tippers, dumpers, water tankers)  

 1 4x2 tippers payload 7-12 tonnes Optional 

 2 6x4 tippers payload 16-20 tonnes 4 
 3 Articulated trailers (low loaders) Optional 
 4 Dump trucks Optional 
 5 Flatbed lorries Optional 

 6 Water tankers (18,000- 20,000 lts    capacity) Optional 

 7 Water tankers (8,000- 10,000 lts            capacity) 1 
 Subtotal for F 5 

G) Earth moving equipment  

 1 Tractor dozers with dozer attachment (D6-D9) Optional 
 2 Tracked loaders 1 

 3 Wheel loaders Optional 

 4 Motor scrappers 0 
 5 Motor graders (93-205KW) 1 

 6 Trench excavators 0 
 Subtotal for G 2 

H) Diesel Generators  

 1. Diesel generators (15- 200KVa) Optional 

 Subtotal H 0 

I) Excavators  

 1 Hydraulic crawler mounted (7-10         tonnes) – 0.25-0.4m3 SAE 

bucket 

1 

 2 Hydraulic wheel mounted (10-16 tonnes) – 0.4- 0.6m3 SAE 

bucket 

Optional 
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Item 

No. 

Equipment Details Minimum Number Required for 

the execution of the Contract 

 Subtotal for I 1 

J) Rollers  

 1 Self-propelled single drum vibrating (various types, 12 

tonnes and above) 

1 

 2 Pneumatic rubber tyre (1- 2 tonnes/wheel) Optional 

 3 Sheep foot roller 0 

 4 Double drum vibrating pedestrian roller Optional 

 Subtotal for J 1 

K) Stabilization  

 1 Pulvimixer 0 

 Subtotal for K 0 
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SECTION IV - TENDERING FORMS 

 

QUALIFICATION FORMS 

 

1. FOREIGN TENDERERS 40%RULE. 

2. TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

3. Form EQU: EQUIPMENT. 

4. FORM PER -1. 

5. FORM PER-2. 

6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 

6.1 FORM ELI-1.1. 

6.2 FORM ELI-1.2. 

6.3 FORM CON –2. 

6.4 FORM FIN –3.1. 

6.5 FORM FIN –3.2. 

6.6 FORM FIN –3.3. 

6.7 FORM FIN –3.4. 

6.8 FORM EXP -4.1. 

6.9 FORM EXP - 4.2(a). 

6.9 FORM EXP - 4.2 (a) (cont.). 

6.10 FORM EXP -4.2 (b). 

 

OTHER FORMS 

 

7. FORM OF TENDER. 

a) TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

c) SELF-DECLARATION FORM - SELF DECLARATION OF THE TENDERER 

d) APPENDIX 1- FRAUD AND CORRUPTION 

8. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE. 

9. FORM OF TENDER SECURITY (TENDER BOND). 

10. FORM OF TENDER-SECURING DECLARATION. 

11. APPENDIX TO TENDER. 

 

TECHNICAL PROPOSAL FORMS 

 

Site Organization. 

Method Statement. 

Mobilization 

Schedule. 

Construction 

Schedule. 
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QUALIFICATION FORMS 

 
3. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 

 

Item of equipment 

 

 

Equipment 

information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity 

 

 

Year of manufacture 

Current status Current location 

 

 

 Details of current commitments 

 

 

  

Source Indicate source of the equipment 

 

  Owned  Rented  Leased  Specially manufactured 

 

Omit the following information for equipment owned by the Tenderer. 

 

Owner Name of owner 

 

 Address of owner 

 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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4. FORM PER -1 
 

Contractor's Representative and Key Personnel Schedule 
Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below 
for each candidate. 
 

Contractor' Representative and Key Personnel 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 

 Duration of 

appointment: 

 

[insert the whole period (start and end dates) for which this position will be engaged] 

 Time commitment: 

for this position: 

 

[insert the number of days/week/months/ that has been scheduled for this position] 

 Expected time 

schedule for this 

position: 

 

[insert the expected time schedule for this position (e.g., attach high level Gantt 

chart] 

2. Title of position:  

[______________________] 

 Name of candidate: 

 

 Duration of 

appointment: 

 

[insert the whole period (start and end dates) for which this position will be engaged] 

 Time commitment: 

for this position: 

 

[insert the number of days/week/months/ that has been scheduled for this position] 

 Expected time 

schedule for this 

position: 

 

[insert the expected time schedule for this position (e.g. attach high level Gantt chart] 

3. Title of position:  

[______________________] 

 Name of candidate: 

 

 Duration of 

appointment: 

 

[insert the whole period (start and end dates) for which this position will be engaged] 

 Time commitment: 

for this position: 

 

[insert the number of days/week/months/ that has been scheduled for this position] 

 Expected time 

schedule for this 

position: 

 

[insert the expected time schedule for this position (e.g. attach high level Gantt chart] 

4. Title of position:  

[______________________] 

 Name of candidate:   

 

 Duration of 

appointment: 

 

[insert the whole period (start and end dates) for which this position will be engaged] 

 Time commitment: 

for this position: 

 

[insert the number of days/week/months/ that has been scheduled for this position] 

 Expected time 

schedule for this 

position: 

 

[insert the expected time schedule for this position (e.g. attach high level Gantt chart] 

 Expected time 

schedule for this 

position: 

 

[insert the expected time schedule for this position (e.g. attach high level Gantt chart] 
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5. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

Name of Tenderer 

 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

Address: 

 

E-mail: 

Professional qualifications: 

 

 

 

Academic qualifications: 

 

Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details Address of Procuring Entity: 

 

 

Telephone: 

 

 

Contact (manager / personnel officer): 

Fax: 

 

 

Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and responsibilities 

on the project] 
[time in role] [describe the experience relevant to this position]  

    

    

    

 

Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that 
to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes 
myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for 
this position as provided in the Tender: 
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Commitment Details 

Commitment to duration of contract:  

 

[insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this contract] 

Time commitment:  

 

[insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this contract] 
 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 
Signature:    

Date: (day month year):    

Countersignature of authorized representative of the Tenderer: 

Signature:  

Date: (day month year):     
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6. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 
 

6.1 FORM ELI -1.1 

 

Tenderer Information Form 
Date: _________________ 

 

ITT No. and title: _________________ 

 

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of 

registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart and a list of Board of Directors. 
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6.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer’s JV) 
 

Date: _______________ 

 

ITT No. and title: __________________ 

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

   Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of 

the legal entity named above, in accordance with ITT 3.6. 

   In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation 

in accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in 

accordance with ITT 3.8. 

 

2. Included are the organizational chart and a list of Board of Directors. 
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6.3 FORM CON – 2 

 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 

 Contract non-performance did not occur since 1st January [2019] specified in Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January [2019] specified in Section III, Evaluation and Qualification Criteria, 

requirement 2.1 

 

Year Non- performed 

portion of 

contract 

Contract Identification 

 
Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount and 

percentage] 

Contract Identification:  

[indicate complete contract name/ number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity:  

[insert street/city/country] 

Reason(s) for nonperformance:  

[indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as indicated 

below. 

 
Year of dispute Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya Shilling 

Equivalent (exchange rate) 

 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  
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Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4. 

 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below. 

 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract Amount 

(currency), Kenya Shilling 

Equivalent (exchange 

rate) 

[insert 

year] 

[insert percentage] Contract Identification:  

[indicate complete contract name, number, and 

any other identification] 

Name of Procuring Entity:  

[insert full name] 

Address of Procuring Entity: 

[insert street/city/country] 

Matter in dispute: 

[indicate main issues in dispute] 

Party who initiated the dispute:  

[indicate “Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 
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6.4 FORM FIN – 3.1:  
 

Financial Situation and Performance 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

6.4.1.  Financial Data 

 

Type of Financial 

information 

in___________________ 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth 

(NW) 
     

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 
     

 

*Refer to ITT 15 for the exchange rate 
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6.4.2  Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

6.4.3  Financial documents 
 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation 

and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as parent 

company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 

 Attached are copies of financial statements1 for the ____________years required above; and complying with the 

requirements 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason 

for this should be justified. 

 

6.5 FORM FIN – 3.2:  
 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate currency]   

    

    

    

    

    

                                                           
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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6.6 FORM FIN – 3.3:  
 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 

contract or contracts as specified in Section III, Evaluation and Qualification Criteria 

 

Financial Resources 

No. Source of financing Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 

 

 

 

6.7 FORM FIN – 3.4:  
 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 

but for which an unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments 

  

N

o

. 

Name of 

Contract 

Procuring Entity’s 

Contact Address, Tel,  

Value of Outstanding Work 

[Current Kenya Shilling 

/month Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last Six 

Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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6.8   FORM EXP - 4.1  

 

General Construction Experience 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

Year 

Ending 

Year 

Contract Identification Role of Tenderer 

   

Contract name: ____________________ 

Brief Description of the Works performed by the Tenderer: 

_____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

   

Contract name: _________________________ 

Brief Description of the Works performed by the Tenderer: 

_____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

   

Contract name: ________________________ 

Brief Description of the Works performed by the Tenderer: 

__________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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6.9 FORM EXP - 4.2(a) 

 
Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime Contractor  

 

 

Member in JV  

 

 

Management Contractor 

 

 

Sub-contractor  

 

 

Total Contract Amount 

 

 Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

6.10 FORM EXP - 4.2 (a) (cont.) 
 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 
Information 

Description of the similarity in accordance with 

Sub-Factor 4.2(a) of Section III: 
 

1.  Amount  

2. Physical size of required works items  

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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6.11 FORM EXP - 4.2(b)  

 

Construction Experience in Key Activities 
 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name2 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

_______________________ 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime Contractor 

 
 

Member in JV  

 
 

Management Contractor 

 
 

Sub-contractor  

 
 

Total Contract Amount 

 

 Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual Quantity 

Performed  

(i) x (ii)  

Year 1 
   

Year 2 
   

Year 3 
   

Year 4 
   

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 

 

  

  

  

2. Activity No. Two  

3. ………………… 

                                                           
2 If applicable 
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7. FORM OF TENDER 
 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

INSTRUCTIONS TO TENDERERS 

 

i) All italicized text is to help Tenderer in preparing this form. 

 

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 

Tenderer's complete name and business address. 

 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility-Confidential Business Questionnaire. 

• Certificate of Independent Tender Determination. 

• Self-Declaration of the Tenderer. 

 

Date of this Tender submission: .........................[insert date (as day, month and year) of Tender submission]   

 

Tender Name and Identification: ......................[insert identification] 

 

Alternative No: ...................................................[insert identification No if this is a Tender for an alternative] 

 

To: ....................................................................... [Insert complete name of Procuring Entity] 

  

Dear Sirs, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above-named Works, we, the undersigned offer to construct and complete the Works and 

remedy any defects therein for the sum of Kenya Shillings [[Amount in figures]               

Kenya shillings [amount in words]     

    

    . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] [figures] 
 [words]  . 

 

The percentage or amount quoted above does not include provisional sums, and only allows not more than two 
foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 
receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Particular Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept 
the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 8; 
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ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

(iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

(v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of 
the options below as appropriate] 

(vi) Option1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 
the various amounts and the respective currencies]; Or 

Option2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the 
various amounts and the respective currencies]; 

vii)  Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that 
period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance 
with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the requirements 
of ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or 
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual 
that is subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory 
Authority or any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state- 
owned enterprise or institution]/ [We are a state-owned enterprise or institution but meet the requirements of 
ITT 3.7]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with 
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full 
address, the reason for which each commission or gratuity was paid and the amount and currency of each 
such commission or gratuity] 
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included in 
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared 
and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other. Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on 
our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the 
intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent 
Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

 
xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to 
interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender without 
colluding with other tenderers. 

c) Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not engage in any form 
of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and 
Asset Disposal. 

 
Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed in 
“Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the 

Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of 
person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender]    

Signature of the person named above: [insert signature of person whose name and capacity are shown 

above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  
 

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender, 

 



 

54  

A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

Instruction to Tenderer 
 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

i) Tenderer's details 
 

 
 

 
 

 

1 Name of Procuring Entity KENYA RURAL ROADS AUTHORITY 

2 Reference Number of the Tender 

 

 

Routine Maintenance of Wusi Junct – Kiangachnyi – Kungu 

(D1100) road     

 

Tender No. KeRRA/08/TTVT/39/24/25-027. 

3 Date and Time of Tender Opening ……………………………………………………………… 

4 Name of the Tenderer  

 

5 

 

Full Address and Contact Details of the 

Tenderer 

1) Country: 

2) City: 

3) Location: 

4) Building: 

5) Floor: 

6) Postal Address: 

7) Name and email of contact person: 
 

 

6 
Current Trade License Registration Number 

and Expiring Date 
 

 

7 

 

Name, Country and full address  

(postal and physical addresses, email and 

telephone number) of the Registering 

Body/Agency\ 

 

 

 

8 

 

Description and Nature of Business 

 

 

 

 

9 

 

Maximum Value of business which the 

Tenderer handles 

 

 

10 

 

State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and 

telephone number) of which stock exchange 

 



 

55  

General and Specific Details 

 

ii) Sole Proprietor, provide the following details. 

 
Name in full Age    

 

Nationality Country of Origin   

Citizenship    

 

iii) Partnership, provide the following details. 
 

 
 

    

 

     

 

     

 

     

 

iv) Registered Company, provide the following details. 

 

i) Private or public Company   

ii) State the nominal and issued capital of the Company 

Nominal Kenya Shillings (Equivalent).............................................................................................. 

Issued Kenya Shillings (Equivalent).................................................................................................. 

iii) Give details of Directors as follows. 

 Names of Director    

 

     

 

     

 

     

 

v) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… …………………………(Name of Procuring Entity) 

who has/have an interest or relationship in this firm? Yes/No…………………………………….. 

If yes, provide details as follows. 

 
 

   

 

    

 

    

 

    



 

56  

ii) Conflict of interest disclosure 

 
 Type of Conflict Disclosure  

YES OR NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is 

controlled by or is under common control with 

another tenderer. 

  

2 Tenderer receives or has received any direct or 

indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as 

another tenderer 

  

4 Tender has a relationship with another tenderer, 

directly or through common third parties, that puts 

it in a position to influence the tender of another 

tenderer, or influence the decisions of the Procuring 

Entity regarding this tendering process. 

  

5 Any of the Tenderer's affiliates participated as a 

consultant in the preparation of the design or 

technical specifications of the works that are the 

subject of the tender. 

  

6 Tenderer would be providing goods, works, non-

consulting services or consulting services during 

implementation of the contract specified in this 

Tender Document 

  

7 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity 

who are directly or indirectly involved in the 

preparation of the Tender document or 

specifications of the Contract, and/or the Tender 

evaluation process of such contract 

  

8 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity 

who would be involved in the implementation or 

supervision of the such Contract. 

  

9 Has the conflict stemming from such relationship 

stated in item 7 and 8 above been resolved in a 

manner acceptable to the Procuring Entity 

throughout the tendering 

process and execution of the Contract. 

  

 

vi) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date 
of submission. 

 

 

Full Name  Title or Designation  

 

 

(Signature)     (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the Kenya Rural Roads Authority for:  

    

[Name of Tender in response to the request for tenders made by     [Name of Tenderer] 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of     

   [Name 
of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 
abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or more 

competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this 
request for tenders relates, except as specifically authorized by the procuring authority or as specifically 
disclosed pursuant to paragraph (5) (b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 
paragraph (5) (b) above. 

 

Name   

Title  

Date  

[Name, title and signature of authorized agent of Tenderer and Date] 
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C. SELF-DECLARATION FORMS 

 

FORM SD1 

 

(1) SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 
 

 

I, …………………………………………………, of Post Office Box …….………………………. being a resident of 

………………………………….. in the Republic of ……………………………. do hereby make a statement as 

follows: - 

 
1. THAT I am the Company Secretary/Chief Executive/Managing Director/Principal Officer/Director of … 

……....…………………………………………………………………..……………(insert name of the Company)  

who is a Bidder in respect of Tender No………………………………………………………………………. 

for Kenya Rural Roads Authority) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 

 

 
…………………………………. ………………………………. ……………………… 

(Title) 

 
Bidder Official Stamp 

(Signature) (Date) 
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FORM SD2 
 

(2) SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE 

 

I, ……………………………………. ……………………………….of P. O. Box ………………………. …..being 

a resident of……………. …………………in the Republic of… ……………. …………..do hereby make a 

statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

………....…………………… ……………………………………………(insert name of the Company) 

who is a Bidder in respect of Tender No. ………………………………………………………….. for 

Kenya Rural Roads Authority)) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of…………………………………………….(insert 

name of the Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents 

of……………………...................................................................... (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other 

bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 

………………………………… …………………………… …………………………….. 

(Title) (Signature)  (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I ……………………………...................……………………………………………………….. (person) on behalf of 

…………………………………………………………....(Name of the Business/Company/Firm) declare that I have 

read and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the 

Code of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the 

Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory........................................................................................................... 

Sign................................................................................................................................................... 

Position............................................................................................................................................. 

Office address.......................................................................... Telephone......................................... 

E-mail................................................................................................................................................ 

Name of the Firm/Company............................................................................................................... 

Date............................................................................................................... 

(Company Seal/Rubber Stamp where applicable) Witness 

Name......................................................................................................... 

Sign........................................................................................................... 

Date........................................................................................................... 
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D. APPENDIX 1-FRAUD AND CORRUPTION 
 

(Appendix 1 shall not be modified) 

 

1 Purpose 

 

2 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 

procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 

Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 

Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

 

3 Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be— 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement— 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 
procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group 
of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5) (a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 
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ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 
obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 
any party or the property of the party to influence improperly the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation 
or making false statements to investigators in order to materially impede investigation by Public 
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge 
of matters relevant to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent 
and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub- 
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect

2 
all accounts, records and other documents relating 

to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority  appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, 
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 
introducing a material modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the 
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as 
evaluating the veracity of an allegation of possible Fraudand Corruption, through the appropriate mechanisms. Such activity includes but is 
not limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; 
accessing and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections 
and site visits; and obtaining third party verification of information. 
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8. FORM OF TENDER SECURITY – [Option 1 - DEMAND BANK GUARANTEE] 

 
Beneficiary:    

 

Request for Tenders No:     

 

Date:     

 

TENDER GUARANTEE No.:  

 

Guarantor:   

 

1. We have been informed that (herein after called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (herein after called "the Tender") for the execution of 
 under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of (  ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 
itself or a separate signed document accompanying or identifying the demand, stating that either the 
Applicant: 

a) Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter 
of Tender (“the Tender Validity Period”), or any extension there to provided by the Applicant; 
or 

b) Having been notified of the acceptance of its Tender by the Beneficiary during the Tender 
Validity Period or any extension thereto provided by the Applicant, (i) has failed to execute the 
contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies 

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the 
Beneficiary's notification to the Applicant of the results of the Tendering process; or(ii)twenty-eight 
days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above on or before that date. 
 

 

 

 

[signature(s)] 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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9. FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 
TENDER GUARANTEE No.:      

 

 

1. Whereas ……………………………………………. [Name of the tenderer] (hereinafter called “the tenderer”) has 

submitted its tender dated ………………………………….. [Date of submission of tender] for the 

………………………………………………….. [Name and/or description of the tender] (hereinafter called “the 

Tender”) for  the  execution  of   under  Request  for  Tenders No.    (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ……………………………. of ……………………. [Name of 

Insurance Company] having our registered office at ………………………………. (hereinafter called “the 

Guarantor”), are bound unto …………………………………………… [Name of Procuring Entity] (hereinafter 

called “the Procuring Entity”) in the sum of …………………………….. (Currency and guarantee amount) for 

which payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its successors 

and assigns, jointly and severally, firmly by these presents.   

 

 Sealed with the Common Seal of the said Guarantor this ___.........day of ______.......... 20 __.................. 

 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such  that  if the  Applicant: 

 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender 

(“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity 

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or 

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) 

of the Procuring Entity’s Tendering document. 

 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of 

the Procuring Entity’s first written demand, without the Procuring Entity having to substantiate its demand, 

provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of 

the above events, specifying which event(s) has occurred. 

 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  

the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  

is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  

to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  

Tender  Validity  Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date. 

 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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10. FORM OF TENDER-SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated]  

 

Date:.................................................................. [insert date (as day, month and year) of Tender Submission] 

 

Tender No.:...................................................................................... . [insert number of tendering processes] 

 

To: ........................................................................................................ [insert complete name of Purchaser] 

I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 

Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract 

with the Purchaser for the period of time of ……………………….[insert number of months or years] 

starting on ……………………..[insert date], if we are in breach of our obligation(s) under the bid 

conditions, because we– 

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering 

Data Sheet; or  

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity,  

(i) fail or refuse to execute the Contract, if required, or  

(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 

name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted 

at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as 

named in the letter of intent. 

Signed: ……………………………………………………………..……

  Capacity / title (director or partner or sole proprietor, etc.)  

 

Name: :……….……………………………………………………………………………………… 

 

Duly authorized to sign the bid for and on behalf of: …………………………………………………. 

[insert complete name of Tenderer]  

 

Dated on…………………. ….day of…………….…………………. [Insert date of signing] 

Seal or stamp 
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11. APPENDIX TO TENDER 

 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 
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SECTION V - DRAWINGS 

Note: A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 
separate booklet. 

 

STANDARD DRAWINGS 

 
 

CONRACT DRAWINGS  

FIGURE C.1 - CROSS SECTION A (MINOR STANDARD CROSS-SECTION) .....................................  C-1  

FIGURE C.2 - CROSS SECTION B (REDUCED CROSS-SECTION) ....................................................  C-2  

FIGURE C.3 - MITRE DRAINS .............................................................................................................  C-3  

FIGURE C.4 - SCOUR CHECKS ..........................................................................................................  C-4  

FIGURE C.5 - DIMENSIONS OF CHECKS FOR STANDARD DRAIN ................................................  C-5  

FIGURE C.6 - MASONRY SCOUR CHECKS ........................................................................................ C-6  

FIGURE C.7 - CULVERT ENTRY / EXIT STRUCTURE TYPES ...........................................................  C-7  
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FIGURE C.17 - BILLBOARD ...............................................................................................................  C-17 
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Fig. C.8 Standard pipe culvert Dimensions (900mm &600mm Diameter) 

 

 



 

77  

 

 

 



 

78  



 

79  

FIGURE C.17: PUBLICITY SIGNBOARD 
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STANDARD SPECIFICATIONS 
 

The Standard Specifications referred to in this document is the Standard Specifications for Road and Bridge 

Construction, 1986 Edition published by the Ministry of Transport and Communications. This document shall 

form part of the Contract. 

 
Work shall be carried out in accordance with the Standard Specification except as supplemented or revised in 
the Special    Specification. 
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100 SPECIAL SPECIFICATIONS. 

 

Special specification is supplementary to the Standard Specifications and the two must be read in 

conjunction. In any case where there appears to be conflict between the two then the Special 

Specifications will take precedence. 

 

101 LOCATION OF PROJECT 

 

The project road is located in Taita Taveta County, Mwatate Constituency. It starts at Wusi Junction and 

heads Northwards and end at Kungu Trading Centre. The road is approximately 12.50 km long.  

S/No. ROAD NAME LENGTH (km) 

1 Wusi Junction - Kiangachinyi – Kungu (D1100) Road 12.50 

TOTAL 12.50 

 

102 EXTENT OF CONTRACT. 

 

The Major Works to be executed under the Contract comprise mainly of but are not limited to the 

following: 

 

1. Materials Investigation &Testing 

2. Contract supervision 

3. Provide and erect publicity signs as directed by the Engineer 

4. Heavy Bush Clearing 

5. Excavation & spread in soft material & compact  

6. Culvert Cleaning- Fully Blocked - 900mm 

7. Culvert Installation 900 mm with surround    

8. Provide and place A142 fabric mesh reinforcement 

9. Stone Pitching 

10. Heavy grading without watering or compaction  instructed by the Engineer 

11. Provide, lay and compact Hand packed stone material including fillings voids with stone dust as 

directed by the Engineer.  

12. Provide place and compact concrete class 25/20 concrete 

13. Provide, lay and joint  straight kerbs 

14. HIV/Aids awareness and prevention campaigns 

15. Soil erosion mitigation measures 

16. Other cross cutting issues 

 

104 PROGRAMME OF EXECUTION OF THE WORKS 

 

The Contractor shall provide the works programme, required under the Conditions of Contract, within 

21 days of receipt of the Engineer's Order to commence work. 

 
The programme shall be coordinated with climatic and other conditions to provide for the completion of 

the works in the order and by the time specified. 

 

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, 

but he shall in no manner be relieved by the Engineer's approval of the programme, of his obligation to 

complete the works in the prescribed order and by the prescribed completion date and he shall from time 

to time review his progress and make such amendments to his rate of execution of the works as may be 

necessary to fulfil his obligations. 

 

105 ORDER OF EXECUTION OF WORKS 

 

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such 
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that a continuous and consecutive output of fully completed work is achieved. 
 

106 TAKING OVER CERTIFICATE 

 

The Taking over certificate shall be issued upon completion of the entire Spot Improvement of Wusi 

Junct – Kiangachnyi – Kungu (D1100) road     
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BILL 01:   PRELIMINARY AND GENERAL ITEMS 

 

Scope: 

 

This bill comprises those items that are required at the Commencement and Completion of the Works or that 

are Provisional Items applicable for the duration of the Works. 

 

01-50- 001 Mobilization and Establishment of the Site 

 

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing required to 

carry out the Works. 

 

The Contractor shall ensure that all possible means of protection are given to the labour force at all times.  Such 

protection shall include provision of high visibility clothing or vests, goggles and masks for workers in 

potentially dangerous locations or dealing with potentially harmful materials. The Contractor shall also maintain 

first aid kits with a minimum of the following items:- 

 

 Non-Stick wound dressing  

 Selection of plaster/band aids 

 Crepe bandages 

 Gauze and cotton wool 

 Antiseptic solution (washing wounds) 

 Antiseptic cream – Betadine, Burnol 

 Pain killers Panadol, Disprin 

 Anti diarrhoea – Immodium, Diadis, Charcoal 

 Anti histamine – Piriton, Triludan 

 Anti nausea – Stemetil 

 Eye ointment 

 Oral re-hydration sachets 

 Surgical gloves 

 

Measurement and Payment: NA 

 

01-60- 001 Contract Supervision 
 

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as allowances, 

casual wages and transportation within the project area.  

 

Measurement and Payment: 

 

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the Engineer. 

No mark up is included in this item. 

 

Work Method: NA 

 

01-60- 002 Clearance on Completion 

 

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from the site, 

and the site left in good order to the satisfaction of the Engineer.  

 

Measurement and Payment 

 

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been satisfactorily 

carried out.  
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Work Method: NA 

 
01-60-003 Insurance  

 

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in the 

Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small works 

conditions of contract. 

 

Measurement and Payment 

 

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the Contractor 

that Insurances have been affected. 

 

Work Method: NA 

 

01-60-004 Quality Control Tests 

 

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control tests to 

check materials and standards of workmanship, against the Specifications. 

 

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the defects to 

the Engineer’s satisfaction and at the Contractor’s expense. 

 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor is 

instructed to carry out tests at approved material testing laboratories.  

 

Measurement and Payment 

 

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation and 

testing. 

 

Work Method: NA 

 

01-60-005  Publicity Sign Boards 

 

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. The Sign 

Boards shall be placed at the beginning and end of the road or road bill covered by this Contract. 

 

Sign Boards shall be maintained for the duration of the Works, and removed on completion. 

 

Quality Control 

 

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and Specifications. 

 

Measurement: Number 

 

The unit of measurement shall be number of Sign Boards erected 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying 

out the work. 

 

Work Method: NA 
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01-60- 006 Drinking Water 

 

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work 

locations, for the duration of the Works. 

 

Quality Control 

 

The Engineer shall check regularly that adequate supplies of water are available throughout the Site. 

 

Measurement and Payment 

 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies have 

been provided. 

 

Work Method:   LB 

 

01-60-007 Provision of site sanitation facilities 

 

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all work 

locations, for the duration of the Works. This can be in the form of shallow pit latrines that are appropriately 

covered. All shallow pit latrines shall be filled in after the end of use.  

 

Quality Control 

 

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site. 

 

Measurement and Payment 

 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate sanitation 

facilities have been provided. 

 

Work Method:   LB 
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BILL 03: SETTING OUT 

 

Scope 

 

This bill covers the activities required in the re-establishment of the horizontal alignment of the road including 

setting out the centre line, cross section widths, drains and structures. 

 

03-50-001:  Setting Out the Horizontal Alignment 

 

The Contractor shall set out the centreline to follow the existing road alignment unless instructed otherwise by 

the Engineer. 

The minimum standards as shown in Table 2.1 shall apply. 

Table 2.1 Alignment Standards 

  

Standard 

 

Flat and Rolling Terrain 

 

Hilly Terrain 

  

Horizontal Curves 

  

Desirable Minimum radius 

 

100m 

 

50m 

 

The cross-section details of the road shall be as shown on the Drawing or as directed by the Engineer. 

Horizontal setting out shall be done for the approved work sections at a time but not for the entire road.  

 

Work Method:   LB 

 

Quality Control 

 Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves 

 Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre outside 

the cleared width and on both sides of the road. 

 Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of + 25mm 

 

Measurement Unit: m 

 

The measurement shall be the linear metres of the road set out.  

 

Payment:  

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying 

out the work.  
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BILL 04:  SITE CLEARANCE 

 

Scope 

 

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and grubbing of the 

topsoil, removal of anthills and other unsuitable materials for the specified widths of the road, quarry and borrow 

areas.  The distinction between light and heavy bush shall be decided by the Engineer. 

 

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1  

 

Table 4.1: Site Clearing Widths 

 

 

Road Category 

 

Running 

Surface  

 

Stripping and 

Grubbing  

 

Trees, Stumps, 

Boulders 

 

Bush Clearing 

 

A/B/C + Secondary Roads 

 

6.0 m 

 

10.6 m 

 

10.6 m 

 

14.0 m 

 

D/E + Minor Roads 

 

5.4 m 

 

10.0 m 

 

10.0 m 

 

13.0 m 

 

RAR Roads 

 

4.5 m 

 

7.9 m 

 

8.0 m 

 

11.0 m 

Minor / RAR  roads with 

insufficient widths or 

Temporary sections 

 

3.5 m 

 

6.9 m 

 

7.0 m 

 

9.0 m 

 

04-50-002  Grass Cutting  

 

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than 

100mm measured at height of 200mm above ground level. 

 

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as instructed 

by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains and inlets and 

outlet drains of structures/culverts and deposited in approved spoil dumps 

 

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such as signs 

and marker posts.  

 

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as defined 

in the Bills of Quantity or as instructed by the Engineer. 

 

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing. 

 

Work Method:    LB or MB 

 

Quality Control 

 

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the operation. 

 

Measurement:   m2 
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The measurement shall be area of grass cut, based on the standard width and measured length of clearing. 

 

Payment 

 

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs required to 

carry out the work.  

 

04-50-003 Bush Clearing (Heavy) 

 

Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the Contractor shall 

clear all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall salvage 

any re-useable timber or other material by cutting into logs and stacking.  Other cleared material shall be 

collected and disposed of off-site as directed by the Engineer. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity 

or as instructed by the Engineer. 

 

Work Method:   LB or MB 

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals 

 

Measurement Unit:     m2 

 

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to 

complete the work. 

 

04-50-004 Bush Clearing (Light) 

 

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. Grasses and 

any undergrowth shall be cut to a height of not more than 100mm. The cleared material shall be collected and 

disposed of away from the side drains and in a manner that causes no visibility obstruction to traffic.  

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity 

or as instructed by the Engineer. 

 

Work Method:   LB or MB 

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals. 

 

Measurement Unit:   m2 

 

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer. 

 

Payment: 
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The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete the 

work. 

 

04-50-005 Pruning Tree Branches 

 

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut material 

shall be collected and disposed of as directed by the Engineer and burning of waste material shall not be 

permitted. 

 

Work Method:   LB 

 

Quality Control 

 

The Engineer shall check for visibility improvement. 

 

Measurement and Payment 

 

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.  

 

04-50-006 Trees and Stumps Removal (200-450mm girth) 

 

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of between 

200-450mm at a point 600mm above the ground shall only be removed on the instruction of the Engineer. 

 

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before cutting the 

roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal of trees and stumps 

shall be back-filled with approved material and compacted to existing ground level.  Cut material and stumps 

shall be collected and disposed of as directed by the Engineer.  Burning of waste material shall not be permitted. 

 

Work Method:     LB 

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 

 

Measurement Unit: No 

 

The measurement shall be the number of trees and stumps removed. 

 

Payment 

 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete this 

item. 

 

04-50-007  Trees and Stump Removal (>450mm girth) 

 

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth.  In addition, 

any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long and stacked as 

directed by the Engineer. 

 

Work Method:  LB 

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 
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Measurement Unit: No 

 

Measurement shall be the number of trees and stumps removed 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to 

complete this item. 

 

04-50-008 Clearing Obstructions – Boulders and debris removal 

 

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 m girth 

using labour, appropriate equipment and blasting as necessary.  Boulders shall be disposed off outside the road 

area. 

 

Blasting should only be done on instruction by the Engineer and only carried out by licensed individuals/firms. 

 

Debris removal shall include: 

 

 Inspection of the road section(s) regularly  

 Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away from 

the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other structures 

and the safe disposal thereof outside the road formation width. 

 Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the 

Engineer. Liaison with the Police may be necessary. 

 

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in the Bills 

of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB-MB 

 

Quality Control 

 

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris. 

The road section shall be free of any obstruction. 

 

Measurement Unit: Provisional Sum 

 

A Provisional Sum shall be included for this item 

 

Payment: 

 

Payment shall be made on a Day works basis. 

 

04-50-009 Stripping and Grubbing 

 

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, loose boulders 

up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area as directed by the 

Engineer. 

 

Work Method:   LB 

 

Quality Control 
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The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material. 

 

Measurement Unit        m2 

 

The measurement shall be the area grubbed as directed by the Engineer 

 

Payment 

 

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to complete 

this item.  

 

04-50-010 Excavate, remove and disposal of concrete structures 

 

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in 

the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

The Engineer shall approve the area where the structure was removed from and the satisfactory disposal of the 

concrete structures. 

 

A Provisional Sum shall be included for this item 

 

Payment: Provisional Sum 

 

Payment shall be made on a Day works basis. 

 

Measurement Unit:       Provisional Sum 
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 BILL 05:  EARTHWORKS 

 

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft material to 

form the road formation. 

 

05-50-001:  Establishment of the Vertical Alignment - Slotting 

 

The Contractor shall re-establish the vertical alignment of the road section which includes the setting out and 

excavation of horizontal slots marking the level road platform.  

 

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight section and 5m 

on the curve sections of the road. Each slot shall be compacted using hand rammers until no more imprints of 

the rammer on the surface of the slot can be seen. The length of each slot shall be equal to the formation width 

of the road. 

 

Vertical alignment standards shall be those set out in Table 5.1 

 

Table 5.1 Vertical Alignment Standards 

 

Standard Flat & Rolling Terrain           Hilly Terrain 

 

Gradients 

 

Desirable Minimum 

 

Desirable Maximum 

 

Absolute Maximum 

 

 

 

 

              2% 

 

              8% 

 

             10% 

 

 

 

           2% 

 

          10% 

 

          12% 

 

The Contractor shall use Labour to carry out this item of work. 

 

Work method:   LB 

 

Quality Control: 

 

 The hand rammer shall be not less than 5kg 

 The level of the slot shall have a tolerance of + 50 mm 

 The longitudinal profile of the road shall be checked at every third slot and shall have a maximum tolerance 

of + 50mm 

 

Measurement Unit: m 

 

The measurement shall be linear metres of road alignment set out 

 

Payment: 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying 

out the work. 

 

05-50-002:  Excavation, spread and compact in soft material (side drains) 

 

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the Engineer. 
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Soft material in this case is defined as any material which is not hard or rock in which the average output is 

more than 1.5 m3 per PD.    

 

The material from the excavations shall be placed on the carriageway, spread and compacted.  Where additional 

material is required to achieve the required camber, the widths of the side drains may be increased, with the 

approval of the Engineer. 

 

The fill layers to be compacted shall not exceed 150mm loose depth. 

  

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes of the 

compaction equipment.  The number of passes shall be as directed by the Engineer dependent upon the 

equipment used and the material being compacted.  Unless otherwise instructed the moisture content of the 

material shall be within + 2% of optimum.  Where additional moisture is required water shall be applied in an 

even manner such that no longitudinal or transverse flow occurs. 

 

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the Contractor 

shall use the appropriate ditch template to control the excavations 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work 

 

Work method:   LB - MB 

 

Quality Control 

 

 The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance of + 50mm 

 The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a tolerance of 

+50mm. 

 Compaction shall show no movement of material under the roller – minimum of 6 passes.  

 Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit m3 

 

Measurement shall be the volume of material excavated to form the side drains, and deposited for camber 

formation. 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools and  incidental costs required for carrying out the 

work. 

 

05-50-003    Excavation, spread and compact in hard material (side drains) 

 

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be classified as 

hard (not rock) the Contractor shall carry out the excavation in accordance with 04-50-003 and shall be 

compensated under this item. 

 

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of stones or 

other material in which the output is less than 1.5 m3 per PD.    

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in 

the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:  LB, MB, LB-MB 
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Quality Control: 

 

The Engineer shall measure the volume of the excavation classified as Hard material 

 

Measurement Unit:    m3 

 

The measurement shall be the volume of material excavated and deposited to form the camber 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to 

complete the work. 

 

05-50-004   Excavation to Level and Compaction 

 

The Contractor shall cut material to form the level road platform and place the excavated material as fill or in 

spoil areas approved by the Engineer.  Where material needs to be borrowed excavation shall only be from 

borrow areas approved by the Engineer.  

 

The fill layers to be compacted shall not exceed 150mm loose depth. 

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes of the 

compaction equipment.  The number of passes shall be as directed by the Engineer dependent upon the 

equipment used and the material being compacted.  Unless otherwise instructed the moisture content of the 

material shall be within + 2% of optimum.  Where additional moisture is required water shall be applied in an 

even manner such that no longitudinal or transverse flow occurs. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an 

acceptable standard has been achieved. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work.  

 

Work Method:   LB - MB 

 

Quality Control 

 

 The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of +50mm. 

 The level platform shall be horizontal in the transverse direction and shall have a tolerance of +15 mm 

under a 2 metre straight edge. 

 The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length of gradient. 

 Compaction shall show no movement of material under the roller – minimum of 6 passes.  

 Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit: m3 

 

The measurement shall be the volume of compacted fill material forming the level platform. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs required for 

carrying out the work. 
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05-50-005 Spreading and Compaction for Camber Formation 

 

The Contractor shall spread and compact the material deposited from the side drains to form the camber on the 

road, in accordance with the Drawings or as directed by the Engineer, and shall check the profile with the 

appropriate camber board. 

 

Compaction shall be carried out from the edges to the centre line by overlapping passes of the compaction 

equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment used and 

the material being compacted.  Unless otherwise instructed the moisture content of the material shall be within 

+ 2% of optimum.  Where additional moisture is required water shall be applied in an even manner such that no 

longitudinal or transverse flow occurs. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an 

acceptable standard has been achieved. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item. 

 

Work method:  LB-MB 

 

Quality Control 

 

 The width of the carriageway including the shoulders shall be checked at 50m intervals and shall have a 

tolerance of +50/-20 mm. 

 The camber shall be checked 50m intervals and shall have a tolerance of + 1%. 

 Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance of 

+10 mm. 

 Compaction shall show no movement of material under the roller, minimum of 6 passes. 

 Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit  m2 

 

The measurement shall be the area of camber formed, according to the specified carriageway width and 

measured length of road. 

 

Payment  

 

The unit rate shall be the full compensation for all labour, tools, equipment, water and  incidental costs required 

for carrying out the work. 
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BILL 08: CULVERT AND DRAINAGE WORKS 

 

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet structures; 

drifts and drainage protection Works; and the construction of Scour Checks 

 

08-50-002:  Ditch Cleaning  

 

i Partially silted 

 

Partially silted drains are those that are less than half silted and require only cleaning. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section 

and left in a free-draining condition.  Suitable material may be used to fill depressions and potholes on the 

carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well 

clear of the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back. 

 

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as directed 

by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in 

the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB-MB 

 

Quality Control 

 

 Appropriate drain templates shall be used to check and control the dimensions of the drains. 

 The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.  

 

Measurement Unit:  m 

 

The measurement shall be the length of drain desilted or cleaned to the specified cross section. 

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.  

 

ii  Fully silted 

 

Fully silted drains shall be those that are greater than half-silted and require re-excavation 

or reshaping. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section 

and left in a free-draining condition.  Suitable material may be used to fill depressions and potholes on the 

carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well 

clear of the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back. 

 

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in 

the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB-MB 

 

Quality Control 
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 Appropriate drain templates shall be used to check and control the dimensions of the drains. 

 The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.  

 

Measurement Unit:  m 

 

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section. 

 

Payment 

 

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required to carry 

out the work.  

 

08-50-005: Ditch/Mitre Drains/Catch water Drains  

 

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown on the 

Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to minimise erosion 

at the discharge point.  The material excavated from the drains shall be used to form the side drain bund directing 

water to the mitre-drain, and a bund on the lower side of the cut-off drain, or used for forming camber or disposed 

of as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in 

the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB-MB 

 

Quality Control 

 

 The longitudinal profile shall have a gradient of maximum 4%. 

 The dimensions of the drains shall have maximum tolerances of +20mm  

 The location of the drains shall be approved by the Engineer. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of material excavated as measured on site in approved drains. 

 

Payment  

 

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for carrying 

out the work. 

 

08-60-001/005:  Culvert Cleaning (partially blocked) 

 

08-60-001 300mm    dia 

08-60-002 450mm    dia 

08-60-003 600mm    dia 

08-60-004 900mm    dia 

08-60-005 1200 mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, 

and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of 

water at all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer 

 

Partially blocked culverts shall be those with less than half of the barrel blocked. 
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Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not 

less than 2 %. 

 

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer. 

 

This activity shall be carried out before the rains, or as directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item of work 

 

Work Method:   LB 

 

Quality Control 

 

The culverts shall be checked as free of debris to the satisfaction of the Engineer.  

 

Measurement Unit: m         

 

The measurement shall be the length of culvert, including the outlet drain, cleaned 

 

Payment 

 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work. 

 

08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):  

08 - 60 - 006 300mm dia;  

08 - 60 - 007 450mm dia;  

08 - 60 - 008 600mm dia; 

08 - 60 - 009 900mm dia; 

08 - 60 - 010 1200mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, 

and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of 

water at all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer 

  

Fully blocked culvert shall be those with greater than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not 

less than 2 %. 

 

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer. 

 

This activity should be carried out before the onset of the rains, or as directed by the Engineer.  

 

The Contractor shall use Labour to carry out this item of work. 

 

Work Method:   LB 

 

Quality Control 

 

The culverts shall be checked as free from debris, to the satisfaction of the Engineer. 

 

Measurement Unit: m        

 

The measurement shall be the length of culvert, including the outlet drain cleaned.  
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Payment 

 

The unit rate shall be full compensation for labour, tools  and incidental costs required to carry out the work. 

 

08-60-021/029  Supply and Installation of Concrete Pipe Culverts  

 

08-60-016 300    mm   unhaunched  

08-60-021 300    mm   surrounds  

08-60-022 450    mm   unhaunched   

08-60-023 450    mm   surrounds  

08-60-024 600    mm   unhaunched  

08-60-025 600    mm   surrounds  

08-60-026 900    mm   unhaunched  

08-60-027 900    mm   surrounds  

08-60-028 1200 mm   unhaunched  

08-60-029 1200 mm   surrounds  

 

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete bedding; 

haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter specified 

in the Contract or directed by the Engineer. 

 

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a 

supplier approved by the Engineer and preferably ogee jointed.  The pipes shall be laid on a bedding of Class 

15/20 concrete of dimensions as shown on the Drawings and jointed with cement mortar 1:4.  

 

The culvert gradient including the outlet shall be a minimum 2%. 

 

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or as directed 

by the Engineer. 

 

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth 

and placed evenly on each side of the pipe.  Ramps shall be shaped to achieve a minimum overfill of 75% of 

the pipe diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by 

the Engineer. 

 

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the Engineer’s 

approval shall first be sought for the proposed working method. 

 

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true 

to line and level. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work 

 

Work Method:   LM-MB 

 

Quality Control 

 

 Concrete quality shall be checked for cracks, honey combing, and other defects. 

 Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than 2% 

 The joints shall be checked to see that they have been properly made. 

 

Measurement Unit: m  

 

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net 

according to the Drawings. 
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Payment  

 

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that 

may be required in carrying out the work. 

 

08-60-018 Headwall Repair - Concrete 

 

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet concrete 

aprons.  Concrete walls shall be inspected and repair works carried out as instructed by the Engineer to include 

breaking out and replacement of damaged concrete with similar material, and the rendering of open texture areas 

with cement mortar 1:4.  Broken wall sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected 

on the correct lines and levels in accordance with the Standard Drawings.  Areas of new concrete and mortar 

shall be protected from direct sunlight and kept moist for 3 days. 

 

The Contractor shall use Labour to carry out this item of work 

 

Work Method:   LB 

 

Quality Control 

 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: No 

 

The measurement shall be the number of walls/aprons repaired. 

 

Payment 

 

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the 

work.  

 

 

08-60-020 Headwall Construction – Concrete 

 

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and levels 

shown on the Drawings (Type 1 to 4) as directed by the Engineer. 

 

Concrete shall be Class 20/20 unless otherwise specified.  The formwork for the walls shall be erected on the 

concrete foundations, to the correct dimensions, and shall be approved by the Engineer before concrete is 

poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for 3 days.  Formwork 

may be struck after 2 days or as directed by the Engineer. 

 

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full compaction 

of the concrete. 

 

The Contractor shall use both Labour and appropriate Equipment to carry out this item. 

 

Work Method:   LM-MB 

 

Quality Control 

 

 The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm 

 The workability and mix of concrete shall be checked using the slump test and shall have a slump limit as 

directed by the Engineer.  The frequency of testing shall be determined by the Engineer 
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 The concrete shall be checked for cracks, honey combing and other defects at the time of striking the 

formwork.  

 

Measurement Unit:  m3 

 

The measurement shall be the volume of concrete in the completed structure, measured net in accordance with 

the Drawings.  

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and  other 

incidentals that may be required in carrying out the work. 

 

08-60-030 Excavate in soft material for culverts 

08-60-031 Excavate in hard, material for culverts 

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes 

08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes 

08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes 

08-60-035 Provide, compact class 15/20 concrete 

08-60-036 Provide, compact class 20/25 concrete 

08-60-037 Provide and place A142 fabric mesh reinforcement 

08-60-038 Selected backfill materials 

 

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard Specifications 

for Roads and Bridges 1986. 

 

The Contractor shall use both Labour and appropriate Equipment to carry out this item. 

 

Work Method:   LM-MB 

 

Quality Control 

 

 The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the slump test 

and shall have a slump limit as directed by the Engineer.   

 The laying and joining of the culverts shall be subject to the approval of the engineer. 

 

Measurement Unit:  m 

 

The measurement shall be the length of culvert laid. 

  

Payment  

 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other 

incidentals that may be required in carrying out the work. 

 

08-70-001:  Stone Pitching 

 

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the Engineer, which 

shall include levelling the area to be covered with stone pitching, collecting stones, laying stones, applying 

mortar to the joints and constructing weep holes, if required. 

 

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the Drawings or as 

directed by the Engineer. The prepared surface shall be firm and well compacted, with hand rammers. 
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The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the flat side 

and securely bedded, with the largest dimensions at right angles to the flow of water, in an interlocking pattern 

so as to leave only a minimum of voids between the stones which shall be filled with suitably shaped and tightly 

wedged spalls.  The top of the pitching shall be finished flush with the adjacent material. 

 

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a minimum 

thickness of 100 mm. The mortar shall be worked into the pitching so that the voids between the stones are filled 

to the full depth of the pitching.  The mortar shall be finished flush with the surface of the stones. 

 

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.  

 

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method:   LB 

 

Quality Control 

 

 The quality of pitching shall be checked for gaps and voids. 

 The dimensions of the area of stone pitching shall have a tolerance of +100mm 

 

Measurement Unit:  m2 

 

The measurement shall be the total area of pitching calculated as the net area, measured on the slope.  

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying 

out the work. 

 

08-70-002: Stone Pitching Repair 

 

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts.  The stone 

pitching shall be inspected and repairs carried out as directed by the Engineer, including the replacement and 

re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning out of weep holes, as 

required.  All work shall be to the lines and levels of the original construction with new stonework and mortar 

being flush with the adjacent materials. 

 

The Contractor shall use Labour to carry out this work 

 

Work Method:   LB 

 

Quality Control 

 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit:  m2 

 

The measurement shall be the net surface area of the repairs. 
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BILL 10: GRADING AND GRAVELLING 

Scope: 

 

Grading covers the work of reinstating the road carriageway to the correct camber by removing the high points 

and filling gullies, corrugations, and wheel ruts to restore a smooth-running surface.  
 

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed grading).   
 

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light manual 

reshaping should be used as defined in 10-50-004.  Heavy manual reshaping should be used for roads that have 

deteriorated to such an extent that the drains and carriageway need to be re-instated. Heavy Manual Reshaping 

is defined under Bill 5 – Earth Works.     
 

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for re-

establishing a road in poor or very poor condition.    
 

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using approved 

equipment of gravel wearing course material on the formation of the road carriageway. Gravel shall include 

lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and 

crushed rock.  
 

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer.  

Gravel material shall conform to the requirement given in  

Table 10.1:  Requirement for Gravel Wearing Course 
GRADING REQUIREMENTS   PLASTICITY INDEX REQUIREMENTS PI 

Sieve 

(mm) 

% by Weight Passing  Zone Min Max 

40 100  WET: Mean annual 

rainfall 

> 500mm 

 

5 

 

20 28 95 – 100  

20 85 – 100  DRY: Mean annual 

Rainfall < 500mm 

 

 

 

 

10 

 

30 14 65 – 100  

10 55 – 100     

5 35 – 92  BEARING STRENGTH REQUIREMENTS 

2 23 – 77  Traffic  

Commercial 

 DCP 

1 18 – 62  VPD CBR Equivalent 

0.425 14 – 50    mm/Blow 

0.075 10 – 40  

 

 

 

 

 

>15 20 11 

For “Quarry Waste” gravel stones of maximum 

dimension 80mm may be permitted 

<15 15 14 

CBR at 95 %  MDD, Modified AASHTO and 4 

days soaking 

   Lower quality material (CBR 15) may be 

accepted if no better material can be found 

 

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be shown 

to the Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition 

of the quarry rights and shall conduct respective negotiations with landowners and affected communities. 

 

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification 

requirements may be used, with the approval of the Engineer. The Contractor is deemed to have included in his 

rates for the provision of the gravel material. 
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10-50-001:  Heavy Grading without watering and compaction.  

 

Heavy grading without watering and compaction shall only be done when there is sufficient moisture in the 

material and the material can be compacted by traffic. 

 

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill 

potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader 

unless otherwise directed by the Engineer.  All loose rocks, roots and grasses shall be removed first and disposed 

of well clear of the drains. 

 

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway. 

 

The material shall be graded toward the centre of the road starting from both edges until the specified camber is 

achieved.  Suitable material from the side drains may be used as additional material.  Any further material 

needed to achieve the correct camber shall be from an approved source.  

 

No grading shall be carried out in dry conditions.   

 

The Contractor shall use Equipment to carry out this item. 

 

Work Method:   MB 

 

Quality Control 

 

 The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or -

20mm. 

 

 The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +  1% 

 

Measurement Unit:  m2 

 

The measurement shall be the area of carriageway graded, measured net according to the specified width and 

measured length graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work. 

 

10-50-002:  Heavy Grading with watering and compaction.  

 

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill 

potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader 

unless otherwise directed by the Engineer.  All loose rocks, roots and grasses shall be removed first and disposed 

of well clear of the drains. 

 

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway. 

 

The material shall be bladed toward the centre of the road starting from both edges until the specified camber is 

achieved.  Suitable material from the side drains may be used as additional material.  Any further material 

needed to achieve the correct camber shall be from an approved source. Compaction shall be carried out using 

appropriate equipment approved by the Engineer, from the carriageway edges to the centerline in overlapping 

passes. 

 



 

Spot improvement   Specifications 

111 

In order to achieve the desired compaction water shall be added in an even manner without transverse or 

longitudinal flow. 

 

The Contractor shall use Equipment to carry out this item. 

 

Work Method:   MB 

 

Quality Control 

 

 The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or -

20mm. 

 The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +  1% 

 Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance of 

+ 10 mm. 

 Compaction shall show no movement of material under the roller, minimum of 6 passes. 

 Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit:  m2 

 

The measurement shall be the area of carriageway graded, measured net according to the specified width and 

measured length graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work. 

 

10-50- 004:  Carriageway Grading - Light Grading  

 

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall grade 

the carriageway to control roughness and corrugations using either a Towed or a Motor grader. The width of the 

carriageway shall be as specified for the Road Class. 

 

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway 

 

The material shall be bladed toward the centre of the road, starting from both edges, to the specified camber.  

Where instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and gullies 

in the carriageway. Any further material needed to re-form the camber shall be from an approved source.  

Compaction shall be achieved using the wheels of the equipment, tracked evenly over the full surface, or by 

other approved means.   

 

No grading shall be carried out in dry conditions. 

 

The Contractor shall use Equipment to carry out this item. 

 

Work Method:   MB 

 

Quality Control 

 

 The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm or  -

20mm  

  

 The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1% 

 Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance of 

+10 mm. 
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Measurement Unit: m2 

 

The measurement shall be the area of carriageway graded, measured net according to the specified width and 

measured length graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work. 

 

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway) 

 

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway filling gullies 

and ruts on the carriageway and reshaping of the camber of the road to the original standard and shape. No grass 

shall be grubbed from the shoulders, but it shall be cut to a maximum height of 50mm. 

 

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. Where 

additional suitable material is required to reinstate the camber to the required shape, this material shall be 

obtained from approved sources nearest to the final deposition area. 

 

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose 

if applicable.  

 

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm above 

the surrounding road surface. 

 

This activity shall be carried out before and after the rains, or as directed by the Engineer. 

 

The Contractor shall apply Labour methods to carry out this item. 

 

Work Method:   LB 

 

Quality Control 

 

 The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance of 

+50mm or  -20mm   

 The camber shall be checked using camber board at 50m intervals and shall have a tolerance of + 1% 

 The quality of fill material shall be approved by the Engineer 

 The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the surface 

shall be seen.  

 

Measurement Unit:  m2 

 

The measurement shall be the area of carriageway shaped. 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the 

work. 

  

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of 

Gravel) 

 

Excavation of Gravel  
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Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer 

if the quality/availability of the gravel changes during the course of excavation.  

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and 

deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in 

other parts of Works with the approval of the Engineer. 

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows 

the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer. 

 

Work Method:   LB or MB 

 

Quality Control: 

 

 Oversize stones and boulders shall not be loaded for haulage to the road. 

 Areas containing deleterious material shall not be excavated. 

 

Free haul, spreading and Compaction of Gravel 

 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall 

spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width 

of the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized 

stones or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread 

within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by 

overlapping passes of the compaction equipment.  The number of passes shall be as directed by the Engineer 

dependent upon the equipment used and the material being compacted.  Unless otherwise instructed the moisture 

content of the material shall be within + 2% of optimum 

  

Where additional moisture is required water shall be applied in an even manner and the rate of application shall 

be such that no transverse or longitudinal flows occur.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an 

acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs 

otherwise.    

 

Work Method:   LB-MB 

  

Quality Control: 

 

 The gravel surface width shall be checked at 100m intervals and shall have a tolerance of   

+50mm 

 Trial holes shall be dug as directed by the Engineer to check the gravel  thickness and shall have a tolerance 

of + 5mm / - 0mm 

 The camber shall be checked at 50m intervals and the maximum tolerance shall be  +1 % 

 The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with 

no corrugations or depressions, tolerance of + 10mm. 

 Compaction shall show no movement of material under the roller, minimum of 6 passes. 

 Compaction test standard shall be 95% MDD (AASHTO T180) 
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Measurement Unit:  m3 

 

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings 

and shall include the excavation and the 1.5km ‘free’ haul distance 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work. 

 

10–60- 002:  Haulage (Overhaul beyond 1.5km) 

 

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the Engineer. Where 

the quantity delivered in any load falls short of the equipment capacity, off-loading shall only be permitted after 

the agreed spacing is adjusted accordingly. 

 

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the prepared 

formation unless approved by the Engineer. Any greater loads shall be dumped in stockpiles off-road and 

transported to the formation areas by appropriate means. 

 

Where loads supplied are found to contain material other than from the approved quarry and are of unacceptable 

quality, the Contractor shall remove them from site at the Contractor's expense. 

 

The Contractor shall use Equipment to carry out this Item. 

 

Work Method:   MB 

  

Quality Control: 

 

 No haulage equipment shall be used until its capacity has been ascertained by the Engineer 

 The quality of gravel dumped on the road shall be according to the Specifications 

 The quantity of material delivered in each load shall be checked before dumping is allowed 

 The distance between the stacks shall be checked to ensure the required compacted thickness will be 

achieved. 

 

Measurement Unit:  m3km (Overhaul) 

 

The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of 1.5km.  The ‘overhaul’ 

shall be the distance, greater than 1.5km, to the centre point of the section where the gravel is being dumped and 

processed, measured along the shortest route as determined by the Engineer. 

 

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance to the 

centre point as indicated above. 

 

Payment 

 

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs necessary to carry 

out the work.   

 

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel) 

 

Excavation of Gravel  

 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer 

if the quality/availability of the gravel changes during the course of excavation.  
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Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and 

deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in 

other parts of Works with the approval of the Engineer. 

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows 

the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer. 

 

Work Method:   LB or MB 

 

Quality Control: 

 

 Oversize stones and boulders shall not be loaded for haulage to the road. 

 Areas containing deleterious material shall not be excavated. 

 

Free haul, preparation, spreading and Compaction of Gravel 

 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall 

prepare the area to be patched by removing excessive water and loose material. The contractor shall then dump, 

spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width 

of the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized 

stones or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread 

within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment.  The 

number of passes shall be as directed by the Engineer dependent upon the equipment used and the material being 

compacted.  Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum 

  

Where additional moisture is required water shall be applied in an even manner and the rate of application shall 

be such that no transverse or longitudinal flows occur.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an 

acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs 

otherwise.    

 

Work Method:   LB-MB 

  

Quality Control: 

 

 The gravel surface width shall be checked at 100m intervals and shall have a tolerance of   

+ 50mm 

 Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a tolerance 

of + 5mm / - 20mm 

 The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 % 

 The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with 

no corrugations or depressions, tolerance of + 10mm. 

 Compaction shall show no movement of material under the roller, minimum of 6 passes. 

 Compaction test standard shall be 95% MDD (AASHTO T180) 

 

Measurement Unit:  m3 
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The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings 

and shall include the excavation and  the 1.5km ‘free’ haul distance 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work. 
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BILL 17: Concrete Works 

 

17-50-001: Bridge Deck Replacement - Concrete 

17-50-002: Bridge Abutment Repair – Concrete 

 

These activities involve the repair or replacement of concrete bridge deck and abutment, including the removal 

of loose or broken concrete, cutting back damaged areas to sound surfaces and repairing with concrete of similar 

Class to the original. 

 

The bridge deck and abutment shall be inspected and necessary repairs shall be instructed by the Engineer.  All 

Holes and voids shall be cleared of debris, loose material and dust, and shall be well watered before the new 

concrete is placed.  The new concrete shall be firmly rammed against the existing surfaces and finished flush 

with the surrounding materials.  The surface of the repair shall be protected from direct sunlight and kept moist 

for 3 days.  Concrete shall be Class 20/20 unless otherwise directed by the Engineer. 

 

In the event of complete replacement of the abutment and deck, the activity shall be carried in accordance with 

Section 17 Sub Clauses 1701 to 1741 of the Standard Specifications for Road and Bridge Construction. 

 

The Contractor shall use Labour to carry out this item 

 

Work Method  LB 

 

Quality Control 

 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of concrete used for the repair. 

 

Payment: 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out 

the work. 

 

17-50-003: Bridge Abutment Repair - Masonry 

 

This activity involves the repair of masonry bridge abutment, including the removal of loose or broken stones 

and then repairing the damaged parts with similar size stones using mortar of 1:4(cement: sand by volume).. 

 

The abutrment shall be inspected and necessary repairs shall be instructed by the Engineer.  All loose stones 

shall be removed and replaced afresh.  The stones shall be laid with a bond allowing a minimum overlap of ¼ 

the length of the smallest stone. The joints shall be a minimum of 10mm and no stone shall touch another stone 

but shall be laid fully on a mortar bed. The mortar joints on the face of the abutment shall be painted and raked 

to produce a durable finish. 

 

The Contractor shall use Labour to carry out this item 

 

Work Method  LB 

 

Quality Control 

 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: m3 
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The measurement shall be the abutment repaired. 

 

Payment: 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out 

the work. 

 

17-50-004: Drift Repairs – Concrete 

 

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting 

back damaged areas to sound surfaces and repairing with concrete of similar Class to the original. 

 

The drift shall be inspected and necessary repairs shall be instructed by the Engineer.  Holes and voids shall be 

cleared of debris, loose material and dust, and shall be well watered before the new concrete is placed.  The new 

concrete shall be firmly rammed against the existing surfaces and finished flush with the surrounding materials.  

The surface of the repair shall be protected from direct sunlight and kept moist for 3 days.  Concrete shall be 

Class 20/20 unless otherwise directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item 

 

Work Method  LB 

 

Quality Control 

 

The work shall be carried out to the satisfaction of the Engineer. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of concrete used for the repair. 

 

Payment: 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out 

the work. 
 

17-60-001: Provide, place and compact class 15/20 concrete for blinding 

17-60-002: Provide, place and compact class 25/20 concrete  

17-60-003: Vertical formwork class F2 finish 

17-60-004: Horizontal formwork class F2 finish 

17-60-005: Provide, cut, bend and fix into position high yield reinforcement bar to BS 44461 as directed 

and as shown on the drawing 

 

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of the Standard 

Specifications for Roads and Bridges 1986. 

 

17-70-001: Drift Construction by contract 

17-70-002: Bridge Construction by contract 

 

The activities for these items will be defined in a separate specific document and only summarised under these 

item numbers. 

 

 

 

17-70-003: Concrete Road Section 
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The Contractor shall construct the concrete road carriageway on the prepared, shaped and compacted road 

formation as approved by the Engineer. Concrete shall be class 20/20 and may be batched by volume, but shall 

be mixed in a mechanical mixer. The mix shall be as shown below. 

 

Concrete Class Nominal Mix 

by Volume 

Batch with 1 bag Cement 

No. of boxes 

Fine Coarse Yield (approx) 

 

20/20 

 

1:2:4 (20mm 

max aggregate) 

 

2 

 

4 

 

0.16m3 

 

 

The water added shall be the minimum necessary to give sufficient workability for efficient consolidation of the 

concrete.  For concrete placed by hand this shall be 23-27 litres per bag of cement.  For mechanical mixing and 

compacting (poker vibrator) the water content shall be reduced to 20 litres per bag of cement. 

 

The concrete shall be placed in formwork which is clean, smooth faced and secure from movement and leakage 

to the full depth of the carriageway (150mm) in clearly marked out bays.  Steel reinforcing mesh mats (6mm) 

shall be laid at a depth 50mm below the finished surface as the concrete is being poured.  Compaction of the 

concrete shall be by hand ramming or poker vibrator.  The surface shall be tamped with a timber tamping bar to 

produce a uniform, transverse ridged surface. 

 

Concrete pours shall normally be over half the carriageway width and in lengths between construction joints as 

directed by the Engineer, of 10-15 metres. Contraction joints if required shall correspond with the construction 

joints. Where directed by the Engineer expansion joints shall be formed in positions and in accordance with the 

details provided by the Engineer. 

 

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate curing. The 

Contractor shall make cubes for testing as directed by the Engineer.   

 

All materials used for concrete production and the Contractor’s working method shall be approved by the 

Engineer before concreting is permitted.  

 

The Contractor shall use Labour and Equipment to carry out this item. 

 

Work Method  LB - MB 

 

Quality Control 

 

Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube strength shall be 

27.5 N/mm2   at 28 days on an average of 4 cubes 

 

Measurement Unit: m3 

 

The measurement shall be the volume of concrete measured net according to the Drawings 

 

Payment 

 

The unit rate shall include full compensation for labour, tools, equipment, materials and incidental costs 

necessary to carry out the work. 
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BILL 20: ROAD FURNITURE 

 

Scope:  

 

This bill comprises those items of Road Furniture to be erected and maintained as aids to road safety, including 

traffic signs and guardrails. 

 

20-50-001: Road reserve boundary posts 

20-50-002: Installation of fencing and gates 

20-50-003: Repair/replace fence 

 

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard 

Specifications for Roads and Bridges 1986. 

 

20-50-005: Permanent Road Signs 

 

The Contractor shall erect road / traffic signs of the type and at locations as directed by the Engineer.  The signs 

materials and quality are shown on the Drawings.  The signs shall be bedded in concrete Class 15/20 and shall 

be supported vertically until the concrete is set. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method.  LB 

 

Quality Control 

 

The Engineer shall check the sign position before concrete is backfilled. 

 

Measurement Unit:      No 

 

The measurement shall be the number of signs erected. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying 

out the work. 

 

20-50- 008: Guardrail Repair 

 

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned, vertical 

and secure condition. The repair shall include securing any loose posts by re-compaction or removal of any 

unsuitable material surrounding the post, importing and compaction of suitable materials to render the posts 

secure, and the re-fixing of the rails. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method   LB 

 

Quality Control 

 

 The guardrails shall be checked as being properly aligned secure and in a vertical position 

 The fixings shall be hand checked to be firmly fixed 

 

Measurement Unit:  m 
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The measurement shall be the length of Guardrail repaired 

 

Payment 

 

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to carry out 

the work. 

 

20-50-009: Guard Rail Replacement 

20-50-010: Guard Rail Installation 

 

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the Engineer.  The 

guardrails shall comply with the requirements of the Road Authority and shall be erected on hard wood or treated 

timber posts of top diameter not less than 150mm. 

 

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary bolts, nuts, washers 

and spacer blocks. 

 

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail supplied, and shall 

be of sufficient size to permit the proper setting of the posts and to allow room for backfilling and compacting.  

At least 1 metre of a post shall be embedded in the ground.  The backfilling shall be with 12:1 soil cement 

mixture, or as otherwise directed by the Engineer, after the erected rails have been approved by the Engineer. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method  LB 

 

Quality Control 

 

The Engineer shall check the post and rail erection before final backfilling. 

 

Measurement Unit:      m 

 

The measurement shall be the length of Guardrail erected. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying 

out the work. 

 

20-50-011: Handrail repair/installation 

 

These activities should be done in accordance with Bill 20 sub section 20.01 to 20.11 of the Standard 

Specifications for Roads and Bridges 1986. 

 

20-60-001: Traffic Sign Maintenance 

 

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean, properly 

aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or other fixings and the 

tightening of the same. The maintenance shall also extend to securing any loose posts by the re-compacting or 

removal of any unsuitable material surrounding the posts, importing and compacting of suitable material to 

render the post secure. Painting of the Traffic signs if required is also included in this item. 

 

The Contractor shall use Labour to carry out this item. 

 

Work Method  LB 
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Quality Control 

 

 The signs shall be clean and in vertical position 

 The fixings shall be hand checked to be tight 

 

Measurement Unit: No. 

 

The measurement shall be number of signs maintained. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry out 

the work. 
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BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN 

 

This BILL sets out the Contractor’s obligations with regard to on-site HIV / AIDS awareness campaign and 

preventive measures that are to be instituted. 

 

25-50-001 HIV / AIDS Awareness and Prevention Campaign 

 

The Contractor shall institute an HIV / AIDS awareness and prevention campaign amongst his workers for the 

duration of the Contract. The awareness campaigns shall be carried out in consultation and guidance of Ministry 

of Public Health or Local service providers approved by the Ministry of Public Health.   

 

The Contractor shall display AIDS awareness posters in all buildings frequented by workers employed on the 

Contract, where such buildings fall under the control of the Contractor.  

 

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS awareness 

posters. The posters shall be printed on gloss paper and shall be at least A1 size on buildings and A3 size or 

other approved size on vehicles. The message on the posters shall be supplied by the Employer through the 

Engineer. 

 

Aids awareness shall also be included in the orientation process of all workers employed on the Contract. 

 

As part of the campaign the Contractor will be required to make condoms available to his workers.   

 

Measurement Unit: month 

 

The measurement shall be the calendar month or part thereof, measured over the duration of the campaign.  

 

Payment: 

 

The rate shall include full compensation for equipment; labour and material required for the provision of the 

item. 

 

25-50-002 Soil Erosion Mitigation Measures 

 

Soil Erosion problems must be identified and appropriate mitigation measures included during the preparation 

of the contract document. However the Engineer shall provide a Provisional Sum for Soil Erosion Mitigation 

Measures that were foreseen during the preparation of the document. 

 

Measurement 

 

A Provisional Sum shall be included in the Bill of Quantities for this item.  

 

25-50-003 Baraza’s for Cross-cutting Issues 

 

The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on cross-

cutting issues, including Community Participation, Environmental Mitigation, Gender Rights, HIV/AIDS, 

Workers Rights at times and locations directed by the Engineer. 

 

Measurement 

 

A Provisional Sum shall be included in the Bill of Quantities for this item payable on documented expenditure.  
 

 

 

 



 

Spot improvement   Specifications 

124 

SECTION VII - BILLS OF QUANTITIES 
 

A. Preamble 

1. The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers, General and Particular 
Conditions of Contract, Technical Specifications, and Drawings. 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of identification, and in no 

way modifies or supersedes the detailed descriptions given in the conditions of Contract and Specifications for 

the full direction and description of work and materials. 

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to be carried 

out, and are given to provide a common basis for bidding and comparing of Bids. There is no guarantee to the 

Contractor that he will be required to carry out all the quantities of work indicated under any one particular item 

or group of items in the Bill of Quantities. The basis of payment shall be the Contractor's rates and the quantities 

of work actually done in fulfilment of his obligation under the Contract. 

4. Payments for emergency and/or instructed works will be paid as and when they occur using submitted rates 
and/or day works and shall require prior approval of the Employer. 

5. The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and the 
Engineer will only measure the whole of the works executed in accordance with this Contract. 

6. A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception of items 
that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or “included” rates 
or “lump-sum” discounts will be accepted. The rates for various items should include discounts if any. Bidders 
who fail to comply will be disqualified. 

7. Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in part at the 
discretion of the Engineer. 

8. The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided under the 
Contract, include all Constructional plant to be used, labour, insurance, supervision, compliance testing, 
materials, erection, maintenance of works, overheads and profits, taxes and duties together with all general 
risks, liabilities and obligations set out or implied in the Contract, transport, electricity and telephones, water, 
use and replenishment of all consumables, including those required under the contract by the Engineer and his 
staff. 

9. Unless otherwise stated, all measurements shall be net taken on the finished work carried out in accordance 
with the details shown on the drawings or instructed, with no allowance for extra cuts or fills, waste or additional 
thickness necessary to obtain the minimum finished thickness or dimensions required in this Contract. Any 
work performed in excess or the requirements of the plans and specifications will not be paid for, unless ordered 
in writing by the Engineer. 

10. Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced Perfomance 
Security requirements pursuant to Instruction to Tenderers section 38.2 (b) of Tender Data Sheets. 

B. Work Items 

1. The Bills of Quantities usually contains the following part Bills, which have been grouped according 
to the nature or timing of the work: 
Bill No. 1: Preliminary and general items; 

Bill No. 4: Site clearance; 

Bill No. 8: Culverts and drainage works;  

Bill No. 10: Grading and gravelling works  

Bill No. 25: Cross cutting issues 

Schedule; and Summary Bills of Quantities. 
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BILLS OF QUANTITIES 
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Road Code D1100 Section Name Wusi Junction - Kiangachinyi - Kungu

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027

Contractor  

Page: 1

Bill No.1 General: Office administration and overheads/Preliminaries Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

01-50-016 Materials Investigation &Testing KS       20,000              1.00             20,000.00 LB-MB

01-60-001 Contract supervision KS     200,000              1.00           200,000.00 LB-MB

01-80-016 Provide and erect publicity signs as 

directed by the Engineer

NO. 2 LB-MB

Total Carried Forward to Summary:

Bill of Quantities
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Road Code D1100 Section Name Wusi Junction - Kiangachinyi - Kungu

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027

Contractor  

Page: 2

Bill No.4 SITE CLEARANCE Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

04-50-003 Heavy Bush Clearing M² 26400 LB

Total Carried Forward to Summary:

Bill of Quantities
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Road Code D1100 Section Name Wusi Junction - Kiangachinyi - Kungu

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027

Contractor  

Page: 3

Bill No.5 EARTHWORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

05-50-002 Excavation & spread in soft material 

& compact 

M³ 90 LB

Total Carried Forward to Summary:

Bill of Quantities
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Road Code D1100 Section Name Wusi Junction - Kiangachinyi - Kungu

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027

Contractor  

Page: 4

Bill No.8 CULVERT AND DRAINAGE WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

08-60-009 Culvert Cleaning- Fully Blocked - 

900mm

MT 96 LB

08-60-027 Culvert Installation 900 mm with 

surround   

MET

ERS

21 LB

08-60-037 Provide and place A142 fabric mesh 

reinforcement

M² 600 LB

08-70-001 Stone Pitching M² 300 LB

Total Carried Forward to Summary:

Bill of Quantities
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Road Code D1100 Section Name Wusi Junction - Kiangachinyi - Kungu

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027

Contractor  

Page: 5

Bill No.10 GRADING AND GRAVELLING WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

10-50-001 Heavy grading without watering or 

compaction  instructed by the 

Engineer

M² 57200 MB

Total Carried Forward to Summary:

Bill of Quantities
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Road Code D1100 Section Name Wusi Junction - Kiangachinyi - Kungu

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027

Contractor  

Page: 6

Bill No.12 NATURAL MATERIAL BASES AND SUBBASE Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

12-50-001 Provide, lay and  compact Hand packed 

stone material including fillings voids with 

stone dust as directed by the Engineer. 

M³ 90 LB

Total Carried Forward to Summary:

Bill of Quantities
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Road Code D1100 Section Name Wusi Junction - Kiangachinyi - Kungu

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027

Contractor  

Page: 7

Bill No.17 CONCRETE WORKS (Major Structures) Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

17-60-002 Provide place and compact concrete 

class 25/20 concrete

M³ 90 LB

Total Carried Forward to Summary:

Bill of Quantities
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Road Code D1100 Section Name Wusi Junction - Kiangachinyi - Kungu

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027

Contractor  

Page: 8

Bill No.20 ROAD FURNITURE REPAIR AND MAINTENANCE Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

20-50-029 Provide, lay and joint  straight kerbs m 200 LB-MB

Total Carried Forward to Summary:

Bill of Quantities
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Road Code D1100 Section Name Wusi Junction - Kiangachinyi - Kungu

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027

Contractor  

Page: 9

Bill No.25 CROSS CUTTING ISSUES Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

25-50-001a HIV/Aids awareness and prevention 

campaigns

MTH

S

1 LB-MB

25-50-002 Soil erosion mitigation measures KS       50,000              1.00        50,000.00 LB

25-50-003 Baraza's for cross cutting issues KS       50,000              1.00        50,000.00 LB-MB

Total Carried Forward to Summary:

Bill of Quantities
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RoadCode D1100

Structure: Section Name

Package: Wusi Junction - Kiangachinyi - Kungu/KeRRA/08/TTVT/39/24/25-027 Wusi Junction - Kiangachinyi - Kungu

Contractor  

Page: 1

Summary Project:

Item No. Description Amount (KShs)

1 General: Office administration and overheads/Preliminaries

4 SITE CLEARANCE

5 EARTHWORKS

8 CULVERT AND DRAINAGE WORKS

10 GRADING AND GRAVELLING WORKS

12 NATURAL MATERIAL BASES AND SUBBASE

17 CONCRETE WORKS (Major Structures)

20 ROAD FURNITURE REPAIR AND MAINTENANCE

25 CROSS CUTTING ISSUES

Sub Total

Public Procurement Capacity Building Levy ( @ 0.03 %)

Contingencies ( @ 0 %)

Total

VAT @ 16 % 

Grand Total

Carried to page on the form of Tender

Bill of Quantities
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

 
These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract 
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and 
obligations of both parties. 
 
These General Conditions of Contract have been developed on the basis of considerable international 
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry 
towards simpler, more straightforward language. 
 
The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

 

General Conditions of Contract 

 

A. General 

 

1. Definitions 

 
1.1  Bold face type is used to identify defined terms. 

 
a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects. 
b) The Activity Schedule is a schedule of the activities comprising the construction, installation, 

testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price for 
each activity, which is used for valuations and for assessing the effects of Variations and 
Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to 
resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 
f) The Completion Date is the date of completion of the Works as certified by the Project 

Manager, in accordance with GCC Sub-Clause 53.1. 
g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 
below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring 

Entity. 
i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Procuring Entity. 
j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 
l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 

employees and Equipment, in addition to payments for associated Materials and Plant. 
m) A Defect is any part of the Works not completed in accordance with the Contract. 
n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of 

defects by the Contractor. 
o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and 

calculated from the Completion Date. 
p) Drawings means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 
Contract, include calculations and other information provided or approved by the Project Manager 
for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as 
specified in the SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, 



 

 
   Conditions of Contract  

139 

and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 
u) The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the SCC. The Intended 
Completion Date may be revised only by the Project Manager by issuing an extension of time or an 
acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 
w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 
x) The Project Manager is the person named in the SCC (or any other competent person appointed 

by the Procuring Entity and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works and administering the 
Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 
aa) Site Investigation Reports are those that were included in the bidding document and are factual 

and interpretative reports about the surface and subsurface conditions at the Site. 
bb) Specification means the Specification of the Works included in the Contract and any modification 

or addition made or approved by the Project Manager. 
cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 

execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 
dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 

out a part of the work in the Contract, which includes work on the Site. 
ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 
gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to 

the Procuring Entity, as defined in the SCC. 
 

2. Interpretation 

 
2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the 

singular also include the plural and words indicating the plural also include the singular. Headings 
have no significance. Words have their normal meaning under the language of the Contract unless 
specifically defined. The Project Manager shall provide instructions clarifying queries about these 
GCC. 
 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 
Date, and the Intended Completion Date apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion Date for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

 
a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6
, and 

i) any other document listed in the SCC as forming part of the Contract. 

 
6

In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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3. Language and Law 

 
3.1 The language of the Contract is English Language and the law governing the Contract are the Laws 

of Kenya. 
 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and 
services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that 

country or any payments to any country, person, or entity in that country. 

 

4. Project Manager's Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters 

between the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

 
5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 

responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifying the Contractor. 

6. Communications 

 
6.1 Communications between parties that are referred to in the Conditions shall be effective only when in 

writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

 
7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the 

Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the 
Contractor's obligations. 

8. Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred 
to in the SCC. The Contractor shall also provide facilities and services for them as described in the 
Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification. 

9. Personnel and Equipment 

 
9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 

out the Works or other personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel and equipment only if their 
relevant qualifications or characteristics are substantially equal to or better than those proposed in 
the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 
Contractor be determined to have engaged in Fraud and Corruption during the execution of the 
Works, then that employee shall be removed in accordance with Clause 9.2 above. 
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10. Procuring Entity's and Contractor's Risks 

 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

 

11. Procuring Entity’s Risks 

 
11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring 

Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, 
Materials, and Equipment), which are due to 
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 

unavoidable result of the Works or 
ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring 

Entity or by any person employed by or contracted to him except the Contractor. 
 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a 
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive 
contamination directly affecting the country where the Works are to be executed. 
 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or 
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 

 

12. Contractor's Risks 

 
12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 

injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles 
stated in the SCC for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and 
d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for 
the Project Manager's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the loss or 
damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 
may effect the insurance which the Contractor should have provided and recover the premiums the 
Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project 
Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
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14. Site Data 

 
14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 

supplemented by any information available to the Contractor. 

15. Contractor to Construct the Works 

 
15.1 The Contractor shall construct and install the Works in accordance with the Specifications and 

Drawings. 

 

16. The Works to Be Completed by the Intended Completion Date 

 
16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the Program submitted by the Contractor, as updated with the approval of 
the Project Manager, and complete them by the Intended Completion Date. 

17. Approval by the Project Manager 

 
17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 
are subject to prior approval by the Project Manager before this use. 

18. Safety 

 
18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries 

 
19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of such 
discoveries and carry out the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

 
20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a 

part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed 
the start of the relevant activities, and this shall be a Compensation Event. 

21. Access to the Site 

 
21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager 

access to the Site and to any place where work in connection with the Contract is being carried out or 
is intended to be carried out. 

22. Instructions, Inspections and Audits 

 
22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the 

applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such 
form and details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 



 

 
   Conditions of Contract  

143 

Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 
inspect the Site and/or the accounts and records relating to the procurement process, selection and/or 
contract execution, and to have such accounts and records audited by auditors appointed by the 
Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, 
that acts intended to materially impede the exercise of the Public Procurement Regulatory 
Authority's inspection and audit rights constitute a prohibited practice subject to contract termination 
(as well as to a determination of ineligibility pursuant to the Public Procurement Regulatory 
Authority's prevailing sanctions procedures). 

 

23. Appointment of the Adjudicator 

 
23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of 

the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will 
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days 
of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of 
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator shall 
be designated by the Appointing Authority designated in the SCC at the request of either party, within 
14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with 
the Contract, the Contractor shall give Notice to the Project Manager, describing the event or 
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not 
later than 30 days after the Contractor became aware, or should have become aware, of the event or 
circumstance. 

 
24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, and 
the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub- Clause shall apply. 
 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 
 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any 
claim, either on the Site or at another location acceptable to the Project Manager. Without 
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice 
under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit the Project Manager to inspect all these 
records, and shall (if instructed) submit copies to the Project Manager. 
 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event 
or circumstance giving rise to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager, the Contractor shall send to the Project 
Manager a fully detailed claim which includes full supporting particulars of the basis of the claim 
and of the extension of time and/or additional payment claimed. If the event or circumstance 
giving rise to the claim has a continuing effect: 
a) this fully detailed claim shall be considered as interim; 
b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated 
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delay and/or amount claimed, and such further particulars as the Project Manager may 
reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from 
the event or circumstance, or within such other period as may be proposed by the Contractor 
and approved by the Project Manager. 
 

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 
claim, or within such other period as may be proposed by the Project Manager and approved by 
the Contractor, the Project Manager shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars, but shall nevertheless give his 
response on the principles of the claim within the above defined time period. 
 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance 
with Sub-Clause 

 
24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion 

(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under 
the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only 
be entitled to payment for such part of the claim as he has been able to substantiate. 
 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either 
Party may consider that the claim is rejected by the Project Manager and any of the Parties may 
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 
 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation 
to any claim, any extension of time and/or additional payment shall take account of the extent (if 
any) to which the failure has prevented or prejudiced proper investigation of the claim, unless the 
claim is excluded under the second paragraph of this Sub-Clause 24.3. 

 
24.2 Amicable Settlement 

24.1.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 
giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to commence 
arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if no 
attempt at an amicable settlement has been made. 
 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of the 
Contract by either party: 
 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

e) Any dispute arising in respect of war risks or war damage. 
f) All other matters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 
and the Contractor agree otherwise in writing. 
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24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 
dispute has not been given by the applying party within ninety days of the occurrence or discovery 
of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall 
not commence unless an attempt has in the first instance been made by the parties to settle such claim 
or dispute amicably with or without the assistance of third parties. Proof of such attempt shall be 
required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall 
disqualify representatives of the Parties and the Project Manager from being called as a witness and 
giving evidence before the arbitrators on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 
reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted 
during the progress of the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 
paying one-half of this remuneration. 
 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance 
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be 
notified in writing by either party to the other with a request to submit it to arbitration and to concur 
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the 
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur 
in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying 
party, by the Chairman or Vice Chairman of any of the following professional institutions; 
i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 
24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 
 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 
 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other 
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Party may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 
 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

 
25. Fraud and Corruption 

 
25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing 

sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have 
been paid or are to be paid to agents or any other party with respect to the bidding process or 
execution of the Contract. The information disclosed must include at least the name and address of 
the agent or other party, the amount and currency, and the purpose of the commission, gratuity or fee. 

B. Time Control 

 

26. Program 

 
26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 

submit to the Project Manager for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities 
in the Program shall be consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining work, including any changes 
to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no 
longer than the period stated in the SCC. If the Contractor does not submit an updated Program 
within this period, the Project Manager may withhold the amount stated in the SCC from the next 
payment certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor 
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project 
Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Project Manager again at any time. A revised 
Program shall show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

 
27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or 

a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work, which would 
cause the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion 
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of 
a Compensation Event or Variation and submitting full supporting information. If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the 
delay by this failure shall not be considered in assessing the new Intended Completion Date. 

28. Acceleration 

 
28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 

Project Manager shall obtain priced proposals for achieving the necessary acceleration from the 
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be 
adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 
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28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they 
are incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 

 
29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the 

Works. 

30. Management Meetings 

 
30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the 
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties 
for actions to be taken shall be decided by the Project Manager either at the management meeting or 
after the management meeting and stated in writing to all who attended the meeting. 

31. Early Warning 

 
31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract 
Price, or delay the execution of the Works. The Project Manager may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstance on the Contract Price 
and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably 
possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Project Manager. 

C. Quality Control 

 

32. Identifying Defects 

 
32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Project 
Manager considers may have a Defect. 

33. Tests 

 
33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the 
test and any samples. If there is no Defect, the test shall be a Compensation Event. 

34. Correction of Defects 

 
34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Project Manager's notice. 

35. Uncorrected Defects 

 
35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the 

Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this 
amount. 
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D. Cost Control 

36. Contract Price
7

 

 
36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The 

Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity 
of the work accomplished at the rate in the Bill of Quantities for each item. 

37. Changes in the Contract Price
8

 

 
37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract 
Price, the Project Manager shall adjust the rate to allow for the change. The Project Manager shall 
not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more 
than 15 percent, except with the prior approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed 
cost breakdown of any rate in the Bill of Quantities. 

38. Variations 

 
38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation 
when requested to do so by the Project Manager. The Project Manager shall assess the quotation, 
which shall be given within seven (7) days of the request or within any longer period stated by the 
Project Manager and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make 
a change to the Contract Price, which shall be based on the Project Manager's own forecast of the 
effects of the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being 
given and considered without delaying the work, no quotation shall be given and the Variation shall 
be treated as a Compensation Event. 

38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 
giving early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the 
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or 
the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of 
Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 
changes, or if the nature or timing of the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant 
items of work 

 

 
7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. 
The Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity 
Schedule is used to monitor and control the performance of activities on which basis the Contractor will be paid. If payment 
for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the 
Activity Schedule. 
 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working 
made at the Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes 
such changes to the Activity Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.”  
10In lump sum contracts, delete this paragraph. 
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38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any 
time during the performance of the contract. The value engineering proposal shall, at a minimum, 
include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of 

costs (including life cycle costs) the Procuring Entity may incur in implementing the value 

engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 
38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates 

benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the 

Works. 
38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the 
percentage specified in the SCC of the reduction in the Contract Price; or 

(a) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 
described in (a) to (d) above, the amount to be paid to the Contractor shall be the full increase in 
the Contract Price. 

 

39. Cash Flow Forecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an updated 
cash flow forecast. The cash flow forecast shall include different currencies, as defined in the 
Contract, converted as necessary using the Contract exchange rates. 

40. Payment Certificates 
40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of 

the work executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be 
paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of 
Quantities that have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion 
of any item previously certified in any certificate in the light of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor 
is not paid less or more relative to the contract price (which would be the tender price), payment 
valuation certificates and variation orders on omissions and additions valued based on rates in the 
Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 
The percentage already worked out during tender evaluation is worked out as follows: (corrected 
tender price – tender price)/tender price X 100. 

41. Payments 
41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity 

shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of 
each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest 
on the late payment in the next payment. Interest shall be calculated from the date by which the 
payment should have been made up to the date when the late payment is made at the prevailing rate 
of interest for commercial borrowing for each of the currencies in which payments are made. 

11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of 
completed activities in the Activity Schedule.” 



 

 
   Conditions of Contract  

150 

 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause. Interest shall be calculated from the date upon which the increased amount would have been 
certified in the absence of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 
currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the 
Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

 

42. Compensation Events 

 
42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant 
to GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work 
of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 
required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 
work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 
i) Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of the Letter of Acceptance from the information issued to bidders (including the 
Site Investigation Reports), from information available publicly and from a visual inspection of the 
Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 
the Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the 
dates and other constraints stated in the Contract, and they cause delay or extra cost to the 
Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 
42.2 If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended. The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the Intended Completion Date 
shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and 
the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, 
the Project Manager shall adjust the Contract Price based on the Project Manager's own forecast. 
The Project Manager shall assume that the Contractor shall react competently and promptly to the 
event. 

42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests 
are adversely affected by the Contractor's not having given early warning or not having cooperated 
with the Project Manager. 

43. Tax 

 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between 

the date 30 days before the submission of bids for the Contract and the date of the last Completion 

certificate. The adjustment shall be the change in the amount of tax payable by the Contractor, 

provided such changes are not already reflected in the Contract Price or are a result of GCC Clause 44. 



 

 
   Conditions of Contract  

151 

 

44. Currency of Payment 

 
44.1 All payments under the contract shall be made in Kenya Shillings 

45. Price Adjustment 

 
45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 

so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where:   P   is the adjustment factor for the portion of the Contract Price payable. 

A and B  are coefficients
13 

specified in the SCC, representing the non-
adjustable and adjustable portions, respectively, of the Contract Price 
payable and  

Im  is the index prevailing at the end of the month being invoiced and  
IOC  is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be 
corrected and an adjustment made in the next payment certificate. The index value shall be 
deemed to take account of all changes in cost due to fluctuations in costs. 

46. Retention 
 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated 
in the SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in 
accordance with GCC 53.1, half the total amount retained shall be repaid to the Contractor and 
half when the Defects Liability Period has passed and the Project Manager has certified that all 
Defects notified by the Project Manager to the Contractor before the end of this period have 
been corrected. The Contractor may substitute retention money with an “on demand” Bank 
guarantee. 

47. Liquidated Damages 

 
47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated 

in the SCC for each day that the Completion Date is later than the Intended Completion Date. 
The total amount of liquidated damages shall not exceed the amount defined in the SCC. The 
Procuring Entity may deduct liquidated damages from payments due to the Contractor. 
Payment of liquidated damages shall not affect the Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Project Manager shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of repayment, at the rates 
specified in GCC Sub-Clause 41.1. 

48. Bonus 

 
48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC 

for each day (less any days for which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date. The Project Manager shall certify 
that the Works are complete, although they may not be due to be complete. 

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both 
coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion 
of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other non-
adjustable components. The sum of the adjustments for each currency are added to the Contract Price. 



 

 
   Conditions of Contract  

152 

c c 

49. Advance Payment 

 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in 

the SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional 
Bank Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and 
currencies equal to the advance payment. The Guarantee shall remain effective until the 
advance payment has been repaid, but the amount of the Guarantee shall be progressively 
reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance 
payment. 
 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 
mobilization expenses required specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by supplying copies of invoices or 
other documents to the Project Manager. 
 

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments 
otherwise due to the Contractor, following the schedule of completed percentages of the Works 
on a payment basis. No account shall be taken of the advance payment or its repayment in 
assessing valuations of work done, Variations, price adjustments, Compensation Events, 
Bonuses, or Liquidated Damages. 
 

50. Securities 

 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a 
bank or surety acceptable to the Procuring Entity, and denominated in the types and proportions 
of the currencies in which the Contract Price is payable. The Performance Security shall be 
valid until a date 28 day from the date of issue of the Certificate of Completion in the case of a 
Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the 
case of a Performance Bond. 
 

51. Dayworks 

 
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project 

Manager has given written instructions in advance for additional work to be paid for in that 
way. 
 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved 
by the Project Manager. Each completed form shall be verified and signed by the Project 
Manager within two days of the work being done. 
 

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 
 

52. Cost of   Repairs 

 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the 
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 
 

E. Finishing the Contract 

 

53. Completion 

 
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the 

Works, and the Project Manager shall do so upon deciding that the whole of the Works is 
completed. 
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54. Taking Over 

 
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project 

Manager's issuing a certificate of Completion. 
 

55. Final Account 

 
55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount 

that the Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Project Manager shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the Contractor's account if it is 
correct and complete. If it is not, the Project Manager shall issue within 56 days a schedule that 
states the scope of the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount 
payable to the Contractor and issue a payment certificate. 

 

56. Operating and Maintenance Manuals 

 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC 
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the 
Project Manager shall withhold the amount stated in the SCC from payments due to the 
Contractor. 

57. Termination 

 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than 
for a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the 
Contractor within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 
g) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in the SCC; or 
h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, 

as defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing 
the Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to 
the Contractor, terminate the Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 
and secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager 
for a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager 
shall decide whether the breach is fundamental or  not. 
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58. Payment upon Termination 

 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Project Manager shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and less 
the percentage to apply to the value of the work not completed, as specified in the SCC. 
Additional Liquidated Damages shall not apply. If the total amount due to the Procuring Entity 
exceeds any payment due to the Contractor, the difference shall be a debt payable to the 
Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Project Manager shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works, and less advance payments received up 
to the date of the certificate. 

59. Property 

 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be 
the property of the Procuring Entity if the Contract is terminated because of the Contractor's 
default. 

60. Release from Performance 

 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of either the Procuring Entity or the Contractor, the Project Manager shall certify that 
the Contract has been frustrated. The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which a commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the provisions herein 
shall prevail over those in the GCC. 

Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

GCC 1.1 (q) The Procuring Entity is  

Regional Director, 

Kenya Rural Roads Authority,  

Taita Taveta Region, 

P.O. BOX 131 – 80300,  

Voi, Kenya. 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 4 months after Commencement 

Date 

GCC 1.1 (x) The Project Manager is  

Regional Director, 

Kenya Rural Roads Authority,  

Taita Taveta Region, 

P.O. BOX 131 – 80300,  

Voi, Kenya. 

GCC 1.1 (z) The Site is located at [Wundanyi - Mwalenyi] and is defined in drawings No.  [Clause 101] 

GCC 1.1 (cc) The Start Date shall be As Prescribed in the Commencement Letter. 

GCC 1.1 (gg) The Works consist of As Prescribed Under Section Six (6). 

GCC 2.2 Sectional Completions are: N/A   

GCC 5.1 The Project manager [may or may not] delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: [insert Schedule of Other Contractors, if appropriate] 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special 

Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

equipment identified in its Bid, to carry out the Works or other personnel and equipment 

approved by the Project Manager. The Project Manager shall approve any proposed 

replacement of Key Personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those proposed in the Bid. 

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to Contract 

signature.] 

GCC 13.1 The minimum insurance amounts and deductibles shall be: Kshs. 54,200.00  

(a) for loss or damage to the Works, Plant and Materials: [Contract value]. 

(b) For loss or damage to Equipment: Value of Equipment on site. 

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with Contract [provide insurance cover]. 

(d) for personal injury or death:  
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Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

(i) of the Contractor’s employees: not less than Kshs 2,000,000.00. 

(ii) of other people:  not less than Kshs 2,000,000.00. 

GCC 14.1 Site Data are: N/A 

GCC 20.1 The Site Possession Date(s) shall be: as indicated in the letter of possession site  

GCC 23.1 & 

GCC 23.2 

 

Appointing Authority for the Adjudicator: CIARB. 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: As determined by 

CIARB. 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 14 days after issuance 

of the Order to Commence. 

GCC 26.3 The period between Program updates is 14 days after instructions from the Engineer. 

The amount to be withheld for late submission of an updated Program is N/A. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: N/A days. 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to the 

Contractor shall be _N/A__% (insert appropriate percentage. The percentage is normally up to 

50%) of the reduction in the Contract Price.  

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings. 

GCC 45.1 The Contract “is not” subject to price adjustment in accordance with GCC Clause 45, and the 

following information regarding coefficients “does not” apply. 

[Price adjustment is mandatory for contracts which provide for time of completion exceeding 18 

months] 

The coefficients for adjustment of prices are: 

(a)  [insert percentage] percent nonadjustable element (coefficient A). 

(b) [insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: 10% of the Interim Certificate up to a maximum of 5% of 

the contract sum 

GCC 47.1 The liquidated damages for the whole of the Works are 0.05% per day. The maximum amount of 

liquidated damages for the whole of the Works is 5% of the final Contract Price. 

GCC 48.1 The Bonus for the whole of the Works is N/A per day. The maximum amount of Bonus for the 

whole of the Works is N/A of the final Contract Price. 
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Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GCC 49.1 The Advance Payments shall be: N/A and shall be paid to the Contractor no later than N/A. 

GCC 50.1 The Performance Security amount is [insert amount(s) denominated in the types and proportions 

of the currencies in which the Contract Price is payable, or in a freely convertible currency 

acceptable to the Procuring Entity]  

(a) Performance Security – Bank Guarantee:  in the amount(s) 5% percent of the Accepted 

Contract Amount and in the same currency(ies) of the Accepted Contract Amount. 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is N/A. 

The date by which “as built” drawings are required is N/A. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 

maintenance manuals by the date required in GCC 58.1 is [insert amount in local currency]. 

GCC 57.2 (g) The maximum number of days is: N/A.  

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring 

Entity’s additional cost for completing the Works, is N/A. 
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SECTION X - CONTRACT FORMS 
 

Table of Forms 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE 

FORM No. 3 - CONTRACT AGREEMENT 

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 5 - PERFORMANCE SECURITY [Option 2 - Performance Bond] 

FORM No. 6 - ADVANCE PAYMENT SECURITY 

FORM No. 7 - RETENTION MONEY SECURITY 

FORM No. 8 – BENEFICIAL OWNERSHIP DISCLOSURE 
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FORM No. I - NOTIFICATION OF INTENTION TO AWARD  

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to 
the Tenderer's Authorized Representative named in the Tender Information Form on the format below. 
---------------------------------------------------------------------------------------------------------------- 

 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 
 

i) Name: …………………….[insert Authorized Representative's name] 

ii) Address: ………………….[insert Authorized Representative's Address] 

iii) Telephone: ……………….[insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: …………..[insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to 
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)    
 

3. Notification of Intention to Award 

i) Procuring Entity: ………………..[insert the name of the Procuring Entity] 

ii) Project: ………………………….[insert name of project] 

iii) Contract title:…………………… [insert the name of the contract] 

iv) Country: …………………………[insert country where ITT is issued] 

v) ITT No: ………………………….[insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

 

i) Name of successful Tender   
 

ii) Address of the successful Tender    
 

iii) Contract price of the successful Tender Kenya Shillings     

(in words  ) 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as well 
as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was unsuccessful. 

SNo Name of Tender Tender Price as 

read out 

Tender’s evaluated 

price (Note a) 

One Reason Why not Evaluated 

1     

2     

3     

4     

5     

     

(Note a) State NE if not evaluated 
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5. How to request a debriefing 

a) DEADLINE: ……………..The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for 
debriefing as follows: 

i) Attention: ……………………[insert full name of person, if applicable] 

ii) Title/position: ……………….[insert title/position] 

ii) Agency: ………………………[insert name of Procuring Entity] 

iii) Email address:……………... [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five 
(3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the 
Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this happens, 
we will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you 
in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: … … … … … … … . Procurement-related Complaint challenging the decision to award shall be 
submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: …………………..[insert full name of person, if applicable] 

ii) Title/position: ……………   [insert title/position] 

iii) Agency:…………………. [insert name of Procuring Entity] 

iv) Email address:                                   [insert email address] 
c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making this 
complaint. Your complaint must be submitted within the Standstill Period and received by us before the 
Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process, and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 
iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 
ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 

Award. 
iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 
If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring 
Entity: 

 

Signature:   Name:      

 

Title/position:    Telephone:  Email:       

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM No. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW(r.203(1)) 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity  of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for .........(Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  

No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board 

to review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM No 3: LETTER OF AWARD  

 
[letterhead paper of the Procuring Entity] [date] 

To: ………………………………………[name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 

number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name 

of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by 

……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of 

Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, 

of the Tender Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 
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FORM No. 4 – CONTRACT AGREEMENT 
 

THIS AGREEMENT made the ________________ day of _______________________ _____ , between 

Kenya Rural Roads Authority of P.O. Box 131 - 80300 Voi (hereinafter “the Procuring Entity”), of the one part, and 

                                                                                       of                                                                               (herein 

after “the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as  should 

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 

Works and the remedying of any defects therein,  

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 

the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 

Agreement shall prevail over all other Contract documents. 

 

a) The Letter of Acceptance 

b) The Letter of Tender 

c) The addenda Nos (if any) 

d) The Special Conditions of Contract 

e) The General Conditions of Contract; 

f) The Specification 

g) The Drawings; and 

h) The completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the 

laws of Kenya on the day, month and year specified above. 

 

 
Signed and sealed  by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor) 
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FORM No. 5 - PERFORMANCE SECURITY 
 

[Option 1 - Unconditional Demand Bank Guarantee] 
 

[Guarantor letterhead] 

Beneficiary:  [insert name and Address of Procuring Entity] Date:

 [Insert date of issue] 

PERFORMANCE GUARANTEE No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that                             (herein after called "the Contractor") has 

entered into Contract No.  dated                               with the Beneficiary, for the execution of   

  ………………………….(herein after called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of (in words),
1 

such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the …..................... Day of …........... 2…
2
, and any demand for payment 

under it must be received by us at this office indicated above on or before that date. 

 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.” 

 

 

_________________________________________________________________________ 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 
 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of 
Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency 
acceptable to the Beneficiary. 

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the 
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.



 

166 

FORM No. 6 - PERFORMANCE SECURITY  
 

[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank Guarantee instead of 
Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

 
Beneficiary: [insert name and Address of Procuring Entity] Date: 

 [Insert date   of   issue]  

PERFORMANCE BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head] 

 
1.  By this Bond……………………………………………….as Principal (hereinafter called “the Contractor”) 

and_.................................................................] as Surety (hereinafter  called  “the  Surety”),  are held and firmly  
bound unto  ] as Obligee 
(hereinafter called “the Procuring Entity”) in the amount of for the payment 
of which sum well and truly to be made in the types and proportions of currencies in which the Contract Price is 
payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of, 20
 , for in accordance with the documents, plans, specifications, and amendments 
thereto, which to the extent here in provided for, are by reference made part hereof and are herein after referred to 
as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 
perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations 
there under, the Surety may promptly remedy the default, or shall promptly: 
1) Complete the Contract in accordance with its terms and conditions; or 
2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the 
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity 
and make available as work progresses (even though there should be a default or a succession of defaults under 
the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 
completion less the Balance of the Contract Price; but not exceeding, including other costs and damages for 
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance 
of the Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity to 
Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; or 

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with 
its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of the 
Procuring Entity. 

6. In testimony where of, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 
day ………….of ……………20 …………………... 
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SIGNED ON on behalf of  By in the 

capacity of  In the presence of 

SIGNED ON on behalf of  By in the 

capacity of  In the presence of 
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FORM No. 7 - ADVANCE PAYMENT SECURITY 
 

[Demand Bank Guarantee]  

[Guarantor letterhead  

 

Beneficiary:  [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: ……………………[Insert guarantee reference number] 

Guarantor: …………………………[Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called “the Contractor”) has entered into Contract 
No. dated with the Beneficiary, for the execution of   
(herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
 ( ) is to be made against an advance payment guarantee. 

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of (in words)1 upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Applicant on 
its account number at  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Applicant as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 
certified for payment, or on the day of ,2 ,

2 
whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 
 

 

 

1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment 

as specified 
in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion 

of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 
made prior to the expiration date established in the guarantee. 
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FORM No. 8 - RETENTION MONEY SECURITY 
 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring Entity]  

Date:    [Insert date of issue] 

 

ADVANCE PAYMENT GUARANTEE No.:   [Insert guarantee reference number] 

Guarantor:      [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (herein after called" the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
execution of  [insert name of contract and brief description of Works] (herein after 
called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has 
been issued under the Contract and the first half of the Retention Money has been certified for payment, and 
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums  not  exceeding  in  total  an  amount  of  [insert  amount in figures] ([insert amount in 
words ])

1 
upon receipt by us of the Beneficiary's complying demand supported 

by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needing to prove or show grounds for your demand or the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at_________ [insert name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the……………. Day of…….…, 2…
2
, and any demand for payment 

under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 

____________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including foot notes) is for use in preparing this form and shall be deleted from the final 
product. 

 

 

 

 

 
 

1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note 

that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.  
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o 

FORM No. 9: BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:  [insert identification no]  

Name of the Tender Title/Description:  [insert name of the assignment] to:  

  [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated  [insert date of notification of award] to 

furnish additional information on beneficial ownership:  [select one option as applicable and delete 

the options that are not applicable] 

 

I) We here by provide the following beneficial ownership information. 
 

Details of beneficial ownership 
 Details of all Beneficial Owners  

 

% of shares a 

person holds 

in the 

company 

Directly or 

indirectly  

 

% of voting 

rights, a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or 

indirectly exercises 

significant influence 

or control over the 

Company (tenderer)  

(Yes / No) 

1. 

Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly? 

 

 

Direct………………

…  

 

 

Indirect……………

…... 

 

1. Exercises 

significant 

influence or 

control over the 

Company body of 

the Company 

(tenderer)  

 

Yes -----No---- 

 

2. Is this influence 

or control 

exercised directly 

or indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 

profession 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
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 Details of all Beneficial Owners  

 

% of shares a 

person holds 

in the 

company 

Directly or 

indirectly  

 

% of voting 

rights, a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or 

indirectly exercises 

significant influence 

or control over the 

Company (tenderer)  

(Yes / No) 

 

2. 

Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

 

Direct………………

…  

 

 

Indirect……………

…... 

 

1. Exercises 

significant 

influence or 

control over the 

Company body of 

the Company 

(tenderer)  

 Yes -----No---- 

 

2. Is this influence 

or control 

exercised directly 

or indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 

profession 

 

 

3. 

 

e.t

.c 

      

   

   

   

 

II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in the 

Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies 

(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable 

Information  in line with the Data Protection Act shall not be published or made public). Note that Personally 

Identifiable Information (PII) is defined as any information that can be used to distinguish one person from 

another and can be used to deanonymize previously anonymous data. This information includes National identity 

card number or Passport number, Personal Identification Number, Date of birth, Residential address, email address and 

Telephone number. 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 

who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  
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IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: ...................................................................*[insert complete name of the Tenderer] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: …………………………..** 

[insert complete name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ........................ [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are 

shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

 

 

 

Bidder Official Stamp 


