



KENYA RURAL ROADS AUTHORITY

9th December, 2024

ADDENDUM NO. 2

ROAD MAINTAINANCE FY 2024/2025 IN WEST POKOT REGION

Reference is made to the Tender Notice that appeared in the Authority's website, Public Procurement Information Portal (PIIP) and Kenya Rural Roads Authority West Pokot regional notice board dated 21st November, 2024.

Interested Bidders are requested to note the following amendments for the Tenders published under the referenced Tender Notice:

1. The correct Bills of Quantities for the tender shown below have been provided. Interested bidders are requested to use in their bids the correct Bills of Quantities as shown in the Annex 1 below. The Tender affected is as follows:

S/No	Constituency	Tender No.	Road Name	Annex
1.	Pokot South	KeRRA/WP/08/39/012/2024-25	C596: Plalang – Sugut Road	1

2. The Bill of Quantities for Maintenance and Spot Improvement of C596 Plalang – Sugut Road Tender No. KeRRA/WP/08/39/012/2024-2025 has been revised to include the missing bill items 8,10 and 25, attached as (Annex 1)

3. The submission date and time for all the tenders listed under the initial Advertisement published on 21st November, 2024 remains as indicated in the Addendum No. 1, on 16th December, 2024 at 11.00 am.

4. All interested bidders are required to continually check the Kenya Rural Roads Authority website: www.kerra.go.ke for any tender addendums or clarifications that may arise before submission date.

5. All Other information pertaining to these tenders remains the same. We apologize for any inconveniences.

ENG. M.K RONO

REGIONAL DIRECTOR,
WEST POKOT REGION.

REGIONAL DIRECTOR
KENYA RURAL ROADS AUTHORITY
WEST POKOT REGION
P. O. Box 302 - 30600, KAPENGURIA

Connecting Devolved Kenya

10/7

Road Code

C596

Pialang - Sugut

Package: KeRRAWP/08/39/012/2024-25

Contractor

0

Bill of Quantities

Page: 1

Bill No.1 General: Office administration and overheads/Preliminaries

Project:

Item No.	Description	Units	Quantity	Unit Bid Rate(Ksh)	Amount KSh	Technology
01-50-014	Field supervision	KS	200000		-	LB-MB
01-50-016	Materials Investigation & Testing	KS	50000		-	LB-MB
01-60-005	Publicity Sign Boards	KS	2		-	LB-MB
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
Total Carried Forward to Summary:					-	

Connecting Devolved Kenya

2 of 7

Bill of Quantities

Bill No.8	CULVERT AND DRAINAGE WORKS	Project:				
Item No.	Description	Units	Quantity	Unit Bid Rate(Ksh)	Amount KSh	Technology
08-60-027	Culvert Installation 900 mm with surround	METERS	8		-	LB
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
Total Carried Forward to Summary:					-	

Connecting Devolved Kenya

A of 7

Bill of Quantities

Page: 4

Bill No.10

GRADING AND GRAVELLING WORKS

Project:

Item No.	Description	Units	Quantity	Unit Bid Rate(KSh)	Amount KSh	Technology
10-50-001	Heavy grading without watering or compaction Instructed by the Engineer	M ²	45000		-	MB
10-60-003	Gravel Patching	M ²	1484		-	MB
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
Total Carried Forward to Summary:					-	

Connecting Devolved Kenya

5 of 7

Read

Code C596

Plalang - Sugut

Package: KeRRA/WP/08/39/012/2024-25

Contractor 0

Bill of Quantities						Page: 6
Bill No.25	CROSS CUTTING ISSUES					Project:
Item No.	Description	Units	Quantity	Unit Bid Rate(KSh)	Amount KSh	Technology
25-50-002	Soil erosion mitigation measures	KS	15000		-	LD
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
					-	
Total Carried Forward to Summary:					-	

Connecting Devolved Kenya

627

