



KENYA RURAL ROADS AUTHORITY

TENDER NOTICE (LONG ADVERTISEMENT)

UPGRADING WORKS, REHABILITATION, SPOT IMPROVEMENT, GRAVELLING AND CONSTRUCTION OF STRUCTURES FOR THE FY 2025/2026

The Kenya Rural Roads Authority (KeRRA) is a state corporation established under the Kenya Roads Act, 2007, with the responsibility for management, development, rehabilitation and maintenance of rural roads.

Reference is made to the Tender Notice that appeared in the Authority's website dated 22nd August, 2025 and the subsequent Addendum No. 1 dated 4th September, 2025 and Addendum No. 2 dated 25th September, 2025. The Authority has received numerous requests for clarification on the above referenced Tenders and Interested Bidders are requested to note that the Tender Notice and all attendant Addenda referred to herein have been **CANCELLED**.

BIDDERS ARE HEREBY NOTIFIED THAT ALL PROPOSED PROJECTS APPEARING IN THE EARLIER TENDER NOTICE AND NOT COVERED IN THIS TENDER NOTICE WILL BE PACKAGED IN THE UPCOMING TENDER NOTICES.

THIS TENDER NOTICE SUPERCEEDS ALL OTHER NOTICES ISSUED PERTAINING TO THE TENDERS.

Consequent to the above and in reference to the Tender Notice that appeared in the MyGov issued on 2nd October, 2025;

1. The Authority hereby invites bids from eligible tenderers for Upgrading Works, Rehabilitation, and Graveling of various roads to be financed by the Government of Kenya through RMLF & Development Vote.
2. Bidders are required to download full details of the advertisement and tender documents from the Authority's website www.kerra.go.ke as from the dates given in the table below.

The list of the project roads is as shown below:

S/N	REGION	TENDER NO	Proposed Project Name	DATE OF UPLOADING THE DOCUMENTS	DATE OF PRETENDER SITE VISIT	DATE OF CLOSING AND OPENING
LOT 1						
1	Busia	RWC 693	Matayos - Namwitsula Bridge - Nasewa Caip	23 rd October, 2025	27 th October- 2025	17 th November,2025
2	Busia	RWC 694	Nangina - Sio Port - Okados - Mundere	23 rd October, 2025	27 th October- 2025	17 th November,2025
3	Siaya	RWC 695	Kalandini – Ka Elijah – Kamnara	23 rd October, 2025	27 th October- 2025	17 th November,2025
4	Siaya	RWC 696	Sihayi -Kadongo - City - Sega - Odiado Road; Phase 1	23 rd October, 2025	27 th October- 2025	17 th November,2025
5	Bomet	RWC 697	Koiwa – Cheptalal - Sotik - Kaptebeng'wet/Kimulot - Changoi	23 rd October, 2025	27 th October- 2025	17 th November,2025
6	Migori/ Narok	RWC 699	Taranganya – Ntimaru – Gokeharaka - Nyamtiro OSBP - Kegonga - Loliondo - B1 Junct - Ilmeshuki – Olpisiai ; Phase 1	23 rd October, 2025	27 th October- 2025	17 th November,2025
7	Kisumu	RWC 700	Holo - Lela	23 rd October, 2025	27 th October- 2025	17 th November,2025
8	Uasin Gishu	RWC 701	Jnct Talai - Jnct Plateau - Africa Economic Zone (AEZ) And Limo - Illula -Tuiyoluk - Kipcharwat - Kaptagat Road	23 rd October, 2025	28 th October, 2025	17 th November,2025
9	Bomet	RWC 702	Silibwet - Masese - Kiptagich	23 rd October, 2025	28 th October, 2025	17 th November,2025
10	Kiambu	RWC 703	Hawaki - Rainbow – Gikumari	23 rd October, 2025	28 th October, 2025	17 th November,2025
11	Kiambu	RWC 704	Gatukuyu – Makwa – Ngethu – Ithanga	23 rd October, 2025	28 th October, 2025	17 th November,2025
12	Nandi	RWC 705	Kolelach Bridge - Kolelach - Taunet Road	23 rd October, 2025	28 th October, 2025	17 th November,2025
13	Murang'a	RWC 706	Gwa Thamaki – Maragua Ridge - Mbombo – Jct C549/B25 (Road C549) – Jct B25/F2630 Mbombo – Mesco (Road F2630) And Jct B67/G45821 – Samar Leisure (Road G45821)	23 rd October, 2025	28 th October, 2025	17 th November,2025
14	Uasin Gishu	RWC 707	Cheptiret – Chepkongony – Flax	23 rd October, 2025	28 th October, 2025	17 th November,2025
15	Baringo	RWC 708	Solian – Lebolos – Naitili – Kiplombe – Esageri Road	23 rd October, 2025	29 th October, 2025	17 th November,2025
16	Baringo	RWC 709	Kabartonjo - Barwesa	23 rd October, 2025	29 th October, 2025	17 th November,2025
17	Baringo	RWC 710	Esageri- Noiwet – Muserech -Emining	23 rd October, 2025	29 th October, 2025	17 th November,2025
18	Bomet	RWC 712	Kipsuter Bridge	23 rd October, 2025	29 th October, 2025	17 th November,2025
19	Kericho	RWC 713	Kipsonoi Bridge on Daraja Sita Chebole Road	23 rd October, 2025	29 th October, 2025	17 th November,2025
20	Bomet	RWC 714	Kipsonoi – Sungurusei – Kamureito – Kaptulwo – Kirichat - Kapkelei Technical Road	23 rd October, 2025	29 th October, 2025	17 th November,2025
21	Bungoma	RWC 715	Sikusi - Mukhweya - Lurende-Katenya Junction	23 rd October, 2025	29 th October, 2025	17 th November,2025
22	Bungoma	RWC 716	Masaek – Kdf - Kaboriot Road	23 rd October, 2025	29 th October, 2025	17 th November,2025
23	Busia	RWC 717	Butula – Nambale – Amukura - Amagoro	23 rd October, 2025	30 th October, 2025	17 th November,2025
24	Elgeyo Marakwet	RWC 718	Tenden - Kibigos - Makutano	23 rd October, 2025	30 th October, 2025	17 th November,2025
25	Elgeyo Marakwet	RWC 719	Cherangani – Kipkeikei – Suwerwa – Kmaoi – Kapcherop – Makutano - Kaptalamwa	23 rd October, 2025	30 th October, 2025	17 th November,2025
26	Kiambu	RWC 836	Ngoigwa Links Roads Thika	23 rd October, 2025	30 th October, 2025	17 th November,2025
27	Kiambu	RWC 825	Aic Tharuini - Ndungu Njenga - Ndiuni	23 rd October, 2025	30 th October, 2025	17 th November,2025

S/N	REGION	TENDER NO	Proposed Project Name	DATE OF UPLOADING THE DOCUMENTS	DATE OF PRETENDER SITE VISIT	DATE OF CLOSING AND OPENING
28	Embu	RWC 720	Wamumu - Karaba - Machanga Phase 2	23 rd October, 2025	30 th October, 2025	17 th November,2025
29	Elgeyo Marakwet	RWC 721	Maroon – Wewo – Katilit – Mungwo – Chemisto - Sewes	23 rd October, 2025	30 th October, 2025	17 th November,2025
30	Embu	RWC 722	Gikuyari – Kirie - Ishiara Phase I	23 rd October, 2025	31 st October, 2025	17 th November,2025
31	Embu	RWC 723A	Kivwe - Kevote	23 rd October, 2025	31 st October, 2025	17 th November,2025
32	Embu	RWC 723B	Kivwe - Kithimu-Ena	23 rd October, 2025	31 st October, 2025	17 th November,2025
33	Kajiado	RWC 724	Ngong Bypass	23 rd October, 2025	31 st October, 2025	17 th November,2025
34	Kericho	RWC 725	Makutano - Londiani-Furaha - Kamwingi 2 Roads	23 rd October, 2025	31 st October, 2025	17 th November,2025
35	Kericho	RWC 726	Rai - Kaplelach - Chesengweny - Nyaberi - Simbi	23 rd October, 2025	31 st October, 2025	17 th November,2025
36	Kericho	RWC 727	Kapsorok - Sondu - Kipkok – Mindililwet - Koilsir Phase I	23 rd October, 2025	31 st October, 2025	17 th November,2025
37	Bomet	RWC 837	Chebole – Labotiet - Chebunyo - Dikir Road	23 rd October, 2025	31 st October, 2025	17 th November,2025
38	West Pokot	RWC 740	Phase 2: Lodwar - Lorugum - Lorengippi - Db - Loya - Kanyao - Alale - Nayuapong - Db: - Konyao - Kiwawa Section	23 rd October, 2025	31 st October, 2025	17 th November,2025
Lot 2						
1	Makueni	RWC 730	E476b - Ukia- Kyuasini - Kyambeke Road	30 th October, 2025	3 rd November, 2025	20 th November,2025
2	Meru	RWC 731	Tutua – Mbaaria – Kirachene – Gitimene – Kiirua - Gitoro: Phase Kiirua - Gitoro	30 th October, 2025	3 rd November, 2025	20 th November,2025
3	Migori	RWC 732	Nyarobiro – Kombe – Masaba – Nyanchabo - Getong'anya - Ikerege-Tarang'anya Road Phase 1	30 th October, 2025	3 rd November, 2025	20 th November,2025
4	Murang'a	RWC 733	Kandara – Karima Mwaro – Gituya, Nguthuru - Gatitu – Karima Mwaro & Kibereke – Naaro – Kaburugi - Gatitu Roads	30 th October, 2025	3 rd November, 2025	20 th November,2025
5	Nakuru	RWC 734	Maji Punda - Itare Road	30 th October, 2025	3 rd November, 2025	20 th November,2025
6	Narok	RWC 735	Enengetia - Olpusimorru Road	30 th October, 2025	3 rd November, 2025	20 th November,2025
7	Narok	RWC 736	Enaramatishoriki Bridge	30 th October, 2025	3 rd November, 2025	20 th November,2025
8	Narok	RWC 737	Suswa – Inkorionito – Nairake - Enkare Road	30 th October, 2025	3 rd November, 2025	20 th November,2025
9	Tharaka Nithi	RWC 738	Kirege - Forest – Mabukuro	30 th October, 2025	4 th November, 2025	20 th November,2025
10	Tharaka Nithi	RWC 739	Kibugua - Magenka – Itugururu	30 th October, 2025	4 th November, 2025	20 th November,2025
11	Uasin Gishu	RWC 741	Kaptebengwet - Emkwen Estate	30 th October, 2025	4 th November, 2025	20 th November,2025
12	Uasin Gishu	RWC 742	Nyalilbei - Ngeny - Lower Moiben – Segero and Loop Roads	30 th October, 2025	4 th November, 2025	20 th November,2025
13	Uasin Gishu	RWC 743	Ziwa - Kimurgoi - Lomoiywet - Matunda	30 th October, 2025	4 th November, 2025	20 th November,2025
14	Uasin Gishu	RWC 744	Kapsang - Kabobo - Cheplelaibei - Kapsumbeiywet - Fafarol	30 th October, 2025	4 th November, 2025	20 th November,2025
15	Uasin Gishu	RWC 745	Turbo – Kaiboi – Kimondi - Chepterit Road (B123)	30 th October, 2025	4 th November, 2025	20 th November,2025

S/N	REGION	TENDER NO	Proposed Project Name	DATE OF UPLOADING THE DOCUMENTS	DATE OF PRETENDER SITE VISIT	DATE OF CLOSING AND OPENING
16	Uasin Gishu	RWC 746	Selia - Turbo	30 th October, 2025	4 th November, 2025	20 th November,2025
17	Meru	RWC 747	Phase 2 Maraa - Mworoga -Mitunguu	30 th October, 2025	4 th November, 2025	20 th November,2025
18	Embu	RWC 748	Rianjeru - Rwika - Gachuriri - Kiritiri	30 th October, 2025	4 th November, 2025	20 th November,2025
19	Murang'a	RWC 749	Gatura - Ngere - Karangi	30 th October, 2025	4 th November, 2025	20 th November,2025
20	Siaya	RWC 750	Kodiaga - Rabango - Ratuoro - Usenge Road	30 th October, 2025	4 th November, 2025	20 th November,2025
21	Siaya	RWC 751	Boro – Hawinga - Uwaasi Road	30 th October, 2025	5 th November, 2025	20 th November,2025
22	Siaya	RWC 752	Sidindi – Sigomre - Masiro	30 th October, 2025	5 th November, 2025	20 th November,2025
23	Siaya	RWC 753	Koyucho Junc - Uloma - Upanda	30 th October, 2025	5 th November, 2025	20 th November,2025
24	Siaya	RWC 754	Ngiya - Kobare - Malele	30 th October, 2025	5 th November, 2025	20 th November,2025
25	Kericho	RWC 755	Seretut Junction - Tti – Chepkutbei - Kapsoit – Kapnandet - Kotab Chago	30 th October, 2025	5 th November, 2025	20 th November,2025
26	Uasin Gishu	RWC 756	Jabali - Saos	30 th October, 2025	5 th November, 2025	20 th November,2025
27	Migori	RWC 757	Posta – Nyikendo – Nyarongi - Macalder	30 th October, 2025	5 th November, 2025	20 th November,2025
28	Machakos	RWC 758	C439 Matuu – Ikombe - Katangi	30 th October, 2025	5 th November, 2025	20 th November,2025
29	West Pokot	RWC 759	Chepkorio Township – Kaplumo - Kisaina Road	30 th October, 2025	5 th November, 2025	20 th November,2025
30	Trans Nzoia	RWC 760	Kisawi Centre – Pango – Gituamba - Sosio Forest Station - Labot	30 th October, 2025	5 th November, 2025	20 th November,2025
31	Baringo	RWC 761	Poror – Sirwo – Sorok - Ochii Road	30 th October, 2025	5 th November, 2025	20 th November,2025
40	Uasin Gishu	RWC 762	Belekenya – Karlel – Kaptildil - Chepterit Road	30 th October, 2025	5 th November, 2025	20 th November,2025
41	Nandi	RWC 763	Yala - Kobujoi - Potopoto	30 th October, 2025	6 th November, 2025	20 th November,2025
42	Bomet	RWC 764	Kaptambuliet Bridge	30 th October, 2025	6 th November, 2025	20 th November,2025
43	Siaya	RWC 765	Bondo Bypass	30 th October, 2025	6 th November, 2025	20 th November,2025
44	Kericho	RWC 766	Panda Pilis – Kampala – Bakoyot - Mabasi Road	30 th October, 2025	6 th November, 2025	20 th November,2025
45	Migori	RWC 767	Kanyawanga – Dede - Rapogi	30 th October, 2025	6 th November, 2025	20 th November,2025
46	Nandi	RWC 768	Mugundoi - Nandi Hills-Kosiage - Cheptulu Roads	30 th October, 2025	6 th November, 2025	20 th November,2025
47	Trans Nzoia	RWC 769	Kiminini – Solana - Kangoti	30 th October, 2025	6 th November, 2025	20 th November,2025
48	Migori	RWC 770	Stella - Gogo	30 th October, 2025	6 th November, 2025	20 th November,2025
49	Migori	RWC 771	Kabau – Bondo - Piny Oyie	30 th October, 2025	6 th November, 2025	20 th November,2025
50	Migori	RWC 772	Otho – Got - Kachola	30 th October, 2025	6 th November, 2025	20 th November,2025
51	Homa Bay	RWC 773	Koguta - Nyabera	30 th October, 2025	6 th November, 2025	20 th November,2025
52	Homa Bay	RWC 774	Lwanda - Kanyakiano	30 th October, 2025	7 th November, 2025	20 th November,2025
53	Homa Bay	RWC 775	Tonga – Kisaku - Osiri	30 th October, 2025	7 th November, 2025	20 th November,2025
54	Homa Bay	RWC 776	Kalamindi – Osani - Nyakweri	30 th October, 2025	7 th November, 2025	20 th November,2025

S/N	REGION	TENDER NO	Proposed Project Name	DATE OF UPLOADING THE DOCUMENTS	DATE OF PRETENDER SITE VISIT	DATE OF CLOSING AND OPENING
56	Homa Bay	RWC 777	Got Kojowi – Osogo - Otati	30 th October, 2025	7 th November, 2025	20 th November, 2025
57	Kajiado	RWC 779	Ngong Kibiku - Kangiria	30 th October, 2025	7 th November, 2025	20 th November, 2025
LOT 3						
1	Nakuru	RWC 781	Elburgon Kasarani Link Roads	6 th November, 2025	10 th November, 2025	25 th November, 2025
2	Uasin Gishu	RWC 782	Kuinet – Kapchan – Tebeswet – Tebeson - Stabex	6 th November, 2025	10 th November, 2025	25 th November, 2025
3	Bomet	RWC 783	Kisyet Tea Factory – Kipyosit Secondary – Saparet - Kiptogoch – Kiromwok – Kapkesiego – Chepkongony – Njerian – Kapsimbiri – Kyogong Road Project; Phase 1	6 th November, 2025	10 th November, 2025	25 th November, 2025
4	Bomet	RWC 784	Daraja Sita – Chebirbelek – Kipanjala – Masset - Kapkoros	6 th November, 2025	10 th November, 2025	25 th November, 2025
5	Nakuru	RWC 785	Road C577, Kwa Gitau - Mogotio Road	6 th November, 2025	10 th November, 2025	25 th November, 2025
6	Kericho/Uasin Gishu	RWC 786	Ainamoi Centre - Kapsaos Road	6 th November, 2025	10 th November, 2025	25 th November, 2025
7	Kericho	RWC 787	Tegat– Kaplelit – Burutu – Kokwet Road/Toroton – Yalla – Chepkechei – Songenyet Road	6 th November, 2025	11 th November, 2025	25 th November, 2025
8	Homa Bay	RWC 788	Rangwe - Ndiru	6 th November, 2025	11 th November, 2025	25 th November, 2025
9	Uasin Gishu	RWC 789	Koisagat – Kapchemakilot – Sach - Kabenès	6 th November, 2025	11 th November, 2025	25 th November, 2025
10	Murang'a	RWC 791	Gacharage - Kagongo- St. Angela Secondary School Road	6 th November, 2025	11 th November, 2025	25 th November, 2025
11	Kirinyaga	RWC 793	Kwa Jesee - Nguguini	6 th November, 2025	11 th November, 2025	25 th November, 2025
12	Uasin Gishu	RWC 794	Kapseret - Saina Estate-Lobo	6 th November, 2025	12 th November, 2025	25 th November, 2025
13	Uasin Gishu	RWC 795	Royalton - Eldoret Southern Bybass	6 th November, 2025	12 th November, 2025	25 th November, 2025
14	Elgeyo Marakwet	RWC 796	Tachasis Chebiemit	6 th November, 2025	12 th November, 2025	25 th November, 2025
15	Bungoma	RWC 797	Mufupi - Mukuyuni - Naitiri Road	6 th November, 2025	12 th November, 2025	25 th November, 2025
16	Uasin Gishu	RWC 798	Kaiboi - Chepkober	6 th November, 2025	12 th November, 2025	25 th November, 2025
17	Narok	RWC 799	Mogondo – Charamgoi – Mogor - Soit Road	6 th November, 2025	12 th November, 2025	25 th November, 2025
18	Bomet	RWC 800	Kapkwen – Olbutyo – Siongiroi	6 th November, 2025	12 th November, 2025	25 th November, 2025
19	Uasin Gishu	RWC 801	Kaplelach – Cheparus - Jerusalem Road	6 th November, 2025	12 th November, 2025	25 th November, 2025
20	Uasin Gishu	RWC 802	Ngeria Primary - Moi University - Kapkoi Road	6 th November, 2025	12 th November, 2025	25 th November, 2025
21	Kajiado	RWC 803	Arankai – Rongai – Kalulo - Mataru	6 th November, 2025	13 th November, 2025	25 th November, 2025
22	West Pokot	RWC 804	Chesta – Sintai - Kapatet	6 th November, 2025	13 th November, 2025	25 th November, 2025
23	West Pokot	RWC 805	Ngotut - Kasei	6 th November, 2025	13 th November, 2025	25 th November, 2025
24	West Pokot	RWC 806	Sebit – Parua - Tapach	6 th November, 2025	13 th November, 2025	25 th November, 2025
25	West Pokot	RWC 807	Kirita Junction - Kanyarkwat	6 th November, 2025	13 th November, 2025	25 th November, 2025

S/N	REGION	TENDER NO	Proposed Project Name	DATE OF UPLOADING THE DOCUMENTS	DATE OF PRETENDER SITE VISIT	DATE OF CLOSING AND OPENING
26	Elgeyo Marakwet	RWC 808	Kabucho - Kipkoris	6 th November, 2025	13 th November, 2025	25 th November, 2025
27	Nakuru	RWC 809	Chebara - Wechego Road	6 th November, 2025	14 th November, 2025	25 th November, 2025
28	Transzoia	RWC 810	B234 - Kiminini Market-Mitoto - Ndal- Brigadier Road	6 th November, 2025	14 th November, 2025	25 th November, 2025
29	Kisumu	RWC 811	Chiga - Rabuor	6 th November, 2025	14 th November, 2025	25 th November, 2025
30	Kwale	RWC 812	Kokotoni – Mavirivirini Primary - Kalalani Ecd	6 th November, 2025	14 th November, 2025	25 th November, 2025
31	Kajiado	RWC 813	Maparasha Bridge	6 th November, 2025	14 th November, 2025	25 th November, 2025
32	Siaya	RWC 814	Bondo - Uyaw	6 th November, 2025	14 th November, 2025	25 th November, 2025
33	Kericho	RWC 816	Furaha - Hill Tea	6 th November, 2025	14 th November, 2025	25 th November, 2025
LOT 4						
1	Kisii	RWC 817	Etogo - Ekona - Nyamaiya - Mogenda	12 th November, 2025	17 th November, 2025	27 th November, 2025
2	Meru	RWC 818	Kiengo - Ndambiro - Mangala - Mnp Road	12 th November, 2025	17 th November, 2025	27 th November, 2025
3	Nyandarua	RWC 819	Kwa Haraka – Rwanyambo – Karagatha - Kinamba	12 th November, 2025	17 th November, 2025	27 th November, 2025
4	Kirinyaga	RWC 821	Baricho - Njegas - Ngaru - Gakoigo - Kangaita -Kiaritha - Kerugoya	12 th November, 2025	18 th November, 2025	27 th November, 2025
5	Trans Nzoia	RWC 822	Cherangani – Kipkeikei – Suwerwa – Kmaoi – Kapcherop – Makuatno - Kaptalamwa	12 th November, 2025	18 th November, 2025	27 th November, 2025
6	Homabay	RWC 823	Suba South: Lak - Kogelo, Usengere - Onyuera, Kijito - Mwirari	12 th November, 2025	18 th November, 2025	27 th November, 2025
7	Bungoma	RWC 826	Kimilili - Kapsokwony	12 th November, 2025	18 th November, 2025	27 th November, 2025
8	Mombasa	RWC 827	Jaribuni - Dzitzoni Road	12 th November, 2025	18 th November, 2025	27 th November, 2025
9	Meru	RWC 828	Kaelo – Mulika - Antobetwe Kiongo - Ngaya - Kinanduba to Kiina Jnt Road	12 th November, 2025	18 th November, 2025	27 th November, 2025
10	Kericho	RWC 832	Kapsorok - Sondu - Kipkok – Mindililwet - Koilsir (Phase I)	12 th November, 2025	19 th November, 2025	27 th November, 2025
11	Meru	RWC 833	Kionyo - Kanyakine- Kithino	12 th November, 2025	19 th November, 2025	27 th November, 2025
12	Nandi	RWC 834	Kipcheken - Kapkemich Road	12 th November, 2025	19 th November, 2025	27 th November, 2025
13	Kiambu	RWC 835	Mount Kenya Mwiki Bridge – Kwangethe Primary School Road – Mwihoko Primary	12 th November, 2025	20 th November, 2025	27 th November, 2025
14	Uasin Gishu	RWC 838	Selia – Turbo	12 th November, 2025	20 th November, 2025	27 th November, 2025
15	Elgeyo Marakwet	RWC 839	St. Michael Kakimiti - Chawis Primary - Chepkoi Jnt - Kamogo - Lemeiywo Primary	12 th November, 2025	20 th November, 2025	27 th November, 2025
16	Tharaka	RWC 829	Turimatweru – Nkondi - Gatunga	12 th November, 2025	21 st November, 2025	27 th November, 2025
17	Tharaka	RWC 830	Murika – Ngage - Mukothima	12 th November, 2025	21 st November, 2025	27 th November, 2025

3. **MANDATORY PRE-TENDER** site visits shall be held on dates as indicated above. Bidders are required to obtain a Pre-tender Site Visit Certificate duly signed by the respective Regional Director.

4. The contact details for the Regional Directors are as tabulated below.

ADDRESSES FOR TENDERS		
S/NO.	REGION	ADDRESS
1)	Baringo	Kenya Rural Roads Authority Baringo Regional Office, Ministry of Public Works Building Along Iten Kabarnet Road. P.o Box 274, KABARNET. Eng. Odero Tel. 0722310778 E-Mail: baringo@kerra.go.ke
2)	Bomet	Kenya Rural Roads Authority, Bomet Regional Office P.O. Box 180 - 20400, BOMET. Eng. Nyamota Mobile No. 0725529076 E-Mail Address: bomet@kerra.go.ke
3)	Bungoma	Kenya Rural Roads Authority Bungoma Regional Office Webuye Malaba Road, Kanduyi Junction. Eng. Omondi Mobile No. 0722993760 P.o Box 763, BUNGOMA.
4)	Busia	Kenya Rural Roads Authority Busia Regional Office P.O. Box 470-50400, Busia. Eng. Jared Omondi Tel: 0722993760 E-Mail Address: busia@kerra.go.ke
5)	Elgeyo Marakwet	Kenya Rural Roads Authority Elgeiyo Marakwet Regional Office, Public Works Offices, Elgeiyo Markwet, P.o Box 233-30700, ITEN. Eng. Rono Mobile No. 0723310453 E-Mail: keiyomarakwet@kerra.go.ke
6)	Embu	Kenya Rural Roads Authority, Embu Regional Office, Embu-Majimbo, P.o Box 29, EMBU. Eng. Machira Mobile No. 0718799717 E-Mail Address: embu@kerra.go.ke
7)	Homabay	Kenya Rural Roads Authority Homabay Regional Office, P.O Box 550-40300, Kenya. Eng. Ogogo,

ADDRESSES FOR TENDERS		
S/NO.	REGION	ADDRESS
		Mobile : +254 0703908051 Email : homabay@kerra.go.ke
8)	Kajiado	Kenya Rural Roads Authority, Kajiado Regional Office P.O. Box 64 – 01100, KAJIADO. Eng. Mugambi Mobile No. 0722730803 E-Mail Address: kajiado@kerra.go.ke
9)	Kericho	Kenya Rural Roads Authority, Kericho Regional Office P.O. Box 534 KERICHO. Eng. Gibson Nyamota Mobile No. 0725529076 E-Mail Address: kericho@kerra.go.ke
10)	Kiambu	Kenya Rural Roads Authority Kiambu Regional Office, P.O Box 700-00900, KIAMBU. ENG. Joseph Irungu, Mobile No. 0722826793 E-Mail Address: Kiambu@kerra.go.ke
11)	Kirinyaga	Kenya Rural Roads Authority Kirinyaga Regional Office, Kerugoya – Kagio – Kutus, Junction, P.o Box 390, KERUGOYA. Eng. Murage Mobile No. 0722801088 E-Mail Address: kirinyaga@kerra.go.ke
12)	Kisii	Kenya Rural Roads Authority Kisii Regional Office, Kisii-Kilgoris Road P.o Box 1084-40200. Eng. Nyariki Mobile No. 0790094945 E-Mail Address: kisii@kerra.go.ke
13)	Kisumu	Kenya Rural Roads Authority Kisumu Regional Office, Mmboleo Along Kisumu -Kamega Highway P.o Box 1448-40100, Kisumu. Eng. Ochieng' Mobile No. 0722660557 E-Mail Address: kisumu@kerra.go.ke
14)	Kitui	Kenya Rural Roads Authority Kitui Regional Office, Public WorksCamp, Along Kitui Kibwezi Road P.o Box 41-90200, KITUI. Eng. Mwanzia Mobile No. 0712953899 E-Mail: kitui@kerra.go.ke

ADDRESSES FOR TENDERS		
S/NO.	REGION	ADDRESS
15)	Kwale	Kenya Rural Roads Authority, Kwale Regional Office P.O. Box 139-80403, Kwale. Eng. Dominic Kundu Mobile No. 0723658485 E-Mail Address: kwale@kerra.go.ke
16)	Machakos	Kenya Rural Roads Authority, Machakos Regional Office P.O. Box 874-90100, MACHAKOS Eng. Zipporah Kabata Mobile No. 0721832570 Eng. E-Mail Address: machakos@kerra.go.ke
17)	Makueni	Kenya Rural Roads Authority Makueni Regional Office, Off Makindu Road, Wote P.o Box 87-90300, MAKUENI. Eng. Ndunda Mobile No. 0722745129 E-Mail.: makueni@kerra.go.ke
18)	Meru	Kenya Rural Roads Authority Meru Regional Office, Public Works Offices, Off Mwendatu Road, Rururing'u, Eng. Akwiri Mobile No. 0711593390 E-Mail. rmmeru@kerra.go.ke
19)	Migori	Kenya Rural Roads Authority, Migori Regional Office P.O. Box 164, SUNA, MIGORI Eng. Michoma Mobile No. 0722471634 E-Mail Address: migori@kerra.go.ke
20)	Mombasa	Kenya Rural Roads Authority, Migori Regional Office P.O. Box 164, SUNA, MIGORI Eng. Kendagor Mobile No. 0722471634 E-Mail Address: mombasa@kerra.go.ke
21)	Murang'a	Kenya Rural Roads Authority, Murang'a Regional Office P.O. Box 633, MURANG'A Eng. Wanjohi Mobile No. 0729874704 E-Mail Address: murang'a@kerra.go.ke
22)	Nakuru	Kenya Rural Roads Authority, Nakuru Regional Office P.O. Box 17791-20100, Nakuru. Eng. Laban Ngigi Tel: 0722212185 E-Mail Address: nakuru@kerra.go.ke

ADDRESSES FOR TENDERS		
S/NO.	REGION	ADDRESS
23)	Nandi	Kenya Rural Roads Authority, Nandi Regional Office P.O. Box 87-30300. KAPSABET. Eng. Januaries Kimilu Mobile No. 0722428945 E-Mail Address: nandi@kerra.go.ke
24)	Narok	Kenya Rural Roads Authority Narok Regional Office, Opposite County Government Offices, P.o Box 398-20500, NAROK. Eng. Karembu Mobile No. 0723088534 E-Mail: narok@kerra.go.ke
25)	Nyandarua	Kenya Rural Roads Authority, Nyandarua Regional Office Along Gilgil -Nyahururu rd. P.O. Box 82-20300, . Eng. Mburu Mobile No.0721254742 E-Mail Address: nyandarua@kerra.go.ke
26)	Siaya	Kenya Rural Roads Authority, Siaya Regional Office P.O. Box 141-40600, SIAYA. Eng. Ochieng Mobile No. 0722660557 E-Mail Address: siaya@kerra.go.ke
27)	Tharaka Nithi	Kenya Rural Roads Authority Tharaka Nithi Regional Office Chuka Public Works Camp, P.o Box 345-60400, CHUKA. Eng. Machira Mobile No. 0718799717 E-Mail: rmtn@kerra.go.ke
28)	Trans Nzoia	Kenya Rural Roads Authority, Trans Nzoia Regional Office P.O. Box 135-30200, KITALE Eng. Moses Chelangá Tel: 0724706430 E-Mail Address: transnzoia@kerra.go.ke
29)	Uasin Gishu	Kenya Rural Roads Authority Uasin Gishu Regional Office P.O. Box 2708-30100, ELDORET. Eng. Chelangá Tel: 0726957897 E-Mail Address: uasingishu@kerra.go.ke
30)	West Pokot	Kenya Rural Roads Authority West Pokot Regional Office Ministry of Public Works Yard, Opposite Water Resource Management Authority (WARMA), Along Makutano Kapenguria Road.

ADDRESSES FOR TENDERS		
S/NO.	REGION	ADDRESS
		P.o Box 302-30600, KAPENGURIA. E-Mail: pokotcentralengineer@yahoo.com

5. Completed tender documents (**Original and one (1) copy**) should be enclosed in plain sealed envelopes, clearly marked with the Tender Name, Tender Number and **deposited in the Tender Box at the third floor South Wing of Barabara Plaza Block B or be addressed and posted to the address indicated below so as to be received on or before the date indicated in the table above.**
6. Bulky tenders which do not fit in the Tender Box shall be delivered to the Supply Chain Management Office located on the 3rd Floor, Barabara Plaza, Block B.
7. Opening of the bids will take place immediately thereafter as indicated in the table above at the Ground Floor Board Room Barabara Plaza, Block B in the presence of the tenderers or their representatives who choose to attend.
8. Bids not received at the submission venue by the closing date and time will not be accepted for opening and will be rejected and returned unopened.
9. All pages of the tender documents submitted by bidders shall be sequentially serialized including the cover page.
10. Interested bidders are required to continually check the Kenya Rural Roads Authority website: www.kerra.go.ke for any tender addendums or clarifications that may arise before submission date.

**The Director General,
Kenya Rural Roads Authority,
Barabara Plaza Block B, Mazao road, Opposite KCAA building
P. O. Box 48151 – 00100,
NAIROBI, KENYA
Email Adresses : procurement@kerra.go.ke, dg@kerra.go.ke
Tel: +254 (020) 780600/01-05, Mobile: 0711851103**

Deputy Director (Supply Chain Management)
FOR: DIRECTOR GENERAL