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INVITATION TO TENDER

Kenya Rural Roads Authority,

P.O. Box 633-10200,

MURANG’A

Email : murang’a. proc@Kkerra.go.ke

TENDER NAME: ROUTINE MAINTENANCE OF Uncl.424: MWIRUA - GITHINDU - MAKEU
IN MURANGA REGION

TENDER No: KeRRA/008/MUR/39/030/2025-2026

10.

11.

The (Kenya Rural Roads Authority) invites sealed tenders from eligible candidates for (Routine

maintenance of Uncl.424: Mwirua - Githindu — Makeu with an estimated budget of Kshs. 3,743,171.68

Tendering will be conducted under open competitive method using a standardized tender document.
Tendering is open to all qualified and interested Tenderers.

Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours [0900 t01600 hours] at the address given below.

The Regional Director,
Kenya Rural Roads Authority-Muranga Region,
P.O Box 633-10200, Murang’a Kenya.

Tender documents may be obtained electronically from the Website(s) www.kerra.go.ke. Tender
documents obtained electronically will be free of charge.

Tender documents may be obtained electronically from the Authority’s Website (www.kerra.go.ke).
Tender documents obtained electronically will be free of charge.

Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke).
Tenderers who download the tender document must forward their particulars immediately to
(murang'a.proc@kerra.go.ke) to facilitate any further clarification or addendum.

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

All Tenders must be accompanied by a duly filled Tender Securing Declaration.

Completed tenders must be delivered to the address below on or before 18"November, 2025 at
10.00am. Electronic Tenders [will not] be permitted.

Tenders will be opened immediately after the deadline date and time specified above or any
deadline date and time specified later. Tenders will be publicly opened in the presence of the

Tenderers' designated representatives who choose to attend at the address below.

Late tenders will be rejected.

The addresses referred to above are:


mailto:proc@kerra.go.ke
http://www.kerra.go.ke/
http://www.kerra.go.ke/

A. Address for obtaining further information and for purchasing tender documents

Kenya Rural Roads Authority,
Murang’a Regional Office,
P.O Box 633-10200, Murang’a, Kenya.

The officer to be contacted:

Senior Supply Chain Management Officer,
Email : murang’a. proc@kerra.go.ke

Tel : 020-024030(21) ; +254 757213209

B. Address for Submission of Tenders. (Office or Tender Box)

Physical address for hand Courier Delivery to office or Tender Box

The Regional Director,

Kenya Rural Roads Authority,
Murang’a Region

P.O Box 633-10200,
Murang’a, Kenya.

C. Address for Opening of Tenders.

Kenya Rural Roads Authority,
Murang’a Region

P.O Box 633-10200,
Murang’a, Kenya.

Senior Supply Chain Management Officer
FOR. REGIONAL DIRECTOR

Vi



PART 1 - TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1.

2.

Scope of Tender

11 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity
shall indicate in the Data Sheet and make available to all the firms together with this tender
document all information that would in that respect give such firm any unfair competitive advantage
over competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive
advantage from having provided consulting services related to this tender being tendered for. The
Procuring Entity shall indicate in the TDS firms (if any) that provided consulting services for the
contract being tendered for. The Procuring Entity shall check whether the owners or controllers of
the Tenderer are same as those that provided consulting services. The Procuring Entity shall, upon
request, make available to any tenderer information that would give such firm unfair competitive
advantage over competing firms.

Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are
not eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and
severally liable for the execution of the entire Contract in accordance with the Contract terms. The
JV shall nominate a Representative who shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the tendering process and, in the event the JV is
awarded the Contract, during contract execution. The maximum number of JV members shall be
specified inthe TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in
which they have a substantial or controlling interest shall not be eligible to tender or be awarded a
contract. Public Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest
8



shall be disqualified. Atenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:

a)  Directly or indirectly controls, is controlled by or is under common control with another
tenderer; or

b)  Receivesorhas received any direct or indirect subsidy from another tenderer; or

c)  Hasthesame legal representative as another tenderer; or

d)  Hasarelationship with another tenderer, directly or through common third parties, that puts it
in a position to influence the tender of another tenderer, or influence the decisions of the
Procuring Entity regarding this tendering process; or

e)  Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

f)  any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as
Engineer for the Contract implementation; or

g)  Would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services for the preparation or implementation of the contract specified
in this Tender Document or

h)  Hasaclose business or family relationship with a professional staff of the Procuring Entity who:

i) are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or

ii) would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and execution of the Contract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A

tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,

except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more
than one tender. Members of a joint venture may not also make an individual tender, be a
subcontractor in a separate tender or be part of another joint venture for the purposes of the same
Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT

4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub- consultants for any part of the
Contractincluding related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to

tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be

awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state
Government and/or public administration, (ii) financially autonomous and not receiving any
significant subsidies or budget support from any public entity or Government, and (iii) operating
under commercial law and vested with legal rights and liabilities similar to any commercial
enterprise to enable it compete with firms in the private sector on an equal basis.

3.9 AFirms and individuals may be ineligible if their countries of origin (a) as a matter of law or official

regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance


http://www.ppra.go.ke/

with a decision of the United Nations Security Council taken under Chapter V11 of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that
country, or any payments to any country, person, or entity in that country. A tenderer shall provide
such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity
shall reasonably request.

3.10Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to
enable the Procuring Entity determine if this condition is met shall be provided in for this purpose is
be provided in “SECTION Il - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual member
firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership
by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

3.12The National Construction Authority Act of Kenya requires that all local and foreign contractors
be registered with the National Construction Authority and be issued with a Registration Certificate
before they can undertake any construction works in Kenya. Registration shall not be a condition for
tender, but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration
with National Construction Authority may be accessed from the website www.nca.go.ke.

3.13The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will
be required to seek for exemption from the Competition Authority. Exemption shall not be a
condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be
given opportunity to seek such exemption as a condition of award and signature of contract.
Application for exemption from the Competition Authority of Kenya may be accessed from the
website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing
a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4.  Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

5.  Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site
of the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall
be at the tenderer's own expense.
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5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity
to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below,
and which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures

i) Section I - Instructions to Tenderers (ITT)

ii)  Section Il - Tender Data Sheet (TDS)

iii)  Section I11 - Evaluation and Qualification Criteria
iv)  Section IV - Tendering Forms

PART 2 Works Requirements

i) Section V - Drawings

i)  SectionVI-Specifications

iii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i) Section V111 - General Conditions of Contract (GCC)
ii)  Section IX - Special Conditions of Contract (SC)

iii)  Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
Tender Document and to furnish with its Tender all information and documentation as is required
by the Tender document.

7.  Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the
Site shall be at the Tenderer's own expense.

8.  Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held
and when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit
of the site of the works. The purpose of the meeting will be to clarify issues and to answer questions
on any matter that may be raised at that stage.
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8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who
have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source
of the questions asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-
tender meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the
pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification
ofaTenderer.

9. Clarification and amendments of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in
accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all
tenderers who have acquired the Tender Documents in accordance with ITT 6.3, including a
description of the inquiry but without identifying its source. If specified in the TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity
shall amend the Tender Documents appropriately following the procedure under ITT 8.4.

10. Amendment of Tendering Document

10.1At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2Any addendum issued shall be part of the tendering document and shall be communicated in writing
to all who have obtained the tendering document from the Procuring Entity in accordance with ITT
6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web
page in accordance with ITT 8.4.

10.3To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission
of Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11. Costof Tendering

11.1The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.

12. Language of Tender

12.1The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents
and printed literature that are part of the Tender may be in another language provided they are
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accompanied by an accurate and notarized translation of the relevant passages into the English
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.

13.  Documents Comprising the Tender

13.1The Tender shall comprise the following:
a)  Formof Tender prepared inaccordance with ITT 14;
b)  Schedulesincluding priced Bill of Quantities, completed inaccordance with ITT 14and ITT 16;
c)  Tender Security or Tender-Securing Declaration, inaccordance with ITT 21.1;
d)  Alternative Tender, if permissible, inaccordance with ITT 15;
e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f)  Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted,;

g)  Conformity: atechnical proposal inaccordance with ITT 18;
h)  Anyotherdocumentrequired inthe TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute
a Joint Venture Agreement in the event of a successful Tender shall be signed by all members and
submitted with the Tender, together with a copy of the proposed Agreement. The Tenderer shall
chronologically serialize pages of all tender documents submitted.

13.3The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested.

15. Alternative Tenders
15.1Unless otherwise specified inthe TDS, alternative Tenders shall not be considered.

15.2When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will be
described in Section III, Evaluation and Qualification Criteria.

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation
of the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming
to the basic technical requirements shall be considered by the Procuring Entity. When specified in
the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the
Works, and such parts will be identified in the TDS, as will the method for their evaluating, and
described in Section VII, Works' Requirements.

16. Tender Pricesand Discounts

16.1The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.



16.2The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed covered
by the rates for other items in the Bill of Quantities and will not be paid for separately by the
Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not
included in the Tender, and provided that the Tender is determined substantially responsive
notwithstanding this omission, the average price of the item quoted by substantially responsive
Tenderers will be added to the Tender price and the equivalent total cost of the Tender so
determined will be used for price comparison.

16.3The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price
of the Tender, including any discounts offered.

16.4The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

16.51t will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions
of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

16.6Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4,
provided the Tenders for all lots (contracts) are opened at the same time.

16.7All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the
rates and prices and the total Tender Price submitted by the Tenderer.

17. Currencies of Tender and Payment

17.1Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device
own ways of getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section 1V, Tender Forms, in sufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility inaccordance with ITT 4.

19.2In accordance with Section 11, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

19.3A margin of preference will not be allowed. Preference and reservations will be allowed, individually
or in joint ventures. Applying for eligibility for Preference and reservations shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.
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19.4Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a contractor or group of contractors qualifies for a margin of
preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or a
possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in
relation to the procurement process or contract management.

19.5The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a
tenderer to keep information relating to its ownership and control confidential where it is tendering
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

19.6The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any
changes to the information which was provided by the tenderer under ITT 6.3. The obligations to
require this information shall continue for the duration of the procurement process and contract
performance and after completion of the contract, if any change to the information previously
provided may reveal a conflict of interest in relation to the award or management of the contract.

19.7All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information
required pursuant to these requirements, the Tenderer shall warrant that the information submitted is
complete, current and accurate as at the date of submission to the Procuring Entity.

19.8If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

19.91f information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,
ii)  ifthe contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation
of whetherthe tenderer or any other persons have committed any criminal offence.

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or
out-of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tenderer.

20. Period of Validity of Tenders

20.1Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

20.2In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
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Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the
request shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity period, the Contract price shall be determined as
follows:

a) inthe case of fixed price contracts, the Contract price shall be the tender price adjusted by
the factor specified inthe TDS;

b)  inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender
evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

21. Tender Security

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the formincluded in
Section IV, Tender Forms.

21.21f a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:
a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b)  anirrevocable letter of credit;
c)  aBanker'schequeissued by areputable commercial bank; or
d)  anothersecurity specified inthe TDS,

21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall
be valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall
be rejected by the Procuring Entity as non-responsive.

21.51f a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the
Contract and furnishing the Performance Security and any other documents required in the TDS.
The Procuring Entity shall also promptly return the tender security to the tenderers where the
procurement proceedings are terminated, all tenders were determined nonresponsive or a bidder
declines to extend tender validity period.

21.6The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
any other documents required in the TDS.

21.7The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e) ifa Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer onthe Form of Tender, or any extension thereto provided by the Tenderer; or

f) if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 50; or
ii)  furnish a Performance Security and if required in the TDS, and any other documents
required inthe TDS.
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21.8Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

21.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the
time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of
all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.
22. Formatand Signing of Tender

22.1The Tenderer shall prepare one original of the documents comprising the Tender as described in
ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT
15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

22.2Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential
to their business. This may include proprietary information, trade secrets, or commercial or
financially sensitive information.

22.3The original and all copies of the Tender shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The
name and position held by each person signing the authorization must be typed or printed below the
signature. All pages of the Tender where entries or amendments have been made shall be signed or
initialed by the person signing the Tender.

22.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV
on behalf of the JV, and to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

22.5Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. Submission and Opening of Tenders
23. Sealing and Marking of Tenders

23.1Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or
inasingle sealed package, or in a single sealed container bearing the name and Reference number of
the Tender, addressed to the Procuring Entity and a warning not to open before the time and date for
Tender opening date. Within the single envelope, package or container, the Tenderer shall place the
following separate, sealed envelopes:

a)  1in an envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as described in ITT 11; and
b)  inanenvelope or package or container marked “COPIES”, all required copies of the Tender;
and
c) ifalternative Tendersare permitted inaccordance with ITT 15, and if relevant:
i) in an envelope or package or container marked “ORIGINAL —~ALTERNATIVE
TENDER?”, the alternative Tender; and

ii)  in the envelope or package or container marked “COPIES- ALTERNATIVE
TENDER?”, all required copies of the alternative Tender.



The inner envelopes or packages or containers shall:

a)  bearthe nameand address of the Procuring Entity.
b)  bearthe name and address of the Tenderer; and

c)  bearthe nameand Reference number of the Tender.

23.2If an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified inthe TDS. When so specified inthe TDS, Tenderers shall have
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically
shall follow the electronic Tender submission procedures specified in the TDS.

24.2The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of
the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the
deadline as extended.

25. Late Tenders

25.1The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 22.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective written
notice. All notices must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and

b)  received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

26.2Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the
Tenderers.

26.3No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on
the Form of Tender or any extension thereof.

27. Tender Opening

27.1Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives who chooses to attend. Any specific electronic
Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1,
shall be as specified inthe TDS.

27.2First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with
the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal
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shall be permitted unless the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at Tender opening.

27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at
Tender opening.

27.4Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

27.60nly Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities
are to be initialed by the members of the tender opening committee attending the opening. The
number of representatives of the Procuring Entity to sign shall be specified in the TDS.

27.7At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor
reject any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum:
a)  thename of the Tenderer and whether there is a withdrawal, substitution, or modification;
b)  the Tender Price, per lot (contract) if applicable, including any discounts;
c) anyalternative Tenders;
d)  thepresence or absence of a Tender Security, if one was required.
e)  number of pages of each tender document submitted.

27.9The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes.
A copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28. Confidentiality

28.1Information relating to the evaluation of Tenders and recommendation of contract award shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tender process
until information on Intention to Award the Contract is transmitted to all Tenderers in accordance
with ITT 46.

28.2Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

28.3Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it
shall doso inwriting.

29. Clarification of Tenders



29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its
tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is not
in response to a request by the Procuring Entity shall not be considered. The Procuring Entity's
request for clarification and the response shall be in writing. No change, including any voluntary
increase or decrease, in the prices or substance of the tender shall be sought, offered, or permitted,
except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the
evaluation of the tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1During the evaluation of tenders, the following definitions apply:
a)  “Deviation” is a departure from the requirements specified in the tender document;
b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance
of the requirements specified in the tender document; and

c)  “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

31. Determination of Responsiveness

31.1The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 13.

31.2A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation, or
omission is one that, if accepted, would:
a)  affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or
b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met
without any material deviation, reservation or omission.

31.41f a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32. Non-material non-conformities

32.1Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period, to rectify
nonmaterial non-conformities in the tender related to documentation requirements. Requesting
information or documentation on such non- conformities shall not be related to any aspect of the
price of the tender. Failure of the tenderer to comply with the request may result in the rejection of
its tender.

32.3Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
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nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

33. Arithmetical Errors

33.1The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any person or entity.

33.2Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:
a)  Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.
b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and
subtotal and total bid price shall be considered as a major deviation that affects the substance
of the tender and shall lead to disqualification of the tender as non-responsive. and

c) ifthereisadiscrepancy betweenwords and figures, the amount in words shall prevail
33.3Tenderers shall be notified of any error detected in their bid during the notification of award.
34. Currency provisions

34.1Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.

35. Margin of Preference and Reservations
35.1No margin of preference shall be allowed on contracts for small works.

35.2Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or
enterprise of women, youth and/or persons living with disability, who are appropriately registered as
such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to
tender specifically indicates that only businesses/firms belonging to those specified groups are the only
ones eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected in advance by the Procuring Entity.

36.2Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of
works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for
their parts of the Works.

36.3The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless
their specialized parts of the Works were previously designated by the Procuring Entity in the TDS as
can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer.

37. Evaluation of Tenders

37.1The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section IlI,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted.
By applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated
Tender in accordance with ITT 40.

37.2To evaluate a Tender, the Procuring Entity shall consider the following:



a)  price adjusmentdue to discounts offered in accordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT39;

c)  price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT
30.3;and

d) any additional evaluation factors specified in the TDS and Section Ill, Evaluation and
Qualification Criteria.

37.3The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the
period of execution of the Contract, shall not be considered in Tender evaluation.

37.41In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and
the methodology to determine the lowest evaluated cost of the lot (contract) combinations, including
any discounts offered in the Form of Tender, is specified in Section Ill, Evaluation and
Qualification Criteria.

38. Comparison of Tenders

38.1The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

39. Abnormally Low Tenders

39.1An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

39.2In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price
in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation
of risks and responsibilities and any other requirements of the Tender document.

39.3After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender
Price, the Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

40.1An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

40.2In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to
check if the specifications, scope of work and conditions of contract are contributory to the
abnormally high tenders. The Procuring Entity may also seek written clarification from the tenderer
on the reason for the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity_may accept or not accept the tender depending on the Procuring Entity's
budget considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may retender
for the contract based on revised estimates, specifications, scope of work and conditions of
contract, as the case may be.
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40.3If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.1If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

41.2After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:
a)  acceptthe Tender;or
b)  require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or
c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;or
d) rejectthe Tender,

42. Qualifications of the Tenderer

42.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is
selected as having submitted the lowest evaluated cost and substantially responsive Tender, meets
the qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

42.2The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall
not take into consideration the qualifications of other firms such as the Tenderer's subsidiaries,
parent entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the
Tender document), or any other firm(s) different from the Tenderer.

42.3An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

42.4An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price.

42.5In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price
in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation
of risks and responsibilities and any other requirements of the Tender document.

42.6After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the
Procuring Entity shall reject the Tender.

43. BestEvaluated Tender

43.1Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best



Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a)  Mostresponsive to the Tender document; and

b)  thelowestevaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to
Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders
submitted and specifically, Tender securities, shall be promptly returned to the Tenderers.

F. Award of Contract
45. Award Criteria

45.1The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

46.1Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a)  thenameand address of the Tenderer submitting the successful tender;

b)  the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d)  theexpiry date of the Standstill Period; and

e) instructions on how to request a debriefing and/or submit a complaint during the standstill
period;

47. Standstill Period

47.1The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

47.2Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.10n receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a
debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall provide
the debriefing within five days of receipt of the request.

48.2Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

49. Letter of Award
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49.1Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21days of the date of the letter.

50. Signing of Contract

50.1Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

50.2Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

50.3The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period

51. Appointment of Adjudicator

51.1The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer
disagrees with this proposal, the Tenderer should so state in his Tender. If, in the Letter of
Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring
Entity will request the Appointing Authority designated in the Special Conditions of Contract (SCC)
pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

52. Performance Security

52.1Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity
may award the Contract to the Tenderer offering the next Best Evaluated Tender.

52.3Performance security shall not be required for contracts estimated to cost less than Kenya shillings
five million shillings.

53. Publication of Procurement Contract

53.1Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum,
the notice shall containthe following information:

a)  nameand address of the Procuring Entity;

b)  name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

c) thename ofthe successful Tenderer, the final total contract price, the contract duration.
d)  datesofsignature, commencementand completion of contract;

e)  names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.



54. Procurement Related Complaints and Administrative Review
54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2A request for administrative review shall be made in the form provided under contract forms.
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Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the

Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail
over those in ITT.

ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT 1.1 The name of the contract is Uncl.424: MWIRUA - GITHINDU - MAKEU
The reference number of the Contract is KeRRA/008/MUR/39/030/2025-2026
ITT 23 The Information made available on competing firms is as follows:
ITT 2.4 The firms that provided consulting services for the contract being tendered for are:
NA
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: Two [2].

B. Contents of Tender Document

8.1 Pre-tender site visit, bidders are requested to make their own arrangements in consultation with
the regional director's Office and ensure their pretender site visit certificate is signed and
stamped. (within the first 14 days of the notice) i.e not later than 14" November,2025.

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than
7 days before the date of tender opening.

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged
pretender site visit will be published is https://www.kerra.go.ke

ITT9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender

documents, the Procuring Entity’s address is:

(1) Name of Procuring Entity
Kenya Rural Roads Authority,
P.O. Box 633-10200,
MURANG’A
Email: murang’a proc@Kkerra.go.ke

(2) Physical address for hand Courier Delivery to Kenya Rural Roads Authority or
deposited into a Tender Box at KeRRA Office, Murang’a

The Regional Director,
Kenya Rural Roads Authority,
P.O Box 633-10200, Murang’a-Sagana Road, Murang’a,Kenya

Email: murang’a. proc@kerra.go.ke

C. Preparation of Tenders

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: N/A

ITT 15.1 Alternative Tenders shall not be considered.

ITT 15.2 Alternative times for completion shall not be permitted.

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the Works:N/A
ITT 16.5 The prices quoted by the Tenderer shall be fixed

ITT 20.1 The Tender validity period shall be 150 days from the date of Tender Opening

ITT 20.3 (a) (a) The delayed to exceeding N/A__ number of days.
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

(b) The Tender price shall be adjusted by the following percentages of the tender price:

(i) By N/A__ % of the local currency portion of the Contract price adjusted to reflect
local inflation during the period of extension,

and

(i) By N/A % the foreign currency portion of the Contract price adjusted to

reflect the international inflation during the period of extension.

ITT21.1 A Tender Security shall NOT be required, Tenderers’ are Required to fill the Tender
Securing Declaration Form.

ITT 21.2 (d) The Tender Security shall be in form of a Demand Bank Guarantee or
Insurance Guarantee N/A

ITT 21.5 . . . .
On the Performance Security, the bidder shall NOT be required to submit a
Performance Security as prescribed in Clause 21.2 of the ITT

ITT 22.1 Tender Document Required for Submission is 1 (One) Original Tender Document (Copies Not
Required) .

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:

written power of attorney drawn by commissioner of oaths and signed by the Directors
providing the power of attorney.

D. Submission a

nd Opening of Tenders

ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:

Kenya Rural Roads Authority,
Murang’a Regional Office,
P.O Box 633-10200, Murang’a, Kenya.

Email: murang’a.proc@kerra.qo.ke

(4) Date and time for submission of Tenders 18" November, 2025 at 10.00am.
(5) Tenders shall not submit tenders electronically.

ITT 271 The Tender opening shall take place at the time and the address for Opening of Tenders
provided below
Kenya Rural Roads Authority,
Murang’a Regional Office,
P.O Box 633-10200, Murang’a, Kenya
State date and time of tender opening. 18" November, 2025 at 10.00am.
ITT27.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic
tender submission procedures N/A
ITT 27.6 The number of representatives of the Procuring Entity to sign is All members of the opening

committee.

E. Evaluation, a

nd Comparison of Tenders

ITT 32.3

The adjustment shall be based on the Everage [insert “average” or “highest’]
price of the item or component as quoted in other substantially responsive Tenders. If the price
of the item or component cannot be derived from the price of other substantially responsive

Tenders, the Procuring Entity shall use its best estimate.
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 35.2

The invitation to tender is extended to the following groups that qualify for Reservations
INSERT WHERE APPLICABLE

(These groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and
Enterprises of persons living with disability, as the case may be; describe precisely which

groups qualify).

ITT 36.1

At this time, the Procuring Entity does not intend to execute certain specific parts of the Works by
subcontractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is:
__0%_ of the total contract amount. Tenderers planning to subcontract more than 10% of total
volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be
subcontracted along with complete details of the subcontractors and their qualification and
experience.

ITT 36.3

[Indicate N/A if not applicable]
The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized
Subcontractors are designated as follows:

N/A

For the above-designated parts of the Works that may require Specialized Subcontractors, the
relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria in Section Ill,
Evaluation and Qualification Criteria.

ITT51.1

The person named to be appointed as Adjudicator is as nominated by the Employer who is
registered by the CIARB at an hourly fee of Shs.as provided by CIARB per day.

ITT52.2

Other documents required are Form No. 9 Beneficial Ownership Disclosure Form.

ITT54.1

The procedures for making a Procurement-related Complaints are detailed in the “Regulations”
available from the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke. If a
Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its
complaint following these procedures, in writing (by the quickest means available, that is either
by hand delivery or email to:

For the attention: [Regional Director]

Title/position: [Regional Director]

Procuring Entity: [KeRRA Murang’a]

Email address: [murang’a.proc@kerra.go.ke]

In summary, a Procurement-related Complaint may challenge any of the following:
(i) the terms of the Tender Documents; and

(i1) the Procuring Entity’s decision to award the contract.
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SECTION Il1 - EVALUATION AND QUALIFICATION CRITERIA

1

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of
contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will be examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all
aspects in meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”,
including checking for tenders with unacceptable errors, abnormally low tenders, abnormally
high tenders and tenders that are front loaded. Tenders that do not pass the Preliminary

Examination will be considered irresponsive and will not be considered further.

A. PRELIMINARY EXAMINATION

Tenderers shall provide evidence satisfactory to the Employer of their eligibility and of their
capability and adequacy of resources to effectively carry out the subject Contract. To this end,
the tenderer shall be required to provide latest information set out below:

Table 1:
Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
(A) PRELIMINARY EVALUATION CRITERIA
ITT 19.0
1 Provide duly filled, signed and stamped Tender [ITT 11.1(c) Must be
Securing Declaration form TDSITP 11.1(h) - (5) | submitted
SECTION Il A-(5)
Properly and dully filled, signed and stamped form of bid and
appendix to form of bid by the authorized person through the power
of attorney. with a bid validity of One Hundred Fifty (150) days, from
the specified date of bid opening}.
In addition:
B) The Tenderer must prepare this Form of Tender on stationery with
its letterhead clearly showing the Tenderer's complete name and
business address.
C) The Form of Tender shall include the following Forms duly
completed and signed by the Tenderer.
a) Properly and dully filled, signed and stamped Tenderer's
Eligibility; Confidential Business Questionnaire — to | ITT 19.1
establish we are not in any conflict to interest. ITT 11.1(a) Must be filled/
2) b) Properly and dully filled, signed and stamped Certificate of [ TDS ITP 11.1(h) —(9) | o "o o
Independent Tender Determination — to declare that we | SECTION Il EQC A-
completed the tender without colluding with other | (11)
tenderers.
c) Properly and dully filled, signed and stamped Self-
Declaration of the Tenderer— to declare that we will, if
awarded a contract, not engage in any form of fraud and
corruption.
d) Properly and dully filled, signed and stamped Declaration
and commitment to the Code of Ethics for Persons
Participating in Public Procurement as per the
requirements of Asset & Disposal Act 2015.
D) Person signing the Tender shall have the power of attorney given
by the Tenderer to be attached with the Tender
Certified Certificate of Incorporation or Business Registration (where ITT 36
3) applicable) issued by Registrar of Companies Certified by ITT 11.1(2) Must_be
TDSITP 11.1 (h) — (1) submitted

Commissioner for Oaths

SECTION Il EQC A-(1)

30




Item Requirement

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
Certified Current CR12 Certificate (dated within 6 Months before
date of opening) from the Registrar of Companies Certified by
Commissioner for Oaths. This should be provided with Certified

2) Identification Documents of Directors and all individuals listed on the | TDS ITP 11.1 (h) — (2) Must be
CR12. (ID or Passport) Certified by Commissioner for Oaths. For | SECTION Il EQC A-(2) | submitted
Corporate Directors, CR12 or its equivalent for the corporate
directors, Identification Documents for the corporate Director and its
directors MUST be provided.

5) Valid Current Single Business Permit Certified by Commissioner for | TDS ITP 11.1 (h) — (3) Must be
Oaths SECTION 111 EQC A-(3) | submitted

- . - TDS ITP 11.1 (h) — (6) Must be

6) PIN / VAT Certificate Certified by Commissioner for Oaths SECTION Il EQC A-(2) | submitted
Valid Tax Compliance Certificate (shall be verified for validity in ITT 4.14 Must be

7 KRA Checker) TDSITP 11.1 () —(4) submitted

SECTION Il EQC A-(4)
Current Certificate of Registration with National Construction | ITT 3.12 Must be

8) Authority in the Category “NCA 5,6,7 and 8” together with a valid | TDS ITP 11.1 (h) — (6) bmitted
NCA practicing license SECTION Il EQC A-(6) su €
Provide (where applicable) valid certificate of registration with Must be

9) National Treasury for Access to Government Procurement [ TDSITP 11.1 (h) —(9) bmitted
Opportunities (AGPO) in the relevant group su ¢
Pre-tender site visit, bidders are requested to make their own
arrangements in consultation with the regional director's Office and | ITT 7 Must b

10) ensure their pretender site visit certificate is signed and stamped. | SECTION Ill EQC A- gs 'tfd
(within the first 14 days of the notice) i.e not later than 14" | (13) submitte
November,2025.

Submit a written Sworn Affidavit on Pending Litigation and ITT 204 Must be

11) Litigation History specific to this Tender Witnessed by a TDS ITP 11.1 (h) — (11) bmitted
Commissioner of Oaths SECTION 11l EQC A-(7) | SUPM™Me
Submit a written power of attorney specific to this Tender authorizing | ITT 20.4 Must be

12) the signatory of the bid to commit the Bidder, Witnessed by a [ TDS ITP 11.1 (h) —(8) submitted
Commissioner of Oaths. SECTION Il EQC A-(7)

ITT 20.4 Must be

13) Submit Authority letter to seek reference from Tenderers banker TDSITP 11.1 (h) — (13) submitted

SECTION Il EQC A-(7)
. . , ITT 204

14) Proof of having Bank Account in th_e contractor’s name (Bank TDS ITP 11.1 (h) — (14) Must_be

Statement for last Three Months or Confirmation Letter from Bank SECTION 111 EQC A<(7) submitted
ITT 12.1
15) Submit proof of Similar experience (Certified Award Letters and | TDS ITP 11.1 (h) — (15) | Must be
Completion Certificate SECTION Il EQC A- | Serialized
(14)
Chronological Serialization of all the pages of the tender document ITTgsllzT'é 11.1 (h) — (11
16) (this should be sequential in the format of1,2,3,4,5....... ) from the first SECTION i”( %_( ) Mu_st _be
QC A- | Serialized
page to the last page. (14)

17) The Tender submission SHALL be as follows: ITT 20.1 Must be
a) One Original clearly marked “ORIGINAL”, submitted
Provide Properly and dully filled, signed and stamped proof of
Eligible Goods, Equipment, and Services (Bidders to demonstrate | ITT 4.1 N/A/

18) that Goods, equipment and services to be supplied under the contract | SECTION 1l EQC A- | Must be
to have their origin in any country that is not determined ineligible | (18) submitted
under ITT 4.1). (Include where Applicable)

Provide a Properly and dully filled, signed and stamped proof of | ITT 3.7 Must be

19) having not been declared ineligible by the PPRA as described in ITT | SECTION Il EQC A- .

37 (20) submitted
Submission of Audited Accounts or equivalent acceptable to the
Employer, for the last three [3] years (2022, 2023 & 2024) to

20) demonstrate: the current soundness of the applicant’s financial | SECTION Il EQC A- | Must be
position and its prospective long-term profitability, and capacity to | (19) submitted
have a cash flow amount, turnover and working capital (attach valid
licence of the auditor from ICPAK),

21) Provide a Properly and dully filled, signed and stamped Bill of [ ITT 11.1 (b) Must be Filled
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Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
Quantities (any alterations should be countersigned by the [ SECTION Il EQC A-(9)
authorized person)
Provide a Properly and dully filled, signed and stamped, the
following schedules of supplementary information. ITT 17.0
22) NOTE: That bidders should not alter the format of any of the forms SECTIbN IV EQC - (9)
under this section. Any alteration shall lead to disqualification of the
bid
FORM 1 Properly and dully filled, signed and sta}mped form of ISTIETC?T’Ilc())NI-Ir\I égg 1) N/A/
1) . foreign tenderers 40% rule (for foreign tenderers) .
FT: (Include where Applicable) (Sll%gc()gl\)l A EQC — | Must be Filled
Properly and dully filled, signed and stamped form of | ITT 16; ITT 17.0
2) FORM 2 | Equipment (A separate Form shall be prepared for each | SECTION IV EQC -(4) Must be Filled
EQU: item of equipment listed, or for alternative equipment | SECTION IIIA EQC —
proposed by the Tenderer) (23) & (9)
Properly and dully filled, signed and stamped
Contractor's Representat_lve and Key Personnel _Schedule ITT 6.9 ITT 17.0
(Tenderers should provide the names and details of the
FORM 3| ' ) ; ) SECTION IV EQC -(5) .
3) PER:- suitably qualified Contractor's Representative and Key SECTION IlIA EQC — Must be Filled
' Personnel to perform the Contract separately for each )
personnel/ candidate; with declaration for both parties;
data on their experience should be provided).
Properly and dully filled, signed and stamped form of
tenderers qualification without pre-qualification.
FORM ELI-1.1 (Properly and dully filled, signed and
stamped form of Tenderer Information)
Attach copies of original documents of [check the
box(es) of the attached original documents]
1) Articles of incorporation (or equivalent documents of
constitution o][ aﬁsocliaticl)n), and /or d(cj)curt;\ents of ITT 17.0
. registration of the legal entity named above, in ) .
4) FORM 4 accordance with ITT 4.4. ?9I§CTION IHA EQC - | Must be Filled
2) A current tax clearance certificate or tax exemption
certificate issued by the Kenya Revenue Authority, if
tender s a Kenyan tenderer, in accordance with ITT
4.15.
3) In case of state-owned enterprise or institution, in
accordance with ITT 4.6 documents establishing:
Included are the organizational chart, a list of Board
of Directors, and the beneficial ownership.
ITT 17.0
5) FORM Properly and dully filled, signed and stamped form of (SGEBTION IV EQC - Must be Filled
ELI-1.1 Tenderer Information SECTION IlIA EQC —
9)
ITT17.0;ITT 3.1
FORM SECTION 1V EQC -
6) ELI-1.2 Properly and dully filled, signed and stamped of | (6.2) Must be Filled
' Tenderer's JV Information Form (to be completed for | SECTION IIIA EQC -
each member of Tenderer's JV) (9)
ITT 17.0
FORM SECTION 1V EQC -
7) CON- 2 Properly and dully filled, signed and stamped form of | (6.3) Must be Filled
Historical Contract Non-Performance, Pending Litigation | SECTION IIIA EQC —
and Litigation History (9)
Properly and dully filled, signed and stamped of
Financial Situation and Performance ITT 17.0
- - SECTION IV EQC -
FORM Properly and dully filled, signed and stamped form of .
8) FIN -3.1 | Sources of Finance 6.4) Must be Filled
' - - SECTION IIIA EQC -
Properly and dully filled, signed and stamped form of (9) & (19)
financial documents
FORM Properly and dully filled, signed and stamped form of ITT 17.0 .
9) FIN-32 | Average A | C ' SECTION IV EQC - | Must be Filled
. ge Annual Construction Turnover (6.5)
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Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
SECTION IIIA EQC -
(9 &(19)
ITT 17.0
10) FORM P_roper!y and dully filled, signed and stamped form of (SGFTE%TION IV EQC - Must be Filled
FIN -3.3 | Financial Resources SECTION IlIA EQC -
(9) & (19)
ITT 17.0
11) FORM Properly and dully fiIIe_d, signed and st_amped form of (S6E7C)TION IV EQC - Must be Filled
FIN-3.4 Current Contract Commitments / Works in Progress SECTION IIIA EQC -
(9) & (21)
ITT 17.0
FORM Properly and dully filled, signed and stamped form of SECTION IV EQC - .
12) EXP-4.1 | General Construction Experience 6.8) Must be Filled
' SECTION IlIA EQC -
)
ITT 17.0
FORM Properly and dully filled, signed and stamped of | SECTION IV EQC -
13) EXP - | Specific Construction and Contract Management | (6.9) Must be Filled
4.2(a) Experience. SECTION IlIIA EQC -
9) & (22)
Properly and dully filled, signed and stamped form of | ITT 17.0; ITT 34
FORM Construction Experience in Key Activities (All Sub-| SECTION IV EQC -
14) EXP - | contractors for key activities must complete the| (6.10) Must be Filled
4.2(b) information in this form as per ITT 34 and Section III,| SECTION IlIA EQC -
Evaluation and Qualification Criteria, Sub-Factor 4.2.) (9)
Properly and dully filled, signed and stamped form of | ITT 17.0; ITT 2.1; ITT
15) FORM Self-declaration that the person/tenderer is not debarred in| 3.7; Must be Filled
SD1: the matter of the public procurement and asset disposal| SECTION IHIA EQC -
act 2015. (9)
16) Must submit APPENDIX 1 form of -fraud and corruption ISTETCTIgI\'IO’III,IATTEle—, Must be
must be attached (Appendix 1 shall not be modified). ) Submitted

B) DETAILED EVALUATION CRITERIA

(i) TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial
Capacity Examination will be considered non- responsive and will not be considered further.

C) MARGIN OF PREFERENCE AND RESERVATIONS

17

Procuring Entity will grant a margin of preference in accordance to
Clause 147 and 148 respectively of the PPADR 2020 citizen
contractor registered outside Kenya shall only be eligible to benefit
from the preferences and reservations scheme when bidding in
international tendering and competition. For international/Open
Tenders, a margin of preference shall be applied as follows: -

Ten percent (10%) margin of preference of the evaluated
price of the tender, where the percentage of shareholding
of Kenyan citizens is more than fifty percent (50%);

Group A:

Eight percent (8%) margin of preference of the evaluated
price of the tender, where the percentage of shareholding
of Kenyan citizens is less than fifty percent (50%) but
above twenty percent (20%); and

Group B:

Six percent (6%) margin of preference of the evaluated
price of the tender, where percentage of shareholding of
Kenyan citizens is above five percent (5%) and less than
twenty percent (20%).

Group C:

ITT 33

(Include where
Applicable)

N/A

Must Meet

D) ERROR CHECK

23)

v' The tender sum as submitted and read out during the tender
opening shall be absolute and final and shall not be the subject of
correction, adjustment or amendment in anyway by any person or
entity.

ITT 31

Must Meet
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Item
No.

Evaluation Criteria / Condition / Requirement Description

Clause Ref.

Requirement
Priority

v' Provided that the Tender is substantially responsive, the

Procuring Entity shall handle errors on the following basis:

A. Any error detected if considered a major deviation that affects the

substance of the tender, shall lead to disqualification of the tender
as non-responsive.

. Any errors in the submitted tender arising from a miscalculation

of unit price, quantity, subtotal and total bid price shall be
considered as a major deviation that affects the substance of the
tender and shall lead to disqualification of the tender as non-
responsive. and

. If there is a discrepancy between words and figures, the amount in

words shall prevail

. Abnormally low tenders, abnormally high tenders or any other

indications of potential bid rigging practices, and tenders that are
front loaded.

E) POST QUALIFICATION AND CONTRACT AWARD

A. The Tenderer shall demonstrate that it has access to, or has

available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow as per the provisions of the
Qualification Criteria Matrix in Table 3 below

. Minimum average annual turnover as per the provisions of the

Qualification Criteria Matrix in Table 3 below.

. Specific experience requirement as per the provisions of the

Qualification Criteria Matrix in Table 3 below.

ITT 39

Must Meet
with
Supporting
Evidence
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Table 3: Technical & Financial Capacity Evaluation

Qualification Criteria

Compliance Requirements

Documentation

No.

Subject

Requirement

Single Entity

Joint Venture

Submission
Requirements

All Parties
Combined

1. Historical Contract Non-Performance

1.1

History of
Non-
Performing
Contracts

Non-performance of a contract did
not occur within the last five (5)
years prior to the deadline for
application submission based on all
information on fully settled
disputes or litigation. A fully
settled dispute or litigation is one
that has been resolved in
accordance with the Dispute
Resolution Mechanism under the
respective contract, and where all
appeal instances available to the
applicant have been exhausted.

Must meet
requirement by itself
or as party to past or
existing JV

N/A

Must meet N/A
requirement by
itself or as party to

past or existing JV

Form CON-2

1.2

Pending
Litigation

All pending litigation shall in total
not represent more than thirty
percent (30%) of the Applicant's
net worth and shall be treated as
resolved against the Applicant.

Must meet
requirement by itself
or as party to past or
existing JV

N/A

Must meet N/A
requirement by
itself or as party to

past or existing JV

Form CON-2

2. Financial Situation

2.1

Financial
Performance

Submission of audited accounts or
if not required by the law of the
applicant's country, other financial
statements acceptable to the
Employer, for the last Three [3]
years to demonstrate:

(a) the current soundness of the
applicants’ financial position and
its prospective long-term
profitability, and

(b) capacity to have a cash flow
amount of min. KShs.
2,000,000.00 equivalent working
capital

Must meet
requirement

(a) Must meet
requirement

(b) Must meet
requirement

N/A

(@ N/A

(b) Must
meet
requirement

Must meet
requirement

N/A

(a) Must meet
requirement

@N/A

(O)N/A (b)N/A

Form FIN - 3.1,
with Supporting
Evidence




Qualification Criteria

Compliance Requirements

Documentation

No.

Subject

Requirement

Single Entity

Joint Venture

Submission
Requirements

All Parties
Combined

2.2

Average
Annual
Construction
Turnover

Minimum average annual
construction turnover KShs
5,000,000.00 calculated as an
annual average of the total
payments received from
construction works within the
last Three (3) years for works
between Kshs.6-10 million, Kshs. 2
million for works between Kshs.3-6
million and works below 3 million,
bidders are required to have Kshs. 1
million/provide commitment letter
from the bank and proof of having a
bank account.

Must meet
requirement

Must meet
requirement

Must meet ((100- N/A
50)/ (n-

1)) % of the
requirement where
n= number of joint
venture members

Form FIN - 3.2
with Supporting
Evidence

3. Expe

rience

3.1

General
Construction
Experience

Experience under construction
contracts in the role of contractor,
subcontractor, or management
contractor for at least the last five
(5) years prior to the applications
submission deadline

Must meet
requirement

N/A

Must meet N/A

requirement

4. Form EXP -
4.1
Experience

3.2
(@)

Specific
Construction
Experience

Participation as contractor,
management contractor or
subcontractor, in at least Two (2)
contracts with a value of at least KShs.
3 million for works between Kshs. 5-10
million, Kshs. 1 million for works
between Kshs.3-5 million and kshs
500,000 for works between 1-3
million, equivalents within the last
five (5) vyears that have been
successfully and substantially
completed and that are similar to the
proposed works. The similarity shall be
based on the physical size, complexity,
methods/technology or other
characteristics as described in the
Scope of Works)

Must meet
requirement

Must meet
requirement

Must meet
requirement

N/A

FormEXP.4.2a

Must Provide
Supporting
Evidence




Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

Submission
Requirements

No. Subject Requirement Single Entity Al Parties Eoch Part
Combined y One Party
For subcontracted Works the Bidder
should provide the following:
= Award letter of the Main
Contractor
= Award letter of the subcontract
= Completion letter of the
Subcontract
Proof of payment (attach
payment certificates and
certified bank statements
indicating proof of payment)
3.2 b) For the above or other contracts Must meet Must meet N/A Must meet Must Provide
(b) executed during the period requirements requirement requirement Supporting
stipulated in 4.2(a) above, a Evidence
minimum construction experience
in at least one (1) of:
- New construction of bridges
and approach roads
- Other similar road works
(gravel, concrete paving blocks
or concrete etc.)
4. Work Methodology
4.1 | Work Submission of a work Should Should N/A N/A Must Submit
Methodology methodology demonstrate demonstrate
understanding of understanding
the scope of of the scope
works and other of works and
general other general
requirements requirement
5. Site Staff
The site staff shall possess minimum levels set below;
Qualification = Diploma in| Must meet Must meet N/A N/A Must Provide Supporting
Civil Eng. General requirements requirement Evidence (CV & Certificates/
51 _ General ~ Experience=3 Testimonials)
Site Agent yrs,
Specific Experience =1 Yrs




Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

Submission
Requirements

No. Subject Requirement Single Entity Al Parties Each party
Combined One Party
Qualification =Diploma in| Must meet Must meet N/A N/A Must Provide Supporting
59 Senior Civil Eng. requirements requirement Evidence (CV & Certificates/
' Foreman General Experience = 3 yrs, Testimonials)
Specific Experience = 1 Yrs
Qualification = Diploma in| Must meet Must meet N/A N/A Must Provide Supporting
53 | Site Surveyor Surveying ) requirements requirement Evidence (CV & Certificates/
General Experience = 3 yrs Testimonials)
Specific Experience =1 Yrs

6. Key Equipment

6.1

Contractors must meet requirements on key equipment as listed in table 4 below;

Must Provide Supporting
Evidence(logbooks and lease
agreements with supporting
logbooks)
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Table 4: Equipment Holding

Contractors must meet requirements on key equipment as listed below;

ltem
No.

Equipment Details

Minimum Number Required
for the execution of the
Contract

A) General plant

1.Primary/Secondary/Crusher Unit/Power 0
Screen Min capacity 60/hr
2. Concrete batching plant Min Cap 20m3/hr 0
Subtotal for A
B) Bituminous Plants
1. Bitumen pressure distributor 0
2. Bitumen heater tank (10,000 litres) 0
3. Asphalt plant 0
4. Paver 0
5. Chip’s spreader 0
Subtotal for B 0
C) Compactors
1.Vibrating compaction plate 300mm wide -
2.Vibrating compaction plate 600mm wide 1
Subtotal for C 1
D) Mobile Compressors
1. Medium rock drill (1.5 m3/min) Optional
2. Heavy rock drill (1.5 m3/min) Optional
Subtotal for D
E) Concrete Equipment
1. Mobile concrete mixers 1
2. Truck mounted mixers Optional
Subtotal for E 1
F) Transport (Tippers, dumpers, water tankers)
1. 4x2 tippers payload 7-12 tonnes 4
2. 6x4 tippers payload 16-20 tonnes Optional
3. Articulated trailers (low loaders) Optional
4. Dump trucks 1
5. Flatbed lorries Optional
6. Water tankers (18,000- 20,000 Its 1
capacity)
7. Water tankers (8,000- 10,000 Its .
; Optional
capacity)
Subtotal for F 6
G) Earth moving equipment
1. Tractor dozers with dozer attachment Optional
(D6-D9)
2. Tracked loaders Optional
3. Wheel loaders Optional
4, Motor scrappers Optional
5. Motor graders (93-205KW) 1
6. Trench excavators Optional
Subtotal for G 1
H) Diesel Generators
1. Diesel generators (15- 200KVa) Optional
Subtotal H -
1) Excavators
| 1. Hydraulic crawler mounted (7-10 1




Item |Equipment Details Minimum Number Required
No. for the execution of the
Contract
tonnes)
— 0.25-0.4m3 SAE bucket
2. Hydraulic wheel mounted (10-16
tonnes) Optional
— 0.4- 0.6m3 SAE bucket
Subtotal for | 1
J) Rollers
1. Self-propelled single drum vibrating 1
(various types, 12 tonnes and above)
2. Pneumatic rubber tyre (1- 2
0
tonnes/wheel)
3. Sheep foot roller Optional
4. Double drum vibrating pedestrian Optional
roller
Subtotal for J 1
K) Stabilization
1. Pulvimixer 0
Subtotal for K 0
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QUALIFICATION FORMS

1 FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I1, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
0 Owned O Rented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project




2. FORMPER-1

Contractor’s Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor’ Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
2. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
3. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
4, Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for [ [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
5. Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]
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3. EORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

Duration of

. Relevant experience
involvement

Project Role

[main [role and
project responsibilities onthe | [timein role] |[describe the experience relevant to this position]
details] project]




Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) betakenintoconsideration during Tender evaluation;

b) resultinmydisqualification from participating in the Tender;

¢) resultin my dismissal fromthe contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

of authorized representative of the Tenderer:

Signature: Date: (day month

year):
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4. TENDERER’S QUALIFICATIONWITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

41 FORMELI-1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:
Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:
Address:
Telephone/Fax numbers:
E-mail address:
1. Attached are copies of original documents of
O Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of
registration of the legal entity named above, in accordance with ITT 3.6
O Incase of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5
[0 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
¢ Legal and financial autonomy
e Operation under commercial law
¢ Establishing that the Tenderer is not under the supervision of the Procuring Entity
2. Included are the organizational chart and a list of Board of Directors.




42FORMELI-1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of
O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents
of the legal entity named above, in accordance with ITT 3.6.
[ In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation
in accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in
accordance with ITT 3.8.

2. Included are the organizational chart and a list of Board of Directors.
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43 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

0 Contract non-performance did not occur since 1% January [insert year] specified in Section Il1, Evaluation and
Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section 111, Evaluation and Qualification
Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract Amount
portion of (current value, currency,
contract exchange rate and Kenya

Shilling equivalent)

[insert [insertamount  |Contract Identification: [indicate complete contract name/  [insert amount]
year] and percentage] |number, and any other identification]

Name of Procuring Entity: [insert full name]

/Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

OO  No pending litigation in accordance with Section 11, Evaluation and Qualification Criteria, Sub-Factor 2.3.
0 Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year of Amount in dispute Contract Identification Total Contract Amount
dispute (currency) (currency), Kenya Shilling
Equivalent (exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

0 No Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4.
01 Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4 as
indicated below.

Year of Outcome as Contract Identification Total Contract Amount
award percentage of Net (currency), Kenya
Worth Shilling Equivalent
(exchange rate)




[insert
year]

[insert percentage]

Contract Identification: [indicate complete
contract name, number, and any other
identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

[insert amount]

4.4 FORM FIN —3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:
JV Member’s Name

ITT No. and title:

44.1. Financial Data

Type of Financial information
in
(currency)

Historic information for previous years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3

Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information
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Type of Financial information Historic information for previous years,
in
(currency) (@amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate

4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 11,

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Tenderer or in case of JVV member, and not an affiliated entity (such as

parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(© be complete, including all notes to the financial statements.

d) correspond to accounting periods already completed and audited.
O Attached are copies of financial statements! for the years required above; and complying with
the requirements

L 1f the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.



4.5 FORM FIN - 3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN - 3.3:

Financial Resources
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial

means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
' equivalent)

1

2

3
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4.7 FORM FIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Outstanding Work Estimated Average Monthly
Name of Procuring Entity’s [Current Kenya Shilling Completion | Invoicing Over Last Six

Contract Contact Address, Tel, /month Equivalent] Date Months
[Kenya Shilling /month)]

QPR IWIN |-
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4.8 FORMEXP-4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title;

Page

of pages

Starting Ending
Year
Year

Contract Identification

Role of
Tenderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

/Amount of contract:
Name of Procuring Entity:

Address:




49 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title;

Contractor 0 UV O

Contractor [

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-

contractor [

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in accordance

with Sub-Factor 4.2(a) of Section IlI:

1. Amount

Physical size of required works items

Complexity

Methods/Technology

Construction rate for key activities

ok win

Other Characteristics
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4. 11FORMEXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section I,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management

Contractor 0 JV O Contractor [ Sub-contractor L]

Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate of
production, as applicable) performed under[Total quantity in  |Percentage Actual Quantity
the contract per year or part of the year  the contract (i) Participation (ii) Performed (i) x (ii)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
"

2 |f applicable



2. Activity No. Two
3
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OTHER FORMS

5 FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS
i) Allitalicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address. Tenderers are reminded that this is a mandatory requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below.

Date of this Tender submission:............. [insert date (as day, month and year) of Tender submission]

Tender Name and Identification..................... [insert identification]

Alternative NO.......ccocooviviiiiieeeee e [insert identification No if this is a Tender for an alternative]

TO: i, [Insert complete name of Procuring Entity]
Dear Sirs,

1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the

execution of the above named Works, we, the undersigned offer to construct and complete the Works and remedy
any defects therein for the sum of Kenya Shillings [[Amount in figures] Kenya

Shillings [amount in words]

The above amount includes foreign currency amount (S) of [state figure or a percentage and currency]
[figures] [words] )

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

2 We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt
of the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

3 We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted at any time before that date.

4 Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

5 We, the undersigned, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including Addenda
issued inaccordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iii)  Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country inaccordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];




Vi

xi)

xii)

xiii)

Xiv)

XV)

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of the options below as appropriate]

Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating
the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify indetail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance withthe Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirementsof ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

XVi)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the

Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or

on our behalf engages in any type of Fraud and Corruption;
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xx)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of
notification of intention to enter into a contract in the event we are the successful tenderer in this
subject procurement proceeding.

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our

Tender:
a) Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are not in any conflict
to interest.

b) Certificate of Independent Tender Determination —to declare that we completed the tender without
colluding with other tenderers.

C) Self-Declaration of the Tenderer —to declare that we will, if awarded a contract, not engage in any
formof fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are shown

above]

Date signed [insert date of signing] day of [insert month], [insertyear]

Date signed day of , Year

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.



A.

TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(@)

Tenderer'sdetails

ITEM

DESCRIPTION

Name of the Procuring Entity

Reference Number of the Tender

Date and Time of Tender Opening

AW |IDN|PF

Name of the Tenderer

Full Address and Contact Details of the
Tenderer.

Country

City

Location
Building

Floor

Postal Address

NogakrowhE

Name and email of contact person.

Current Trade License Registration Number and
Expiring date

Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

Description of Nature of Business

Maximum value of business which the Tenderer
handles.

10

State if Tenders Company is listed in stock
exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of

state which stock exchange
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General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality_
Country of Origin Citizenship __
c)  Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned
;
3
d) Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT)..........ccoiiiiiiiiieceeccce e Issued
Kenya Shillings (EQUIVAIENT)..........ooiiiiie s
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
:
3
(e) DISCLOSURE OFINTEREST- Interestof the Firminthe Procuring Entity.
)] Are there any person/personsin........................ (Name of Procuring Entity) who has/have an interest

orrelationshipinthisfirm? Yes/No........................

If yes, provide details as follows.

Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer

N

ii) Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer
1 Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.
2 Tenderer receives or has received any direct or indirect

subsidy from another tenderer.

3 | Tenderer has the same legal representative as another tenderer

Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.




Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

Any of the Tenderer’s affiliates participated as a consultant in
5 | the preparation of the design or technical specifications of the
works that are the subject of the tender.

Tenderer would be providing goods, works, hon-consulting
6 | services or consulting services during implementation of the
contract specified in this Tender Document.

Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
7 | indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be

8 involved in the implementation or supervision of the such
Contract.
Has the conflict stemming from such relationship stated in
9 item 7 and 8 above been resolved in a manner acceptable to

the Procuring Entity throughout the tendering process and
execution of the Contract.

f)  Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name Titleor

Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDERDETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby

make the following statements that | certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

L I have read and | understand the contents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3 I amthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender
on behalf of the Tenderer;

4, For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeenrequested to submita Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

¢) theintentionor decisionto submit, or notto submit, atender; or

d)  the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuantto paragraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,

to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].



C. SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

| O ,0f Post Office BOX ...vvvviiviiiii e, being a resident of

......................................... in the Republicof .................................. do hereby make a statement as
follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender

....................... for......................... (insert tender title/description) for ......................... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3.  THATwhatisdeponedto herein above is true to the best of my knowledge, information and belief.

........................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

......................................... Of P.O.BOX ..t
.................................... in the Republic of ................... do hereby make a statement as follows: -

......... being a resident of

THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ............cccccceveueneen.. (inSert
name of the Company) who is a Bidder in respect of Tender NO. .........cccccoeveevieveviviceeeeeeeenn. .., for
.......................... (insert tender title/description) for .................. (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board, Management,
Staff and/or employees and/or agents of ........................... (insert name of the Procuring entity) which is the
procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agentsof ......................... (name of the
procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and belief.

it St e

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L e seeesese s e e e eeeeeeeee. (person)  on behalf of (Name of the Business/
Company/Firm) ... declare that | have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of Authorized SIgnatory............oouiiiniiiiiiieee e seeeneens ST e
POSTEION. . .t e ettt et e e ettt r e

Office address. ......oovviiiiiiiii e Telephone........ooviniiiiiieee e,
0T 1 OSSO SP

Name of the FIrM/COMPANY.........o.iiiiii ettt sttt a et ese b e s e aeseeseesessessesen e s e ne s
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APPENDIX1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully
comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of the
provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: -

1)  aperson to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2)  Anperson referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -
a) disqualified fromentering into a contract for a procurement or asset disposal proceeding; or
b) ifacontracthasalready been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5 An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -
a) shall nottake partinthe procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements
of thisAct.

6)  Anemployee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7 If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a

direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;
i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;



b)

d)

f)

iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

Iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

» acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed
to establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the
benefits of free and open competition.

Rejects a proposal for award" of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect’ all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will notengage in any corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not
limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and
site visits; and obtaining third party verification of information.

38



FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:

Request for Tenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (hereinafter called "the Applicant™) has submitted or
will submit to the Beneficiary its Tender (hereinafter called" the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a

(@)

b)

Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by wus of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of _under Request for Tenders No. (“the
ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... of ............ [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto
................. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of
..................... (Currency and guarantee amount) for which payment well and truly to be made to the said
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these
presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20 __

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4 This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight
days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

DaALe: ... e [insert date (as day, month and year) of Tender Submission]
LI L= G NN Lo ST ST [insert number of tendering process]
I SO RRPRPP [insertcomplete name

of Purchaser] 1/We, the undersigned, declare that:

1

2

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of............... [insert number of months or years] startingon................ [insert
date], if we are in breach of our obligation(s) under the bid conditions, because we — (a) have withdrawn our
tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having been
notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to
execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructionsto tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) ourreceiptofacopy of yournotification of the name of the successful Tenderer; or

b)  thirty days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

N Fea 1T PSPPI Capacity / title (director

or partner or sole proprietor, BIC.) Name:

............................................................................................... Duly authorized to sign the bid



Appendix to Tender

Schedule of Currency requirements

[insert name of Section of the Works]

Summary of currencies of the Tender for

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]
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PART Il - WORK REQUIREMENTS



SPECIFICATIONS AND DRAWINGS



SECTION V - DRAWINGS
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SECTION VI - SPECIFICATIONS



STANDARD SPECIFICATIONS ..ot ERROR! BOOKMARK NOT DEFINED.

BILL 01: PRELIMINARY AND GENERAL ITEMS....... ERROR! BOOKMARK NOT DEFINED.
01-50- 001 MOBILIZATION AND ESTABLISHMENT OF THE SITE . ERROR! BOOKMARK NOT DEFINED.
01-60-001  CONTRACT SUPERVISION.....ccoivieiiieeiirrecieesieeenreesneas ERROR! BOOKMARK NOT DEFINED.
01-60-002  CLEARANCE ON COMPLETION.....cccoivreirresreesreesnnees ERROR! BOOKMARK NOT DEFINED.
01-60-003 INSURANCE ....ooviiiiiieciee et stre et stne e stne e snne e ERROR! BOOKMARK NOT DEFINED.
01-60-004 QUALITY CONTROL TESTS wteiiivviiieeiteeciree e svee e ERROR! BOOKMARK NOT DEFINED.
01-60-005 PUBLICITY SIGN BOARDS......cceciivieiieeiieenire e sne e ERROR! BOOKMARK NOT DEFINED.
01-60-006  DRINKING WATER......coiieitieiiresteesreesneesve e svee s ERROR! BOOKMARK NOT DEFINED.
01-60-007 PROVISION OF SITE SANITATION FACILITIES............. ERROR! BOOKMARK NOT DEFINED.

BILL03: SETTING OUT ...ccoiiiiiiie e ERROR! BOOKMARK NOT DEFINED.
03-50-001:  SETTING OUT THE HORIZONTAL ALIGNMENT.......... ERROR! BOOKMARK NOT DEFINED.

BILL 04: SITE CLEARANCE ..o, ERROR! BOOKMARK NOT DEFINED.
04-50-002 GRASS CUTTING ..eeiiitiie ettt ERROR! BOOKMARK NOT DEFINED.
04-50-003 BUSH CLEARING (HEAVY) .....ooviiiiiiieieinieccniens ERROR! BOOKMARK NOT DEFINED.
04-50-004 BUSH CLEARING (LIGHT) w.ooiiiiiieceeeeiece e ERROR! BOOKMARK NOT DEFINED.
04-50-005 PRUNING TREE BRANCHES ......cccccoviieeeecieee e ERROR! BOOKMARK NOT DEFINED.
04-50-006 TREES AND STUMPS REMOVAL (200-450MM GIRTH) ERROR! BOOKMARK NOT DEFINED.
04-50-007 TREES AND STUMP REMOVAL (>450MM GIRTH)...... ERROR! BOOKMARK NOT DEFINED.
04-50-008 CLEARING OBSTRUCTIONS — BOULDERS AND DEBRIS REMOVALERROR! BOOKMARK NOT DEFINED.
04-50-009 STRIPPING AND GRUBBING ......ccccvveieiivieeiitieeeecirieeens ERROR! BOOKMARK NOT DEFINED.
04-50-010 EXCAVATE, REMOVE AND DISPOSAL OF CONCRETE STRUCTURESERROR! BOOKMARK NOT DEFINED.

BILL 05: EARTHWORKS ... ERROR! BOOKMARK NOT DEFINED.
05-50-001:  ESTABLISHMENT OF THE VERTICAL ALIGNMENT - SLOTTINGERROR! BOOKMARK NOT DEFINED.
05-50-002:  EXCAVATION, SPREAD AND COMPACT IN SOFT MATERIAL (SIDE DRAINS)ERROR! BOOKMARK NOT DEFINED.
05-50-003 EXCAVATION, SPREAD AND COMPACT IN HARD MATERIAL (SIDE DRAINS)ERROR! BOOKMARK NOT DEFINED.
05-50-004 EXCAVATION TO LEVEL AND COMPACTION............. ERROR! BOOKMARK NOT DEFINED.
05-50-005 SPREADING AND COMPACTION FOR CAMBER FORMATIONERROR! BOOKMARK NOT DEFINED.
05-50-006 FILL IN SOFT MATERIAL AND COMPACT. ....ccccvreenne. ERROR! BOOKMARK NOT DEFINED.
05-50-007 FILL IN HARD MATERIAL AND COMPACT. .....cccvveennee. ERROR! BOOKMARK NOT DEFINED.
05-50-008 CUT TO SPOIL IN SOFT MATERIAL. ...ccceeeiiieeeeiiee e ERROR! BOOKMARK NOT DEFINED.
05-50-009 CUT TO SPOIL IN HARD MATERIAL. ....cccovvvieeeeirreeenne ERROR! BOOKMARK NOT DEFINED.
05-50-010 CUT TOFILL INSOFT MATERIAL. ...ccvvveeivieeeeeiiee e ERROR! BOOKMARK NOT DEFINED.
05-50-011 CUT TOFILL INHARD MATERIAL. ...cvvveiivieeeeciieee e ERROR! BOOKMARK NOT DEFINED.
05-50-012 ROCK TOFILL TO SWAMP ...ocveieeiiiiiiieieee e ERROR! BOOKMARK NOT DEFINED.
05-50-013 FILTER TO SWAMP UNDER, OVER AND AROUND ROCK FILLERROR! BOOKMARK NOT DEFINED.
05-50-014 GRASSING ....cvveeeiciteee et et et ete et e e ERROR! BOOKMARK NOT DEFINED.
05-50-015 BACK SLOPE / SLOPE MAINTENANCE .......ccocvevvureernenns ERROR! BOOKMARK NOT DEFINED.

BILL 07: EXCAVATION AND FILLING FOR STRUCTURESERROR! BOOKMARK NOT DEFINED.
07-50-001 EXCAVATION FOR DRAINAGE STRUCTURES — SOFT MATERIALERROR! BOOKMARK NOT DEFINED.
07-50-002 EXCAVATION FOR DRAINAGE STRUCTURES — HARD MATERIALERROR! BOOKMARK NOT DEFINED.
07-50-003 RIVER TRAINING IN SOFT MATERIAL ......ccccoviivneennne. ERROR! BOOKMARK NOT DEFINED.
07-50-004 RIVER DIVERSION........ooeiiiiiieeiiiiee e ciree e svee et ERROR! BOOKMARK NOT DEFINED.
07-50-005 POROUS FILTER MATERIAL ..cccceeeiiiiiiiieeee e cciireeee e, ERROR! BOOKMARK NOT DEFINED.
07-50-006 SELECTED GRANULAR FILL MATERIAL ...ccoeeeeeeviennns ERROR! BOOKMARK NOT DEFINED.
07-50-007 CUT TOFILL IN SOFT MATERIAL ....covveeeiivieeeeeiee e ERROR! BOOKMARK NOT DEFINED.

BILL 08: CULVERT AND DRAINAGE WORKS.............. ERROR! BOOKMARK NOT DEFINED.
08-50-002:  DITCH CLEANING .....oeeeeetveee et eteee et ERROR! BOOKMARK NOT DEFINED.
08-50-003: DITCHWORKS EARTH FILLS..uvvviiivieeeeieeeeeereee e ERROR! BOOKMARK NOT DEFINED.
08-50-004: Di1TCH WORKS ROCK FILLS. SUPPLY AND FILL ......... ERROR! BOOKMARK NOT DEFINED.
08-50-005:  DITCH/MITRE DRAINS/CATCH WATER DRAINS........ ERROR! BOOKMARK NOT DEFINED.
08-60-001/005:  CULVERT CLEANING (PARTIALLY BLOCKED)..... ERROR! BOOKMARK NOT DEFINED.
08-60-001 B00MM  DIA ...ttt ERROR! BOOKMARK NOT DEFINED.
08-60-002 A50MM  DIA ...t ERROR! BOOKMARK NOT DEFINED.
08-60-003 BOOMM  DIA.....iii et ERROR! BOOKMARK NOT DEFINED.
08-60-004 GO0MM  DIA...eeeeeei et ERROR! BOOKMARK NOT DEFINED.
08-60-005 1200 MM DIA ..ottt ERROR! BOOKMARK NOT DEFINED.
08-60-006/7/8/9/10: CULVERT CLEANING (FULLY BLOCKED): .... ERROR! BOOKMARK NOT DEFINED.

08 -60-006 BOOMM DIA; ...ttt ERROR! BOOKMARK NOT DEFINED.
08 - 60 - 007 A50MM DIA; . cieciiie e ERROR! BOOKMARK NOT DEFINED.
08-60-008 BOOMM DIA; . .eicciie ettt re e ERROR! BOOKMARK NOT DEFINED.
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08 - 60 - 009 Q00MM DIA; ..ottt ERROR! BOOKMARK NOT DEFINED.

08-60-010 T200MM DIA ..ottt ERROR! BOOKMARK NOT DEFINED.
08-60-011/015 CONCRETE CULVERT REPAIR / REPLACEMENT — RINGSERROR! BOOKMARK NOT DEFINED.
08-60-11 300 MM...ciiiiiiiiiiiiei ettt ERROR! BOOKMARK NOT DEFINED.
08-60-12 450 MM...cii ittt ERROR! BOOKMARK NOT DEFINED.
08-60-13 600 MM....ciiiiiiiiiiiee ettt ERROR! BOOKMARK NOT DEFINED.
08-60-14 900 MM....ciiiiiiiiiiiee ettt ERROR! BOOKMARK NOT DEFINED.
08-60-15 1200 MM...ciiiuiiiiiieii ittt ERROR! BOOKMARK NOT DEFINED.
08-60-021/029  SUPPLY AND INSTALLATION OF CONCRETE PIPE CULVERTSERROR! BOOKMARK NOT DEFINED.
08-60-016 300 MM UNHAUNCHED.....cccueeiiviie et sreee e ERROR! BOOKMARK NOT DEFINED.
08-60-021 300 MM SURROUNDS .....ooovtvieeiitrieeesiee e e sreeeeservee e ERROR! BOOKMARK NOT DEFINED.
08-60-022 450 MM UNHAUNCHED......ccovuieiitiie et ERROR! BOOKMARK NOT DEFINED.
08-60-023 450 MM SURROUNDS ......oocivtiieiiriieeeetteeesevee e sreeeas ERROR! BOOKMARK NOT DEFINED.
08-60-024 600 MM UNHAUNCHED.....cccueeiitieeeerie e sreeeeservee e ERROR! BOOKMARK NOT DEFINED.
08-60-025 600 MM SURROUNDS .....ocovtvieeiitrieeeeteeeesreeeeserreee s ERROR! BOOKMARK NOT DEFINED.
08-60-026 900 MM UNHAUNCHED.......ccoiiiieei et ERROR! BOOKMARK NOT DEFINED.
08-60-027 900 MM SURROUNDS .....ccotviriiiiieeeesiirtreie e sivvaenas ERROR! BOOKMARK NOT DEFINED.
08-60-028 1200 MM UNHAUNCHED ....ovvviiieeiiiiiiiiei e ERROR! BOOKMARK NOT DEFINED.
08-60-029 1200 MM SURROUNDS......ccvviiiieeiiiiiriieieeessssiireeneeeens ERROR! BOOKMARK NOT DEFINED.
08-60-017 HEAD WALL REPAIR - MASONRY ....ovvvvvieiiiiiiiiieneeenn, ERROR! BOOKMARK NOT DEFINED.
08-60-018 HEADWALL REPAIR - CONCRETE ....vvviiieeiiiiiiiiieeeenn, ERROR! BOOKMARK NOT DEFINED.
08-60-019 HEADWALL CONSTRUCTION - MASONRY .......c.cceeee.. ERROR! BOOKMARK NOT DEFINED.
08-60-020 HEADWALL CONSTRUCTION — CONCRETE.......ccc...... ERROR! BOOKMARK NOT DEFINED.
08-60-030 EXCAVATE IN SOFT MATERIAL FOR CULVERTS......... ERROR! BOOKMARK NOT DEFINED.

08-60-031 EXCAVATE IN HARD, MATERIAL FOR CULVERTS....... ERROR! BOOKMARK NOT DEFINED.

08-60-032 PROVIDE, LAY AND JOIN 450MM INNER DIA. CONCRETE PIPESERROR! BOOKMARK NOT DEFINED.
08-60-033 PROVIDE, LAY AND JOIN 600MM INNER DIA. CONCRETE PIPESERROR! BOOKMARK NOT DEFINED.
08-60-034 PROVIDE, LAY AND JOIN 900MM INNER DIA. CONCRETE PIPESERROR! BOOKMARK NOT DEFINED.

08-60-035 PROVIDE, COMPACT CLASS 15/20 CONCRETE............ ERROR! BOOKMARK NOT DEFINED.
08-60-036 PROVIDE, COMPACT CLASS 20/25 CONCRETE............ ERROR! BOOKMARK NOT DEFINED.
08-60-037 PROVIDE AND PLACE Al142 FABRIC MESH REINFORCEMENTERROR! BOOKMARK NOT DEFINED.
08-60-038 SELECTED BACKFILL MATERIALS......cccvvveieeeeeeiirveene, ERROR! BOOKMARK NOT DEFINED.
08-70-001:  STONE PITCHING ....cvvvviiiiiiiiiiiiiieee et ERROR! BOOKMARK NOT DEFINED.
08-70-002:  STONE PITCHING REPAIR ...cccvvvieiiieiiiiiiiieiee e, ERROR! BOOKMARK NOT DEFINED.
08-70-003: GABION REPAIR ...uvviiiiiii ittt ERROR! BOOKMARK NOT DEFINED.
08-70-004: GABION INSTALLATION...cccttiiiieeiiiiiiriee e sennnrieee e ERROR! BOOKMARK NOT DEFINED.
08-70-005: ROCK FILL TO GABIONS.....tvviiiiiiiiiiiiriee e siiirien e ERROR! BOOKMARK NOT DEFINED.

08-70-006: CONSTRUCTION OF SCOUR CHECKS (CONCRETE).... ERROR! BOOKMARK NOT DEFINED.
08-70-007:  CONSTRUCTION OF SCOUR CHECKS (MASONRY)..... ERROR! BOOKMARK NOT DEFINED.
08-70-008:  CONSTRUCTION OF SCOUR CHECKS (WOODEN STAKES)ERROR! BOOKMARK NOT DEFINED.

08-70-009: SCOUR CHECK REPAIR - MASONRY ....oooeevvviirrieneenn, ERROR! BOOKMARK NOT DEFINED.
08-70-010: SCOUR CHECK REPAIR - WOODEN..........ccovevrrienrennn. ERROR! BOOKMARK NOT DEFINED.
08-70-011: SCOUR CHECK REPAIR - CONCRETE.........occvuvvieerennn. ERROR! BOOKMARK NOT DEFINED.
08-70-012 AT-LEVEL SCOUR CHECKS ......ocoivviiieeeeiiiiiiriee e ERROR! BOOKMARK NOT DEFINED.

08-80-013 GULLY — HEAD PROTECTION - STONE CHUTE STABILISATIONERROR! BOOKMARK NOT DEFINED.
08-80-014 GULLY —HEAD PROTECTION - STONE AND POST CHUTE STABILISATIONERROR! BOOKMARK NOT DEFINED.

08-80-015 STONE CHECK DAMS.....cooviiiiiiii i ERROR! BOOKMARK NOT DEFINED.
08-80-016 STONE AND POST CHECK DAMS.......vvvvieiiiiiiiirieneenn, ERROR! BOOKMARK NOT DEFINED.
08-080-001 ACCESS DRIFTS (STONE PITCHING) ..cccvvevveieciiene ERROR! BOOKMARK NOT DEFINED.
BILL 10: GRADING AND GRAVELLING...........ccovvvvvvieieeene ERROR! BOOKMARK NOT DEFINED.

10-50-001: HEAVY GRADING WITHOUT WATERING AND COMPACTION.ERROR! BOOKMARK NOT DEFINED.
10-50-002: HEAVY GRADING WITH WATERING AND COMPACTION.ERROR! BOOKMARK NOT DEFINED.

10-50- 004: CARRIAGEWAY GRADING - LIGHT GRADING ............ ERROR! BOOKMARK NOT DEFINED.
10-50-004:  LIGHT MANUAL RESHAPING (GRUB EDGE, FILL GULLIES AND RESHAPE
CARRIAGEWAY) ..ovviiiiiiieiierieniesie e e siesneenee e e seesnenns ERROR! BOOKMARK NOT DEFINED.
10-60-001: PROVIDE GRAVEL WEARING COURSE (EXCAVATION, FREE HAUL, SPREADING AND
COMPACTION OF GRAVEL) ....ctitiitiiieiiieiiesiesie et sae i sneas ERROR! BOOKMARK NOT DEFINED.
10-60-002: HAULAGE (OVERHAUL BEYOND 1.5KM)......cccceruennnne ERROR! BOOKMARK NOT DEFINED.
10-60-004 GRAVEL PATCHING (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION OF
GRAVEL) ...ttt sttt ERROR! BOOKMARK NOT DEFINED.
10-70-001:  SITE CLEARANCE OF BORROW AREA. ......cccceeeeiivieenns ERROR! BOOKMARK NOT DEFINED.
10-70-002: REMOVAL OF OVERBURDEN ......cccecevvuveeeivreeeeiireeeenns ERROR! BOOKMARK NOT DEFINED.
10-70-003: RESTORATION OF QUARRIES AND BORROW PITS..... ERROR! BOOKMARK NOT DEFINED.
BILL 17: CONCRETE WORKS......ccooiiiiieeeecee e ERROR! BOOKMARK NOT DEFINED.
17-50-001: BRIDGE DECK REPLACEMENT - CONCRETE ............. ERROR! BOOKMARK NOT DEFINED.
17-50-002: BRIDGE ABUTMENT REPAIR — CONCRETE........ccv..... ERROR! BOOKMARK NOT DEFINED.

17-50-003: BRIDGE ABUTMENT REPAIR - MASONRY ......cccveeeeee. ERROR! BOOKMARK NOT DEFINED.
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17-50-004:

DRIFT REPAIRS — CONCRETE......cotitieiieieie e ERROR! BOOKMARK NOT DEFINED.

17-60-001: PROVIDE, PLACE AND COMPACT CLASS 15/20 CONCRETE FOR BLINDINGERROR! BOOKMARK NOT DEFINED.
17-60-002: PROVIDE, PLACE AND COMPACT CLASS 25/20 CONCRETEERROR! BOOKMARK NOT DEFINED.
17-60-003: VERTICAL FORMWORK CLASS F2 FINISH .................. ERROR! BOOKMARK NOT DEFINED.
17-60-004: HORIZONTAL FORMWORK CLASS F2 FINISH ............. ERROR! BOOKMARK NOT DEFINED.
17-60-005: PROVIDE, CUT, BEND AND FIX INTO POSITION HIGH YIELD REINFORCEMENT BAR TO
BS 44461 AS DIRECTED AND AS SHOWN ON THE DRAWING. ............... ERROR! BOOKMARK NOT DEFINED.
17-70-001: DRIFT CONSTRUCTION BY CONTRACT.....ccveeeeiirieenns ERROR! BOOKMARK NOT DEFINED.
17-70-002: BRIDGE CONSTRUCTION BY CONTRACT ......cccevuviennns ERROR! BOOKMARK NOT DEFINED.
17-70-003: CONCRETE ROAD SECTION......cciivieviiieiireenireesineennneens ERROR! BOOKMARK NOT DEFINED.
BILL 20: ROAD FURNITURE ... ERROR! BOOKMARK NOT DEFINED.
20-50-001: ROAD RESERVE BOUNDARY POSTS.....c.ccoiverveeiveennnnes ERROR! BOOKMARK NOT DEFINED.
20-50-002:  INSTALLATION OF FENCING AND GATES........ccovveenee. ERROR! BOOKMARK NOT DEFINED.
20-50-003:  REPAIR/REPLACE FENCE......ccccciviieeiteeitecire e sveeeneenns ERROR! BOOKMARK NOT DEFINED.
20-50-005:  PERMANENT ROAD SIGNS......cccveivieeiiireciee e siee e ERROR! BOOKMARK NOT DEFINED.
20-50-008: GUARDRAIL REPAIR......ccvtiiiiiiee et ERROR! BOOKMARK NOT DEFINED.
20-50-009:  GUARD RAIL REPLACEMENT ....ccoiitiieeeiiiee et ERROR! BOOKMARK NOT DEFINED.
20-50-010:  GUARD RAIL INSTALLATION ...cccovivieeeiiiieeeiiveee e ERROR! BOOKMARK NOT DEFINED.
20-50-011: HANDRAIL REPAIR/INSTALLATION .....ccovveevreeireeennen. ERROR! BOOKMARK NOT DEFINED.
20-60-001:  TRAFFIC SIGN MAINTENANCE ......c.ccccovvieeeiieee e ERROR! BOOKMARK NOT DEFINED.
BILL 22: DAYWORKS.......coiiiii et ERROR! BOOKMARK NOT DEFINED.
BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGNERROR! BOOKMARK NOT DEFINED.
25-50-001 HIV / AIDS AWARENESS AND PREVENTION CAMPAIGNERROR! BOOKMARK NOT DEFINED.
25-50-002 SOIL EROSION MITIGATION MEASURES .......ccccvveans ERROR! BOOKMARK NOT DEFINED.
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A. Location of Project
The road project is located in MURANG’A Region.
B. EXTENT OF CONTRACT.
The works to be executed under this Contract comprise the following: -
a) Heavy Bush clearance
b) Heavy Grading

c) Gravelling Works
d) Culvert and Drainage works

C. PROGRAMME OF EXECUTION OF THE WORKS

The Contractor shall provide the works programme, required under the Conditions of Contract, within
14 days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the completion
of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the
Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of his
obligation to complete the works in the prescribed order and by the prescribed completion date and he
shall from time to time review his progress and make such amendments to his rate of execution of the

works as may be necessary to fulfil his obligations.

D. ORDER OF EXECUTION OF WORKS

The Contractor shall carry out the Works such that a continuous and consecutive output of fully

completed work is achieved.

E. TAKING OVER CERTIFICATE

Taking over certificate shall be issued upon completion of the works

BILL 01: PRELIMINARY AND GENERAL ITEMS
Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works or that are
Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing required to carry
out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all times. Such
protection shall include provision of high visibility clothing or vests, goggles and masks for workers in potentially
dangerous locations or dealing with potentially harmful materials. The Contractor shall also maintain first aid kits
with a minimum of the following items:-
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Non Stick wound dressing

Selection of plaster/band aids

Crepe bandages

Gauze and cotton wool

Antiseptic solution (washing wounds)
Antiseptic cream — Betadine, Burnol
Pain killers Panadol, Disprin

Anti diarrhoea — Immodium, Diadis, Charcoal
Anti histamine — Piriton, Triludan
Anti nausea — Stemetil

Eye ointment

Oral re-hydration sachets

Surgical gloves

Measurement and Payment: NA
01-60- 001 Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as allowances, casual
wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the Engineer. No mark
up is included in this item.

Work Method: NA
01-60- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from the site, and the
site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been satisfactorily carried
out.

Work Method: NA
01-60-003 Insurance

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in the Appendix to
form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small works conditions of contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the Contractor that
Insurances have been affected.

Work Method: NA
01-60-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control tests to check
materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the defects to the
Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor is
instructed to carry out tests at approved material testing laboratories.



Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation and testing.
Work Method: NA

01-60-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. The Sign Boards
shall be placed at the beginning and end of the road or road bill covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and Specifications.
Measurement: Number

The unit of measurement shall be number of Sign Boards erected

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

Work Method: NA
01-60- 006 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work locations,
for the duration of the Works.

Quality Control
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies have been
provided.

Work Method: LB

01-60-007 Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all work locations,
for the duration of the Works. This can be in the form of shallow pit latrines that are appropriately covered. All
shallow pit latrines shall be filled in after the end of use.

Quiality Control

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate sanitation facilities
have been provided.

Work Method: LB
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BILL 03: SETTING OUT

Scope

This bill covers the activities required in the re-establishment of the horizontal alignment of the road including setting
out the centre line, cross section widths, drains and structures.

03-50-001: Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless instructed otherwise by the
Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Terrain Hilly Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross section details of the road shall be as shown on the Drawing or as directed by the Engineer.

Horizontal setting out shall be done for the approved work sections at a time but not for the entire road.

Work Method: LB

Quality Control

Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves

Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre outside the cleared
width and on both sides of the road.

Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of + 25mm
Measurement Unit: m

The measurement shall be the linear metres of the road set out.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.



BILL 04: SITE CLEARANCE

Scope

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and grubbing of the topsoil,
removal of anthills and other unsuitable materials for the specified widths of the road, quarry and borrow areas. The
distinction between light and heavy bush shall be decided by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths

Road Category Running Stripping and | Trees, Stumps, | Bush Clearing
Surface Grubbing Boulders

A/B/C + Secondary Roads | 6.0 m 10.6 m 10.6 m 14.0m

D/E + Minor Roads 54m 10.0m 10.0m 13.0m

RAR Roads 45m 7.9m 8.0m 11.0m

Minor / RAR roads with

insufficient widths or 35m 6.9m 70m 9.0m

Temporary sections

04-50-002 Grass Cutting

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than 100mm
measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as instructed by the
Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains and inlets and outlet drains of
structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such as signs and
marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as defined in the
Bills of Quantity or as instructed by the Engineer.

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.

Work Method: LB or MB

Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the operation.
Measurement: m2

The measurement shall be area of grass cut, based on the standard width and measured length of clearing.
Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs required to carry
out the work.

04-50-003 Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the Contractor shall clear
all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall salvage any re-useable
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timber or other material by cutting into logs and stacking. Other cleared material shall be collected and disposed of
off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity or as
instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals

Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete
the work.

04-50-004 Bush Clearing (Light)
The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. Grasses and any
undergrowth shall be cut to a height of not more than 100mm. The cleared material shall be collected and disposed of

away from the side drains and in a manner that causes no visibility obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of Quantity or as
instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.

Measurement Unit: m2

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.
Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete the work.
04-50-005 Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut material shall be
collected and disposed of as directed by the Engineer and burning of waste material shall not be permitted.

Work Method: LB

Quiality Control

The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.
04-50-006 Trees and Stumps Removal (200-450mm girth)

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of between 200-450



mm at a point 600mm above the ground shall only be removed on the instruction of the Engineer.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before cutting the roots.
Existing stumps shall be uprooted in the same manner. All holes left by the removal of trees and stumps shall be back
-filled with approved material and compacted to existing ground level. Cut material and stumps shall be collected and
disposed of as directed by the Engineer. Burning of waste material shall not be permitted.

Work Method: LB
Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit: No

The measurement shall be the number of trees and stumps removed.

Payment
The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete this item.
04-50-007 Trees and Stump Removal (>450mm girth)

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In addition any
re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long and stacked as directed by
the Engineer.

Work Method: LB
Quality Control
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit: No
Measurement shall be the number of trees and stumps removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete
this item.

04-50-008 Clearing Obstructions — Boulders and debris removal

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 m girth using
labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off outside the road area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed individuals/firms.
Debris removal shall include:

Inspection of the road section(s) regularly

Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away from the road,
side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other structures and the safe disposal
thereof outside the road formation width.

Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the Engineer.
Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
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Quality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris.
The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum

A Provisional Sum shall be included for this item
Payment:

Payment shall be made on a Day works basis.
04-50-009 Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, loose boulders up
to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area as directed by the Engineer.

Work Method: LB

Quality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material.
Measurement Unit m2

The measurement shall be the area grubbed as directed by the Engineer

Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to complete this item.
04-50-010 Excavate, remove and disposal of concrete structures

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the Bills
of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory disposal of the concrete
structures.

A Provisional Sum shall be included for this item
Payment: Provisional Sum
Payment shall be made on a Day works basis.

Measurement Unit: Provisional Sum



BILL O5: EARTHWORKS

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft material to form the
road formation.

05-50-001: Establishment of the Vertical Alignment - Slotting

The Contractor shall re-establish the vertical alignment of the road section which includes the setting out and excavation
of horizontal slots marking the level road platform.

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight section and 5m on the
curve sections of the road. Each slot shall be compacted using hand rammers until no more imprints of the rammer on
the surface of the slot can be seen. The length of each slot shall be equal to the formation width of the road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Standard Flat & Rolling Terrain Hilly Terrain
Gradients
Desirable Minimum 2% 2%
Desirable Maximum 8% 10%
Absolute Maximum 10% 12%

The Contractor shall use Labour to carry out this item of work.

Work method: LB

Quality Control:

The hand rammer shall be not less than 5kg

The level of the slot shall have a tolerance of + 50 mm

The longitudinal profile of the road shall be checked at every third slot and shall have a maximum tolerance of + 50mm
Measurement Unit: m

The measurement shall be linear metres of road alignment set out

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

05-50-002: Excavation, spread and compact in soft material (side drains)
The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the Engineer.

Soft material in this case is defined as any material which is not hard or rock in which the average output is more
than 1.5 m3 per PD.

The material from the excavations shall be placed on the carriageway, spread and compacted. Where additional
material is required to achieve the required camber, the widths of the side drains may be increased, with the approval
of the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes of the compaction
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equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment used and the
material being compacted. Unless otherwise instructed the moisture content of the material shall be within + 2% of
optimum. Where additional moisture is required water shall be applied in an even manner such that no longitudinal
or transverse flow occurs.

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the Contracto
r shall use the appropriate ditch template to control the excavations

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work

Work method: LB - MB

Quality Control

The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance of + 50mm

The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a tolerance of +50mm.
Compaction shall show no movement of material under the roller — minimum of 6 passes.

Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m3

Measurement shall be the volume of material excavated to form the side drains, and deposited for camber formation.
Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work.
05-50-003 Excavation, spread and compact in hard material (side drains)

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be classified as hard
(not rock) the Contractor shall carry out the excavation in accordance with 04-50-003 and shall be compensated under

this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of stones or other
material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:

The Engineer shall measure the volume of the excavation classified as Hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited to form the camber
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete
the work.

05-50-004 Excavation to Level and Compaction
The Contractor shall cut material to form the level road platform and place the excavated material as fill or in spoil
areas approved by the Engineer. Where material needs to be borrowed excavation shall only be from borrow areas

approved by the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.
Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes of the compaction



equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment used and the
material being compacted. Unless otherwise instructed the moisture content of the material shall be within + 2% of
optimum. Where additional moisture is required water shall be applied in an even manner such that no longitudinal
or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of work.
Work Method: LB - MB

Quality Control

The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of +50mm.
The level platform shall be horizontal in the transverse direction and shall have a tolerance of +15 mm under a
2 metre straight edge.

The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length of gradient.
Compaction shall show no movement of material under the roller — minimum of 6 passes.

Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m3

The measurement shall be the volume of compacted fill material forming the level platform.

Payment

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs required for
carrying out the work.

05-50-005 Spreading and Compaction for Camber Formation

The Contractor shall spread and compact the material deposited from the side drains to form the camber on the road,
in accordance with the Drawings or as directed by the Engineer, and shall check the profile with the appropriate camber
board.

Compaction shall be carried out from the edges to the centre line by overlapping passes of the compaction equipment.
The number of passes shall be as directed by the Engineer dependent upon the equipment used and the material being
compacted. Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum.
Where additional moisture is required water shall be applied in an even manner such that no longitudinal or transverse
flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.

Work method: LB-MB

Quiality Control

The width of the carriageway including the shoulders shall be checked at 50m intervals and shall have a tolerance

of +50/-20 mm.

The camber shall be checked 50m intervals and shall have a tolerance of + 1%.

Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance of +10 mm.
Compaction shall show no movement of material under the roller, minimum of 6 passes.

Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit m2

The measurement shall be the area of camber formed, according to the specified carriageway width and measured
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length of road.
Payment

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs required for
carrying out the work.

05-50-006 Fill in soft material and compact.

05-50-007 Fill in hard material and compact.

05-50-008 Cut to spoil in soft material.

05-50-009 Cut to spoil in hard material.

05-50-010 Cut to fill in soft material.

05-50-011 Cut to fill in hard material.

05-50-012 Rock to fill to swamp

05-50-013 Filter to swamp under, over and around rock fill

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the Standard Specifications for
Roads and Bridges 1986.

05-50-014 Grassing

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care for and water
the grass until it is firmly established.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The quality of grass and spacing of the sprigs shall be as directed by the Engineer
Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs required to carry out
the work.

05-50-015 Back slope / Slope maintenance

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and side slopes
by filling with suitable soils and compacting using appropriate tamping tools as instructed by the Engineer.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quiality Control

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of +100mm.
Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment

The unit rate shall be full compensation, for labour, materials, tools and incidental costs required to carry out the
work.



BILL 07: EXCAVATION AND FILLING FOR STRUCTURES

This bill covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet structures;
drifts and drainage protection Works;

07-50-001 Excavation for Drainage Structures — Soft Material
The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and outlet aprons

And other drainage structures to the dimensions and levels shown on the Drawings or as directed by the Engineer.
The excavations shall be kept free of water and shall be compacted with hand rammers of not less than 5kg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with the construction.
The Contractor shall take all necessary precautions to safeguard the stability and safety of the excavations.

The Contractor shall apply Labour methods to carry out this item

Work Method LB

Quality Control

The dimensions of the excavations shall have a tolerance of +50mm
The invert levels shall have a tolerance of +50mm
The trench bottom gradients shall have a tolerance of +20mm over the length of the trench

Measurement Unit m3
The measurement shall be volume of material excavated measured net according to the Drawings.

Payment
The unit rate shall be the full compensation for labour, tools, and any incidental costs required for carrying out the work.

07-50-002 Excavation for Drainage Structures — Hard Material

Where, in the opinion of the Engineer, the material to be excavated to form the side drains and other drainage
structures may be classified as hard (not rock) the Contractor shall carry out the excavation in accordance with
07-50-001 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of stones or other
material in which the output is less than 1.5 m3 per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the Bills
of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quiality Control:

The Engineer shall measure the volume of the excavation classified as hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited.

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to complete
the work.

07-50-003 River training in soft material
07-50-004 River diversion

07-50-005 Porous filter material
07-50-006 Selected granular fill material
07-50-007 Cut to fill in soft material
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These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the Standard Specifications
for Roads and Bridges 1986.
BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet structures;
drifts and drainage protection Works; and the construction of Scour Checks

08-50-002: Ditch Cleaning

i Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section

and left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the carriageway.
All debris and other unsuitable material removed from the side drains shall be disposed of well clear of the drainage

system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as directed by
the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

Appropriate drain templates shall be used to check and control the dimensions of the drains.
The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified cross section.

Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.
ii Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section and
left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the carriageway.
All debris and other unsuitable material removed from the side drains shall be disposed of well clear of the drainage
system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

Appropriate drain templates shall be used to check and control the dimensions of the drains.



The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.
Measurement Unit: m

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required to carry out
the work.

08-50-003: Ditch Works earth fills.

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded ditch gullies
with specified suitable soft material to ensure free passage of water at all times without causing further damage.

The ditch shall be excavated to firm ground and shaped to the required suitable shape (depth, width, levelled and
smoothened) to the satisfaction of the engineer prior to filling. The fill material shall be deposited in layers as directed
by the Engineer.

The filling shall be carried with approved soft material and compacted in layers not exceeding 150 mm loose depth
or in thickness that shall not exceed the maximum that the equipment and method of operation can process to meet the
required compaction as directed by the Engineer.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any unsuitable
materials, supply, dump, spread and process and compact in accordance with Section 508 of the Standard Specification
s or as instructed by the engineer.

Work Method: LB-MB
Quality Control:

The Engineer shall approve the borrow materials, measure the volume of the borrow fill materials, the compaction
achieved of each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit: m3
The measurement shall be the volume of the fill material excavated, transported and deposited to fill the ditch gullies.
Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental costs required to
complete the work.

08-50-004: Ditch Works rock fills. Supply and fill

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded ditch gullies
with specified suitable hard material to ensure free passage of water at all times without causing further damage.

The ditch shall be excavated to firm ground and shaped to the required suitable shape (depth, width, levelled and
smoothened) to the satisfaction of the engineer prior to filling. The fill material shall be deposited in layers as directed
by the Engineer.

The filling shall be carried with approved hard material and compacted in layers not exceeding 150 mm loose depth
and systematically compacted by at least 8 passes of a towed vibrating roller weighing not less than 5 tonnes dead
weight or in thickness that shall not exceed the maximum that the equipment and method of operation can process
to meet the required compaction as directed by the Engineer. During compaction the surface of the layer shall be
watered as necessary to facilitate the filling of the voids with the blinding material.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any unsuitable
materials, supply, dump, spread and process and compact in accordance with Section 508 of the Standard
Specifications or as instructed by the engineer.
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Work Method: LB-MB
Quality Control:

The Engineer shall approve and measure the volume of the hard materials, the compaction achieved of each layer and
the gradient of the out fall to avoid further erosion.

Measurement Unit: m3

The measurement shall be the volume of the hard material excavated, transported and deposited to fill the ditch
gullies to the desired level.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental costs required to
complete the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown on the
Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to minimise erosion
at the discharge point. The material excavated from the drains shall be used to form the side drain bund directing
water to the mitre-drain, and a bund on the lower side of the cut-off drain, or used for forming camber or disposed
of as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The longitudinal profile shall have a gradient of maximum 4%.
The dimensions of the drains shall have maximum tolerances of +20mm
The location of the drains shall be approved by the Engineer.

Measurement Unit: m3
The measurement shall be the volume of material excavated as measured on site in approved drains.
Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for carrying out the
work.

Open lined drain cleaning

Open lined drain repairs

Covered (slotted) lined drain construction
Covered (slotted) lined drains cleaning
Covered (slotted) lined drains cleaning
Construction of a canalised drain (RC)
Cleaning of canalised drain (RC)
Canalised drain repairs

Lay drain lining

Gulley pot construction

Gulley pot cleaning

Gulley pot repairs

Gulley pot covers replacement

Gulley pot frames replacement

Open drain construction (half round)
Open drain (half round) repairs/replacement



Laying of side slabs

Repair of side slabs

Manhole construction

Manhole cleaning

Manhole repairs

Replacement of manholes chamber rings
Replacing concrete haunching
Replacement of manhole cover frames
Manhole covers construction/replacement
Manhole covers repairs

These activities should be done in accordance with the Draft Urban Roads Design Manual

The activities shall be carried out either as mainly Labour Based or a mixture of the two as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB-MB
Quality Control

The longitudinal profile shall have a gradient of maximum 4%.
The location of the drains shall be approved by the Engineer.

Measurement Unit: Noorm
The measurement shall be the number or length laid of items used as measured and approved on site by the engineer.
Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for carrying out the
work.
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08-60-001/005: Culvert Cleaning (partially blocked)

08-60-001 300mm dia

08-60-002 450mm dia

08-60-003 600mm dia

08-60-004 900mm dia

08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and
the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all
times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less
than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.

The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):

08-60-006 300mm dia;

08 -60-007 450mm dia;

08-60-008 600mm dia;

08-60-009 900mm dia;

08-60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and
the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all
times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less
than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer.
This activity should be carried out before the onset of the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work.

Work Method: LB



Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.

08-60-011/015 Concrete Culvert Repair / Replacement — Rings
08-60-11 300 mm

08-60-12 450 mm

08-60-13 600 mm

08-60-14 900 mm

08-60-15 1200 mm

The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings, including the concrete
bedding and backfilling as instructed by the engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a supplier
approved by the Engineer. The pipes shall be laid on a bedding of Class 15/20 concrete.

The culvert ring shall follow the existing gradient and shall be free flowing — minimum 2%.
Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth and
placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill of 75% of the pipe

diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by the Engineer.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true to
line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work

Work Method: LB-MB

Quality Control

Concrete quality shall be checked for cracks, honey combing, and other defects.

Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than 2%
The joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net according
to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that
may be required in carrying out the work.

08-60-016
08-60-021/029 Supply and Installation of Concrete Pipe Culverts

08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
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08-60-024 600 mm unhaunched

08-60-025 600 mm surrounds

08-60-026 900 mm unhaunched

08-60-027 900 mm surrounds

08-60-028 1200 mm unhaunched

08-60-029 1200 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete bedding;
haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter specified in the
Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a
supplier approved by the Engineer and preferably ogee jointed. The pipes shall be laid on a bedding of Class 15/20
concrete of dimensions as shown on the Drawings and jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or as directed by
the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth and
placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill of 75% of the pipe
diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the Engineer’s approval
shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true to
line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work

Work Method: LM-MB

Quality Control

Concrete quality shall be checked for cracks, honey combing, and other defects.

Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than 2%
The joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net according
to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that
may be required in carrying out the work.

08- 60-017 Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-secured or replaced.
Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with the stonework.

The Contractor shall use Labour to carry out this item of work
Work Method: LB

Quality Control



The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No

The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.
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08-60-018 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet concrete aprons.
Concrete walls shall be inspected and repair works carried out as instructed by the Engineer to include breaking out
and replacement of damaged concrete with similar material, and the rendering of open texture areas with cement
mortar 1:4. Broken wall sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected on the correct
lines and levels in accordance with the Standard Drawings. Areas of new concrete and mortar shall be protected from
direct sunlight and kept moist for 3 days.

The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.
08-60-019 Headwall Construction - Masonry

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in stone
masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the Drawings

( Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class 15/20 concrete and
jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and after laying the surface shall be
kept moist for 3 days.

The Contractor shall use Labour to carry out this item.

Work Method: LB-MB

Quality Control

The dimensions of the structures shall have a tolerance of +10mm

The levels shall have a tolerance of +10mm

The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m3

The measurement shall be the volume of the structures constructed, in whichever material, measured net according
to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that may be required
in carrying out the work.

08-60-020 Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and levels shown
on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected on the concrete
foundations, to the correct dimensions, and shall be approved by the Engineer before concrete is poured. Concrete
shall be poured in a single lift and the top surface shall be kept moist for 3 days. Formwork may be struck after 2 days
or as directed by the Engineer.



The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full compaction of the
concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control

The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm

The workability and mix of concrete shall be checked using the slump test and shall have a slump limit as directed by the
Engineer. The frequency of testing shall be determined by the Engineer

The concrete shall be checked for cracks, honey combing and other defects at the time of striking the formwork.

Measurement Unit: m3

The measurement shall be the volume of concrete in the completed structure, measured net in accordance with the
Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other incidentals
that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts

08-60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes
08-60-035 Provide, compact class 15/20 concrete

08-60-036 Provide, compact class 20/25 concrete

08-60-037 Provide and place A142 fabric mesh reinforcement
08-60-038 Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard Specifications for
Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.

Work Method: LM-MB

Quality Control

The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the slump test and shall
have a slump limit as directed by the Engineer.

The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit: m

The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other incidentals

that may be required in carrying out the work.

08-60-039 Cascades Construction (Concrete)
08-60-040 Cascades Construction (Masonry))
08-60-041 Cascades Repair/Replacement (Concrete)
08-60-042 Cascades Repair/Replacement (Masonry)
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These activities should be done in accordance with the Draft Urban Roads Design Manual

The Contractor shall use Labour and Machinery to carry out this item.

Work Method: LB -MB

Quality Control

The construction/repairs/replacement shall be done to the satisfaction and approval of the engineer
Measurement Unit: No

The measurement shall be the number of cascades constructed, repaired or replaced.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other incidentals
that may be required in carrying out the work.

08-70-001: Stone Pitching
The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the Engineer, which
shall include levelling the area to be covered with stone pitching, collecting stones, laying stones, applying mortar to

the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the Drawings or as
directed by the Engineer. The prepared surface shall be firm and well compacted, with hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the flat side and
securely bedded, with the largest dimensions at right angles to the flow of water, in an interlocking pattern so as to
leave only a minimum of voids between the stones which shall be filled with suitably shaped and tightly wedged
spalls. The top of the pitching shall be finished flush with the adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a minimum
thickness of 100 mm. The mortar shall be worked into the pitching so that the voids between the stones are filled to
the full depth of the pitching. The mortar shall be finished flush with the surface of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The quality of pitching shall be checked for gaps and voids.
The dimensions of the area of stone pitching shall have a tolerance of +100mm

Measurement Unit: m2
The measurement shall be the total area of pitching calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out
the work.

08-70-002: Stone Pitching Repair



This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The stone

Pitching shall be inspected and repairs carried out as directed by the Engineer, including the replacement and re-bedding
of missing or loose stones; the repair of mortar jointing: and the cleaning out of weep holes, as required. All work shall
be to the lines and levels of the original construction with new stonework and mortar being flush with the adjacent
materials.

The Contractor shall use Labour to carry out this work

Work Method: LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m2

The measurement shall be the net surface area of the repairs.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to carry out the work.

08-70-003: Gabion Repair

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original dimensions as directed
by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The repair of the Gabions shall be approved by the Engineer.
Measurement Unit: No

The measurement shall be the number of Gabion boxes repaired/installed.
Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to carry out the
work.

08-70-004: Gabion Installation

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at locations shown on the
Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and payment, no distinction
shall be made between them.

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the depths and
dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at 150mm intervals.
The Contractor shall use Labour to carry out this item.

Work Method: LB
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Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.
Measurement Unit: No

The measurement shall be the number of Gabion boxes installed.

Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to carry out the
work.

08-70-005;: Rock fill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and compacting of the rock
inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to prevent
deformation and bulging. The interior and top layers of the boxes shall be hand packed with smaller stone to form a
tightly compact structure and rammed in place. Care shall be taken to ensure that each layer of boxes is filled evenly
and to a level surface before the next course of boxes is placed.

The Contractor shall use a combination of Labour and transport Equipment to carry out this activity.

Work method: LB-MB

Quality Control

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.

Measurement Unit m3

Rock fill to Gabions shall be the volume of Gabions filled.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out
the work.

08-70-006: Construction of Scour Checks (Concrete)
08-70-007: Construction of Scour Checks (Masonry)
08-70-008: Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as instructed by the
Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and to the details
shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1 : Scour checks spacing

Gradient of Drain Scour Check Spacing Gradient of Drain Scour Check Spacing

4% or less not required 8% 7.5m

5% 20m 9% 6m




6% 15m 10% 5m

7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.

Work method: LB

Quality Control

The spacing of the scour checks shall have a tolerance of + 0.5m

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.
Measurement Unit: No.

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for carrying out the
work.

08-70-009: Scour Check Repair - masonry
08-70-010: Scour Check Repair - wooden
08-70-011: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The construction details
shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include replacement
of missing or broken stonework and stakes; and the repair of damaged concrete, to the original lines, levels, and
Specifications.

The Contractor shall use Labour to carry out this item work.

Work Method: LB

Quality Control

The sizes of the wooden stakes and stones used shall be as the original construction.

The shape of the scour check shall be checked using the scour check template.

Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out
the work.

08-70-012 At-level Scour Checks

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping channels
(parabolic waterway) at locations and intervals as shown in drawing C9c. The stones shall be placed in a manner
to ensure minimum voids within the structure. A trench 0.2m deep by 0.2m wide shall be excavated in the invert
of the channel and extended 0.2m into the slopes. Stones shall be laid up to the level of the invert with the middle
section lower than the sides to form a spill way. The spacing of the checks shall be 1-4 metres, as directed by the
Engineer.

The Contractor shall use Labour to carry out this item.
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Work Method: LB

Quality Control

The construction and spacing of the scour checks shall be checked by the Engineer.
Measurement Unit: No

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the work.
The payment for the construction of the parabolic waterway is under item 08-50-005

08-70-013 Gully — head protection - Stone Chute Stabilisation
08-70-014 Gully — head protection - Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the dimensions and details
shown on Drawings C9d.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m3 for the smaller stones
and pebbles to be used as the transition layer between the stone structure and the ground. No rounded stones shall be
used. Posts shall be durable hardwood minimum 900mm in length and 15mm diameter.

The gully head shall be excavated as shown on Drawings to form a firm base for the stone layers. The initial layer
Shall be the small stones and gravel to a depth of 150mm after which the larger stone shall be carefully placed to form a
compact matrix. Posts shall be driven a minimum of 600mm into the ground at spacing as directed by the Engineer.
The Contractor shall use Labour to carry out this item

Work Method: LB

Quality Control

The stone dimensions and construction shall be checked by the Engineer.

Measurement Unit: No

The measurement shall be number of units constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the work.



08-70-015 Stone Check Dams
08-70-016 Stone and Post Check Dams

The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on Drawing C9e and/
or as directed by the Engineer.

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not less than 0.01 m3
for the stones and pebbles for the transition layer between the stone structure and the ground. No rounded stones shall
be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m, driven at least 600mm
into the ground. Stones shall be carefully hand-packed to provide a stable structure with a minimum of voids.

The dam checks shall be constructed such that the top of the dam is lower than the level of the adjacent land to leave
sufficient channel for water flow, the crest of the check dam is parabolic in shape forming the spillway and it is keyed
into the excavation of the gully floor and into the sides of the gully. The gully floor below the check dam must be
protected from erosion by an apron with parabolic shape protecting the sides of the channel. The posts must be h
ammered into the ground to a depth equal to the post height above the ground or a minimum of 0.6 m.

The spacing of the check dams shall be as shown in the table below:

Check Dam Spacing
Gradient Height of dam spill way (m)
% 0.15 0.25 0.50 0.75 1.00
5 15.0 25.0
7 5.0 8.7 17.5 25 35
10 2.5 4.2 8.4 12.6 16.8
15 1.4 2.3 4.6 6.9 9.2
20 0.9 1.6 3.2 4.8 6.4
25 1.3 2.5 3.8 5.0
30 1.0 2.0 3.0 4.0
40 1.6 2.4 3.2
50 1.2 1.8 2.0
Work Method: LB

The Contractor shall use Labour to carry out this item

Quality Control

The Engineer shall check the workmanship and spacing of the check dams.
Measurement Unit: No

The measurement shall be the number of check dams constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the work.
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08- 080-001  Access Drifts (Stone Pitching)

The Contractor shall construct Access drifts in grouted stone pitching to the dimensions as shown on drawing C18
or as directed by the Engineer. This shall include the provision of stone and the levelling of the areas to be covered.

The stone pitching for Access drifts shall comply with the requirement of 08—70-001 (stone pitching) with the
addition of masonry toes at each end of the drift as shown on the Drawings.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed by the Engineer,
and the prepared surface compacted with hand rammers or appropriate equipment.

The grouted stone pitching shall be covered with wet sacking or other approved cover for not less than 4 days after
laying and shall not be subject to loading until adequate strength has been developed as instructed by the Engineer.

The Contractor shall use Labour and appropriate Equipment to carry out this item.

Work Method: LB-MB

Quality Control

i) Stone pitching quality shall be as for 08-70-001

Measurement Unit m2

The measurement shall be the area of stone pitching, measured net according to the Drawings.
Payment

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs required for
carrying out the work.



BILL 9: PASSAGE OF TRAFFIC

09-50-001 Construct and maintain 3m wide deviation
09-50-002 Maintain existing public road
09-50-003 Construct and maintain 3 m wide temporary vehicle bridge

These activities should be done in accordance with Bill 9, sub clauses 9.01 to 9.12 in the Standard Specifications
for Roads and Bridges 1986.

09-50- 004 Traffic Control

The Contractor shall provide warning signs, fences, barriers, which shall be properly positioned in advance of the
Works to ensure that passage of traffic is well and safely accommodated for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in positions where they a
re visible to road users.

Quality Control
The Engineer shall check regularly that traffic control measures are satisfactory.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that satisfactory control measures
are in place.

Work Method: NA
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BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the high points and
filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light manual
reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be used for roads that have
deteriorated to such an extent that the drains and carriageway need to be re-instated. Heavy Manual Reshaping is
defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for re-establishing
a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using approved
equipment of gravel wearing course material on the formation of the road carriageway. Gravel shall include lateritic
gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer.
Gravel material shall conform to the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course
GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight
(mm) Passing Zone Min Max
40 100 WET: Mean annual
28 95 -100 rainfall 5 20
> B0NmMmm
20 85 -100 DRY: Mean annual
14 65— 100 rainfall 10 30
< 500mm
10 55-100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 2377 Traffic DCP
1 18 - 62 VPD CBR Equivalent
0.425 14 -50 mm/Blow
0.075 10-40 >15 20 11
<15 15 14
For “Quarry Waste” CBR at 95 % MDD, Modified AASHTO and 4
gravel stones of days soaking
maximum dimension
80mm may be
permitted
Lower quality material (CBR 15) may be
accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be shown to
the Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition of
the quarry rights and shall conduct respective negotiations with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification
requirements may be used, with the approval of the Engineer. The Contractor is deemed to have included in his
rates for the provision of the gravel material.

10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient moisture in the material
and the material can be compacted by traffic.



The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill potholes,
corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader unless otherwise
directed by the Engineer. All loose rocks, roots and grasses shall be removed first and disposed of well clear of the
drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be graded toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material needed
to achieve the correct camber shall be from an approved source.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or -20mm.
The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

Measurement Unit; m2

The measurement shall be the area of carriageway graded, measured net according to the specified width and measured
length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

10-50-002: Heavy Grading with watering and compaction.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill potholes,
corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader unless otherwise
directed by the Engineer. All loose rocks, roots and grasses shall be removed first and disposed of well clear of the
drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material needed to
achieve the correct camber shall be from an approved source. Compaction shall be carried out using appropriate
equipment approved by the Engineer, from the carriageway edges to the centerline in overlapping passes.

In order to achieve the desired compaction water shall be added in an even manner without transverse or longitudinal
flow.

The Contractor shall use Equipment to carry out this item.
Work Method: MB
Quality Control

The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or -20mm.
The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance of + 10 mm.
Compaction shall show no movement of material under the roller, minimum of 6 passes.

Compaction test standard shall be 95% MDD (AASHTO T99)
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Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified width and measured
length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.

10-50- 003: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall grade the
carriageway to control roughness and corrugations using either a Towed or a Motor grader. The width of the
carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified camber. Where
instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and gullies in the
carriageway. Any further material needed to re-form the camber shall be from an approved source. Compaction shall
be achieved using the wheels of the equipment, tracked evenly over the full surface, or by other approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm or -20mm
The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%

Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum tolerance of +10 mm.

Measurement Unit: m2

The measurement shall be the area of carriageway graded, measured net according to the specified width and measured
length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out the
work.

10-50- 004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway filling gullies and
ruts on the carriageway and reshaping of the camber of the road to the original standard and shape. No grass shall be
grubbed from the shoulders, but it shall be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. Where additional
suitable material is required to reinstate the camber to the required shape, this material shall be obtained from approved
sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose if
applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm above the
surrounding road surface.



This activity shall be carried out before and after the rains, or as directed by the Engineer.

The Contractor shall apply Labour methods to carry out this item.

Work Method: LB

Quality Control

The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance of +50mm
E)I'rhe_ igrrgg]er shall be checked using camber board at 50m intervals and shall have a tolerance of + 1%

The quality of fill material shall be approved by the Engineer

The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the surface shall be seen.
Measurement Unit: m2

The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work.
10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer if the
quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and
deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in other
parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows the
use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quality Control:

Oversize stones and boulders shall not be loaded for haulage to the road.
Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall
spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width of
the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized stones or
boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24 hours
of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by overlapping
passes of the compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the
equipment used and the material being compacted. Unless otherwise instructed the moisture content of the material
shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application shall be
such that no transverse or longitudinal flows occur.
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The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs otherwise.
Work Method: LB-MB
Quality Control:

The gravel surface width shall be checked at 100m intervals and shall have a tolerance of

+50mm

Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a tolerance of + 5mm
/- 0mm

The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with no
corrugations or depressions, tolerance of + 10mm.

Compaction shall show no movement of material under the roller, minimum of 6 passes.

Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings and shall
include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out the
work.

10-60- 002: Haulage (Overhaul beyond 1.5km)
The Contractor shall haul by appropriate equipment and off-load on the road as directed by the Engineer. Where the
quantity delivered in any load falls short of the equipment capacity, off-loading shall only be permitted after the

agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the prepared
formation unless approved by the Engineer. Any greater loads shall be dumped in stockpiles off-road and transported
to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of unacceptable
quality, the Contractor shall remove them from site at the Contractor's expense.

The Contractor shall use Equipment to carry out this Item.

Work Method: MB

Quality Control:

No haulage equipment shall be used until its capacity has been ascertained by the Engineer

The quality of gravel dumped on the road shall be according to the Specifications

The quantity of material delivered in each load shall be checked before dumping is allowed

The distance between the stacks shall be checked to ensure the required compacted thickness will be achieved.
Measurement Unit: m3km (Overhaul)

The Contractor shall allow in the rates for item 10-60-001 for a ‘free” haul distance of 1.5km. The ‘overhaul’ shall
be the distance, greater than 1.5km, to the centre point of the section where the gravel is being dumped and

processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance to the centre
point as indicated above.



Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs necessary to carry out
the work.

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer if the
quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and deposited
outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused in other parts of
Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows the
use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quality Control:

Oversize stones and boulders shall not be loaded for haulage to the road.
Avreas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor shall
prepare the area to be patched by removing excessive water and loose material. The contractor shall then dump,
spread and compact gravel material, in a manner to ensure a uniform thickness of the layer across the full width

of the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized stones
or boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24 hours
of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment. The number
of passes shall be as directed by the Engineer dependent upon the equipment used and the material being compacted.
Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application shall be
such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs otherwise.
Work Method: LB-MB
Quiality Control:

The gravel surface width shall be checked at 100m intervals and shall have a tolerance of

+ 50mm

Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a tolerance of +
5mm /- 20mm

The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 %

The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with no
corrugations or depressions, tolerance of + 10mm.

Compaction shall show no movement of material under the roller, minimum of 6 passes.

Compaction test standard shall be 95% MDD (AASHTO T180)
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Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings and
shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.

10-70-001: Site clearance of borrow area.

This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard Specifications for
Roads and Bridges 1986.

10-70-002: Removal of Overburden
The Contractor shall remove overburden from quarries and borrow pits, which includes excavation, loading, hauling
and stockpiling at approved locations. The thickness of the overburden layer to be removed shall be determined from

trial pits dug on a 30 metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the Works, as directed
by the Engineer.

The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise.
Work Method: LB or MB
Quality Control

The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the approval
of the Engineer.

Measurement Unit; m3

The measurement shall be the volume of overburden removed as calculated from the cleared area and the mean depth
indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment, haulage, stockpiling and
incidental costs required for carrying out the work.

10-70-003: Restoration of Quarries and Borrow Pits

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the material over
the full excavation area.

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary appropriate
protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and trees shall be replanted
as directed by the Engineer.

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer.

Work Method: LB, LM-MB

Quiality Control

The Engineer shall check that the required measurements have been satisfactorily taken.

Measurement and Payment: Provisional Sum

Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer



SECTION VII -BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

1.

10.

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with
the Instructions to Bidders, Conditions of Contract Parts | and Il, Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of identification,
and in no way modifies or supersedes the detailed descriptions given in the conditions of Contract and
Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to
be carried out, and are given to provide a common basis for bidding and comparing of Bids. There is
no guarantee to the Contractor that he will be required to carry out all the quantities of work indicated
under any one particular item or group of items in the Bill of Quantities. The basis of payment shall be
the Contractor's rates and the quantities of work actually done in fulfilment of his obligation under the
Contract.

Payments for emergency and/or instructed works will be paid as and when they occur using submitted
rates and/or day works and shall require prior approval of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and
the Engineer will only measure the whole of the works executed in accordance with this Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception
of items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or
“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include
discounts if any. Bidders who fail to comply will be disqualified.

Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in
part at the discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided
under the Contract, include all Constructional plant to be used, labour, insurance, supervision,
compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties
together with all general risks, liabilities and obligations set out or implied in the Contract, transport,
electricity and telephones, water, use and replenishment of all consumables, including those required
under the contract by the Engineer and his staff.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in
accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or
fills, waste or additional thickness necessary to obtain the minimum finished thickness or dimensions
required in this Contract. Any work performed in excess or the requirements of the plans and
specifications will not be paid for, unless ordered in writing by the Engineer.

Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced
Perfomance Security requirements pursuant to Instruction to Tenderers section 38.2 (b) of Tender Data
Sheets.
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Bills of Quantitiesare Annexed herewith.



PART 11l - CONDITIONS OF CONTRACT
AND CONTRACT FORMS



SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

11 Bold facetype is used to identify defined terms.

a)  TheAccepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and Compensation Events.

c)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided forin GCC 23.

d)  Billof Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Eventsare those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor isthe party whose Bid to carry out the Works has been accepted by the Procuring Entity.

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

)] The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted inaccordance with the Contract.

k)  Daysare calendar days; months are calendar months.

)} Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

m)  ADefectisany part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
fromthe Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

g)  TheProcuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, whoisalso the Procuring Entity.

r Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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y)

aa)
bb)
cc)
dd)
ee)

ff)
99)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting inapermanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site isthe area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
of the Works. Itdoes not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variation isaninstruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2 Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
9)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities6, and

any other document listed in the SCC as forming part of the Contract.

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and
services prohibitions in the Procuring Entity's Country when

a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
toany country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between
the Procuring Entity and the Contractor in the role representing the Procuring Entity.

5 Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to
other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after
notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when itis delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8. Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC.
The Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring
Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed inaccordance with Clause 9.2 above.

10. Procuring Entity'sand Contractor's Risks

101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.



11 Procuring Entity's Risks

111 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring
Entity's risks:

a) Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

i) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage
to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefectwhichexisted onthe Completion Date,
bb) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury,
death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

131 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC
for the following events which are due to the Contractor's risks:

a) lossof ordamage to the Works, Plant, and Materials;
b) lossof or damage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) personalinjury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be
payable in the typesand proportions of currencies required to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
135 Both parties shall comply with any conditions of the insurance policies.
14. Site Data

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by
any information available to the Contractor.

15. Contractor to Construct the Works

151 The Contractor shall constructand install the Works in accordance with the Specifications and Drawings.
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16. The Worksto Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Project Manager before this use.

18, Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

201 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is
not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

21. Accesstothe Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to
the Site and to any place where work in connection with the Contract is being carried out or is intended to be
carried out.

2. Instructions, Inspections and Audits

21 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable
laws where the Site is located.

22 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

223 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory
Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice
subject to contract termination (as well as to a determination of ineligibility pursuant to the Public
Procurement Regulatory Authority's prevailing sanctions procedures).



23. Appointment of the Adjudicator

231 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing
Authority designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claimsand Disputes

241 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the
Contractor became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following
provisions of this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause,
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require;
and

¢) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed comments.
He may also request any necessary further particulars, but shall nevertheless give his response on the
principles of the claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
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after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any
claim, any extension of time and/or additional payment shall take account of the extent (if any) to which
the failure has prevented or prejudiced proper investigation of the claim, unless the claim is excluded
under the second paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a
notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after
the fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

243 Mattersthat may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a) Theappointment of areplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

¢) Whether or nota certificate has been improperly withheld or is not in accordance with these Conditions.
e) Anydisputearising inrespect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise inwriting.

244 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably
inaccordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or
notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Project Manager from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
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the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of
this remuneration.

245 Arbitrationwith National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Avrbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Acrbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Acrbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

)} Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 Theinstitution written to first by the aggrieved party shall take precedence over all other institutions.

246 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator’s Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to acompetent court of law.

248 Contract operationsto continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) theProcuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud andCorruption

251 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid
or are to be paid to agents or any other party with respect to the bidding process or execution of the
Contract. The information disclosed must include at least the name and address of the agent or other party,
the amount and currency, and the purpose of the commission, gratuity or fee.

B. Time Control

2. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
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than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity
Schedule within 14 days of being instructed to by the Project Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall
show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

271 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

2712 The Project Manager shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion Date.

28. Acceleration

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated inthe Contract Price and treated as a Variation.

29. DelaysOrdered by the Project Manager

21 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

0. Management Meetings

01 Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

302 The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

3L EarlyWarning

3L1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying outany resulting instruction of the Project Manager.

C. Quality Control

32 ldentifying Defects

&1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct
the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers

69



may have a Defect.

3B Tests

331 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

31 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall
be extended for as long as Defects remain to be corrected.

32 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.

3. Uncorrected Defects

31 Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

3%. ContractPrice’

361 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37. Changesinthe Contract Price®

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular
item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates
from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except
with the prior approval of the Procuring Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

3. Variations
31 All Variations shall be included in updated Programs9 produced by the Contractor.

382 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

33 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of
the Variation on the Contractor's costs.

334 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as
a Compensation Event.

“In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor
and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made
eparately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.
In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Pricesinthe Activity Schedule shall not be altered when the Contractor makes such changes to the Activity
Schedule.

n lump sum contracts, add “and Activity Schedules ” after “Programs.” 101,

lump sum contracts, delete this paragraph.

70



35 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

336 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work

37 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) theproposed change(s), and adescription of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal;
and

c) adescription ofany effect(s) of the change on performance/functionality.

38 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

39 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
inthe SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

39. Cash FlowForecasts

301 When the Programll, is updated, the Contractor shall provide the Project Manager with an updated cash
flow forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted
as necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to
the Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price —tender price)/tender
price X 100.



41. Payments

411 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each
certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from the date by which the payment should have
been made up to the date when the late payment is made at the prevailing rate of interest for commercial
borrowing for each of the currencies in which payments are made.

412 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

414 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring
Entity and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

421 Thefollowing shall be Compensation Events:

d)  TheProcuring Entity does not give access to a part of the Site by the Site Possession Date pursuantto GCC
Sub-Clause 20.1.

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

g)  TheProject Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

h)  TheProject Manager unreasonably does not approve a subcontract to be let.

i) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and fromavisual inspection of the Site.

)} The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

)} The advance payment is delayed.
m)  Theeffects onthe Contractor of any of the Procuring Entity's Risks.
n)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

422 If a Compensation Event would cause additional cost or would prevent the work being completed before
the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be extended.

423 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract
Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project Manager
shall assume that the Contractor shall react competently and promptly to the event.

11y, lump sum contracts, add “or Activity Schedule” after “Program.”

lz]n lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed
activities in the Activity Schedule.”
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424 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the
Project Manager.

43 Tax

431 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the
date 30 days before the submission of bids for the Contract and the date of the last Completion certificate.
The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes
are not already reflected in the Contract Price or are aresult of GCC Clause 44.

44. Currencyy of Payment

441 All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided,
the amounts certified in each payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the payment amounts due in each currency. A
separate formula of the type specified below applies:

P=A+BIm/lo
where: Pisthe adjustment factor for the portion of
the Contract Price payable.

A and B are coefficients® specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and I0C isthe index prevailing 30 days before Bid opening for inputs payable.

452 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due to fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with
GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects
Liability Period has passed and the Project Manager has certified that all Defects notified by the Project
Manager to the Contractor before the end of this period have been corrected. The Contractor may substitute
retention money with an “on demand” Bank guarantee.

47. Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC
for each day that the Completion Date is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor's liabilities.

472 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment to
the date of repayment, atthe rates specified in GCC Sub-Clause 41.1.

48. Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day
(less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the
Intended Completion Date. The Project Manager shall certify that the Works are complete, although they may
not be due to be complete.



49. Advance Payment

491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by
the date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a
form and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance
payment. The Guarantee shall remain effective until the advance payment has been repaid, but the amount
of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not
be charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to
the Contractor, following the schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities
501 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to
the Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the
Completion Certificate in the case of a Performance Bond.

51 Dayworks
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

513 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing theContract

53 Completion
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

5. Taking Over
51 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's
issuing a certificate of Completion.

%. Final Account

%1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project
Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall
decide on the amount payable to the Contractor and issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in
the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to
take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract
Price.
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5. Operatingand Maintenance Manuals

%1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

52 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall

withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental
breach of the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f)  the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined inthe SCC; or

h) ifthe Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in

paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contractand expel himfrom the Site.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure,
and leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental ornot.

58. Paymentupon Termination

581 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the value
of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be
a debt payable to the Procuring Entity.

532 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work
done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and
less advance payments received up to the date of the certificate.

5. Property

501 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property
of the Procuring Entity if the Contract is terminated because of the Contractor's default.



60. Release from Performance

601 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either
the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment wasmade.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to

issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
A. General
GCC1.1(q) The Procuring Entity is [Kenya Rural Roads Authority].
GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be [Four (4) months after
commencement date]
GCC1.1(x) The Project Manager is [Regional Director].
GCC1l1(2) The Site is located in Murang’a Region
GCC 1.1 (cc) | The Start Date shall be [As Prescribed In The Commencement Letter].
GCC 1.1(gg) | The Works consist of [As Prescribed Under Section Six (6)].
GCC2.2 Sectional Completions are: [N/A]
GCC5.1 The Project manager may delegate any of his duties and responsibilities.
GCcC8.1 Schedule of other contractors: [N/A]
GCCo1 Key Personnel
GCC 9.1 is replaced with the following:
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]
GCC 131 The minimum insurance amounts and deductibles shall be:
(@) for loss or damage to the Works, Plant and Materials: [contract value].
(b) For loss or damage to Equipment: [Value Of Equipment On Site].
(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract [provide insurance cover].
(d) for personal injury or death:
(i)  ofthe Contractor’s employees: [not less than khs, 2,000,000.00].
(i)  of other people: [not less than khs, 2,000,000.00].
GCC14.1 Site Data are: [N/A]
GCC 20.1 The Site Possession Date(s) shall be: [as indicated in the letter of possession of site ]
GCC231& Appointing Authority for the Adjudicator: [CIARB].
GCC23.2

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: (as determined by
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

the CIARB].

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 14 days after
issuance of the order to commence.
GCC 26.3 The period between Program updates is [14 days after instructions from the Engineer] days.

The amount to be withheld for late submission of an updated Program is [N/A].

C. Quality Control

GCC 341

The Defects Liability Period is: [N/A] days.

D. Cost Control

GCC 38.9

If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be _N/A__% (insert appropriate percentage. The percentage is normally
up to 50%) of the reduction in the Contract Price.

GCC44.1

The currency of the Procuring Entity’s Country is: [Kenya shillings].

GCC45.1

The Contract / “is not’] subject to price adjustment in accordance with GCC Clause 45, and
the following information regarding coefficients /specify “does” or “does not”] apply.

The coefficients for adjustment of prices are:
(@) [insert percentage] percent nonadjustable element (coefficient A).
(ib) [insert percentage] percent adjustable element (coefficient B).

(c) The Index I for shall be [insert index].

GCC46.1

The proportion of payments retained is: [10% of the interim certificate up to a maximum of 5%
of the contract sum]

GCC47.1

The liquidated damages for the whole of the Works are [0.0%] per day of the contract price.
The maximum amount of liquidated damages for the whole of the Works is [0%] of the final
Contract Price.

GCC48.1

The Bonus for the whole of the Works is [N/A] per day. The maximum amount of Bonus for
the whole of the Works is [N/A] of the final Contract Price. N/A

GCC49.1

The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor no later
than [N/A].

GCC50.1

The Performance Security amount is [insert amount(s) denominated in the types and
proportions of the currencies in which the Contract Price is payable, or in a freely convertible
currency acceptable to the Procuring Entity]

(@) Performance Security — Bank Guarantee: in the amount(s) of [5%] percent of the
Accepted Contract Amount and in the same currency(ies) of the Accepted Contract
Amount.

E. Finishing the Contract

GCC56.1 The date by which operating and maintenance manuals are required is [N/A].
The date by which “as built” drawings are required is [in N/A].
GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
maintenance manuals by the date required in GCC 58.1 is [N/A].
GCC57.2(g) | The maximum number of days is: [N/A].
GCC58.1 The percentage to apply to the value of the work not completed, representing the Procuring

Entity’s additional cost for completing the Works, is [N/A].
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT

1

For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

i)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

i)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
)} Name of successful Tender

ii)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in wor

b)  Other Tenderers
Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as

well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was
unsuccessful.

80



Sno

Name of Tender | Tender Price | Tender’s evaluated One Reason Why not

as read out price (Note a) Evaluated

G IWIN| -
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(Note a) State NE if not evaluated

How to request a debriefing

a)
b)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i)  Attention: [insert full name of person, if applicable]
ii) Title/position: [inserttitle/position]

i)  Agency: [insert name of Procuring Entity]

iii) Emailaddress: [insertemail address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided.
Ifthis happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you inwriting how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make a complaint

a)
b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i)  Attention: [insertfull name of person, if applicable]
ii)  Title/position: [inserttitle/position]

iii) Agency: [insert name of Procuring Entity]

iv) Emailaddress: [insertemail address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.

il)  Thecomplaintcanonly challenge the decision to award the contract.
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iii) Youmustsubmitthe complaint within the period stated above.
iv) You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone:____ Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO.......cccccu.u.. OF....ccccuueee. 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for .........(Tender description).

REQUEST FOR REVIEW

UWe.o oo ,the above named Applicant(s), of address: Physical address................ P.O.Box No............. Tel.

No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above

mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ........c.cennes (Applicant) Dated on................ dayof............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day of
w200

SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency],
as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by .................. (name
of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms, of the Tender
Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between

of (hereinafter “the Procuring

Entity”), of the one part, and of

(hereinafter “the Contractor”), of the other

part:

WHEREAS the Procuring Entity desires that the Works known as

should be

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein at a Contract sum of

Kshs

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance
b) the Letter of Tender
c) theaddendaNos (ifany)
d) the Special Conditions of Contract
e) the General Conditions of Contract;
f)  the Specifications
g) theDrawings;and
h)  the completed Schedules and any other documents forming part of the contract.
3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defectstherein in conformity in all respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signed and sealed by (Name) Sign: Date:
(Regional Director-KeRRA Murang’a Region)

Witnessed By Name: Sign: Date:
Signed and sealed by (Name:) Sign: Date:
(Contractor)

Witnessed By Name: Sign: Date:
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words )," such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or
to show grounds for your demand or the sum specified therein.

4 This guarantee shall expire, no later thanthe .... Dayof ............ ,2......%. and any demand for payment under it
must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

LThe Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

ZJnsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee
from the Guarantor. Such request must be inwriting and must be made prior to the expiration date established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY

[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insertname and Address of Procuring Entity] Date:_

[Insert date of issue].

PERFORMANCE BONDNo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

2.

87

By this Bond as Principal (hereinafter called “the Contractor’)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtain atender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of 20




SIGNED ON on behalfof By ___in the capacity of In the

presence of

SIGNED ON on behalf of By__inthe capacity of Inthe

presence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date:

[Insert date of issue]

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor:_

[Insert name and address of place of issue, unless indicated in the letterhead]

We have beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) isto be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (inwords )' upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasused the advance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  hasfailedtorepay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
itsaccount number at .

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2, whichever is earlier. Consequently, gemand
for payment under this guarantee must be received by us at this office on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year],

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

‘The Gu

arantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as

specified

in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

5. This guarantee shall expire no later than the .............cccocceeeenee. Day of .. s 2o ,

6.

We have beeninformed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter
called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up
to the limit set forth in the Contract (“the Retention Money”’), and that when the Taking-Over Certificate has been
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1)! upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited
to the Contractor on itsaccount number at [insert name and address of
Applicant's bank].

and any demand for payment under it must be received by us at the office |nd|cated above on or before that date.
The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

’Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor.
Such request must be inwriting and must be made prior to the expiration date established in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant tg
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.: [insert identification no]

Name of the Tender Title/Description: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__ [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the options
that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares | % of voting Whether a  person | Whether a person
aperson rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | orcontrol over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/ No)
body of the Tenderer
(Yes / No)
Full Name Directly------ Directly......... 1.Having the right to 11.Exercises
- — . % | . % of voting appoint a majority of | significant
National identity of shares rights the board of the | influence or
card number or directors  or  an | control over the
1. | Passport number ) equivalent governing | Company body of
Indirectly---------- body of the Tenderer: | the Company
Personal ) % of voti
PP Indirectly---- | Yo 0fvoting Yes -----No---- (tenderer)
Identification iah . .
------ % | rgnts 2.1s this right held
Number (where .
; of shares directly or | Yes---—-- No----
applicable) M
indirectly?:
Nationality 2.1s this influence
. or control
Ej?jtfmc;; /b'rth] Direct.................. exercised directly
vy or indirectly?
Postal address
o Direct..............
RESIdenUaJ address Indirect...............
Telephone number Indirect............
Email address
Occupation or
profession




Details of all Beneficial Owners

% of shares

% of voting

Whether a  person

Whether a person

aperson rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes / No)
2. | Full Name Directly------ Directly......... 1.Having the right to | 1.Exercises
- — | . % | ... % of voting appoint a majority of significant
National identity fsh igh the board of the | influence or
of shares rights !
card number or directors or  an | control over the
Passport number ) equivalent governing Company body of
Personal Indirectly---------- body of the Tenderer: | the Company
P Indirectly--—-- | % of voting Yes -----NO---- (tenderer)
Identification o rights 2] hi iaht  held vy N
Number (where | | 77T % Is this right  he €8 - 0=
applicable) of shares directly or
indirectly?: 2. 1s this influence
Nationality(ies) or control
. exercised directly
Date of birth . .
[dd/mmiyyyy] Direct.................. or indirectly?
Postal address Direct..............
Residential address :
Indirect............... Indirect. ... ........
Telephone number
Email address
Occupation or
profession
3.
et
.c

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable
Information in line with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes National
identity card number or Passport number, Personal Identification Number, Date of birth, Residential address, email

address and Telephone number.

I11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural

person who in relation to the company:

() holds at least ten percent of the issued shares in the company either directly or indirectly;

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.
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IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: .........c.ccoone. *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person

duly authorized to sign the Tender]
Designation of the person signing the Tender: ..........c..cccoc..... [insert complete title of the person signing the Tender]

Signature of the person named above: ...........ccccc..... [insert signature of person whose name and capacity are

shown above]

Date this ......cccccovvennnne. [insert date of signing] day Of..............cc...... [Insert month], [insert year]

Bidder Official Stamp



BILL OF QUANTITIES
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contract Name KeRRA/008/MUR/39/030/2025-2026 Muranga
BILL OF QUANTITIES 2025-26
Activity Group Title Road Code  Uncl.424
MWIRUA -
Section Name GITHINDU -
Contractor MAKEU
Bill No{  ITEMCODE DESCRIPTION Quantity | UNIT Unit(:;(:];ATE ?r::ll:toe:tl \(;X;t Technology
101-50-016 Materials Investigation &Testing 20,000.00 {KS LB-MB
1301-50-026 Miscellaneous And other Charges 200,000.00 {KS LB-MB
1301-80-016 Provide and erect publicity signs as
directed by the Engineer 200 . LB-MB
4{04-50-004 Light Bush Clearing 3,200.00 {M?2 LB
8;08-50-002 Ditch Cleaning 3,200.00 {MT LB
10}10-50-001 Heavy grading without watering or
compaction instructed by the 8,000.00 {M? MB
Engineer
10§10-60-003 Gravel Patching 900.00 {M? MB
25{25-50-025 Tree Planting 30,000.00 {PC Sum LB-MB
Sub Total
Contingencies @ 0%
Total
Public Procurement Levy @
0.03%
VAT @ 16%

Grand Total




