



KENYA RURAL ROADS AUTHORITY

TENDER NOTICE

ADDENDUM NO. 1

UPGRADING WORKS, REHABILITATION, SPOT IMPROVEMENT, GRAVELLING AND CONSTRUCTION OF STRUCTURES FOR THE FY 2025/2026

Reference is made to the Tender Notice that appeared in the Star Newspaper dated 2nd October, 2025, the Long Advert dated 21st October, 2025 and Clarification No. 1 dated 28th October, 2025.

Interested Bidders are requested to note the following amendments to the Tender Notice as follows;

1. The Tender Documents Uploading Date for Lot 2 and Lot 3 tenders is hereby revised to 7th November, 2025.
2. The Pre-Tender Site Visit Dates for Lot 2 tenders have been revised as detailed in **Annex 1** attached herein. The Pre-Tender Site Visit Dates for Lot 3 and Lot 4 remain unchanged. Interested Bidders should note that the assembly time for Pre-Tender Site Visit is 10.00 am at the Respective Regional Offices as detailed in the Long Advert.
3. The Submission and Opening Date for Lot 2 tenders is hereby revised from 20th November, 2025 to on or before 28th November, 2025 at 11.00am.
4. The Submission and Opening Date for Lot 1, Lot 3 and Lot 4 remains unchanged. Interested Bidders should note that the closing time shall be at 11.00am for all the tenders.
5. The Location for the Tender for Kabucho – Kipkoris, Tender No. RWC 808 under Lot 3 is Nakuru and **NOT** Elgeyo Marakwet as given in the Long Advertisement.
6. The Tender for Sebit – Parua – Tapach, Tender No. RWC/806 under Lot 3 is hereby **CANCELLED**.
7. All interested bidders are required to continually check the Authority's website: www.kerra.go.ke for any Tender Addendums or Clarifications that may arise before submission date.
8. Bidders with enquiries are encouraged to do so vide the email address procurement@kerra.go.ke.
9. All other information as pertaining to the tenders remains the same.

Deputy Director (Supply Chain Management)

For: **DIRECTOR GENERAL**

ANNEX 1

S/N	Region	Tender No	Proposed Project Name	Date of Uploading Tender Documents	Date of Pretender Site Visit	Date of Closing and Opening
Lot 2						
1	Makueni	RWC 730	E476b - Ukia- Kyuasini - Kyambeke Road	7 th November, 2025	10 th November, 2025	28 th November, 2025
2	Meru	RWC 731	Tutua – Mbaaria – Kirachene – Gitimene – Kiirua - Gitoro: Phase Kiirua - Gitoro	7 th November, 2025	10 th November, 2025	28 th November, 2025
3	Migori	RWC 732	Nyarobiro – Kombe – Masaba – Nyanchabo - Getong'anya - Ikerege-Tarang'anya Road Phase 1	7 th November, 2025	10 th November, 2025	28 th November, 2025
4	Murang`a	RWC 733	Kandara – Karima Mwaro – Gituya, Nguthuru - Gatitu – Karima Mwaro & Kibereke – Naaro – Kaburugi - Gatitu Roads	7 th November, 2025	10 th November, 2025	28 th November, 2025
5	Nakuru	RWC 734	Maji Punda - Itare Road	7 th November, 2025	10 th November, 2025	28 th November, 2025
6	Narok	RWC 735	Enengetia - Olpusimorru Road	7 th November, 2025	10 th November, 2025	28 th November, 2025
7	Narok	RWC 736	Enaramatishoriki Bridge	7 th November, 2025	10 th November, 2025	28 th November, 2025
8	Narok	RWC 737	Suswa – Inkorionito – Nairake - Enkare Road	7 th November, 2025	10 th November, 2025	28 th November, 2025
9	Tharaka Nithi	RWC 738	Kirege - Forest – Mabukuro	7 th November, 2025	11 th November, 2025	28 th November, 2025
10	Tharaka Nithi	RWC 739	Kibugua - Magenka – Itugururu	7 th November, 2025	11 th November, 2025	28 th November, 2025
11	Uasin Gishu	RWC 741	Kaptebengwet - Emkwen Estate	7 th November, 2025	11 th November, 2025	28 th November, 2025
12	Uasin Gishu	RWC 742	Nyalilbei - Ngeny - Lower Moiben – Segero and Loop Roads	7 th November, 2025	11 th November, 2025	28 th November, 2025
13	Uasin Gishu	RWC 743	Ziwa - Kimurgoi - Lomoiywet - Matunda	7 th November, 2025	11 th November, 2025	28 th November, 2025
14	Uasin Gishu	RWC 744	Kapsang - Kabobo - Cheplelaibei - Kapsombeiywet - Fafarol	7 th November, 2025	11 th November, 2025	28 th November, 2025
15	Uasin Gishu	RWC 745	Turbo – Kaiboi – Kimondi - Chepterit Road (B123)	7 th November, 2025	11 th November, 2025	28 th November, 2025
16	Uasin Gishu	RWC 746	Selia - Turbo	7 th November, 2025	11 th November, 2025	28 th November, 2025
17	Meru	RWC 747	Phase 2 Maraa - Mworoga -Mitunguu	7 th November, 2025	11 th November, 2025	28 th November, 2025
18	Embu	RWC 748	Rianjeru - Rwika - Gachuriri - Kiritiri	7 th November, 2025	11 th November, 2025	28 th November, 2025
19	Murang`a	RWC 749	Gatura - Ngere - Karangi	7 th November, 2025	11 th November, 2025	28 th November, 2025
20	Siaya	RWC 750	Kodiaga - Rabango - Ratuoro - Usenge Road	7 th November, 2025	11 th November, 2025	28 th November, 2025
21	Siaya	RWC 751	Boro – Hawinga - Uwaasi Road	7 th November, 2025	12 th November, 2025	28 th November, 2025
22	Siaya	RWC 752	Sidindi – Sigomre - Masiro	7 th November, 2025	12 th November, 2025	28 th November, 2025
23	Siaya	RWC 753	Koyucho Junc - Uloma - Upanda	7 th November, 2025	12 th November, 2025	28 th November, 2025
24	Siaya	RWC 754	Ngia - Kobare - Malele	7 th November, 2025	12 th November, 2025	28 th November, 2025
25	Kericho	RWC 755	Seretut Junction - Tti – Chepkutbei - Kapsoit – Kapnandet - Kotab Chago	7 th November, 2025	12 th November, 2025	28 th November, 2025
26	Uasin Gishu	RWC 756	Jabali - Saos	7 th November, 2025	12 th November, 2025	

S/N	Region	Tender No	Proposed Project Name	Date of Uploading Tender Documents	Date of Pretender Site Visit	Date of Closing and Opening
29	Elgeyo Marakwet	RWC 759	Chepkorio Township – Kaplimo - Kisaina Road	7 th November, 2025	12 th November, 2025	28 th November, 2025
30	Trans Nzoia	RWC 760	Kisawi Centre – Pango – Gituamba - Sosio Forest Station - Labot	7 th November, 2025	12 th November, 2025	28 th November, 2025
31	Baringo	RWC 761	Poror – Sirwo – Sorok - Ochii Road	7 th November, 2025	12 th November, 2025	28 th November, 2025
40	Uasin Gishu	RWC 762	Belekenya – Karlel – Kaptildil - Chepterit Road	7 th November, 2025	12 th November, 2025	28 th November, 2025
41	Nandi	RWC 763	Yala - Kobujoi - Potopoto	7 th November, 2025	13 th November, 2025	28 th November, 2025
42	Bomet	RWC 764	Kaptambuliet Bridge	7 th November, 2025	13 th November, 2025	28 th November, 2025
43	Siaya	RWC 765	Bondo Bypass	7 th November, 2025	13 th November, 2025	28 th November, 2025
44	Kericho	RWC 766	Panda Pilis – Kampala – Bakoyot - Mabasi Road	7 th November, 2025	13 th November, 2025	28 th November, 2025
45	Migori	RWC 767	Kanyawanga – Dede - Rapogi	7 th November, 2025	13 th November, 2025	28 th November, 2025
46	Nandi	RWC 768	Mugundoi - Nandi Hills-Kosiage - Cheptulu Roads	7 th November, 2025	13 th November, 2025	28 th November, 2025
47	Trans Nzoia	RWC 769	Kiminini – Solana - Kangoti	7 th November, 2025	13 th November, 2025	28 th November, 2025
48	Migori	RWC 770	Stella - Gogo	7 th November, 2025	13 th November, 2025	28 th November, 2025
49	Migori	RWC 771	Kabau – Bondo - Piny Oyie	7 th November, 2025	13 th November, 2025	28 th November, 2025
50	Migori	RWC 772	Otho – Got - Kachola	7 th November, 2025	13 th November, 2025	28 th November, 2025
51	Homa Bay	RWC 773	Koguta - Nyabera	7 th November, 2025	13 th November, 2025	28 th November, 2025
52	Homa Bay	RWC 774	Lwanda - Kanyakiano	7 th November, 2025	14 th November, 2025	28 th November, 2025
53	Homa Bay	RWC 775	Tonga – Kisaku - Osiri	7 th November, 2025	14 th November, 2025	28 th November, 2025
54	Homa Bay	RWC 776	Kalamindi – Osani - Nyakweri	7 th November, 2025	14 th November, 2025	28 th November, 2025
56	Homa Bay	RWC 777	Got Kojowi – Osogo - Otati	7 th November, 2025	14 th November, 2025	28 th November, 2025
57	Kajiado	RWC 779	Ngong Kibiku - Kangiria	7 th November, 2025	14 th November, 2025	28 th November, 2025
LOT 3						
1	Nakuru	RWC 781	Elburgon Kasarani Link Roads	7 th November, 2025	10 th November, 2025	25 th November, 2025
2	Uasin Gishu	RWC 782	Kuinet – Kapchan – Tebeswet – Tebeson - Stabex	7 th November, 2025	10 th November, 2025	25 th November, 2025
3	Bomet	RWC 783	Kisyet Tea Factory – Kipyosit Secondary – Saparet - Kiptogoch – Kiromwok – Kapkesiego – Chepkongony – Njerian – Kapsimbiri – Kyogong Road Project; Phase 1	7 th November, 2025	10 th November, 2025	25 th November, 2025
4	Bomet	RWC 784	Daraja Sita – Chebirbelek – Kipanjala – Masset - Kapkoros	7 th November, 2025	10 th November, 2025	25 th November, 2025
5	Nakuru	RWC 785	Road C577, Kwa Gitau - Mogotio Road	7 th November, 2025	10 th November, 2025	25 th November, 2025
6	Kericho/Uasin Gishu	RWC 786	Ainamoi Centre - Kapsaos Road	7 th November, 2025	10 th November, 2025	25 th November, 2025
7	Kericho	RWC 787	Tegat– Kaplelit – Burutu – Kokwet Road/Toroton – Yalla – Chepkechei – Songenyet Road	7 th November, 2025	11 th November, 2025	25 th November, 2025
8						

S/N	Region	Tender No	Proposed Project Name	Date of Uploading Tender Documents	Date of Pretender Site Visit	Date of Closing and Opening
11	Kirinyaga	RWC 793	Kwa Jesee - Nguguini	7 th November, 2025	11 th November, 2025	25 th November, 2025
12	Uasin Gishu	RWC 794	Kapseret - Saina Estate-Lobo	7 th November, 2025	12 th November, 2025	25 th November, 2025
13	Uasin Gishu	RWC 795	Royalton - Eldoret Southern Bybass	7 th November, 2025	12 th November, 2025	25 th November, 2025
14	Elgeyo Marakwet	RWC 796	Tachasis Chebiemit	7 th November, 2025	12 th November, 2025	25 th November, 2025
15	Bungoma	RWC 797	Mufupi - Mukuyuni - Naitiri Road	7 th November, 2025	12 th November, 2025	25 th November, 2025
16	Uasin Gishu	RWC 798	Kaiboi - Chepkober	7 th November, 2025	12 th November, 2025	25 th November, 2025
17	Narok	RWC 799	Mogondo – Charamgoi – Mogor - Soit Road	7 th November, 2025	12 th November, 2025	25 th November, 2025
18	Bomet	RWC 800	Kapkwen – Olbutyo – Siongiroi	7 th November, 2025	12 th November, 2025	25 th November, 2025
19	Uasin Gishu	RWC 801	Kaplelach – Cheparus - Jerusalem Road	7 th November, 2025	12 th November, 2025	25 th November, 2025
20	Uasin Gishu	RWC 802	Ngeria Primary - Moi University - Kapkoi Road	7 th November, 2025	12 th November, 2025	25 th November, 2025
21	Kajiado	RWC 803	Arankai – Rongai – Kalulo - Mataru	7 th November, 2025	13 th November, 2025	25 th November, 2025
22	West Pokot	RWC 804	Chesta – Sintai - Kapatet	7 th November, 2025	13 th November, 2025	25 th November, 2025
23	West Pokot	RWC 805	Ngotut - Kasei	7 th November, 2025	13 th November, 2025	25 th November, 2025
24	West Pokot	RWC 806	Sebit – Parua – Tapach (CANCELLED)	7th November, 2025	13th November, 2025	25th November, 2025
25	West Pokot	RWC 807	Kirita Junction - Kanyarkwat	7 th November, 2025	13 th November, 2025	25 th November, 2025
26	Nakuru	RWC 808	Kabucho - Kipkoris	7 th November, 2025	13 th November, 2025	25 th November, 2025
27	Nakuru	RWC 809	Chebara - Wechego Road	7 th November, 2025	14 th November, 2025	25 th November, 2025
28	Transzoia	RWC 810	B234 - Kiminini Market-Mitoto - Ndalul Brigadier Road	7 th November, 2025	14 th November, 2025	25 th November, 2025
29	Kisumu	RWC 811	Chiga - Rabuor	7 th November, 2025	14 th November, 2025	25 th November, 2025
30	Kwale	RWC 812	Kokotoni – Mavirivirini Primary - Kalalani Ecd	7 th November, 2025	14 th November, 2025	25 th November, 2025
31	Kajiado	RWC 813	Maparasha Bridge	7 th November, 2025	14 th November, 2025	25 th November, 2025
32	Siaya	RWC 814	Bondo - Uyawi	7 th November, 2025	14 th November, 2025	25 th November, 2025
33	Kericho	RWC 816	Furaha - Hill Tea	7 th November, 2025	14 th November, 2025	25 th November, 2025
LOT 4						
1	Kisii	RWC 817	Etogo - Ekona - Nyamaiya - Mogenda	12 th November, 2025	17 th November, 2025	27 th November, 2025
2	Meru	RWC 818	Kiengo - Ndambiro - Mangala - Mnp Road	12 th November, 2025	17 th November, 2025	27 th November, 2025
3	Nyandarua	RWC 819	Kwa Haraka – Rwanyambo – Karagatha - Kinamba	12 th November, 2025	17 th November, 2025	27 th November, 2025
4	Kirinyaga	RWC 821	Baricho - Njegas - Ngau - Gakoigo - Kangaita -Kiaritha - Kerugoya	12 th November, 2025	18 th November, 2025	27 th November, 2025
5	Trans Nzoia	RWC 822	Cherangani – Kipkeikei – Suwerwa – Kmaoi – Kapcherop – Makuatno - Kaptalamwa			

S/N	Region	Tender No	Proposed Project Name	Date of Uploading Tender Documents	Date of Pretender Site Visit	Date of Closing and Opening
10	Kericho	RWC 832	Kapsorok - Sondu - Kipkok – Mindililwet - Koilsir (Phase I)	12 th November, 2025	19 th November, 2025	27 th November, 2025
11	Meru	RWC 833	Kionyo - Kanyakine- Kithino	12 th November, 2025	19 th November, 2025	27 th November, 2025
12	Nandi	RWC 834	Kipcheken - Kapkemich Road	12 th November, 2025	19 th November, 2025	27 th November, 2025
13	Kiambu	RWC 835	Mount Kenya Mwiki Bridge – Kwangethe Primary School Road – Mwihoko Primary	12 th November, 2025	20 th November, 2025	27 th November, 2025
14	Uasin Gishu	RWC 838	Selia – Turbo	12 th November, 2025	20 th November, 2025	27 th November, 2025
15	Elgeyo Marakwet	RWC 839	St. Michael Kakimiti - Chawis Primary - Chepkoit Jnct - Kamogo - Lemeiywo Primary	12 th November, 2025	20 th November, 2025	27 th November, 2025
16	Tharaka	RWC 829	Turimatweru – Nkondi - Gatunga	12 th November, 2025	21 st November, 2025	27 th November, 2025
17	Tharaka	RWC 830	Murika – Ngage - Mukothima	12 th November, 2025	21 st November, 2025	27 th November, 2025

