



KENYA RURAL ROADS AUTHORITY

TENDER NOTICE

ADDENDUM NO. 2

UPGRADING WORKS, REHABILITATION, SPOT IMPROVEMENT, GRAVELLING AND CONSTRUCTION OF STRUCTURES FOR THE FY 2025/2026

Reference is made to the Tender Notice that appeared in the Star Newspaper dated 2nd October, 2025, the Long Advert dated 21st October, 2025, Clarification No. 1 dated 28th October, 2025 and addendum No.1 dated 3rd November, 2025.

Interested Bidders are requested to note the following amendments to the Tender Notice as follows;

1. Tender opening for **LOT 1** tenders have been moved from **17th November 2025** to **27th November 2025**. At the same place and venue as per the Long Advert dated 21st October, 2025. Bidders should note that the closing time shall be at 11.00am for all the tenders.
2. Tender opening dates for **LOT 2, LOT 3 and LOT 4** tenders has been revised as detailed in **Annex 1** attached herein
3. The Tender Documents Uploading Date for **LOT 4** tenders is hereby revised to **19th November, 2025**.
4. Pretender site visit meeting dates for **LOT 4** has been revised as detailed in **Annex 1** attached herein. Interested Bidders should note that the assembly time for Pre-Tender Site Visit is 10.00 am at the Respective Regional Offices as detailed in the Long Advert.
5. All interested bidders are required to continually check the Authority's website: www.kerra.go.ke for any Tender Addendums or Clarifications that may arise before submission date.
6. Bidders with enquiries are encouraged to do so vide the email address procurement@kerra.go.ke.
7. All other information as pertaining to the tenders remains the same.

Deputy Director (Supply Chain Management)

For: **DIRECTOR GENERAL**

ANNEX 1

S/N	Region	Tender No	Proposed Project Name	Date of Uploading Tender Documents	Date of Pretender Site Visit	Date of Closing and Opening
Lot 2						
1	Makueni	RWC 730	E476b - Ukia- Kyuasini - Kyambeke Road	7 th November, 2025	10 th November, 2025	16 th December, 2025
2	Meru	RWC 731	Tutua – Mbaaria – Kirachene – Gitimene – Kiirua - Gitoro: Phase Kiirua - Gitoro	7 th November, 2025	10 th November, 2025	16 th December, 2025
3	Migori	RWC 732	Nyarobiro – Kombe – Masaba – Nyanchabo - Getong'anya - Ikerege-Tarang'anya Road Phase 1	7 th November, 2025	10 th November, 2025	16 th December, 2025
4	Murang`a	RWC 733	Kandara – Karima Mwaro – Gituya, Nguthuru - Gatitu – Karima Mwaro & Kibereke – Naaro – Kaburugi - Gatitu Roads	7 th November, 2025	10 th November, 2025	16 th December, 2025
5	Nakuru	RWC 734	Maji Punda - Itare Road	7 th November, 2025	10 th November, 2025	16 th December, 2025
6	Narok	RWC 735	Enengetia - Olpusimorru Road	7 th November, 2025	10 th November, 2025	16 th December, 2025
7	Narok	RWC 736	Enaramatishoriki Bridge	7 th November, 2025	10 th November, 2025	16 th December, 2025
8	Narok	RWC 737	Suswa – Inkorionito – Nairake - Enkare Road	7 th November, 2025	10 th November, 2025	16 th December, 2025
9	Tharaka Nithi	RWC 738	Kirege - Forest – Mabukuro	7 th November, 2025	11 th November, 2025	16 th December, 2025
10	Tharaka Nithi	RWC 739	Kibugua - Magenka – Itugururu	7 th November, 2025	11 th November, 2025	16 th December, 2025
11	Uasin Gishu	RWC 741	Kaptebengwet - Emkwen Estate	7 th November, 2025	11 th November, 2025	16 th December, 2025
12	Uasin Gishu	RWC 742	Nyalilbei - Ngeny - Lower Moiben – Segero and Loop Roads	7 th November, 2025	11 th November, 2025	16 th December, 2025
13	Uasin Gishu	RWC 743	Ziwa - Kimurgoi - Lomoiywet - Matunda	7 th November, 2025	11 th November, 2025	16 th December, 2025
14	Uasin Gishu	RWC 744	Kapsang - Kabobo - Cheplelaipei - Kapsumbeiywet - Fafarol	7 th November, 2025	11 th November, 2025	16 th December, 2025
15	Uasin Gishu	RWC 745	Turbo – Kaiboi – Kimondi - Chepterit Road (B123)	7 th November, 2025	11 th November, 2025	16 th December, 2025
16	Uasin Gishu	RWC 746	Selia - Turbo	7 th November, 2025	11 th November, 2025	16 th December, 2025
17	Meru	RWC 747	Phase 2 Maraa - Mworoga -Mitunguu	7 th November, 2025	11 th November, 2025	16 th December, 2025
18	Embu	RWC 748	Rianjeru - Rwika - Gachuriri - Kiritiri	7 th November, 2025	11 th November, 2025	16 th December, 2025
19	Murang`a	RWC 749	Gatura - Ngere - Karangi	7 th November, 2025	11 th November, 2025	16 th December, 2025
20	Siaya	RWC 750	Kodiaga - Rabango - Ratuoro - Usenge Road	7 th November, 2025	11 th November, 2025	16 th December, 2025
21	Siaya	RWC 751	Boro – Hawinga - Uwaasi Road	7 th November, 2025	12 th November, 2025	16 th December, 2025
22	Siaya	RWC 752	Sidindi – Sigomre - Masiro	7 th November, 2025	12 th November, 2025	16 th December, 2025
23	Siaya	RWC 753	Koyucho Junc - Uloma - Upanda	7 th November, 2025	12 th November, 2025	16 th December, 2025
24	Siaya	RWC 754	Ngiya - Kobare - Malele	7 th November, 2025	12 th November, 2025	16 th December, 2025
25	Kericho	RWC 755	Seretut Junction - Tti – Chepkutbei - Kapsoit – Kapnandet - Kotab Chago	7 th November, 2025	12 th November, 2025	16 th December, 2025
26	Uasin Gishu	RWC 756	Jabali - Saos	7 th November, 2025	12 th November, 2025	16 th December, 2025
27	Migori	RWC 757	Posta – Nyikendo – Nyarongi - Macalder	7 th November, 2025	12 th November, 2025	16 th December, 2025
28	Machakos	RWC 758	C439 Matuu – Ikombe - Katangi	7 th November, 2025	12 th November, 2025	16 th December, 2025

S/N	Region	Tender No	Proposed Project Name	Date of Uploading Tender Documents	Date of Pretender Site Visit	Date of Closing and Opening
29	Elgeyo Marakwet	RWC 759	Chepkorio Township – Kaplimo - Kisaina Road	7 th November, 2025	12 th November, 2025	16 th December, 2025
30	Trans Nzoia	RWC 760	Kisawi Centre – Pango – Gituamba - Sosio Forest Station - Labot	7 th November, 2025	12 th November, 2025	16 th December, 2025
31	Baringo	RWC 761	Poror – Sirwo – Sorok - Ochii Road	7 th November, 2025	12 th November, 2025	16 th December, 2025
32	Uasin Gishu	RWC 762	Belekenya – Karlel – Kaptildil - Chepterit Road	7 th November, 2025	12 th November, 2025	16 th December, 2025
33	Nandi	RWC 763	Yala - Kobujoi - Potopoto	7 th November, 2025	13 th November, 2025	16 th December, 2025
34	Bomet	RWC 764	Kaptambuliet Bridge	7 th November, 2025	13 th November, 2025	16 th December, 2025
35	Siaya	RWC 765	Bondo Bypass	7 th November, 2025	13 th November, 2025	16 th December, 2025
36	Kericho	RWC 766	Panda Pilis – Kampala – Bakoyot - Mabasi Road	7 th November, 2025	13 th November, 2025	16 th December, 2025
37	Migori	RWC 767	Kanyawanga – Dede - Rapogi	7 th November, 2025	13 th November, 2025	16 th December, 2025
38	Nandi	RWC 768	Mugundoi - Nandi Hills-Kosiage - Cheptulu Roads	7 th November, 2025	13 th November, 2025	16 th December, 2025
39	Trans Nzoia	RWC 769	Kiminini – Solana - Kangoti	7 th November, 2025	13 th November, 2025	16 th December, 2025
40	Migori	RWC 770	Stella - Gogo	7 th November, 2025	13 th November, 2025	16 th December, 2025
41	Migori	RWC 771	Kabau – Bondo - Piny Oyie	7 th November, 2025	13 th November, 2025	16 th December, 2025
42	Migori	RWC 772	Otho – Got - Kachola	7 th November, 2025	13 th November, 2025	16 th December, 2025
43	Homa Bay	RWC 773	Koguta - Nyabera	7 th November, 2025	13 th November, 2025	16 th December, 2025
44	Homa Bay	RWC 774	Lwanda - Kanyakiano	7 th November, 2025	14 th November, 2025	16 th December, 2025
45	Homa Bay	RWC 775	Tonga – Kisaku - Osiri	7 th November, 2025	14 th November, 2025	16 th December, 2025
46	Homa Bay	RWC 776	Kalamindi – Osani - Nyakweri	7 th November, 2025	14 th November, 2025	16 th December, 2025
47	Homa Bay	RWC 777	Got Kojowi – Osogo - Otati	7 th November, 2025	14 th November, 2025	16 th December, 2025
48	Kajiado	RWC 779	Ngong Kibiku - Kangiria	7 th November, 2025	14 th November, 2025	16 th December, 2025
LOT 3						
1	Nakuru	RWC 781	Elburgon Kasarani Link Roads	7 th November, 2025	10 th November, 2025	17 th December, 2025
2	Uasin Gishu	RWC 782	Kuinet – Kapchan – Tebeswet – Tebeson - Stabex	7 th November, 2025	10 th November, 2025	17 th December, 2025
3	Bomet	RWC 783	Kisyet Tea Factory – Kipyosit Secondary – Saparet - Kiptogoch – Kiromwok – Kapkesiego – Chepkongony – Njerian – Kapsimbiri – Kyogong Road Project; Phase 1	7 th November, 2025	10 th November, 2025	17 th December, 2025
4	Bomet	RWC 784	Daraja Sita – Chebirbelek – Kipanjala – Masset - Kapkoros	7 th November, 2025	10 th November, 2025	17 th December, 2025
5	Nakuru	RWC 785	Road C577, Kwa Gitau - Mogotio Road	7 th November, 2025	10 th November, 2025	17 th December, 2025
6	Kericho/Uasin Gishu	RWC 786	Ainamoi Centre - Kapsaos Road	7 th November, 2025	10 th November, 2025	17 th December, 2025
7	Kericho	RWC 787	Tegat– Kaplelit – Burutu – Kokwet Road/Toroton – Yalla – Chepkechei – Songenyet Road	7 th November, 2025	11 th November, 2025	17 th December, 2025
8	Homa Bay	RWC 788	Rangwe - Ndiru	7 th November, 2025	11 th November, 2025	17 th December, 2025
9	Uasin Gishu	RWC 789	Koisagat – Kapchemakilot – Sach - Kabenés	7 th November, 2025	11 th November, 2025	17 th December, 2025
10	Kiambu	RWC 791	Gacharage - Kagongo- St. Angela Secondary School Road	7 th November, 2025	11 th November, 2025	17 th December, 2025

S/N	Region	Tender No	Proposed Project Name	Date of Uploading Tender Documents	Date of Pretender Site Visit	Date of Closing and Opening
11	Kirinyaga	RWC 793	Kwa Jesee - Nguguini	7 th November, 2025	11 th November, 2025	17 th December, 2025
12	Uasin Gishu	RWC 794	Kapseret - Saina Estate-Lobo	7 th November, 2025	12 th November, 2025	17 th December, 2025
13	Uasin Gishu	RWC 795	Royalton - Eldoret Southern Bybass	7 th November, 2025	12 th November, 2025	17 th December, 2025
14	Elgeyo Marakwet	RWC 796	Tachasis Chebiemit	7 th November, 2025	12 th November, 2025	17 th December, 2025
15	Bungoma	RWC 797	Mufupi - Mukuyuni - Naitiri Road	7 th November, 2025	12 th November, 2025	17 th December, 2025
16	Uasin Gishu	RWC 798	Kaiboi - Chepkober	7 th November, 2025	12 th November, 2025	17 th December, 2025
17	Narok	RWC 799	Mogondo – Charamgoi – Mogor - Soit Road	7 th November, 2025	12 th November, 2025	17 th December, 2025
18	Bomet	RWC 800	Kapkwen – Olbutyo – Siongiroi	7 th November, 2025	12 th November, 2025	17 th December, 2025
19	Uasin Gishu	RWC 801	Kaplelach – Cheparus - Jerusalem Road	7 th November, 2025	12 th November, 2025	17 th December, 2025
20	Uasin Gishu	RWC 802	Ngeria Primary - Moi University - Kapkoi Road	7 th November, 2025	12 th November, 2025	17 th December, 2025
21	Kajiado	RWC 803	Arankai – Rongai – Kalulo - Mataru	7 th November, 2025	13 th November, 2025	17 th December, 2025
22	West Pokot	RWC 804	Chesta – Sintai - Kapatet	7 th November, 2025	13 th November, 2025	17 th December, 2025
23	West Pokot	RWC 805	Ngotut - Kasei	7 th November, 2025	13 th November, 2025	17 th December, 2025
24	West Pokot	RWC 806	Sebit – Parua – Tapach (CANCELLED)	7th November, 2025	13th November, 2025	17 th December, 2025
25	West Pokot	RWC 807	Kirita Junction - Kanyarkwat	7 th November, 2025	13 th November, 2025	17 th December, 2025
26	Nakuru	RWC 808	Kabucho - Kipkoris	7 th November, 2025	13 th November, 2025	17 th December, 2025
27	Nakuru	RWC 809	Chebara - Wechego Road	7 th November, 2025	14 th November, 2025	17 th December, 2025
28	Transzoia	RWC 810	B234 - Kiminini Market-Mitoto - Ndalu- Brigadier Road	7 th November, 2025	14 th November, 2025	17 th December, 2025
29	Kisumu	RWC 811	Chiga - Rabuor	7 th November, 2025	14 th November, 2025	17 th December, 2025
30	Kwale	RWC 812	Kokotoni – Mavirivirini Primary - Kalalani Ecd	7 th November, 2025	14 th November, 2025	17 th December, 2025
31	Kajiado	RWC 813	Maparasha Bridge	7 th November, 2025	14 th November, 2025	17 th December, 2025
32	Siaya	RWC 814	Bondo - Uyawi	7 th November, 2025	14 th November, 2025	17 th December, 2025
33	Kericho	RWC 816	Furaha - Hill Tea	7 th November, 2025	14 th November, 2025	17 th December, 2025
LOT 4						
1	Kisii	RWC 817	Etago - Ekona - Nyamaiya - Mogenda	12 th November, 2025	24 ^h November, 2025	18 th December, 2025
2	Meru	RWC 818	Kiengo - Ndambiro - Mangala - Mnp Road	12 th November, 2025	24 ^h November, 2025	18 th December, 2025
3	Nyandarua	RWC 819	Kwa Haraka – Rwanyambo – Karagatha - Kinamba	12 th November, 2025	24 ^h November, 2025	18 th December, 2025
4	Kirinyaga	RWC 821	Baricho - Njegas - Ngaru - Gakoigo - Kangaita -Kiaritha - Kerugoya	12 th November, 2025	24 ^h November, 2025	18 th December, 2025
5	Trans Nzoia	RWC 822	Cherangani – Kipkeikei – Suwerwa – Kmaoi – Kapcherop – Makuatno - Kaptalamwa	12 th November, 2025	25 ^h November, 2025	18 th December, 2025
6	Homabay	RWC 823	Suba South: Lak - Kogelo, Usengere - Onyuera, Kijito - Mwirari	12 th November, 2025	25 ^h November, 2025	18 th December, 2025
7	Bungoma	RWC 826	Kimilili - Kapsokwony	12 th November, 2025	25 ^h November, 2025	18 th December, 2025
8	Mombasa	RWC 827	Jaribuni - Dzitzoni Road	12 th November, 2025	25 ^h November, 2025	18 th December, 2025
9	Meru	RWC 828	Kaelo – Mulika - Antobetwe Kiongo - Ngaya - Kinanduba to Kiina Jnt Road	12 th November, 2025	25 ^h November, 2025	18 th December, 2025

S/N	Region	Tender No	Proposed Project Name	Date of Uploading Tender Documents	Date of Pretender Site Visit	Date of Closing and Opening
10	Kericho	RWC 832	Kapsorok - Sondu - Kipkok – Mindililwet - Koilsir (Phase I)	12 th November, 2025	25 ^h November, 2025	18 th December, 2025
11	Meru	RWC 833	Kionyo - Kanyakine- Kithino	12 th November, 2025	26 ^h November, 2025	18 th December, 2025
12	Nandi	RWC 834	Kipcheken - Kapkemich Road	12 th November, 2025	26 ^h November, 2025	18 th December, 2025
13	Kiambu	RWC 835	Mount Kenya Mwiki Bridge – Kwangethe Primary School Road – Mwihoko Primary	12 th November, 2025	26 ^h November, 2025	18 th December, 2025
14	Uasin Gishu	RWC 838	Selia – Turbo	12 th November, 2025	26 ^h November, 2025	18 th December, 2025
15	Elgeyo Marakwet	RWC 839	St. Michael Kakimiti - Chawis Primary - Chepkoit Jnct - Kamogo - Lemeiywo Primary	12 th November, 2025	26 ^h November, 2025	18 th December, 2025
16	Tharaka	RWC 829	Turimatweru – Nkondi - Gatunga	12 th November, 2025	26 ^h November, 2025	18 th December, 2025
17	Tharaka	RWC 830	Murika – Ngage - Mukothima	12 th November, 2025	26 ^h November, 2025	18 th December, 2025

