



KENYA RURAL ROADS AUTHORITY NAROK REGION

21th November, 2025

ADDENDUM NO.1

The Kenya Rural Roads Authority (KeRRA) is a state corporate established under the Kenya Roads Act 2007 with a mandate to manage, develop, and maintain the rural road network in the country.

On 4th November, 2025 **Narok Region**, invited interested qualified Registered Road works Contractors in the Region and others Reserved for the special category (YW&PLD) for Road Maintenance project for FY 2025/26 for various tenders in the Authority's website www.kerra.go.ke.


Bidders are hereby advised to take note of the following changes;

S/No	Tender Ref: Number	Constituency	Road Name & Code	Target Group/Reservation	Details of Revision
1	KeRRA/08/NRK/039/028/2025 26	Narok East	Avoo - Ololpironito	Registered	Tender has been CANCELLED
2	KeRRA/08/NRK/039/029/2025 26	Narok East	Ololpironito - Eor Ekule	Registered	Tender has been CANCELLED
3	KeRRA/08/NRK/039/035/2025 26	Narok East	Oletukat - Enaramatishoreki	Registered	Tender has been CANCELLED
4	KeRRA/08/NRK/039/039/2025 26	Narok South	Tendwet - Chorok - Mokoto	Registered	Tender has been CANCELLED
5	KeRRA/08/NRK/039/041/2025 26	Narok South	Narosura - Enkutoto - Olchoroi	Youth	Tender has been CANCELLED
6	KeRRA/08/NRK/039/045/2025 26	Narok South	Sachangwani-Ololuasi-Oloshisho-Pampanik	Registered	a) Changes have been made on the Bills of Quantities (BOQs) b) The cost estimate of the works is 8,268,181.100
7	KeRRA/08/NRK/039/046/2025 26	Narok South	Olpukot - Ntanejo	PWD	Tender has been CANCELLED
8	KeRRA/08/NRK/039/047/2025 26	Narok South	Ololkeriene - Oldonyo	Registered	a) Changes have been made on the Bills of Quantities (BOQs) b) cost estimate of the works is 4,759,230.00
9	KeRRA/08/NRK/039/051/2025 26	Narok West	Ngorengore - Ilkerin	Registered	Tender has been CANCELLED
10	KeRRA/08/NRK/039/058/2025 26	Kilgoris	Kawai - Kirindon	Youth	The cost estimate of the proposed works is 7,233,563.64
11	KeRRA/08/NRK/039/065/2025 26	Narok North	Ilmashariani - Limanet Pry	Registered	Tender has been CANCELLED
12	KeRRA/08/NRK/039/067/2025 26	Narok North	Sakutiek - Ololturo	Registered	Tender has been CANCELLED
13	KeRRA/08/NRK/039/068/2025 26	Narok East	Kiragarian - Maela	Women	Tender has been CANCELLED
14	KeRRA/08/NRK/039/069/2025 26	Narok East	Enkorika - Oletukat	Registered	Tender has been CANCELLED
15	KeRRA/08/NRK/039/070/2025 26	Narok East	Suswa - Inkiriento	Registered	Tender has been CANCELLED

- Bidders are therefore advised to download the correct Bills of Quantities (BOQs) of the affected tenders
- The Tender Data Sheet (TDS) ITT Reference ITT 20.1 for all advertised tenders is hereby amended to read as indicated below.

ITT Reference	PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
ITT 20.1	The Tender validity period shall be 150 days.

- Issuing of pretender site visit certificate will close on 28th November, 2025
- The **Submission date** for all advertised tenders is hereby revised from Tuesday, 25th November, 2025 at 11.00am to Tuesday 9th December, 2025 at 10.00am
- All other requirements remain unchanged.


Eng. David Kerembu
Regional Director
NAROK REGION