



KENYA RURAL ROADS AUTHORITY

TENDER NOTICE

ADDENDUM NO. 1

UPGRADING, SPOT IMPROVEMENT & CONSTRUCTION OF DRAINAGE STRUCTURES ON VARIOUS ROADS

Reference is made to the Tender Notice that appeared in the Authority's website and the Local Dailies dated 9th September, 2025, together with the detailed Long Advertisement and uploaded documents on the KeRRA website dated 19th December, 2025.

Interested Bidders are requested to note the following amendments for the Tenders published under the referenced Tender Notice and Tender Advertisement;

1. The Tender for Spot Improvement of D1242 Kamuwongo-Kandiwa Section of B64 Kiswo- Chemiwo Road in Kitui County, Tender No. KeRRA/08/39/08/2025-2026 has been **CANCELLED**.
2. That the tender for Construction of Omingo - Magara Bridge in Kisii County, tender No. KeRRA/08/39/06/2025-2026 has been **CANCELLED**.
3. The submission date and time for ALL the other tenders listed under the Long Advertisement and the uploaded documents dated 19th December, 2025 remain the same.
4. Completed tender documents should be enclosed in plain sealed envelopes, clearly marked with the Tender Name, Tender Number and deposited in the Tender Boxes at the offices of **RESPECTIVE REGIONAL DIRECTORS** as indicated in the initial Long Advertisement that can be downloaded from the Authority's website.
5. **All interested bidders are required to continually check the Kenya Rural Roads Authority website: www.kerra.go.ke for any tender addendums or clarifications that may arise before submission date.**
6. Bidders with enquiries are encouraged to do so vide the email address procurement@kerra.go.ke.
7. All other information as pertaining to the tenders remains the same.

Deputy Director (Supply Chain Management)
FOR: **DIRECTOR GENERAL**