



# KENYA RURAL ROADS AUTHORITY

## ADDENDUM NO. 4

### UPGRADING TO BITUMEN STANDARD OF PROJECT ROADS & CONSTRUCTION OF DRAINAGE STRUCTURES ON VARIOUS ROADS – LOT 9

Reference is made to the Tender Notice that appeared in the MyGov Edition Star Newspaper dated 3<sup>rd</sup> March 2026, the Long Advert dated 8<sup>th</sup> April 2026, Addendum No.1 dated 9<sup>th</sup> April 2026, Addendum No. 2 dated 22<sup>nd</sup> April, 2026 and Addendum No. 3 dated 5<sup>th</sup> May, 2026.

Interested Bidders are requested to note the following clarifications and amendments;

1. Bill No. 15 for the **Tender for Upgrading to Bitumen Standard of Machinery - Kyumani-Kyanginywa - Kalandini (Barrier) Road, Tender No. RWC/981** has been **amended**. The amended Bill Item is attached herein as **Annex 1**
2. Bill No. 1 for the **Tender for Upgrading to Bitumen Standard of Ololunga - Ewaso Ngiro Road, Tender No. RWC/1006** has been **amended** to include quantities for Bill Item No. 1.07 to 1.14. The amended Bill Item is attached herein as **Annex 2**.
3. The NCA requirement under **SECTION III: EVALUATION AND QUALIFICATION CRITERIA** item 7 has been amended for Tender Number **RWC 966** as follows: -

S/No.	Tender Number	Road Name	Previous NCA Category	Revised NCA Category
1.	RWC 966	Upgrading to Bitumen Standard of Keria – Kathwana – Chogoria Campus Road Phase II	2 or 3	1 or 2 or 3

4. The NCA requirement given under Addendum No. 2 is corrected to read as given under **SECTION III: EVALUATION AND QUALIFICATION CRITERIA** item 7 of the Tender Document Tender Number **RWC 1005** as follows:-

S/No.	Tender Number	Road Name	NCA Category under Addendum No. 2	Revised NCA Category
1.	RWC 1005	Upgrading to Bitumen Standard of Onyege – Omboga - Kanyadhiang RD/ kakelo Jn - Kakelo Pry School - Omiro Polytechnic	2	1 or 2

5. The NCA requirement under **SECTION III: EVALUATION AND QUALIFICATION CRITERIA** item 7 has been amended for Tender Number **RWC 1009** as follows: -

S/No.	Tender Number	Road Name	Previous NCA Category	Revised NCA Category
1.	RWC 1009	Upgrading to Bitumen Standard of Mitheru – Kiini - Giampopo - Kamachuku	2 or 3	1 or 2 or 3

6. The submission dates for the following tenders is hereby revised to the following dates;

S/No.	Region	Tender No.	Road Name	Previous Date of Closing And Opening	Revised Date of Closing And Opening
1.	Tharaka Nithi	RWC 966	Upgrading to Bitumen Standard of Keria – Kathwana – Chogoria Campus Road Phase II	8 <sup>th</sup> May, 2026 at 11:00 AM	19 <sup>th</sup> May, 2026 at 11:00 AM
2.	Makueni	RWC 981	Upgrading to Bitumen Standard of Machinery - Kyumani- Kyanginywa - Kalandini (Barrier) Road	8 <sup>th</sup> May, 2026 at 11:00 AM	19 <sup>th</sup> May, 2026 at 11:00 AM
3.	Homabay	RWC 1005	Upgrading to Bitumen Standard of Onyege – Omboga - Kanyadhiang RD/ kakelo Jn - Kakelo Pry School - Omiro Polytechnic	8 <sup>th</sup> May, 2026 at 11:00 AM	19 <sup>th</sup> May, 2026 at 11:00 AM
4.	Narok	RWC 1006	Upgrading to Bitumen Standard of Ololunga - Ewaso Ngiro Road	8 <sup>th</sup> May, 2026 at 11:00 AM	19 <sup>th</sup> May, 2026 at 11:00 AM
5.	Tharaka Nithi	RWC 1009	Upgrading to Bitumen Standard of Mitheru – Kiini - Giampopo -Kamachuku	8 <sup>th</sup> May, 2026 at 11:00 AM	19 <sup>th</sup> May, 2026 at 11:00 AM

7. That the submission and opening date for **All Other** tenders under **LOT 9** remains as captured in **Addendum No. 2 issued on 22<sup>nd</sup> April 2026** and **Addendum No. 3 issued on 5<sup>th</sup> May, 2026**. The submission location remains the same.

The submission dates are as detailed below;

S/No.	Region	Tender No.	Road Name	Revised Date of Closing And Opening
1.	Transzoia	RWC 975	Upgrading to Bitumen Standard of Kipsongo (Kitale town) – Kisawai	8 <sup>th</sup> May, 2026 at 11:00 AM
2.	Meru	RWC 1012	Upgrading to Bitumen Standard of Kibirichia Market - Ruibi Pri Sch.-Ntugi Market loop Roads	8 <sup>th</sup> May, 2026 at 11:00 AM
<del>3.</del>	<del>Machakos</del>	<del>RWC 963</del>	<del>Upgrading to Bitumen Standard of Makuti – Kwa Nzivo – Kwa Kitaru</del>	<b>CANCELLED</b>
<del>4.</del>	<del>Machakos</del>	<del>RWC 964</del>	<del>Upgrading to Bitumen Standard of Kwa Manda – Kwa Kathumbi – Kundu – Kwanguvyu</del>	<b>CANCELLED</b>
5.	Machakos	RWC 988	Upgrading to Bitumen Standard of Kangonde – Masinga – Kaewa – Kithyoko	8 <sup>th</sup> May, 2026 at 11:00 AM
6.	Bungoma	RWC 1002	Upgrading to Bitumen Standard of Matisi-Bokoli - Milani	8 <sup>th</sup> May, 2026 at 11:00 AM
7.	Uasin Gishu	RWC 997	Upgrading to Bitumen Standard of Jn 1 Wareng - Chepsaita Shopping Centre	8 <sup>th</sup> May, 2026 at 11:00 AM

S/No.	Region	Tender No.	Road Name	Revised Date of Closing And Opening
8.	Kitui	RWC 993	Upgrading to Bitumen Standard of Kwa Vonza – Kiusini	8 <sup>th</sup> May, 2026 at 11:00 AM
9.	<del>Bungoma</del>	<del>RWC 990</del>	<del>Upgrading to Bitumen Standard of Matisi – Teremi</del>	<del>CANCELLED</del>
10.	Taita Taveta	RWC 949	Upgrading to Bitumen Standard of Voi (Kasarani)-Gamba-Kanyanga-Mwalangi-Talio (Saghala) / Maungu-Kasighau-Rukanga Phase 1	8 <sup>th</sup> May, 2026 at 11:00 AM
11.	Uasin Gishu	RWC 955	Upgrading to Bitumen Standard of Jnct Talai – Jnct Plateu – Africa Economic Zone & Limo – Ilula – Tuiyoluk – Kipcharwart – Kaptagat Road	8 <sup>th</sup> May, 2026 at 11:00 AM
12.	Nyeri	RWC 957	Upgrading to Bitumen Standard of Mwireri - Mutwe wathi Road	8 <sup>th</sup> May, 2026 at 11:00 AM
13.	Kilifi	RWC 980	Upgrading to Bitumen Standard of Kibaoni cha Fundishe Adu Kamale	8 <sup>th</sup> May, 2026 at 11:00 AM
14.	Makueni	RWC 983	Upgrading to Bitumen Standard of Wote kako – Ngoluni	8 <sup>th</sup> May, 2026 at 11:00 AM
15.	Meru	RWC 984	Upgrading to Bitumen Standard of Kaambee Njeru – Kamburu – Mwithume	8 <sup>th</sup> May, 2026 at 11:00 AM
16.	Laikipia	RWC 986	Upgrading to Bitumen Standard of Maili 7 – Kabeu – Kitindang Baphat Church	8 <sup>th</sup> May, 2026 at 11:00 AM
17.	Kajiado	RWC 1003	Upgrading to Bitumen Standard of Picnic - Olerai - Olchoronyore Sec Sch.	8 <sup>th</sup> May, 2026 at 11:00 AM
18.	Makueni	RWC 991	Construction of Muoni Bridge	8 <sup>th</sup> May, 2026 at 11:00 AM
19.	Migori	RWC 951	Upgrading to Bitumen Standard of Ngege – Mapera	19 <sup>th</sup> May, 2026 at 11:00 AM
20.	Kisii	RWC 956	Upgrading to Bitumen Standard of Keroka – Ibacho – Kiamokama; Kenyoro SDA – Riana Market and Kerina – Nyasagati – Mwata Roads	19 <sup>th</sup> May, 2026 at 11:00 AM
21.	Nyandarua	RWC 967	Upgrading to Bitumen Standard of Gwa Ishangai – Kitogo - Kamba – Mutarakwa - Mutamaiyu Pri. & Sec. School	19 <sup>th</sup> May, 2026 at 11:00 AM
22.	Nyandarua	RWC 999	Upgrading to Bitumen Standard of Mwenda Andu - Heni – Koinange	19 <sup>th</sup> May, 2026 at 11:00 AM
23.	Bungoma	RWC 959	Upgrading to Bitumen Standard of Naitiri Misikhu	19 <sup>th</sup> May, 2026 at 11:00 AM
24.	Kiambu	RWC 960	Upgrading to Bitumen Standard of Ngaramiye – Nyarugumu and KUHS Loop Roads	19 <sup>th</sup> May, 2026 at 11:00 AM
25.	Muranga	RWC 963	Upgrading to Bitumen Standard of Tender No. RWC/963 is Jnc C67 (Kirwara – Kigio – Jnct C67 (Blue Post), Ithangarari – Rwaitira Loop and Maki Dam link Road.	19 <sup>th</sup> May, 2026 at 11:00 AM
26.	Makueni	RWC 981	Upgrading to Bitumen Standard of Machinery – Kyumani – - Kyanginywa - Kalandini ( Barrier)	19 <sup>th</sup> May, 2026 at 11:00 AM
27.	Bungoma	RWC 996	Upgrading to Bitumen Standard of Bukembe – Nzoia Market Mutomolo (C13111/C811) Road /Salmond – Kisiwa National Polytechnic Road/ Masaek - Kdf - Kaboriot Roads / County Commissioner Office - Kijana Wamalwa Referral Hospital Road	19 <sup>th</sup> May, 2026 at 11:00 AM

S/No.	Region	Tender No.	Road Name	Revised Date of Closing And Opening
28.	Uasin Gishu	RWC 998	Upgrading to Bitumen Standard of Kapchagir - Malakwen Link Roads	19 <sup>th</sup> May, 2026 at 11:00 AM
29.	Machakos	RWC 962	Upgrading to Bitumen Standard of Kapiti – Uiimi – Makiliki Primary School – Chrisco Road	19 <sup>th</sup> May, 2026 at 11:00 AM
30.	Nyandarua	RWC 961	Upgrading to Bitumen Standard of Subuku – Kaka/ Githunguchu – Makereka/ Kwa Mika – Kwa Wanyoike Shopping Centre – Hamururo	19 <sup>th</sup> May, 2026 at 11:00 AM
31.	Kiambu	RWC 985	Upgrading to Bitumen Standard of Kiawanugu & Walokana Loop Roads	19 <sup>th</sup> May, 2026 at 11:00 AM
32.	Makueni	RWC 982	Construction of Kavuthu Bridge	19 <sup>th</sup> May, 2026 at 11:00 AM
33.	Kwale	RWC 1007	Upgrading to Bitumen Standard of Malaika Junction- Makacha school-Chandarana	19 <sup>th</sup> May, 2026 at 11:00 AM
34.	Kirinyaga	RWC 995	Upgrading to Bitumen Standard of Kiangai - Kiaragana - Kiania - Kairini - Gatara - Mukui - Rwamuthanbi - Ndiriti - Kiaruhiu - Sagana Muslim	19 <sup>th</sup> May, 2026 at 11:00 AM
35.	Kiambu	RWC 979	Upgrading to Bitumen Standard of Kimbo – Matangini/Gwa Kairu Road	19 <sup>th</sup> May, 2026 at 11:00 AM
36.	Kisii	RWC 969	Upgrading to Bitumen Standard of Etago – Openda - Kiagware Road.	19 <sup>th</sup> May, 2026 at 11:00 AM

8. Bids not received at the submission venue by the closing date and time will not be accepted for opening and will be rejected and returned unopened.
9. Interested Bidders are required to continually check the Authority's website: [www.kerra.go.ke](http://www.kerra.go.ke) for any tender addendums or clarifications that may arise before submission date.
10. All other information pertaining to the tenders remains the same.
11. Bidders with enquiries are encouraged to do so vide the email addresses [procurement@kerra.go.ke](mailto:procurement@kerra.go.ke), [ddev@kerra.go.ke](mailto:ddev@kerra.go.ke) .
12. All other information pertaining to the tenders remains the same.

**Deputy Director (Supply Chain Management)**  
**For: DIRECTOR GENERAL**

**ANNEX 1 - Upgrading to Bitumen Standard of Machinery - Kyumani-Kyanginywa - Kalandini (Barrier) Road, Tender No. RWC/981**

<b>BILLS OF QUANTITIES FOR UPGRADING TO BITUMEN STANDARD OF MACHINERY - KYUMANI-KYANGINYWA - KALANDINI (BARRIER) ROAD: RWC 981</b>					
<b>BILL No. 15: BITUMINOUS SURFACE TREATMENT &amp; SURFACE DRESSING TO SHOULDERS</b>					
<b>ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QTY</b>	<b>RATE</b>	<b>AMOUNT</b>
15.01	Prepare surface of road base and shoulders, provide, heat and spray MC 30 cutback bitumen prime coat at 0.8-1.2 Litres/m2.	Litres	55,440.00		
15.04	Provide, heat and spray 80/100 cut-back bitumen as seal on the carriageway at a rate of 1.0-1.4 Litres/m2.	Litres	42,000.00		
<b>Bill No. 15 Total Carried Forward to Grand Summary</b>					

**ANNEX 2 - Upgrading to Bitumen Standard of Ololunga - Ewaso  
Ngiro Road, Tender No. RWC/1006**

<b>BILLS OF QUANTITIES FOR UPGRADING TO BITUMEN STANDARD OF OLOLUNGA- EWASO NGIRO ROAD: RWC 1006</b>					
<b>BILL NO. 1. PRELIMINARIES AND GENERAL ITEMS</b>					
<b>ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QTY</b>	<b>RATE</b>	<b>AMOUNT</b>
1.01	Provide or rent accomodation for Engineer's senior and junior staff				
	(i)Type I - 1 No.	Month	24	65,000.00	1,560,000.00
	(i)Type II - 3 No.	Month	72	55,000.00	3,960,000.00
	(iii) Type III - 6 No.	Month	144	40,000.00	5,760,000.00
	(iv) Type IV - 6 No.	Month	144	30,000.00	4,320,000.00
	(v) Type V - 6 No.	Month	144	21,000.00	3,024,000.00
	<b>Total</b>				<b>18,624,000.00</b>
1.02	E.O item 1.01 for contractor's overhead and profit	%			
1.03	Provide or rent and maintain Engineer's Representative's office as shown on the drawings or as instructed by the Engineer for use during the duration of the Contract, ownership to revert to the Contractor at the end of the Contract	LS	1		
1.04	Provide or rent and maintain Engineer's Site Laboratory for the duration of the Contract, ownership to revert to the Contractor at the end of the Contract	LS	1		
1.05	Provide and maintain Laboratory equipment, reagents and other items as priced in Appendix 'A' to the Bill of Quantities for use by the Engineer's representative for the duration of the contract, ownership to revert to the Employer at the end of the Contract.	LS	1		
1.06A	Provide and maintain furniture , tools and other items for the Engineers Representative office for the duration of the Contract as priced in Appendix 'B' , ownership to revert to the Employer at the end of Contract.	LS	1		
1.06B	Provide and maintain survey equipment as priced in Appendix C for the duration of the contract, ownership to revert to the Employer at the end of Contract.	LS	1		
1.07	Provide with drivers, fuel and maintain one (1) new 4WD fully loaded Station Wagon of minimum diesel engine capacity 2800 CC approved by the Engineer for his exclusive use, inclusive of the first 5000km per vehicle month. Vehicle to revert to the Contractor at the end of the project.	Veh Month	24		
1.08	E.O item 1.07 for total aggregated mileage in excess of 5000 km per vehicle month.	Km	24,000		
1.09	Provide with drivers, fuel and maintain one (1) new 4WD fully loaded double cabin pick-up of minimum diesel engine capacity 2500 CC approved by the Engineer for his exclusive use, inclusive of the first 5000km per vehicle month. Vehicle to revert to the Contractor at the end of the project.	Veh Month	24		
1.10	E.O item 1.09 for total aggregated mileage in excess of 5000 km per vehicle month.	Km	24,000		
1.11	Ditto item 1.09, but one (1) new 4WD standard double cabin pick-up of minimum diesel engine capacity 2500 CC approved by the Engineer for his exclusive use, inclusive of the first 5000km per vehicle month. Vehicle to revert to the Contractor at the end of the project.	Veh Month	24		
1.12	E.O item 1.11 for total aggregated mileage in excess of 5000 km per vehicle per month.	Km	24,000		
1.13	Ditto item 1.09, but two (2) new 4WD Single cabin pick-ups with fibre glass body of minimum diesel engine capacity 2500cc approved by the Engineer for	Veh Month	48		

<b>BILLS OF QUANTITIES FOR UPGRADING TO BITUMEN STANDARD OF OLOLUNGA- EWASO NGIRO ROAD: RWC 1006</b>					
<b>BILL NO. 1. PRELIMINARIES AND GENERAL ITEMS</b>					
<b>ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QTY</b>	<b>RATE</b>	<b>AMOUNT</b>
	his exclusive use, inclusive of the first 5000km per vehicle month. Vehicle to revert to the Contractor at the end of the project.				
1.14	E.O item 1.13 for total aggregated mileage in excess of 5000 km per vehicle per month.	Km	4,800		
1.15	Allow a Prime Cost Sum of Kshs. 4,800,000 for the RE's miscellaneous account to be spent in whole or part as directed by the RE against receipts.	PC Sum	1	4,800,000.00	4,800,000.00
1.16	E.O. item 1.15 for Contractor's overheads and profits.	%			
1.17	Allow a Prime Cost Sum of Kshs. 14,400,000 for attendance upon the Resident Engineer' staff.	PC Sum	1	14,400,000.00	14,400,000.00
1.18	E.O. item 1.17 for Contractor's overheads and profits.	%			
1.19	Provide, erect and maintain publicity signs as directed by the Engineer.	No	2		
1.20	Allow for Prime Cost Sum of Kshs. 2,000,000.00 for training of Engineers	PC Sum	1	2,000,000.00	2,000,000.00
1.21	E.O. item 1.20 for Contractor's overheads and profits.	%			
<b>Bill No. 1 Total Carried Forward to Grand Summary</b>					