



KENYA RURAL ROADS AUTHORITY

TENDER NOTICE

ADDENDUM NO. 2

UPGRADING OF VARIOUS ROAD PROJECTS LOT 11

Reference is made to the Tender Notice that appeared in the MyGov supplement dated 2nd June 2026, the Long Advert dated 18th June 2026 and Addendum No. 1 dated 18th June 2026.

Interested Bidders are requested to note the following amendments for the Tenders published under the referenced Tender Notice;

1. The Tender for Improvement of **Baricho - Umbui Road** has been repeated in the Long Advert under Part A, Tender No. KeRRA/08/39/161/25-26 and under Part B, Tender No. RWC /1044. The tender for Improvement of Baricho - Umbui Road, Tender No. RWC/1044 under Part B of the Long Advert is hereby CANCELLED due to the repetition.
2. The Tender for **Ohiya - Shimbrey - Bulla Haji**, Tender No. KeRRA/08/39/135/25-26 is hereby CANCELLED.
3. The Bill of Quantities for the Tender for **Improvement of Siwot - Mwangati - Kapkembu Box Culvert, Lagwenda - Tarakwa Junction, Lelechwet Bridge Approaches**, Tender No. RWC/ 1042, has been revised as captured under *Annex 1*.
4. The tender document for **Awasi – Katito Road**, Tender No. **KeRRA/08/39/141/25-26** has been revised. The revised tender document has been uploaded.
5. The tender document for **Dandu – Ires Teno – Sake Road**, Tender No. **KeRRA/08/39/142/25-26** has been revised. The revised tender document has been uploaded.
6. The tender document for **South C Road**, Tender No. **KeRRA/08/39/150/25-26** has been uploaded on the KeRRA website.
7. The tender document for **Brook Bond Maili Nne – Kipkelion Londiani**, Tender No. **KeRRA/08/39/159/25-26** has been uploaded on the KeRRA website.
8. The correct tender number for the tender for Spot Improvement of Jua Kali - Village Towards Hustlers Road is **KeRRA/08/39/164/25-26** and NOT RWC 1043. The revised tender document has been uploaded under Part A with the revised Tender Number.
9. The **submission location** for the tender for **Spot Improvement of Jua Kali - Village Towards Hustlers Road**, Tender No. **KeRRA/08/39/164/25-26** shall be the Regional Office Nairobi as detailed in the revised tender document.
10. The submission date for all the Tenders **under Part A** has been revised from 26th June 2026 to **on or before 10th July, 2026 at 11:00AM**.



11. The submission date for all the Tenders **under Part B** has been revised from 29th June 2026 to **on or before 10th July, 2026 at 11:00AM.**

12. Completed tender documents for the following tenders under Part A;

- a) Kiabuya – Nyandiwa, Tender No. KeRRA/08/39/136/25-26,
- b) Ojijo - Oteko Link Road, Tender No. KeRRA/08/39/137/25-26,
- c) Awasi – Katito, Tender No. KeRRA/08/39/141/25-26,
- d) Kiria - Kagaa Junction, Tender No. KeRRA/08/39/146/25-26,
- e) Phase 2-Cess – Rekeke - Lake Jibe Road (C908) , Tender No. KeRRA/08/39/154/25-26
- f) Rehabilitation of Brook Bond - Maili Nne - Kipkelion - Londiani / Kipkelion - Taita Boys/ Ainamoi - Thesallia Mission Road/ Taita Girls – Lilloch & Mutaragon – Fortenan and Access Roads, Tender No. KeRRA/08/39/159/25-26,
- g) St Monica - James Finlay Barrier Road, Tender No. KeRRA/08/39/161/25-26 and

should be enclosed in plain sealed envelopes, clearly marked with the Tender Name, Tender Number and deposited in the Tender Boxes at the offices of Kenya Rural Roads Authority 3rd Floor, South Wing, Barabara Plaza Block B. Airport South Road, Along Mazao Road, Opp KCAA Building, JKIA, on or before **the date and time indicated** above.

13. **All other** completed tender documents **under Part A** should be enclosed in plain sealed envelopes, clearly marked with the Tender Name, Tender Number and deposited in the Tender Boxes at the offices of respective Regional Directors on or before **the date and time indicated** above.

14. Completed tender documents **under Part B** should be enclosed in plain sealed envelopes, clearly marked with the Tender Name, Tender Number and deposited in the Tender Boxes at the offices of Kenya Rural Roads Authority 3rd Floor, South Wing, Barabara Plaza Block B. Airport South Road, Along Mazao Road, Opp KCAA Building, JKIA, on or before **the date and time indicated** above.

15. ALL interested bidders should take note of the submission location as detailed in item No. 10 - 15 above. Bids not received at the submission venue by the closing date and time will not be accepted for opening and will be rejected and returned unopened.

16. Interested Applicants are required to continually check the Authority's website: www.kerra.go.ke for any tender addendums or clarifications that may arise before submission date.

17. All other information pertaining to the tenders remains the same.

18. This addendum takes precedence.

19. Bidders with enquiries are encouraged to do so vide the email addresses given below;



**The Director General,
Kenya Rural Road Authority,
Barabara Plaza Block B, Mazao Road, Opposite KCAA Building,
P. O. Box 48151 – 00100, NAIROBI, KENYA
Email Addresses : procurement@kerra.go.ke, dg@kerra.go.ke
Tel: +254 (020) 780600/01-05, Mobile: 0711851103**

Deputy Director (Supply Chain Management)
FOR: **DIRECTOR GENERAL**



**ANNEX 1: RWC 1042 (IMPROVEMENT OF SIWOT - MWANGATI - KAPKEMBU BOX
CULVERT, LAGWENDA - TARAKWA JUNCTION, LELECHWET BRIDGE APPROACHES)**



**BILL OF QUANTITIES FOR SPOT IMPROVEMENT OF C1223.SEGUTON - LANGWENDA -
KAMWAURA -TAITA -KAPKEMBU**

BILL NO.1. PRELIMINARIES AND GENERAL ITEMS

ITEM	DESCRIPTION	UNIT	QUANTITY	RATE	BILLED AMOUNT
01-50-015	Allow a prime cost for Condition Survey	PC Sum	1	50,000.00	
01-50-016	Extra over 01-50-015 for profits and overheads	%			
01-60-005	Publicity sign board	No	2.00		
01-80-026	Allow a prime cost for RE's miscellaneous	PC SUM	1	2,400,000.00	
01-80-027	Extra over 01-80-026 for profits and overheads	%			
Total of Bill carried forward to summary					

BILL NO. 4. Site Clearance and Top Soil Stripping

ITEM	DESCRIPTION	UNIT	QUANTITY	RATE	BILLED AMOUNT
	<i>Note: No separate payments shall be made for gravel for blinding or hauling to spoil unsuitable excavation materials and the cost of such shall be included in the rates and prices</i>				
04-50-003	Heavy bush clearing	M ²	80,000.00		
Bill No. 4 Total Carried Forward to Grand Summary					

BILL NO. 5. Earthworks

ITEM	DESCRIPTION	UNIT	QUANTITY	RATE	BILLED AMOUNT
05-50-007	Fill in hard material and compact	M ³	1,000.00		
Bill No. 5.Total Carried Forward to Grand Summary					



BILL NO. 08. Culverts and Drainage Works					
ITEM	DESCRIPTION	UNIT	QUANTITY	RATE	BILLED AMOUNT
08-50-005	Ditch/Mitre drain /catch water drain excavation	M ³	300.00		
08-60-030	Excavate in soft material for culverts	M ³	124.00		
08-60-033	Provide , lay and join 600mm inner dia concrete pipes	MT	150.00		
08-60-034	Provide , lay and join 900mm inner dia concrete pipes	MT	70.00		
08-60-035	Provide, place and compact class 15/20 concrete	M ³	62.00		
08-60-036	Provide, place and compact class 25/20 concrete	M ³	47.80		
08-70-001	Stone Pitching	M2	600.00		
Bill No. 8 Total Carried Forward to Grand Summary					

BILL NO. 10. Grading and Gravelling Works					
ITEM	DESCRIPTION	UNIT	QUANTITY	RATE	BILLED AMOUNT
10-50-001	Heavy grading without watering or compaction instructed by the engineer.	M2	184,630.00		
10-60-001	Provide gravel wearing course- excavation, free haul, spread, water and compact gravel to specifications.	M3	17,250.00		
Bill No. 10 Total Carried Forward to Grand Summary					

BILL NO. 025. HIV/AIDS, Gender &Social Issues, Local Participation					
ITEM	DESCRIPTION	UNIT	QUANTITY	RATE	BILLED AMOUNT
25-50-001b	HIV sensitization	PC SUM	1.00	250,000.00	
25-50-001c	Include % of prime cost sum in item 25-50-001(b)for contractors overhead and profit	%			
25-50-002	Soil erosion mitigation measures	LS	1		
Bill No. 25.Total Carried Forward to Grand Summary					-



SUMMARY FOR SPOT IMPROVEMENT OF SEGUTON - LANGWENDA - KAMWAURA -TAITA - KAPKEMBU		
BILL ITEM	DESCRIPTION	AMOUNT(KShs)
1	Preliminaries and General Items	
4	Site Clearance and Top Soil Stripping	
5	Earthworks	
8	Culverts and Drainage Works	
10	Grading and Gravelling Works	
25	HIV/AIDS, Gender & Social Issues, Local Participation	
(A)	SUB-TOTAL (1)	
(B)	Public Procurement Capacity Building Levy (@ 0.03%) of sub-total 1	
(C)	Add ...16% VAT of sub-total (1)	
TOTAL CARRIED FORWARD TO FORM OF BID		